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SECTION -1 

e-TENDER NOTICE



 

 

क्षते्रीयससं्थान-७,सामन्तपुरी, ननकटस्थगांधीपाकक  ,पो:आर.आर. एल, भवुनेश्वर७५१०१३

 

 
Regional Institute VII, Samantapuri, Near Gandhi Park, PO: RRL, Bhubaneswar – 751013 

Registered Office, CMPDI HQ, Gondwana Place, Kanke Road ,Ranchi-834031 

CORPORATE IDENTITY NUMBER – U14292JH1975GOI001223 

 

NIT No: CMPDI/RI-I/Env/BLD/2018-19/ 03                                                       Dtd: 12/11/2018 
 

e-TENDER NOTICE 
 

Tenders are invited on-line on the website https://coalindiatenders.nic.in from the eligible 
bidders having Digital Signature Certificate (DSC) issued from any agency authorized by Controller 
of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the 
Root Certificate of CCA for the following work: 

Description of work Estimated Cost 
of Work  
(In Rs.) 

Earnest 
Money 
(In Rs.) 

Period of 
Completion 

(In days) 

GENERATION OF ONE SEASON BASE LINE 
ENVIRONMENTAL DATA FOR GROUP – III 
(SOCIO-ECONOMIC AND CENSUS DATA 
STUDIES INCLUDING OCCUPATIONAL 
HEALTH STUDY) FOR FOLLOWING 3 (THREE) 
MINES OF EASTERN COALFIELDS LIMITED –  

1. RAJMAHAL OCP, RAJMAHAL AREA, 
DIST. GODDA, JHARKHAND,  

2. MOHANPUR EXPANSION OCP (PHASE – 
II), SALANPUR AREA, DIST. PASCHIM 
BURDWAN, WEST BENGAL &  

3. KALIDASPUR UG & OC, SATGRAM 
AREA, DIST. BANKURA, WEST BENGAL  

FOR PREPARATION OF EIA/EMPS AS PER TOR 
PRESCRIBED BY MOEF&CC, GOVT. OF INDIA. 

 
₹ 1, 77, 000.00 

 
₹ 2213.00 

 
 
120 (winter 
season 
preferably 
during Jan’19 -
Mar’19) 
 

Tender inviting authority Contact Person 

Anand Shekhar, HOD (Environment), 
CMPDI, RI I, Westend, G T Road, Asansol, West 
Bengal – 713304,  
Contact No. 9434790507(M). 

Anand Shekhar, HOD (Environment), 
CMPDI, RI I, Westend, G T Road, Asansol, West 
Bengal – 713304,  
Contact No. 9434790507(M). 

 

Note: Input tax credit available. 

1. Time Schedule of Tender: 

Sl. No. Particulars  Date Time (IST) 

a. Tender Publication Date 

Date and Time as 
mentioned in the 

website 

b. Document download Start Date  

c. Document download End Date  

d. Bid Submission Start Date  

e. Bid Submission End Date  

f. Start Date for seeking Clarification on-
line  

g. Last Date for seeking Clarification on-line 

h. Bid Opening Date 

For details of qualification requirements, bid security and complete tender document, visit our 
website www.cmpdi.co.in & https://eprocure.gov.in/cppp. Detailed Tender Notice is available 
at https://coalindiatenders.nic.in. 

NOTE: End user portal agreement of CIL is applicable for CMPDI also. 

http://www.cmpdi.co.in/
https://coalindiatenders.nic.in/


The auto extension of submission of bid shall be applicable as per details mentioned 
in clause no.12 of NIT.



 

 

1. Name of Work: 

Tenders are invited on-line on the website https://coalindiatenders.nic.in from the eligible 

bidders having Digital Signature Certificate (DSC) issued from any agency authorized by 

Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the 

chain of trust to the Root Certificate of CCA, for the following work. 

Description of work Estimated Cost 
of Work  
(In Rs.) 

Earnest 
Money 
(In Rs.) 

Period of 
Completion 

(In days) 

GENERATION OF ONE SEASON BASE LINE 
ENVIRONMENTAL DATA FOR GROUP – III 
(SOCIO-ECONOMIC AND CENSUS DATA 
STUDIES INCLUDING OCCUPATIONAL 
HEALTH STUDY) FOR FOLLOWING 3 (THREE) 
MINES OF EASTERN COALFIELDS LIMITED –  

1. RAJMAHAL OCP, RAJMAHAL AREA, 
DIST. GODDA, JHARKHAND,  

2. MOHANPUR EXPANSION OCP (PHASE – 
II), SALANPUR AREA, DIST. PASCHIM 
BURDWAN, WEST BENGAL &  

3. KALIDASPUR UG & OC, SATGRAM 
AREA, DIST. BANKURA, WEST BENGAL  

FOR PREPARATION OF EIA/EMPS AS PER TOR 
PRESCRIBED BY MOEF&CC, GOVT. OF INDIA. 

 
₹ 1, 77, 000.00 

 
₹ 2213.00 

 
 
120 (winter 
season 
preferably 
during Jan’19 -
Mar’19) 
 

Tender inviting authority Contact Person 

Anand Shekhar, HOD (Environment), 
CMPDI, RI I, Westend, G T Road, Asansol, West 
Bengal – 713304,  
Contact No. 9434790507(M). 

Anand Shekhar, HOD (Environment), 
CMPDI, RI I, Westend, G T Road, Asansol, West 
Bengal – 713304,  
Contact No. 9434790507(M). 

 

Note: 

Reverse Auction in Tender(s) is applicable for estimated cost of work equal to or more than 

Rs.1.00 (One) Crore for tenders of HQ only. 

2. Time Schedule of Activities: 

Sl. No. Particulars Time Schedule 

a. Tender e-Publication date 

Date & Time as mentioned in 
the website: 
https://coalindiatenders.nic.in 

b. Document download/ Sale Start Date 

c. Document download & Bid submission End 
Date 

d. Bid Submission Start Date 

e. Start Date for seeking Clarification on-line 

f. Last Date for seeking Clarification on-line 

h. Date of Pre-Bid Meeting (If required) 

i. Bid Opening Date 

 

 

 

 

https://coalindiatenders.nic.in/
https://coalindiatenders.nic.in/


 

NOTE (Important): 

i. If the due date of opening falls on a holiday, the Tender will be opened on the next 

working day. 

ii. In case minimum 03 (three) bids are not received within originally stipulated time, the 

Bid Submission End Date will be extended initially for 02 (two) days and if still less than 

03 bids are received, the Bid Submission End Date will be extended by another 05 (five) 

days automatically by the system.   

iii. There will be no physical / manual sale of the Tender Document.  

iv. There is no tender fee and the bidders can download the Tender Document free of cost. 

v. Bidders are advised to download the complete set of the Tender Document, including 

the tender details. 

3. Bid Security/ Earnest Money Deposit (EMD): 

The bidder will have to make the payment of EMD through ONLINE mode only.  

NOTE: The Earnest Money/ Bid Security should be 1.25% of the estimated cost, rounded 

up to nearest hundred rupees subject to maximum of Rs. 50.00 lakhs. This shall be 

deposited in the manner as described below: 

In Online mode the bidder can make payment of EMD either through net banking from 

designated Bank/s or through NEFT/ RTGS from any scheduled Bank. In case of payment 

through net-banking, the money will be immediately transferred to CMPDIL’s designated 

Account. 

In case of payment through NEFT/RTGS the bidder will have to make payment as per the 

Challan generated by system on e-Procurement portal and will have to furnish online the 

UTR Numbers before submission of bid. Bidder will be allowed to submit his / her bid only 

when the EMD is successfully received in CMPDIL’s account and the information flows 

from Bank to e-Procurement system.  

The Earnest Money/ Bid Security of the unsuccessful bidder will be refunded and will not 

bear any interest. 

Freezing of bid can be done only after completion of EMD submission process. The EMD 

payment through NEFT/ RTGS mode should be made well ahead of time to ensure that the 

EMD amount is transferred to CMPDI account before bid submission. It is advised that the 

payment of EMD should be made at least 2 days prior to due date and time of submission 

of tender to avoid any complications in submitting online bid before the scheduled last date 

and time of submission. 

NOTE:  

The process of submission of EMD should be initiated preferably at least 24 hours before 

End Date and Time of Bid Submission to avoid any system related problems or issues in 

the payment gateway. 

Clarification: Exemption of Earnest Money – The tender shall be treated valid when 

accompanied with requisite earnest money and a tender without Earnest Money shall be 

rejected outright.  

 

 



 

However, in case of exemption of EMD the scanned copy of document (Attested by Notary 

Public) in support of exemption will have to be uploaded by the bidder during bid 

submission. Documents for exemption from submission of EMD to be uploaded in the 

portal: 

Sl. No. Category of bidders Documents required for exemption of EMD  

1 State/Central Government 
Organizations/PSUs  

Self- declaration  
 

2 Micro and Small Enterprises 
[MSEs]  

Micro and Small Enterprises (MSEs) as defined in 
MSE Procurement Policy issued by Department of 
Micro, Small and Medium Enterprises (MSME) will be 
exempt from the payment of earnest money. Such 
bidders will have to upload the scanned copy of the 
documents in support of their claim for exemption of 
EMD during submission of bid online.  

3 DGS&D/NSIC registered 
Firms  

Valid and Complete DGS&D/ NSIC Registration 
certificate for the tendered items attested by Notary 
Public  

However, in the online portal if option of exemption of EMD is mentioned as YES, then it is 

only to facilitate the bidder to upload detail of EMD in case of foreign currency. 

While submitting the tender on-line the foreign bidder should upload a document (.pdf file) 

clearly specifying the transaction reference number / documentary evidence showing such 

remittance, in the space provided against ‘Upload EMD exemption document’ which should 

be digitally signed before moving on to the Next Page. 

4. Pre-bid Meeting: 

The pre-bid meeting shall be held in the office of Tender Inviting Authority on the scheduled 

date & time, only if specified online. Non-attendance of pre-bid meeting will not be a cause 

for disqualification of the bidder and it shall be presumed that the bidder does not require 

any clarification. The purpose of the pre-bid meeting will be to clarify issues. 

5. Clarification of Bid: 

The bidder may seek clarification on-line within the specified period. However, the 

management will clarify, as far as possible, only the relevant queries. 

6. User Portal Agreement: 

The bidders have to accept unconditionally the online user portal agreement which contains 

the acceptance of all the Terms and Conditions of NIT including ‘General Terms & 

Conditions’ and ‘Special Terms & Conditions’ and other conditions, if any, along with on-

line undertaking in support of the authenticity of the declarations regarding the facts, 

figures, information and documents furnished by the Bidder on-line through 

https://coalindiatenders.nic.in in order to become an eligible bidder. No conditional bid shall 

be accepted. 

7. Eligible Bidders: 

In order to submit the bid, the bidders have to get themselves registered online on e-

Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital Signature 

https://coalindiatenders.nic.in/
https://coalindiatenders.nic.in/


 

Certificate (DSC). The bidders should have a Digital Signature Certificate (DSC) issued 

from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and 

which can be traced up to the chain of trust to the Root Certificate of CCA. The invitation 

for bid is open to all bidders including an individual, proprietorship firm, partnership firm, 

company registered under company’s act or a Joint Venture having eligibility to participate 

as per eligibility criteria stipulated in Clause No: 8 of the NIT. 

NOTE: 

Joint Venture shall be allowed for participation in the bid with estimated cost above 

Rs. 2.0 Crores.   

7.1 Requirements of any Joint Venture: 
Two or three (but not more than three) companies/contractors may participate in the tender 

as Joint Venture (JV). Joint Ventures must comply the following requirements: 

i. Following are the minimum qualification requirements for a joint venture. 

a. The minimum qualification requirements for Joint Venture:The qualifying criteria 

parameters e.g. experience, financial resources etc. of the individual partners of 

the J.V. will be as deliberated under Clause No.8 of the NIT towards fulfillment of 

qualification criteria related to the experience. 

b. The qualifying criteria parameter e.g. financial resources (turnover) of the 

individual partners of the JV will be added together, for the relevant period, and the 

total criteria should not be less than as deliberated under Clause No.8 of the NIT 

towards fulfillment of qualification criteria related to financial turn over. 

ii. The formation of Joint Venture or change in the Joint Venture character/partners after 

submission of the bid and/or any change in the bidding regarding Joint Venture will 

not be permitted.  

iii. The bid, and in case of a successful bid, the agreement shall be signed, so as to 

legally bind all partners jointly and severally and bid shall be submitted with a copy of 

the Joint Venture Agreement providing the joint and several liabilities with respect to 

the contract. 

iv. The pre-qualification of a joint venture does not necessarily pre-qualify any of its 

partners individually or as a partner in any other joint venture or association. In case 

of dissolution of a joint venture, each one of the constituent firms may pre-qualify if 

they meet all the pre- qualification requirements, subject to written approval of the 

employer.  

v. The JV Agreement must include the relationship between joint venture partners in the 

form of JV Agreement to legally bind all partners jointly and severely for the proposed 

agreement which should set out the principles for the constitution, operation, 

responsibilities regarding work and financial arrangements, participation (percentage 

share in the total) and liabilities (joint and severally) in respect of each and all of the 

firms in the joint venture. Such JV Agreement must evidence the commitment of the 

parties to bid for the facilities applied for (if pre-qualified) and to execute the contract 

for the facilities if their bid is successful.  

vi. One ofthe partners shall be nominated for being in charge of the contract and shall be 

designated as Lead Partner. This authorization shall be evidenced by a Power of 



 

Attorney signed by legally authorized signatories of all the partners at the time of 

bidding. 

vii. The JV Agreement must provide that the Lead Partner shall be authorized to incur 

liabilities and receive instructions for and on behalf of any and all partners of the Joint 

Venture and the entire execution of the contract shall be done with active participation 

of the Lead Partner.  

viii. The contract agreement should be signed jointly by each Joint Venture Partners. 

Subsequent declaration/letters/documents shall be signed by the lead partner 

authorized to sign on behalf of the Joint Venture or by the authorized signatory on 

behalf of the JV. 

ix. The bid should be signed by all the partners of the Joint Venture. 

x. An entity can be a partner in only one Joint Venture.  Bid submitted by Joint Ventures 

including the same entity as partner will be rejected. 

xi. The JV agreement may specify the share of each individual partner for the purpose of 

execution of this contract. This is required to fulfill eligibility and also for the purpose 

of apportioning the value of the contract to that extent to individual partner for 

subsequent submission in other bids if he intends to do so for the purpose of the 

qualification in the bid. 

xii. The Earnest money/ Bid security/Bank guarantee can be submitted by the JV/one or 

more partners of the JV. 

xiii. The JV agreement must be specific that it is valid for the project for which the bidding 

is done.  If the JV breaks up midway before award of work/during bid validity period 

the bid will be rejected. 

If the JV breaks up midway before award of work/during bid validity/after award of 

work/during pendency of the contract; in addition to normal penalties as per provisions 

of the bid document, all the partners of the JV shall be debarred from participating in 

future bids for a minimum period of 12 months in CMPDIL. 

xiv. JV agreement shall be registered in accordance with the law so as to become legally 

valid and binding on the members before making any payment. 

xv. JV shall open a bank account in the name of the JV and all payments due to the JV 

shall be credited by the employer in that account only. To facilitate statutory 

deductions all statutory documents like PAN/TIN etc. shall be submitted by the JV 

before execution of the agreement for the work/ before making any payment. 

8. Eligibility Criteria: 

A. Eligibility Criteria 

      For Group – III (Socio-Economic Survey including Occupational Health Study): 

The bidder should have own capability or having MOU with Govt. recognized universities/ 

Institutions for undertaking Socio-Economic Studies/ Survey including Occupational Health 

Study. 

 

 



 

B. Work Experience 

The intending tenderer must have in its name as a prime contractor experience of having 

successfully executed works in any Government/Semi-Government/Public Sector Undertakings 

(Central/State)/Private Firm (only if the Private Firm is a Company registered under Indian 

Companies Act’1956) of similar nature valuing 65% of the “Annualized Value or Estimated 

Value whichever is less” of the work put to tender in any year (a ‘year’ in this context is a 

continuous period of 365 days starting at any date of the year) during last 7 (seven) years ending 

last day of month previous to the one in which bid applications are invited. 

(In case the bidder is not a prime contractor but a sub-contractor, the bidder’s experience as 

sub-contractor will be taken into account if the contract in support of qualification is a sub- 

contract in compliance with the provision of such sub-contract in the original contract awarded 

to prime contractor.) 

“Annualized Value” of the work shall be calculated as the “Estimated Cost/Period of completion 

in days x 365”. 

The cost of executed works shall be given a simple weightage to bring them at current price 

level by adding 5% for each completed year (total number of days/365) after the end date of 

experience till the last day of month previous to one in which e-Tender has been invited.  

The definition of similar work shall be as follows:  

Group – I: “Environmental Base Line Data Generation in respect of Socio-Economic and 
Census Data studies including Occupational Health Study of a locality.”  

In respect of the above eligibility criteria, the bidders are required to furnish the following 

information on-line:  

i) Start date of the year for which work experience of bidder is to be considered for 
eligibility 

ii) Start date & End date of each qualifying experience (similar work)  
iii) Agreement Number/Work Order Number of each experience  
iv) Name & Address of Employer/Work Order Issuing authority of each experience  
v) Percentage (%) share of each experience (100% in case of an individual/ proprietorship 

firm or a partner in a partnership firm and the actual % of share in case of a Joint 
Venture/Consortium) 

vi) Executed Value of work against each experience 
vii) In case the bidder is a Joint Venture, the work experience of any one, two or three of 

the individual partners of JV or the JV itself may be furnished as the work experience 
of the bidder 

viii) Confirmation in the form of Yes/No regarding submission of similar work experience as 
defined in the NIT. 

Technical evaluation by the System: 

i. The system shall calculate the end date by adding 365 days to the start date of experience 
(provided by bidder). End date shall not be later than the last date (last day of month previous to 
the month in which NIT has been published on e-procurement portal). 

ii. The system shall check the Start & End date of each experience and accept it as a qualifying 
experience if it falls within the year selected by the bidder (as calculated by adding 365 days to the 
start date restricted to the ‘last date’). 

iii. The system shall calculate the value of each qualifying experience by multiplying the value with 
the % share of experience and adding 5% for each completed year (total No. of days/365) after the 
end date of experience of work till the last date of month previous to one in which the NIT has been 
published on e-Procurement portal. 

iv. The system shall calculate the value of all qualifying experiences taken together for each bidder 
and grade him as 'Eligible' if it meets the minimum requirement (65% of Annualized Value or 
estimated value whichever is less) or else as 'Ineligible'. 



 

v. In case any of the experiences does not fall in the selected period of 365 days (continuous), such 
experiences will be excluded from evaluation. Hence the bidder shall have to furnish the value of 
work executed only during the selected period of 365 days (continuous). 

vi. The weightage of 5% every year will be on simple rate and will not be compounded on yearly 
basis for the purpose of calculating the value of each qualifying experience." 

vii. The work experience of the bidder may be an ongoing work and the executed value of work 
shall be considered for evaluation. 

Note: 

In case the experience has been earned by the bidder as an individual or proprietor of a 
proprietorship firm or partner of a partnership firm, then 100% value of the experience will be 
considered against eligibility. But if the experience has been earned by the bidder as a partner in a 
Joint Venture firm then the proportionate value of experience in proportion to the actual share of 
bidder in that Joint Venture will be considered against eligibility. 

C. Working Capital: 

Evidence of possessing adequate working capital (at least 20% of the “Annualized Value or 

Estimated Value whichever is less” of this work) inclusive of access to lines of credit and availability 

of other financial resources to meet the requirement. The bidder should possess the working capital 

within three months prior to the date of opening of tender.  

In respect of the above eligibility criteria the bidders are required to furnish the following information 

on-line: 

i) Amount of available Working Capital inclusive of lines of credit and availability of other 
financial resources. 

ii) Date on which the bidder possesses the required Working Capital. 
iii) Name of the Chartered Accountant (CA). 
iv) Membership Number of the Chartered Accountant (CA) who certifies the bidder’s working 

capital on a particular date. 
v) Date of Issue of certificate. 

vi) In case the bidder is a Joint Venture, the working capital of the individual partners of JV will 
be added together for each financial year and is to be furnished as the turnover of the bidder 
for that financial year. 

Technical evaluation by the System: 

i. The system will check the date on which the bidder possesses the required working capital as 
well as the date of issue of certificate is within 3 months of the date of opening of tender. 

ii. The value of working capital as certified by the CA is greater than or equal to the minimum 
requirement. 

D. Permanent Account Number (PAN):  

The bidder should possess Permanent Account Number (PAN) issued by Income Tax 

Department, Govt. of India.  

In respect of the above eligibility criteria the bidders are required to furnish the following 

information on-line: 

Confirmation in the form of Yes / No regarding possessing of Permanent Account Number(PAN) 

issued by Income Tax Department, Govt. of India.  

NOTE: 

In case, the bidder is a Joint Venture/ Consortium, PAN Card issued by the Income Tax 

Department, Govt. of India for each Indian Partner of JV/Consortium and verifiable Tax 

Residency Certificate of respective country for each foreign partner or JV/Consortium itself).   

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT): 



 

Photocopy of the PAN Card issued by Income Tax Department, Govt. of India OR the Tax 

Residency Certificate of the respective country as the case may be. 

Technical evaluation by the System: 

The system will evaluate “Yes” as eligible and “No” as not eligible. 

E. Goods and Service Tax (Not Applicable for Exempted Goods/Services): 

The bidder should be either: 
 

i. GST Registered Bidder/ Dealer (but not under composition scheme) 

OR 

ii. GST unregistered Bidder/ Dealer 

 
Registration: 
The bidder is liable to be registered under GST unless they are specifically exempt from 

registration under specific notification / circular / section / rule issued by statutory authorities. 

The bidder claiming exemption in this respect shall submit supporting documents as well as 

certificate from Practicing CA/ CMA/ CS to the effect that Bidder is fulfilling all the conditions 

prescribed in notification to make him exempt from registration. 
 

For Example: If the bidder is exempt from Registration under CGST ACT, 2017 due to his 

aggregate turnover in the relevant financial year being less than 20/10 lakhs then bidder shall 

submit the copy of Notification along Certificate from Practicing CA/CMA/CS to the effect that 

Aggregate turnover from his all business operation during the relevant financial year is less 

than 20/10 Lakhs and hence he is exempt from Registration under GST Act, 2017. 

The expression “aggregate turnover” shall include all supplies made by the taxable person, 

whether on his own account or made on behalf of all his principal. 

 

 In respect of above eligibility criteria, the bidder is required to furnish the following 
information online: 

i. Confirmation in the form of Yes/No regarding possessing of required document as enlisted 
in NIT with respect to GST status of the bidder. 

 Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT): 

The  scanned  copy  of  documents  regarding  status  w.r.t  GST  to  be  uploaded  by  bidders  

in  support  of information/ declaration furnished online by the bidder in the BOQ sheet against 

Eligibility Criteria. 
 

i. Status: GST registered Bidder/ Dealer (But not under composition scheme): 
Document:  GST Registration Certificate (i.e. GST identification Number) issued by appropriate 

authority of India. 

ii. Status: GST unregistered bidder/ Dealer: 

Document:  A Certificate from a practicing CA/CMA/CSA having membership number with 
relevant Institute certifying that the bidder is GST unregistered bidder/ dealer in compliance with 
the relevant GST rules of India. 
NOTE: 

i. In case of JV a Certificate from a practicing CA/CMA/CSA having membership number 

with relevant Institute confirming the status of JV w.r.t GST in compliance with relevant 

GST rules or GST Registration Certificate of JV. 

ii. [In case the Service contract is awarded to a Joint Venture participating in the tender they 

have to submit PAN, GST registration (as applicable in the tender and for the bidder status) 

etc. in the name of the Joint Venture after Award of Service contract at the time of execution 

of agreement/ before the payment of first running on account bill.] 

iii. If turnover of bidder exceeds exemption limit, the bidder must have GST registration as per 

GST acts and rules. 



 

 

Technical evaluation and determination of the L-1 status: 
 

a) The evaluation of tender shall be done based on cost to company. The cost to company shall 

be ascertained by reducing the total Value  (including  taxes and duties) quoted by the bidder 

by the amount of CGST & SGST or IGST, GST (Compensation to state) cess eligible for input 

tax credit. The L-1 shall be decided based on cost to company ascertained in manner 

suggested above. 
 

Where the vendor is an unregistered one i.e. (exempt from registration under GST) supplying 

taxable service causing CMPDIL liable to deposit tax under reverse charge, the CGST & 

SGST or IGST and GST (Compensation to state) cess, as applicable and payable by CMPDIL 

under reverse charge, shall be added to cost while ascertaining the landed price. However, in 

this case also the L-1 shall be decided based on Cost to Company ascertained  after deducting 

the CGST & SGST or IGST and GST (Compensation to state) Cess amount eligible for Input 

Tax Credit, if any, from the total value including tax arrived as above. 
 

b) The rate quoted by the contractor shall be exclusive of CGST, SGST, IGST and GST 

(Compensation to state tax) cess and it should be strictly as per the format of BOQ.   Item 

wise each element of cost shall be indicated in respective column specifically provided for 

that. Item wise rate of CGST & SGST or IGST and GST (Compensation to state tax) cess, 

applicable at the time of bidding, shall be indicated by the bidder in respective column of the 

BOQ. If the bidder has opted for composition levy, no tax under GST shall be charged by him 
 

c) The Tax Invoice raised by the contractor must be in compliance of relevant GST Acts, rules & 

notifications made thereunder and should bear the GSTIN number of RI – I, CMPDI. 
 

The rate and amount of CGST, SGST, IGST, and GST (Compensation to state) Cess, related 

to supply of goods and services shall be shown separately in tax invoice. In case the bidder 

has opted for composition levy, the Bill of Supply shall be raised by him in compliance of 

relevant GST Acts, rules & notifications made thereunder. 
 

d) The CGST & SGST, IGST and GST (Compensation to state tax) Cess, as applicable at the 

time of supply of goods and services, shall be paid extra against submission of proper Tax 

Invoice, as referred above, by the supplier/contractor so that CMPDIL could be able to avail 

Input Tax Credit of such CGST, GST, IGST, GST (compensation to state) Cess reflected in 

the invoice. 
 

e) If  CMPDIL  fails to claim Input Tax Credit (ITC)  on eligible Inputs and Capital Goods or the 

ITC claimed is disallowed due to failure on the part of supplier of goods and services in 

incorporating the Tax Invoice issued to CMPDIL in its relevant returns under GST, payment 

of CGST & SGST or IGST, GST (Compensation to State) Cess shown in Tax Invoice to the 

tax authorities, issue of proper tax invoice or any other reason whatsoever, the applicable 

taxes & cess paid based on such Tax Invoice shall be recovered from the current bills or any 

other dues of the supplier/contractor. 
 

f) The amount of CGST & SGST or IGST and GST Cess, as indicated in the Tax Invoice shall 

be paid only when they appear in GSTR 2A of CMPDIL and the supplier/contractor has filed 

the valid return in accordance with the provisions of the GST Act and the rules made there 

under. 

g) If the Tax invoice submitted by the supplier/contractor is found defective causing 

disallowance of Input Tax Credit (claimed by CMPDIL based on such invoices) by the tax 

authorities, the applicable taxes &  cess paid based on such Tax invoice shall be recovered 

from the current bills  or any other dues of the supplier/contractor. 
 

h) In the event of any additional tax liability accruing on the supplier of goods and/or services 



 

due to classification issue or for any other reason, the liability of CMPDIL shall be restricted to 

the amount of GST charged on the original tax invoice issued by the supplier/contractor. 
 

NOTE: Tax Invoice should be raised exactly as per the GST rate declared by the bidder in the 

BOQ sheet while submitting Price Bid. 
 

i) In addition to above, if any other tax/duties are levied over supply of such goods or services 

in future, it shall be paid extra. 
 

j) TDS: The TDS, if applicable, shall be made at applicable rate from the payment made or 

credited to the supplier. 

 

 

F. Undertaking 

A commitment is to be uploaded in the form of UNDERTAKING on Bidder’s letter head as per 
the format given in the bid document (Annexure-A2). 

Undertaking is about the genuineness of information furnished online, authenticity of scanned 
copy of documents uploaded and about other commitments. 

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT) 

 A commitment is to be uploaded in the form of UNDERTAKING on Judicial Paper as per the 
format given in the bid document (Annexure-A2). 

Undertaking is about the genuineness of information furnished online, authenticity of scanned 
copy of documents uploaded and about other commitments. 

G. Legal Status of the bidder: 

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY 

DOCUMENT) 

Any one of the following documents:  

1. Affidavit or any other document to prove proprietorship/ Individual status of the bidder. 

2. Partnership deed containing name of partners  

3. Memorandum & Article of Association with certificate of incorporation containing name 

of bidder.  

4. Joint Venture Agreement containing name of partners and lead partner, power of 
attorney to the lead partner and share of each partner.  

(The partnership firm / JV / Consortium is required to submit written consent of 

all the partners to Arbitration clause). 

H. Digital Signature Certificate (DSC): 

If the bidder himself is the DSC holder bidding on-line, then no document is required. 

However, if the DSC holder is bidding online on behalf of the bidder, then the Power of 

Attorney or any sort of legally acceptable document for the authority to bid on behalf of the 

bidder is required. 

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY 

DOCUMENT): 

1. If the bidder himself is the DSC holder bidding on-line then no document is required.  

However, If the DSC holder is bidding online on behalf of the bidder then the Power of 

Attorney or any sort of legally acceptable document for the authority to bid on behalf of the 

bidder. 



 

9. Submission of Bid: 

9.1 EMD: The bidder will have an option for submitting EMD through ONLINE mode only (in 

INR). 

9.2 Online Registration: 

In order to submit the Bid, the bidders have to get themselves registered online on the 

e-Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital Signature 

Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority 

(CCA), Govt. of India and which can be traced up to the chain of trust to the Root 

Certificate of CCA. The online Registration of the Bidders on the portal will be free of 

cost and one time activity only. The registration should be in the name of bidder, whereas 

DSC holder may be either bidder himself or his duly authorized person. All the bids are 

to be submitted online and on the website https://coalindiatenders.nic.in. No bid shall be 

accepted offline. 

9.3 User Portal Agreement: 

The bidders have to accept unconditionally the online user portal agreement which 

contains the acceptance of all the Terms and Conditions of NIT including General and 

Special Terms & Conditions and other conditions, if any, along with on-line undertaking 

in support of the authenticity of the declarations regarding the facts, figures, information 

and documents furnished by the Bidder on-line in order to become an eligible bidder. No 

conditional bid shall be accepted. 

The bidder should strictly comply with following instructions: 

i. The bidders are requested to submit offers online giving reference to this tender notice 

number and date containing offers in two parts in the links Cover-I, OID and Cover-II. 

ii. Two parts of the bid should contain the details as follows: 

Part-I/ Cover-I and OID:  

a) Letter of bid   

b) Details of Earnest Money  

c) Information on Eligibility/Qualifying criteria as detailed under Clause No.8 including 

necessary scanned documents as elaborated there.  

Part II/ Cover-II: 

a) Prices only in the Excel format as indicated in the Bid document. 

9.4 Confirmatory Documents: 

All the confirmatory documents as enlisted in the NIT in support of online information 

furnished by the bidder are to be uploaded in Cover-I & OID (if asked) by the bidder while 

submitting the bid online.  

All the bidders are to submit the information in objective manner confirmed by the 

uploaded documents. The documents related to the furnished online information, based 

on which the auto evaluation takes place will be considered. If the bidder uploads any 

other document, it will be given no cognizance. 
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The scanned copy of following documents will be submitted by the bidder online while 

submitting bid under Cover-I (Part-I). 

Sl. 
No. 
 

Eligibility Criteria Scanned copy of documents to be uploaded by all bidders in 
support of information/ declaration furnished online by the 
bidder against Eligibility Criteria (CONFIRMATORY 
DOCUMENT) 

1. Eligibility Criteria (Ref. 
Clause No. 8(A) of NIT) 

Relevant certificates are to be furnished as per Clause No. 8(A) of 
NIT. 

2. 
 

Work Experience  
(Ref. Clause No. 8 (B) of 
NIT)   

Satisfactory Work Completion Certificate issued by the employer 
against the experience of similar work containing all the information 
furnished by bidder on-line. In case of Sub-contractor suitable 
document(s) as per provision of eligibility, if applicable. Work order, 
BOQ and/or TDS may be sought during clarification or along with 
deficient/shortfall documents. 

3. Working Capital (Ref. 
Clause No. 8 (C) of NIT) 

Certificate of Working Capital issued by a Practicing Chartered 
Accountant, having a membership number with Institute of 
Chartered Accountants of India, containing all the information 
furnished by the bidder on-line. 

4. Permanent Account 
Number (Ref. Clause No 8 
(D) of NIT)   

PAN card issued by Income Tax department, Govt. of India 
 

5. Goods & Service Tax (Ref. 
Clause No 8 (E) of NIT)   

GST Registration Certificate issued by Govt. Dept. if applicable/as 
mentioned in clause no. 8(E). 

6. Undertaking (Ref. Clause 
No 8 (F) of NIT)   

A commitment is to be uploaded in the form of UNDERTAKING.as 
per Format given in (Annexure – A2). 

7. 
 

Legal Status of the bidder 
(Ref. Clause No 8 (G) of 
NIT)   

Any one of the following document : 
1. Affidavit or any other document to prove 

proprietorship/Individual status of the bidder. 
2. Partnership deed containing name of partners 
3. Memorandum & Article of Association with certificate of 

incorporation containing name of bidder. 

8. Digital Signature 
Certificate (DSC) 
(Ref. Clause No 8(H) of 
NIT)   

If the bidder himself is the DSC holder bidding on-line then no 
document is required .However, if the DSC holder is bidding online 
on behalf of the bidder then the Power of Attorney or any sort of 
legally acceptable document for the authority to bid on behalf of the 
bidder 

9. Letter of Bid  As per given Annexure – A1 

10. Other Documents Manpower to be deployed (detailed information about qualification 
and experience of the key management and technical personnel) 
on the letterhead of the bidder 

11. Any other document to support the qualification information as submitted by bidder on-line. 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any 
additional/other relevant documents to support the information/declaration furnished by bidder 
online against eligibility criteria may also be attached by the bidder in the same file to be 
uploaded against respective eligibility criteria. Bidders are suggested to scan the documents 
in 100 DPI for maintaining clarity & easy upload.  

9.5 Letter of Bid: 

The format of Letter of Bid (as given ‘ANNEXURE-A1’) will be downloaded by the bidder 

and will be printed/ typed on his letter head. This document will be signed by the bidder or 

any authorized person of bidder or a DSC holder,  bidding online with authorization from 

the bidder and scanned copy of the same will be uploaded during bid submission in cover-

I. This will be the covering letter of the bidder for his submitted bid. The content of the 



 

“Letter of Bid” uploaded by the bidder must be the same as per the format downloaded from 

website and it should not contain any other information, which contradicts the content and 

spirit of the original format of LOB.  

The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not 

require any physical signature. However, if the Letter of Bid (LOB) bears the physical 

signature in addition to the digital signature of DSC holder, it will be accepted without 

questioning the identity of person signing the Letter of Bid. 

NOTE: 

If there is any change in the contents of Letter of Bid uploaded by bidder as compared to 

the format of Letter of Bid uploaded by the department with NIT document, then the LOB 

shall be requested under the head Confirmatory documents and subsequently accepted or 

rejected as applicable.    

 

9.6 Price- Bid/ Cover-II/ Part-II: 

The Price bid containing the Bill of Quantity will be in .xls format (password protected) and 

will be uploaded during tender creation. This will be downloaded by the bidder and he will 

quote the rates for all items on this Excel file. Thereafter, the bidder will upload the same 

Excel file during bid submission in Cover-II. The Price-bid will be in Item Rate or Percentage 

Rate BOQ format and the bidder will have to quote for all the tendered items and the L-1 

will be decided on overall quoted value (i.e. Cost to Company). The Price-bids of the 

tenderers will have no condition. The Price Bid which is incomplete and not submitted as 

per instruction given above will be rejected. Any alteration/modification in the Excel format 

may lead to rejection of bid. 

The L-1 bidder will be decided based on cost to the Company. Prior to quoting the rates in 

the BOQ file, the bidder will select the appropriate Goods and Service tax (GST), status 

from the following list given in the BOQ: 

I). GST Registered Bidder  

II) GST Unregistered Bidder. 

The Price bid file will be digitally signed and uploaded by the bidder in Part-II/Cover-II.  

SYSTEM FOR DECISION OF L-1:  

The L1 bidder will be decided based on Overall Quoted Value (i.e. Cost to the Company). 

The system for decision of L-1 bidder will be as follows: 

Case – 1: Works / Services for which INPUT TAX CREDIT is not available to the 

Company. 

The overall bid price (Cost to Company) will be rates quoted by the bidder plus applicable 

rate of GST (Goods & Service Tax). The ranking of the Bidders will be decided based on 

‘Cost to Company’ price. The lowest cost to company price will be ranked as L-1, the next 

higher price as L-2 and so on calculated by the system. 

Case – 2: Works / Services for which INPUT TAX CREDIT is available to the Company. 



 

The overall bid price (Cost to Company) will be rates quoted by the bidder only; GST 

(Goods & Service Tax) will not be added in this case. The ranking of the Bidders will be 

decided based on ‘Cost to Company’ price. The lowest cost to company price will be ranked 

as L-1, the next higher price as L-2 and so on calculated by the system.  

The Contract Value will be the value of the ‘Rates quoted by bidder plus amount of GST. 

The liability of payment of GST by the contractor registered under GST will lie with the 

contractor. The payment of GST would be made to the contractor only on submission of 

Bill / Invoice in accordance with the provision of GST Rules. In case of unregistered bidder, 

the applicable GST will be paid by CMPDIL directly to the concerned Tax Authority. 

The Tax Invoice raised by the supplier must be in compliance of relevant GST Acts, rules 

& notifications made there under and should bear the GSTIN number for the supply to 

CMPDIL RI-I as given below:  

 

 

State Unit / HQ City GSTIN 
(Provisional ID) 

West Bengal CMPDI RI-I Asansol 19AAACC7475N1Z1 

In addition to above, if any other tax/duties are levied over supply of such goods or services 

in future, it shall be paid extra. 

 

E-way Bill: The e-way bill required in connection with supply of goods or services, if any, 

shall be arranged by the supplier/vendor. However, the e-way bill will be arranged by 

CMPDIL if the supplier/Vendor is unregistered one or if provisions of the relevant Act and 

the rules made there under specifically states that the e-way bill is required to be issued by 

recipient of goods. 

TDS: The TDS, if applicable, shall be made at applicable rate from the payment made or 

credited to the supplier.  

The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete 

and not submitted as per instruction given above will be rejected. 

NOTE: PROCUREMENT FROM MICRO AND SMALL ENTERPRISES (MSES) 

The MSE (i.e. the lowest service charge quoted MSE) participating in the tender and 

quoting service charge within price band of L1+15% will be awarded the work, 

subject to the bidder matching their quoted service charge to L1 price in a situation 

where L1 price is from someone other than a MSEs and subject to other terms of 

tender document. 

In case the lowest service charge quoted MSE is rejected due to non-compliance of 

confirmatory documents then the next lowest service charge quoted MSE within 

price band of L1+15% will be awarded the work, subject to the bidder matching their 

quoted service charge to L1 price and subject to other terms of tender document. 



 

This process shall be repeated till the work is either awarded to MSE bidder or all the 

MSE bidders are exhausted. 

Classification of Micro and Small Enterprise are as under: 

i. Micro Enterprise - Enterprise where the investment in equipment does not exceed 

Rupees Ten Lakhs. 

ii. Small Enterprise - Enterprise where the investment in equipment is more than 

Rupees Ten Lakhs but does not exceed Rupees Two crores. 

The MSEs should be registered with District Industries Centers (DICs) / Khadi & 

Village Industries Commission (KVIC) / Khadi & Village Industries Board (KVIB) / Coir 

Board / NSIC / Directorate of Handicrafts and Handloom or any other body specified 

by Ministry of Micro, Small & Medium Enterprises (MoMSME) are eligible for availing 

benefits under the Public Procurement Policy for Micro and Small Enterprise (MSEs) 

Order, 2012. 

The MSEs are required to submit copy of documentary evidence, issued by their 

registering authority whether they are small enterprise or micro enterprise as per 

provisions of Public Procurement Policy for Micro and Small Enterprise (MSEs) 

Order, 2012 with latest guidelines/clarifications provided by MoMSME. 

9.6 Taxes and Duties: 

All duties, taxes [excluding Goods and Services Tax (GST) and GST Compensation 

Cess (if applicable) only] and other levies payable by the bidder/ Contractor under the 

Contract, or for any other cause as applicable on the last date of submission of Bid, shall 

be included in the rates, prices and the total Bid Price submitted by the Bidder. Applicable 

GST either payable by bidder or by company under reverse charge mechanism shall be 

computed by system in BOQ sheet as per predefined logic. All investments, operating 

expenses, incidentals, overheads etc. as may be attendant upon execution and 

completion of works shall also be included in the rates, prices and total Bid price 

submitted by the bidder. 

However, such duties, taxes, levies etc. which is notified after the last date of submission 

of Bid and/ or any increase over the rate existing on the last date of submission of Bid 

shall be reimbursed by the company on production of documentary evidence in support 

of payment actually made to the concerned authorities. 
 
Similarly if there is any decrease in such duties, taxes and levies the same shall become 

recoverable from the contractor. The details of such duties, taxes and other levies along 

with rates shall be declared by the bidder. 
 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 

excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 

Compensation Cess by service availer (i.e. CMPDIL) to bidder/contractor (if GST payable 

by bidder/contractor) would be made only on the latter submitting a Bill/invoice in 

accordance with the provision of relevant GST Act and the rules made thereunder and after 

online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is 

responsibility of bidder/contractor. 
 
However, in case contractor is GST unregistered bidder/dealer in compliance with GST 



 

rules, the bidder/dealer shall not charge any GST and/or GST Compensation Cess on the 

bill/invoice. In such case, applicable GST will be deposited by CIL/Subsidiary directly to 

concerned authorities.  
 
Input tax credit is to be availed by paying authority as per rule. 
 
If CMPDIL fails to claim Input Tax Credit (ITC) on eligible Inputs, input services and Capital 

Goods or the ITC claimed is disallowed due to failure on the part of supplier / vendor of 

goods and services in incorporating the tax invoice issued to CIL / Subsidiary in its relevant 

returns under GST, payment of CGST & SGST or IGST, GST (Compensation to State ) 

Cess shown in tax invoice to the tax authorities, issue of proper tax invoice or any other 

reason whatsoever, the applicable taxes & cess paid based on such Tax invoice shall be 

recovered from the current bills or any other dues of the supplier / vendor along with interest, 

if any. 

10. Bid Submission: 

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid 

shall be accepted off-line unless otherwise specified.  

11. System Requirement: 

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, 

software and internet connectivity at bidder’s premises to access the e-tender website. 

Under any circumstances, CMPDIL shall not be liable to the bidders for any direct/indirect 

loss or damages incurred by them arising out of incorrect use of the e-tender system or 

Internet connectivity failures. 

12. Auto Extension of Critical Date: 

If number of bids received online is found to be less than 03 (three) on End Date of bid 

submission, then the following critical dates of the Tender will be automatically extended 

initially for a period of 02 (two) days; and, if the number of bids still remains less than 03 

(three), then for another 05 (five) days: 

 Last date of submission of Bid. 

 Last date of receipt of EMD. 

 Date of Opening of Tender. 

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the 

e-Procurement Portal then the same is to be rescheduled to the next working day. 

This extension will be also applicable in case of receipt of zero bid. 

NOTE: 

1. The validity period of tender shall be decided based on the final end date of submission 

of bids. 

2. The auto extension shall work on the basis of number of bids received only. It may so 

happen that any of these bids may be eventually rejected during Tender Opening, 

Technical evaluation or further process of evaluation resulting the total number of valid 

bids becoming less than 03 (three). 
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3. After two extensions, the tender shall be opened irrespective of available number of 

bids on the extended date of opening of tender. 

12.1 Tender Status: 

It will be the bidder’s responsibility to check the status of their Bid online regularly, after the 

opening of bid till award of contract.  Additionally, information shall also be sent by system 

generated e-mail and SMS at nodal points (Date of bid opening, Requisition for Clarification 

on Confirmatory document from L-1 bidder, award of work etc.). No separate 

communication will be required in this regard. Non-receipt of e-mail and SMS will not be 

accepted as a reason of non-submission of Confirmatory documents within prescribed time. 

This will be specifically mentioned in the NIT. The Tender Status will be in public domain 

and anyone visiting the site can view it by identifying the tender. 

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, 

software and Internet connectivity at bidder’s premises to access the e-tender portal. Under 

any circumstance, CMPDIL shall not be liable to the bidders for any direct/indirect loss or 

damages incurred by them arising out of incorrect use of the e-tender system or Internet 

connectivity failures. 

13. Opening of Bid: 

i) Tenders [Cover-I (Technical-bid) and Cover-II (Price-bid)] will be decrypted and 

opened online by the Bid Openers with their Digital Signature Certificate (DSC) on the 

pre-scheduled date & time of tender opening. The bidder can view bid opening remotely 

on their personalized dash board under “Bid Opening (Live)” link. 

ii) The e-Procurement/tender system will evaluate the Technical bids automatically on the 

basis of relevant data provided by the bidder, while submitting the bid online. If the 

parameters furnished by bidder online, in an objective and structured manner, does not 

confirm to the required eligibility criteria as specified in the NIT, the bid will be 

automatically rejected by the system and the Price-bid of such bidders shall not be 

opened by the system. 

iii) After decryption and opening of bids, the system will show the lowest price (Cost to 

Company) quoted by L-1 bidder without disclosing the identity of any bidder and the 

total number of bids received/opened. 

14. Evaluation of Tender: 

i) Bid evaluation shall be done after taking into consideration overall quoted price by the 

bidder and effect of Goods and Services Tax (GST), GST Compensation Cess etc. as 

applicable. L1 will be decided on the basis of Cost to Company. 

ii) After completion of process, the documents submitted by L-1 bidder in Cover-I will be 

downloaded by the Evaluator and shall be put up to the Tender Committee. The Tender 

Committee will examine the uploaded documents against information/declarations 

furnished by the L-1 bidder online. If it confirms to all of the information/ declarations 

furnished by the bidder online and does not change the eligibility status of the bidder 

then the bidder will be considered eligible for award of Contract. 

iii) In case the Tender Committee finds that there is some deficiency in uploaded 



 

documents by L-1 bidder then the same will be specified online by Evaluator, clearly 

indicating the omissions/shortcomings in the uploaded documents and indicating start 

date and end date allowing 7 days (7 x 24 hours) time for online re-submission by L-1 

bidder. The L-1 bidder will get this information on their personalized dash board under 

“Upload confirmatory document” link. Additionally, information shall also be sent by 

system generated email and SMS, but it will be the bidder’s responsibility to check the 

updated status/information on their personalized dash board regularly after opening of 

bid. No separate communication will be made in this regard. Non-receipt of e-mail and 

SMS will not be accepted as a reason of non-submission of documents within 

prescribed time. The bidder will upload the scanned copy of all those specified 

documents in support of the information/ declarations furnished by them online within 

the specified period of 7 days. If the L1 bidder fails to submit the specified document/s 

in 7 (seven) days’ time or the uploaded documents still contain some deficiency, 

additional time of 5 days (5 x 24 hours) may be given to the L-1 bidder for re-submission, 

indicating start date and end date for re-submission of such document/s. It must be 

noted that maximum 2 chances of 7 days and 5 days duration shall be given. 

iv) The tender will be evaluated on the basis of documents uploaded by L-1 bidder online. 

The L-1 bidder is not required to submit hard copy of any document through offline 

mode. Any document submitted offline will not be given any cognizance in the 

evaluation of tender. 

v) In case the L-1 bidder submits requisite documents online as per NIT, then the bidder 

will be considered eligible for award of Contract. 

 

vi) In case the L-1 bidder fails to submit requisite documents online as per NIT; or, if any 

of the information/declaration furnished by L-1 bidder online is found to be incorrect by 

Tender Committee during evaluation of scanned documents uploaded by bidder, which 

changes the eligibility status of the bidder, then his bid shall be rejected and EMD of L-

1 bidder will be forfeited.  

vii) In case the L-1 bidder is technically eligible but rejection is due to high rate quoted by 

him then the tender shall be cancelled and retendered. 

viii)In case the L-1 bidder is rejected due to non-compliance of confirmatory documents, 

then the L-2 bidder will become L-1 bidder and Confirmatory Documents of L-2 bidder 

shall be evaluated by Tender Committee and the process shall be followed as 

mentioned in Clause no.(i) to (v) above. 

ix) The process as mentioned at Clause no. (vii) shall be repeated till the work is either 

awarded or all the eligible bidders are exhausted 

x) In case none of the bidders complies the technical requirement, then re-tender will be 

done. 

xi) It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the 

required documents as mentioned above. 

xii) Penal Provisions: If the L-1 bidder happens to be defaulter upon verification of 

documents uploaded, 100% EMD of defaulting bidders will be forfeited. 



 

Note: The penal provisions will be squarely applicable to all those firms whose 

documents are examined on account of treating them as L1 successively. 

xiii)The Tender Committee will recommend for award of work to the successful bidder after 

evaluating their technical eligibility based on the computer generated evaluation sheets 

followed by evaluation of the scanned documents uploaded by L-1 bidder in support of 

the information furnished by them online and after evaluation of the reasonableness of 

L-1 rates. The reasonableness of rates will be evaluated as per the provisions of Manual 

of CIL and other guidelines issued from time to time. The approval for award of work to 

L-1 bidder will be accorded by the competent authority as per Delegation of Power 

based on the TC recommendation.  

xiv)After competent approval and financial concurrence of TCR, the work order to the L-1 

bidder will be issued and the scanned copy of the Work Order will be uploaded on the 

e-Procurement portal and simultaneously the original copy will be sent to the bidder 

through registered/speed post.  

xv) The processes for entering into the agreement with the successful bidder will be done 

offline as per the prevailing manual system. However, the documents required to be 

submitted by contractor for executing the agreement will be specified in the Tender 

document (Annexure – A6).  

xvi)Any tender hosted on the e-Procurement site must be logically concluded i.e. either 

Letter for Award of work is to be issued at AOC page on e-Procurement portal in online 

mode or the tender is to be cancelled/ retendered online through corrigendum. 

15. Tender cum Reverse Auction: Not Applicable for this tender 

For work value of INR 100 lakh and above, tender evaluation process will be done through 

Reverse Auction Process (RAP) and process will be as follows: 

A. The Reverse Auction Process will require option of selection of “Tender cum Auction” 

in ‘Form of Contract’ in the e-Procurement portal of CIL, at the time of creation of tenders 

of value INR 100 lakh and above. 

B. Reverse Auction will be initiated after opening of price-bids, as detailed above in case 

of normal tenders. 

C. Bid opening time will be 11.00 AM on any working day as mentioned in the NIT. Upon 

opening of the price bids, a reverse auction platform will be created within 2 hours of 

opening of bids, displaying only the item wise L-1 prices received. However, no 

indication will be available in the portal to anybody regarding number of bids and names 

of bidders. 

NOTE: Server time shall be the basis of Start time & Closing time for bidding and shall 
be binding for all. This would be visible to all concerned.  

D. H-1 bid will be eliminated during price bid opening, if more than three techno-

commercially acceptable bids are available as per the evaluation done by system 

and such bidder will not be allowed to participate in reverse auction. If two or three 

bidders have quoted same H-1 land cost (i.e. Cost to Company), the bidder(s) who 

submitted / frozen the bid later, shall be rejected and will not be allowed to participate 

in reverse auction. 



 

E. The ‘Start Bid’ price will be either of the followings, which one is lower: 

1. L-1 price,  

OR  

2. Approved Estimate / Justified price + 10% + applicable GST including GST 

Compensation Cess, if any, taking into consideration Input Tax Credit (ITC), if 

applicable,  

F. The L-1 price/start bid price is landed / cost to the company price on which the auction 

will be initiated.  

G. If the L-1 price is higher than the Start Bid Price (Estimated / Justified price + 10% + 

Applicable GST taking into consideration Input Tax Credit, if applicable) and the RAP is 

not triggered within the scheduled time, itwill be retendered. 

H. Initial period of reverse auction will be two hours. There will be auto extension of time 

by ten minutes in case any reduction is recorded in last ten minutes. The reverse auction 

will end only when there is no further reduction recorded in the last ten minutes slot. 

I. The Reverse Auction is an auto-generated process, no claim of bidder on outcome of 

evaluation will be entertained. 

J. Decremental Value: The decrement value will be 0.5 % of the start bid price. The 

reduction by the bidder shall have to be made as per decrement value or in multiple 

thereof. The Maximum SEAL PERCENTAGE will be fixed as 2% of start bid price / last 

quoted price during reverse auction, whichever is lower. 

In order to have ease of submission in reverse auction by the bidders, it is suggested 

that decrement values may be rounded off to the nearest value as under: 

a.  For decrement value upto INR 10, the rounding off may be made to nearest INR 1. 

b. For decrement value upto INR 11 to INR 100, the rounding off may be made to  

c. For decrement value upto INR 1001 to INR 10,000, the rounding off may be made 

to nearest INR 1000: and so on……….. 

K. System protects bid and bidder information till auction gets over and displays current 

L1 price to the bidder in auction hall/process. The system provides bidders’ detail along 

with bid documents at the end of revers auction process. The log details of entire 

reverse auction process will be generated by the system, once the process of reverse 

auction gets completed. 

L. If a bidder does not submit his bid in Reverse Auction, the price quoted by him in the 

price bid shall be considered as the valid price of the bidder. The status of ( L-1, L-2, 

etc.) bidder shall be evaluated considering either the bid price submitted in Reverse 

Auction or the price quoted in the price bid, whichever is lower.  

M. Since reverse auction is a sequel to e-tender, the process of finalizing the tender upon 

completion of the reverse auction will be the same as the tender without reverse auction. 

N. The L-1 bidder after reverse auction has to proportionately reduce the item rates while 

submitting the breakup of composite price.In case the L-1 bidder fails to submit the 

break-up of landed price within the stipulated period, the company will be at liberty to 

place order on the basis of break-up prepared as per para ‘F’ above for the composite 

price and the same will be binding on the bidder. 



 

O. On expiry of the closing of the auction, the bid history showing all the last valid bids 

offered along with name of the bidders shall be published. All bidders shall have the 

facility to see and get a print of the same for their record.   

P. The bid history shall reflect only the landed price. The landed price shall also not be 

same for two bidders even if any bidder makes such an attempt.  

Q. All electronic bids submitted during the reverse auction process shall be legally binding 

on the bidder. The chronologically last bid submitted by the bidder till the end of the 

auction will be considered as the valid price bid offered by that bidder and acceptance 

of the same by CMPDI will form a binding contract between CMPDI and the bidder for 

entering into a contract. Any bid submitted earlier by the bidder prior to submission of 

his last bid will not be considered as the valid price bid.  

R. Conditional discounts shall not be considered. If a bidder offers a discount unilaterally 

after submission of bid, the discount will not be considered for evaluation of offers but 

will be availed if order is placed on such tenderer.  

S. At the end of the reverse auction, the bidder(s) who has participated in the reverse 

auction has to upload the breakup of Cost to Company prices in the confirmatory 

documents. In case of item rate composite works tenders, the reverse auction will be 

conducted on the composite cost to company price. 

T. The bidder(s) after reverse auction will be responsible to ensure that the cost to 

company rate as per the breakup of prices provided by him after the reverse auction 

and cost to company rate offered by him in the reverse auction is exactly same. The 

bidder will not be allowed to increase the rate of any item while submitting the break 

up. While giving the break up, the bidder will have to consider same rate of taxes and 

duties as quoted while submitting the e-price bid. In case the bidder(s) fail(s) to submit 

the break-up of cost to company price within stipulated period or the break up given by 

bidder does not match with total offered price, the Company will be at liberty to place 

order by proportionately reducing item rates on the basis of the breakup of the e-Price 

Bid submitted by the bidder along with the initial offer and the same will be binding on 

the bidder.   

U. If the lowest price received during reverse auction is unreasonable or it is unacceptable 

on ground of being too high or too low compared with estimated price, the management 

reserves right to seek justification of the price from lowest bidder. If the price is not 

considered reasonable, management may not accept such bid and go for another 

tender process.  

V. In case of disruption of service at the service provider's end while the RAP is online, 

due to any technical snag or otherwise attributable to the system failure at the server 

end, the RAP process will start all over again. In such a situation, the last recorded 

lowest price of prematurely ended RAP, will be the 'Start Bid' price for the restarted 

RAP. The prices quoted in the prematurely ended RAP will be binding on all the bidders 

for consideration, if the restarted RAP does not trigger within the stipulated time. A 

provision to this effect should be made in the NIT.   

Disruption and restarting of RAP shall be intimated to all the bidders through 

system/SMS/e- mail through e procurement portal. All the time stipulations of normal 

RAP will be applicable to the restarted RAP.  



 

16. Abnormally High Rate (AHR) & Abnormally Low Rate (ALR) items: 

If the bid of the successful bidder is seriously unbalanced in relation to the company’s 

estimate of the cost of the word to be performed under the contract, the employer may 

require the bidder to produce detailed price analysis for any or all items of the bill of 

quantities, to demonstrate the internal consistency of those prices with the methods and 

scheduled proposed.  

Additional Performance Security shall be applicable if the bid price is below 15% of the 

estimated cost put to tender. The amount of such additional performance security shall be 

1.25 times the difference between 85% of the estimated cost put to tender and quoted price. 

Additional Performance Security shall be furnished by bidder along with normal 

performance security. Failure to submit such additional performance security may result 

into termination of the contract.  

This Additional Performance Security will not carry any interest and shall be released in the 

following manner. 

i. 30% of additional performance security will release after 60% of the total work is 
completed. 

ii. 50% of additional performance security will release after 80% of the total work is 
completed. 

iii. 100% of additional performance security will release after total work is completed. 

Additional performance security may be furnished in any of the forms as applicable for 

performance security. 

17. One Bid per Bidder: 

Each Bidder shall submit only one Bid, either individually, or as a partner in a partnership 

firm or a Public Limited / Private Limited Company or any legal entity. A Bidder who submits 

or participates in more than one Bid (other than as a sub-contractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals with the 

bidders’ participation to be disqualified. 

18. Refund of EMD: 

a. If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD 

of rejected bidders will be refunded at any stage directly to the account from where it 

had been received (except the cases where EMD is to be forfeited). 

b. No claim from the bidders will be entertained for non-receipt of the refund in any account 

other than the one from where the money is received. 

c. If the refund of EMD is not received by the bidder in the account from which the EMD 

has been made due to any technical reason then it will be paid through conventional 

system of e-payment. For this purpose, if required, Tender Inviting Authority will obtain 

the Mandate-Form from the Bidder. 

d. In case the tender is cancelled then EMD of all the participating bidders will be refunded 

unless it is forfeited by the department. 

e. If the bidder withdraws his/her bid online (i.e. before the end date of submission of 

tender) then his/her EMD will be refunded automatically after the opening of tender. 

f. The EMD of successful bidder (on award of Contract) will be retained by CMPDIL and 



 

will be adjusted to Performance Security Deposit. 

19. Site Visit: 

19.1. The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and 

examine the Site of Works and its surrounding, approach road, soil condition, investigation 

report, existing works, if any, connected to the tendered work, drawings connected to the 

work, if / as available and obtain all information that may be necessary for preparing the 

Bid and entering into a contract for execution of the works. The cost of visiting the Site shall 

be at the Bidder’s own expense. 

19.2. It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with 

the working conditions and other prevalent conditions and fluctuations thereto whether 

he/she/they actually visits the Site /Area or not and has taken all the factors into account 

while quoting his/her/their rates. 

19.3. The Bidder is expected, before quoting his rate, to go through the requirement of 

materials/workmanship, specification, requirements and conditions of contract. 

19.4. The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the 

bid document (if available), supplemented by any information available to the Bidder. 

20. Taxes and Duties: 

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if 

applicable) only) and other levies, royalty, building and construction workers cess (as 

applicable in States) payable by the bidder/Contractor under the Contract, or for any other 

cause as applicable on the last date of submission of Bid, shall be included in the rates, 

prices and the total Bid Price submitted by the Bidder. All investments, operating expenses, 

incidentals, overheads, leads, lifts, carriages, tools and plants etc. as may be attendant 

upon execution and completion of works shall also be included in the rates, prices and total 

Bid price submitted by the bidder. 

However, such duties, taxes, levies etc. which is notified after the last date of submission 

of Bid and/or any increase over the rate existing on the last date of submission of Bid shall 

be reimbursed by the company on production of documentary evidence in support of 

payment actually made to the concerned authorities. 

Similarly if there is any decrease in such duties, taxes and levies the same shall become 

recoverable from the contractor. The details of such duties, taxes and other levies along 

with rates shall be declared by the bidder.  

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 

excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 

Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST 

payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice in 

accordance with the provision of relevant GST Act and the rules made thereunder and after 

online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is 

responsibility of the service provider/contractor. 



 

However, in case bidder/contractor is GST unregistered bidder/dealer in compliance with 

GST rules, the bidder/dealer shall not charge any GST and/or GST Compensation Cess 

on the bill/invoice.  In such case, applicable GST will be deposited by CIL/Subsidiary 

directly to concerned authorities.  

Input tax credit is to be availed by Paying Authority as per rule. 

If  CMPDIL fails to claim Input Tax Credit (ITC)  on eligible Inputs, input services and Capital 

Goods or the ITC claimed is disallowed due to failure on the part of supplier / vendor of 

goods and services in incorporating the tax invoice issued to CMPDIL in its relevant returns 

under GST, payment of CGST & SGST or IGST, GST (Compensation to State ) Cess 

shown in tax invoice to the tax authorities, issue of proper tax invoice or any other reason 

whatsoever, the applicable taxes &  cess paid based on such Tax invoice shall be 

recovered from the current bills or any other dues of the supplier / vendor along with 

interest, if any. 

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and 

shall not be subject to variations on any account except to the extent variations allowed as 

per the conditions of the contract of the bidding document. 

The Company reserved the right to deduct / withheld any amount towards taxes, levies etc. 

and to deal with such amount in terms of the provisions of the Statute or in terms of the 

direction of any statutory authority and the Company shall only provide with certificate 

towards such deduction and shall not be responsible for any reason whatsoever.  

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the 

company under the Coal Act, the contractor will have to produce a royalty clearance 

certificate from the District Authorities before full and final payment.  

21. Recovery of any Claim from Vendor/Supplier: 

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other 

charges from the supplier/vendor, the same will be recovered along with the applicable 

GST and the amount shall be adjusted with the payment to be made to the supplier/vendor 

against their bill/invoice or any other dues. 

Further Earnest Money/ Performance Security forfeited will be inclusive of GST. 

22. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of his bid 

and the Employer will in no case be responsible or liable for those costs. 

23. Technical Specifications: 

The tenderer shall closely study all specifications in detail, which govern the rates for which 

he is tendering. 

24. Currencies of Bid and Payment: 

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only. 



 

25. Commencement of Work: 

The work shall be deemed to have commenced on the expiry of 10* (ten) days from the 

issue of Letter of Acceptance of Tender or 7(seven) days after handing over the site of work 

or handing over reasonable number of working drawings to the contractor or the period of 

mobilization allowed in the work order for starting the work in special circumstances, 

whichever is later. 

26. Handing Over of Site: 

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the 

contractor at his/their own expense and the site cleaned and handed over to the company 

and he/they shall intimate officially of having completed the work as per contract. 

27. Deployment of Manpower and Machineries: 

The tenderer(s) will deploy sufficient number and size of equipment /machineries/vehicles 

and the technical/ supervisory personnel required for execution of the work. 

28. Change in Constitution of the Contracting Agency: 

Prior approval in writing of the company shall be obtained before any change is made in 

the constitution of the contracting agency, otherwise it will be treated as a breach of 

Contract. 

29. Canvassing in Tender: 

Canvassing in connection with the tenders in any shape or form is strictly prohibited and 

tenders submitted by such tenderers who resort to canvassing shall be liable for rejection. 

30. Letter of Acceptance (LOA)/Work Order/Agreement: 

The Bidder, whose Bid has been accepted, will be notified of the award on-line and also by 

registered post/speed post by the employer prior to expiration of the bid validity period. The 

L-1 bidder will get the information regarding award of work on their personalized dash-

board on-line. On receipt of Letter of Acceptance (LOA)/Work Order of the tender issued 

by the Company, the successful tenderer shall execute contract agreement in the 

company's prescribed form for the due fulfillment of the contract. Failure to enter into the 

required contract within the specified period in the work order shall entail cancellation of 

LOA/work order and forfeiture of the Earnest Money. The written contract to be entered into 

between the contractor and the company, shall be the foundation of the rights of both the 

parties. 



 

The work shall be deemed to have commenced on the expiry of 10* (ten) days from the 

issue of Letter of Acceptance of Tender or 7(seven) days after handing over the site of work 

or handing over reasonable number of working drawings to the contractor or the period of 

mobilization allowed in the work order for starting the work in special circumstances, 

whichever is later. 

31. Bid Validity: 

The Bid Validity Period will be 120 (one hundred twenty) days from the end date of bid 

submission. The validity period of tender shall be decided based on the final end date of 

submission of bids. In exceptional circumstances, prior to expiry of the original time limit, 

the Employer may request the bidders to extend the period of validity for a specified 

additional period. The employer’s request and the bidder’s responses shall be made in 

writing. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 

to the request will not be required or permitted to modify his bid. The tenderer shall not, 

during the said period or within the period extended by mutual consent, revoke or cancel 

his tender or alter the tender or any terms/conditions thereof without consent in writing of 

the company. In case the tenderer violates to abide by this, the Company will be entitled to 

take action as per Clause No.32 (Modification and Withdrawal of Bid) of NIT. 

32. Modification and Withdrawal of Bid: 

Modification of the submitted bid shall be allowed on-line only before the deadline of 

submission of tender and the bidder may modify and resubmit the bid on-line as many times 

as he/she/they may wish.  

Bidders may withdraw their bids online within the end date of bid submission and their EMD 

will be refunded. However, if the bidder once withdraws his bid, he will not be able to 

resubmit the bid in that particular tender. For withdrawal of bid after the end date of bid 

submission, the bidder will have to make a request in writing to the Tender Inviting 

Authority. Withdrawal of bid may be allowed till issue of work order/LOA with the following 

provision of penal action:  

1.  The EMD will be forfeited and   

2.  The bidder will be debarred for 1(One) year from participating in tenders in 

CMPDIL/Subsidiary.  

The Price-bid of all eligible bidders including this bidder will be opened and action will follow 

as under: 

i).  If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  

ii).  If the bidder withdrawing his bid is L-1, then re-tender will be done.  

Penal action against clauses above will be enforced from the date of issue of such order.  

iii)  The standard operating procedure to handle withdrawal of bid after end date of 

submission is shall be as follows:  

Standard Operative Procedure (SOP) for managing the cases of Withdrawal of Bids 

in e-Procurement System of CIL/Subsidiary:  

I. The Mode of Withdrawal: 



 

A. Online Withdrawal of Bids: 

a. The system of online withdrawal is available on the portal up to end date of bid 

submission, where any bidder can withdraw his/her bid which will attract no penal 

action. 

b. The system of online withdrawal beyond end date of bid submission and till award 

of contract is not available. The bidder can withdraw their bid only offline, which 

may be considered except for some exceptional cases as mentioned in clause 

below, either with or without imposition of penalty.   

B.  Offline Withdrawal of Bids : 

a. A partner of bidder(in case of JV and partnership firms) whose DSC is registered 

on the e-Procurement portal can access the portal for online withdrawal but when 

there is a split in the business relationship, the partners whose DSC is not 

registered on the portal do not have the option of online withdrawal of bid. Hence 

such partners may opt to use offline method of withdrawal of his/her offer (or 

express his disassociation from the bidder organization). 

b. Offline withdrawal of bid, beyond end date of bid submission and till award of 

contract, may be considered by the tender committee. 

 

II. Acceptance of withdrawal by Tender Committee: 

Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to 

Tender Committee for deliberation and further course of action. 

The decision of Tender Committee will be binding on the tenderer.  

33. Performance Security: 

33.1 Performance Security should be 5.00% of contract amount and should be submitted 

within 28 days of issuance of LOA by the successful bidder in any of the form given 

below: 

 A Bank Guarantee in the form given in the bid document from any Scheduled bank. The 

BG issued by outstation bank shall be operative at its local branch at …….. or branch 

at…………………….. 

NOTE: Bank Guarantee against Performance Security shall be applicable if the amount 

of Performance Security exceeds Rs. 5.0 lakhs.  

The Bank Guarantee shall be issued by a Scheduled Bank / Nationalized Bank on 

SFMS platform and shall be irrevocable and unconditional. CMPDI shall have the 

powers to invoke it notwithstanding any dispute or difference between contractors and 

CMPDI pending before the court, tribunal, arbitrator or any other authority. The issuing 

Bank have to send the BG details through SFMS platform to our bank the details of 

which are as below: 

Name of Bank: State Bank of India, 

Branch: Asansol, 

IFSC: SBIN0000011, 

A/c No: 11214095558, 

Address: Bijoy Pal Sarani, Court Road, Asansol, West Bengal – 713304. 



 

 Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly 

pledged in favour of owner. 

 Demand Draft drawn in favour of CMPDI Ltd on any Scheduled Bank payable at its 

Branch at ………….  

The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has 

signed the Agreement and furnished the required Performance Security / 1st part of security 

deposit. 

The bid security deposited may be adjusted against the Performance security (1st part of 

security deposit) at bidder’s option. 

If performance security is provided by the successful bidder in the form of bank guarantee 

it shall be issued either – 

a. at Bidder’s option by a Scheduled Bank , or 

b. by a foreign bank located in India and acceptable to the employer.  

c. The validity of the Bank Guarantee shall be for a period of one year or ninety days 

beyond the period of contract /extended contract period (if any), whichever is more. 

Failure of the successful bidder to comply with the requirement as above shall constitute 

sufficient ground for cancellation of the award of work and forfeiture of the bid security/ 

earnest money. 

In addition to the above penal measures, the bidder will not be allowed to participate in the 

re-tendering process. The bidder may also be debarred from participating in future tenders 

in the subsidiary for a minimum period of 12 Months. 

33.2 5.00% Performance Security will be refunded within 14 days of the issue of defect liability 

certificate (taking over certificate with a list of defects). 

33.3 All running on account bills shall be paid at 95% (ninety five percent) of work value. The 

balance 5% shall be treated as retention money and will be second part of security deposit. 

34. Postponement of Scheduled Date(s): 

The Company reserves the right to postpone the date of receipt and opening of tenders or 

to cancel the tenders without assigning any reason whatsoever. 

35. Public Enterprises preference: 

The Company reserves its right to allow Public Enterprises purchase preference facility as 

per prevalent policy. 

36. Contract Agreement Document(s): 

This Tender Notice shall be deemed to be part of the Contract Agreement. The “General 

Terms &Conditions”, Additional Terms & Conditions, Special Terms & Conditions(if any), 

Technical Specifications, drawings(if any) and any other document uploaded on portal as 

NIT document form an integral part of this NIT and shall also form a part of the contract 

agreement. 



 

37. Sub-letting of Work: 

No subletting of work as a whole by the contractor is permissible. Subletting of work in 

piece rated jobs is permissible with the prior approval of the department. The Contract 

Agreement will specify major items of supply or services for which the contractor proposes 

to engage sub-contractor/sub-vendor. The contractor may from time to time propose any 

addition or deletion from any such list and will submit proposals in this regard to the 

Engineer-in -Charge/Designated Officer-in-charge for approval well in advance so as not 

to impede the progress of work. Such approval of the Engineer-in-Charge/Designated 

Officer-in-Charge will not relieve the contractor from any of his obligations, duties and 

responsibilities under the contract. 

38. Prohibition of Child Labour engagement: 

The contractor/contractual Agencies must not engage any Child Labour during the course 

of execution of the contract work within the meaning and scope of the Child Labour 

Prohibition & Regulation Act-1986 and its relevant Act and Rules amended from time to 

time by the Govt. of India. 

39. Compliance of Applicable Labour Laws: 

The contractor shall abide by the rules & regulations of Labours Laws applicable in their 

case relating to weekly holidays, overtime allowance, leave with wages and compensatory 

holidays etc. 

The contractor shall strictly implement all relevant provisions enumerated under Contract 

Labour (Regulation & Abolition) Act. 1970 and will submit all statutory documents and 

records as applicable to concerned authorities and shall take full responsibility for obtaining 

labour license from Central/State Authority as per the Act. He/she/they will also ensure 

timely submission of statutory returns as applicable in their case. 

The contractor shall not pay less than the specified category of minimum wages to the 

labour engaged by him/her/them as per Minimum Wages Act, 1948 notified by the State 

Govt. or Central Govt. whichever is higher and as may be in force and the payment has to 

be released under the Payment of Wages Act 1936. In this matter the decision of the 

department shall be final and binding. The contractor shall provide benefits / facilities to its 

employees in accordance with the applicable laws to this locality ie Jharkhand. CMPDI shall 

be kept completely indemnified against any liability and consequences thereof. The 

contractor will be responsible to maintain records/documents pertaining to payment of 

wages to its workmen as desired by State/Central Govt. Laws including Payment of Wages 

Act, 1936, Equal Remuneration Act, 1976 & Payment of Bonus Act 1965.  

The Contractor should maintain all records in Hindi or English as per the provision made in 

the various statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the 

Contract Labour (Regulation & Abolition) Central Rules, 1971, Minimum Wages Act, 1948, 

Workmen Compensation Act, 1923, Employees State Insurance/Act, 1948 etc. and latest 

amendment thereof. Such records maintained by the contractor shall be open for inspection 

by the Engineer-in-charge or by the nominated representative of the Principal Employer. 

The contractor will strictly regulate the terms of employment of his/her/their employees and 

manage the discipline as per Industrial Employment (standing orders) Act. 1946. 



 

The contractor shall get himself registered under Employees Provident Funds/ Coal Mine 

Provident Fund, ESI and miscellaneous provisions registration no. or Code no. allotted for 

the specific establishment within reasonable time and submit the same to the employer, 

which are to be obtained before payment of 1st on a/c bill. 

The contractor shall maintain records/document in compliance with the payment of bonus 

Act 1965.  

The contractor shall be solely responsible for the payment of wages, including overtime 

wages to the workmen and ensure its timely payment thereof through Bank. 

The Contractor shall abide the rules and regulations of Pradhan Mantri Suraksha Yojana. 

The contractor or its workmen shall not at any point of time have any claim whatsoever 

against the CMPDI. 

The contractor shall indemnify the CMPDI in so far as liability incurred by the CMPDI on 

account of any default by the contractor. 

Neither the contractor nor his workmen can be treated as employees of the CMPDI for any 

purposes. They are not entitled for any claim, right, preference etc over any job/regular 

employment of the CMPDI. 

If the contractor fails to discharge his duties or neglects to perform the work agreed to done 

under the agreement, the CMPDI is entitled to terminate this agreement as per clause and 

get the work done by / through other means and claim reimbursement of actual expenses 

incurred and also damages for the loss incurred on account of failure on the part of the 

contractor to discharge the duties or to perform the work under the agreement 

The Contractor shall in addition to any indemnity provided by the relevant clauses of the 

agreement or by law, indemnify and keep indemnified, the CMPDI against all claims, 

damages or compensation under the provisions of Payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employer's Liability Act, 1938, Workmen’s' Compensation Act, 1923, 

Employees provident fund, Employees State Insurance or any modification thereof or any 

other law relating thereto and rules made there under from time to time, as may be 

applicable to the contract which may arise out of or in consonance of the construction or 

maintenance or performance of the work under the contract and also against costs, charges 

and expenses of any suit, action or proceedings arising out of any accident or injury or 

death. 

NOTE: After getting the work, the contractor has to register his firm on Contract 

Labour Information Portal i.e CLIP (https://www.coalindia.in → Our People → CLIP) 

and thereafter update the detail of contractor’s workers engaged by him on the said 

portal. The contractor will be liable to follow the guidelines and direction related to 

CLIP issued from time to time. The monthly payment of contractor’s worker should 

be processed through CLIP only. The monthly bills of contractors shall be 

accompanied with the monthly wage sheet generated through CLIP along with paid 

challans of EPF/CMPF, ESI/Me di-claim and other if any in vogue. This will be 

applicable apart from the provision of Contractor Labour (Regulation & Abolition) 

Act, 1970 and Rules, 1971 and also provisions of other labour laws. 

40. Splitting up of the work: 

The Company does not bind itself to accept the lowest tender and reserves the right to 
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reject any or all the tenders without assigning any reasons whatsoever and to split up the 

work between two or more tenderer(s) or accept the tender in part and not in its entirety. 

41. Settlement of Disputes: 

It is incumbent upon the contractor to avoid litigation and disputes during the course of 

execution. However, if such disputes take place between the contractor and the 

department, effort shall be made first to settle the disputes at the company level. 

The contractor should make request in writing to the Engineer-in-charge for settlement of 

such disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing 

which no disputes/ claims of the contractor shall be entertained by the company. 

Effort shall be made to resolve the dispute in two stages. 

In first stage, dispute shall be referred to GM / HoD of the concerned department for the 

tenders of HQ and to the Regional Director of the respective Regional Institute of CMPDIL 

for the tenders of RIs. If difference still persist, the dispute shall be referred to a committee 

constituted by the owner. The committee shall have one member of the rank of Director of 

the company who shall be chairman of the committee. 

If differences still persist, the settlement of the dispute shall be resolved in the following 
manner: 

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt. 

Departments (except Railways, Income Tax, Customs &Excise duties)/ State Public Sector 

Enterprises shall be referred by either party for Arbitration to the PMA (Permanent 

Machinery of Arbitration) in the department of Public Enterprises. 

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought 

through Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by 

AMENDMENT ACT of 2015). 

42. Settlement of Disputes through Arbitration: 

If the parties fail to resolve the disputes/ differences by in house mechanism, then, 

depending on the position of the case, either the employer/owner or the contractor shall 

give notice to other party to refer the matter to arbitration instead of directly approaching 

Court. 

The contractor shall, however, be entitled to invoke arbitration clause only after exhausting 

the remedy available under the Clause 41. 

i. In case of parties other than Govt. agencies, the redressal of disputes/ differences shall 

be sought through Sole Arbitration as under.  

Sole Arbitration: 

“In the event of any question, dispute or difference arising under these terms & 
conditions or any condition contained in this contract or interpretation of the terms of, or 
in connection with this Contract (except as to any matter the decision of which is 
specially provided for by these conditions), the same shall be referred to the sole 
arbitration of a person, appointed to be the arbitrator by the Competent Authority of CIL 



 

/ CMD of Subsidiary Company (as the case may be). The award of the arbitrator shall 
be final and binding on the parties of this Contract.” 

a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being 
unable to act for any reason, or his/her award being set aside by the court for any 
reason, it shall be lawful for the Competent Authority of CIL / CMD of Subsidiary 
Company (as the case may be) to appoint another arbitrator in place of the outgoing 
arbitrator in the manner aforesaid. 

b) It is further a term of this contract that no person other than the person appointed by 
the Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) 
as aforesaid should act as arbitrator and that, if for any reason that is not possible, 
the matter is not to be referred to Arbitration at all. 

ii. In case of Govt. agencies, the redressal of disputes/ differences shall be sought through 
Sole Arbitration as under.  

Sole Arbitration: 

“In the event of any dispute or difference relating to the interpretation and application of 

the provisions of the contracts, such dispute or difference shall be referred to either 

party for Arbitration to the sole Arbitrator in the Department of Public Enterprises to be 

nominated by secretary to the Govt. of India in-charge of the Department of Public 

Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable to 

arbitration under this clause. The award of the Arbitrator shall be binding upon the 

parties to the dispute, provided, however, any party aggrieved by such award may take 

further reference for setting aside or revision of the award to the Law Secretary. 

Department of Legal Affairs, Ministry of Law & Justice / Additional Secretary, when so 

authorized by the Law Secretary, whose decision shall bind the parties finally and 

conclusively. The Parties to the dispute shall equally the cost of arbitration as intimated 

by the Arbitrator”. 

 

43. Legal Jurisdiction: 

Matter relating to any dispute or differences arising out of this tender and subsequent 

contract awarded, based on the bid, shall be subject to the jurisdiction of Asansol 

Court/relevant district court only.  

44. Non-disclosure/ Confidentiality clause:  

The bidder will not at any time during pendency of contract or afterwards, disclose to any 

person any information as to documents, components, parts, information, drawings, data, 

sketches, plans, programs, specifications, techniques, processes, software, inventions and 

other materials, both written and oral, of a secret, confidential or proprietary nature, 

including without limitation any and all information relating to finance ,invention, research, 

design or development of information system and any supportive or incidental subsystems, 

and any and all subject matter claimed in or disclosed by any patent application prepared 

or filed by or on behalf of CMPDI, in any jurisdiction, and any amendments or supplements 

thereto. The bidder should understand that any breach of this clause would constitute a 

serious offence for which appropriate legal action may be taken to ensure the enforcement 

of confidentiality clause.  



 

CMPDI also desires that the bidder shall hold in trust and confidence, and not disclose to 

others or use for its own benefit or for the benefit of other, any Proprietary Information which 

is disclosed to the bidder by CMPDI in NIT at any time during the agreement / award of 

work / execution of work and thereafter.  

The bidder shall disclose Proprietary Information received under the contract to person 

within its organization only if such persons (i) have a need to know and (ii) are bound in 

writing to protect the confidentiality of such Proprietary Information.  

This clause shall survive and continue after any expiration or termination of the contract 

and shall bind the contractor, its employees, agents, representatives, successors, heirs and 

assigns. 

45. Drawing: 

All  relevant  drawings  regarding  the  subject  work  are  available  in  the  office  of the  

HOD(Env), CMPDIL, RI – I, Asansol. The bidders who wish to see any other drawing not 

available in the tender document may do so in the office of the HOD (Env), CMPDIL, RI – 

I, Asansol before the end date of Bid Submission. All the relevant drawings regarding the 

subject work available in the office of HOD (Env), CMPDIL, RI – I, Asansol shall be a part 

of the Agreement of the subject.   

                                     HoD (Env) 
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Annexure–A1 

Format of “Letter of Bid” (for Works & Services Tenders) 

LETTER OF BID 

To, 

The Tender Committee, 

Central Mine Planning & Design Institute, Asansol. 

Sub.: Generation of One Season Base Line Environmental Data for Generation of One 
Season Base Line Environmental Data for Group – III (Socio-Economic and Census Data 
Studies including Occupational Health Study) for following 3 (Three) Mines of Eastern 
Coalfields Limited –  
1. Rajmahal OCP, Rajmahal Area, Dist. Godda, Jharkhand,  
2. Mohanpur Expansion OCP (Phase – II), Salanpur Area, Dist. Paschim Burdwan, West 
Bengal &  
3. Kalidaspur UG & OC, Satgram Area, Dist. Bankura, West Bengal  
for preparation of EIA/EMPs As per TOR prescribed by MoEF&CC, Govt. of India. 

Ref.:    1. NIT No: CMPDI/RI-I/ Env/BLD/2018-19/03 Dtd: 12/11/2018 

            2. Tender Id No. : 2018_CMPDI_121068_1 
 

Dear Sir, 

This has reference to above referred bid. I/we have read and examined the conditions of contract, 

Scope of Work, technical specifications, BOQ and other documents carefully.  

I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the 

bid conditions and bid documents in its entirety for the above work and agree to abide by and fulfil 

all terms and conditions and specifications as contained in the bid document. 

I/we here by submit all the documents as required to meet the eligibility criteria as per provision of 

the bid notice/document.  

I/We hereby confirm that this bid complies with the Bid validity, Bid security and other documents 

as required by the Bidding documents. 

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at 

any time, penal action as deemed fit may be taken against me/us for which I/We shall have no claim 

against CMPDIL. 

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of 

Acceptance/Work Order shall constitute a binding contract between us and Central Mine Planning 

and Design Institute, Ltd, Asansol. 

Should this bid be accepted, we agree to furnish Performance Security within 28 days of issue of 

letter of acceptance and commence the work within 10 days of issue of letter of acceptance. In case 

of our failure to abide by the said provision Central Mine Planning and Design Institute, Ltd, Asansol 

shall, without prejudice to any other right or remedy, be at liberty to cancel the letter of acceptance/ 

award and to forfeit the Earnest Money and also debar us from participating in future tenders for a 

minimum period 12 months. 

(This document is digitally signed by the DSC holder authorised by the bidder and therefore 

no physical signature is required) 



 

 

Annexure–A2 

PROFORMA for Undertaking to be submitted by Bidder/s (On Bidder's Letter Head) for 

Genuineness of the Information furnished on-line and authenticity of the Documents uploaded 

on-line in support of his Eligibility: 

Format of UNDERTAKING 

I / We …………………………………………..... Proprietor/Partner/Legal Attorney/ Director/ 

Accredited Representative of M/S. ......................., solemnly declare that: 

1. I/We am/are submitting Bid for the work……......................................................against 

NIT No/Tender ID......................... Dated………………… and I/we offer to execute the 

work in accordance with all the terms, conditions and provisions of the bid. 

2. I / Our Partners /Directors don’t has/have any relative as employee of Central Mine 

Planning and Design Institute, Ltd, Asansol. 

3. All information furnished by us in respect of fulfillment of eligibility criteria and 

qualification information of this Bid is complete, correct and true. 

4. All copy of documents, credentials and documents submitted along with this Bid are 

genuine, authentic, true and valid. 

5. I/ We hereby authorize department to seek references / clarifications from our Bankers. 

6. We hereby undertake that we shall register and obtain license from the competent 

authority under the contract labour (Regulation & Abolition Act) as relevant, if applicable. 

7. * I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall 

make necessary payments as required under law.  

8. *I/We have not been banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs 

(In case of JV, all partners are covered).  

Or 

*I / We ………………..have been banned by the organization named “_____________” 

for a period of………………… year/s, effective from ………………. 

to……………………..…..(in case of JV, name(s) of the JV  Partner(s)). 

9. If any information and document submitted is found to be false/ incorrect at any time, 

department may cancel my/our Bid and action as deemed fit may be taken against 

me/us, including termination of the contract, forfeiture of all dues including Earnest 

Money and banning/ delisting of our firm and all partners of the firm etc. 

[* Delete whichever is not applicable.] 

 

  



 

 

Annexure–A3 

Mandate Form for ELECTRONIC FUND TRANSFER/INTERNET BANKING PAYMENT. 

To 

Central Mine Planning & Design Institute Limited, 

RI-I, Asansol, West Bengal – 713304. 

Sub:Authorization for release of payment due from Central Mine Planning & Design 

Institute Limited, RI – I, Asansol, West Bengal through Electronic Fund transfer/Internet 

Banking. 

(SBI-NET) 

Ref: Order No._______ Date _______ and/or Tender/Enquiry/Letter No. ________ Date 
_________ 

(Please fill in the information in CAPITAL LETTERS, Please TICK wherever it is 
applicable). 

1. Name of the Party:_____________________________________________ 

2. Address of the Party:_____________________________________________ 

City ____________________ _PIN Code___________ 

3. E- Mail Id _____________________________________ 

4. Permanent Account Number ______________________________ 

5. Particulars of Bank 

Bank Name  Branch 
Name 

 

Branch 
Place 

 Branch City  

PIN Code  Branch 
Code 

 

MICR No.    

(9 Digits code number appearing on the MICR Band of the cheque supplied by the 
Bank. Please attach Xerox copy of a cheque of your bank for ensuring accuracy of 
the bank name, branch name and code number) 

RTGS 
CODE 

                      

Account 
Type 

Savings Current Cash Credit 

Account Number (as 
appearing in the Cheque 
Book) 

              

4. Date from which the mandate should be effective: 
_______________________________ 

I hereby declare that the particulars given above are correct and complete. If any 
transaction is delayed or not effected for reasons of incomplete or incorrect information. I 
shall not hold Central Mine Planning & Design Institute Limited responsible. I also 



 

 

undertake to advise any change in the particulars of my account to facilitate updation of 
records for purpose of credit of amount through SBI Net. 

Place: 

Date: 

Signature of the party/Authorized Signatory. 

Certified that the particulars furnished above are correct as per our records. 

Banker’s Stamp: 

Date:  (Signature of the Authorized official from 
the Banks) 

  



 

 

Annexure–A4 

Format for NON-BANNING or DELISTING CERTIFICATE 

Our firm has not been suspended, banned or de-listed by any Government or Quasi-

Government agencies or PSU’s.   

 

 

Date: Signature of the Bidder with seal of the 

firm 

 

 

  



 

 

Annexure–A5 

Bank Guarantee Proforma for PERFORMANCE SECURITY/GUARANTEE 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULED BANK AUTHORISED BY RBI 
TO ISSUE A BANK GUARANTEE) 

 

To, 

Central Mine Planning & Design Institute Limited, 

Regional Institute-I, Asansol, West Bengal – 713304  

 

In consideration of the Central Mine Planning & Design Institute Limited, Regional 

Institute – I having its Registered office at Gondwana Place, Kanke Road, Ranchi -

834031 (hereinafter called to as the “Employer” which expression shall unless repugnant 

to the context or meaning thereof, include all successors, administrators and assigns) 

having awarded to _______________ [Name & Address of the Contractor] (hereinafter 

called to as “Contractor” which expression shall unless repugnant to the context of meaning 

thereof include its successors, administrators, executors and assigns) the work  

________________ [Name of the Work] by issue of Letter of Award No. ________ [Work 

Order/Letter of Intent No.] and the same having been unequivocally accepted by the 

Contractor resulting into a Contract Agreement dated __________ valued at 

________________ [value of Work Order] (hereinafter called ‘the Contract’) and the 

Employer having agreed to accept Performance Bank Guarantee of ___ [indicate figure]% 

of the Contract Sum _____________ [amount in figures and words) from a 

Nationalized/Scheduled Bank for due performance of the work executed by the Contractor 

as per the terms & conditions contained in the said Contract. 

We, ____________________ [name of the Bank], of ________________ [address of 

the Bank] (hereinafter called to as “Bank” which expression shall unless repugnant to the 

context or meaning thereof, include its successors, administrators, executors and assigns) 

do hereby guarantee and undertake to pay the Employer immediately on demand and or, 

all money payable by the Contractor to the extent of  __________________ [amount of 

guarantee in figures and words ], at any time from _________ to _________ without any 

demur, reservation, recourse, contest or protest and/or without any reference to the 

Contractor. Any such demand made by the Employer on the Bank shall be conclusive and 

binding notwithstanding any difference between the Employer and the Contractor or any 

dispute pending before any Court, Tribunal, Arbitrator or any other authority. We agree that 

the Guarantee herein contained shall be irrecoverable and shall continue to be enforceable 

as per the terms & conditions contained in the said Contract. 

The Employer shall have the fullest liberty without affecting in any way the liability of 

the Bank under this Guarantee, from time to time, to extend the validity of time of 

Performance of the Contract by the Contractor. The Employer shall have the fullest liberty 

without affecting this Guarantee, to postpone, from time to time, the exercise of any powers 

vested in them or of any right which they might have against the Contractor, and to exercise 

the same at any time in any manner, and either to enforce or to forebear or to enforce any 



 

 

covenants contained or implied in the Contract, between the Employer and the Contractor 

or any other course or remedy or security available to the Employer. The Bank shall not be 

released of its obligations under these presents by any exercise by the Employer of its 

liberty with reference to matter aforesaid or any of them or by reason of any other act of 

forbearance or other acts of omission or commission on the part of the Employer or any 

other indulgence shown by the Employer or by any other matter or thing whatsoever which 

under law would, but for this provision, have the effect of relieving the Bank.  The Bank also 

agrees that the Employer at its option shall be entitled to enforce this Guarantee against 

the Bank as a Principal Debtor in first instance, without proceeding against the Contractor 

and notwithstanding any security or other Guarantee that the Employer may have in relation 

to the Contractor’s liabilities. 

Dated this ______________day of _______________ at _________________ 

 

 

For and on behalf of the Bank. 

 

 

Signature _________________________ 

Name _________________________ 

Designation _________________________ 

Common Seal of Bank _________________________ 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Annexure–A6 

Proforma for EXECUTION OF AGREEMENT  

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 

This agreement is made on ………………. day of …………….. between ( Name of 

Company ) having its registered office at ………… (hereinaft 

er called the ‘COMPANY’ which expression shall, unless repugnant to the subject or 

context, include its successors and assignees) of the one part and (Name of the Contractor) 

carrying on business as a (partnership/proprietorship/Ltd. Co. etc.) firm under the name 

and style ………… (Hereinafter called the ‘said Contractor’ which expression shall, unless 

the context requires otherwise include them and their respective heirs, executors, 

administrators and legal representatives) of the other part.   

Whereas the Company invited tenders for the work of “…………..……” and whereas the 
said Contractor/Firm submitted tender for the said work and deposited a sum of 
₹………………….. as Earnest Money and whereas the tender of the said contract has 
been accepted by the Company for execution of the said work.   

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:   

1) In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the tender papers hereinafter referred to.   

2) The following documents which are annexure to this agreement should be deemed to 
form and be read and construed as part of this agreement viz.   

i) Annexure-A: Tender Notice (Page ... to ...)   
ii) Schedule–A: General terms & conditions. (Page ... to …)   
iii)Schedule-B: The probable Quantities and Amount (Page ...to …)  
iv) Schedule-C: Negotiation letters    
v) Schedule-D: Letter of Acceptance/Work Order (Page ... to ...)   
vi) Schedule-E:  Drawings (Page ... to ...)   

3) In consideration for the payment of the sum of Rs……( W/O Value; both in words and 
figures ) or such other sum as may be arrived at under the clause of the specification 
relating to Payment by items measurements at unit prices by the Company, the said 
Contractor shall, subject to the terms & condition contained herein execute and complete 
the work as described and to the extent of probable quantities as indicated in Schedule 
B with such variations by way of alteration, addition to or reduction from the said works.   

4) The company has converted a sum of Rs. ………only, from the amount of Rs. .……….. 
deposited by the said contractor as Earnest Money, into ‘Initial Security Deposit’ of 1% 
of the awarded work value. The excess/balance amount of earnest money shall be 
adjusted in the RA Bill(s).    

5) The said contractor hereby covenants with the company that the Company shall retain 
a sum of Rs. ……….. or such sum as may be  arrived at based on the executed value 
of the work, as security deposit for the fulfilment of the contract to the satisfaction of the 
Company.    

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and 
year above written.     
 
 



 

 

 
1 Partner.                                                       Signature   
2 Partner                                                    

On behalf of M/s………………………………..The Contractor, as one 
of the constituted attorney,  In the presence of –   

 Signature  

1. Name __________________     Address: 
_______________________ 
Occupation:_________________ 

 Signature      

Signed by …….………..on behalf of (Name of Company) in 
presence of -   

 Signature   

1.Name:                                                                         Address:    Signature   

  



 

 

 

 

 

 

 

 

 

 

SECTION -3 

 

GENERAL TERMS  

& CONDITIONS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

GENERAL TERMS AND CONDITIONS 

1. Definitions 

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, 

means the Central Mine Planning & Design Institute Limited, represented at Head 

Quarters of the Company by the General Manager (Environment)/TE&CM, CMPDI or 

his authorized representatives or any other officer specially deputed for the purpose 

who will employ the contractor. 

ii) The word" Principal Employer" wherever occurs, means the officer nominated by the 

Company to function on its behalf. 

iii) The word "Contractor/ Contractors" wherever occurs means the successful bidder 

/bidders who has/have deposited the necessary Earnest money and has/have been 

given written intimation about the acceptance of tender and shall include legal 

representative of such individual or persons composing a firm or a company or the 

successors and permitted assignees of such individual, firm or Company, as the case 

may be and any constitutional, or otherwise change of which shall have prior approval 

of the employer. 

iv) "Site" means the land and places including any building and erection thereon, over, 

under, in or through which the Permanent works or Temporary works designed by the 

Engineer-in-Charge are to be executed and any other lands and places provided by the 

Employer for working space or any other purpose as may be specifically designated in 

the Contract as forming part of the site. 

v) The term "Sub-Contractor" as employed herein, includes those having a direct contract 

with Contractor either on piece rate, item rate, time rate or any other basis and it includes 

one who furnishes work to a special design according to the plans or specifications of 

this work but does not include one who merely supplies materials. 

vi) "Accepting Authority" shall mean the management of the company and includes an 

authorized representative of the company or any other person or body of persons 

empowered on its behalf by the company. 

vii) "Engineer-in-charge" shall mean the officer nominated by the company in the 

Environment Engineering cadre/ discipline who is competent to direct supervisors and 

authorised to be in charge of the works for the purpose of this contract. The Engineer-

in-Charge /Designated Officer in Charge, who is of an appropriate seniority, will be 

responsible for supervising and administering the contract, certifying payments due to 

the contractor, valuing variations to the contract, awarding extension of time and valuing 

compensation events. The Engineer-in-Charge /Designated Officer in Charge may 

further appoint his representatives i.e. another person/Project Manager or any other 

competent person and notify to the contractor who is directly responsible for supervising 

the work being executed at the site, on his behalf under their Delegation of Powers of 

the company. However, overall responsibility, as far as the contract is concerned, will 

be that of the Engineer-in-Charge/Designated Officer in Charge. 

viii)The "Contract" shall mean the notice inviting tender, the tender as accepted by the 

Company, the work order issued to the contractor, and the formal contract agreement 

executed between the company and the contractor together with the documents 

referred to therein including general terms and conditions, special conditions, if any, 

scope of work, frozen terms & conditions/technical parameters/scope of work and 



 

 

revised offer, if any, specifications, drawings, including those to be submitted during 

progress of work, schedule of quantities with rates and amounts. 

ix) A "Day" shall mean a day of 24 hours from midnight to midnight. 

x) The "Work" shall mean the works required to be executed in accordance with the 

contract/work order or parts thereof as the case may be and shall include all extra or 

additional, altered or substituted works or any work of emergent nature, which in the 

opinion of the Engineer-in-charge, become necessary during the progress of the works 

to obviate any risk or accident or failure or become necessary for security. 

xi) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of 

rates prescribed by the company and the amendments issued from time to time. 

xii) "Contract amount" shall mean: 

a) In the case of turnkey / lump sum contracts the total sum for which tender is accepted 

by the company. 

b) in the case of other types of contracts the total sum arrived at based on the individual 

rate(s) / percentage rate(s)quoted by the tenderer for the various items shown in the 

Schedule of Quantities" of the tender document as accepted by the Company with 

or without any alteration as the case may be. 

xiii)"Written notice" shall mean a notice or communication in writing and shall be deemed 

to have been duly served if delivered in person to the individual or to a member of the 

contractors firm or to an office of the company for whom it is intended, or if delivered at 

or sent by registered mail / e-mail to the last business address known to him who gives 

the notice. 

xiv)"The constructional plant" means all appliances, tools, plants or machinery of 

whatsoever nature required in or about the execution, completion or maintenance of the 

works but does not include materials or other things intended to form part of the 

permanent work. 

xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his 

tender has been accepted in accordance with the provisions contained in that letter. 

xvi)"Department" means the Civil Engineering Department of Coal India Limited or any of 

its subsidiary companies/units represented by the appropriate authority. 

xvii)"Act of insolvency" means as it is designed by Presidency Town Insolvency Act or 

Provincial Insolvency Act or any act amending such originals. 

xviii)The words indicating the singular only also include the plural and vice-versa where the 

context so requires. 

xix)"Drawings"/"Plans" shall mean all: 

a) drawings furnished by the owner with the bid document , if any, as a basis for 

proposals, 

b) working drawings furnished by the Owner after issue of letter of acceptance of the 

tender to start the work, 

c) subsequent working drawings furnished by the owner in phases during progress of 

the work, and 

d) drawings, if any, submitted by the contractor as per provision of the contract and 

duly approved by the owner. 

xx) "Codes" shall mean the following, including the latest amendments, and/or 

replacements, if any: 

a) Bureau of Indian Standards relevant to the works under the contract and their 

specifications. 



 

 

b) Indian Electricity Act and Rules and Regulations made there under. 

c) Indian Mines Act and Rules and Regulations made there under. 

d) Any other Act, rule and regulations applicable for employment of labour, safety 

provisions, payment of provident fund and compensation, insurance etc. 

 

2. Contract Documents and Miscellaneous Provisions: 

The following documents shall constitute the contract documents: 

i) Articles of Agreement. 

ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the 

conditions of contract incorporated in the tender document issued to the bidder. 

iii) Notice Inviting Tender and Instructions to Bidders. 

iv) Conditions of Contract including General Terms & Conditions of contract, Additional 

Terms & Conditions, Special Terms & Conditions, and Commercial Terms & 

Conditions etc. - as applicable. 

v) Frozen terms & conditions / technical parameters and revised offer, if any. 

vi) Specifications/ scope of Work, if any. 

vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 

viii)Contract drawings and work programme. 

ix) Safety Code etc. forming part of the tender, 

x) Integrity Pact (If applicable). 

2.1The contractor shall enter into and execute contract agreement in the prescribed form. 

The cost of the stamp papers for the contract agreement shall be borne by the contractor. 

Two sets of contract document/agreements shall be prepared and signed by both the 

parties one of the sets shall be stamped "Original" and the other "Duplicate". The duplicate 

copy will be supplied to the contractor free of cost and the original is to be retained by the 

company.  

For additional copy, cost to be charged. All additional copies should be certified by the 

Engineer-in-Charge.  

The contractor shall keep copy of these documents on the site/place of work in proper 

manner so that these are available for inspection at all reasonable times by the Engineer-

in-charge, his representatives or any other officials authorized by the company for the 

purpose. 

2.2 The contract document shall not be used by the contractor for any purpose other than 

this contract and the contractor shall ensure that all persons employed for this contract 

strictly adhere to this and maintain secrecy, as required of such documents. 

2.3 The local Court, where the subject work is to be executed shall have exclusive 

jurisdiction in all matter arising under this contract. 

2.4 The Contract Agreement will specify major items of supply or services for which the 

contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time 

to time propose any addition or deletion from any such list and will submit proposals in this 

regard to the Engineer-in–Charge / Designated Officer in charge for approval well in 

advance so as not to impede the progress of work. Such approval of the Engineer-in-



 

 

Charge / Designated Officer in Charge will not relieve the contractor from any of his 

obligations, duties and responsibilities under the contract. 

2.5 Acceptance of Offer: 

“Letter of Acceptance”- is an acceptance of offer by the company. The tenderer should 

acknowledge the receipt of the order within 10 days of mailing of LOA and any delay in 

acknowledging the receipt will be treated as a breach of contract and compensation for the 

loss caused by such breach will be declared by the company by forfeiting EMD. 

3. Discrepancies in contract documents & Adjustments thereof 

The documents forming part of the contract are to be treated as mutually explanatory of 

one another and in case of discrepancy between schedule of quantity, the specifications 

and/or drawing, the following order of preference shall be observed; 

a) Description in Bill of Quantities of work. 

b) Particular specification and special conditions, if any 

c) Drawings. 

d) General specifications. 

e) BIS Specifications. 

3.1 In the event of varying or conflicting provision in any of the document(s) forming part of 

the contract, the Accepting Authority's decision/clarification shall hold well with regard to 

the intention of the document or contract as the case may be. 

3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, 

shall not vitiate the contract or release the contractor from discharging his obligations under 

the contract including execution of work according to the Drawings and Specifications 

forming part of the particular contract document. 

4. Security Deposit: 

4.1 Security Deposit shall consist of two parts; 

a) Performance Security to be submitted at award of work and 

b) Retention Money to be recovered from running bills. 

The security deposit shall bear no interest. 

4.2 Performance Security should be 5.0 % of contract amount and should be submitted 
within 28 days of issuance of LOA by the successful bidder in any of the form given below: 

 A Bank Guarantee in the form given in the bid document: - The BG shall be issued 

by a Scheduled Bank/ Nationalized Bank on SFMS platform and shall be irrevocable 

and unconditional. CMPDI shall have the powers to invoke it notwithstanding any 

dispute or difference between contractors and CMPDI pending before the court, 

tribunal, arbitrator or any other authority. The Issuing Bank have to send the BG 

details through SFMS platform to our  bank the details of which are as below : 

 



 

 

Name of Bank: State Bank of India 

Branch: Asansol, 

IFSC: SBIN0000011 

A/C No.: 11214095558 

Address: Bijoy Pal Sarani, Court Road, Asansol, West Bengal – 713304  

 Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly 

pledged in favour of owner. 

 Money (Demand Draft) drawn in favour of “CMPDIL, Regional Institute-I” on any 

Scheduled Bank payable at its Branch at Asansol. 

  
The bid security deposited may be adjusted against the Performance security (1st part of 
security deposit) at bidder’s option. 

If performance security is provided by the successful bidder in the form of bank guarantee 
it shall be issued either – 

(a) at Bidder’s option by a Scheduled Bank , or 

(b) by a foreign bank located in India and acceptable to the employer. 

The validity of the Bank Guarantee shall be for a period of one year or ninety days 
beyond the period of contract /extended contract period (if any), whichever is more. 

Failure of the successful bidder to comply with the requirement as above shall constitute 
sufficient ground for cancellation of the award of work and forfeiture of the bid security. 

In addition to the above penal measures, the bidder will not be allowed to participate in the 
re tendering process. The bidder may also be debarred from participating in future tenders 
in the subsidiary for a minimum period of 12 Months. 

4.3 5.0 % Performance Security should be refunded within 14 days of the issue of 
completion certificate. 

4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The 
balance 5.0% shall be treated as retention money and will be second part of security 
deposit.  

4.5 Retention Money should be refunded after final approval of EIA/EMP report based on 
baseline data generation report by MoEF&CC against the work order OR three years from 
the acceptance of final report, whichever is earlier. 

The Company shall be at liberty to deduct/appropriate from the security deposit such sums 
as are due and payable by the contractor to the company as may be determined in terms 
of the contract, and the amount appropriated from the security deposit shall have to be 
restored by further deduction from the contractors subsequent on account running bills, if 
any. 

If security deposit is submitted in the form of bank guarantee, the original instrument thereof 
shall be retained by CMPDI after its relinquishment/absolution and returned only against 
specific request. 



 

 

Failure of successful bidder to comply with the requirement as above shall constitute 
sufficient ground for cancellation of the award of work and forfeiture of the Bid Security. 

4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to 
company's right to deduct/ appropriate its due against the contractor under this contract or 
under any other contract.  

On completion of the entire work and issue of defect liability certificate (taking over 
certificate with a list of defects) by the Engineer-in-charge, Performance Security Deposit 
(5.0% of contract amount) i.e 1st part of the security deposit. 

 (Performance Security) shall be refunded as elaborated at Cl. No.4.3. 

Retention Money shall be refunded to the contractor after issue of No Defect Certificate by 
the Engineer-in-Charge on the expiry of Defect Liability Period of six months, subject to the 
following conditions: 

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking 
over certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-
Charge within the said defect liability period of six months or on its due extension till 
completion of the rectification works as required. 

b) In the case of building work or other work of similar nature, the refund shall be made on the 
expiry of the said six months period or at the end of one full monsoon period i.e. June to 
September, whichever is later in point of time and any defects such as leakages in roof, 
effloresces in walls, dampness, defects in drainage etc. should be rectified to the 
satisfaction of Engineer-in-Charge. 

NB: In case of Maintenance contracts, that ends with successful completion of work, 
where question of Defect Liability Period does not arise (e.g. sweeping / cleaning, 
horticulture, tank cleaning, jungle cutting, grass cutting, surface dressing etc.), the 
performance security and retention money (second part of bid security) can be 
released simultaneously after completion of work and taking over by department. 

4.8 Additional performance security: (applicable for item rate as well as percentage rate 
tenders): 

Additional Performance Security shall be applicable if the bid price is below 15% of the 
estimated cost put to tender. The amount of such additional performance security shall be 
1.25 times the difference between 85% of the estimated cost put to tender and quoted price. 

Justified price shall be finalized by the owner on the basis of prevalent market rate of 
materials and labour analysed as per standard analysis of rate of CPWD/ NBO, and shall 
be binding on the bidder. 

Additional performance security shall be furnished by bidder along with normal 
performance security. 

Failure to submit such additional performance security may result into termination of the 
contract. 

This additional performance security will not carry any interest and shall be released in the 
following manner: 

i) 30% of Additional performance security will be released after 60% of the total work is 
completed. 



 

 

ii) 50% of Additional performance security will be released after 80% of the total work is 
completed. 

iii) 100% of Additional performance security will be released after total work is completed. 

Additional Performance Security shall be in accordance with the clause 16 of the NIT and 
should be submitted within 28 days of issuance of LOA by the successful bidder in any of 
the form given below: 

 A Bank Guarantee in the form given in the bid document: - The BG shall be issued 

by a Scheduled Bank/ Nationalised Bank on SFMS platform and shall be irrevocable 

and unconditional. CMPDI shall have the powers to invoke it notwithstanding any 

dispute or difference between contractors and CMPDI pending before the court, 

tribunal, arbitrator or any other authority. The Issuing Bank have to send the BG 

details through SFMS platform to our  bank the details of which are as below : 

Name of Bank: State Bank of India 
Branch: Asansol, 
IFSC: SBIN0000011 
A/C No.: 11214095558 
Address: Bijoy Pal Sarani, Court Road, Asansol, West Bengal – 713304  

 Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly 

pledged in favour of owner. 

 Demand Draft drawn in favour of “CMPDI Asansol” on any Scheduled Bank payable 

at its Branch at Asansol. 

If additional performance security is provided by the successful bidder in the form of bank 
guarantee it shall be issued either – 

(a) At Bidder’s option by a Scheduled Bank, or 

(b) by a foreign bank located in India and acceptable to the employer. 

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond 
the period of contract /extended contract period (if any), whichever is more. 

If security deposit is submitted in the form of bank guarantee, the original instrument thereof 
shall be retained by CMPDI after its relinquishment/absolution and returned only against 
specific request. 

Failure of successful bidder to comply with the requirement as above shall constitute 
sufficient ground for cancellation of the award of work and forfeiture of the Bid Security. 

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be 
applicable only when relevant item exists in the contract and shall be for 10% of 
value of such items in the contract or for 10% of value of contract with such 
specialized items only). 

a) For some specialized items of work such as anti-termite treatment, waterproofing work, 

kiln seasoned and chemically treated wooden shutters, or any other item of work deemed 

as such ‘specialized’ by Engineer-in-Charge that are entrusted to specialized firms or 

contractors who associate specialized agencies, the contractor / firm executing the work 

should be asked to give a specific guarantee that they shall be responsible for removal of 

any defects cropping up in these works executed by them during the guarantee period. The 

form of the guarantee to be executed by the contractors shall be as enclosed. 



 

 

b) 10 % of the security (performance security and retention money) deposited / deducted 

from the bills of the contractors, relevant to the item(s), shall be refunded to him after expiry 

of Guarantee period. The security amount relevant to the item(s) of work, may be released 

after 12 months of completion of work against equivalent BG and furnishing Guarantee as 

at (a) above. 

4.10 Refund of security deposit for contracts with supply installation and commissioning of 

equipment i.e with Mechanical & Electrical Works (shall be applicable only when relevant 

item exists in the contract) 

For some specialized contracts like Pump house, Intake well etc. there may be Civil works 

as well as Mechanical and Electrical works. For such works 10 % as security deposit 

(performance security and retention money)- deposited / deducted from the bills of the 

contractors shall be refunded to him after expiry of guarantee period, which will be one year 

from the date of commissioning of equipment/ completion of work and/or rectification of any 

defect which may be detected in the individual equipment for the whole system under the 

contract, whichever is later. 

In addition, all types of manufacturers guarantee/warranty wherever applicable are to be 

issued/ revalidated in the name of the owner by the contractual agency and will be covered 

with relevant counter guarantee. Bank guarantees furnished against Performance Security 

and Retention Money shall be validated for a period 90 days beyond the guarantee period. 

5. Deviations/Variations in Quantities and Pricing. 

The quantities given in the “Schedule of Quantities" are based on estimates and are meant 
to indicate the extent of the work and to provide a uniform basis for tendering and any 
variation either by addition or omission shall not vitiate the contract. 

5.1 The company through its Engineer-in-Charge or his representative shall, without 
radically changing the original scope and nature of the work, under contract, have power to 
make any alterations in or additions to or substitution of the original specifications, 
drawings, designs and instructions that may appear to be necessary or advisable during 
the progress of the work. 

The contractor shall be bound to carry out the work(s) in accordance with the instructions 
given to him in writing by the Engineer-in-Charge or his representative on behalf of the 
company. Such altered or additional or substituted work, which shall form part of the original 
contract, shall be carried out by the contractor on the same terms and conditions in all 
respects on which they agreed to do the main work and at the same rate/rates as are 
specified in the contract/ work-order. 

5.2 The right is reserved to cancel any items of work included in the contract agreement or 
portion thereof in any stage of execution if found necessary to the work and such omission 
shall not be a waiver of any condition of the contract nor invalidate any of the provisions 
thereof. 

5.3 If the additional, altered or substituted work includes any class of work for which 
rate/rates is/are not specified in the contract/work order, rates for such items shall be 
determined by the Engineer-in-Charge as follows: 



 

 

a) In the case of percentage tenders, if the rate for the extra item of work executed is 
available in the company's approved SOR, it will be paid at the schedule rate plus or minus 
the accepted percentage as per contract.  

However, if the extra item is not available in company’s approved SOR, then the rate for 
such extra item(s) shall be dealt as at (c) below. 

b) In case of item rate tenders, the rate for extra item shall be derived from the rate for 
similar item or near similar item / class of work available in the agreement schedule of work 
or by analysis of rates as at below and the lower rate out of the above two shall be 
considered. 

In case of composite item rate tenders, where two or more schedule of quantities for similar 
item description may form part of the contract, the applicable rates shall be taken from the 
Schedule of Quantities of that particular part in which the deviation is involved, failing that 
at the lowest applicable rate for the similar item of work in the other schedule of quantities. 

5.4 Alteration in the quantities shall not be considered as a change in the condition of the 
contract nor invalidate any of the provision thereof provided that a deviation estimate / 
revised estimate / supplementary agreement for the item(s) involved is made. Such 
approval shall be from appropriate authority. 

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the 
agreement schedule] shall be made in the contractors running on account bills, till the 
revised estimate / deviation estimate regularizing these items are sanctioned by the 
competent authority of the company, at the provisional rates and shall not exceed: 

a)  75% of the rate recommended by the Engineer-in-Charge to the accepting authority of 

the company i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly available 
in the SOR of the company/ if the rate is derived from available rate of BOQ. 

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of 
the company, i.e. GM(C) of the company or SO(C) of the Area , if it is analysed item rates 
based on prevalent market rates of materials and labour following CPWD / NBO norms. 

Total payment for such extra items of work shall not exceed 10% of work order / agreement 
value / approved deviation estimate value. Also total payment including extra items of work 
shall not exceed the work order / agreement / approved deviation estimate value. 

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY 
HIGH RATE AND ABNORMALLY LOW RATE ITEMS. 

The abnormally high rate items are those whose quoted rates are more than 20% of the 
justified rates decided by the owner. 

The abnormally low rate items are those whose quoted rates are less than 20% of the 
justified rates decided by the owner. 

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) 
abnormally low rate items, shall become operative under the following circumstances:- 

For increase in quantity of more than 25% in respect of works executed below plinth level 
and 10% in respect of works executed above plinth level. 

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate 
based on prevalent market rate of materials and labour analysed as per standard analysis 



 

 

of rate of CPWD/NBO. Payment of extra quantity over the permitted quantity as explained 
above would be made on the basis of the new analysed rate. 

The variation in quantity of abnormally low rate items for item rate tenders shall not be 
permitted below 25% for the items below plinth level and below 10% for the items above 
plinth level of the agreement schedule quantity, but in exceptional cases with written 
consent of Engineer-in-Charge arising out of technical necessity. 

The above provisions shall be applicable for item rate tenders only and not applicable for 
percentage rate tenders for works based on standard schedule of rates of the company. 

For the purpose of operation, the following works shall be treated as works related to 
foundation, unless otherwise defined in the contract. 

5.7 The time of completion of the originally contracted work shall be extended by the 
company in the event of any deviation resulting in additional cost over the awarded value, 
if requested by the contractor as follows:- 

(i) In the proportion which the additional cost of the altered, additional or substituted work 
(in value) bears to the original tendered value plus. 

(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the 
company, shall have power to omit any part of the work in case of non-availability of a 
portion of the site or for any other reason and the contractor shall be bound to carry out the 
rest of the work in accordance with the instructions given by the Engineer-in-Charge. No 
claim from the Contractor shall be entertained/ accepted on these grounds. 

5.9 In the event of any deviation being ordered which in the opinion of the contractor 
changes radically the original scope/nature of the contract, the contractor shall under no 
circumstances suspend the work, either original or altered or substituted, and the 
dispute/disagreement as to the nature of deviation and the rate/rates to be paid for such 
deviations shall be resolved separately with the company as per the procedures/ norms 
laid down hereafter. 

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation 
for Delay 

Time is the essence of the contract and as such all works shall be completed within the 
time stipulated in the contract/ work order. The work shall, throughout the stipulated period 
of contract, be carried out with all due diligence on the part of the contractor. 

Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-
in-Charge and the contractor shall agree upon a detailed time and progress chart prepared 
based on BAR CHART/ PERT CPM techniques on the basis of a construction schedule 
submitted by the contractor at the time of executing contract showing the order in which the 
work is proposed to be carried out within the time specified in the LOA /work order. 

For the purpose of this detailed time and progress chart, the work shall be deemed to have 
commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender 
or 7(seven) days after handing over the site of work or handing over reasonable number of 
working drawings to the contractor or the period of mobilization allowed in the work order 
for starting the work in special circumstances, whichever is later. 



 

 

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 
days. 

6.1 If the contractor, without reasonable cause or valid reasons, commits default in 
commencing the work within the aforesaid time limit, the company shall, without prejudice 
to any other right or remedy, be at liberty, by giving 15 days’ notice in writing to the 
contractor to commence the work, failing which to forfeit the Earnest Money deposited by 
him and to rescind the Letter of Acceptance of Tender/Work Order and also to debar the 
contractor to take part in the future re-tender. 

The Company may debar such defaulting Contractors from participating in future Tenders 
for a minimum period of 12(twelve) months. 

6.2 If the contractor fails to complete the work and clear the site or submit the final report 
on or before the date of completion or extended date of completion, he shall without 
prejudice to any other right or remedy available under the law to the company on account 
of such breach, pay as compensation (Liquidated Damages): 

i) @ half percent (½ %) of the contract amount/Revised Contract amount whichever is less, 
per week of delay. 

OR 

ii) ½ % of the contract-value of group of items/ revised completion value of group of items 
whichever is less, per week of delay, for which a separate period of completion is originally 
given. 

The aggregate of such compensation/ compensations shall not exceed: 

i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever 
is less. 

OR 

ii) 10% of the contract-value of group of items/ revised completion value of group of 
whichever is less, for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set off against any sum payable to the 
contractor under this or any other contract with the company. 

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any 
other charges from the supplier/vendor, the same will be recovered along with the 
applicable GST and the amount shall be adjusted with the payment to be made to the 
supplier/vendor against their bill/invoice or any other dues. 

Further Earnest Money/ Performance Security forfeited will be inclusive of GST. 

6.2.1 The company, if satisfied, that the works can be completed by the contractor within a 
reasonable time after the specified time of completion, may allow further extension of time 
at its discretion with or without the levy of L.D. In the event of extension granted being with 
L.D, the company will be entitled without prejudice to any other right or remedy available in 
that behalf, to recover from the contractor as agreed damages equivalent to half percent of 
the contract value of the works for each week or part of the week subject to a ceiling as 
described at Cl.6.2. 

6.2.2 The company, if not satisfied that the works can be completed by the contractor, and 
in the event of failure on the part of the contractor to complete work within further extension 



 

 

of time allowed as aforesaid, shall be entitled, without prejudice to any other right, or 
remedy available in that behalf, to rescind the contract. 

6.2.3 The company, if not satisfied with the progress of the contract and in the event of 
failure of the contractor to recoup the delays in the mutually agreed time frame, shall be 
entitled to terminate the contract. 

6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 
or both, the company, shall be entitled to impose penalty/LD as deliberated at Clause 10. 
Additionally the contractor shall be debarred from participating in the future tenders for a 
minimum period of 12 months. 

6.3 The company may at its sole discretion, waive the payment of compensation on request 
received from the contractor indicating valid and acceptable reasons if the entire work is 
completed within the date as specified in the contract/work order or as validly extended 
date without stipulating any compensation for delay. 

6.4 Extension of date of completion: On occurrences of any events causing delay as stated 
here-under, the contractor shall intimate immediately in writing to the Engineer-in-Charge. 

a) Force Majeure: 

i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics. 

ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign) 
including but not limited to war, proprieties, and quarantine embargoes. 

The successful bidder/ contractor will advise in the event of his having to resort to this 
clause by a registered letter duly certified by the local chamber of commerce or statutory 
authorities, the beginning and end of the cause of delay, within fifteen days of the 
occurrence and cessation of such Force Majeure condition. 

In the event of delay due to Force Majeure for more than one month the contract may be 
terminated at the discretion of the company. Termination under such circumstances will be 
without any liability on either side. 

For delays arising out of Force Majeure, the bidder / contractor will not claim extension in 
completion date for a period exceeding the period of delay attributable to the clauses of 
Force Majeure and neither company nor bidder / contractor shall be liable to pay extra cost 
(like increase in rates, remobilization advance, idle charges for labour and materials etc.) 
provided it is mutually established that Force majeure conditions did actually exists. 

b) Serious loss or damage by fire and abnormally bad weather. 

c) Non-availability of stores which are the responsibility of the company to supply as per 
contract. 

d) Non-availability of working drawings in time, which are to be made available by the 
company as per contract during progress of the work. 

e) Delay on the part of the contractors or tradesmen engaged by the company not forming 
part of the contract, holding up further progress of the work. 

f) Non-availability or breakdown of tools and plant to be made available or made available 
by the company. 

g) The execution of any modified or additional items of work or excess quantity of work. 



 

 

h) Any other causes which, at the sole discretion of the company, is beyond the control of 
the contractor. 

6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the 
contractor at site to record the various hindrances, as stated above, encountered during 
the course of execution.  

Hindrance register will be signed by both the parties. The contractor may also record his 
observations in the Hindrance Register. In case the contractor has a different opinion for 
hindrance and a dispute arises then the matter would be referred to the EIC and or the next 
higher authority whose decision would be final & binding on the contractor & the decision 
to be communicated within 15 days. 

6.4.2The contractor shall request the company in writing for extension of time within 15 
days of happening of such event causing delay stating also, the period for which extension 
is required. The company may, considering the genuinity of the request, give a reasonable 
extension of time for completion of the work. Such extension shall be communicated to the 
contractor in writing by the company through the Engineer-in- Charge within 1(one) month 
of the date of receipt of such request. 

6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension 
of time are or are not reasonable, is final. If the Engineer-in-charge is of the opinion that 
the grounds shown by the contractor are not reasonable and declines to the grant of 
extension to time, the contractor cannot challenge the soundness of the opinion. 

The opinion of the Engineer-in-charge that the period of extension granted by him is proper 
or necessary is not, however, final. If the contractor feels that the period of extension 
granted is inadequate he can appeal to the GM(Civil)/ CM(Civil) of the company for 
consideration on the question whether the period of extension is or is not proper or 
necessary. 

6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during 
the course of execution, on written request for extension of time within 15(fifteen) days of 
happening of such events as stated above, reserving the company's right to impose/ waive 
penalty at the time of granting final extension of time as per contract agreement. 

6.4.5 When the period fixed for the completion of the contract is about to expire, the 
question of extension of the contract may be considered at the instance of the Contractor 
or the Department or of both. The extension will have to be by party's agreement, express 
or implied. 

In case the contractor does not apply for grant of extension of time within 15(fifteen) days 
of the hindrance occurring in execution of the work and the department wants to continue 
with the work beyond the stipulated date of completion for reason of the work having been 
unavoidably hindered, the Engineer-incharge can grant extension of time even in the 
absence of application from the contractor. 

Such extension of time granted by the Engineer-in-Charge is valid provided the contractor 
accepts the same either expressly or implied by his actions before and subsequent to the 
date of completion. Such extension of time shall be without prejudice to Company's right to 
levy compensation under the relevant clause of the contract. 

The contractor shall however use his best efforts to prevent or make good the delay by 
putting his endeavors constantly as may be reasonably required of him to the satisfaction 
of the Engineer-in Charge. 



 

 

 

 

7. Material Supply & other facilities 

The contractor shall at his own expense, provide all materials required for the work, unless 
otherwise specified, and the rates quoted by the contractor shall be for finished work 
inclusive of all materials required for completion of the work as specified in the contract. 

8. Quality Assurance - Materials and Workmanship 

The contractor shall carry out and complete the work in every respect in accordance with 
the contract and shall ensure that the work conforms strictly to the drawings, specifications, 
(as enclosed or in absence of enclosed specifications current MoEF&CC/CPCB/BIS 
specifications) instructions of the Engineer-in-Charge. The Engineer-in-Charge may issue, 
from time to time, further drawings, detailed instructions/ directions in writing to the 
contractor. All such drawings, instructions/directions shall be consistent with the contract 
documents and should be reasonably inferable there from, along with clarifications/ 
explanations thereof, if necessary. However, the contractor will be solely responsible for 
design and erection of all temporary structures required in connection with the work. 

8.1 For Quality Assurances of all the Baseline Data Generation Works the norms/ 
guidelines laid down by the company/CPCB/BIS/MoEF&CC herein and elsewhere will form 
part of the contract for the purpose of quality of works. 

8.2 The contractor shall be responsible for correct and complete execution of the work in a 
workman like manner with the materials as per specification which shall be subject to the 
approval of the company. All work under execution in pursuance of the contract shall be 
open to inspection and supervision by the Engineer-in-Charge or by his authorized 
representative or any other official of higher rank or any other person authorized by the 
company in his behalf & the contractor shall allow the same. 

8.3 All materials to be provided by the contractor shall be in conformity with the 
specifications/schedule of work as per the contract and the contractor shall furnish proof, if 
so required by the Engineer-in-Charge to his satisfaction that the materials do so comply. 

8.4 The contractor shall immediately after the award of work draw up a schedule giving 
dates for submission of samples as required or necessary as per the specification for 
approval of Engineer-in-Charge who shall approve, if found acceptable, promptly so that 
there is no delay in the progress of the work of the contractor or of the work of any of the 
sub-contractor. 

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to 
examine/test with reasonable promptness ensuring conformity of the samples with the 
required specification and complying with the requirements as per contract documents 
keeping in view that the work shall be in accordance with the samples approved by him. 
The contractor shall be bound to furnish fresh sample, if disapproved by the Engineer-in-
Charge, for his approval. The contractor shall not start bringing materials at the site unless 
the respective samples are approved. Materials conforming to approved samples shall only 
be brought to site. However, Engineer-in-Charge’s approval for any sample, design / 
drawings (permanent / temporary structures) shall not alter contractor’s full responsibility 
whatsoever for the performance and safety of the executed job.  

Samples are to be supplied by the contractor at his own cost. The cost involved in tests 
shall be borne by the contractor. If any test is ordered by the Engineer-in-Charge which is 



 

 

to be carried out by any independent person or agency at any place other than the site 
even then the cost of materials and testing charge etc. shall be borne by the contractor. If 
the test shows that the materials are not in accordance with the specifications, the said 
materials shall not be used in the work and removed from the site at contractors cost. 

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any 
materials or work due to a defect therein for not conforming to the required specification, or 
for materials not being of the required quality and standard or for reasons of poor 
workmanship or for not being in accordance with the sample approved by him. The 
contractor shall forthwith remedy the defect/replace the materials at his expense and no 
further work shall be done pending such rectification/replacement of materials, if so 
instructed by the Engineer-in-Charge. 

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to 
procure the proper materials for replacement and/or to carry out the rectifications in any 
manner considered advisable under the circumstances and the entire cost & delay for such 
procurement/rectification shall be borne by the contractor. 

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, 
according to the standard practice followed for such tests, other than those for which 
satisfactory proof has already been furnished by the contractor who shall provide at his 
expense all facilities which the Engineer-in-Charge may require for the purpose. All such 
expenses born by the contractor are not to be paid separately by the employer and shall 
be assumed covered in accepted prices. 

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the 
company. However if the test shows the workmanship or materials not to be in accordance 
with the provision of the contract or the instruction of Engineer-in-Charge the cost shall be 
borne by the contractor. . 

8.7 Access to the works: The Engineer-in-charge and any person authorized by the 
company shall at all times have access to the works and to all workshops and places where 
work is being prepared or from where materials, manufactured articles are being obtained 
for the works and the contractor shall afford every facility for and every assistance in or in 
obtaining the right to such access. 

8.8 Inspection of works: i) No work shall be covered up or put out of view without the 
approval of the Engineer-in-charge or the Engineer-in-charge's representative or any other 
officer nominated by the company for the purpose and the contractor shall afford full 
opportunity for the EIC or EIC`s representative or any other officer nominated by the 
company for the purpose to examine and measure any work which is about to be covered 
up or put out of view and to examine foundations before permanent work is placed thereon. 
the contractor shall give due notice to the Engineer-in-charge's representative whenever 
any such work or foundations is ready or about to be ready for examination and the 
Engineer-in-charge's representative shall, without unreasonable delay, unless he considers 
it unnecessary and advises the contractor accordingly, attend for the purpose of examining 
and measuring such work or foundations. 

ii) The contractor shall uncover any part or parts of the works or making openings in or 
through the same as the Engineer-in-Charge may from time to time direct and shall 
reinstate and make good such part or parts to the satisfaction of Engineer-in-charge. 

If any such part or parts have been covered up or put out of view after compliance with the 
requirement of sub-clause above and are found to be executed in accordance with the 



 

 

contract, the expenses of uncovering, making openings in or through and making good the 
same shall be borne by the Employer, but in any other cases all costs shall be borne by the 
contractor. 

8.9 Removal of Improper Work and Materials: 

i) The Engineer-in-charge shall during the progress of the works have power to order in 
writing from time to time: 

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, 
are not in accordance with the contract/ work order/ approved sample. 

b) The substitution with proper and suitable materials. 

c) The removal and proper re-execution, notwithstanding any previous test thereof or 
interim payment there from, of any work which in respect of materials or workmanship is 
not in accordance with the contract. 

ii) In case of default on the part of the contractor in carrying out such order, the Engineer-
in -charge shall be entitled to employ and pay other agency to carry out the same and all 
expenses consequent thereon shall be recoverable from the contractor or may be deducted 
from any amount due or which may become due to the contractor. 

8.10 Devaluation of Work : In lieu of rejecting work done or materials supplied not in 
conformity with the contract/work order/approved samples, the Engineer-in-charge or any 
other officer nominated by the company for the purpose may allow such work or materials 
to remain, provided the Engineer-in-Charge/the officer nominated by the company is 
satisfied with the quality of any materials, or the strength and structural safety of the work, 
and in that case shall make such deduction for the difference in value, as in his opinion 
may be reasonable. 

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated 
by the company for the purpose shall make final inspection of all work included in the 
contract/work order, or any portion thereof, or any completed structure forming part of the 
work of the contract, as soon as practicable after notification by the contractor that the work 
is completed and ready for acceptance. If the work is not acceptable to the Engineer-in-
charge at the time of such inspection, he shall inform the contractor in writing as to the 
particular defects to be remedied before final acceptance can be made. 

8.12 Defects appearing after acceptance: Any defects which may appear within the 
defect liability period and arising, in the opinion of the Engineer-in-charge, from lack of 
conformance with the drawings and specifications, shall, if so required by the Engineer-in-
charge in writing, be remedied by the contractor at his own cost within the time stipulated 
by the Engineer-in-charge. If the contractor fails to comply, the Engineer-in-charge may 
employ other persons to remedy the defects and recover the cost thereof from the dues of 
the contractor. 

8.13 Site Order Book : A Site Order Book is a Register duly certified by the Engineer-in-
charge regarding number of pages it contains, each page being numbered, name of work, 
name of contractor, reference of contract/ work order and the aforesaid certificate should 
be recorded on its first page. 

Site Order Books shall be maintained on the sites of works and should never be removed 
there from under any circumstances. It shall be the property of the company. The Engineer-
in-Charge or his authorized representative shall duly record his observations regarding any 
work which needs action on the part of the contractor like, improvement in the quality of 



 

 

work, failure to adhere to the scheduled programme etc. as per contract/work order. The 
contractor shall promptly sign the site order book and note the orders given therein by the 
EIC or his representative and comply with them. The compliance shall be reported by the 
contractor in writing to EIC in time so that it can be checked. 

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both 
running on account and final bills of the contractor. A certificate to this effect should be 
given in the Measurement books by the Engineer-in-Charge or his representative. 

8.14 Samples and Testing of Materials: All the materials to be procured by the contractor 
and to be used in work shall be approved by the Engineer-in-Charge in advance, and shall 
pass the tests and analysis required by him, which will be as specified in the specifications 
of the items concerned and or as specified by BIS/CPCB/MoEF standard specifications 
acceptable to the Engineer-in-Charge. The method of sampling and testing shall be as per 
the relevant BIS, IRC/ MORTH and other relevant standards and practices.  

8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation of 
the quality and fitness for the work. When considered necessary by the Engineer-in-charge, 
they shall be placed on wooden platforms or other hard, clean surfaces and not directly on 
the ground. 

Materials shall be placed under cover when so directed and the contractor shall erect and 
maintain at his own cost temporary weather-proof sheds at the work site for the purpose. 
Stored materials shall be so located as to facilitate prompt inspection. All stored materials 
shall be inspected at the time of use in the work, even though they may have been 
inspected and approved before being placed in storage or during storage. 

8.16 Defective Materials: All materials not conforming to the requirements of the 
specifications shall be considered as defective, and all such materials, whether in place or 
not shall be rejected. They shall be removed immediately by the contractor at his expenses 
and replaced with acceptable material. 

No rejected material, the defects of which have been subsequently corrected, shall be used 
on the work until approval in writing has been given by the Engineer-in-Charge. Upon failure 
on the part of the contractor to comply with any instruction of the Engineer-in-charge made 
under the provisions of this article within the time stipulated by the Engineer-in-charge, the 
Engineer-in-charge shall have authority to remove and replace defective material and 
recover the cost of removal and replacement from the contractor. 

Further all such defective material lying at site not removed and replaced within 30 days 
after issue of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall 
dispose off such material in any manner without any further written notice to the contractor. 

9. Payments: Paying authority: HOD (Finance), CMPDI, RI – I, Asansol. The contractor 

has to submit the Final bill in duplicate to the controlling officer.  

9.1 Payment of on account bill shall be made after certifying by EIC or his representative, 

the sum to which the contractor is considered entitled by way of interim payment for the 

following  

a) The work executed as covered by the bill/bills after deducting the amount already paid, 

the security deposit and such other amounts as may be deductible or recoverable in terms 

of the work order/ contract.  



 

 

9.2 Income tax deduction @ 2% (Two percent) of the gross value of each bill or at the rate 
as amended from time to time, shall be made unless exempted by the competent authority 
of the Income Tax Department. 

GST on Works Contracts (if applicable) and Building and Construction Workers Cess (as 
applicable in States) shall be payable by the contractor. If, however, the company is asked 
to make deduction from the contractor's bills, the same shall be done and a certificate to 
this effect shall be issued to the contractor for dealing with the State Govt. and the company 
does not take any responsibility to do anything further in this regard. 

9.3 No interest shall be payable on the amounts withheld, under the terms of the Contract 
Agreement/Workorder. 

10 Termination, Cancellation, Suspension and Foreclosure of Contract 

The company shall, in addition to other remedial steps to be taken as provided in the 
conditions of contract be entitled to cancel the contract in full or in part, and whether the 
date of completion has or has not elapsed, by notice in writing if the contractor:- 

a) makes default in proceeding with the works with due diligence and continues to do so 
even after a notice in writing from the Engineer-in-Charge, then on the expiry of the period 
as specified in the notice 

Or 

b) commits default/breach in complying with any of the terms and conditions of the contract 
and does not remedy it or fails to take effective steps for the remedy to the satisfaction of 
the Engineer-in-Charge, then on the expiry of the period as may be specified by the 
Engineer-in-Charge in a notice in writing. 

Or 

c) obtains a contract with the company as a result of ring tendering or other non-bonafide 
methods of competitive tendering 

Or 

d) shall offer or give or agree to give any person in the service of the company or to any 
other person on his behalf any gift or consideration of any kind as an inducement or reward 
for act/acts of favour in relation to the obtaining or execution of this or any other contract 
for his company. 

Or 

e) fails to complete the work or items of work with individual dates of completion, on or 
before the 

date/dates of completion or as extended by the company, then on the expiry of the period 
as may be specified by the Engineer-in-Charge in a notice in writing. 

Or 

f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval 
in writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written 
notice, cancel the whole contract or portion of it in default. 

 

 



 

 

10.1The contract shall also stand terminated under any of the following circumstances: 

       a) If the contractor being an individual in the case of proprietary concern or in the case 
of a partnership firm any of its partners is declared insolvent under the provisions of 
Insolvency Act for the time being in force, or makes any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors amounting to 
proceedings for liquidation or composition under any Insolvency Act. 

       b) In the case of the contractor being a company, its affairs are under liquidation either 
by a resolution passed by the contractors company or by an order of court, not being a 
voluntary liquidation proceedings for the purpose of amalgamation or reorganization, or a 
receiver or manager is appointed by the court on the application by the debenture holders 
of the contractor's company, if any. 

       c) If the contractor shall suffer an execution being levied on his/their goods, estates 
and allow it to be continued for a period of 21 (twenty-one) days. 

       d) On the death of the contractor being a proprietary concern or of any of the partners 
in the case of a partnership concern and the company is not satisfied that the legal 
representative of the deceased proprietor or the other surviving partners of the partnership 
concern are capable of carrying out and completing the contract. The decision of the 
company in this respect shall be final and binding which is to be intimated in writing to the 
legal representative or to the partnership concern. 

10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-
charge shall   have powers: 

       a. To take possession of the site, any materials, constructional plant, equipment, stores 
etc. thereon and carry out balance work through any means or through any other agency. 

       b. To give the contractor or his representative of the work 7 (seven) days’ notice in 
writing for taking final measurement for the works executed till the date of cancellation or 
termination of the contract. The Engineer-in-Charge shall fix the time for taking such final 
measurement and intimate the contractor in writing. The final measurement shall be carried 
out at the said appointed time notwithstanding whether the contractor is present or not. Any 
claim as regards measurement which the contractor is to make shall be made in writing 
within 7 (seven) days of taking final measurement by Engineer-In-charge as aforesaid and 
if no such claim is received, the contractor shall be deemed to have waived all claims 
regarding above measurements and any claim made thereafter shall not be entertained. 

       c. After giving notice to the contractor to measure up the work of the contractor and to 
take such whole or the balance or part thereof, as shall be unexecuted out of his hands and 
to give it to another contractor or take up departmentally, to complete the work. The 
contractor whose contract is terminated shall not be allowed to participate in future bidding 
for period of minimum twelve months.  

In such an event, the contractor shall be liable for loss/damage suffered by the employer 
because of action under this clause and to compensate for this loss or damage, the 
employer shall be entitled to recover higher of the following: 

 

 

 



 

 

i) Forfeiture of security deposit comprising of performance guarantee and retention money 
and additional performance security, if any, at the disposal of the employer. 

Or 

ii) 20% of value of incomplete work. The value of the incomplete work shall be calculated 
for the items and quantities remaining incomplete (as per provision of agreement) at the 
agreement rates including price variation as applicable on the date, when notice in writing 
for termination of work was issued to the contractor. 

The amount to be recovered from the contractor as determined above, shall, without 
prejudice to any other right or remedy available to the employer as per law or as per 
agreement, will be recovered from any money due to the contractor on any account or 
under any other contract and in the event of any shortfall, the contractor shall be liable to 
pay the same within 30 days. In case of failure to pay the same the amount shall be debt 
payable. 

In the event of above course being adopted by the Engineer-in-charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased materials, equipment or entered into agreement or made advances on any 
account or with a view to the execution of work or performance of the contract. And in case 
action is taken under any of provision aforesaid, the contractor shall not be entitled to 
recover or to be paid any sum for any work thereof or actually performed under this contract 
unless and until the engineer-in-charge has certified in writing the performance of such 
work and value payable in respect thereof and he shall only be entitled to be paid the value 
so certified. 

The need for determination of the amount of recovery of any extra cost/expenditure or of 
any loss/damage suffered by the company shall not however arise in the case of 
termination of the contract for death/demise of the contractor as stated in 10.1(d). 

10.3 Suspension of Work: 

Suspension of work – The Company shall have power to suspend the work. The contractor 
shall on receipt of the order in writing of Engineer-in -charge (whose decision shall be final 
and binding on the contractor), suspend the progress of work or any part thereof for such 
time in such manner as the Engineer-in-Charge may consider necessary so as not to cause 
any damage, or endanger the safety thereof for any of the following reasons: 

a) on account of any default on the part of the contractor, or  

b) for proper execution of the works, or part thereof, for reasons other than the default of 
the contractor or, 

c) for safety of the works, or part thereof. 

The contractor shall, during such suspension properly protect and ensure the works to the 
extent necessary and carry out the instruction of the Engineer-in-charge. If the suspension 
is ordered for reasons (b) & (c), the contractor shall be entitled to an extension of time equal 
to the period of every such suspension plus 25%. This shall also be applicable for 
completion of the item or group of items of the work for which a separate period of 
completion as specified in the contract and of which the suspended work forms a part. 

The contractor shall carry out the instructions given in this respect by the Engineer-In 
Charge & if such suspension exceeds 45 (forty five) days, the contractor will be 
compensated on mutually agreed terms. 



 

 

10.4 Foreclosure of contract: 

If at any time after acceptance of the tender the company decides to abandon or reduce 
the scope of work for any reason whatsoever the company, through its Engineer-in-Charge, 
shall give notice in writing to that effect to the contractor and contractor shall act accordingly 
in the matter. In the event of abandonment, the contractor shall have no claim to any 
payment of compensation or otherwise whatsoever, other than those mentioned below:- 

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the 
expenditure incurred, if any, by the contractor on preliminary works at site e.g. temporary 
access roads, temporary construction for labour and staff quarters, office accommodation, 
storage of materials, water storage tanks and water supply for the work including supply to 
labour/ staff quarters, office etc. 

b) to pay the contractor at the contract rates full amount for works executed and measured 
at site up to the date of such abandonment. 

c) to pay for the materials brought to site or to be delivered at site, which the contractor is 
legally liable to pay, for the purpose of consumption in works carried out or were to be 
carried out but for the foreclosure, including the cost of purchase and transportation and 
cost of delivery of such materials. The materials to be taken over by the company should 
be in good condition and the company may allow at its discretion the contractor to retain 
the materials in full or in part if so desired by him and to be transported by the contractor 
from site to his place at his own cost with due permission of the EIC. 

d) to take back the materials issued by the company but remaining unused, if any, in the 
work on the date of abandonment/reduction in the work, at the original issue price less 
allowance for any deterioration or damage caused while in custody of the contractor. 

e) to pay for the transportation of tools and plants of the contractor from site to contractor's 
place or to any other destination, whichever is less. 

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of 
accounts, papers, relevant documents as may be necessary to enable the Engineer-in-
Charge to assess the amounts payable in terms of clauses10.4(a) (c) & (e) of the contract. 
The contractor shall not have any claim for compensation for abandonment of the work, 
other than those as specified above. 

11. Carrying out Part Work at Risk & Cost of Contractor. 

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-
Charge, after giving the contractor 15 days’ notice in writing, without cancelling or 
terminating the contract, shall be entitled to employ another Agency for executing the job 
or to carry out the work departmentally or contractually through tendering / limited tendering 
process, either wholly or partly, debiting the contractor with cost involved in engaging 
another Agency or with the cost of labour and the prices of materials, as the case may be. 
The certificate to be issued by the Engineer-in-Charge for the cost of the work so done shall 
be final and conclusive and the extra cost, if any, shall be borne by the contractor. However, 
when this clause is invoked, penalty will not be applicable other than on account of delayed 
completion. 

The value of the work taken away shall be calculated for the items and quantities taken 
away at the agreement rates including price variation as applicable on the date, when notice 
in writing for taking away part work was issued to the contractor. The contractor, from whom 



 

 

part work is being taken out, shall not be allowed to participate in the tendering process if 
any. 

If the expenses incurred by the department is less than the amount payable to the 
contractor at his agreement rates, the difference shall not be payable to the contractor. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any 
advance on any account or with a view to the execution of the work or the performance of 
the contract. 

12. Completion Certificate  

The contractor shall give notice of completion of field work and submit 1 (one) copy of the 
Draft Report to the engineer-in-charge. The Engineer-in-charge shall within 30 days from 
the completion thereof study the draft report and ascertain the deficiency / deficiencies, if 
any, to be rectified / regenerate the data by the contractor as also the items, If any, for 
which payment shall be made at reduced rate if the deficiencies are of a minor nature and 
the Engineer-in-charge is satisfied that the contractor has already made arrangements for 
rectification thereof. In the event of contractor’s failure to rectify the deficiencies for any 
reason whatsoever, the deficiencies can be rectified by the company departmentally or by 
other means and the 50% of the security deposit of the contractor shall be sufficient to 
cover the cost hereof. He shall issue the completion certificate indicating the date of 
completion of the work, deficiencies to be rectified, if any, and the items, if any, for which 
payment shall be made at reduced rate including reasons therefore and with necessary 
instructions to the contractor to clear the site. 

In cases where separate period of completion for certain items or groups of items are 
specified in the contract, separate completion certificate for such items or groups of items 
may be issued by the Engineer-in-charge after completion of such items on receipt of notice 
from the contractor only in the event the work is completed satisfactorily in every respect.  
Refund of security deposit and payment of final bill shall, however, be made on completion 
of the entire contract work, but not on completion of such items of work. 

In case of contractor’s failure, the EIC shall have right to get the work done at the cost of 
the contractor. 

12.1 In cases where separate period of completion for certain items or groups of items are 
specified in the contract, separate Defect Liability certificate for such items or groups of 
items may be issued by the Engineer-in-Charge after completion of such items on receipt 
of notice from the contractor only in the event the work is completed satisfactorily in every 
respect. 

Refund of security deposit and payment of final bill shall, however, be made on completion 
of the entire contract work, but not on completion of such items of work. 

12.2 Before the date fixed for completion of work, the work as well as the site of work are 
to be made clean after removal of rubbish, scaffolding, surplus materials, temporary 
structures etc. 

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work 
done. The cost thereof shall be recovered from the final bill of the contractor. 

 



 

 

13. Additional Responsibilities of the Contractor(s) 

The cost on account of the "Additional Responsibilities of the Contractors" under this clause 
is deemed tobe included in the tendered rates. 

i) The company reserves the rights to let other contractors also work in connection with the 
Project and the contractor/contractors shall co-operate in the works for the introduction and 
stores and materials and execution of his/their works. 

ii) The contractor/contractors shall keep on the work site during the progress a competent 
and experienced Resident Engineer exclusively for the work and necessary assistants who 
shall represent the contractor(s). The contractor shall employ, on the site in connection with 
the execution and maintenance of the work, technical and managerial staff as mentioned 
below. 

Sl. 
No. 

Value of Work Manpower Requirement 
 

1 More than 10 Crores One Resident Engineer (Degree Holder), One 
Engineer (Degree Holder), Two Engineers (Diploma 
Holder) 

2 5 Crores to 10 Crores One Resident Engineer (Degree Holder), Two 
Engineers (Diploma Holder) 

3 2 Crores to 5 Crores One Resident Engineer (Diploma Holder), One 
Engineer (Diploma Holder) 

4 50 lakhs to 2 crores One Resident Engineer (Graduate/ Diploma Holder) 

 

 For works below Rs. 50 lakhs, the deployment of manpower shall be as assessed by 
Engineer. 

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, 
experience and full postal address of each and every technical personnel employed at site 
by him. 

The contractor(s) shall not be allowed to execute the work unless he/they engage the 
required technical staff as assessed by Engineer-in-charge or as specifically mentioned in 
the bid. The delay on this account, if any, shall be the contractor's responsibility. 

Important instructions shall be confirmed to the contractor(s) in writing. If the 
contractor/contractors in course of the works finds/find any discrepancy between the 
drawing, forming part of the contract documents and the physical conditions of the locality 
or any errors or omissions in drawings except those prepared by himself / themselves and 
not approved by the Engineer-in-Charge. It shall be his/their duty to immediately inform the 
Engineer-in-Charge in writing and the Engineer-in-Charge shall verify the same. Any work 
done after such discovery and without intimation as indicated above will be done at the risk 
of the contractor/contractors. 

iii) The contractor / contractors shall employ only competent, skillful and orderly men to do 
the work. The Engineer-in-Charge shall have the right to ask the contractor/ contractors to 
remove from the work site any men of the contractor/contractors who in his opinion is 
undesirable and the contractor/contractors will have to remove him within 3 (three) hours 
of such orders. 

The contractor shall employ apprentices in the execution of the contract work as required 
under Apprentices Act. 



 

 

The contractor shall further be responsible for making arrangements at his own cost, or 
accommodation and social needs of the staff and workers under his employment. 

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of 
persons (including employees) and property. The safety required or recommended by all 
applicable laws, codes, statutes and regulations shall be observed by the contractor(s).In 
case of accidents, the contractor(s) shall be responsible for compliance with all the 
requirements imposed by the Workmen's Compensation Act or any other similar laws in 
force and the contractor shall indemnify the company against any claim on this account. 

All scaffoldings, ladders and such other structures which the workmen are likely to use shall 
be examined by the Engineer-in-Charge or his authorized representative whenever they 
want and the structure must be strong, durable, and safe and of such design as required 
by Engineer-in-Charge. 

In no case any structure condemned by the Engineer-in-Charge or his authorized 
representatives shall be kept on the work and such structure must be pulled down within 
three hours of such condemnation and any certificate or instructions, however, shall in no 
way absolve the contractor/contractors from his/their responsibility, as an employer, as the 
company shall in no way be responsible for any claim. 

The contractor / contractors shall at all times exercises reasonable precautions for the 
safety of employees in the performance of his/their contract and shall comply with all 
applicable provisions of the safety laws drawn up by the State Govt. or Central Govt. or 
Municipalities and other authorities in India. The contractor/contractors shall comply with 
the provision of the safety hand book as approved and amended from time to time by the 
Government of India. 

v) The contractor / contractors shall familiarize themselves with and be governed by all laws 
and rules of India and Local statutes and orders and regulations applicable to his/ their 
work. 

vi) The contractor shall maintain all records as per the provision made in the various 
statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract 
Labour (Regulation & Abolition) Central Rules, 1971, Minimum Wages Act, Workmen 
Compensation Act etc. and latest amendment thereof. Such records maintained by the 
contractor shall be opened for inspection by the Engineer-in-Charge or by the nominated 
representative of the Principal Employer. 

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all 
persons employed on the work shall be constructed and maintained in the number, manner 
and place approved or ordered by the Engineer-in-Charge. The contractor/ contractors 
shall vigorously prohibit committing of nuisance at any other place. Cost of all works under 
this item shall be covered by the contractor/contractor's tendered rates. 

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized 
representative with work reports from time to time regarding the contractor / contractors 
organization and the progress made by him / them in the execution of the work as per the 
contract. 

ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If 
applicable) only) and other levies, royalty, building and construction workers cess (as 
applicable in States), whether local, municipal, provincial or central pertaining to the 
contract payable by the bidder/Contractor under the Contract (during the entire period of 
contract), or for any other cause as applicable on the last date of submission of Bid, shall 



 

 

be included in the rates, prices and the total Bid Price submitted by the Bidder. All 
investments, operating expenses, incidentals, overheads, lifts, carriages, tools and plants 
etc. as may be attendant upon execution and completion of works shall also be included in 
the rates, prices and total Bid price submitted by the bidder.  

However, such duties, taxes, levies etc. which is notified after the last date of submission 
of Bid and/or any increase over the rate existing on the last date of submission of Bid shall 
be reimbursed by the company on production of documentary evidence in support of 
payment actually made to the concerned authorities. 

Similarly if there is any decrease in such duties, taxes and levies the same shall become 
recoverable from the contractor. The details of such duties, taxes and other levies along 
with rates shall be declared by the bidder. 

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 
excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 
Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST 
payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice in 
accordance with the provision of relevant GST Act and the rules made thereunder and after 
online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is 
responsibility of contractor. 

However, in case bidder/contractor is GST unregistered bidder/dealer in compliance with 
GST rules, the bidder/dealer shall not charge  any GST and/or GST Compensation Cess 
on bill/invoice. In such case, applicable GST will be deposited by CIL/Subsidiary directly to 
concerned authorities.  

Input tax credit is to be availed by paying authority as per rule. 

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and 
Capital Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor 
of goods and services in incorporating the tax invoice issued to CIL/Subsidiary in its 
relevant returns under GST, payment of CGST & SGST or IGST, GST (Compensation to 
State ) Cess shown in tax invoice to the tax authorities, issue of proper tax invoice or any 
other reason whatsoever, the applicable taxes &  cess paid based on such Tax invoice 
shall be recovered from the current bills or any other dues of the supplier/vendor along with 
interest, if any. 

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and 
shall not be subject to variations on any account except to the extent variations allowed as 
per the conditions of the contract of the bidding document. 

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. 
and to deal with such amount in terms of the provisions of the Statute or in terms of the 
direction of any statutory authority and the company shall only provide with certificate 
towards such deduction and shall not be responsible for any reason whatsoever. 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the 
Company under the Coal Act, the contractor will have to produce a royalty clearance 
certificate from the District Authorities before full and final payment. 

x) The contractor / contractors shall make his / their own arrangement for all materials, 
tools, staff and labourer required for the contract, which shall include cost of lead, lift, 
loading, unloading, railway freight, recruiting expenses and any other charges for the 
completion of the work to entire satisfaction of the company. 



 

 

xi) The contractor / contractors shall make their own arrangement for carriage of all 
materials to the work site at his/their own cost. 

xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, 
in writing. Prior permission is required to be taken from the owner for engagement of sub-
contractor in part work/ piece rated work. 

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall 
be pulled, destroyed or damaged by the contractor/contractors or any of his/their 
employees without the prior permission of the company, failing which the cost of such trees 
or plants shall be deducted from the contractor/contractors dues at the rate to be decided 
by the company. The rates quoted are supposed to include clearance of shrubs and jungles 
and removal of such trees up to 150 mm dia., as will be permitted by the Engineer-in-
Charge in writing. 

b) Anything of historical or other interest or of significant value unexpectedly discovered on 
the site is the property of the employer. The Contractor is to notify the Nodal Officer or his 
nominee of such discoveries and carry out the Nodal Officer or his nominee’s instructions 
for dealing with him. 

xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer 
engaged by him/them as per Minimum Wages Act or such other legislation or award of the 
minimum wage fixed by the respective State Govt. or Central Govt. as may be in force. The 
contractor / contractors shall make necessary payments of the provident fund for the 
workmen employed by him for the work as per the laws prevailing under provisions of 
CMPF and allied scheme and Miscellaneous Provisions Act, 1948 or Employees Provident 
Fund and Miscellaneous Provisions Act 1952 as the case may be. 

xv) All accounts shall be maintained properly and the company shall have the right of 
access and inspection of all such books of accounts etc., relating to payment of labourer 
including payment of provident fund considered necessary and the company may arrange 
for witnessing the payment to the labourer by its representatives. 

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of 
the agreement orby law, indemnify and keep indemnified for the following: 

a) The company or any agent or employee of the company against any action, claim or 
proceeding 

relating to infringement or use of any patent or design right and shall pay any royalties or 
other charges which may be payable in respect of any article or material included in the 
contract. 

However, the amount so paid shall be reimbursed by the company in the event such 
infringement has taken place in complying with the specific directions issued by the 
company or the use of such article or material was the result of any drawing and/or 
specifications issued by the company after submission of tender by the contractor. The 
contractor must notify immediately after any claim being made or any action brought against 
the company, or any agent or employee of company in respect of any such matter. 

b) The company against all claims, damages or compensation under the provisions of 
payment of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, 
The Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as 
applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts 
regulating P.F. or any modification thereof or any other law relating thereto and rules made 



 

 

there under from time to time, as may be applicable to the contract which may arise out of 
or in consequence of the construction or maintenance or performance of the work under 
the contract and also against costs, charges and expenses of any suit, action or 
proceedings arising out of any accident or injury. 

c) The company against all losses and claims for injuries or damages to any third party or 
to any property belonging to any third party which may arise out of or in consequence of 
the construction or maintenance or performance of the work under the contract and against 
all claims/demands proceedings/damages, cost charges and expenses whatsoever in 
respect of or in relation thereto. 

xvii) The contractor is under obligation to hand over to the company the vacant possession 
of the completed building structures failing which the Engineer-in-Charge can impose a levy 
upon the contractor upto 5% of the total contract value for the delay in handing over the 
vacant possession of the completed works after giving a 15 (fifteen) days’ notice to the 
contractor. 

xviii) Insurance - The contractor shall take full responsibility to take all precautions to 
prevent loss or damage to the works or part thereof for any reasons whatsoever (except for 
reasons which are beyond control of the contractor or act of God, e.g. flood, riots, war, 
earthquake, etc.) and shall at his own cost repair and make good the loss/damage to the 
work so that on completion, the work shall be in good order and condition and in conformity 
with the requirements of the contract and instructions of the Engineer-incharge. 

The contractor/contractors shall take following insurance policies during the full contract 
period at his own cost: 

a). In the case of construction works, without limiting the obligations and responsibilities 
under the contract, the contractor shall take insurance policy for the works and for all 
materials at site so that the value of the works executed and the materials at site up to date 
are sufficiently covered against risk of loss/damage to the extent as permissible under the 
law of insurance. The contractor shall arrange insurance in joint names of the company and 
the contractor. All premiums and other insurance charges of the said insurance policy shall 
be borne by the contractor. 

The terms of the insurance policy shall be such that all insurance claims and 
compensations payable by the insurers, shall be paid to the Employer and the same shall 
be released to the contractor in installments as may be certified by the Engineer-in-charge 
for the purpose of rebuilding or replacement or repair of the works and/or goods destroyed 
or damaged for which payment was received from the insurers. Policies and certificates for 
insurance shall be delivered by the contractor to the EIC for his approval before the starting 
date. Alterations to the terms of insurance shall not be made without the approval of EIC. 

b). Where any company building or part thereof is used, rented or leased by the contractor 
for the purpose of storing or using materials of combustible nature, the contractor shall take 
separate insurance policy for the entire building and the policy shall be deposited with the 
company. 

c) The contractor shall at all times during the tenure of the contract indemnify the company 
against all claims, damages or compensation under the provision of the Workmen's 
Compensation Act and shall take insurance policy covering all risk, claims, damages, or 
compensation payable under the Workmen's Compensation Act or under any other law 
relating thereto. 



 

 

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full 
expiry of the contract by timely payment of premiums and it/they shall not be cancelled 
without the approval of the company and a provision is made to this effect in all policies, 
and similar insurance policies are also taken by his sub-contractors if any. The cost of 
premium shall be borne by the contractor and it shall be deemed to have been included in 
the tendered rate. 

e) In the event of contractor’s failure to effect or to keep in force the insurance referred to 
above or any other insurance which the contractor is required to effect under the terms of 
the contract, the company may effect and keep in force any such insurance and pay such 
premium/premiums as may be necessary for that purpose from time to time and recover 
the amount thus paid from any moneys due to the contractor. 

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE 
OF OVER Rs.50 LAKHS. 

xix) Setting Out: The contractor shall be responsible for the contract and proper setting out 
of the works and correctness of the position, reduced levels, dimensions and alignment of 
all parts of the work including marking out the correct lay out in reference to the permanent 
bench mark and reference points. Only one permanent bench mark and basic reference 
lines shall be marked and shown to the contractor as basic data. 

The contractor shall have all necessary instruments, appliances and labour in connection 
therewith. If at any time during the progress of work any error is detected in respect of the 
position, levels, dimensions or alignment of any part of the work, the contractor on being 
required to do so by the Engineer-in-Charge or his representative shall at the expenses of 
the contractor rectify such errors to the satisfaction of Engineer-in-Charge unless such error 
is due to incorrect data supplied by the Engineer-in-Charge. 

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith 
Register and obtain License from the competent authority under the Contract Labour 
(Regulation & Abolition)Act 1970,the Contract Labour (Regulation & Abolition) Central 
Rules, 1971 and submit certified copies of the same to the Engineer-in-Charge and the 
Principal Employer. 

xxi) The contractor shall be registered with the concerned State Govt. and the Central Govt. 
in respect of Sales Tax Act and the certificate having details of Registration No., period of 
validity etc. should be submitted to the Engineer-in-Charge. 

xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, 
all lights, security guards, fencing when and where necessary as required by the Engineer-
in-Charge for the purpose of protection of the works, materials at site, safety of workmen 
and convenience of the public. 

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course of 
execution of the work during excavation and dismantling etc. shall be the property of the 
company and the same may be issued to the contractors, if required for use in the works 
at the rates to be fixed by the Engineer-in-Charge. 

xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working 
areas etc. shall be the contractor's responsibility and is to be carried out at his own cost as 
per instructions of EIC. The rates quoted by the contractor shall be deemed to include the 
dewatering costs. 



 

 

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall 
submit specifications and drawings showing the proposed temporary work to the Nodal 
Officer/Engineer-in-Charge or his nominee, who is to approve them if they comply with the 
specifications and drawings. 

The contractor shall be responsible for design of Temporary Works. 

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the 
contractor’s responsibility for design of the Temporary Works. 

14. Defects Liability Period: 

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work 
order, the contractor shall be responsible to make good and remedy at his own expense 
the defect/s mentioned hereunder within such period as may be stipulated by the Engineer-
in-Charge in writing: 

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 
(six) months from the date of issue of Defect Liability certificate / completion certificate. 

b) In the case of building works or other works of similar nature any defect in the work 
detected by the Engineer-in-Charge within a period of 6 (six) months from the date of issue 
of Defect Liability certificate/ completion certificate or before the expiry of one full monsoon 
period i.e. June to September whichever is later in point of time. 

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying 
out the defects by the contractor detected within the defect liability period and if the 
contractor fails to adhere to this programme, the Engineer-in-Charge shall be at liberty to 
procure proper materials and carry out the rectifications in any manner considered 
advisable under the circumstances and the cost of such procurement of materials and 
rectification work shall be chargeable to the contractor and recoverable from any of the 
pending dues of the contractors. 

The defect liability period can be extended by the company on getting request from the 
contractor only for valid reasons. 

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface 
Dressing & any other work of similar nature to be decided by the Engineer-in-Charge. 

15. Operating and Maintenance Manual: 

If “as built” drawings and/or Operating and Maintenance Manual are required the contractor 
shall supply them by the dates as per instruction of the Engineer-in-charge. 

If the contractor does not supply the drawings and/or Manual by the dates as stated above, 
or they do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his 
nominee shall withhold the amount as stated in the agreement. 

16. Settlement of Disputes: 

It is incumbent upon the contractor to avoid litigation and disputes during the course of 
execution. However, if such disputes take place between the contractor and the 
department, effort shall be made first to settle the disputes at the company level. 

The contractor should make request in writing to the Engineer-in-charge for settlement of 
such disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing 
which no disputes/ claims of the contractor shall be entertained by the company. 



 

 

Effort shall be made to resolve the dispute in two stages. 

In first stage dispute shall be referred to GM / HoD of the concerned department for the 
tenders of HQ and to the Regional Director of the respective Regional Institute of CMPDIL 
for the tenders of RIs. If difference still persist the dispute shall be referred to a committee 
constituted by the owner. The committee shall have one member of the rank of Director of 
the company who shall be chairman of the committee. 

If differences still persist, the settlement of the dispute shall be resolved in the following 
manner: 

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt. 
Departments (except Railways, Income Tax, Customs & Excise duties)/ State Public Sector 
Enterprises shall be referred by either party for Arbitration to the PMA (Permanent 
Machinery of Arbitration) in the department of Public Enterprises. 

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought 
through Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by 
AMENDMENT ACT of 2015). 

Settlement of Disputes through Arbitration: 

If the parties fail to resolve the disputes/ differences by in house mechanism, then, 
depending on the position of the case, either the employer/ owner or the contractor shall 
give notice to other party to refer the matter to arbitration instead of directly approaching 
Court. 

The contractor shall, however, be entitled to invoke arbitration clause only after exhausting 
the remedy available under the Clause 16. 

iii. In case of parties other than Govt. agencies, the redressal of disputes/ differences shall 
be sought through Sole Arbitration as under.  

Sole Arbitration: 

“In the event of any question, dispute or difference arising under these terms & 
conditions or any condition contained in this contract or interpretation of the terms of, or 
in connection with this Contract (except as to any matter the decision of which is 
specially provided for by these conditions), the same shall be referred to the sole 
arbitration of a person, appointed to be the arbitrator by the Competent Authority of CIL 
/ CMD of Subsidiary Company (as the case may be). The award of the arbitrator shall 
be final and binding on the parties of this Contract.” 

c) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being 
unable to act for any reason, or his/her award being set aside by the court for any 
reason, it shall be lawful for the Competent Authority of CIL / CMD of Subsidiary 
Company (as the case may be) to appoint another arbitrator in place of the outgoing 
arbitrator in the manner aforesaid. 

d) It is further a term of this contract that no person other than the person appointed by 
the Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) 
as aforesaid should act as arbitrator and that, if for any reason that is not possible, 
the matter is not to be referred to Arbitration at all. 

iv. In case of Govt. agencies, the redressal of disputes/ differences shall be sought through 
Sole Arbitration as under.  



 

 

Sole Arbitration: 

“In the event of any dispute or difference relating to the interpretation and application of 
the provisions of the contracts, such dispute or difference shall be referred to either 
party for Arbitration to the sole Arbitrator in the Department of Public Enterprises to be 
nominated by secretary to the Govt. of India in-charge of the Department of Public 
Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable to 
arbitration under this clause. The award of the Arbitrator shall be binding upon the 
parties to the dispute, provided, however, any party aggrieved by such award may take 
further reference for setting aside or revision of the award to the Law Secretary. 
Department of Legal Affairs, Ministry of Law & Justice / Additional Secretary, when so 
authorized by the Law Secretary, whose decision shall bind the parties finally and 
conclusively. The Parties to the dispute shall equally the cost of arbitration as intimated 
by the Arbitrator”. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

SECTION -4 

 

SPECIAL TERMS  

&  

CONDITIONS 
 

 

Notwithstanding anything stated in this agreement, under mentioned Special 

Terms & Conditioned would be operative and fully binding on the Contractor. 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

1. Contractor would be deemed to have acquainted himself with the tasks to be 
performed, requirement and procedure for environmental data generation. 
Rates are valid for site*/project location and conditions and for performance 
of the various tasks, sub task etc., whether specifically mentioned or not and 
are deemed to include handling and transportation of samples, power supply 
and infrastructure facilities for sampling, analysis etc. and all inputs, activities 
attendant upon proper execution of the work conforming to the requirements 
of MoEF&CC and Wildlife and to the satisfaction of the client. 

                            Note*: Sites are the Projects of ECL i.e,  

i) Rajmahal OCP, Rajmahal Area, Godda District, Jharkhand  

ii) Mohanpur (Expn.) Phase – II OCP, Salanpur Area, Paschim Bardhaman 

District, West Bengal 

iii) Kalidaspur UG & OC, Satgram Area, Bankura District, West Bengal. 

2. For Environmental Baseline Data Generation, the rates for the various items, 

sub-tasks, tasks (as the case be) includes sampling, transportation and 

handling of samples, analysis, performance of tasks etc. contractor would be 

required to comply with the following :- 

(a) Furnish documentary evidence in respect of currently valid recognition as prescribed 

in Clause-10 (Qualification of the Bidder) in e-tender Notice/NIT for the laboratory and 

infrastructure which the contractor would be deploying for performance of the tasks of 

environmental data generation. 

(b) Sampling, Analysis including method of testing shall conform to relevant Indian 

Standards, and in the absence thereof International Standards and code of practice.  

(c) Wherever feasible, contractor would be required to keep referral sample with indication 

of sample particulars (location, date & time of sampling etc.) and the same shall be 

preserved for such period as may be specified by the client. On client summons or 

requisition, contractor would be required to make available the sample to the client for 

getting analysis and testing carried out through any recognized laboratory or agency. 

In the event of variance in the test or analysis results of referral sample and the results 

furnished by contractor, it will be open to the client to recover the amount paid to the 

contractor for such work. 

(d) Contractor would consult the client for sample size, location and their details 

connected with the work. Location of sampling points delineated on Map would be 

furnished to the contractor by the client, if considered necessary. 

(e)  On receipt of assignment, contractor would furnish to the client, work programme, 

name of persons (with their qualification and proof of expertise) along with fitters, 

mechanics, machinists, etc to be deployed for carrying out the tasks assigned. Only 

qualified and experienced persons having required qualification and expertise would 

be deployed by the contractor to the satisfaction of the client. Details of major items of 

lab equipment deployed (such as AAS/ICP, etc.), relevant software, computers, 

sampling equipment, etc would also have to be furnished by the contractor.  

(f) In case analysis or test result indicate excessive or abnormal values of specific 

parameters, site conditions or likely reasons thereof shall be recorded in the remarks 

brought out in explanatory note by the contractor. 

(g) Contractor will be required to defend the work carried out by him and accuracy thereof 

and shall be required to clarify, elaborate or justify in the context of evaluation of the 



 

 

tasks (carried out by the contractor) by State Pollution Control Board/Ministry of 

Environment and Forest and Wildlife Authority of State/ Government of India. 

(h)  In case Environmental Baseline Data Generation covers more than one location, i.e. 

adjoining or in proximity, sampling locations and size etc. would be so planned to keep 

the cost at minimum. 

(i) The payment for Environmental Baseline Data Generation shall be made as per the 

actual number of samples analyzed and given in the report(s).    

(j) Arrangement for transport of agency’s men and material required for the job has to be 

made by the agency. The responsibility for the security of the equipment lies on the 

agency. 

In case the data is not accepted by MOEF&CC, the same has to be regenerated by 

the agency at his own cost. 

(k) In case the agency fails to get the data regenerated within the stipulated time, CMPDI 

may get the said data generated by some other agency at the agencies cost. 

 

3. Contractor would furnish to the client 1 (one) draft report and final reports in 6 (six) copies 

after the end of work in comprehensive form and a soft copy (in CD). Digitized plan will be 

supplied along with the report and a soft copy in AutoCAD or as per instruction of Engineer- 

in- charge. Payment only be processed when report is accepted by our NABET 

accredited expert and EIC. 

The report shall also contain following Digitised Plans in AutoCAD: 

a) Plan  showing  10  Km  radius  area  from  the  periphery  of each project. Leasehold 

boundary showing the surface features namely National / State Highways, rail routes, 

rivers, nallahas, lakes, villages, different industries etc. as per instruction of Engr- in-

Charge. 

4. If there is delay on the part of the client in making available committed data, information etc. 

corresponding extension of time for the actual period involved would be granted by the client 

without imposition of penalty. It is clearly understood that no claim from the contractor would 

rest with the client or shall be entertained by the client. 

5. Contractor would invariably in advance, intimate the client, represented by Regional 

Director, CMPDI RI-I, Asansol, in writing, of the contractor’s expert personnel visiting the 

project or site proposed to be visited, tasks proposed to be carried and expected duration 

of such visit so that the client can, if considered necessary, depute his representative or 

authorize any other person to supervise and/or overview the work being carried out. Client 

is authorized to visit the Laboratory and acquaint himself that the tasks carried out by the 

contractor and his duties, responsibilities including execution of the work conforming to 

Indian standards and in the absence thereof international standards and code of practice.   

6. The contractor/contractors shall not pay less than the minimum wages to the labours 

engaged by him/them, in any, as per Minimum wages Act or such other legislation or award 

or the minimum wages fixed by the respective state government as may be in force and in 

this matter the decision of the client shall be final and binding. 

7. All accounts shall be maintained in English and the company shall have the right of access 

and inspection of all such books of accounts, etc. relating to payment of labours if 

considered necessary and the client may arrange for witnessing the payment to the labours 

by its representatives. 

8. The contractor / contractors shall in addition to any indemnity provided by law, indemnify 

the client against all liabilities whatsoever arising out of the workman’s compensation Act 

1932 or any enactment and amendments thereto and contractor shall be wholly responsible 



 

 

for observance of all statutory rules and regulations under any act or award of the 

Government in force in matters relating to the employment, payment and retrenchment of 

labour. 

No claim shall lie against the client for damaged one by any act of god or on account of 

circumstances beyond the client’s control. 

If in any matter which is not expressly provided for or against conditions of any matter or 

practice appears prejudicial to the interest of client or the public, the client may call upon the 

contractor to remedy, modify or remove such matter or practice and this shall be binding on 

the contractor. 

9. The work order can also be terminated by the Regional Director, CMPDI, RI-I, Asansol, if it 

is found that the information furnished by the agency at the time of tender proved to be false. 

10. Regional Director, CMPDI, RI-I, Asansol reserves the right to terminate the work order 

without assigning any reason whatsoever after giving a month’s notice. The agency shall be 

paid final dues after assessing the work done till date and after recovery of all dues, if any. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

SECTION -5 

 

TECHNICAL  

SPECIFICATIONS  

 

 

 

 

 

 

 



 

 

A. GROUP 3 (SOCIO-ECONOMIC PROFILE) 

Socio-economic data shall be generated for study area covering 10 km radius from the 

periphery of the each project. The villages falling in core zone i.e. leasehold area and buffer 

zone i.e. area beyond leasehold but within 10 km radius from periphery of leasehold should 

also be indicated. Number of villages and village wise data as per the latest census records 

are also to be indicated. The list has to be authenticated by an expert in the field/University. 

The information provided in the report shall cover the following or as per instruction of FAE 

/ Engineer-in-charge: 

a) Social Profile 

 Total Population with breakup including, male-female & SC-ST. 

 Literacy level of both male and female separately  

 House hold size (average) 

 Occupational health survey 
b) Economic 

 Occupational Structure 

 Land Use Pattern  
(i) Core Zone – Land use details in core zone showing type of land (Agricultural 

(Irrigated/Un-Irrigated), forest, Govt.). 

(ii) Buffer zone – Land use details in buffer zone 

c) Infrastructure Facilities  

 Source of water supply 

 Educational Institutes 
d) Occurrence of any historical / archaeological sites in the core and buffer zone. 

e) Presence of important surface features, namely National / State highways, Railway, 

major rivers, lake, and different industries with locations on the Toposheet plan of GSI. 

 

The house-hold survey shall include human settlement 

 Core Zone Buffer Zone 

Population *   

No. of Villages   

No. of households village-wise   

                                              (* as per latest census records or actual survey) 

             Villages falling within the study area 

 Villages 

Number Name 

Core Zone   

Within 500 m from the boundary 
of core zone  

  

Buffer zone   

Township sites   

            

 Details of village (s) in the core zone 

S. 
No. 

Village 
Name 

Population No. of BPL 
Households 

Average 
Annual 
Income 

Total Male 
Population 

Total 
Female 

Population 

SC Population Total ST 
Population 

BPL APL 

Male Female Male  Female 

           

           

           



 

 

Occupational Health Issues 

The bidder shall also undertake a baseline survey on the health of the population and get the same 

authenticated by a registered Medical Practitioner / Govt. Health Officer, wherever possible. Such 

a person has to be a qualified medical practitioner (MBBS). 

The survey has to be conducted on 250 household represented across the spectrum of male and 

female population, for the following age groups: 

a) Upto 5 years 

b) Above 5 years to 18 years 

c) Above 18 years to 40 years 

d) Above 40 years 

The survey should include the vital personal history of the individual including their habits and their 

medical history. This is to be based on their documents, if made available by the person or on their 

oral evidence, clearly stating this fact in the repot. The report should specify the type of diseases, 

if any, and whether these are chronic or occasional and in percentage. The proof of discussions 

held with villagers should form part of the report. 


