



**Under Jurisdiction of Ranchi Court
Only**
Central Mine Planning & Design Institute Ltd.
 (A Mini Ratna Company - Subsidiary of Coal India Ltd.)
 Gondwana Place, Kanke Road, Ranchi – 834031, JHARKHAND, India
Office of the General Manager (CMC)
 Phone: +91-8987788893
 E-mail: gmcmmc.cmpdi@coalindia.in

TENDER DOCUMENT

(Open Domestic Tender through e-Procurement Portal: <https://coalindiatenders.nic.in> for 2D Seismic Survey along with Exploration in the Mara-II-Mahan Block, Main Basin Singrauli Coalfield of Singrauli District in State of Madhya Pradesh)

TENDER REFERENCE NUMBER: CMPDI/CMC/2020/26

In order to enhance the Coal Resource base, Central Mine Planning & Design Institute Ltd. (CMPDIL), a subsidiary of Coal India Ltd., plans to take up 2D Seismic Survey along with Exploration in the Mara-II-Mahan Block, Main Basin Singrauli Coalfield of Singrauli District in State of Madhya Pradesh)

1. Tenders are invited on-line on the website <https://coalindiatenders.nic.in> from the eligible Bidders having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate of CCA, for the following work:

Description of work	Quantity			Estimated Contract Value (ECV) (In ₹) Including GST	Earnest Money (In ₹)	Period of Completion (In Days)			
	2D Seismic Survey (Line.km)	Resistivity Imaging Survey (Line km)	Drilling with Geophysical logging (Meter)			Mobilization period for 2D Seismic and Drilling	For Field & Lab Studies*	For Report Preparation	Total
							2D Seismic and Drilling	Geological Report (GR) preparation incorporating 2D Seismic Report**	
2D Seismic Survey along with Exploration in the Mara-II-Mahan Block, Main Basin Singrauli Coalfield as per Scope of Work given at Annexure-I, IA & IB	250 line-Km	250 line-Km	29500 m	22,95,74,853.00	2,869,686.00	75 Days	420 days	180 Days	675 Days {(75 days-Mobilization) + (420 days -2D Seismic and Drilling) + 180 days for Integrated GR preparation}}

* Both the activities will start simultaneously, starting with Survey involving laying down of lines, borehole location survey etc. followed by other activities within 75 Days from issue of letter of acceptance/work order or handing over the relevant document to the contractor for preparation of Exploration Scheme, whichever is later.

** Geological Report (GR) incorporating 2D Seismic Report will be prepared within 180 days after the completion of the drilling work.