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TENDER DOCUMENT 

 

(Open Domestic Tender through e-Procurement Portal: https://coalindiatenders.nic.in for 3D Seismic Survey along 
with Exploration in the Chopna-Shaktigarh Block, Tawa Valley Coalfield of Betul District in State of Madhya 
Pradesh) 
TENDER REFERENCE NUMBER:CMPDI/CMC/2020/24/1 
 

In order to enhance the Coal Resource base, Central Mine Planning & Design Institute Ltd. (CMPDIL), a subsidiary 
of Coal India Ltd., plans to take up 3D Seismic Survey along with Exploration in the Chopna-Shaktigarh Block, 
Tawa Valley Coalfield of Betul District in State of Madhya Pradesh. 

1. Tenders are invited on-line on the website https://coalindiatenders.nic.in from the eligible Bidders having Digital 
Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of 
India and which can be traced up to the chain of trust to the Root Certificate of CCA, for the following work: 
Description of work Quantity Estimated 

Contract Value 
(ECV) 
(In ) 

Including GST 

Earnest 
Money 
(In ) 

Period of Completion  
(In Days) 

3D 
Seismic 
(Square 

km) 

Drilling 
(Meter) 

Mobilization 
period for 3D 
Seismic and 
Drilling 

For 
Field & 

Lab 
Studies* 

For Report 
Preparation 

Total 

3D 
Seismic 
and 
Drilling   

Geological 
Report (GR) 
preparation 
incorporating  
3D Seismic 
Report** 

3D Seismic Survey 
along with 
Exploration in the 
Chopna-Shaktigarh 
Block, Tawa Valley 
Coalfield as per 
Scope of Work given 
at Annexure-I, IA & 
IB. 

 42 sq. 
km 

  61300m 47,95,97,592.00 50,00,000.00 75 Days 
 

615 days 180 Days  870 Days {(75 
days- 
Mobilization) + 
(615 days for 3D 
Seismic & 
Drilling) + 180  
days Integrated 
GR preparation} 

 

* Both the activities will start simultaneously, starting with Survey involving laying down of lines, borehole location 
survey etc.  followed by other activities within 75 Days from issue of letter of acceptance/work order or handing over 
the relevant document to the contractor for preparation of Exploration Scheme, whichever is later. 
** Geological Report (GR) incorporating 3D Seismic Report will be prepared within 180 days after the completion of 
the drilling work. 

 

Tender Inviting Authority Contact Person(s) 
General Manager (CMC*) 
CMPDI (HQ) 

Gondwana Place, Kanke Road,  
Ranchi – 834031, Phone – +91-8987788893 

General Manager (Exploration) – 8987788782 
E-procurement Help Line - 0651-2233058 

* Contract Management Cell 

 

 

 

 

 

 

 


