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CENTRAL MINE PLANNING AND DESIGN INSTITUTE LIMITED 
(A Subsidiary of Coal India Limited) 

Regional Institute - IV 
Kasturba Nagar, Jaripatka, Nagpur - 440014 

Maharashtra, INDIA 
 

DETAILED e -TENDER NOTICE 
 

FOR THE WORK 
 

SUPPLY, INSTALLATION, COMMISSIONING AND TESTING OF LED Based LED 
BASED SOLAR STREET LIGHT AT DIFFERENTDRILLING CAMPS OF RI-IV, 
CMPDIL. NAGPUR 

 

Contact No: A. Ph.: 91-712-2807242 FAX: 91-712-2643231/2633234 
e-mail: ri4@cmpdi.co.in 

      B. For procedure of bid submission: Ph.: 0651-2233058  
 

TENDER REF NO. : CMPDI/02/2015-16                           DATE: 12.10.2015. 
 

 

1.  Tenders are invited on-line on the website http://mcltenders.gov.in from the eligible 
bidders having Digital Signature Certificate (DSC) issued from any agency authorized by 
Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to 
the chain of trust to the Root Certificate of CCA for the following work: 
 
Brief Scope of Work:  
Description of work Estimated 

Cost 
of Work 
(In Rs.) 

Earnest 
Money 
(In Rs.) 

Application 
fee 

(In Rs.) 

Period of 
Completion 

(In days) 

Supply, Installation, commissioning 
and Testing of LED Based 
minimum 28W LED SOLAR Street 
Light for Different Drilling camps of 
RI-IV, CMPDI, NAGPUR consisting 
of all Civil, Structural, Electrical 
and Mechanical Works and all  
other accessories and facilities 
required to make it complete in all 
respects.  

40,93,505.00 
 
 
 

  41,000.00 Nil 
 

120 

 
2.Deposit of Earnest Money: 41,000.00 (INR forty-one thousand only)as Earnest Money 
can be deposited online on e-Procurement portal of MCL by following mode : 
i) Online fund transfer from Axis Bank. 
ii) NEFT from any Scheduled Bank. 
 
(EMD through NEFT has to be paid strictly as per the challan generated by the respective bidder 
on e-procurement portal of MCL. The EMD payment through NEFT mode should be made 
well ahead of time to ensure that the EMD amount is transferred to MCL account (Pool 
Account) before bid submission). 
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III. In case of online payment of EMD, the bid submission can be made only when the EMD 
is received by MCL (Pool Account). 
 
IV. In case of online payment of EMD, if the payment is made by the bidder within the last 
date & time of bid submission but not received by MCL (Pool Account) within the specified period 
due to any reason then the bid will not be accepted. However, the EMD will be refunded back to 
the bidder. 
 
3.The bidders should submit MANDATE FORM on line for e-Payment along with EMD, if 
not submitted earlier, as per the format given in the bid document at section 3.                                                                                    
 
The bidders have to accept the on-line user portal agreement which contains the acceptance of 
all the Terms and Conditions of NIT and tender document, undertakings and the e-Procurement 
system through https://mcltenders.gov.in in order to become an eligible bidder. This will be a part 
of the agreement. 
 
4.  Clarification of Bid: The bidder may seek clarification on-line within the specified period. 
However, the management will clarify as far as possible to the relevant queries. 
. 
5. Availability of tender documents:  Detailed tender notice & Tender documents 
including terms and conditions of works shall be available on e-tendering portal 
https://mcltenders.gov.in and Tender Notice shall be available at websites 

www.cmpdi.co.in.,orhttp://eprocure.gov.in/cppp. 
 
6. General Instructions for Submission of Tender: A bidder should strictly comply 
with the following instructions:  
 
(a)  Bidders are required to submit offers on line giving reference to this Tender Notice No. 
and date, containing offers in two parts. 
 
(b)  Two Parts of the bid should contain the details as follows: - 
 
Part-I –  
i) Letter of Bid,  
ii) Details of Earnest Money Deposit. 
iii) Information regarding Eligibility criteria. 
 

a) Maximum three nos. of completed work of similar nature with value during the last 
seven years 

b) Financial turnover of the bidder in the last three years 
c) General technical evaluation (GTE) is to be agreed as mandatory 

 
Part–II-Prices only in the Excel format as indicated in the tender document. 
 
7.  Eligible Bidders: 
 
The invitation for bid is open to all bidders including an individual, proprietorship firm, partnership 
firm, company or a Joint Venture having eligibility to participate as per eligibility criteria stipulated 
in clause No.8 of NIT and having Digital Signature Certificate (DSC) issued from any agency 
authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced 
up to the chain of trust to the Root Certificate of CCA. 
 
Note: Joint Venture: Two or three companies/contractors may jointly undertake 
contract/contracts. Each entity will be jointly and severally responsible for completing the task as 
per the contract (applicable for bids having estimated cost above Rs.2 Crores). 
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Joint Venture details: 
 
Name of all partners of a joint venture (not more than 3): 
 
1. Lead partner 
2. Partner 
3. Partner 
 
Joint Venture must comply the following requirements: 
 
i) Following are the minimum qualification requirements for Joint Venture 
 
a) The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as 
deliberated under clause No 8 (A) towards fulfillment of qualification criteria related to 
experience. 
 
b) The qualifying criteria parameter e.g. financial resources (Turnover and Net Worth)of the 
individual partners of the J.V. will be added together, for the relevant period, and the total criteria 
should not be less than as deliberated under clause No. 8 (B)  towards fulfillment of qualification 
criteria related to financial turnover and net worth. 
 
ii) The formation of joint venture or change in the Joint Venture character/ partners after 
submission of the bid and any change in the bidding regarding Joint Venture will not be 
permitted. 
 
iii) The bid, and in case of a successful bid, the agreement, shall be signed so as to legally bind 
all partners jointly and severally and any bid shall be submitted with a copy of the Joint Venture 
Agreement providing the joint and several liabilities with respect to the contract. 
 
iv) The pre-qualification of a Joint Venture does not necessarily pre-qualify any of its partners 
individually or as a partner in any other Joint Venture or association. In case of dissolution of a 
Joint Venture, each one of the constituent firms may pre-qualify if they meet all the pre-
qualification requirements, subject to written approval of the employer. 
 
v) The bid submission must include documentary evidence to the relationship between Joint 
Venture partners in the form of JV Agreement to legally bind all partners jointly and severally for 
the proposed agreement which should set out the principles for the constitution, operation, 
responsibilities regarding work and financial arrangements, participation (percentage share in the 
total) and liabilities (joint and several) in respect of each and all of the firms in the Joint Venture. 
Such JV Agreement must evidence the commitment of the parties to bid for the facilities applied 
for (if pre-qualified) and to execute the contract for the facilities if their bid is successful. 
 
vi) One of the partners shall be nominated for being in charge of the contract and shall be 
designated as Lead Partner. This authorization shall be evidenced by submitting with the bid a 
Power of Attorney signed by legally authorized signatories of all the partners. 
 
vii) The JV Agreement must provide that the Lead Partner shall be authorized to incur liabilities 
and receive instructions for and on behalf of any and all partners of the Joint Venture and the 
entire execution of the contract shall be done with active participation of the Lead Partner. 
 
viii) The contract agreement should be signed by each Joint Venture Partners. Subsequent 
declarations/letters/ documents shall be signed by lead partner authorized to sign on behalf of 
joint venture unauthorized signatory on behalf of JV. 
 
ix) The bid should be signed by all the partners of the Joint Venture. 



 7  

x) An entity can be a partner in only one Joint Venture. Bid submitted by Joint Venture including 
the same entity as partner will be rejected. 
 
xi) The JV agreement may specify the share of each individual partner for the purpose of 
execution of this contract. This is required to fulfill eligibility and also for the purpose of 
apportioning the value of the contract to that extent to individual partner for subsequent 
submission in other bids if he intends to do so for the purpose of the qualification in that Bid. 
 
xii) The earnest money / bids security bank guarantee can be submitted by the Joint Venture / 
one or more partners of the joint venture. 
 
xiii) The JV agreement must specifically state that it is valid for the project for which bidding is 
done. If JV breaks up mid-way before award of work and during bid validity period bid will be 
rejected. If JV breaks up midway before award of work and during bid validity/after award of 
work/during pendency of contract, in addition to normal penalties as per provision of bid 
document, all the partners of the JV shall be debarred from participating in future bids for a 
minimum period of 12 months. 
 
xiv) JV agreement shall be registered in accordance with law so as to be legally valid and binding 
on the members before making any payment. 
 
xv) JV shall open a bank account in the name of JV and all payments due to the JV shall be 
credited by employer to that account only. To facilitate statutory deductions all statutory 
documents like PAN/TIN etc. shall be submitted by JV before making any payment. 
 

8.  Eligibility Criteria: 
 
A. Work Experience: The intending tenderer must have in its name as a prime contractor 
experience of having successfully completed similar works during last 7 (seven) years ending last 
day of month previous to the one in which bid applications are invited (i.e. eligibility period) 
should be either of the following: - 
Three similar completed works each costing not less than the amount equal to 40% of the 
estimated cost. 

Or 
Two similar completed works each costing not less than the amount equal to 50% of the 
estimated cost. 

Or 
One similar completed work costing not less than the amount equal to 80% of the estimated cost. 
 
(In case the bidder is not a prime contractor but a sub-contractor, the bidder’s experience as sub-
contractor will be taken into account if the contract in support of qualification is a sub-contract in 
compliance with the provision of such sub-contract in the original contract awarded to prime 
contractor.) 
 
The work experience of the bidder for those works only shall be considered for evaluation 
purposes, which are completed on or before the last day of month previous to one in which e-
Tender has been invited(i.e. e-Publication date of NIT). The experience of incomplete/ongoing 
works as on the last date of eligibility period will not be considered for evaluation. 
 
While considering the value of completed works, the full value of completed works will be 
considered whether or not the date of commencement is within the said 7 (seven) years 
period. 
 
The cost of completed works shall be given a weight age to bring them at current price level by 
adding 5% for each completed year (total number of days/365) after the end date of experience 
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(date of completion of work) till one year before the last day of month previous to one in which e-
Tender has been invited. 
 

The definition of Similar work shall be as follows : 
 
Manufacturing of LED light or PV module (for OEM) or supplying and installation of LED 
based street LED Solar light (for authorized dealer or channel partner) 
 
In respect of the above eligibility criteria the bidders are required to furnish the following 
information online: 
 
i). Start date & end date of each qualifying experience (similar work) 
 
ii). Agreement Number/Work Order Number of each experience 
 
iii). Work Order Issuing authority of each experience 
 
iv). Percentage (%) share of each experience (100% in case of an individual/proprietorship firm 
or a partner in a partnership firm and the actual % of share in case of a Joint Venture) 
 
v). Executed Value of work against each experience 
 
vi). Confirmation in the form of Yes/No regarding submission of similar work experience as 
defined in the NIT. 
 
Note: Joint Venture, shall be allowed for participation in the bid with estimated cost above 
Rs. 2.0 Crores. 
 
The above qualification criteria shall be fulfilled by JV in the following manner. 
 
The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as 
deliberated hereinafter towards fulfillment of qualification criteria related to experience. 
 
a) In case of completion of single work of similar nature costing, not less than the amount equal 
to 
80% of the estimated cost put to tender:- 
 
i) Any of the JV partner shall have the experience of having completed successfully a single work 
of similar nature equal to80% of the estimated cost put to tender. 

Or 
b) In case of completion of two works of similar nature each costing not less than the amount 
equal to50% of the estimated cost put to tender :- 
 
i) Any one partner can match the above requirement. 

Or 
ii) At least two partners should each have completed at least one work of similar nature each 
costing not less than the amount equal to 50% of the estimated cost put to tender. 

Or 
c) In case of completion of three works of similar nature, each costing not less than the amount 
equal40% of the estimated cost put to tender:- 
 
i) Any one partner can match the above requirement. 

Or 
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ii) Any two partners shall match the above requirement through completion of at least one work of 
similar nature each costing not less than the amount equal 40% of the estimated cost put to 
tender:- 

Or 
iii) All the three partners shall match the above requirement through completion of at least one 
work of similar nature each costing not less than the amount equal 40% of the estimated cost put 
to tender. 
However, during fulfillment of any of the above criteria one of the partner, who is the lead partner 
shall have:- 
 
i) More than 50 (fifty)% share in J.V. 
 
and 
 
ii) Experience of having completed successfully a single work of similar nature equal to at least 
40%of estimated cost put to tender 
 
In case the bidder is a Joint Venture, the work experience of any one, two or three of the 
individual partners of JV may be furnished as the work experience of the bidder. 
 
B. Financial Turnover:  

Average annual financial turnover during the last 3 (three) years ending 31st March of t
 he previous financial year should be at least 30% of the estimated cost. 
 

(The “Previous Financial Year” shall be computed with respect to the e-Publication date of 
NIT). 

 
If any bidder does not furnish the turnover value for any financial year out of the last 3 
financial years, the turnover for that financial year shall be taken as ‘Zero’ and the 
average annual financial turnover shall be calculated accordingly. 

 
The intending bidder must submit documentary evidence in support of above in the form 
of certificate from Chartered Accountant or audited balance sheet or suitable acceptable 
documents. 

 
If the audited balance sheet for the immediately preceding year is not available in case of 
tender notified before 30th September, audited balance sheet/ profit and loss statement 
and other financial statement of the three financial years immediately preceding the 
previous financial year may be adopted for evaluating the credentials of the bidder. 

 
Financial turnover shall be given simple weightage of 5% per year to bring them at current 
price level, while evaluating the qualification requirement of the bidder. Such weightage 
shall be considered from the end date of financial year. Updating will be considered for 
full or part of the year (total no. of days / 365)i.e. considering 365 days in a year, till the 
last day of month previous to one in which bid has been invited. 

 
Joint Ventures shall meet the above eligibility requirement, in the following manner: 

 
The qualifying criteria parameter e.g. financial resources (Turnover) of the individual 
partners of the J.V. will be added together, for the relevant financial year, and the total 
should not be less than as spelt out above. 

 
The Net Worth of the bidder based on latest audited annual accounts as on 31st March 
2014(e.g. for tenders floated in the financial year 2015-16, this will be as on 31st March 
2014) shall not be negative. 
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The Net Worth shall be equal to: - Aggregate of the Capital + Free Reserve ± 
Accumulated Profit/Losses. Offer of the bidder showing Negative Net Worth will be 
rejected (Net Worth provision applicable for tendered works with estimated cost above 
100 lakhs). 

  
The intending bidder must submit documentary evidence in support of above in the form 
of certificate from Chartered Accountant based on latest audited Balance Sheet. 

 
Joint Ventures shall meet the above eligibility requirement, in the following manner: 

 
The qualifying criteria parameter e.g. net worth (Turnover) of the individual partners of the 
J.V. will be added together, for the relevant financial year, and the total should not be 
negative. 

 
If the bidder is a subsidiary of a company, the experience and resources of the holding 
company or it so their subsidiaries will not be taken into account. However, if the bidder is 
a holding company, the experience and resources of its wholly owned subsidiaries will be 
taken into consideration. 

 
Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified:- 

 
(i) if they have made misleading or false representations in the forms, statements and 
attachments 
submitted as proof of the qualification requirements. 

 
(ii) if they have record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, or financial failure etc. 

 
Notes:  (Not a part of bid document) 

 
I) The qualification criteria shown above are to be considered as a standard for normal 
works. 
2) For specialized works, based on requirement, the subsidiary may add or modify with 
the approval of competent authority. 
3) The documents to be furnished by the bidder to prove that he is satisfying the 
qualification criteria laid down should all be in the bidders name except in cases where 
though the name has changed, owners continued to remain the same and in cases of 
amalgamation of entities and when a holding company relies on the credential of its 
wholly owned subsidiaries. 

 
In respect of the above eligibility criteria the bidders are required to furnish the 
following information online: 

 
i). Annual financial turnover of each of the last 3 years ending 31st March of the previous 
financial year. 

 
ii). Name of the Chartered Accountant issuing the Profit and Loss A/c or the Turnover 
certificate 

 
iii). Membership Number of the Chartered Accountant 

 
iv). Date of issue of financial turnover certificate by CA 
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C. Permanent Account Number (PAN):  
The bidder should possess Permanent Account Number (PAN) issuedby Income Tax 
department, Govt. of India. 

 
In respect of the above eligibility criteria the bidders are required to furnish the following 
information online: 

 
i). Confirmation regarding possessing of Permanent Account Number (PAN) issued by 
Income Tax 
department, Govt. of India in the form of Yes / No 

 
Note: In case the bidder is a Joint Venture, the PAN Number of each individual partner of 
JV will be furnished. 

 
D. VAT/Sales Tax Registration on Works Contract:  

The bidder should posses a VAT/ Sales Tax Registration on works contract issued by 
Sales Tax department of any Indian State. 

 
In respect of the above eligibility criteria the bidders are required to furnish the following 
information online: 

 
i). Confirmation regarding possessing of VAT/ Sales Tax Registration on Works Contract 
issued by Sales Tax department of any Indian State in the form of Yes / No 

 
Note: In case the bidder is a Joint Venture, the TIN/Sales Tax Registration Number of 
each individual partner of JV will be furnished. 

 
E. Service Tax Registration Certificate:  

The bidder should posses a Service Tax Registration Certificate issued by Govt. Dept. of 
any Indian State. 

 
i). Confirmation regarding possessing of Service Tax Registration Certificate issued by 
Sales Govt. Dept. of any Indian State in the form of Yes / No 

 

F. Provident Fund: 

The bidder should posses a Provident Fund Registration Certificate issued by Govt. Dept. 
of any Indian State.  (If applicable) 

 

 
G. Electrical Contractor License:  

The bidder or his authorized representative (In whose guidance work will be executed) 
should possess valid Electrical Contractor’s License issued by Govt. Dept. of any Indian 
State. 

 
In respect of the above eligibility criteria the bidders are required to furnish the following 
information online: 

 
i) Confirmation regarding possessing by the bidder or his authorized representative (In 

whose guidance work will be executed) valid Electrical Contractor’s License issued by 
Govt. Dept. of any Indian State in the form of Yes / No. 

 
H.  An Affidavit on a non-judicial stamp paper of minimum value of Rs.10 regarding 

genuineness of the information furnished by him on-line and authenticity of the scanned 
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copy of documents uploaded by him on line in support of his eligibility, as per the format 
given in the bid document at Section 3 

 
I.  Legal Status of the bidder: 

Any one of the following document: 
 

1.Affidavit or any other document to prove proprietorship/individual status of the bidder. 
2.Partnership deed containing name of partners. 
3.Memorandum & Article of Association with certificate of incorporation containing name 
of bidder 
4.Joint Venture agreement containing name of partners and lead partner, Power of 
Attorney to the Lead Partner and share of each partner. 

 
J.  Digital Signature Certificate (DSC):  

If the bidder himself is the DSC holder bidding on-line then no document is required. 
However, if the DSC holder is bidding online on behalf of the bidder then the Power of 
Attorney or any sort of legally acceptable document for the authority to bid on behalf of 
the bidder. 

 
K.  Banning:  

Declaration by the bidders that they have not been banned or delisted by any govt. or 
quasi-govt. agencies or PSU, as per the Affidavit format given in the bid document at 
Section 3 

9. Submission of Bid: 
 
a.  In order to submit the Bid, the bidders have to get themselves registered online on 

the e-Procurement portal (https://mcltenders.gov.in) with valid Digital Signature 
Certificate (DSC) issued from any agency authorized by Controller of Certifying 
Authority (CCA), Govt. of India and which can be traced up to the chain of trust to 
the Root Certificate of CCA. The online Registration of the Bidders on the portal will 
be free of cost and one time activity only. If the bidder is an individual person then 
he should register himself under “Individual” category and if the bidder is a 
proprietorship firm/partnership firm/Joint Venture/ Company then registration 
should be under “Corporate” category. The registration should be in the name of 
bidder, whereas DSC holder may be either bidder himself or his duly authorized 
person. 

 
b.  The bidders have to accept unconditionally the online user portal agreement which 

contains the acceptance of all the Terms and Conditions of NIT including General 
and Special Terms & Conditions and other conditions, if any, along with on-line 
undertaking in support of the authenticity of the declarations regarding the facts, 
figures, information and documents furnished by the Bidder on-line in order to 
become an eligible bidder. No conditional bid shall be accepted. 

 

NOTE : End user portal agreement of MCL is applicable for CMPDI also. 
 
c.  Letter of Bid: 

The format of Letter OF BID (as given in the NIT at Section 3 will be downloaded by 
the bidder and will be printed/typed on their letter head. This document will be 
signed by the bidder or authorized person of bidder or DSC holder bidding online 
with authorization from bidder and the scanned copy of the same will be uploaded 
during bid submission in Cover-I. The content of the “Letter of Bid” uploaded by 
the bidder must be the same as per the format downloaded from website and it 
should not contain any other information. 
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d.  Price Bid (Part-II):  
The Price Bid is containing the Excel formats, the bidder will download the same 
and will quote item rate in Excel format. Thereafter, the bidder will upload the Excel 
format during bid submission in cover-II.  L-1 will be decided on overall quoted 
value of specified schedule of quantities /BOQ mentioned in Excel format. 

 
“In cases where the system does not read the values of any of the BOQs submitted 
against a tender while generating BOQ comparative chart, a manual comparative 
statement will be prepared based on the data available in the BOQs uploaded by 
the bidders and the same shall be considered for evaluation and uploaded on the 
system for viewing by the public”. 

 
The Price Bids of the bidders will have no condition. The Price Bid which is 
incomplete and not submitted as per instruction given above (and also online) will 
be rejected. Any alteration/ modification in the excel format may lead to rejection of 
the bid. 

 
Service-Tax will be paid extra as applicable. 

 
In case of any default / delay in payment of Service Taxes, wrong claim of CENVAT 
credit etc. by the Contractor / Service Provider, the CMPDI would not be 
responsible and in no case any such claim of the Contractor / Service Provider will 
be entertained by the CMPDI. 

 
10. All bids are to be submitted on-line on the website https://mcltenders.gov.in. No bid 

shall be accepted off-line. 
 
11.  It is the bidder’s responsibility to comply with the system requirement i.e. 

hardware, software and internet connectivity at bidder’s premises to access the e-
tender portal. Under any circumstances, CMPDIL shall not be liable to the bidders 
for any direct/indirect loss or damages incurred by them arising out of incorrect 
use of the e-tender system or internet connectivity failures. 

 
12.  The part I will be opened on-line, on the scheduled date and after the prescheduled 

time by the Bid Openers with their Digital Signature Certificate (DSC). The bidder 
can view bid opening remotely on their personalized dash board under “Bid 
Opening (Live)” link. Part –I shall be evaluated by the system online based on the 
information furnished by bidders on-line in accordance with clause No 8 of NIT 
(Eligibility Criteria).This on-line evaluation will be validated by CMPDIL.  

 
13.  After evaluation of Part I, all the bidders will get the information regarding their 

eligibility on website. Thereafter, a system generated e-mail confirmation will be 
sent to all successful bidders communicating the date and time of opening of Price 
bid (Part II). 

 
14.  The Price-bid of the successful bidders (qualified in Technical-bid) will be opened 

on-line, on the scheduled date and after the prescheduled time by the Bid Openers 
with their Digital Signature Certificate (DSC). The bidder can view bid opening 
remotely on their personalized dash board under “Bid Opening (Live)” link. The 
bidders will get the information regarding the status of their financial bid and 
ranking of bidders on website.  

 
15.  After opening of Price-bid, the list of documents required to be submitted by L-1 

bidder as enlisted below along with the qualification information as per format 
given below will be specified on-line by Evaluator indicating the start date and end 
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date giving 7 days time for on-line submission by bidder. The L-1 bidder will get 
this information on their personalized dash board under “Upload confirmatory 
document” link. Additionally, information shall also be sent by system generated e-
mail and SMS, but it will be the bidder’s responsibility to check the updated status/ 
information on their personalized dash board at least once daily after opening of 
Price bid. No separate communication will be required in this regard. Non-receipt of 
e-mail and SMS will not be accepted as a reason of non-submission of documents 
within prescribed time. The bidder will upload the scanned copy of self-certified 
and attested by notary public of all the specified documents in support of the 
information /declarations furnished by them on-line within the specified period of 7 
days and simultaneously will submit the original Affidavit (As per Sl. No. 7 below) 
either in person or by post to the Tender Inviting Authority within 10 days of last 
date of online submission of documents. 

 
Sl. 
No. 
 Eligibility Criteria 

Scanned copy of documents (self certified and attested by 
Notary Public) to be uploaded by L-1 bidder in support of 
information/ declaration furnished online by the bidder 
against Eligibility Criteria (CONFIRMATORY DOCUMENT) 
 

1.  
 

Work Experience (Ref. Clause 
No 8 (A) of NIT)   
 

Satisfactory Work Completion Certificate issued by the employer 
against the experience of similar work containing all the 
information furnished by bidder on-line 
 

2.  
 

Financial Turnover (Ref. Clause 
No 8 (B) of NIT)   
 

Financial Turnover certificate for last 3 (three) financial years 
issued by a Practicing Chartered Accountant having a 
membership number with Institute of Chartered Accountants of 
India. 
(In case of JV, turnover certificate for each individual partner of 
JV) 

3  
 

Permanent Account Number 
(Ref. Clause No 8 (C) of NIT)   

PAN card issued by Income Tax department, Govt.of India 
(In case of JV, PAN card for each individual partner of JV) 
 

4 VAT/Sales Tax Registration 
(Ref. Clause No 8 (D) of NIT)   
 

VAT/Sales Tax Registration Certificate issued by Sales Tax 
Department of any Indian State 
(In case of JV, VAT/Sales Tax Registration Certificate for each 
individual partner of JV) 

5 Service Tax (Ref. Clause No 8 
(E) of NIT)   

Service Tax Registration Certificate issued by Govt. Dept of any 
Indian State 

6 Affidavit (Ref. Clause No 8 (G) 
of NIT)   

An Affidavit on a non-judicial stamp paper of minimum value of 
Rs.10 regarding genuineness of the information furnished by 
him on-line and authenticity of the scanned copy of documents 
uploaded by him on-line in support of his eligibility, as per the 
format given in the bid document at Section 3. 

7. Legal Status of the bidder 
(Ref. Clause No 8 (H) of NIT)   

Any one of the following document : 
1.Affidavit or any other document to prove 
proprietorship/Individual status of the bidder. 
2.Partnership deed containing name of partners 
3.Memorandum & Article of Association with certificate of 
incorporation containing name of bidder 
4. Joint Venture agreement containing name of partners and 
lead partner, Power of Attorney to the Lead Partner and share of 
each partner. 

8. Digital Signature Certificate If the bidder himself is the DSC holder bidding on-line then no 
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 (DSC) 
(Ref. Clause No 8 (I) of NIT)   

document is required .However, if the DSC holder is bidding 
online on behalf of the bidder then the Power of Attorney or any 
sort of legally acceptable document for the authority to bid on 
behalf of the bidder 

9. Electrical Contractors License 
(Refer Clause No8(H) of NIT 

 Electrical Contractor’s License (On the name of Bidder or his 
authorized person who will execute the work) by Govt. Deptt. Of 
any Indian state  

10. Banning (Ref. Clause No 8 (J) of 
NIT)   

Declaration by the bidders that they have not been/have been 
banned or delisted by any govt. or quasi-govt. agencies or PSU, 
as per the Affidavit format given in the bid document at Section 
3 

11. Any other document to support the qualification information as submitted by bidder on-line. 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/other 
relevant documents to support the information/declaration furnished by bidder online against eligibility 
criteria may also be attached by the bidder in the same file to be uploaded against respective eligibility 
criteria. 

 
The Tender Committee will examine the uploaded documents against information/ 
declarations furnished by the L-1 bidder online. If it confirms to all of the information 
/declarations furnished by the bidder online and do not change the eligibility status of the 
bidder then the bidder will be considered eligible for award of Contract. 

 
In case the Tender Committee finds that there is some deficiency in uploaded documents or 
documents have not been uploaded by L-1 bidder within the stipulated period then the same 
will be specified online by Tender Committee clearly indicating the omissions/shortcomings 
in the uploaded documents and indicating start date and end date giving 7 day’s time for 
online re-submission by L-1 bidder. The L-1 bidder will get this information on their 
personalized dash board under “Upload confirmatory document” link. Additionally, 
information shall also be sent by system generated e-mail and SMS, but it will be the 
bidder’s responsibility to check the updated status/ information on their personalized dash 
board at least once daily after opening of Price-bid. No separate communication will be 
required in this regard. Non-receipt of email and SMS will not be accepted as a reason of 
non-submission of documents within prescribed time. The bidder will upload the scanned 
copy of self-certified and attested by notary public of those specified documents within the 
specified period of 7 days and in case of Affidavit, will simultaneously submit the original 
Affidavit (As per Sl.No.12 above) either in person or by post to the Tender Inviting Authority 
within 10 days of last date of online submission of documents. No additional time will be 
allowed to the bidder for on-line submission of documents. 

a.  In case the L-1 bidder submits requisite documents online as per NIT, then the bidder will be 
considered eligible for award of Contract. 

 
b.  In case the L-1 bidder fails to submit requisite documents online as per NIT or if any of the 

information/declaration furnished by L-1 bidder online is found to be wrong by Tender 
Committee during evaluation of scanned documents uploaded by bidder, which changes the 
eligibility status of the bidder (for the first time), then the EMD of L-1 bidder will be forfeited 
and re-tender will be done. In this retender, offer from this bidder will not be accepted. This 
penal action will be enforced from the date of issue of such order. 

 
c.  If the L-1 bidder fails to submit the requisite documents online as per NIT or if any of the 

information/declaration furnished by L-1 bidder online is found to be wrong by Tender 
Committee during evaluation of scanned documents uploaded by bidder, which changes the 
eligibility status of the bidder, in two tenders, floated by the same tender inviting authority, 
within a span of one year (to be counted with respect to date of e-publication of NIT), then 
the EMD of L-1 bidder will be forfeited and this bidder will be debarred for one year from 
participating in tenders in CMPDI and re-tender will be done. This penal action will be 
enforced from the date of issue of such order. 
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16.Validity of offer:  

The rates offered in part ll shall be valid for 120 (one hundred twenty) days from the End 
date of bid submission. 

 
17. One Bid per Bidder :  

Each Bidder shall submit only one Bid, either individually, or as a partner in a partnership 
firm or a partner in a Joint Venture or a public limited firm. A Bidder who submits or 
participates in more than one Bid (other than as a sub-contractor or in cases of alternatives 
that have been permitted or requested) will cause all the proposals with the Bidder’s 
participation to be disqualified. 

 
18. Refund of EMD: 
 a) If EMD is paid by the bidder in online mode (Direct Debit / NEFT) then the EMD of rejected 

bidders will be refunded directly to the account from where it had been received (except the 
cases where EMD is to be forfeited). However, if the EMD is received through BG then it will 
be returned by registered / speed post on rejection of bid (except the cases where EMD is to 
be forfeited). 

b) No claim from the bidders will be entertained for non-receipt of the refund in any account 
other than the one from where the money is received. 

c) If the refund of EMD is not received by the bidder in the account from which the EMD has 
been made due to any technical reason then it will be paid through conventional system of 
e-payment. For this purpose, if required, Tender Inviting Authority will be obtain the Mandate 
Form from the Bidder. 

d) In case the tender is cancelled then EMD of all the participating bidders will be refunded 
unless it is forfeited by the department. 

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) 
then his/her EMD will be refunded automatically after the opening of Part I tender. 

f) The EMD of successful bidder (on Award of Contract) will be retained by CMPDIL and will 
be adjusted to Performance Security Deposit. However, EMD deposited by the L-1 bidder in 
the form of BG will be discharged when the bidder furnishes the required Performance 
Security Deposit (PSD) and signs the agreement. 

 
19. Every tenderer is expected, before quoting his rates, to go through the requirements of 

materials/workmanship under specification/requirements and conditions of contract and to 
inspect the site/area of the proposed work at his own cost. 
It shall be deemed that the tenderer has visited the site/area and got fully acquainted with 
the working conditions and other prevalent conditions and fluctuations thereto whether they 
actually visited the site/area or not and have taken all the above factors into account while 
quoting his rates. 

 
20. All Duties taxes (excluding Service tax) and other levies, payable by the contractor under the 

contract or for any other cause as applicable on the last date of submission of tender shall 
be included in the rates, prices and the total bid price submitted by the bidder. All incidentals, 
overheads etc. as may be attendant upon execution and completion of works shall also be 
included in the rates, prices and total bid price submitted by the bidder 

 
However, such duties, taxes, levies etc. which is notified after the last date of submission of 
tender and / or any increase over the rate existing on the last date of submission of tender 
shall be reimbursed by the company on production of documentary evidence in support of 
payment actually made to the concerned authorities. 

 
The company reserves the right to deduct/withhold any amount towards taxes, levies, etc. 
and to deal with such amount in terms of the provisions of the Statute or in terms of the 
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direction of any Statutory authority and the company shall only provide with certificate 
towards such deduction and shall not be responsible for any reason whatsoever. 

 
21. Cost of Bidding: The bidder shall bear all costs associated with the preparation and 

submission of his bid and the Employer will in no case be responsible and liable for those 
costs. 

 
22. The tenderer shall closely study all specifications in detail, which govern the rates for which 

he is tendering. 
 
23. Currencies of Bid and Payment: The unit rates and prices shall be quoted by the Bidder 

entirely in Indian Rupees only. 
 
24. The work should be completed within 120 days and the date of commencement of the work   

will be reckoned from the actual date of handing over the site for this purpose. 
 

25.On completion of the work all rubbish, debris, brick bats etc. shall be removed by the 
contractor(s) at his/their own expense and the site cleaned and handed over to the company 
and he/they shall intimate officially of having completed the work as per contract. 

 
26. The tenderer(s) will deploy sufficient number and size of equipments/machineries/vehicles 

and the technical/ supervisory personnel required for execution of the work. 
 
27. Change in Constitution of the Contracting Agency: Prior approval in writing of the 

company shall be obtained before any change is made in the constitution of the contracting 
agency, otherwise it will be treated as a breach of Contract. 

 
28. Canvassing in connection with the tenders in any shape or form is strictly prohibited and 

tenders submitted by such tenderers who resort to canvassing shall be liable for rejection. 
 
29. The Bidder, whose Bid has been accepted, will be notified of the award on-line and also by 

registered post by the employer prior to expiration of the bid validity period. The L-1 bidder 
will get the information regarding award of work on their personalized dash-board on-line. On 
receipt of Letter for Acceptance(LOA)/Work Order of the tender issued by the Company, the 
successful tenderer shall execute contract agreement in the company's prescribed form for 
the due fulfillment of the contract. Failure to enter into the required contract within the 
specified period in the work order shall entail cancellation of LOA/work order and forfeiture of 
the Earnest Money. The written contract to be entered into between the contractor and the 
company, shall be the foundation of the rights of both the parties and the contract shall not 
be deemed to be executed until the contract is signed by both the parties i.e. Contractor and 
the Company. 

 
30. Modification and Withdrawal of Bid : 
 

Modification of the submitted bid shall be allowed on-line only before the deadline of 
submission of tender and the bidder may modify and resubmit the bid on-line as many times 
as he may wish. 

 
Bidders may withdraw their bids on-line within the end date of bid submission and their EMD 
will be refunded. However, if the bidder once withdraws his bid, he will not be able to 
resubmit the bid in this tender. No withdrawal / modification is allowed after end date and 
time of bid submission. For withdrawal of bid after the end date of bid submission, the bidder 
will have to make a request in writing to the Tender Inviting Authority. Withdrawal of bid may 
be allowed till issue of work order / LOA with the following provision of penal action: 
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a.  If the request of withdrawal is received before online notification for opening of price bid, the 
EMD will be forfeited and bidder will be debarred for 6 months from participating in tenders in 
CMPDI. The Price-bid of remaining bidders will be opened and the tender process shall go 
on. 

b.  If the request of withdrawal is received after online notification for opening of price bid, the 
EMD will be forfeited and the bidder will be debarred for 1 one year from participating in 
tenders in CMPDI. The Price-bid of all eligible bidders including this bidder will be opened 
and action will follow as under: 

 
i)  If the bidder withdrawing his bid is other than L-1, the tender process shall go on. 
 
ii)  If the bidder withdrawing his bid is L-1, then re-tendering will be done. 
 

(The penal action against clause (a) & (b) above will be enforced from the date of issue of 
such order.) 

 
31. The Company reserves the right to postpone the date of receipt and opening of tenders or to 

cancel the tenders without assigning any reason whatsoever. 
 
32. The Company reserves its right to allow Public Enterprises purchase preference facility as 

admissible under prevailing policy. 
 
33. This Tender Notice shall be deemed to be part of the Contract Agreement. The “General 

Terms & Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), 
Technical Specifications, drawings (if any) and any other document uploaded on portal as 
NIT document forms an integral part of this NIT and shall also form a part of the Contract 
agreement. 

 
34.  No subletting of work as a whole by the contractor is permissible. Subletting of work in piece 

rated jobs is permissible with the prior approval of the department. 
 

The Contract Agreement will specify major items of supply or services for which the 
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time to 
time propose any addition or deletion from any such list and will submit proposals in this 
regard to the Engineer-in -Charge/Designated Officer-in-charge for approval well in advance 
so as not to impede the progress of work. Such approval of the Engineer-in-
Charge/Designated Officer-in-Charge will not relieve the contractor from any of his 
obligations, duties and responsibilities under the contract. 

35. If the tenderer gets the work order he will have to submit VAT Registration certificate on 
works contract from the state of Maharashtra, before execution of agreement. 

36. The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of 
the workers deployed by him as detailed in the tender document. 

37. The Company does not bind itself to accept the lowest tender and reserves the right to reject 
any or all the tenders without assigning any reasons whatsoever and to split up the work 
between two or more tenderers or accept the tender in part and not in its entirety. 

 
38. Matters relating to any dispute or difference arising out of this tender and subsequent 

contract awarded based on this tender shall be subject to the jurisdiction of District Court, of 
Nagpur. 

                               
 HOD (E&M)  

CMPDIL, RI –IV, 
Kasturba Nagar, Jaripatka,  

Nagpur - 440014 
Maharashtra, INDIA 
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SECTION-2 
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                          GENERAL TERMS AND CONDITIONS 
 

1.    Definitions  

 
i) "Employer" or "Company” or ‘Owner” wherever occurs in the conditions, 

means the Coal India Limited or any of its subsidiaries represented at Head 
Quarters of the Company by the CMD or his authorized representatives or 
any other officer specially deputed for the purpose who will employ the 
contractor. 

 

ii) "Principal Employer “wherever occurs means the officer nominated by 
the Company to function on its behalf.  

 

iii) The word "Contractor/ Contractors" wherever occurs means the 
successful tenderer/ tenderers who has/have deposited the necessary 
Earnest money and has/have been given written intimation about the 
acceptance of tender and shall include legal representative of such 
individual or persons composing a firm or a company or the successors and 
permitted assignees of such individual, firm or Company, as the case may 
be and any constitutional, or otherwise change of which shall have prior 
approval of the employer. 

 

iv) "Site" means the land and places including any building and erection 
thereon, over, under, in or through which the Permanent works or 
Temporary works designed by the Engineer in Charge are to be executed 
and any other lands and places provided by the Employer for working 
space or any other purpose as may be specifically designated in the 
Contract as forming part of the site.  

 

v) The term "Sub-Contractor" as employed herein, includes those having a 
direct contract with Contractor either on piece rate, item rate, time rate or 
any other basis and it includes one who furnishes work to a special design 
according to the plans or specifications of this work but does not include 
one who merely supplies materials.  

 

vi) "Accepting Authority" shall mean the management of the company and 
includes an authorized representative of the company or any other person 
or body of persons empowered in this behalf by the company.  

 
vii) "Engineer-in-charge" shall mean the officer nominated by the company in 

the l Engineering cadre/ discipline who is competent to direct supervisors 
and authorized to be in charge of the works for the purpose of this contract. 
The Engineer in Charge /Designated Officer in Charge who is of an 
appropriate seniority, will be responsible for supervising and administering 
the contract, certifying payments due to the contractor, valuing variations to 
the contract, awarding extension of time and valuing compensation events. 
The Engineer in Charge /Designated Officer in Charge may further appoint 
his representatives i.e. another person/Project Manager or any other 
competent person and notify to the contractor who is directly responsible for 
supervising the work being executed at the site, on his behalf under their 
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Delegation of Powers of the company. However, overall responsibility, as 
far as the contract is concerned ,will be that of the Engineer in 
Charge/Designated Officer in Charge.      

 

viii) The "Contract" shall mean the notice inviting tender, the tender as 
accepted by the Company, the work order issued to the contractor, and the 
formal contract agreement executed between the company and the 
contractor together with the documents referred to therein including general 
terms and conditions, special conditions, if any, scope of work, frozen terms 
& conditions/technical parameters/scope of work and revised offer, if any, 
specifications, drawings,  including those to be submitted during progress of 
work, schedule of quantities with rates and amounts.  

 

ix) A "Day" shall mean a day of 24 hours from  midnight to midnight.  

 
x) The "Work" shall mean the works required to be executed in accordance 

with the contract/work order or parts thereof as the case may be and shall 
include all extra or additional, altered or substituted works or any work of 
emergent nature, which in the opinion of the Engineer-in-charge, become 
necessary during the progress of the works to obviate any risk or accident 
or failure or become necessary for security.  

 

xi) "Schedule of Rates” referred to in this conditions shall mean the standard 
schedule of rates prescribed by the company and the amendments issued 
from time to time.  

 

xii) "Contract amount" shall mean:   

 

a) in the case of turnkey contracts the total sum for which tender is accepted 
by the company.  

 

b) in the case of other types of contracts the total sum arrived at based on the 
individual rate(s)/percentage rate(s) quoted by the tenderer for the various 
items shown in the "Schedule of Quantities" of the tender document as 
accepted by the Company with or without any alteration as the case may 
be.  

 

xiii) "Written notice" shall mean a notice or communication in writing and 
shall be deemed to have been duly served if delivered in persons to the 
individual or to a member of the contractors firm or to an office of the 
company for whom it is intended, or if delivered at or sent by registered 
mail/e-mail to the last business address known to him who gives the notice.  

 

xiv) "The constructional plant" means all appliances, tools, plants or 
machinery or whatsoever nature required in or about the execution, 
completion or maintenance of the works but does not include materials or 
other things intended to form part of the permanent work.  

 

xv) "Letter of Acceptance of Tender" means letter giving intimation to the 
tenderer that his tender has been accepted in accordance with the 
provisions contained in that letter.  
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xvi) "Department" means the E & M Engineering Department of   Coal 
India Limited or any  of its subsidiary companies/units represented by the 
appropriate authority.  

 

xvii) "Act of insolvency" means as it is designed by Presidency Town 
Insolvency Act or Provincial Insolvency Act or any act amending such 
originals.  

 

xviii) The words indicating the singular only also include the plural and vice-
versa where the context so requires.  

 
xix)  "Drawings"/"Plans" shall mean all: 
a) drawings furnished by the owner with the bid document , if any, as a basis 

for proposals, 
b) working drawings furnished by the Owner after issue of letter of acceptance 

of the tender to start the work, 
c) subsequent working drawings furnished by the owner in phases during 

progress of the work, and 
d) drawings, if any, submitted by the contractor as per provision of the contract 

and duly approved by the owner. 
xx)  "Codes" shall mean the following, including the latest amendments, and/or 

replacements, if any : 
a)  Bureau of Indian Standards relevant to the works under the contract and 

their specifications. 
b) Indian Electricity Act and Rules and Regulations made there under. 
c) Indian Mines Act and Rules and Regulation made there under. 
d) Any other Act, rule and regulations applicable for employment of labour, 

safety provisions, payment of provident fund and compensation, insurance 
etc. 

 
2. Contract Documents:  

 

 The following documents shall constitute the contract documents:  
 

i) Articles of Agreement Notice Inviting Tender/Detailed Tender Notice.           

 

ii)  Letter of Acceptance of Bid/ Work Order indicating deviation, if any from 
the conditions of contract incorporated in the tender document issued to the 
bidder. 

 
iii) Notice Inviting Tender and Instructions to Bidders.  

iv) Conditions of Contract including General Terms & Conditions of contract, 
Additional Terms and Conditions, Special Terms and Conditions and 
Commercial Terms & Conditions – as applicable. 

v) Frozen terms and conditions/ technical parameters and revised offer, if any. 

vi) Specifications/ scope of work, if any. 

vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 

viii) Contract drawings and work programme. 
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ix) Safety Code etc. forming part of the tender. 

x) Integrity Pact (if applicable). 

 

2.1 The contractor shall enter into and execute contract agreement in the 
prescribed form. The cost of the stamp papers for the contract agreement 
shall be borne by the contractor. Two sets of contract 
document/agreements shall be prepared and signed by both the parties 
One of the sets shall be stamped "Original" and the other "Duplicate". The 
duplicate copy will be supplied to the contractor free of cost and the original 
is to be retained by the company. For additional copy, cost to be charged. 

 

 All additional copies should be certified by the Engineer -in -Charge.   
 

The contractor shall keep copy of these documents on the site/place of 
work in proper manner so that these are available for inspection at all 
reasonable times by the Engineer-in-charge, his representatives or any 
other officials authorised by the company for the purpose.  

 

2.2 The contract document shall not be used by the contractor for any purpose 
other than this contract  & the contractor shall ensure that all persons 
employed for this contract strictly adhere to this and maintain secrecy, as 
required of such documents.  

2.3 The local court, where the subject work is to be executed shall have 
exclusive jurisdiction  in all matter arising under the contract. 

2.4 The Contract Agreement will specify major items of supply or services for 
which the contractor proposes to engage sub-contractor/sub-vendor. The 
contractor may from time to time propose any addition or deletion from any 
such list and will submit proposals in this regard to the Engineer-in-Charge/ 
Designated Officer in charge for approval well in advance so as not to 
impede the progress of wok. Such approval of the Engineer-in-
Charge/Designated Officer in charge will not relieve the contractor from any 
of his obligations, duties and responsibilities under the contract. 

2.5 Acceptance of Offer 

 
 Letter of Acceptance is an acceptance of offer by the company and it need 

not be accepted by the tenderer. But the tenderer should acknowledge the 
receipt of the order within 15 days of mailing of work order and any delay in 
acknowledging the receipt will be treated as a breach of contract and 
compensation for the loss caused by such breach will be declared by the 
company by forfeiting EMD.  

 

3. Discrepancies in contract documents & Adjustments thereof  

 

 The documents forming part of the contract are to be treated as mutually 
explanatory of one another and in case of discrepancy between schedule of 
quantity, the specifications and/or drawing, the following order of preference 
shall be observed;  

  

a)   Description in Bill of Quantities of work.  

b) Particular specification and special conditions, if any   
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c)   Drawings.  
d) General specifications 
e)   BIS specification  

  

3.1 In the event of varying or conflicting provision in any of the document(s) 
forming part of the contract, the Accepting Authority's decision/clarification 
shall hold good with regard to the intention of the document or contract as 
the case may be.  

 
3.2 Any error in description, quantity or rate in Bill of Quantities or any omission 

there from, shall not vitiate the contract or release the contractor from 
discharging his obligations under the contract including execution of work 
according to the Drawings and Specifications forming part of the particular 
contract document.   

 

4.0 Security Deposit:  

 

 4.1 Security Deposit shall consist of two parts;  
a)Performance security to be submitted at award of work and  
b)Retention Money to be recovered from running bills.  

The security deposit shall bear no interest  
 

4.2 Performance Security should be 5% of contract amount and should be 
submitted within 28 days of issuance of LOA by the successful bidder in any of the 
form given below :- 
• a Bank Guarantee in the form given in the bid document from any 

Scheduled bank. The BG issued by outstation bank shall be operative at its 
local branch at  Nagpur or branch at Nagpur. Bank Guarantee against 
Performance Security shall be applicable if the amount of Performance 
Security exceeds Rs. 5.0 lakhs. 

 

• Govt. Securities, FDR or any other form of deposit stipulated by the owner  
 

• Demand Draft drawn in favour of CMPDIL, REGIONAL INSTITUE-IV. on 
any Scheduled Bank payable at its Branch at NAGPUR  

 
The Earnest Money/Bid Security deposited in the form of Bank Guarantee 
shall be discharged when the Bidder has signed the Agreement and 
furnished the required Performance Security/ 1st part of security deposit.  
The bid security deposited in the form of Demand Draft/cash may be 
adjusted against the Performance security (1st part of security deposit) at 
bidder’s option. 
If performance security is provided by the successful bidders in the form of 
bank guarantee it shall be issued either – 
 

a) at Bidder’s option by a nationalized/Scheduled Indian Bank or  
b) by a foreign bank located in India and acceptable to the employer. 

 

The validity of the Bank Guarantee shall be for a period of one year or 
ninety days beyond the period of contract extended contract period (if any), 
whichever is more. 
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Failure of the successful bidder to comply with the requirement as above 
shall constitute sufficient ground for cancellation of the award of work and 
forfeiture of the bid security/ earnest money. 

In addition to the above, penal measures, the bidder will not be allowed to 
participate in the re-tendering process. The bidder may also be debarred 
from participating in future tenders in the subsidiary for minimum period of 
12 months. 

4.3. 5% Performance security should be refunded within 14 days of the issue of 
defect liability certificate (taking over certificate with a list of  defects). 

4.4. All running on account bills shall be paid at 95% (ninety five percent) of 
work value (excluding Service tax, if any). The balance 5% shall be 
treated as retention money and will be second part of security deposit.is 
5% (five percent) deduction towards Retention Money will be the second 
part of security deposit. 

Retention Money may be refunded against equivalent Bank Guarantee, on 
written request of the contractor, on its accumulation to a minimum amount 
of Rs.5 lakhs subject to the condition that amount of any Bank Guarantee 
except last one shall not be less than Rs. 5 lakhs. 

However, Bank Guarantee against retention money shall be with suitable 
validity based on nature of work which shall be 90 days beyond the defect 
liability period, but in no case less than the period of one year. 

Bank Guarantee is to be submitted in the format prescribed by the 
company. Bank Guarantee shall be irrevocable and will be from Scheduled 
Banks as elaborated at Cl.4.2. 

4.5  Retention Money should be refunded after issue of No Defect Certificate. 

4.6 The Company shall be at liberty to deduct/appropriate from the security 
deposit such sums as are due and payable by the contractor to the 
company as may be determined in terms of the contract, and the amount 
appropriated from the security deposit shall have to be restored by further 
deduction from the contractors subsequent on account  running bills, if 
any. 

4.7  REFUND OF SECURITY DEPOSIT: The refund of security deposit 
shall be subject to company's right to deduct/ appropriate its due 
against the contractor under this contract or under any other 
contract.  

 
On completion of the entire work and issue of defect liability certificate, 
(taking over certificate with a list of defects) by the Engineer-in-charge, one 
half of the security deposit remaining with the company (Performance 
Security) shall be refunded as elaborated at Cl.No.4.3 

The other half (Retention Money) shall be refunded to the contractor after 
issue of No Defect Certificate by the Engineer-in-Charge on the expiry of 
Defect Liability Period of Six months, subject to the following conditions; 

a) Any defect/ defects in the work, if detected after issue of defect liability 
certificate(Taking over certificate with the list of defects) is / are rectified to 
the satisfaction of the Engineer-in-charge within the said defect liability 
period of six months or its due extension till completion of the rectification 
works as required. 
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b) In the case of building work/other work of similar nature, the refund shall be 
made on the expiry of the said six months period or at the end of one full 
monsoon period i.e. June to September, whichever is later in point of time 
and any defects such as leakage in roof, efflorescence in walls, dampness, 
defects in drainage etc. should be rectified to the satisfaction of Engineer In 
Charge.  

 
NB: In case of Maintenance contracts, that ends with successful completion 
of work, where question of Defect Liability Period does not arise (e.g. 
sweeping/cleaning, horticulture, tank cleaning, jungle cutting, grass cutting, 
grass cutting, surface dressing etc), the performance security and retention 
money (second part of bid security) cab be released simultaneously after 
completion of work and taking over by department. 

4.8.  Additional performance security: ( applicable for item rate as well as 
percentage rate tenders): 
Additional performance security shall be applicable if the bid price is below 
15% of the justified price, finalized by the owner. The amount of such 
additional performance security shall be the difference between 85% of the 
owner’s justified price and quoted price. 
Justified price shall be finalized by the owner on the basis of prevalent 
market rate of materials and labour analyzed as per standard analysis of 
rate of CPWD/NBO, and shall be binding on the bidder. 
Additional performance security shall be furnished by bidder along with 
normal performance security. 
Failure to submit such additional performance security may result into 
termination of the contract. 
The additional performance security will not carry any interest and shall be 
released in the following manner. 

i) 30% of Additional performance security will be released after 60% of the 
total work is completed. 

ii) 50% of Additional performance security will be released after 80% of 
the total work is completed. 

iii) . 100% of Additional performance security will be released after total 
work is completed. 

Additional performance security may be furnished in the shape of BG or 
any of the forms as applicable for performance security. 

4.9  Refund of Security Deposit regarding Specialized Items of Works (shall be 
applicable only when relevant item exists in the contract  and shall be for 
10% of value of such items in the contract or for 10% of value of contract 
with such specialized items only). 

a)  For some specialized items of work such as anti-termite, waterproofing work, kiln 
seasoned and chemically treated wooden shutters, or any other item of work 
deemed as such specialized by Engineer-in-Charge that are entrusted to 
specialized firms or contractor who associate specialized agencies, the contractor/ 
firm executing the work should be asked to give a specific guarantee that they 
shall be responsible for removal of any defects cropping up in these works 
executed by them during the guarantee period. The form of guarantee to be 
executed by the contractors shall be as enclosed. 

b) 10% of the security (performance security and retention money) 
deposited/deducted from the bills of the contractors, relevant to the item(s), shall 
be refunded to him after expiry of Guarantee period.. The security amount relevant 
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to the item(s)  of work, may be released after 12 months of completion of work, 
against equivalent BG and furnishing Guarantee as at (a) above. 

4.10  Refund of security deposit for contracts with supply, installation and 
commissioning of equipment i.e. with Mechanical and Electrical Works ( shall be 
applicable only when relevant item exists in the contract). 

 
For some specializes contracts like Pump House, Intake well etc. there may be 
Civil works as well as Mechanical and Electrical works. For such works10% as 
security deposit (performance security and retention money) deposited /deducted 
from the bills of the contractor shall be refunded to him after expiry of guarantee 
period, which will be one year from the date of commissioning of equipment/ 
completion of work and / or rectification of any defect which may be detected in 
the individual equipment for the whole system under the contract, whichever is 
later. 
In addition, all types of manufacturers guarantee/ warranty wherever applicable 
are to be issued/ revalidated in the name of the owner by the contractual agency 
and will be covered with relevant counter guarantee. Bank guarantee furnished 
against Performance Security and Retention Money shall be validated for a period 
90 days beyond the guarantee period 
 

5. Deviations/Variations in Quantities and Pricing         

 

 The quantities given in the  "Schedule of Quantities" are based on estimates and 
are meant to indicate the extent of the work and to provide a uniform basis for 
tendering and any variation either by addition or omission shall not vitiate the 
contract.  

 

5.1 The company through its Engineer In Charge or his representative shall, 
without radically changing the original scope and nature of the work, under 
contract, have power to make any alterations in or additions to or substitution of 
the original specifications, drawings, designs and instructions that may appear to 
be necessary or advisable during the progress of the work.   

 

 The contractor shall be bound to carry out the works in accordance with the 
instructions given to him in writing by the Engineer In Charge or his 
representative on behalf of the company. Such altered or additional or substituted 
work, which shall form part of the original contract, shall be carried out by the 
contractor on the same terms and conditions in all respects on which they agreed 
to do the main work and at the same rate/rates as are specified in the contract/ 
work-order.   

 

5.2 The right is reserved to cancel any items of work included in the contract 
agreement or portion thereof in any stage of execution if found necessary to the 
work and such omission shall not be a waiver of any condition of the contract nor 
invalidate any of the provisions thereof.  

 

5.3 If the additional, altered or substituted work includes any class of work for which 
rate/rates is/are not specified in the contract/work order, rates for such items shall 
be determined by the Engineer In Charge as follows:  
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a) In the case of percentage tenders, if the rate for the item of work executed is 
available in the company's approved SOR, it will be paid at the schedule rate plus 
or minus the accepted percentage as per contract,  

However, if the extra item is not available in company’s approved SOR, then the 
rate(s) for such items shall be dealt as at ( c ) below. 

 

b) In case of item rate tenders, the rate for extra item shall be derived from the rate 
for similar item or near similar item of work available in the agreement schedule 
of work or by analysis of rates as at (c) below and the lower rate out of the above 
two shall be considered.  

In case of composite item rate tenders, where two or more schedule of quantities 
for similar item description may form part of the contract, the applicable rate shall 
be taken from the Schedule of Quantities of that particular part in which the 
deviation is involved, failing that at lowest applicable rate for similar item of work 
in the other schedule of quantities. 
For deviation of rates based on analysis, the same shall be done by analysis on 
prevalent market rate of materials and labour based on standard norms of 
analysis of rate of C.P.W.D/N.B.O. 

 

c) In the case of extra item(s) that are completely new, and are in addition to the 
items contained in the contract, the contractor may within 15 days of receipt of 
order or occurrence of the item(s) claim rates, supported by proper analysis. The 
Engineer-in-Charge shall determine the rate(s) by analysis based on  prevalent 
market rate of materials and labour and on standard norms of analysis of rate of 
CPWD/NBO..         

 

d) In case of combined tender with partly item rate for non-schedule items & partly 
percentage tenders for SOR items, the rate for extra item shall be derived as at 
(b) & (c) above in case of non-schedule items rates and in case of percentage 
rates for SOR items the rate for extra item shall be derived as at (a) above.            

 

 In case of any difference between the contractor and the Engineer-In Charge as 
to the fixation of rates, the matter shall be referred to the accepting authority of 
the company i.e. GM(E&M) of the company or Staff Officer(E&M) for the work 
awarded at Company Hqrs. level and Area level respectively, whose decision 
shall be final and binding on the contractor.       

 
5.4  Alteration in the quantities shall not be considered as a change in the condition 

of the contract nor invalidate any of the provision thereof provided that a deviation 
estimate / revised estimate / supplementary agreement for the item(s) involved is 
made. Such approval shall be from appropriate authority. 

 

5.5 Payment for such deviated items (additional/ altered / substituted items of work of 
the agreement schedule) shall be made in the contractors running on account 
bills, till the revised estimate/ deviation estimate regularizing these items are 
sanctioned by the competent authority of the company, at the provisional rates 
and shall not exceed:  

 

a) 75% of the rate recommended by the Engineer-In-Charge to the accepting 
authority of the company i.e. GM(E&M)of the company or SO(E&M) of the Area , 
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if the rate is directly available in the SOR of the company/ if the rate is derived 
from available rate of BOQ..  

b) 50% of the rate recommended by the Engineer-In-Charge to the accepting 
authority of the company, i.e. GM(E&M) of the company or SO(E&M) of the Area , 
if it is analyzed item rates based on prevalent market rates of materials and 
labour following CPWD/NBO norms.  

Total payment for such extra items of work shall not exceed 10% of work 
order/agreement value/ approved deviation estimate value. Also total payment 
including extra items of work shall not exceed the work order/agreement/ 
approved deviation estimate value. 

5.6  PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF 
ABNORMALLY HIGH RATE AND ABNORMALLY LOW RATE ITEMS. 
The abnormally high rate items are those whose quoted rates are more than 20% 
of the justified rates decided by the owner. 

 
The abnormally low rate items are those whose quoted rates are less than 20% 
of the justified rates decided by the owner. 

  
In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate 
items and (ii) abnormally low rate items, shall become operative under the 
following circumstances:- 

 
For increase in quantity of more than 25% in respect of works executed below 
plinth level and 10% in respect of works executed above plinth level. 

 
Quantity variation beyond the limit mentioned above shall be dealt by arriving at 
new rate based on prevalent market rate of materials and labour analysed as per 
standard analysis of rate of CPWD/NBO. Payment of extra quantity over the 
permitted quantity as explained above would be made on the basis of the new 
analysed rate. 

 
The variation in quantity of abnormally low rate items for item rate tenders shall 
not be permitted below 25% for the items below plinth level and below 10% for 
the items above plinth level of the agreement schedule quantity, but in 
exceptional cases with written consent of Engineer-in-Charge arising out of 
technical necessity. 

 
The above provisions shall be applicable for item rate tenders only and not 
applicable for percentage rate tenders for works based on standard schedule of 
rates of the company. 

 
For the purpose of operation, the following works shall be treated as works 
related to foundation, unless otherwise defined in the contract. 

 
a)  For Buildings: All works up to 1.2 meters above ground level or up to floor 1 

level whichever is lower. 
 
b)  For abutments, piers and well steining : All works up to 1.2m above the bed 

level. 
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c)  For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / 
tanks and other elevated structures: all works up to 1.2 meters above the ground 
level. 

 
d)  For reservoirs / tanks (other than overhead reservoirs / tanks): All works up 

to 1.2 meters above the ground level. 
 
e)  For basement : all works up to 1.2m above ground level or up to floor 1 

level whichever is lower. 
 

For Roads, all items of excavation and filling including treatment of sub base 
 
5.7 The time for completion of the originally contracted work shall be extended 

by the company  in the event of any deviation resulting in additional cost over the 
awarded value, if requested by contractor as follows:- 

iv) in the proportion which  the additional cost of the altered, additional or substituted 
work (in value) bears to the original tendered value plus.  

 
v) 25% of the time calculated in the (i) as explained above or such further additional 

time as may be considered reasonable by the Engineer in Charge.  

 
5.8 The company through its Engineer- In- Charge or his representative, on 

behalf of the company, shall have power to omit any part of the work in case of 
non-availability of a portion of the site or for any other reason and the contractor 
shall be bound to carry out the rest of the work in accordance with the instructions 
given by the Engineer- In- Charge. No claim from the Contractor shall be 
entertained/ accepted on these grounds.  

 

5.9 In the event of any deviation being ordered which in the opinion of the 
contractor  changes radically  the original scope/nature of the contract, the 
contractor shall under no circumstances suspend the work, either original or 
altered or substituted, and the dispute/disagreement as to  the nature of deviation 
and the rate/rates to be paid for such deviations shall be resolved separately with 
the company as per the procedures/ norms laid down hereafter.  

 

6 Time for Completion of Contract, Extension thereof, Defaults and 
Compensation for Delay 

 

 Time is the essence of the contract and as such all works shall be completed 
within the time stipulated in the contract/ work order. The work shall, throughout 
the stipulated period of contract, be carried out with all due diligence on the part 
of the contractor. 

 
 Immediately after the contract is concluded i.e. LOA / Work Order is issued, the 

Engineer-in-Charge and the contractor shall agree upon a detailed time and 
progress chart prepared based on BAR CHART/ PERT CPM techniques on the 
basis of a construction schedule submitted by the contractor at the time of 
executing contract showing the order in which the work is proposed to be carried 
out within the time specified in the LOA /work order. 
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 For the purpose of this detailed time and progress chart, the work shall be 
deemed to have commenced on the expiry of 10* (ten) days from the issue of 
Letter of Acceptance of Tender or 7(seven) days after handing over the site of 
work or handing over reasonable number of working drawings to the contractor or 
the period of mobilization allowed in the work order for starting the work in special 
circumstances, whichever is later. 

 
 * For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall 

be 30 days. 
 
6.1 If the contractor, without reasonable cause or valid reasons, commits default in 

commencing the work within the aforesaid time limit, the company shall, without 
prejudice to any other right or remedy, be at liberty, by giving 15 day’s notice in 
writing to the contractor to commence the work, failing which to forfeit the Earnest 
Money deposited by him and to rescind the Letter of Acceptance of Tender/Work 
Order and also to debar the contractor to take part in the future re-tender. 

 
 The Company may debar such defaulting Contractors from participating in future 

Tenders for a minimum period of 12(twelve) months. 
 
6.2 If the contractor fails to complete the work and clear the site on or before the 

date of completion or extended date of completion, he shall without prejudice to 
any other right or remedy available under the law to the company on account of 
such breach, pay as compensation (Liquidated Damages): 

 

i) @ half percent (½ %) of the contract amount/Revised Contract amount whichever 
is less, per week of delay. 

  OR 
ii) ½ % of the contract-value of group of items/ revised completion value of group of 

items whichever is less, per week of delay, for which a separate period of 
completion is originally given. 

 
 The aggregate of such compensation/ compensations shall not exceed:  
 
i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, 

whichever is less. 
  OR 
ii) 10% of the contract-value of group of items/ revised completion value of group of 

items whichever is less, for which a separate period of completion is originally 
given. 

 
 The amount of compensation may be adjusted or set off against any sum payable 

to the contractor under this or any other contract with the company. 
 
6.2.1 The company, if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time of completion, may allow further 
extension of time at its discretion with or without the levy of L.D. In the event of 
extension granted being with L.D, the company will be entitled without prejudice 
to any other right or remedy available in that behalf, to recover from the 
contractor as agreed damages equivalent to half percent of the contract value of 
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the works for each week or part of the week subject to a ceiling as described at 
Cl.6.2. 

 
6.2.2 The company, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to complete 
work within further extension of time allowed as afore said, shall be entitled, 
without prejudice to any other right, or remedy available in that behalf, to rescind 
the contract. 

 
6.2.3 The company, if not satisfied with the progress of the contract and in the event 

of failure of the contractor to recoup the delays in the mutually agreed time frame, 
shall be entitled to terminate the contract. 

 
6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 

or 6.2.3 or both, the company, shall be entitled to impose penalty/LD as 
deliberated at Clause 10. Additionally the contractor shall be debarred from 
participating in the future tenders for a minimum period of 12 months. 

 
6.3 The company may at its sole discretion, waive the payment of compensation on 

request received from the contractor indicating valid and acceptable reasons if 
the entire work is completed within the date as specified in the contract/work 
order or as validly extended date without stipulating any compensation for delay. 

 

6.4 Extension of date of completion: On occurrences of any events causing delay as 
stated here-under, the contractor shall intimate immediately in writing to the 
Engineer-in-Charge. 

a) Force Majeure: 
i) Natural phenomena like unprecedented flood and draught, earthquakes & 

epidemics. 
ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. 

(domestic/foreign) including but not limited to war, proprieties, and quarantine 
embargoes. 

 
 The successful bidder/ contractor will advise in the event of his having to resort to 

this clause by a registered letter duly certified by the local chamber of commerce 
or statutory authorities, the beginning and end of the cause of delay, within fifteen 
days of the occurrence and cessation of such Force Majeure condition. 

 
 In the event of delay due to Force Majeure for more than one month the contract 

may be terminated at the discretion of the company. Termination under such 
circumstances will be without any liability on either side. 

 
 For delays arising out of Force Majeure, the bidder / contractor will not claim 

extension in completion date for a period exceeding the period of delay 
attributable to the clauses of Force Majeure and neither company nor bidder / 
contractor shall be liable to pay extra cost (like increase in rates, remobilization 
advance, idle charges for labour and materials etc.) provided it is mutually 
established that Force majeure conditions did actually exists. 

 

 b) Serious loss or damage by fire and abnormally bad weather. 
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 c) Non-availability of stores which are the responsibility of the company to supply 

as per contract. 
 
 d) Non-availability of working drawings in time, which are to be made available by 

the company as per contract during progress of the work. 
 
 e) Delay on the part of the contractors or tradesmen engaged by the company not 

forming part of the contract, holding up further progress of the work. 
 
 f) Non-availability or breakdown of tools and plant to be made available or made 

available by the company. 
 
 g) The execution of any modified or additional items of work or excess quantity of 

work. 
 
 h) Any other causes which, at the sole discretion of the company, is beyond the 

control of the contractor. 
 
6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the 

contractor at site to record the various hindrances, as stated above, encountered 
during the course of execution. Hindrance register will be signed by both the 
parties. The contractor may also record his observations in the Hindrance 
Register. In case the contractor has a different opinion for hindrance and a 
dispute arises then the matter would be referred to the EIC and or the next higher 
authority whose decision would be final &binding on the contractor & the decision 
to be communicated within 15 days. 

 
6.4.2The contractor shall request the company in writing for extension of time within 

15 days of happening of such event causing delay stating also, the period for 
which extension is required. The company may, considering the genuinity of the 
request, give a reasonable extension of time for completion of the work. Such 
extension shall be communicated to the contractor in writing by the company 
through the Engineer-in-Charge within 1(one) month of the date of receipt of such 
request. 

 
6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the 

extension of time are or are not reasonable, is final. If the Engineer-in-charge is of 
the opinion that the grounds shown by the contractor are not reasonable and 
declines to the grant of extension to time, the contractor cannot challenge the 
soundness of the opinion. 

 The opinion of the Engineer-in-charge that the period of extension granted by him 
is proper or necessary is not, however, final. If the contractor feels that the period 
of extension granted is inadequate he can appeal to the GM(E&M)/ CM(E&M) of 
the company for consideration on the question whether the period of extension is 
or is not proper or necessary. 

 
6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge 

during the course of execution, on written request for extension of time within 
15(fifteen) days of happening of such events as stated above, reserving the 
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company's right to impose/ waive penalty at the time of granting final extension of 
time as per contract agreement. 

 
6.4.5 When the period fixed for the completion of the contract is about to expire, the 

question of extension of the contract may be considered at the instance of the 
Contractor or the Department or of both. The extension will have to be by party's 
agreement, express or implied. 

 
 In case the contractor does not apply for grant of extension of time within 

15(fifteen) days of the hindrance occurring in execution of the work and the 
department wants to continue with the work beyond the stipulated date of 
completion for reason of the work having been unavoidably hindered, the 
Engineer-in-charge can grant extension of time even in the absence of 
application from the contractor. Such extension of time granted by the Engineer-
in-Charge is valid provided the contractor accepts the same either expressly or 
implied by his actions before and subsequent to the date of completion. Such 
extension of time shall be without prejudice to Company's right to levy 
compensation under the relevant clause of the contract. 

  
 The contractor shall however use his best efforts to prevent or make good the 

delay by putting his endeavors constantly as may be reasonably required of him 
to the satisfaction of the Engineer-in-Charge. 

 

7. Material Supply & other facilities  

 

 The contractor shall at his own expense, provide all materials required for 
the work, unless otherwise specified, and the rates quoted by the 
contractor shall be for finished work inclusive of all materials required for 
completion of the work as specified in the contract. 

 
 * The company may, of its own or at the request of the contractor, supply such 

materials as may be specified, if available, at rate/rates to be fixed by the 
Engineer-in-charge. 

 
7.1 For the materials which the company has agreed to supply for the contract, the 

contractor shall give in writing of his requirements in accordance with the agreed 
phased programme to the Engineer-in-charge sufficiently in advance. The value 
of materials so supplied shall be set off or deducted from the payment to be made 
for the items of work in which such materials have been consumed, or from any 
sum then due or to become due to the contractor thereafter. 

 
7.2* The company will supply steel both reinforcement and structural and cement at 

the following rates inclusive of all taxes. The contractor shall bear all the cost for 
transportation; handling and storage from theissuing store of the company to 
contractor's work site store. 

 
i)  Reinforcement Steel *:- 
 a) M.S. Round :Rs. 
 b) Tor Steel :Rs. 
 c) Structural Steel :Rs. 

deleted 

deleted 
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ii)  Cement * :Rs. 
[* delete whichever is not applicable ] 
 
7.3 If the steel is issued by the department, the wastage of steel shall be the barest 

minimum. The wastage allowed from theoretical quantity will be up to a maximum 
of 5% to cover the wastage due to cutting into pieces, bending and other factors. 
No cut pieces or scrap less than 2 mtr. in length will be taken by the department. 
Efforts should be made to use the cut pieces of 2 mtr. or above length as far as 
possible. If the wastage of steel is more than the permissible variation mentioned 
above the cost of excess wastage made by the contractor shall be recovered at 
double the issue rates indicated above, or 115% of prevailing market rate 
including sales tax and general tax during the period of work, whichever is more. 
No allowances shall be entertained on account of Rolling Margin for the steel 
either issued by the department or procured by the contractor. 

 
7.4 If the cement is issued by the department, the variation of 5% will be permitted 

over the theoretical consumption of cement for value of work up to Rs.10.00 lakhs 
and 3% for value of work above Rs.10.00cement consumed in excess or less 
than the specified quantity shall be made at double the issue rate or115% of 
prevailing market rate including sales tax and general tax during the period of 
work, whichever is more. 

 
 
7.5 In case the department is not able to supply cement/steel as per the provisions 

of the contract, the Engineer-in-Charge may allow, with the approval of 
GM/HOD((E&M)) of the company, the contractor in writingfor procurement of 
cement/ steel from the approved sources and the extra on this account including 
transport charges, if any, over the issue rate shall be reimbursed to the contractor 
on production ofauthentic documents. Transportation of cement/ steel from the 
place of purchase to the site of work andproper storage of cement/steel at site 
shall be contractor's responsibility. He should maintain properaccount of 
cement/steel issued/procured by him and should allow inspection of his godown 
and hiscement/steel account by the concerned Engineer-in-charge or any other 
authorized officers of thecompany. Contractor should draw materials from the 
company on the basis of actual requirement asassessed by the Engineer-in-
Charge on "as and when required" basis. 

 
7.6 Recovery of cost of materials issued on sale A/c will be made as per actual 

consumption basis but the Engineer-in-Charge will have the discretion for making 
full recovery while processing a particular bill orasking for the return of the 
balance materials if the work is not progressing satisfactorily.The contractor shall 
keep accurate record of materials issued by the company, maintain proper 
account for the materials received and consumed in the work and shall be open 
to check by the Engineer-in-Charge or his authorized representative. The 
contractor shall ensure that such materials are consumed for the contract works 
only and the Register for the aforesaid account shall be signed both by the 
representatives of Engineer In Charge and the contractor. 
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7.7 All materials, tools and plants brought to site by the contractor including the 
materials supplied by the company shall be deemed to be held in lien by the 
company and the contractor shall not have the right to remove the same from the 
site, without the written permission of the Engineer-in-Charge. The company shall 
not however be liable for any loss, theft or damage due to fire or other cause 
during this period of lien, the responsibility for which shall lie entirely on the 
contractor. 

 
7.8The contractor shall bear the cost of loading, transportation to site, unloading, 

storing under cover as required etc. as may be necessary for the use and 
keeping the materials in good condition. 

 
7.9Any surplus materials issued by the company, remaining after completion or 

termination of the contract, shall be returned by the contractor at his cost to the 
place of issue and the Engineer-in-Charge shall acceptthe same at the rate not 
exceeding the rate at which these were originally issued taking into consideration 
the deterioration or damage, if any, that may have been caused during the 
custody of the contractor. In the event, the contractor fails to return the surplus 
materials out of those supplied by the company, the Engineer-in-Charge may, in 
addition to any other liability which the contractor would incur in this regard, by 
giving notice in writing require the contractor to pay the amount at double the 
issue rate for such unreturned surplus materials or 115% of the prevailing market 
rate including Sales Tax & General Tax during the period of work, whichever is 
more. 

 
7.10On completion or on termination of the contract and on complete recovery of 

secured advance paid by the company, if any, in respect of materials brought to 
site, the contractor with due permission of theEngineer-in-Charge shall be entitled 
to remove at his expenses all surplus materials originally supplied byhim and 
upon such removal, the same shall become the property of the contractor. 

 
7.11 All charges on account of octroi, terminal or sales tax and other duties on 

materials obtained for the works from any source (excluding materials supplied by 
the company) shall be borne by the contractor. 

 

7.12 The contractor shall arrange necessary electricity at his own cost for the work 
and his own establishment. However, if available and feasible the company may 
arrange electricity at one point near the work site and necessary recovery of cost 
of energy consumed will be made at rates prescribed by the company from time 
to time. Energy meter for this purpose shall be provided by the contractor. 

 
7.13 The contractor shall arrange necessary water for the work and his own 

establishment and nothing extra will be paid for the same. Such water used by 
the contractor shall be fit for construction purposes. However, if available and 
feasible the company may arrange water, at the written request of the contractor, 
to the extent possible, at one point near the work site for which recovery @ 1% of 
the contract value of work done will be made from the contractor's bills. The 
contractor shall make his own arrangement of water connection and laying of 
pipe lines from main source of supply. Department do not guarantee to maintain 
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uninterrupted supply of water. No claim of damage or refund of water charges will 
be entertained on account of such break down. 

 
7.14 Explosives, detonators and other inflammable materials shall not be used in 

the execution of the work at site by the contractor without prior written permission 
of the Engineer-in-Charge. Transportation and storage of such materials shall be 
done in specified manner in accordance with the law in force. The contractor shall 
also obtain license under such laws for, transportation, storage, use and all other 
operations, connected with the handling of the same. 

 

 

8. Quality Assurance - Materials and Workmanship   

 

The contractor shall carry out and complete the work in every respect in 
accordance with the contract and shall ensure that the work conforms  strictly to 
the drawings, specifications, ( as enclosed or in absence of enclosed 
specifications current CPWD/BIS specifications) instructions of the Engineer- In- 
Charge. The Engineer- In- Charge may issue, from time to time, further drawings, 
detailed instructions/ directions in writing to the contractor. All such drawings, 
instructions/directions shall be consistent with the contract documents and should 
be reasonably inferable therefrom, along with clarifications/ explanations thereof, 
if necessary. However, the contractor will be solely responsible for design and 
erection of temporary structures required in connection with the work. 

 

8.1 For Quality Assurances of all the Electrical Engineering Works the norms/ 
guidelines laid down by the company herein and elsewhere will form part  of the 
contract for the purpose of quality  of works.   

 

8.2 The contractor shall be responsible for correct and complete execution of the 
work in a workman like manner with the materials as per specification which shall 
be subject to the approval of the company. All work under execution in pursuance 
of the contract shall be open to inspection and supervision by the Engineer- In-
Charge  or by his authorized representative or any other official of higher rank or 
any other person authorized by the company in his behalf & the contractor shall 
allow the same.   

 

8.3 All materials to be provided by the contractor shall be in conformity with the 
specifications/schedule of work as per the contract and the contractor shall 
furnish proof, if so required by the Engineer In Charge to his satisfaction that the 
materials do so comply.  

 
8.4 The contractor shall immediately after the award of work  draw up a schedule 

giving dates for submission of samples as required or necessary as per the 
specification for approval of Engineer In Charge who shall approve ,if found 
acceptable, promptly so that there is no delay in the progress of the work of the 
contractor or of the work of any of the sub-contractor.     

 
          On receipt of samples as per schedule, the Engineer- In- Charge shall 

arrange to examine/test with reasonable promptness ensuring conformity of the 
samples with the required specification and complying with the requirements as 
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per contract documents keeping in view that the work shall be in accordance with 
the samples approved by him.  The contractor shall be bound to furnish fresh 
sample, if disapproved by the Engineer-in-Charge, for his approval. The 
contractor shall not start bringing materials at the site unless the respective 
samples are approved.  Materials con-forming to approved samples shall only be 
brought to site. However, Engineer-in-Charge’s approval for any sample, 
design/drawings ( permanent/temporary structures) shall not alter contractor’s full 
responsibility whatsoever for the performance and safety of the executed job. 

 

 Samples are to be  supplied by the contractor at his own cost.  The cost involved 
in  tests shall be borne by the contractor. If any test is ordered by the Engineer In 
Charge which is to be  carried out by any  independent  person  or  agency  at 
any place other than the site even then the cost of materials and testing charge 
etc.  shall be borne by the contractor. If the test shows that the materials are not 
in accordance with the specifications, the said materials shall not be used in the 
work and removed from the site at contractors cost.  

 

8.5 The company, through the Engineer In Charge, shall have full powers to reject 
any materials or work due to a defect therein for not conforming to the required 
specification, or for materials not being of the required quality and standard or for 
reasons of poor workmanship or for not being in accordance with the sample 
approved by him. The contractor shall forthwith remedy the defect/replace the 
materials at his expense and no further work shall be done pending such 
rectification/replacement of materials, if so instructed by the Engineer- In- 
Charge.                

 

  In case of default on the part of the contractor, the Engineer In Charge shall be 
at liberty to procure the proper materials  for replacement and/or to carry out the 
rectifications in any manner considered advisable under the circumstances and 
the entire cost & delay for such procurement/rectification shall be borne by the 
contractor.             

 

8.6 The Engineer In Charge shall be entitled to have tests carried out for any 
materials, according to the standard practice followed for such tests, other then 
those for which satisfactory proof has already been furnished by the contractor 
who shall provide at his expense all facilities which the Engineer In Charge may 
require for the purpose. All such expenses borne by the contractor are not to be 
paid separately by the employer and shall be assumed covered in accepted 
prices. 

 
 The cost of any other tests, if so required by the Engineer In Charge, shall be 

borne by the  company. However, if the test shows the workmanship or materials 
not to be in accordance with the provision of the contract or the instruction of 
Engineer- In- Charge the cost shall be borne by the contractor. 

 

8.7 Access to the works:  The Engineer-in-charge and any person authorised 
by the company  shall at all times have access to the works and to all workshops 
and places where work is being prepared or from where materials, manufactured 
articles are being obtained for the works and the contractor shall afford every 
facility for and every assistance in or in obtaining the right to such access.                            
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8.8 Inspection of works: 

 
i) No work shall be covered up or put out of view without the approval of the 

Engineer-in-charge or the Engineer-in-charge's representative or any other officer 
nominated by the company for the purpose and the contractor shall afford full 
opportunity for the EIC or EIC`s representative or any other officer nominated by  
the company  for the purpose to examine and measure any work which is about 
to be covered up or put out of view and to examine foundations before permanent 
work is placed thereon. the contractor shall give due notice to the Engineer-in-
charge's representative whenever any such work or foundations is ready or about 
to be ready for examination and the Engineer-in-charge's representative shall, 
without unreasonable delay, unless he considers it unnecessary and advises the 
contractor accordingly, attend for the purpose of examining and measuring such 
work or foundations.  

 

ii)  The contractor shall uncover any part or parts of the works or making openings in 
or through the same as the Engineer In Charge may from time to time direct and 
shall reinstate and make good such part or parts to the satisfaction of Engineer-
in-charge.   

 

If any such part or parts have been covered up or put out of view after compliance 
with the requirement of sub-clause above and are found to be executed in 
accordance with the contract, the expenses of uncovering, making openings in or 
through and making good the same shall be borne by the Employer, but in any 
other cases all costs shall be borne by the contractor.  

 

8.9    Removal of Improper Work and Materials:       

 

i) The  Engineer-in-charge  shall during the progress of the works have power to 
order in writing from time to time :  

 

a) The removal from the site, of any materials which in the opinion of Engineer in-
charge, are not in accordance with the contract/ work order/ approved sample.  

b) The substitution with proper and suitable materials.  
c) The removal and proper re-execution, notwithstanding any previous test thereof 

or interim payment there form, of any work which in respect of materials or 
workmanship is not in accordance with the contract.  

 

ii) In case of default  on the part of the contractor in carrying out  such order, the 
Engineer-in -charge  shall be  entitled to employ  and  pay  other agency to carry 
out the  same and all expenses  consequent thereon shall be recoverable  from 
the  contractor  or  may be deducted from any  amount due or which may become 
due to the contractor.  

 
8.10 Devaluation of Work :  In lieu of rejecting work done or materials supplied 

not in conformity with the contract/work order/approved samples , the Engineer-
in-charge or any other officer nominated by the company for the purpose may 
allow such work  or materials to remain, provided the Engineer In Charge/ the 
officer nominated by the company is satisfied with the quality of any materials, or 
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the strength and structural safety of the work, and in that case shall make such 
deduction for the difference in value, as in his opinion may be reasonable.                                                 

 

8.11 Final Inspection of Work:  The Engineer-in-charge and any other officer 
nominated by the company for the purpose shall make final inspection of all work 
included in the contract/work order, or any portion thereof, or any completed 
structure forming part of the work of the contract, as soon as practicable after 
notification by the contractor that the work is completed and ready for 
acceptance. If the work is not acceptable to the Engineer-in-charge at the time of 
such inspection, he shall inform the contractor in writing as to the particular 
defects to be remedied before final acceptance can be made.  

 
8.12 Defects appearing after acceptance:   Any defects which may appear within 

the defect liability period and arising, in the opinion of the Engineer-in-charge, 
from lack of conformance with the drawings and specifications, shall, if so 
required by the Engineer-in-charge in writing, be remedied by the contractor at 
his own cost within the time stipulated by the Engineer-in-charge. If the contractor 
fails to comply, the Engineer-in-charge may employ other persons to remedy the 
defects and recover the cost thereof from the dues of the contractor.  

 

8.13 Site Order Book : A  Site Order Book is a Register duly certified by the 
Engineer-in-charge regarding number of pages it contains, each page being 
numbered, name of work, name of contractor, reference of contract/ work order 
and the aforesaid certificate should be recorded on its first page.  

 

 Site Order Books shall be maintained on the sites of works and should never be 
removed therefrom under any circumstances. It shall be the property of the 
company. The Engineer In Charge or his authorised representative shall duly 
record his observations regarding any work which needs action on the part of the 
contractor like, improvement in the quality of work, failure to adhere to the 
scheduled programme etc. as per contract/work order. The  contractor  shall  
promptly  sign  the site order book and note the orders given  therein by the EIC 
or his representative and comply with them. The  compliance  shall  be reported 
by the contractor in writing to EIC in time so that it can be checked.  

 
 

 The Site Order Book  will be consulted by the Engineer In Charge at the time of 
making both running on account and final bills of the contractor. A certificate to 
this effect should be given in the Measurement books by the Engineer-In-Charge 
or his representative.  

 

8.14 Samples and Testing of Materials:   All the materials to be procured by the 
contractor and to be used in work shall be approved by the Engineer In Charge in 
advance, and shall pass the tests and analysis required by him, which will be as 
specified in the specifications of the items concerned and or as specified by BIS 
or the IRC standard specifications acceptable to the Engineer In Charge. The 
method of sampling and testing shall be as per the relevant BIS, IRC and other 
relevant standards and practices. Minor minerals like sand, stone chips etc. shall 
be conforming to relevant BIS standards. All bought out items including Cement 
and Steel shall be procured from such manufacturers who hold valid license 
conforming to relevant BIS standards for manufacturing of such items.  
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8.15 Storage of Materials:  Materials shall be  so stored as to ensure the 
preservation of the quality and fitness for the work. When considered necessary 
by the Engineer-incharge, they shall be placed on wooden platforms or other 
hard, clean surfaces and not directly on the ground.  

 
 Materials shall be  placed under cover when so directed and the contractor shall 

erect and maintain at his own cost temporary weather-proof sheds at the work 
site for the purpose.  Stored  materials  shall be so located as to facilitate prompt 
inspection. All stored materials shall be inspected at the time of use in the work, 
even though they may have been inspected and approved before being placed in 
storage  or during storage.          

 

8.16 Defective Materials: All materials not conforming to the requirements of 
the specifications shall be considered as defective, and all such materials, 
whether in place or not shall be rejected. They shall be removed immediately by 
the contractor at his expenses and replaced with acceptable material.     

 
No rejected material, the defects of which have been subsequently corrected, shall 

be used on the work until approval in writing has been given by the Engineer- In- 
Charge. Upon failure on the part of the contractor to comply with any instruction 
of the Engineer in-charge made under the provisions of this article within the time 
stipulated by the Engineer-in-charge, the Engineer-in-charge shall have authority 
to remove and replace defective material and recover the cost of removal and 
replacement from the contractor.  

 

 Further all such defective material lying at site not removed and replaced within 
30 days after issue of notice by the Engineer-in-charge, if the Engineer-in-charge 
so decides, shall dispose off such material in any manner without any further 
written notice to the contractor.  

 

9. Measurement and Payments  

 Except where any  general or detailed description of the work in the Bill of 
Quantities or specifications of the contract/ work order provides otherwise, 
measurement of work done shall be taken in accordance with the relevant 
standard method of measurement published by the Bureau of Indian 
Standards(BIS) and if not covered by the above, other relevant 
Standards/practices shall be followed as per instructions of the Engineer In 
Charge.               

 

9.1 All items of work carried out by the contractor in accordance with the 
provision of the contract having a financial value shall  be entered   in the 
Measurement  Book  as prescribed by the company  so that a complete record of 
the measurements  is  available for all the works executed  under the contract 
and the value of the work executed can be ascertained and determined 
therefrom. Measurements of completed work / portion of completed work shall be 
recorded only in the Measurement Books.  

 

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his 
authorized representative and by the contractor or his authorised representative.  
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9.3 Before taking measurements of any work, the Engineer In Charge or the 
person deputed by him for the purpose shall intimate the contractor to attend or to  
send his representative to attend the measurement. Every measurement thus 
taken shall be signed and dated by both the parties on the site on completion of 
the measurement. If the contractor objects to any measurements, a note to that 
effect shall be made in the Measurement Book / Log Book and signed and dated 
by both the parties.   

 

9.4 The measurement of the portion of work/items of work objected to, shall be 
re-measured by the Engineer In Charge himself or the authority nominated by the 
company for the purpose in the presence of the contractor or his authorised 
representative and recorded in the M.B. which shall be signed and dated by both 
the parties. Measurements so recorded shall be final and binding upon the 
contractor and no claim whatsoever shall thereafter be entertained.                           

  
 In case the contractor or his authorized representative does not attend to the joint 

measurements at the prefixed date and time after due notice, the measurements 
taken by the Engineer In Charge or his representative shall be final and binding 
on the contractor.  

 

 Measurement of the extra items of work or excess quantities of work duly 
authorized in writing by the Engineer In Charge shall also be taken and recorded 
in the M.B.  based on the existing items in the SOR of the company and if such 
items do not exist in the company's SOR, the description of the work shall be as 
per actual execution. Payment for such extra items will be based on the rates to 
be derived as described in the relevant clauses of the contract/ work-order   

 

9.5 No work shall be covered up or put out of view without the approval by the 
Engineer In Charge and recording of measurements and check measurement 
thereof duly accepted by the contractor. The contractor shall provide full 
opportunity to the Engineer In Charge or his representative to examine and 
measure all works to be covered up and to examine the foundations before 
covering up.  

 

 The contractor shall also give notice to Engineer–In-Charge whenever such 
works or foundations are ready for examination and the Engineer In Charge shall 
without unreasonable delay arrange to inspect and to record the measurements, 
if the work is acceptable and advise the contractor regarding covering of such 
works or foundations.  

 
9.6 In case of items which are claimed by the contractor but are not admissible 

according to the department, measurements of such items, will be taken by for 
record purposes only and without prejudice so that in case it is subsequently 
decided by the department to admit the contractor's claims, there should be no 
difficulty in determining the quantities of such work. A suitable remark should, 
however, be made against such measurements to guard against payment in the 
ordinary way.  

 

9.7 Payments: The running on account payments may be made once in a 
month or at intervals stipulated in the work order/ contract agreement.   
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9.7.01 Running on account bill/bills for the work executed/ materials supplied in 
accordance with the work order/ contract shall be prepared on the basis of 
detailed measurements recorded as described hereinbefore and processed for 
payments.        

 

9.7.02 Payment of on account bill shall be made on the Engineer In Charge's 
certifying the sum to which the contractor is considered entitled by way of interim 
payment for the following : 

 
a) The work executed as covered by the bill/bills after deducting the amount already 

paid, the security deposit and such other amounts as may be deductible or 
recoverable in terms of the work order/ contract.  

 
b) (i) Payment for excess quantity of work done with the written instructions of the 

Engineer In Charge for items already appearing in the bill of quantities of work 
with approved rates, will be made along with the on account bills only upto 10% 
of the quantity provided in the agreement subject to overall value of work not 
exceeding the agreement value.                                                                     

 

 (ii)The GM(E&M) of the company  and / or the Staff Officer(E&M)  of the  Area 
may authorize interim payment  for excess  work done  up to  20 % of the  
quantity of work provided in the  Bill of Quantity  of the work awarded from  
Company level and  Area level respectively subject to overall value of work done 
does not exceed the contract value. This however, shall not applicable for High 
Value Items. 

 
c) Extra items of work executed will be paid on specific written authorisation of 

GM(E&M)of the company or Staff Officer (E&M) of the Area provided that the 
value of such extra items of work when added together is not more than 10% of 
the contract value and the total gross payment including excess quantity does not 
exceed the contract value.  

 

Balance amount on account of excess quantity and extra  items of work executed 
shall be paid after the deviation  estimate / revised estimate regularising  the 
extra items and  excess quantities  of  work  is  sanctioned  by the competent 
authority of the company with  the concurrence of the Finance Department of the 
company.  

 
d) On the Engineer In Charge's certificate of completion in  respect of the work 

covered by the contract / final  measurements of the work certified by the 
Engineer  In Charge or his representative.  

 

9.7.03 The measurements shall be entered in the M.B for the work done upto the 
date of completion and evaluated based on the approved rates for the items in 
the contract agreement/sanctioned revised estimate. In case of extra items of 
work, the rates shall be derived as stated in the relevant clause of the contract.             

 
 The payments shall be released against the final bill subject to all deductions 

which may be made on account of materials supplied, water supply for 
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construction, supply of electricity and any other dues payable by the contractor to 
the company, and further subject to the contractor having given to the Engineer- 
In-Charge a  no claim certificate.  

The contractor shall indemnify the company against proof of depositing royalty on 
account of minor minerals used in the work before the final bill is processed for 
payments. The final payment to be made will also be subject to Clause-4.5 of the 
General Terms & Conditions of the contract.  

 

 

9.7.04 Any certificate given by the  Engineer In Charge for the purpose of payment 
of interim bill/bills shall not of itself be conclusive  evidence that any 
work/materials to which it relate is/are in accordance with the contract and may 
be modified or corrected by the Engineer In Charge by any subsequent certificate 
or by the final certificate.  

 

9.7.05  The company reserve the right to recover/enforce recovery of any over 
payments detected after the payment as a result of post payment audit or 
technical examination or by any other means, not withstanding the fact  that the 
amount of disputed claims, if any, of the contractor exceeds the amount of such 
overpayment and irrespective of the facts whether such disputed claims of the 
contractor are the  subject  matter  of  arbitration or not.  

 
The amount of such over payments shall be recovered from subsequent bills 
under the contract, failing that from contractor's claim under any other contract 
with the company or form the contractor's security deposit or the contractor shall 
pay the amount of over payment on demand. In case of contractor's non-payment 
on such demand, the same should be realized from the contractor's dues, if any, 
with Coal India Limited or any of its subsidiaries.  

 

9.7.06 The contractors are required to execute all works satisfactorily and according 
to the specifications laid down in the contract/ work order.  If certain items of 
work, executed by the contractor, are below specifications, the contractor should 
re-do them according to the specifications and instructions of EIC and if the 
contractor fails to rectify the defect within the time and in the manner specified by 
the EIC, the work shall be got re-done or rectified by the department at the risk 
and cost of the contractor. Engineer-In-Charge may accept such work of below 
specifications provided the department is satisfied with the quality of such works 
and the strength/ structural safety of such works. In that case Engineer In Charge 
shall make such deductions for the difference in value, as in his opinion is 
reasonable and is approved by the accepting authority of the company 
i.e.GM/HOD(E&M) of the company in this case or any other officer nominated by 
GM/HOD(E&M) for the purpose.  

 

 9.7.07    Payment Stage: The payment stage involved will be as under,  
 
i) Signature of EA (E&M)/ Foreman In charge (E&M) / Foreman (E&M) in MB’s both 

in pages recording measurements, abstract of bill & the duly filled in bill form.  

 
ii) Signature of Sr. Officer(E&M)/Asst. Manager(E&M) with appropriate check 

measurements in the MB’s and the bill form.  
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iii) Signature of Dy. Manager/Manager (E&M) with appropriate check measurements 
in MB’s and the bill form.   

 
iv) Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the 

General Terms and Conditions, as a token of acceptance for payment of the bill. 
The EIC may sign in the abstract of the bill in the MB & the bill form. In between 
stage iii) and iv) accountal checking may be made by the concerned Accounts 
Officer/ Accountant.  

 
(In case of non-availability of officials as at (i) above , company may authorize 

suitable executives for the work outlined at (i). Further for check measurement 
also company may authorize Executives based on availability. 

 
 

9.7.08    Secured Advance: Secured  advance  can be paid  for items  of materials  
required for execution of the work and covered under categories A & B and 
supplied by the contractor at work site, supported by necessary vouchers, 
challans, test certificates etc. after  execution  of  indemnity  bond as per 
prescribed Form of the company on non-judicial stamp paper of prescribed value.   

 

 

 This advance shall be recovered in four equal installments or as per consumption 
whichever is higher.  Engineer In Charge shall recover at his discretion all or any 
part of secured advance paid, if in his opinion the work is not progressing  
satisfactorily  or the security of these  materials at  site  is not  adequately taken  
care of by the contractor.  Secured advance shall be payable for contracts of 
value above Rs.10.00 lakhs only.  

 
Secured advance for structural steel sections, reinforcement steel and cement, 

collected at site, will be paid upto 75% of the corresponding stock yard prices of 
SAIL for the corresponding steel items and Govt. approved/ D.G.S.D. prices for 
cement, if the same exist.  

 

 In case of non-availability of Govt. approved prices of cement & steel and for the 
materials falling under Category - A and B the secured advance will be paid at the 
basic rate available in the approved schedule of rates of the company plus or 
minus the overall percentage on which the work was awarded, provided such rate 
is not more than 60% of the quoted rate of the contractor for the actual work.  

 
 At any point of time the outstanding recoverable secured advance shall not be 

more than 10% of the contract value.         
Items against which secured advance can be granted:                         
Category-A 

Civil: 

 
1. Bricks             
2. Stone and brick aggregate            
3. Stones   
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4. Finished products of brass, iron and steel such as doors & windows frames, wire 
mesh, gate, GI Sheets.  

5. Pre-cast R.C.C. products such as pipes, jali, water storage tanks etc.  
6. Doors & Window fittings.  
7. Pipes and sanitary fittings of CI, SCI & HCI  

 

Electrical : 

 

1. Steel conduits  
2. G.I. Pipes  
3. I.C. Boards  
4. Switchgears (Air circuit breakers and Air break switches)  

5. C.I. Boxes.  
6. A.C.S.R. Conductors  
7. A.C. Plant & Machinery  
8. Pumps  

9. Generating sets (without oil)  

Items against which secured advance can be granted:  

Category- B  

Civil:     
1. Glazed tiles, terrazzo tiles and similar articles.             
2. Marble slabs             
3. Asbestos cement products            
4. Finished timber products such as doors, windows, flush    doors, particle boards 

(subject  to      mandatory test being    satisfactory) etc.            
5. Bitumen in sealed drums             

6. Bitumen felt             
7. Polythene pipes and fittings and tanks             
8. Sanitary fittings and pipes of S.W., porcelain and chinaware materials             
9. Laminated / Safety, one way vision, and bullet proof    glasses.             

10. Chemical required for anti-termite treatment (in sealed drums)             
11. Paints, varnishes, distempers, pigment, spirits etc.  
 

Electrical: 

 

1. Transformers             

2. Oil-filled switch gears.             
3. L.T. & H.T. Cables 
4. Fans             
5. Storage and Dry Batteries  
6. Insulation tapes             

7.   Epoxy cable compounds             
8.   Electric light fittings             
9.   Wooden battens, casing & capping and wooden boards            

10. Flexible wires            
11 . PVC materials             
12. Oil and lubricants                              
13. Rubber materials           
14. Glass wool, thermocole & other insulating materials            
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15. Porcelain H.T. and L.T. insulators.  
 

 In addition to indemnity bond, for materials listed under Category-B, the 
contractor shall be required to provide necessary insurance cover of equivalent 
value of materials.  

 Items against which no secured advance shall be granted:  
Civil: 

1. Glass products other than those indicated in Category-B.             
2. Sand and moorum 
3. Chemical compounds other than those indicated in Category-B.           

Electrical:  

1. Glass gloves and shades             

2. Bulbs and tubes            
3. Petrol and diesel            
4. Freon and other refrigeration gases.  

 

 
9.8 Income tax deduction  @ 2% ( Two percent ) of the  gross value of each bill   or 

at the rate as amended from time to time, shall be made unless exempted by the 
competent authority of the Income Tax Department  

 

 Sales tax on works contract shall be payable by the contractor. If, however, the 
company is asked to make deduction from the contractor's bills, the same shall 
be done and a certificate to this effect shall be issued to the contractor for dealing 
with the State Govt. and the company does not take any responsibility to do 
anything further in this regard.  

  
9.9 No interest shall be payable on the amounts withheld, under the terms of the 

Contract Agreement/Work-order.   

 

9.10   The successful bidder shall submit the invoice as per Service Tax Rules to enable 

CMPDIL claim CENVAT CREDIT.  

 

10. Termination, Cancellation, Suspension and Foreclosure of Contract   

 
 he company shall, in addition to  other remedial steps to be taken as provided in 

the conditions of contract be entitled to cancel the contract in full or in part, if the 
contractor :-      

  
a) makes default in proceeding with the works with due diligence and continues to 

do so even after a notice  in writing from the Engineer In Charge, then on the 
expiry of the period as specified in the notice  

    Or  

b) commits default/breach in complying with any of the terms and conditions of the 
contract and does not remedy it or fails to take effective steps for the remedy to 
the satisfaction of the Engineer In Charge, then on the expiry of the period as 
may be specified by the Engineer In Charge in a notice in writing.  

    Or  

c) obtains a contract with the company as a result of ring tendering or other non- 
bonafide methods of competitive tendering  
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    Or  

d) shall offer or give or agree to give any person in the service of the company or to 
any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for act/acts of favour in relation to the obtaining or 
execution of this or any other contract for his company.  

    Or  

e) fails to complete the work or items of work with individual dates of completion, on 
or before the date/dates of completion or as extended by the company, then on 
the expiry of the period as may be specified by the Engineer In Charge in a notice 
in writing.  

    Or  

 
f) transfers, sublets, assigns the entire work or any portion thereof without the prior 

approval in writing from the Engineer In Charge. The Engineer In Charge may by 
giving a written notice, cancel the whole contract or portion of it in default.  

 
10.1 The contract shall also stand terminated under any of the following 

circumstances:  

 

a) If the contractor being an individual in the case of proprietary concern or in the 
case of a partnership firm any of its partners is declared insolvent under the 
provisions of Insolvency Act for the time being in force, or makes any conveyance 
or assignment of his effects or composition or arrangement for the benefit of his 
creditors amounting to proceedings for liquidation or composition under any 
Insolvency Act.  

 

b) In the case of the contractor being a company, its affairs are under liquidation 
either by a resolution passed by the contractors company or by an order of court, 
not being a voluntary liquidation proceedings for the purpose of amalgamation or 
reorganisation, or a receiver or manager is appointed by the court on the 
application by the debenture holders of the contractor's company, if any.  

 
c) If the contractor shall suffer an execution being levied on his/their goods, estates 

and allow it to be continued for a period of 21 (twenty-one) days.  

 
d) On the death of the contractor being a proprietary concern or of any of the 

partners in the case of a partnership concern and the company is not satisfied 
that the legal representative of the deceased proprietor or the other surviving 
partners of the partnership concern are capable of carrying out and completing 
the contract. The decision of the company in this respect shall be final and 
binding which is to be intimated in writing to the legal representative or to the 
partnership concern.  

 

10.2  On cancellation of the contract or on termination of the contract, the 
Engineer-in-charge shall have powers: 

 
a. To take possession of the site, any materials, constructional plant, equipment, 

stores etc. thereon and carry out balance work through any means or through any 
other agency. 

 



 49  

b.  To give the contractor or his representative of the work 7 (seven) days notice in 
writing for taking final measurement for the works executed till the date of 
cancellation or termination of the contract. 

 
The Engineer-in-Charge shall fix the time for taking such final measurement and 
intimate the contractor in writing. The final measurement shall be carried out at 
the said appointed time not withstanding whether the contractor is present or not. 
Any claim as regards measurement which the contractor is to make shall be 
made in writing within 7 (seven) days of taking final measurement by Engineer-In-
charge as aforesaid and if no such claim is received, the contractor shall be 
deemed to have waived all claims regarding above measurements and any claim 
made thereafter shall not be entertained. 

 
C  After giving notice to the contractor to measure up the work of the contractor and 

to take such whole or the balance or part thereof, as shall be unexecuted out of 
his hands and to give it to another contractor or take up departmentally, to 
complete the work. The contractor whose contract is terminated shall not be 
allowed to  participate in future bidding for period of minimum twelve months. 

 
In such an event, the contractor shall be liable for loss/damage suffered by the 

employer because of action under this clause and to compensate for this loss or 
damage, the employer shall be entitled to recover higher of the following: 

 
i)  Forfeiture of security deposit comprising of performance guarantee and retention 

money and additional performance security, if any, at the disposal of the 
employer. 

  Or 
ii)  20% of value of incomplete work. The value of the incomplete work shall be 

calculated for the items and quantities remaining incomplete (as per provision of 
agreement) at the agreement rates including price variation as applicable on the 
date, when notice in writing for termination of work was issued to the contractor. 
The amount to be recovered from the contractor as determined above, shall, 
without prejudice to any other right or remedy available to the employer as per 
law or as per agreement, will be recovered from any money due to the contractor 
on any account or under any other contract and in the event of any shortfall, the 
contractor shall be liable to pay the same within 30 days. In case of failure to pay 
the same the amount shall be debt payable. 

 
In the event of above course being adopted by the Engineer-in-charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased materials, equipment or entered into agreement 
or made advances on any account or with a view to the execution of work or 
performance of the contract. And in case action is taken under any of provisional 
foresaid, the contractor shall not be entitled to recover or to be paid any sum for 
any work thereof or actually performed under this contract unless and until the 
engineer-in-charge has certified in writing the performance of such work and 
value payable in respect thereof and he shall only be entitled to be paid the value 
so certified. The need for determination of the amount of recovery of any extra 
cost/expenditure or of any loss/damage suffered by the company shall not 
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however arise in the case of termination of the contract for death/demise of the 
contractor as stated in 10.1(d). 

 

 

10.3   Suspension of Work:  

 

Suspension of work – The Company shall have power to suspend the work. The 
contractor shall on receipt of the order in writing of Engineer-in -charge (whose 
decision shall be final and binding on the contractor), suspend the progress of 
work or any part thereof for such time in such manner as the Engineer-in-Charge 
may consider necessary so as not to cause any damage, or endanger the safety 
thereof for any of the following reasons: 

 
a)  on account of any default on the part of the contractor, or 
 
b)  for proper execution of the works, or part thereof, for reasons other than the 

default of the contractor or, 
 
c)  for safety of the works, or part thereof. The contractor shall, during such 

suspension properly protect and ensure the works to the extent necessary and 
carry out the instruction of the Engineer-in-charge. If the suspension is ordered 
for reasons (b) & (c),the contractor shall be entitled to an extension of time equal 
to the period of every such suspension plus25%. This shall also be applicable for 
completion of the item or group of items of the work for which a separate period 
of completion as specified in the contract and of which the suspended work forms 
a part. The contractor shall carry out the instructions given in this respect by the 
Engineer-In Charge & if such suspension exceeds 45 (forty five) days, the 
contractor will be compensated on mutually agreed terms. 

 
10.4  Foreclosure of contract: 
 

If at any time after acceptance of the tender the company decides to abandon or 
reduce the scope of work for any reason whatsoever the company, through its 
Engineer-in-Charge, shall give notice in writing to that effect to the contractor and 
contractor shall act accordingly in the matter. In the event of abandonment, the 
contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, other than those mentioned below:- 

 
a)  to pay reasonable amount assessed and certified by the Engineer-in-Charge of 

the expenditure incurred, if any, by the contractor on preliminary works at site e.g. 
temporary access roads, temporary construction for labour and staff quarters, 
office accommodation, storage of materials, water storage tanks and water 
supply for the work including supply to labour / staff quarters, office etc. 

 
b)  to pay the contractor at the contract rates full amount for works executed and 

measured at site up to the date of such abandonment. 
 
c)  to pay for the materials brought to site or to be delivered at site, which the 

contractor is legally liable to pay, for the purpose of consumption in works carried 
out or were to be carried out but for the foreclosure, including the cost of 
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purchase and transportation and cost of delivery of such materials. The materials 
to be taken over by the company should be in good condition and the company 
may allow at its discretion the contractor to retain the materials in full or in part if 
so desired by him and to be transported by the contractor from site to his place at 
his own cost with due permission of the EIC. 

d)  to take back the materials issued by the company but remaining unused, if any, 
in the work on the date of abandonment/reduction in the work, at the original 
issue price less allowance for any deterioration or damage caused while in 
custody of the contractor. 

e)  to pay for the transportation of tools and plants of the contractor from site to 
contractor's place or to any other destination, whichever is less. 

 
10.4.01  The contractor shall, if required by the Engineer-in-Charge, furnish to him 

books of accounts, papers, relevant documents as may be necessary to enable 
the Engineer-in-Charge to assess the amounts payable in terms of 
clauses10.4(a) (c) & (e) of the contract. The contractor shall not have any claim 
for compensation for abandonment of the work, other than those as specified 
above. 

 

11.  Carrying out Part Work at Risk & Cost of Contractor. 
 
If the progress of the work or of any portion of the work is unsatisfactory, the 

Engineer-in-Charge, after giving the contractor 15 days’ notice in writing, without 
cancelling or terminating the contract, shall be entitled to employ another Agency 
for executing the job or to carry out the work departmentally or contractually 
through tendering / limited tendering process, either wholly or partly, debiting the 
contractor with cost involved in engaging another Agency or with the cost of 
labour and the prices of materials, as the case may be. The certificate to be 
issued by the Engineer-in-Charge for the cost of the work so done shall be final 
and conclusive and the extra cost, if any, shall be borne by the contractor. 
However, when this clause is invoked, penalty will not be applicable other than on 
account of delayed completion. 

The value of the work taken away shall be calculated for the items and quantities 
taken away at the agreement rates including price variation as applicable on the 
date, when notice in writing for taking away part work was issued to the 
contractor. The contractor, from whom part work is being taken out, shall not be 
allowed to participate in the tendering process if any. 

If the expensed incurred by the department is less than the amount payable to the 
contractor at his agreement rates, the difference shall not be payable to the 
contractor. 

In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

 

 

12.  Completion Certificate / Defect Liability Certificate 
Except in cases where the contract provides for "Performance Test" before issue 
of Defect Liability certificate, in which case the issue of Defect Liability certificate 
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shall be in accordance with the procedure specified therein, the contractor shall 
give notice of completion of work, as soon as the work is completed, to the 
Engineer-in-Charge. The Engineer-in-Charge and or any other Officer, nominated 
for the purpose by the company, shall within 30 (thirty) days from the receipt 
thereof, inspect the work and ascertain the defects/deficiencies, if any, to be 
rectified by the contractor as also the items, if any, for which payment shall be 
made at reduced rate. 

 
If the defects, according to the Engineer-in-Charge are of a major nature and the 
rectification of which is necessary for the satisfactory performance of the contract, 
he shall intimate in writing the defects and instruct the contractor to rectify the 
defects/remove deficiencies within the period and in the manner to be specified 
therein. In such cases Defect Liability Certificate will be issued by the EIC after 
the above rectifications are carried out/ deficiencies are removed by the 
contractor to the satisfaction of EIC. 

 
In the event there are no defects or the defects/ deficiencies are of a minor nature 
and the Engineer-in-Charge is satisfied that the contractor has already made 
arrangements for rectification, or in the event of contractor's failure to rectify the 
defects for any reason whatsoever, the defects can be rectified by the company 
departmentally or by other means and the 50% of the security deposit of the 
contractor shall be sufficient to cover the cost thereof, he shall issue the Defect 
Liability Certificate ( Taking Over Certificate with list of defects )indicating the date 
of completion of the work, defects to be rectified, if any, and the items, if any, for 
which payment shall be made at reduced rate indicating reasons there for and 
with necessary instructions to the contractor to clear the site/place of work or all 
debris/ waste materials, scaffoldings, sheds, surplus materials etc. making it 
clean. 

 
12.1  In cases where separate period of completion for certain items or groups of 

items are specified in the contract, separate Defect Liability certificate for such 
items or groups of items may be issued by the Engineer-in-Charge after 
completion of such items on receipt of notice from the contractor only in the event 
the work is completed satisfactorily in every respect. 

 
Refund of security deposit and payment of final bill shall, however, be made on 
completion of the entire contract work, but not on completion of such items of 
work. 

 
12.2  Before the date fixed for completion of work, the work as well as the site of 

work are to be made clean after removal of rubbish, scaffolding, surplus 
materials, temporary structures etc. 

 
12.3  In case of contractor's failure to clear the site, the EIC shall have right to get 

the work done. The cost there of shall be recovered from the final bill of the 
contractor. 
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13.  Additional Responsibilities of the Contractor(s) 
 

The cost on account of the "Additional Responsibilities of the Contractors" under 
this clause is deemed to be included in the tendered rates. 

 
i)  The company reserves the rights to let other contractors also work in connection 

with the Project and the contractor/contractors shall co-operate in the works for 
the introduction and stores and materials and execution of his/their works. 

 
ii)  The contractor/contractors shall keep on the work site during the progress a 

competent and experienced Resident Engineer exclusively for the work and 
necessary assistants who shall represent the contractor(s).The contractor shall 
employ, on the site in connection with the execution and maintenance of the 
work, technical and managerial staff as mentioned below. 

 
 

SL.NO Value of Work Manpower Requirement 

1 More than 10 
Crores 

One Resident Engineer (Degree 
Holder), One Engineer 

(Degree Holder), Two Engineers 
(Diploma Holder) 

2 5 Crores to 10 
Crores 

One Resident Engineer (Degree 
Holder), Two Engineers 

(Diploma Holder) 

3 2 Crores to 5 
Crores 

One Resident Engineer 
(Diploma Holder), One 
Engineer 

(Diploma Holder) 

4 50 lakhs to 2 crores One Resident Engineer 
(Graduate/ Diploma Holder) 

 

For works below Rs. 50 lakhs, the deployment of manpower shall be as assessed 
by Engineer. 

  
The contractor shall intimate the Engineer In Charge in writing the names, 
qualifications, experience and full postal address of each and every technical 
personnel employed at site by him.  

 

The contractor(s) shall not be allowed to execute the work unless he/they engage 
the required technical staff at site as stated above. The delay on this account, if 
any, shall be the contractor's responsibility.  

 
Important instructions shall be confirmed to the contractor(s) in writing. If the 
contractor/contractors in course of the works finds/find any discrepancy between 
the drawing, forming part of the contract documents and the physical conditions 
of the locality or any errors  or  omissions  in  drawings  except  those  prepared  
by  himself / themselves  and  not approved by the Engineer In Charge. It shall be 
his/their duty to immediately inform the Engineer In Charge in writing and the 
Engineer In Charge shall verify the same.  Any work done after such discovery 
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and without intimation as indicated above will be done at the risk of the 
contractor/contractors.  

  
iii) The contractor / contractors shall employ only competent, skillful and orderly men 

to do the work. The Engineer In Charge shall have the right to ask the contractor/ 
contractors to remove from the work site any men of the contractor/contractors 
who in his opinion is undesirable and the contractor/contractors will have to 
remove him within 3 (three) hours of such orders.  

 
The contractor shall employ apprentices in the execution of the contract work as 
required under Apprentices Act.  

 

The contractor shall further be responsible for making arrangements at his own 
cost, or accommodation and social needs of the staff and workers under his 
employment.  

 
iv) Precautions shall be exercised at all times by the contractor(s) for the protection 

of persons (including employees) and property. The safety required or 
recommended by all applicable  laws, codes, statutes and regulations shall be 
observed by the contractor(s).In case of accidents, the contractor(s) shall be 
responsible for compliance with all the requirements imposed by the Workmen's 
Compensation  Act or any other similar laws in force, and the contractor(s) shall 
indemnify the company against any claim on this account.                    

 

All scaffoldings, ladders  and such other structures  which the  workmen  are  likely  
to use shall be examined  by the Engineer In Charge or his authorised 
representative whenever they want and the structure must be strong, durable, 
and safe and of such design as required by Engineer In Charge.  

 
In no case any structure condemned by the Engineer In Charge or his authorised 
representatives shall be kept on the work and such structure must be pulled down 
within three hours of such condemnation and any certificate or instructions, 
however, shall in no way absolve the contractor/contractors from his/their 
responsibility, as an employer, as the company shall in no way be responsible for 
any claim.  

  

The contractor / contractors  shall  at all times exercises  reasonable precautions 
for the  safety of  employees in the  performance of his/their contract and shall 
comply with all applicable provisions of the safety laws drawn up by the State 
Govt. or Central Govt. or Municipalities and other authorities in India. The 
contractor/contractors shall comply with the provision of the safety hand book as 
approved and amended from time to time by the Government of India.  

 
v) The contractor / contractors shall familiarise themselves with  and  be governed 

by all laws and  rules of India and Local statutes  and  orders and regulations 
applicable to his/ their work.  

 
vi) The contractor shall maintain  all records  as per the provision made in the 

various statutes including Contract  Labour (Regulation & Abolition) Act, 1970 
and the Contract   Labour    (Regulation & Abolition) Central Rules,1971, 
Minimum Wages Act, Workmen Compensation Act etc. and latest amendment 
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thereof. Such records maintained by the contractor shall be opened for inspection 
by the Engineer In Charge or by the nominated representative of the Principal 
Employer.  

 
vii) The contractor/ contractors shall provide facilities for the sanitary 

necessities of all persons employed on the work shall be constructed and 
maintained in the number, manner and place approved or ordered by the 
Engineer In Charge. The contractor/contractors shall vigorously prohibit 
committing of nuisance at any other place. Cost of all works under this item shall 
be covered by the contractor/contractor's tendered rates.  

 
viii) The contractor/contractors shall furnish to the Engineer In Charge or his 

authorised representative with work reports from time to time regarding the 
contractor / contractors organisation and the progress made by him / them in the 
execution of the work as per the contract.                                                 

 
ix) All Duties, taxes (excluding Service Tax only) and other levies, octroi, royalty, 

building and construction workers cess ( as applicable in States), whether local, 
municipal, provincial or central pertaining to the contract payable by the 
Contractor under the Contract ( during the period of contract )or for any other 
cause as applicable on the last date of submission of Bid, shall be included in the 
rates, prices and the total bid price submitted by the bidder.  All investments, 
operating expenses, incidentals, overheads, lifts, carriages, tools and plants etc. 
as may be attendant upon execution and completion of works shall also be 
included in the rates, prices and total Bid price submitted by the bidder.  
 
Applicable Service Tax on the works will be computed automatically in the 
BOQ sheet based on prefix business logic and the option selected by the 
bidder with regard to his Service Tax status. 

 
 However, such duties, taxes, levies etc. which is notified after the last date of 

submission of tender and / or any increase over the rate existing on the last date 
of submission of tender shall be reimbursed by the company on production of 
documentary evidence in support of payment actually made to the concerned 
authorities. 
Similarly, if there is any decrease in such duties, taxes and levies the same shall 
become recoverable from the contractor. The details of such duties, taxes and 
other levies along with rates shall be declared by the bidder in the Price bid. 
The item wise rate quoted shall be exclusive of service tax (share of service 
provider). Service tax (share of service provider0 will be paid extra, if payable. 
Payment of service tax ( share of service provider) by the service availer ( i.e. 
CIL/Subsidiary), to the service provider would be made only on the latter 
submitting a Bill/invoice in accordance with the provision of relevant service tax 
rules .CENVAT credit is to be availed by paying authority as per rule. 

 Payment/deposit of service tax (share of service provider) is the responsibility of 
service provider. 

 The rates and prices quoted by the Bidder shall be fixed for the duration of the 
contract and shall not be subject to variations on any account except to the extent 
variations allows as per the conditions of the contract of the bidding document. 

 



 56  

 The company reserves the right to deduct/withhold any amount towards taxes, 
levies, etc. and to deal with such amount in terms of the provisions of the Statute 
or in terms of the direction of any Statutory authority and the company shall only 
provide with certificate towards such deduction and shall not be responsible for 
any reason whatsoever.  

 In the case of collection of minor minerals in area 9 both virgin and non-virgin)., 
acquired by the Company under the Coal Act, the contractor will have to produce 
a royalty clearance certificate from the District Authorities before full and final 
payment. 

 

 
x) The contractor / contractors shall make his / their own arrangement for all 

materials, tools, staff and labourer required for the contract, which shall include 
cost of lead, lift, loading, unloading, railway freight, recruiting expenses and any 
other charges for the completion of the work to entire satisfaction of the company.                       

xi) The contractor / contractors shall make their own arrangement for carriage of all 
materials to the work site at his/their own cost.                               

 
xii) The work shall not be sublet to any other party, unless approved by Engineer In 

Charge, in writing.  

 
xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 

150mm shall be pulled, destroyed or damaged by the contractor/contractors or 
any of his/their employees without the prior permission of the company, failing 
which the cost of such trees or plants shall be deducted from the 
contractor/contractors dues at the rate to be decided by the company.  The rates 
quoted are supposed to include clearance of shrubs and jungles and removal of 
such trees upto 150 mm dia., as will be permitted by the Engineer In Charge in 
writing.   

 

  b) Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the employer. The Contractor is to notify 
the Nodal Officer or his nominee of such discoveries and carry out the Nodal 
Officer or his nominee’s instructions for dealing with him.  

 
xiv) The contractor / contractors shall not pay less than the minimum wages to 

the labourers engaged by him/them as per Minimum Wages Act or such other 
legislation or award of the minimum wage fixed by the respective State Govt. or 
Central Govt. as may be in force. The contractor/contractors shall make 
necessary payments of the provident fund for the workmen employed by him for 
the work as per the laws prevailing under provisions of CMPF and allied scheme 
and Miscellaneous Provisions Act, 1948 or Employees Provident Fund and 
Miscellaneous Provisions Act 1952 as the case may be. 

 
xv) All accounts shall be maintained properly  and the company shall have the 

right of access and inspection of all such books of accounts etc., relating to 
payment of labourer considered necessary and the company may arrange for 
witnessing the payment to the labourer by its representatives.  
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xvi) The contractor shall in additions to any indemnity provided by the relevant 
clauses of the agreement or by law, indemnify and keep indemnified for the 
following : 

 
a) The company or  any agent or  employee of the company against any action, 

claim or proceeding relating to infringement or use of any patent or design right 
and shall pay any royalties or other charges which may be payable in respect of 
any article or material included in the contract.  

 

 However, the amount so paid shall be reimbursed by the company in the event 
such infringement has taken place in complying with the specific directions issued 
by the company or the use of such article or material was the result of any 
drawing and/or specifications issued by the company after submission of tender 
by the contractor. The contractor must  notify  immediately after any claim being 
made or any action brought against the company, or any agent or employee of 
company in respect of any such matter.  

 
b) The company against all claims, damages or compensation under the provisions 

of payment of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability 
Act, 1938, The Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, 
Mines Act as applicable, Employees State Insurance Act 1948 and Maternity 
Benefit Act, 1961, Acts regulating P.F. or any modification thereof or any other 
law relating thereto and rules made there under from time to time, as may be 
applicable to the contract which may arise out of or in consequence of the 
construction or maintenance or performance of the work under the contract and 
also against costs, charges and expenses of any suit, action or proceedings 
arising out of any accident or injury.  

  

c) The company against all losses and claims for injuries or damages to any third 
party or to any property belonging to any third party which may arise out of or in 
consequence of the construction or maintenance or performance of the work 
under the contract and against all claims/demands proceedings/damages, cost 
charges and expenses whatsoever in respect of or in relation thereto.   

 

xvii) The contractor is under obligation to hand over to the company the vacant 
possession of the completed building structures failing which the Engineer In 
Charge can impose a levy upon the contractor upto 5% of the total contract value 
for the delay in handing over the vacant possession of the completed works after 
giving a 15 (fifteen) days notice to the contractor.  

 

xviii) a) INSURANCE : The contractor shall take full responsibility to take all 
precautions to prevent loss or damage to the works or part thereof for any 
reasons whatsoever (excluding act of God e.g. flood, riots, war, earthquake, etc.) 
and shall at his own cost repair and make good the loss/damage to the work so 
that on completion, the work shall be in good order and condition and in 
conformity with the requirements of the contract and instructions of the Engineer-
In-Charge.  

 
The contractor/contractors shall take following insurance policies during the full 
contract period at  his own cost: 
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 a) In case of construction works without limiting the obligations and 
responsibilities under the contract, the contractor shall take insurance policy for 
the total value of work for the period from commencement to completion including 
defect liability period against risk of loss/ damage to the extent as permissible 
under the law of insurance. The contractor shall arrange insurance in joint names 
of the company and the contractor. All premium and other insurance charges of 
the said insurance policy shall be borne by the contractor. 
The terms of the insurance policy shall be such that all insurance claims and 
compensations payable by the insurers, shall be paid to the Employer and the 
same shall be released to the contractor in installments as may be certified by the 
Engineer-in-Charge for the purpose of rebuilding or replacement or repair of the 
works and/or goods destroyed or damaged for which payment was received from 
the insurers. Policies and certificate of insurance shall be delivered by the 
contractor to the EIC for his approval before the starting date. Alterations to the 
terms of insurance shall not be made without the approval of EIC. 

.  
Where any company building or part thereof is used, rented or leased by the 
contractor for the purpose of storing or using materials of combustible nature, the 
contractor shall take separate insurance policy for the entire building and the 
policy shall be deposited with the company.  

 
b) The contractor shall at all times during the tenure of the contract indemnify the 

company against all claims, damages or compensation under the provision of the 
Workmen's Compensation Act and shall take insurance policy covering all risk, 
claims, damages, or compensation payable under the Workmen's Compensation 
Act or under any other law relating thereto.  

 

c) The contractor shall ensure that the insurance policy/ policies is/are kept alive till 
full expiry of the contract by timely payment of premiums and it/they shall not be 
cancelled without the approval of the company and a provision is made to this 
effect in all policies, and similar insurance policies are also taken by his sub-
contractors if any. The cost of premium shall be borne by the contractor and it 
shall be deemed to have been included in the tendered rate.     

 

d) In the event of contractor’s failure to effect or to keep in force the insurance 
referred to above or any other insurance which the contractor is required to effect 
under the terms of the contract, the company may effect and keep in force any 
such insurance and pay such premium/premiums as may be necessary for that 
purpose from time to time and recover the amount thus paid from any moneys 
due to the contractor.  

 

 THE CLAUSE 13 xviii SHALL BE APPLICABLE FOR WORKS OF 
ESTIMATED VALUE OF OVER Rs. 50 LAKHS.  

 
xix) Setting Out: The contractor shall be responsible for the contract and 

proper setting out of the works and correctness of the position, reduced levels, 
dimensions and alignment of all parts of the work including marking out the 
correct lay out in reference to the permanent bench mark and reference points.  
Only one permanent bench mark and basic reference lines shall be marked and 
shown to the contractor as basic data.  
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The contractor shall have all necessary instruments, appliances and labour in 
connection therewith. If at any time during the progress of work any error is 
detected in respect of the position, levels, dimensions or alignment of any part of 
the work, the contractor on being required to do so by the Engineer In Charge or 
his representative shall at the expenses of the contractor rectify such errors to the 
satisfaction of Engineer In Charge unless such error is due to incorrect data 
supplied by the Engineer In Charge.   

 

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor 
shall forthwith Register and obtain License from the competent authority under 
the Contract Labour (Regulation & Abolition) Act 1970,the Contract Labour 
(Regulation & Abolition) Central Rules, 1971 and submit certified copies of the 
same to the Engineer In Charge and the Principal Employer.    

 
xxi) The contractor shall be registered with the concerned State/Union Territory 

(UT)  Govt. and the Central Govt. in respect of Sales Tax Act and the certificate 
having details of Registration No., period of validity etc. should be submitted to 
the Engineer In Charge.   

 

xxii) The contractor shall, in connection with works, provide and maintain, at his 
own cost, all lights, security guards, fencing when and where necessary as 
required by the Engineer In Charge for the purpose of protection of the works, 
materials at site, safety of workmen and convenience of the public.          

 
xxiii) All materials ( e.g.  stone, moorum and  other materials) obtained in the 

course of execution of the work during excavation  and dismantling etc. shall be 
the property of the company and the same may be issued to the contractors, if 
required for use in the works at the rates to be fixed by the Engineer In Charge.  

 
xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, 

working areas etc. shall be the contractor's responsibility and is to be carried out 
at his own cost as per instructions of EIC. The rates quoted by the contractor 
shall be deemed to include the dewatering costs.  

 
xxv) Approval by the Nodal Officer/Engineer in Charge or his nominee: The 

contractor shall submit specifications and drawings showing the proposed 
temporary work to the Nodal Officer/Engineer-in-Charge or his nominee, who is to 
approve them if they comply with the specifications and drawings.  

 

 The contractor shall be responsible for design of Temporary Works.  
 
 The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter 

the contractor’s responsibility for design of the Temporary Works.  
 

14 Defects Liability Period:  

 

 In addition to the defect/s to be rectified by the contractor as per terms of the 
contract/ work order, the contractor shall be responsible to make good and 
remedy at his own expense the defect/s mentioned hereunder within such period 
as may be stipulated by the Engineer In Charge in writing : 
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a) Any defect/defects in the work detected by the Engineer In Charge within a period 
of 6 (six) months from the date of issue of defect liability certificate/completion 
certificate.  

 
b) In the case of building works or other works of similar nature any defect in the 

work detected by the Engineer In Charge within a period of 6 (six) months from 
the date of issue of defect liability certificate/completion certificate or before the 
expiry of one full monsoon period i.e. June to October whichever is later in point 
of time.  

 

14.1   A programme shall be drawn by the contractor and the Engineer In Charge 
for carrying out the defects by the contractor detected within the defect liability 
period and if the contractor fails to adhere to this programme, the Engineer In 
Charge shall be at liberty to procure proper materials and carry out the 
rectifications in any manner considered advisable under the circumstances and 
the cost of such procurement of materials and rectification work shall be 
chargeable to the contractor and recoverable from any of the pending dues of the 
contractors.  

 

 The defect liability period can be extended by the company on getting request from 
the contractor only for valid reasons.   

 

            There will be no defect liability period for works like Grass Cutting, Jungle 
Cutting, Surface Dressing & any other work of similar nature to be decided by the 
Engineer in Charge.  

 

15  Operating and Maintenance Manual:   

 

 If “as built” drawings and/or Operating and Maintenance Manual are required the 
contractor shall supply them by the dates as per instruction of the Engineer-in-
charge.   

 
 If the contractor does not supply the drawings and/or Manual by the dates as stated 

above, or they do not receive the Nodal Officer or his nominee’s approval, the 
Nodal Officer or his nominee shall withhold the amount as stated in the 
agreement.   

 

16.0  Settlement of Disputes/Arbitration : 

 
It is incumbent upon the contractor to avoid litigation and disputes during 
the course of execution.  However, if such disputes take place between the 
contractor and the department, effort shall be made first to settle the 
disputes at the company level.   
The contractor should make request in writing to the Engineer-in-Charge 
for settlement of such disputes/claims within 30 (thirty) days of arising of 
the cause of dispute/claim failing which no disputes/claims of the 
contractor shall be entertained by the company.  

 

Effort shall be made to resolve the dispute in two stages 
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In first stage dispute shall be referred to Area GM or GM/HOD(C). If difference 
still persist the dispute shall be referred to a committee constituted by the owner. 
The committee shall have one member of the rank of Director of the company 
who shall be chairman of the committee. 

16.1 If differences still persist, the settlement of the dispute shall be resolved in the 
following manner: 
Disputes relating to the commercial contracts with Central Public Sector 
Enterprises/ Govt. Departments (except Railways, Income Tax, Custom and 
excise duties)/ State Public Sector Enterprises shall be referred by either party for 
Arbitration to the PMKA (Permanent Machinery of Arbitration) in the department 
of Public Enterprises. 
In case of parties other than Govt. Agencies, the redressal of the dispute may be 
sought in the Court of Law. 

 

ADDITIONAL TERMS AND CONDITIONS  
 
 The following additional terms and conditions are also acceptable to the 

company. The tenderers are requested not to quote any further additional 
conditions in the tender.  

 
1. Mobilisation Advance 
 
i) No mobilization advance is payable for works whose estimated value is less than 

Rs.100.00 lakhs.  
 
ii) the total contract value of work will be paid as mobilization advance subject to 

submission of Bank Guarantee equal to 110% of the advance amount. The 
mobilization advance shall be paid in two installments. 

 
iii)  In case of other civil works valued more than Rs.100 lakhs mobilization 

advance will be paid upto 5% of the contract value subject to submission of Bank 
Guarantee equal to 110% of the advance amount. The mobilization advance shall 
be paid in two installments. 

 
iv)  However, such mobilization advance will carry interest on the basis of CIL’s 

borrowing rate under cash credit arrangement as varying from time to time. 
v)  The mobilization advance shall be recovered from the bills of the contractor from 

the 2nd running account bill onwards @ 20% of the advance amount paid and full 
recovery would be ensured before or with theFinal Bill. 

 
vi)  The value of Bank Guarantee may be reduced to the extent such advance 

is recovered by the company subject to the conditions that the value of Bank 
Guarantee amount at any time is more than the recoverable outstanding 
advance. Bank Guarantee shall be irrevocable and from a Scheduled- Bank 
acceptable to the Company. 

 
2. Application of Price Variation Clause.  
 
 If the prices of materials (not being the materials supplied at fixed issue rates by 

the company) and wages of labour required for execution of the work increase or 
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decrease, the contractor shall be compensated for such increase or recoveries 
will be made from the bills for such decrease as per provisions detailed here 
after: 

a)  The amount of the contract shall accordingly be varied subject to the 
condition that such compensate on for escalation/ de-escalation in price shall be 
available only for the work done during the stipulated period of the contract 
including such period for which the contract is validly extended under the 
provisions of the contract without any penal action. The Price Variation Clause 
shall not be applicable for works of capital nature, for which stipulated period of 
completion is six months or less. For regular maintenance/Service contract, price 
variation shall not be applicable where stipulated period of completion is twelve 
months or less. 

b)  The base date for working out such escalation/de-escalation shall be the 
last date on which the bids(inclusive of price part) or revised price bids (inclusive 
of revised offer) were stipulated to be received. 

c)  The compensation for escalation or recoveries to be made shall be worked out at 
quarterly intervals and shall be with respect to the cost of work done during the 
previous three months. The first such payment will be made at the end of three 
months after the month (excluding) in which the tender was accepted and 
thereafter at three months' interval. 

d)  Job specific modification in the formulae of price variation given in the 
following para(s) can be done with the approval of the CMD of the company 

 
 
2.1 Escalation/De-escalation for Labour: The amount paid to the contractor for 

the work done shall be adjusted for increase or decrease in the cost of labour and 
the cost shall be calculated quarterly in accordance with the following formula : 

 
Where : 

 
VL  =  Variation in labour cost i.e., increase or decrease in the amount in 

rupees to be paid or recovered.  

 
V =  Value of work done during the period under reckoning to which the 

escalation/de-escalation relates as indicated in clause-2.4 of the Additional Terms 
&  Conditions of the contract.  

 
A   =   Component of labour expressed as percentage of the total value work 

adopted from the Table-1.  

 
 Lo  =  Minimum wages for  unskilled workers payable as per the Minimum 

Wages Act/Rules of the State or Central  Govt., whichever is more, applicable to 
the place of work as on the  last date stipulated for receipt of the price bids or 
revised price bids, whichever is later.  

 

L  =  Revised minimum wages of unskilled worker corresponding to Lo during the 
period to which the escalation/de-escalation relates.  
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2.2  Escalation/ De-escalation on Material : 
 
(a) Escalation/ De-escalation on Materials for Items  
  
 The amount to be paid to the contractor for the work done will be adjusted for 

increase or decrease in the cost of materials and the cost shall be calculated 
quarterly in accordance with the following formula:                             

 
 Where : 

Vm =  Variation in  the  material cost i.e. increase or decrease in the amount in 
rupees to be paid or recovered.  

W   =  Cost of work done during the  period under reckoning to which the 
escalation / de-escalation relates as indicated in  clause-2.4 of the Additional 
Terms & Conditions of  the contract.  

 B  =  Component of material expressed as percentage of the total value  of the  
work adopted from the Table -1.  

M   =  Average  All India Wholesale Price Index for all commodities for the 
period to which escalation/de-escalation relates as  published  by  the  RBI  
Bulletin, Ministry of Industry & Commerce, Govt. of India.  

 
 Mo  = All  India  Wholesale  Price Index  for all commodities  as published  by 

the  RBI Bulletin, Ministry of Industry & Commerce, Govt. of India, relating to the 
last date on which the price bids or revised price bids whichever is later  were 
stipulated to be  received.  

 

2.3   Escalation/ De-escalation on POL :   The amount to be paid to the 
contractor for the work done shall be adjusted for the increase or decrease in the 
cost of POL and the cost shall be calculated quarterly in accordance with the 
formula given below :  

 

 
 Where : 
Vf=  Variation in the cost of  fuel, oil and lubricants i.e. increase or decrease in the 

amount in rupees to be paid or recovered.  

 
W =   Value of work done during the period under reckoning to which the 

escalation/de-escalation relates as indicated in clause 2.4 of the Additional Terms 
& Conditions of the contract.  

 
C  =    Component of POL expressed as percentage of the total cost of the work 

taken from Table -1.  

 

F  =   Average Index Number  for  wholesale price for the group of `Fuel, Power, 
Light & Lubricants' as published by the Economic Adviser, Ministry of Industry, 
Govt. of India for the period to which the escalation/de-escalation relates.  
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Fo =   Index number of wholesale price for the group, “Fuel, Power, light & 

lubricants” as published by the Economic Adviser, Ministry of Industry, Govt. of 
India prevalent on the last date of receipt of price bids or revised price bids, 
whichever is later.   

 
2.4 While calculating the value of "W" the following may be  noted : The 

cost on which the escalation will be payable shall be reckoned as 85 % of the 
cost of work as per the bills to which escalation relates, and from this amount the 
value of materials supplied or services rendered at the prescribed charges under 
the relevant provisions of the contract, and proposed to be recovered in the 
particular bill, shall be deducted before the amount of compensation for 
escalation or de-escalation  is worked out. In the case of materials brought to site 
for which any secured advance is included in the bill, the full value of such 
materials as assessed by the Engineer In Charge (and not the reduced amount 
for which secured advance has been paid) shall be included in the cost of work 
done for operation of this clause. Similarly, when such materials are incorporated 
in the work and the secured advance is deducted from the bill, the full-assessed 
value of the materials originally considered for operation of this clause should be 
deducted from the cost of the work shown in the bill, running or final. Further the 
cost of work shall not include any work for which payment is made at prevailing 
market rates.  

 

2.5 In the event the price of materials and / or wages of labour required for 
execution of the work decreases, there shall be downward adjustment of the cost 
of work so that such price of materials and/or wages of labour shall be deductible 
from the cost of work under this contract and in this regard the formulae herein 
before stated under this clause shall mutatis/mutandis apply provided that no 
such adjustment for the decrease in material price and / or wages of labour 
before mentioned would be made in case of contracts in which the stipulated 
period of completion of the work is Six (6) months or less, except for decrease in 
material prices for Bitumen and Steel.        

 

In respect of the items for Bitumen and Steel, no such adjustment for the decrease 
in material price would be made in case of contracts in which the stipulated 
period of completion of the work is One (1) month or less.     

2.6 Application of Price Variation Clause during extended period of 
Contracts.  

 

 under,  The Price Variation Clause as stated above will be applied for extended 
time frame of a contract by following the principle stated as 

 
i) Normally, if and when it is understood that a contract is not going to be completed 

within the scheduled time period, the contract is kept operative by extending the 
time of completion provisionally. During this provisional extended period the 
operation of the Price Variation Clause will remain suspended.  

 

ii) If and when it is decided at the end of successful completion of the work that the 
delay was due to causes NOT attributable to the Contractor, then the Price 
Variation Clause will be revived and applied as if the scheduled date of 
completion has been shifted to the approved extended date.   

deleted 

deleted 



 65  

 

iii) If it is decided at the end of completion of the work that the delay was due 
to the fault of the Contractor, then the Price Variation Clause will not be revived 
and NO PAYMENT will be made to the Contractor on this account. Additionally 
the Clause related to Compensation for Delay will be applied.       

 

 No payment will be made by applying “FROZEN INDICES “under any 
circumstances.  

************ 
Table – 1 

 

Value of  A,  B  &  C  in the Escalation formula in the Additional Terms & Conditions 
for Civil Works :   

 

 

 

 

 

 

 

 

 

 

 

 

Sl.  

No.  
Particulars  A  [ % ]  

(Labour 

Component)  

B  [ % ]  
(Material  

Component)  

C  [ % ]  
(POL  

Component)  

1.  For Building works  25  

 
75  Nil  

2.  For Road works  15  

 
80  05  

3.  For external sewerage, external water 

supply and external electrification  

10  90  Nil  

4.  For external water supply, external 
sanitary and external electrification 
(through labour rate  

contract)  

75  25  Nil  

5.  For Steel structural works  15  

 

85  Nil  

6.  For Steel structural works with Deptt. 
free supply of rolled steel sections 
(through labour rate contract)  

75  25  Nil  

7.  For Coal Handling Plant  

Civil works  
25  75  Nil  

8.  For under-ground Civil works such as 
Incline  
Drivage, Shaft Sinking etc.  

35  65  Nil  
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SECTION- 3 
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SAFETY CODE. 
(GENERAL) 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except such short period work as can be done safely 
from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder 
and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be 
provided on the ladder and the ladder shall be given an inclination not steeper that ¼ to 1 ( ¼ 
horizontal and 1 vertical). 
 
2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends thereof with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 
 
3. Working platforms, gangways and stairways should be so constructed that they should not sag 
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 
3.6 m (12ft) aboveground level, they should be closely boarded, should have adequate width and 
should be suitably fastened as described in (2) above. 
 
4. Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90 cm (3ft). 
 
5. Safety means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length 
while the width between side rails in rung ladder shall in no case be less than 20 cm (11 ½”) for 
ladder upto and including 3 m (10ft)in length. For longer ladders, this width should be increased 
at least ¼” for additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall 
be kept. Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The contractor shall provide all necessary fencing and 
lights to protect the public from accident and shall be bound to bear the expenses of defence of 
every suit, action or other proceedings at law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages and cost which 
may be awarded in any such suit; action or proceedings to any such person or which may, with 
the consent of the contractor, be paid to compensate any claim by any such person. 
 
6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be 
supplied with atleast one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall 
extend from bottom of the trench to at least 90 cm (3ft) above the surface of the ground. The side 
of the trenches which are 1.5 m (5ft) or more in depth shall be stepped back to give suitable 
slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. The 
excavated materials shall not be placed within 1.5 m (5ft) of the edges of the trench or half of the 
depth of the trench whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances, undermining or undercutting shall be done. 
 
7. Demolition : before any demolition work is commenced and also during the progress of the 
work, 
 
i. All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
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ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 
used by the operator shall remain electrically charged. 
 
iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 
 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 
should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned:- The following safety equipment shall invariably be 
provided. 
 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles. 
 
ii) Those engaged in white washing and mixing or stacking of cement bags or any material which 
is injurious to the eyes, shall be provided with protective goggles. 
 
iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 
 
iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 
 
v) When workers are employed in sewers and manholes, which are in active use, the contractors 
shall ensure that the manhole covers are opened and ventilated at least for an hour before the 
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned off 
with suitable railing and provided with warming signals or boards to prevent accident to the 
public. In addition, the contractor shall ensure that the following safety measures are adhered to:- 
 
a) Entry for workers into the line shall not be allowed except under supervision of the Engineering 
Assistant or any other higher officer. 
 
b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside. 
 
c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and gives indication of their presence. 
 
d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, 
no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 
 
e) Safety belt with rope should be provided to the workers. While working inside the manholes, 
such rope should be handled by two men standing outside to enable him to be pulled out during 
emergency. 
 
f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any kind. 
Proper warming signs should be displayed for the safety of the public whenever cleaning works 
are undertaken during night or day. 
 
g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba. 
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i) Workers should not be allowed to work inside the manhole continuously. He should be given 
rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may be 
allowed to work continuously inside the manhole. 
j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 
portable air blowers are recommended for ventilating the manholes. The Motors for these shall 
be vapour proof and of totally enclosed type. Non sparking gas engines also could be used but 
they should be placed at least 2 meters away from the opening and on the leeward side 
protected from wind so that they will not be a source of friction on any inflammable gas that might 
be present. 
l) The workers engaged for cleaning the manholes / sewers should be properly trained before 
allowing to work in the manhole. 
 
m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers ( when 
necessary). 
They must be supplied with barrier cream for anointing the limbs before working inside the sewer 
lines. 
n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his 
full weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole 
well. 
o) If a man has received a physical injury, he should be brought out of the sewer immediately and 
adequate medical aid should be provided to him. 
 
p) The extents to which these precautions are to be taken depend on individual situation but the 
decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual 
case will be final. 
 
vi) The Contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form. Wherever men above the age of 18 are 
employed on the work of lead painting, the following precaution should be taken:- 
 
a) No paint containing lead or lead products shall be used except in the form of paste or ready 
made paint. 
 
b) Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint is dry rubbed and scrapped. 
c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during and on the cessation of work. 
d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping. 
 
e) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 
f) Overall shall be worn by working painters during the whole of working period. 
g) Suitable arrangement shall be made to prevent clothing put off during working hours being 
spoiled by painting materials. 
 
9. When the work is done near any place where there is risk of drowning, all necessary 
equipment should be provided and kept ready for use and all necessary steps taken for prompt 
rescue of any person in danger and adequate provision, should be made for prompt first aid 
treatment of all injuries likely to be obtained during the course of the work. 
10. Use of hoisting machines and tackle including their attachments, anchorage and supports 
shall conform to the following standards or conditions:- 
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i) (a) These shall be of good mechanical construction, sound materials and adequate strength 
and free from patent defects and shall be kept repaired and in good working order. 
 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 
 
ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any scaffolding 
winch or give signals to operator. 
 
iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe working load. In case of a hoisting machine having a variable safe working load 
each safe working load and the condition under which it is applicable shall be clearly indicated. 
No part of any machine or any gear referred to above in this paragraph shall be loaded beyond 
the safe working load except for the purpose of testing. 
 
iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any mach8inery to 
site of work and get it verified by the Electrical Engineer concerned. 
 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should be provided 
with such means as will reduce to the minimum the risk of accidental descent of the load. 
Adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The worker should not wear any 
rings, watches and carry keys or other materials which are good conductors of electricity. 
 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work. 
 
14. These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place at work spot. The person responsible for compliance of the 
safety code shall be named therein by the contractor. 
 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions 
the arrangements made by the contractor shall be open to inspection by the Labour Officer or  
Engineer-in-Charge of the department or their representatives. 
 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 
contractor from the operations of any other Act or Rule in force in the Republic of India. 

 
Additional safety for electrical works 

ADDITIONAL SAFETY MEASURES TO BE TAKEN BY THE CONTRACTORS 

 
1a) No electric cable or apparatus which is liable to be source of danger or a cable or 

apparatus used by the operator shall remain, electrically charged.  
 
b)       All practical steps shall be taken to prevent danger to persons employed from risk 
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of fire or explosion or flooding. 
 
2) All necessary personal safety equipment as considered adequate by the 

Engineer-in-charge should be kept available for the use of the persons employed 
on the site and maintained in a condition suitable for immediate use and the 
contractor should take adequate steps to ensure proper use of equipment by 
those concerned. 

3)   When workers are employed on electrical installations which are already energized, 
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 
necessary should be provided. The worker should not wear any ring, watches and 
carry keys or other materials which are good conductors of electricity.    

4)       Every person who is working on an electric supply line or apparatus or both shall 
be provided with tools and devices such as gloves, rubber shoes, safety belts, 
ladders, earthing devices, helmets, line testers and the like for protecting him from 
mechanical and electrical injury.  

5)        Before starting any work on the existing installation, it should be ensured that the 
electric supply to that portion in which the work is undertaken is preferably cut off. 
Precautions like displaying “ Men at Work” caution boards on the controlling 
switches, removing fuse carrier from these switches, and these fuse carriers being 
kept with the person working on the installation, etc. should be taken against 
accidental energisation.’Permit to Work’ should be obtained from the person 
authorized by the department. No work on H.T main should be undertaken unless 
it is made dead and discharged to earth with an earthing lead of appropriate size. 
The discharge operation shall be repeated several times and the installation 
connected to earth positively before any work is started. 

6)       Before energizing on an installation after the work is completed, it should be 
ensured that all tools have been removed and accounted, no person is present 
inside any enclosures of the switch board etc., any earthing connection made for 
doing the work has been removed, ‘Permit to Work’ is received back duly signed 
by the person to whom it was issued in token of having completed the work and 
the installation being ready for re-energising and “ Men at Work” caution boards 
removed. 

7)     All safety devices mentioned or described herein shall be maintained in safe 
conditions and no equipment shall be altered or removed while it is in use..  
Adequate washing facilities shall be provided near places of work. 

 
8) These safety provisions shall be brought to the notice of all concerned by display 

on Notice Board at a prominent place at the work spot.  The persons responsible 
for compliance of the safety codes shall be named therein by the contractor. 

9) To ensure effective enforcement of the rules & regulations relating to safety 
precautions, the arrangements made by the contractor shall be open to inspection 
by the Labour Officer, Engineer-In-charge of the department or their 
representatives. 

 
10) Notwithstanding the above clauses from (1) to (10), there is nothing in these to 

exempt the contractor from that operation of any other Act or rules in force in 
Republic of India. 

 
************ 
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SCOPE OF WORK AND TECHNICAL SPECIFICATION 

 

A. SCOPE OF WORK 

 

The scope of work covers supply, installation and testing of LED based  SOLAR 

street light at different drilling camps of CMPDI,NAGPUR It covers 

 

� Supply of LED based minimum 28W  LED  Solar Street light with 5.6 

meter(above ground) pole, PV module, battery and all other necessary 

accessories required for the successful commissioning of the system. 

� All the civil work with materials required for installation of street light 

including excavation, RCC work for making pedestal. 

� All the mechanical work with materials required for installation and 

successful commissioning of street light. 

� All the electrical work with materials required for installation and successful 

commissioning of street light including wiring earthing etc. 

� Testing and measuring the lumen of street light after successful completion 

of work. 

� Meeting all the statutory requirement for the work. 

� Distance between two poles shall be approximately 20 meter for pole 

height of 5.6 m (above ground). Distance between two poles may be 

changed as per site condition. 

� As the drilling camps may be geographically at remote location, it shall be 

the responsibility of the bidder to visit the site or know the conditions of the 

camp, material transport route or any other relevant information regarding 

sites. 

� The works contract taxes or other taxes that varies from state to state shall 

be paid on actual basis on producing documentary evidence. The bidder 

should quote the taxes in detail with tax structure for different states. (If 

applicable) 

� Any other items, which are not specifically included in the scope of works 

but are essential for the successful operation of the system shall be 

provided by the bidder. 
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� Distribution of LED based  SOLAR street light shall be as follows 

 

Sl. 

No. 

Location and address of Drilling camps Quantity in 

nos.. 

1. Durgapur Exploration Camp,  

Shakti Nagar, WCL DURGAPUR OCM 

P.O. –Durgapur 

Chandrapur-442401, Maharashtra. 

41 

2. 

 

Murpar Exploration Camp 

P.O. –Khadsangi, Chimur 

Chandrapur-442906, Maharashtra. 

 

30 

 

 

B. TECHNICAL SPECIFICATIONS 

 

LED BASED SOLAR STREET LIGHTING SYSTEM  
 
A stand alone solar photovoltaic street lighting system (SLS) is an outdoor lighting unit 

used for illuminating a street or an open area. The Solar Street Lighting System consists 

of solar photovoltaic (SPV) module, a luminaire, storage battery, control electronics, 

inter-connecting wires/cables, module mounting pole including hardware and battery box. 

The luminaire is based on Light Emitting Diode (LED), a solid state device which emits 

light when electric current passes through it. The luminaire is mounted on the pole at a 

suitable angle to maximize illumination on the ground. The PV module is placed at the 

top of the pole at an angle facing south so that it receives solar radiation throughout the 

day, without any shadow falling on it. A battery is placed in a box attached to the pole.  

 
Electricity generated by the PV module charges the battery during the day time which 

powers the luminaire from dusk to dawn. The system lights at dusk and switches off at 

dawn automatically.  

 
 
PERFORMANCE SPECIFICATIONS  
 
PV Module  

 
 
Minimum 120 Wp under STC  

 
Battery  

 
Lead acid Tubular Flooded or Tubular GEL 
/ VRLA 12 V battery will have a suitable 
capacity to meet the 3 days autonomy or 
42 working hours for complete battery life 

 
Light Source  
 
Wattages of LED Light 

 
Light Emitting Diode (W-LED)  
 
28/30 Watt 
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Watt of each LED 
 
Protection Index 

 
1 to 1.2W 
 
IP 65 

 
Lumen  

 
Minimum 2300  

 
Mounting of light  

 
Minimum 5.6 meter(above ground)  pole 
mounted  

 
Pole material 
Electronics Efficiency  

 
GI 
Minimum 85% total  

 
Duty Cycle  

 
Dusk to dawn  

 
Autonomy  

 
3 days or Minimum 42 operating hours per 
permissible discharge  

 

 

 

TECHNICAL DETAILS  
 
PV MODULE  
 
(i)     Indigenously manufactured PV module should be used.  

(ii)    The PV module should have crystalline silicon solar cells and must have a 

certificate of testing conforming to IEC 61215 Edition II / BIS 14286 from an NABL 

or IECQ accredited Laboratory.  

(iii)    The power output of the module(s) under STC should be a minimum of 120 Wp 

(iv)    The module efficiency should not be less than 12 %.  

(v)    The terminal box on the module should have a provision for opening it for replacing 

the cable, if required.  

(vi)   There should be a Name Plate fixed inside the module, visible from the front side, 

which will give:  

         a. Name of the Manufacturer or Distinctive Logo.  

         b. Model Number  

         c. Serial Number  

         d. Year of manufacture  

 

(vii)     A distinctive serial number starting with NSM will be engraved on the 
frame of the module or screen printed on the tedlar sheet of the 
module.  

 
*The load voltage and Voc conditions of the PV modules are not applicable for the 

system having MPPT based charge controller 
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BATTERY  
 
i.        Lead Acid, tubular positive plate flooded electrolyte or Gel / VRLA Type.  

ii.     The 12 V battery will have a suitable capacity to meet the 3 days autonomy or 42 

working hours for complete battery life.  

iii.     75 % of the rated capacity of the battery should be between fully charged and load 

cutoff conditions.  

iv.      Battery should conform to the latest BIS/ International standards.  

 
BATTERY CHARGE CONTROLLER 
 
i. This unit should be designed for charge regulation of storage battery and safe 

guard the battery against over charge and deep discharging. 
ii. A reverse blocking diode should be provided to prevent discharge of battery 

during rainy season and night. 
iii. The charge controller should reconnect the load when battery gets fully charged. 

The difference in these two voltage set point should be neither too small nor too 
large to avoid relay chattering. 

 
 
LIGHT SOURCE  
 
I. The light source will be LED of colour suitable for street light.  

ii. The colour temperature of LED used in the system should be in the range of  

5500-degreeK–6500-degree K.  

iii.      LEDs should not emit ultraviolet light.  

iv.    The light output from the LED light source should not be less than the specified 

output. 

v.      The lamps should be housed in an assembly suitable for outdoor use.  

 
ELECTRONICS  
 

i.         The total electronic efficiency should be at least 85%.  

ii.    Electronics should operate at 12 V and should have temperature compensation for 

proper charging of the battery throughout the year.  

iii.        No Load current consumption should be less than 20 mA.  

iv.      The PV module itself should be used to sense the ambient light level for switching 

ON and OFF the lamp.  

v.     The PCB containing the electronics should be capable of solder free installation 

and replacement.  

vi.      Necessary lengths of wires/cables, switches suitable for DC use and fuses should 

be provided.  

vii.     The electric cable used shall be minimum 32/.20 (1 mm2) twin core circular FRPVC 

flexible copper cables. 
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ELECTRONIC PROTECTIONS  

 

i.     Adequate protection is to be incorporated under “No Load” conditions e.g.  when the 

lamp is removed and the system is switched ON.  

ii.  The system should have protection against battery overcharge and deep discharge 

conditions.  

iii.     Fuse should be provided to protect against short circuit conditions.  

iv.  Protection for reverse flow of current through the PV module(s) should be provided.  

v.    Electronics should have temperature compensation for proper charging of the battery 

throughout the year.  

vi.     Adequate protection should be provided against battery reverse polarity.  

 

MECHANICAL COMPONENTS  
 
i.     A corrosion resistant metallic frame structure should be fixed on the pole to hold the 

SPV module.  

ii.     The frame structure should have provision to adjust its angle of inclination to the 

horizontal between 0 and 45, so that the module can be oriented at the specified tilt 

angle.  

iii.     The pole should be made of minimum 3 mm thick sheet of Galvanised Iron (GI) and 

pole should be of minimum 65 mm Nominal Bore,.. 

iv.   The height of the pole should be 5.6 meters above the ground level, after grouting 

and final installation.  

v.    The pole should have the provision to hold the luminaire and the Base Plate   to 

grout the pole on RCC pedestal.  

vi.   The lamp housing should be water proof and should be painted with a corrosion 

resistant paint.  

vii.   A vented, acid proof and corrosion resistant metallic box with a locking arrangement 

for outdoor use should be provided for housing the battery. The battery box should 

be made of suitable polymer or 20 SWG, MS sheet. The box shall be properly 

painted after chemical cleaning and primer coating.  

 
INDICATORS  
 
The system should have two indicators, green and red.  

The green indicator should indicate the charging under progress and should glow only 

when the charging is taking place. It should stop glowing when the battery is fully 

charged.  

Red indicator should indicate the battery “Load Cut Off” condition.  
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QUALITY AND WARRANTY  
 
i.  The street lighting system (including the battery) will be warranted for a 

period of five years from the date of supply.  

 

ii.        The PV module(s) will be warranted for a minimum period of 25 years from 

the date of supply. The PV modules must be warranted for their output peak 

watt capacity, which should not be less than 90% at the end of Ten (10) years 

and 80% at the end of Twenty five (25) years. 

iii.       The Warranty Card to be supplied with the system must contain the details of the 

system.  

iv. For a period of first 5 years, there shall be regular half yearly checking up and 

replacement of any component or sub-component of the system for proper 

operation of the system. 

v. The scope of works also includes repairing / replacement of parts, free of cost 

within a period of first 5 years, to make the system functional whenever a 

complaint is lodged by user. The contractor shall attend the same within 7 working 

days. 

 

 
OPERATION AND MAINTENANCE MANUAL  
 
An Operation, Instruction and Maintenance Manual, in English and the local language, 

should be provided with the Solar Street Lighting System. The following minimum details 

must be provided in the Manual:  

� Basic principles of Photovoltaics.  

� A small write-up (with a block diagram) on Solar Street Lighting System - its 

components, PV module, battery, electronics and luminaire and expected 

performance.  

� Type, Model number, Voltage & capacity of the battery, used in the system.  

� About Charging and Significance of indicators.  

� Clear instructions about erection of pole and mounting of PV module (s) and 

lamp housing assembly on the pole.  

� Clear instructions on regular maintenance and trouble shooting of the Solar 

Street Lighting System.  

� DO's and DONT's.  

� Name and address of the contact person for repair and maintenance, in case of 

non-functionality of the solar street lighting 
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Specification for pedestal:  

 

Making RCC pedestal of 450mm x 450mm x 1000mm for fixing the GI pole with all 

materials including excavation. Minimum 900mm RCC work shall be below 

ground. The foundation should be adequate enough to withstand the air 

thrust in the area. 

Adequate space should be provided behind PV module/array for allowing 

unobstructed air flow for passive cooling. 
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SPECIAL TERMS AND CONDITIONS FOR THIS WORK 

 

1. No part payment shall be made. Payment shall be made after 

completion of work. 

 

2. The Defect Liability period in this case shall be one year from the date 

of supply. 

 

3. The party shall submit a performance bank guarantee of 5% of the total 
ordered value at the expiry of the defect liability period (i.e. one year after 
from the date of supply.) The PBG submitted will be for four years.  This 
shall be released after successful Completion of four years of guarantee 
period 
 

4.   The earlier deposited performance security amount of 5% value and 

retention money will be returned to the party after submission of 

above P.B.G of 5% value (as mentioned in Clause -3 above). 
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Annexure-I 
 

PROFORMA FOR LETTER OF BID TO BE UPLOADED BY BIDDER DURING SUBMISSION 
OF BID ONLINE: 

 
(Format of “Letter of Bid” (for works & services tenders) 
               

LETTER HEAD OF BIDDER (As enrolled on the e-procurement portal of MCL) 

 
To, 
The Regional Director 
CMPDI, RI-IV, 
Nagpur,  
Maharashtra-440014 
 
 

1. Sub: Letter of bid for the work “SUPPLY, INSTALLATION, COMMISSIONING AND TESTING OF LED 
           BASED SOLAR STREET LIGHT AT DIFFERENT DRILLING CAMPS OF RI-IV, CMPDI, NAGPUR.”  

2. Ref: NIT No: “TENDER REF. NO.: CMPDI/02/2015-16             DATE: 12.10.2015 

3. Tender Id No.  
 

Dear Sir, 
 
 I/We offer to execute the work as per our offered bill of quantity in accordance with the 
conditions of the NIT document as available in the website. 
 
 This bid and your subsequent letter of acceptance/ work order shall constitute a binding 
contract between us. 
 
 I/We hereby confirm our acceptance of all the terms and conditions of the NIT document 
unconditionally. 
 
 If any information furnished by me/us online towards eligibility in this tender is found to be 
incorrect at any time, penal action as deemed fit may be taken against me/us for which I/We shall 
have no claim against CMPDIL. 
 
(This document is digitally signed by the DSC holder authorized by the bidder and therefore no 
physical signature is required). 
 
 
               Yours faithfully, 
 
               (Signature of bidder or authorized person of bidder or DSC holder  

           Bidding online with authorization from bidder) 
 

1. Name of authorized signatory 
2. Type of authorization 
3. Name of the bidder 
4. Address: 
5. e-mail address 
6. Mobile number 
7. Fax number 
8. Telephone number 
9. Place 

10. Date 
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Annexure-II 
 
 
 

Non Judicial Stamp Paper (minimum value of Rs.10/-) 
 
 
 
I/We do hereby authorize M/s Mr………………………..Address ………………………….. 
 
 
 
 
 
For online bidding on behalf of me/us for the e-tenders invited by Central Mine Planning and 
Design Institute Limited, Ranchi on http.//mcitenders.gov.in. 
 
 
 
 
 
 
 
 
Signature seal of the DSC holder Authorized for Signature seal of the bidder authorizing the 
Online bidding on behalf of the bidder  DSC holder for online bidding 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signature and seal of the NOTARY 
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Annexure-III 
 

AFFIDAVIT 

 

(NON JUDICIAL STAMP PAPER OF ` 10/-)  

 

I/We…………………………………………………………………………………………………
………………. …………………………………..., Partner / Legal Attorney Proprietor / 
Authorised Representative of Sri/Smt. M/s. ……………………………………….… (Name of 
bidder) solemnly declared that: 
 

1. I / We have submitted Tender for the work ………………………………………….  

 

                 ……………………………………………………………………………………… 

………………………..    against NIT No./Tender ID. ---------------- dated ----------  

 

2. None of the partners of our firm is relative of employee of CMPDI.  

 

3  All information furnished by me / us on-line in respect of fulfillment of eligibility criteria 

and qualification information of this Tender is complete, correct and true.  

 

4. All scanned copy of documents / credentials uploaded by me/us towards eligibility, are 
genuine, authentic, true and valid.  

 

5. If, any information furnished by me on-line and scanned copy of documents uploaded in 
support of information furnished online by me/us towards eligibility, is found to be false / 
incorrect at any time, the department may cancel my Tender and action as deemed fit may 
be taken against me / us including termination of the contract, forfeiture of Earnest Money 
and banning/delisting of our firm and all partners of the firm for a minimum period of 01 
(one) year.  

 

6. I/We have never been banned or delisted by any Govt. or Quasi Govt. Agency or any 
Public Sector Undertaking.  

OR  

          I/We have been banned by the organization named “---------------------------------------“ for a 

period of ------------------ year/s, effective from ------------------- to ----------------  

 

 

Signature of the Tenderer  

 

Dated-----------------  

 

 

 

Seal of Notary  
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Annexure-IV 

Submission of UNDERTAKING by the Bidder in the following format 
    FORMAT FOR UNDERTAKING 
On the letterhead of the company by the bidder or authorized officer having power of attorney to 

sign on behalf of the bidder 
UNDERTAKING 

 
I/we ……………………………………………………. Proprietor/Partner/Legal Attorney /Director/Accreted 
Representative of M/s…………………… solemnly declare that: 

1. I/we am/are submitting Bid for the work………………………………… against Bid  
Notice No……………… Dated………………. and we offer to execute the work in accordance with 
all the terms and conditions and provisions of the bid. 

2. My self/our partners/Directors don’t has/ have any relative as employee of CMPDI. 
3. All information furnished by us in respect of fulfillment of eligibility criteria and qualification 

information of this Bid is complete, correct and true. 
4. All copies of documents, credentials and documents submitted along with this bid are genuine, 

authentic, true and valid. 
5. I/we hereby authorize department to seek references / clarifications from our bankers. 
6. *I/we have submitted particulars of existing sales tax/VAT registration. I/we also undertake that 

Certificate of Registration with appropriate Sales Tax / VAT authority where the work will be 
executed shall be arranged before any payment is made tome/us. 

7. I/we undertake that I/we shall register and obtain license from the competent authority under the 
correct labour (regulation and abolition act) as relevant if applicable. 

8. *I/We here by confirm that I/we have registration with CMPF/EPF authorities. I/we shall make 
payment as required under law. 

Or 
*I/we hereby declare thatI/we shall take appropriate steps for registration as relevant under 
CMPF/EPF authorities, if applicable. I/we shall make necessary Payments as required under law. 
 
*Delete whichever is not applicable. 

 
9. **I/ we have not been banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs                                         
    (In Case of JV all Partners are Covered) 
**I/ we have not been banned by the organization named*_____________* for a period of 

……………Year/ effective from…………to…………………. 
 
   [In Case of JV, name(s) of the JV partner(s)] 

        **Delete whichever is not applicable. 
10.   I/we Bid shall be rejected hereby declare that  I shall/we will accept the Bid  document as available in 
the website and our bid shall be rejected if any tempering in the Bid document is found to be detected at 
the time of opening of the Bid or any time thereafter and in such case department shall be free to take any 
action as it deems fit. 
 In case of missing pages, I shall / We will abide by the terms and conditions etc. Of the original Bid 
document as hoisted in the website of the company. 
11. If any information and document submitted is found false/incorrect at any time, department may cancel 
my/our Bid and action as deemed fit may be taken against me/ us, including termination of contract, 
forfeiture of all dues including Earnest money and banning/ delisting of our firm and all partners of the firm 
etc. 
 

       Signature of the Bidder 
       In case of JV signature of all partners of JV 

 Dated…………… 
 
     ......................................... 
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Annexure-V 
MANDATE  FORMFOR  ELECTRONIC FUND TRANSFER/INTERNET BANKING PAYMENT 

To 
RI-IV, Central Mine Planning & Design Institute Limited, 
Kasturba Nagar, Jaripatka, Nagpur - 440014. 
 
Sub. : Authorization for release of payment due fromRI-IV, Central Mine Planning & 
Design Institute Limited, Kasturba Nagar, Jaripatka, Nagpur - 440014through 
Electronic Fund transfer/Internet Banking. 
(SBI-NET) 
 
Ref.: Order No.______________Date____________and/or Tender/Enquiry/ Letter 

No.___________________________Date ___________ 
 (Please fill in the information in CAPITAL LETTERS, Please TICK wherever it is applicable). 
1. Name of the Party  : _____________________________________________ 
 
2.  Address of the Party  : _____________________________________________ 
     _____________________________________________ 
   City   _______________________PIN Code___________ 
   E- Mail Id  _____________________________________ 
   Permanent Account Number ___________________________ 
 
3.  Particulars of Bank 

Bank Name  Branch Name  

Branch Place  Branch City  

PIN Code  Branch Code  

MICR No.    

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach 
Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name and code 
number) 

RTGS 
CODE 

                      

Account 
Type 

Savings Current Cash Credit 

Account Number 
(as appearing in the 
Cheque Book) 

                

 

4.  Date from which the mandate should be effective. 
I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or 
not effected for reasons of incomplete or incorrect information. I shall not hold Central Mine Planning & 
Design Institute Limited responsible. I also undertake to advise any change in the particulars of my account 
to facilitate updating of records for purpose of credit of amount through SBI Net. 
Place: 
Date: 
 

Signature of the party/Authorized Signatory. 

 
Certified that the particulars furnished above are correct as per our records. 
 
Banker’s Stamp : 
Date  : 

(Signature of the Authorized official from the Banks) 
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Annexure-VI 
PROFORMA FOR EXECUTION OF AGREEMENT 

 
 

AGREEMENT NO.___________ DT._____________ 
 
 
This Agreement is made on this _________day of ________ 20….. between the Regional Institute – IV, 
Central Mine Planning and Design Institute Limited, a Company Registered under the Indian Companies Act, 
1956 having its Registered Office at Gondwana Place, Kanke Road, Ranchi (hereinafter called the Company 
which expression shall, unless repugnant to the subject or context, include its successors and assignees) of 
the one part and (Name of the contractor) carrying on business as a (Partnership / proprietorship / Ltd. Co. 
etc.) firm under the name and style _____________________________________________ (hereinafter 
called the "said Contractor" which expression shall, unless the context requires otherwise include them and 
their respective heirs, executers, administrators and legal representatives) of the other part.   
 
And whereas the Company invited tender for the work 
__________________________________________against Tender Notice No. 
_______________________________. 
 
And whereas the said contractor/firm submitted tender for the said work and deposited a sum of Rs. 
__________ as Earnest Money and whereas the tender of the said contract has been accepted by the 
company for execution of the said works.   
 
NOW THIS AGREEMENT WITNESS AND IT IS HEREBY AGREED AS  FOLLOWS :- 
 
1)  In this agreement words and expressions shall have the same meaning as are respectively assigned 

to them in the tender papers hereinafter referred to. 
 
2)  The following documents which are annexure to this agreement should be deemed to form and be 

read and construed as part of this agreement viz. 
 
i) Annexure-A Tender Notice (Page ..... to ......) 
 
ii) Schedule-A General terms & conditions. Special conditions and General technical 
    specifications (page ........ to .......) 
 
iii) Schedule-B The probable Quantities and Amount (Page ..... to ......) 
 
iv) Schedule-C Negotiation letters – 
 
iv) Schedule-D Letter of Acceptance / Work Order (Page ...... to ........) 
 
 
3)   In consideration for the payment of the sum of Rs. ............... (W/O value; both in words and figures) 

or such other sum as may be arrived at under the clause of the specification relating to Payment by 
item's measurements at unit prices by the Company, the said Contractor shall, subject to the terms 
& conditions contained herein execute and complete the work as described and to the extent of 
probable quantities as indicated in Schedule B with such variations by way of alteration, addition to 
or reduction from the said works. 

 
4)  The company has converted a sum of Rs............................................only, from the amount of 

Rs...................................................deposited by the said contractor as Earnest Money, into ''Initial 
Security Deposit'' of 1% of the awarded work value. The excess/balance amount of earnest money 
shall be adjusted in the RA Bills(s). 
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5)  The said contractor hereby covenants with the company that the Company shall retain a sum of 

Rs....................................................or such sum as may be arrived at based on the executed value 
of the work, as security deposit for the fulfillment of the contract to the satisfaction of the Company. 

 
 
IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above written : 
 
1. Partner      Signature 
 
 
2. Partner      Signature 
 
 
On behalf of M/s................................................. 
The Contractor, as one of the constituted attorney, 
 
In the presence of – 
 
 
1. Name :     Signature 
 
 Address : 
 
 Occupation : 
 
Signed by Sri ................................... on behalf of  Signature 
(name of Company) in presence of  : 
 
 1. Name :     Signature 
 
 2. Address :     
    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 88  

Annexure-VII 
 

 

BANK GUARANTEE PROFORMA FOR  
EARNEST MONEY DEPOSIT/BID SECURITY 
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULED BANK 
AUTHORISED BY RBI TO ISSUE A  BANK GUARANTEE) 

To : 

RI-IV, Central Mine Planning & Design Institute Limited, 
Kasturba Nagar, Jaripatka, Nagpur – 440014 
 
WHEREAS __________________ [name and address of Bidder] (hereinafter called “the Bidder”) shall be submitting its Bid dated 
_________ [date of the Bid] for the work.  __________  [name of the work] (hereinafter called “the Bid”).  
 
KNOW ALL MEN by these present that we, _____________ [name of the bank] of __________ [name of the country] 
__________________ having our registered office at . . . . . . . . . . [address of the bank] (hereinafter called “the bank”), are bound 

unto the RI-IV, Central Mine Planning & Design Institute Limited, Kasturba Nagar, Jaripatka, 
Nagpur - 440014(hereinafter called “the Employer”) for the sum of . . . . . . . . . . . .  [amount of the Guarantee in words and 
figures] for which payment well and truly to be made to the said Employer the Bank binds itself, his successors and assigns by 
these presents. 
 
SEALED  with the Common Seal of the said bank this _______ day of ________20__. 
 
THE CONDITION of this obligation are : 
 
 1. If the Bidder withdraws its Bid during the period of  Bid Validity specified by the Employer on the bid form ; or 
 
 2. If the Bidder withdraws having been notified of the acceptance of its bid  by the Employer during the period of 
Bid Validity : 
 
 (a) Fails or refuses to execute the Contract Agreement when required ; or 
 
 (b) Fails or refuses to furnish the Performance Security (if any) in accordance with the Bid conditions. 
 
We, _____________ [name of the bank] undertake to pay to the Employer up to the above amount upon receipt of its first written 
demand, without the Employer having to substantiate its demand, provided that in its demand the Employer will note that the 
amount claimed by it is due to it owing the occurrence of 1 or both of the 2 (a) or (b) specifying the occurred condition or 
conditions. 
 
This guarantee will remain in full force up to and including the date _____________ and any demand in respect thereof should 
reach the Bank not later than the date of expiry of this guarantee. 
 
For and on behalf of the Bank 
 
Signature   _________________________ 
Name    _________________________ 
Designation   _________________________ 
Common Seal of Bank  _________________________ 
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Annexure-VIII 
 

 

BANK GUARANTEE PROFORMA FOR PERFORMANCE SECURITY/GUARANTEE 
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 

 
(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULEDBANK 

AUTHORISED BY RBI TO ISSUE A  BANK GUARANTEE) 

 
To 
 

RI-IV, Central Mine Planning & Design Institute Limited, 
Kasturba Nagar, Jaripatka, Nagpur – 440014 
 
In consideration of RI-IV, Central Mine Planning & Design Institute Limited, 
Kasturba Nagar, Jaripatka, Nagpur - 440014(hereinafter called to as the “Employer” which 
expression shall unless repugnant to the context or meaning thereof, include all successors, administrators 
and assigns) having awarded to _______________ [Name & Address of the Contractor] (hereinafter called 
to as “Contractor” which expression shall unless repugnant to the context of meaning thereof include its 
successors, administrators, executors and assigns) the work  ________________ [Name of the Work] by 
issue of Letter of Award No. ________ [Work Order/Letter of Intent No.] and the same having been 
unequivocally accepted by the Contractor resulting into a Contract Agreement dated __________ valued at 
________________ [value of Work Order] (hereinafter called ‘the Contract’) and the Employer having 
agreed to accept Performance Bank Guarantee of ___ [indicate figure]% of the Contract Sum 
_____________ [amount in figures and words) from a Nationalized/Scheduled Bank for due performance of 
the work executed by the Contractor as per the terms & conditions contained in the said Contract. 
 

We, ____________________ [name of the Bank], of ________________ [address of the Bank] (hereinafter called to 
as “Bank” which expression shall unless repugnant to the context or meaning thereof, include its successors, 
administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer immediately on 
demand and or, all money payable by the Contractor to the extent of  __________________ [amount of guarantee in 
figures and words ], at any time from _________ to _________ without any demur, reservation, recourse, contest or 
protest and/or without any reference to the Contractor. Any such demand made by the Employer on the Bank shall be 
conclusive and binding notwithstanding any difference between the Employer and the Contractor or any dispute 
pending before any Court, Tribunal, Arbitrator or any other authority. We agree that the Guarantee herein contained 
shall be irrecoverable and shall continue to be enforceable as per the terms & conditions contained in the said 
Contract. 

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under this Guarantee, 
from time to time, to extend the validity of time of Performance of the Contract by the Contractor. The Employer shall 
have the fullest liberty without affecting this Guarantee, to postpone, from time to time, the exercise of any powers 
vested in them or of any right which they might have against the Contractor, and to exercise the same at any time in 
any manner, and either to enforce or to forebear or to enforce any covenants contained or implied in the Contract, 
between the Employer and the Contractor or any other course or remedy or security available to the Employer. The 
Bank shall not be released of its obligations under these presents by any exercise by the Employer of its liberty with 
reference to matter aforesaid or any of them or by reason of any other act of forbearance or other acts of omission or 
commission on the part of the Employer or any other indulgence shown by the Employer or by any other matter or 
thing whatsoever which under law would, but for this provision, have the effect of relieving the Bank.  The Bank also 
agrees that the Employer at its option shall be entitled to enforce this Guarantee against the Bank as a Principal 
Debtor in first instance, without proceeding against the Contractor and notwithstanding any security or other 
Guarantee that the Employer may have in relation to the Contractor’s liabilities. 

 

 



 90  

Dated this ______________day of _______________ at _________________ 

 

 
For and on behalf of the Bank 
 
 
Signature   _________________________ 
 
 
Name    _________________________ 
 
 
Designation   _________________________ 
 
 
Common Seal of Bank  _________________________ 
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Annexure-IX 
 
 
 
 
 
 

HINDERANCE REGISTER 
 

 
 

1. Name of Work :   ____________________________________ 
 
2. Contract Agreement No. : ____________________________________ 

 
3. Date of Commencement : ____________________________________ 
 
4. Stipulated Date of Completion : _______________________________ 
 
 5. Extended Date of Completion, if applicable : _________________________ 

 
 
 

Sl.  
No. 

Nature of 
Hindrance 

Activity of Work 
affected 

Effect of Hindrance on 
employment of labour 

and T&P etc 

Date of notification 
of hindrance by 
contractor 

Signature of 
contractor's 
representative 

Date of removal 
of hindrance 

Sign of 
client 

Engineer 

Period of 
Hindrance 

(1) (2) (3) (4) (5) (6) (7) (8) (9) 
  

 
 
 
 

 

      
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 


