TENDER DOCUMENT

Name of work

Tender Notice No. & Date

Earnest Money Deposit

Completion period of work
Date & time of submission of tender
Date & time of opening of tender

Tender Document issued to

Drilling and sinking of 200x150 mm dia deep

" borewell including supply and installation of

pump sets, pipes and allied works on “NO
WATER-NO PAYMENT?” basis at [ICM, Kanke,
Ranchi.

;24 of 2015 -16 Dt. 14.10.2015

Rs. 4010.00 (Rupees four thousand and ten

"~ only).
.30 (thirty) days
. upto 3.00 p.m. on 12.11.2015

: at 3.30 p.m. on 12.11.2015

Signature of Issuing Officer

PART : |
(TECHNICAL / COMMERCIAL BID)

Town Engg. & Construction Management Division
CENTRAL MINE PLANNING AND DESIGN INSTITUTE LIMITED
(A subsidiary of Coal India Limited)

Gondwana Place, Kanke Road, Ranchi : 834 008



INDE X
SI.No. Section Page No.
1 | Tender Document issue details : | 01-01
2 INDE X 02-02
3 Notice Inviting Tenders 03-03
4 Detailed E-Tender Notice 04-05
5 Instruction to the Bidders 06-23
6 General Terms & Conditions 24-59
7 | Additional Terms & Conditions 60-63
8 Safety Code 64-67
9 | Technical Specifications 68-68
10 | Format of Affidavit 69-69
11 | Mandate Forms for Electronic Fund 70-70
Transfer/Internet Banking Payment
12 | Proforma for Execution of Agreement 71-72
13 | Bank Guarantee Proforma for Earnest 73-73
Money Deposit / Bid Security
14 | Bank Guarantee Proforma for 74-75
Performance Security Guarantee
15 | Check list for submission of Bid 76-76
16 | Forms of Bid qualification 77-77
17 |Forms of Bid  Qualification 78-78
Information ‘Part-1 (Constructor’s Bid
& Acceptance of Bid Conditions
18 | Hindrance Register 79-79
19 | Part-1l (Price Bid) 80-82




3

Agd AR WM UUs fSoled sRerge fofics
ARSI ® (AR ST U A0 Yeed) &1 draier,
MM @i, Bid IS, T |

NOTICE INVITING TENDER
No. TE/F-726/15/1896 Dated- 14.10.2015

Sealed item rate tenders, in two parts on “NO WATER NO PAYMENT ” basis are invited from experienced
and eligible contractors for the following work to be executed at CMPDI (HQ), Ranchi:

Tender Notice no. Name of work Estimated Earnest Completion
Cost Money Period

24 of 2015 -16 |Drilling and sinking of 200x150 mm dia deep| ¥ 4.01 lakhs | ¥ 4010.00 30 days
Dt. 14.10.2015 [borewell including supply and installation of
pump sets, pipes and allied works on “NO
WATER-NO PAYMENT” basis at [ICM,
Kanke, Ranchi

Tender documents can be obtained on request in writing from the office of GM(C) / TE & CM, CMPDI
(HQ), Kanke Road, Ranchi on any working day between 10.00 a.m. and 12.00 noon from 26.10.2015 to
09.11.2015

The minimum eligibility criteria for all the tenders for consideration for award of the contract shall include

the following :

a) (i) The intending tenderer must have in its name as a prime contractor experience of having
successfully completed similar works (as defined in the tender document) during last 7 (seven) years
ending 30™ September, 2015 should be either of the following:

“Three similar completed works each costing not less than 40% of estimated cost or
Two similar completed works each costing not less than 50% of estimated cost or
One similar completed work costing not less than 80% of estimated cost.”

(ii)  In case the bidder is not a prime contractor but a sub-contractor, the bidder experience as sub
contractor will be taken into account if : The contract in support of qualification is a sub-contract in
compliance with the provision of such sub-contract in the original contract awarded to prime
contractor.

b) Evidence of adequacy of average annual financial turn over during last three years ending 31% March
of the 2015 (Previous) financial year should be at least 30% of the estimated value of the work.

Other eligibility criteria and details shall be available in the tender document. Subletting of the works shall
not be permitted.

For further details, please log on CMPDI's web pages http://www.cmpdi.co.in. Any tenderer, who desires to
download the tender document from website and submit the tender on due date and time.

Duly filled in sealed tenders in two parts should be submitted in the office of the GM (TE & CM), CMPDI
(HQ), Gondwana Place, Kanke Road, Ranchi upto 3.00 p.m. on 12.11.2015 and Part - | of the tenders shall
be opened at 3.30 p.m. on the same day in presence of the attending tenderers or their authorised
representatives. The Earnest Money will have to be deposited in the form of Bank Draft from any
nationalized/scheduled Bank payable to “CMPDI Ltd., Ranchi.” The Earnest Money Deposit shall be
submitted in a separate sealed envelope, which will be opened first.

CMPDI does not bind itself to accept the lowest tender and reserves the right to reject any or all the tenders
without assigning any reason whatsoever.

(P. N. Rawat)
General Manager (C) / TE & CM



CENTRAL MINE PLANNING AND DESIGN INSTITUTE LIMITED
(A Subsidiary of Coal India Limited)
Gondwana Place, Kanke road, Ranchi-834031
Jharkhand INDIA

DETAILED E -TENDER NOTICE

FOR THE WORK
Drilling and sinking of 200x150 mm dia deep borewell including supply and
installation of pump sets, pipes and allied works on “NO WATER-NO PAYMENT”
basis at IICM, Kanke, Ranchi.

TENDER NOTICE NO. : 24 of 2015-16 DATE: 14.10.2015

Brief Scope of Work:

Description of work Estimated Cost Earnest Application | Period of
of Work Money fee Completion
(InRs.) (InRs.) (InRs.) (In days)

Drilling and sinking of | < 4.01lakhs < 4010.00 100.00 30 days

200x150 mm dia deep
borewell including supply
and installation of pump
sets, pipes and allied
works on “NO WATER-NO
PAYMENT” basis at IICM,
Kanke, Ranchi.

1. Earnest Money.

Rs. 4010.00 as Earnest Money/ Bid Security. This is to be deposited in any of the following forms Banker’s
Cheques/Demand Drafts drawn in favour of CMPDIL, Ranchi on any scheduled Bank payable at Ranchi.

The Earnest Money/ Bid Security of the unsuccessful bidder shall be refundable as promptly as possible and shall
bear no interest.

No Bid will be accepted unless accompanied by requisite Earnest Money Deposit as stated above.

2. Eligibility Criteria to qualify for the award of contract.
To qualify for award of contract the intending bidder must fulfill eligibility requirements as per Clause 3.2 and 3.3 of
Instructions To Bidders (ITB).

3. Availability of Bid Document.

Bid document, including terms and conditions of work, is available on our website http//www.cmpdi.co.in
(Company’s website) can be downloaded directly from the website. The bidders are requested to download the
same and submit in accordance with instructions related to submission of bid under NIT and ITB. There is no
application fee.

4. General Instructions for Submission of Bid
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Bidder is required to submit his offer in sealed covers giving reference to this Bid Notice No. and date, containing
offer in two parts- Part | & Part Il as specified in the Bid document. EMD is to be submitted along with the Part | of
the Bid document. Part | will be considered as valid only when earnest money is submitted.

Part | & Part Il should also be in sealed covers clearly superscribing as Part I& Part Il on the respective envelopes
(Name of the work shall be superscribed on the left hand side of the covers). Both the two envelopes shall be
placed in one cover and submitted as Bid superscribing name of the work, Bid Notice Reference No. and Date of
opening on the sealed Envelope.

On the date of opening of Bid, the envelope containing Part-l will be opened. This Part-I will be considered as valid,
for further consideration, only when Earnest Money is submitted, in appropriate form and as required, as per NIT.
Part Il envelope will be opened only in respect of such Bidders as found valid after scrutiny of part I.

5. Validity Period of Offer
The rates offered in Part Il should be valid for 150 days from the last date of submission of Bid.

6. Receipt of Bids

Bids are to be received in sealed covers on 12.11.2015 Date(s)] up to 15.00 HRS at the office(s) of General
Manager (TE&CM) In the event of specified date of submission is declared a Holiday by employer, the bid will be
received up to the appointed time on the next working day.

7. Opening of Bids
Bids will be opened at 15.30 HRS on 12.11.2015 (date) at the office of the General Manager(Civil) /TE&CM,
CMPD(HQ), Kanke Road, Ranchi.

8. The company is not under any obligation to accept the lowest Bid/Bids and reserves the right to reject any or all
the Bids without assigning any reason whatsoever, and also to distribute / split up the work and allot the work/works
to more than one Bidder or accept the tender in part and not in its entirety, at its sole discretion.

09. The company reserves the right to extend the date of submission and opening of bid or to cancel the bid
without assigning any reason whatsoever.

10. Any addendum/corrigendum/date extension efc. in respect of above tender shall be issued on our CMPDI
website (cmpdi.co.in) only. No separate notification shall be issued in the press. Bidders are therefore requested
to visit our website regularly to keep themselves updated.

11. Any addendum/corrigendum/date extension etc. in respect of above tender shall be issued on our website
(cmpdi.co.in) only. No separate notification shall be issued in the press. Bidders are therefore requested to visit our
website regularly to keep themselves updated.



INSTRUCTIONS TO BIDDERS
SCOPE OF BIDDER.
1.1 The (referred to as Employer in these documents) invites

bids for the work(s) as mentioned in the Notice. The Bidder should submit Bid for all the works mentioned
in the NIT.

1.2 The successful Bidder will be expected to complete the Work(s) by the intended Completion period
specified in the Bid document/Notice.

ELIGIBLE BIDDERS.

2.1 The Invitation for Bids is open to all Bidders including an individual, proprietorship firm, partnership
firm, company registered under Companies Act, any legal entity or joint ventures. The bidders shall be
eligible to participate only if they fulfill the qualifying criteria laid down separately hereinafter.

2.2 All bidders shall provide in their bid, Forms of Bid and Qualification Information.

2.3 Joint Venture: Two or three companies/contractors may jointly undertake contract/contracts. Each
entity will be jointly and severally responsible for completing the task as per the contract (applicable for
bids having estimated cost above Rs.2 Crores).

Joint Venture details :

Name of all partners of a joint venture(not more than 3):
1. Lead partner

2. Partner

3. Partner

Joint Venture must comply the following requirements :
i) Following are the minimum qualification requirements for Joint Venture
a) The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as
deliberated under cl.3.3(A) of ITB towards fulfillment of qualification criteria related to experience.
b) The qualifying criteria parameter e.g. financial resources (Turnover and Net Worth)of the
individual partners of the J.V. will be added together, for the relevant period, and the total criteria
should not be less than as deliberated under cl.3.3(B) & (C) of ITB towards fulfillment of
qualification criteria related to financial turnover and net worth.

i) The formation of joint venture or change in the Joint Venture character/ partners after
submission of the bid and any change in the bidding regarding Joint Venture will not be permitted.

iii) The bid, and in case of a successful bid, the agreement, shall be signed so as to legally bind all
partners jointly and severally and any bid shall be submitted with a copy of the Joint Venture
Agreement providing the joint and several liabilities with respect to the contract.

iv) The pre-qualification of a Joint Venture does not necessarily pre-qualify any of its partners
individually or as a partner in any other Joint Venture or association. In case of dissolution of a
Joint Venture, each one of the constituent firms may pre-qualify if they meet all the pre-
qualification requirements, subject to written approval of the employer.



v) The bid submission must include documentary evidence to the relationship between Joint
Venture partners in the form of JV Agreement to legally bind all partners jointly and severally for
the proposed agreement which should set out the principles for the constitution, operation,
responsibilities regarding work and financial arrangements, participation (percentage share in the
total) and liabilities (joint and several) in respect of each and all of the firms in the Joint Venture.
Such JV Agreement must evidence the commitment of the parties to bid for the facilities applied
for (if pre-qualified) and to execute the contract for the facilities if their bid is successful.

vi) One of the partners shall be nominated for being in charge of the contract and shall be
designated as Lead Partner. This authorization shall be evidenced by submitting with the bid a
Power of Attorney signed by legally authorized signatories of all the partners.

vii) The JV Agreement must provide that the Lead Partner shall be authorized to incur liabilities
and receive instructions for and on behalf of any and all partners of the Joint Venture and the
entire execution of the contract shall be done with active participation of the Lead Partner.

viii) The contract agreement should be signed by each Joint Venture Partners. Subsequent
declarations/letters/ documents shall be signed by lead partner authorised to sign on behalf of
joint venture or authorised signatory on behalf of JV.

ix) The bid should be signed by all the partners of the Joint Venture.

X) An entity can be a partner in only one Joint Venture. Bid submitted by Joint Venture including
the same entity as partner will be rejected.

xi) The JV agreement may specify the share of each individual partner for the purpose of
execution of this contract. This is required to fulfill eligibility and also for the purpose of
apportioning the value of the contract to that extent to individual partner for subsequent
submission in other bids if he intends to do so for the purpose of the qualification in that Bid.

xii) The earnest money / bids security bank guarantee can be submitted by the Joint Venture / one
or more partners of the joint venture.

xiii) The JV agreement must specifically state that it is valid for the project for which bidding is
done. If JV breaks up mid-way before award of work and during bid validity period bid will be
rejected.

If JV breaks up midway before award of work and during bid validity/after award of work/during
pendency of contract, in addition to normal penalties as per provision of bid document, all the
partners of the JV shall be debarred from participating in future bids for a minimum period of 12
months.

xiv) JV agreement shall be registered in accordance with law so as to be legally valid and binding
on the members before making any payment.

xv) JV shall open a bank account in the name of JV and all payments due to the JV shall be
credited by employer to that account only. To facilitate statutory deductions all statutory
documents like PAN/TIN etc shall be submitted by JV before making any payment.

2.4 The Company reserves its right to allow Public Enterprises purchase preference facility as admissible
under prevailing policy.



2.5 No sub-letting of the work as a whole by the contractor is permissible. Prior permission is required to
be taken from the principle employer for engagement of sub-contractors in part work/ piece rated work.
The Contract Agreement will specify major items of supply or services for which the contractor proposes to
engage sub-contractor/sub-vendor. The contractor may from time to time propose any addition or deletion
from any such list and will submit proposals in this regard to the Engineer-in—Charge/Designated Officer in
charge for approval well in advance so as not to impede the progress of work. Such approval of the
Engineerin-Charge / Designated Officer in Charge will not relieve the contractor from any of his
obligations, duties and responsibilities under the contract.

QUALIFICATION OF THE BIDER

3.1 In the event that prequalification of potential bidders has been undertaken, only Bids from pre-qualified
bidders will be considered for award of Contract. These qualified bidders should submit with their Bids any
information updating their original prequalification applications or, alternatively, confirm in their Bids that
the originally submitted prequalification information remains essentially correct as on the date of Bid
submission. The update or confirmation should be provided in the bid.

3.2 If the employer has not undertaken pre-qualification of potential bidders, all bidders shall include the
following information and documents with their bids (copies of all documentary evidences are to be duly
authenticated by the Bidders/ constituted attorney of the Bidder with full signature and seal. All signed
declarations are to be made in the Bidder’s letter head.) :

a. Copies of original documents defining the constitution/ registration or legal status, place of
registration, and principal place of business; written power of attorney of signatory of the Bid to
commit the Bidder.

b. Experience of having successfully completed similar works in support of eligibility criteria during
last seven years including monetary value and period.

C. Evidence of adequacy of average annual financial turn over during last three years ending 31st
March of the 2015 (Previous) financial year should be at least 30% of the estimated value of the
work.

d. Details of net worth- Net worth shall not be negative- Applicable for bids with estimated cost above
100 lakhs.

e. Permanent Income Tax Account No.(PAN).

f. Service Tax Registration certificate(Not applicable for small service provider. However, a

declaration issued by Practicing Charted Accountant is to be enclosed certifying that the bidder is a
small service provider and exempted from service tax registration).

g. Particulars of Sales Tax/VAT Registration with any Indian State/UT- appropriate authority. — Not
applicable for only service oriented works.

h. The Bidder will have to submit a declaration in support of the authenticity of the credential
submitted by him and also with other commitment along with the Bid in the form of an undertaking
as per the format provided in the bid document.

Two or three companies/contractors participating in the bid as Joint Venture should submit Firm-
wise e.g.



(i) participation details/contribution of each, (i) Legal status of firm, (iii) PAN, (iv) VAT/Sales Tax
Registration (not applicable for only service oriented works). (v) Service Tax Registration and also
(vi). JV Agreement on non-judicial Stamp-paper.

3.3 To qualify for award of the contract -

A. The Intending bidder must have in its name or proportionate share as a member of Joint Venture
experience of having successfully completed similar works, as a prime contractor, during last
7(seven) years ending last day of month previous to the one in which bid applications are invited
(i.e. eligibility period) should be any of the following:-

Three similar completed works each costing not less than the amount equal to 40% of the estimated cost
put to tender.

Or

Two similar completed works each costing not less than the amount equal to 50% of the estimated cost
put to tender.

Or

One similar completed work costing not less than the amount equal to 80% of the estimated cost put to
tender.

Similar nature of work shall include Deep Tubewell Boring.

Experience for those works only shall be considered for evaluation purposes, which match eligibility
requirement stipulated above, on or before the last day of month previous to one in which tender has been
invited(publication date of NIT). The experience of incomplete/ongoing works as on last date of eligibility
period will not be considered for evaluation. If the referred work includes construction as well as
maintenance after construction, the experience of such work may be considered as ‘acceptable’ if the
construction part is completed as on the last date of ‘eligibility period’, even if maintenance work is
ongoing, and the certificate issued clearly stipulates the same .

In all the above cases, while considering the value of completed works, the full value of completed work
will be considered whether or not the date of commencement is within the said 7(seven) years period.

Cost of previous completed works shall be given a simple weightage of 5% per year to bring them at
current price level, while evaluating the qualification requirement of the bidder. Such weightage shall be
considered after end date of completion. Updating will be considered for full or part of the year (total no. of
days / 365) i.e considering 365 days in a year, till the last day of month previous to one in which bid has
been invited.

In case the bidder is not a prime contractor, but a sub-contractor, the bidder's experience as sub-
contractor will be taken into account, against suitable document that the contract in support of qualification
is a subcontract in compliance with the provision of such sub-contracts in the original contract awarded to
prime contractor. The document may be issued by owner/Govt. department on behalf of the owner.

The intending tenderer must submit documentary evidence in support of above in the form of (i) certified
copy of work order, (ii) completion certificate indicating value and period of work, The TDS certificate / Bill
of Quantity be submitted during clarification, if any, (iii) In case of Sub-contractor, Suitable document as per
provision above Joint Venture, shall be allowed for participation in the bid with estimated cost above Rs.
2.0 Crores.

The above qualification criteria shall be fulfilled by JV in the following manner.



10

The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as deliberated
hereinafter towards fulfillment of qualification criteria related to experience.

a) In case of completion of single work of similar nature costing, not less than the amount equal to 80% of
the estimated cost put to tender:-

i) Any of the JV partner shall have the experience of having completed successfully a single work of similar
nature equal to80% of the estimated cost put to tender.

Or
b) In case of completion of two works of similar nature each costing not less than the amount equal to 50%
of the estimated cost put to tender :-

i) Any one partner can match the above requirement.

Or
ii) At least two partners should each have completed at least one work of similar nature each costing not
less than the amount equal to 50% of the estimated cost put to tender.

Or
c) In case of completion of three works of similar nature, each costing not less than the amount equal 40%
of the estimated cost put to tender:-

i) Any one partner can match the above requirement.

Or
i) Any two partners shall match the above requirement through completion of at least one work of similar
nature each costing not less than the amount equal 40% of the estimated cost put to tender:-

Or
iii) All the three partners shall match the above requirement through completion of at least one work of
similar nature each costing not less than the amount equal 40% of the estimated cost put to tender.

However, during fulfillment of any of the above criteria one of the partner, who is the lead partner shall
have -

i) More than 50 (fifty)% share in J.V.

and
ii) Experience of having completed successfully a single work of similar nature equal to at least 40% of
estimated cost put to tender

Average annual financial turnover during the last 3(three) years, ending 31st March of 2015 (previous)
financial year should be at least 30% of the estimated cost put to tender.

The intending bidder must submit documentary evidence in support of above in the form of certificate from
Chartered Accountant or audited balance sheet or suitable acceptable documents.

If the audited balance sheet for the immediately preceding year is not available in case of tender notified
before 30 September, audited balance sheet/ profit and loss statement and other financial statement of
the three financial years immediately preceding the previous financial year may be adopted for evaluating
the credentials of the bidder.

Financial turnover shall be given simple weightage of 5% per year to bring them at current price level,
While evaluating the qualification requirement of the bidder. Such weightage shall be considered from the
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end date of financial year. Updating will be considered for full or part of the year (total no. of days / 365)
i.e. considering 365 days in a year, till the last day of month previous to one in which bid has been invited.

Joint Ventures shall meet the above eligibility requirement, in the following manner:

The qualifying criteria parameter e.g. financial resources (Turnover) of the individual partners of the J.V.
will be added together, for the relevant financial year, and the total should not be less than as spelt out
above.

The Net Worth of the bidder based on latest audited annual accounts as on 31st March 2014.

The Net Worth shall be equal to: - Aggregate of the Capital + Free Reserve + Accumulated Profit/Losses.
Offer of the bidder showing Negative Net Worth will be rejected (Net Worth provision applicable for
tendered works with estimated cost above 100 lakhs).

The intending bidder must submit documentary evidence in support of above in the form of certificate from
Chartered Accountant based on latest audited Balance Sheet.

Joint Ventures shall meet the above eligibility requirement, in the following manner:

The qualifying criteria parameter e.g. net worth (Turnover) of the individual partners of the J.V. will be
added together, for the relevant financial year, and the total should not be negative.

3.4 If the bidder is a subsidiary of a company, the experience and resources of the holding company or its
other subsidiaries will not be taken into account. However, if the bidder is a holding company, the
experience and resources of its wholly owned subsidiaries will be taken into consideration.

3.5 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified:-

(i) if they have made misleading or false representations in the forms, statements and attachments
submitted as proof of the qualification requirements.

(ii) if they have record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, or financial failure etc.

Notes : ( Not a part of bid document )
1) The qualification criteria shown above are to be considered as a standard for normal works.

2) For specialized works, based on requirement, the subsidiary may add or modify with the approval of
competent authority.

3) The documents to be furnished by the bidder to prove that he is satisfying the qualification criteria laid
down should all be in the bidders name except in cases where though the name has changed, owners
continued to remain the same and in cases of amalgamation of entities and when a holding company
relies on the credential of its wholly owned subsidiaries.

ONE BID PER BIDDER

4.1 Each Bidder shall submit only one Bid, either individually, or as a partner in a partnership firm or a
partner in a Joint Venture or a Public Limited / Private limited company or any legal entity. A Bidder who
submits or participates in more than one Bid (other than as a subcontractor or in cases of alternatives that
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have been permitted or requested) will cause all the proposals with the Bidder's participation to be
disqualified.

COST OF BIDDING

5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will in no case be responsible or liable for those costs.

SITE VISIT

6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and examine the
Site of Works and its surroundings, approach road, soil condition, investigation report, existing works, if
any, connected to the tendered work, drawings connected to the work, if / as available and obtain all
information that may be necessary for preparing the Bid and entering into a contract for execution of the
Works. The costs of visiting the Site shall be at the Bidder's own expense.

6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted with the working
conditions and other prevalent conditions and fluctuations thereto whether he actually visits the site/area or
not and has taken all the factors into account while quoting his rates.

6.3 The bidder is expected, before quoting his rate, to go through the requirement of materials /
workmanship, specification, requirements and conditions of contract.

6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid
document (if available), supplemented by any information available to the bidder.

CONTENT OF BIDDING DOCUMENTS

7.1 The set of bidding documents comprises the documents(all or as available / applicable) listed in the
table below and addenda, if any, issued in accordance with Clause 9:

Notice Inviting Bid

Section 1 Instructions to Bidders;

Section 2 Forms of Bid and Qualification Information and undertaking.

Section 3 Conditions of Contract;(General Terms & Conditions, Special Terms and Conditions,
special notes, additional terms & conditions).

Section 4 Scope of Work, Specifications and drawing, Safety Code, if any.;

Section 5 Bill of Quantities

Section 6 Various Forms of Securities, form of Article of Agreement & Pre-contract Integrity Pact(if

or as applicable).
CLARIFICATION OF BIDDING DOCUMENTS

8.1 A prospective Bidder requiring any interpretation or clarification of the bidding documents may notify
the Employer in writing at the Employer's address indicated in the Notice Inviting Bid. The Employer will
respond to any request for clarification received earlier than 15 days prior to the deadline for the
submission of Bids.

The Employer's response (if, relevant) may be uploaded on company’s web site, including a description of
the inquiry but without identifying its source. Responsibility to download the same shall lie with intending
bidder.
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AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS, APPLICABLE FOR
SPECIALISED WORK)

9.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents by
issuing addenda.

9.2 Any addendum thus issued shall be part of the bidding documents and shall be displayed in the
website.
The bidder shall upload/ submit the same during bid submission.

9.3 To give prospective Bidders reasonable time in which to take an addendum into account in preparing

their Bids, the Employer may extend, as necessary, the deadline for submission of Bids, in accordance
with Subclause 18.2 below.

9.4 Bidders are requested to look into website for any addendum as specified in the NIT.
NOTE:-Instructions to bidders shall not incorporate this provision in the Bid for normal civil engineering
works.

LANGUAGE OF BID
10.1 All documents relating to the Bid shall be in the English language.

DOCUMENTS COMPRISING THE BID

11.1 The Bid, comprising of two parts, will be submitted by the bidder as follows :
a) Part-I of bid in sealed envelope comprising of:-

(i) Bid security /earnest money deposit in appropriate form.

(ii) letter of the bidder submitting the bid in the form as stipulated in 'Contractor's bid' of bid Document.

(iif) Qualification information as indicated in the bid document and documents as required in accordance
with stipulations of the bid document and any other materials required to be completed and submitted by

bidder in accordance with these instructions.

(iv) The original bid document downloaded from web site, duly signed by authorized signatory of the bidder
on all pages as proof of accepting the conditions of contract (excluding the Price bid).

(v) Undertaking duly signed as per enclosed format.

(vi) Pre-Contract Integrity Pact- if applicable.

b) Part Il of the bid to be submitted in a sealed envelope comprising of Priced Bill of Quantities.

c) Both the two sealed envelopes then be placed in one outer envelope, sealed and marked properly as
per Clause 17 and submitted to the Employer at its address before the deadline for submission of the bid
as described in CI.18.

BID PRICES

12.1 The bidder shall closely study scope of work and all specifications in detail, which govern the rates for
which he is quoting. The Bidders shall offer for the whole Work as described in Sub-Clause 1.1. Based on
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priced bill of quantities submitted by the Bidder, the Employer reserves the right to allot whole or part of the
work at their discretion and no claims, whatsoever, shall be entertained in this regard.

12.2 The Bidder shall fill-in rates and prices for all items of the works described in the Bill of Quantities
(both in words and figures) and amount(s) calculated and totaled. Corrections, if any, shall be made by
crossing out, rewriting and authenticated by signature and date.

12.3 All duties, taxes (excluding Service Tax only) and other levies, octroi, royalty, building and
construction workers cess (as applicable in States) payable by the Contractor under the Contract, or for
any other cause as applicable on the last date of submission of Bid, shall be included in the rates, prices
and the total Bid Price submitted by the Bidder. All investments, operating expenses, incidentals,
overheads, leads, lifts, carriages, tools and plants etc. as may be attendant upon execution and
completion of works shall also be included in the rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any
increase over the rate existing on the last date of submission of Bid shall be reimbursed by the company
on production of documentary evidence in support of payment actually made to the concerned authorities.
Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable from
the contractor. The details of such duties, taxes and other levies along with rates shall be declared by the
bidder in the Price bid.

The item wise rate quoted shall be exclusive of service tax(share of service provider). Service tax (share of
service provider) will be paid extra, if payable. Payment of service tax (share of service provider) by the
service availer (i.e. CIL/Subsidiary),to the service provider would be made only on the latter submitting a
Bill/invoice in accordance with the provision of relevant service tax rules. Cenvat credit is to be availed by
paying authority as per rule. Payment/deposit of service tax (share of service provider) is the responsibility
of the service provider.

12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not
be subject to variations on any account except to the extent variations allowed as per the conditions of the
contract of the bidding document.

CURRENCIES OF BID AND PAYMENT
13.1The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees.
BID VALIDITY

14.1 Bid shall remain valid for a period not less than 150days after the deadline for bid submission
specified in Clause 18. A bid valid for a shorter period shall be rejected by the Employer.

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that
the bidders may extend the period of validity for a specified additional period. The request and the bidder's
responses shall be made in writing. A bidder may refuse the request without forfeiting his bid security. A
bidder agreeing to the request will not be required or permitted to modify his bid but will be required to
extend the validity of his bid security for a period of the extension, and in compliance with Clause 15 in all
respects.
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BID SECURITY/EARNEST MONEY DEPOSIT

15.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount as shown in
NIT for this particular work. Bid Security/EMD will be required to be deposited in any of the following
forms—

Banker's Cheque / Demand Draft drawn in favour of CMPDIL, Ranchi on any scheduled Bank payable at
Ranchi

15.2.Any Bid not accompanied by an acceptable Bid Security/ /EMD shall be summarily rejected by the
employer as non-responsive.

15.3 The Bid Security/EMD of the unsuccessful bidder shall become refundable. The unsuccessful bidder
for this purpose means the bidders who have not qualified for opening of Part-Il Price Bid) and those who
have not emerged as L-1 Bidder after opening of price bid.

15.4The Bid Security/ /EMD, submitted in the form of BG, of the successful Bidder will be discharged when
the Bidder has signed the Agreement and furnished the required Performance Security(1stpart of Security
Deposit).

The bid security/EMD, submitted in the form of Banker's Cheque/ Demand Draft of the successful bidder
may be retained and adjusted with performance security / security deposit at bidder’s option.

15.5 The Bid Security/Earnest Money may be forfeited:

a. if the Bidder withdraws the Bid after Bid opening during the period of Bid validity/extended validity with
mutual consent; or

b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to:

(i) sign the Agreement; or

(i) Furnish the required Performance Security/ Security Deposit.

Or if the bidder does not accept the correction of the bid price pursuant to clause 25 of ITB.

Additionally the bidder will not be allowed to participate in the re-tender. The company reserves the right to

debar such defaulting contractor from participating in future bids for a minimum period of 12 months.

15.6 The Bid Security/ EMD deposited with the Employer will not carry any interest
FORMAT AND SIGNING OF BID

16.1 The Bidder shall prepare the bidding documents comprising the Bid as described in Clause 11 of
these instructions to Bidders and also check list.

16.2 All documents of the Bid shall be typed or written in indelible ink and shall be signed by a person or
persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-Clauses 3.2(a). All pages of the
Bid document shall be initialed by the person or persons signing the Bid.

16.3 The Bid shall contain no alterations, or additions, except those to comply with instructions issued by
the Employer or as necessary to correct errors made by the Bidder, in which case such corrections shall
be initialed by the person or persons signing the Bid. Erasing or overwriting in the bid document may
disqualify the bidder.
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SEALING AND MARKING OF BIDS

17.1 The bidder shall seal the Bid in two inner envelopes and one outer envelope. All the Envelopes shall
superscribe —

Full postal address, telephone no., Fax no. and e-mail |.D of the Bidder
Name of the work,

Reference Bid notice No.

Part No.

—_ — — —

a
b
c
d
The inner envelopes will be of -

1) Envelope for Part-I containing -

a. Earnest Money Deposit,

b. Documents related to fulfillment of bid requirements, Contractor’s bid, Undertaking and documents
downloaded from website duly signed as specified at Cl.11.1(a).

2) Envelope for bid marked Part-Il covering Priced Bid.

17.2 The inner envelopes and outer envelope shall :
a. be addressed to the Employer at the following address:

and
b. Outer envelope will bear the following additional identification:
DO NOT OPEN BEFORE HRS IST on

17.3 If the outer envelope is not sealed and marked as above, the Employer will assume no responsibility
for the misplacement or premature opening of the Bid.

DEADLINE FOR SUBMISSION OF BIDS

18.1 Bids shall be delivered to the Employer at the address specified above / NIT, no later than on or
before 12.11.2015. In the event of the specified date for the submission of bids being declared a holiday
for the Employer, the Bids will be received up to the appointed time on the next working day.

18.2 The Employer may extend the deadline for submission of Bids by issuing a corrigendum or an
amendment in accordance with Clause 9, in which case all rights and obligations of the Employer and the
Bidders previously subject to the original deadline will then be subject to the new deadline.

LATE BIDS

19.1 Any Bid received by the Employer after the deadline prescribed in Clause 18 due to any reason
whatsoever will not be accepted.

MODIFICATION AND WITHDRAWAL OF BIDS

20.1 Bidders may modify or withdraw their Bids by giving notice in writing before the deadline prescribed in
Clause 18, in case the bidder has submitted the bid well before the deadline.

20.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked and delivered in
accordance with the provisions of Clause 11, 16, 17 and 18, with the outer and inner envelopes
additionally marked "MODIFICATION" or "WITHDRAWAL”, as appropriate.
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20.3 No Bid may be modified after the deadline for submission of Bids.

20.4 Withdrawal of a Bid between the deadline for submission of Bids and the expiration of the period of
Bid validity specified in the Bidding Data or as extended pursuant to Sub-Clause 14.2 may result in the
forfeiture of the Bid Security & other penalties pursuant to Clause 15.

BID OPENING

21.1 The Employer will open the Part-l of the bid (inclusive of Earnest Money) as specified under
Cl.11.1(a) including modifications made pursuant to Clause 20, in the presence of the bidders' or their
representatives who choose to attend at the time and in the place specified in NIT. In the event of the
specified date of Bid opening being declared a holiday for the Employer, the Bids will be opened at the
appointed time and location on the next working day.

Bids accompanied without earnest money will not be considered as valid and will be rejected summarily.

21.2 The Part-ll of the bids of the bidders, which are substantially responsive and conforms to the terms
and condition, will be opened after evaluation of Part | offer and notified to the Bidders who fulfill the
requisite qualifying criteria laid down in the bidding document. In the event of the specified date of Bid
opening being declared a holiday for the Employer, the Bids will be opened at the appointed time and
location on the next working day.

21.3 Envelopes marked "WITHDRAWAL" shall be opened and read out first. Bids for which an acceptable
notice of withdrawal has been submitted pursuant to Clause 20 shall not be opened and will be returned to
the bidder.

21.4 The Bidders' names, the Bid Prices, the total amount of each Bid and any discounts, Bid
modifications and withdrawals, the presence or absence of Bid Security, and such other details as the
Employer may consider appropriate, will be announced by the Employer at the opening.

PROCESS TO BE CONFIDENTIAL

Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not
officially concerned with such process until the award to the successful Bidder has been announced. Any
effort by a Bidder to influence the Employer's processing of Bids or award decisions may result in the
rejection of his Bid.

CLARIFICATION OF BIDS

23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at the
Employer's discretion, ask any Bidder for clarification of the Bidder's Bid, including breakdowns of unit
rates. The request for clarification and the response shall be in writing.

23.2 No document presented by the bidder after closing date and time of submission of bid will be
considered unless otherwise called for during scrutiny / evaluation and shall be against written request
only.
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EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid:
a. meets the eligibility criteria defined in Clause 3;
b. has been properly signed;
c. is accompanied by the required Bid security.
d. is substantially responsive to the requirements of the Bidding documents.

24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and specifications of
the Bidding documents without material deviation or reservation. A material deviation or reservation is one:
a. which affects in any substantial way the scope, quality, or performance of the works:
b. which limits in any substantial way, inconsistent with the Bidding documents, the Employer's
rights or the Bidder's obligations under the Contract; or
c. whose rectification would affect unfairly the competitive position of other Bidders presenting
substantially responsive Bids.

24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its solediscretion.
CORRECTION OF ERRORS

25.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetical
errors. Errors will be corrected by the Employer as follows :

a. In case of discrepancy in rates between description in words and figures, the rate which
corresponds to the amount worked out by the contractor shall be taken as correct.

b. In case of discrepancy in amount quoted by the contractor due to calculation mistake of the
unit rate and quantity, the unit rate shall be regarded as firm and amount corrected.

c. When the amount of an item is not worked out by the contractor or if it does not correspond
with the rates written either in figures or words, then the rates quoted by the contractor in
words shall be taken as correct.

d. Discrepancy in totaling or carry forward in the amount quoted by the contractor shall be
corrected.

e. In case of percentage rate tender, the contractors are required to quote their rates both in
amount as well as in the percentage below / above the rates entered in the schedule. In such
cases in the event of Arithmetical error committed in amount by the contractor, tender
percentage and not the amount should be taken into account.

The Tendered sum so corrected and altered shall be substituted for the sum originally tendered and
considered for acceptance instead of the original sum quoted by the Bidder along with other Bid/Bids.
Rounding off to the nearest rupee should be done in the final summary of the amount instead of in totals of
various sections of the offer.

25.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above
procedure for the correction of errors and, shall be considered as binding upon the Bidder.

25.3 In case of Item rate tender/ltem rate part (for mixed tenders) only tenders with item rates quoted shall
be considered. Similarly for percentage rate tender / percentage rate part (for mixed tenders), only tenders
with percentage rate quoted shall be considered. Any deviation from the above shall make the bid liable for
rejection.
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EVALUATION AND COMPARISON OF BIDS.

26.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive in
accordance with Clause 24.Price bid of the bidder will have no condition.

The price bid which is incomplete and not submitted as per instruction given in the bid document will be
rejected.

26.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting
the Bid Price as follows :

a. making any correction for errors pursuant to Clause 25.
b. making appropriate adjustments to reflect discounts or other price modifications offered in
accordance with Clause 20.

26.3 The Employer reserves the right to accept or reject any variation or deviation. Variations, deviations
and other factors that are in excess of the requirements of the Bidding documents or otherwise result in
unsolicited benefits for the employer shall not be taken into account in Bid evaluation.

26.4 No document presented by the bidder, after closing date and time of bid, will be taken into account by
the evaluation committee unless otherwise called for during scrutiny / technical scrutiny by the tender
committee as clarification. This however, will have no bearing with the price quoted in the price bid. If a
bidder offers a rebate unilaterally after the closing date and time of the bid, it will not be taken into account
for evaluation purpose by the tender committee, but if that bidder emerges as the lowest evaluated, the
rebate offer will be taken into account for determination of the total offer.

26.5 Bid evaluation shall be done after taking into consideration overall quoted price by the bidder and
effect of service tax etc. as applicable. L1 will be decided based on cost to the company.

26.6 If the bid of the successful bidder is seriously unbalanced in relation to the estimate of the cost of
work to be performed under the contract, the company may require the bidder to produce detailed price
analysis for any or all items of the Bill of quantities to demonstrate the internal consistency of these prices
with the construction method and the schedule proposed.

After evaluation of the price analysis, the company may require that the amount of the performance
security/security deposit is increased at the expense of the successful bidder to a level sufficient to protect
the company against financial loss in the event of default on the part of the successful bidder under the
contract.

Such additional performance security shall be applicable if the bid price is below 15% of the justified price,
finalized by the owner. The amount of such additional performance security shall be the difference
between 85%of the owner's justified price and quoted price.

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and labour
analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the bidder.
Such additional performance security shall be applicable for percentage rate tenders also.

Additional performance security shall be furnished by bidder along with normal performance security as
per Cl. No. 4 of GTC. Failure to submit such additional performance security may result into termination of
the contract.
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ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS.

PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND
ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates
decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates
decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (i) abnormally low
rate items, shall become operative under the following circumstances:-

For increase in quantity of more than 25% in respect of works executed below plinth level and 10% in
respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on
prevalent market rate of materials and labour analysed as per standard analysis of rate of CPWD/NBO.
Payment of extra quantity over the permitted quantity as explained above would be made on the basis of
the new analysed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted below
25% for the items below plinth level and below 10% for the items above plinth level of the agreement
schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge arising out of
technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for percentage rate
tenders for works based on standard schedule of rates of the company.

For the purpose of operation, the following works shall be treated as works related to foundation, unless
otherwise defined in the contract.

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever is
lower.

b) For abutments, piers and well steining : All works up to 1.2m above the bed level.

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and
other elevated structures: all works up to 1.2 metres above the ground level.

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works upto 1.2 metres above
the ground level.

e) For basement : all works up to 1.2m above ground level or up to floor 1 level whichever is
lower.

f) For Roads, all items of excavation and filling including treatment of sub base.

AWARD CRITERIA

28.1Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has been
determined to be substantially responsive to the Bidding documents and who has offered the lowest
evaluated acceptable Bid Price, provided that such Bidder has been determined to be:
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a. eligible in accordance with the provisions of Clause 2; and
b. qualified in accordance with the provisions of Clause 3.

EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS

29.1Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate or reject any Bid, and
to cancel the bidding process and reject all Bids, at any time prior to the award of Contract, without thereby
incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or
Bidders of the grounds for the Employer's action.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

30.1 The Bidder, whose Bid has been accepted, will be notified of the award by the Employer prior to
expiration of the Bid validity period by e-mail or facsimile and confirmed by registered letter. This letter
(hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will state the sum that the
Employer will pay the Contractor in consideration of the execution and completion of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called "the Contract Price").

30.2 The notification of award will constitute the formation of the Contract.

The works should be completed as per period specified in the NIT from expiry of *10(ten)days from the
issue of letter of acceptance issued by department or within 7 days of handing over of the site or handing
over of reasonable number of working drawings to the contractor or the period of mobilization allowed in
the work order for starting the work in special circumstances whichever is latest.

*for high value works above Rs.5 crores, and for specialized works, period shall be 30(thirty) days.

30.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder,
work programme etc. within 30(thirty)days following the notification of award along with the letter of
Acceptance and/ or Work Order issued by department.

In case of failure to enter in to agreement within specified period or extended period on the written request
of the bidder, if any, the department in addition to other penal measures as per clause 15.5 of ITB debar
the selected bidder from participating in re-tender. In addition, the department may debar the bidder from
participating in future bids for at least 12 months.

30.4 In the bidding process, the cause of rejection of Bid of any bidder should be intimated to non-qualified
bidder after the award of the work to the successful one and the Security / Earnest Money shall be
refunded to unsuccessful bidders as per provision of Cl. 15.3.

30.5 The contractor shall enter into and execute contract agreement in the prescribed form. The cost of the
stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract
document/agreements shall be prepared and signed by both the parties One of the sets shall be stamped
"Original" and the other "Duplicate”. The duplicate copy will be supplied to the contractor free of cost and
the original is to be retained by the company. For additional copy, cost to be charged.

All additional copies should be certified by the ‘Agreement signing authority’.

The contractor shall keep copy of these documents on the site/place of work in proper manner so that
these are available for inspection at all reasonable times by the Engineer-in-charge, his representatives or
any other officials authorized by the company for the purpose.
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The contract document shall not be used by the contractor for any purpose other than this contract and the
contractor shall ensure that all persons employed for this contract strictly adhere to this and maintain
secrecy, as required of such documents.

PERFORMANCE SECURITY/SECURITY DEPOSIT

Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.

The security deposit shall bear no interest.

For details refer cl.4 of General Terms of Conditions.

EMPLOYMENT OF LABOUR

32.1 Contractors are to employ, to the extent possible (as per policy decision of the company valid from
time to time), local project affected people and pay wages not less than the minimum wages as per
minimum Wages Act or such other legislations or award of the minimum wage fixed by respective State
Govt. or Central Govt. as may be in force.

Payment of Provident Fund for the workmen employed by him for the work as per the Laws prevailing
under provision of CMPF / EPF and allied scheme valid from time to time shall be the responsibility of
bidder. Bidder shall also submit statutory returns.

32.2 The bidder shall comply with statutory requirements of various acts including CL(R&A) Act.

32.3 The bidder shall also follow other guidelines as incorporated at Clause 13 of GTC covered under
additional responsibilities of the contractor.

NOTE: In case company decides/ circulates separate wages for underground works / for works within mine
premises, the same may be allowed based on appropriate circular. Clause 32.1 shall stand amended to
this extent before notification of bid.

LEGAL JURISDICTION

35.1 Matter relating to any dispute or difference arising out of this Bid and subsequent contract awarded
based on the bid shall be subject to the jurisdiction of local court only where the subject work is to be
executed.

DOWNLOADING BID DOCUMENT FROM WEB-SITE.

i) The bidders will download the Bid documents from the website. The company shall not be responsible
for any delay/ difficulties/ inaccessibility of the downloading facility for any reason whatsoever. The
downloading facility shall be available as soon as the bid is notified.

i) The bidders will be required to submit an undertaking ( in the form as enclosed) that they will accept the
Bid documents as available in the website and their Bid shall be rejected if any tampering in the Bid
documents is found to be done at any time after opening of Bid and during pendency of the contract.

iii) In case of any discrepancy between the Bid documents downloaded from the website and the master
copy downloaded from website and available in the office, the latter shall prevail and will be binding on the
Bidders. No claim on this account will be entertained.
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E-PAYMENT

The bidders are to furnish the details of their bank A/c Nos. Name and Address of the Bank and Branch
Code along with the Bid. Successful bidders/ Bidders are required to submit an Authorization form duly
signed for e-payment to them. Enclosed Annexure be filled in and submitted along with the Bid.

CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED

Prior approval in writing of the Company shall be obtained before any change is made in the constitution of
the contracting agency. If prior approval is not obtained the same will be treated as a breach of contract.

MISCELLANEOUS.

The bidders should fill the bid document properly and carefully. They should avoid quoting absurd rates
and making too many corrections in the tender. The amount should be correctly worked out. All the pages
shall be signed and properly authenticated. Throughout the bidding documents, the terms ‘bid” and ‘tender’
and their derivatives are synonymous. Provisions related to instructions to bidder shall be a part of
agreement.

NOTE: For e-tendering, refer e-tender notice and Instruction to Bidders under Manual for e-tendering —
Works.
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GENERAL TERMS AND CONDITIONS

1. Definitions

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the
.................. Limited, represented at Head Quarters of the Company by the ............ or his
authorized representatives or any other officer specially deputed for the purpose who will employ
the contractor.

i) The word" Principal Employer" wherever occurs, means the officer nominated by the Company to
function on its behalf.

i) The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who
has/have deposited the necessary Earnest money and has/have been given written intimation
about the acceptance of tender and shall include legal representative of such individual or persons
composing a firm or a company or the successors and permitted assignees of such individual, firm
or Company, as the case may be and any constitutional, or otherwise change of which shall have
prior approval of the employer.

iv) "Site" means the land and places including any building and erection thereon, over, under, in or
through which the Permanent works or Temporary works designed by the Engineer-in-Charge are
to be executed and any other lands and places provided by the Employer for working space or any
other purpose as may be specifically designated in the Contract as forming part of the site.

v) The term "Sub-Contractor" as employed herein, includes those having a direct contract with
Contractor either on piece rate, item rate, time rate or any other basis and it includes one who
furnishes work to a special design according to the plans or specifications of this work but does not
include one who merely supplies materials.

vi) "Accepting Authority" shall mean the management of the company and includes an authorized
representative of the company or any other person or body of persons empowered on its behalf by
the company.

vii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil Engineering
cadre/ discipline who is competent to direct supervisors and authorised to be in charge of the
works for the purpose of this contract. The Engineer-in-Charge /Designated Officer in Charge, who
is of an appropriate seniority, will be responsible for supervising and administering the contract,
certifying payments due to the contractor, valuing variations to the contract, awarding extension of
time and valuing compensation events. The Engineer-in-Charge /Designated Officer in Charge
may further appoint his representatives i.e. another person/Project Manager or any other
competent person and notify to the contractor who is directly responsible for supervising the work
being executed at the site, on his behalf under their Delegation of Powers of the company.
However, overall responsibility, as far as the contract is concerned, will be that of the Engineer-in-
Charge/Designated Officer in Charge.

viii) The "Contract" shall mean the notice inviting tender, the tender as accepted by the Company,
the work order issued to the contractor, and the formal contract agreement executed between the
company and the contractor together with the documents referred to therein including general
terms and conditions, special conditions, if any, scope of work, frozen terms & conditions/technical
parameters/scope of work and revised offer, if any, specifications, drawings, including those to be
submitted during progress of work, schedule of quantities with rates and amounts.

ix) A "Day" shall mean a day of 24 hours from midnight to midnight.
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x) The "Work" shall mean the works required to be executed in accordance with the contract/work
order or parts thereof as the case may be and shall include all extra or additional, altered or
substituted works or any work of emergent nature, which in the opinion of the Engineer-in-charge,
become necessary during the progress of the works to obviate any risk or accident or failure or
become necessary for security.

xi) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates
prescribed by the company and the amendments issued from time to time.

xii) "Contract amount" shall mean:

a) in the case of turnkey / lump sum contracts the total sum for which tender is accepted by the
company.

b) in the case of other types of contracts the total sum arrived at based on the individual rate(s) /
percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of
Quantities" of the tender document as accepted by the Company with or without any alteration as
the case may be.

xiii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have
been duly served if delivered in person to the individual or to a member of the contractors firm or to
an office of the company for whom it is intended, or if delivered at or sent by registered mail / e-
mail to the last business address known to him who gives the notice.

xiv) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever
nature required in or about the execution, completion or maintenance of the works but does not
include materials or other things intended to form part of the permanent work.

xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender
has been accepted in accordance with the provisions contained in that letter.

xvi) "Department” means the Civil Engineering Department of Coal India Limited or any of its
subsidiary companies/units represented by the appropriate authority.

xvii) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial
Insolvency Act or any act amending such originals.

xviii) The words indicating the singular only also include the plural and vice-versa where the
context so requires.

xix) "Drawings"/"Plans" shall mean all:
a. drawings furnished by the owner with the bid document , if any, as a basis for proposals,

b. working drawings furnished by the Owner after issue of letter of acceptance of the tender to start
the work,

c. subsequent working drawings furnished by the owner in phases during progress of the work,
and

d. drawings, if any, submitted by the contractor as per provision of the contract and duly approved
by the owner.
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xX) "Codes" shall mean the following, including the latest amendments, and/or replacements, if
Z%.ureau of Indian Standards relevant to the works under the contract and their specifications.

b. Indian Electricity Act and Rules and Regulations made there under.

c. Indian Mines Act and Rules and Regulations made there under.

d. Any other Act, rule and regulations applicable for employment of labour, safety provisions,
payment of provident fund and compensation, insurance etc.

2. Contract Documents and Miscellaneous Provisions :
The following documents shall constitute the contract documents :
i) Articles of Agreement.

i) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of
contract incorporated in the tender document issued to the bidder.

i) Notice Inviting Tender and Instructions to Bidders.

iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms &
Conditions, Special Terms & Conditions, and Commercial Terms & Conditions etc.- as applicable.

v) Frozen terms & conditions / technical parameters and revised offer, if any.

vi) Specifications/ scope of Work, if any.

vii) Schedule of quantities (or Bill of Quantities)along with accepted rate.

viii) Contract drawings and work programme.

ix) Safety Code etc. forming part of the tender,

X) Integrity Pact ( If applicable ).

2.1The contractor shall enter into and execute contract agreement in the prescribed form. The cost
of the stamp papers for the contract agreement shall be borne by the contractor. Two sets of
contract document/agreements shall be prepared and signed by both the parties One of the sets
shall be stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the

contractor free of cost and the original is to be retained by the company.

For additional copy, cost to be charged. All additional copies should be certified by the Engineer-in-
Charge.

The contractor shall keep copy of these documents on the site/place of work in proper manner so
that these are available for inspection at all reasonable times by the Engineer-in-charge, his
representatives or

any other officials authorized by the company for the purpose.
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2.2The contract document shall not be used by the contractor for any purpose other than this
contract and the contractor shall ensure that all persons employed for this contract strictly adhere
to this and maintain secrecy, as required of such documents.

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all
matter arising under this contract.

2.4 The Contract Agreement will specify major items of supply or services for which the contractor
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in—
Charge / Designated Officer in charge for approval well in advance so as not to impede the
progress of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not
relieve the contractor from any of his obligations, duties and responsibilities under the contract.

2.5Acceptance of Offer :

“Letter of Acceptance™ is an acceptance of offer by the company. The tenderer should
acknowledge the receipt of the order within 10 days of mailing of LOA and any delay in
acknowledging the receipt will be treated as a breach of contract and compensation for the loss
caused by such breach will be declared by the company by forfeiting EMD.

3. Discrepancies in contract documents & Adjustments thereof

The documents forming part of the contract are to be treated as mutually explanatory of one
another and in case of discrepancy between schedule of quantity, the specifications and/or
drawing, the following order of preference shall be observed;

a) Description in Bill of Quantities of work.

b) Particular specification and special conditions, if any
¢) Drawings.

d) General specifications.

e) BIS Specifications.

3.1In the event of varying or conflicting provision in any of the document(s) forming part of the
contract, the Accepting Authority's decision/clarification shall hold good with regard to the intention
of the document or contract as the case may be.

3.2Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall
not vitiate the contract or release the contractor from discharging his obligations under the contract
including execution of work according to the Drawings and Specifications forming part of the
particular contract document.

4.00 Security Deposit:

4.1 Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and

b) Retention Money to be recovered from running bills.

The security deposit shall bear no interest.

4..2 Performance Security should be 5% of contract amount and should be submitted within 28
days of issuance of LOA by the successful bidder in any of the form given below :
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e a Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG
issued by outstation bank shall be operative at its local branch at Ranchi or branch at
Ranchi. Bank Guarantee against Performance Security shall be applicable if the amount of
Performance Security exceeds Rs. 5.0 lakhs.

e Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly
pledged in favour of owner.

e Demand Draft drawn in favour of “CMPDI Ranchi” on any Scheduled Bank payable at its
Branch at Ranchi.

The Earnest Money/ Bid Security deposited in the form of Bank Guarantee shall be discharged
when the Bidder has signed the Agreement and furnished the required Performance Security/ 1
part of security deposit.

The bid security deposited in the form of Demand draft/ cash may be adjusted against the
Performance security (1st part of security deposit) at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee it shall
be issued either —

(a) at Bidder’s option by a Scheduled Bank , or
(b) by a foreign bank located in India and acceptable to the employer.

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the
period of contract /extended contract period (if any), whichever is more.

Failure of the successful bidder to comply with the requirement as above shall constitute sufficient
ground for cancellation of the award of work and forfeiture of the bid security/ earnest money.

In addition to the above penal measures, the bidder will not be allowed to participate in the re
tendering process. The bidder may also be debarred from participating in future tenders in the
subsidiary for a minimum period of 12 Months.

4.3 5% Performance Security should be refunded within 14 days of the issue of defect liability
certificate (taking over certificate with a list of defects).

4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The
balance 5% shall be treated as retention money and will be second part of security deposit.

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the
contractor, on its accumulation to a minimum amount of Rs 5 lakhs subject to the condition that
amount of any Bank Guarantee except last one, shall not be less Rs. 5 lakhs.

However, Bank Guarantee against retention money shall be with suitable validity based on nature
of work which shall be 90 days beyond the defect liability period, but in no case less than the
period of one year.

Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall
be irrevocable and will be from Scheduled Banks as elaborated at Cl.4.2.

4.5 Retention Money should be refunded after issue of No Defect Certificate.
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4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as
are due and payable by the contractor to the company as may be determined in terms of the
contract, and the amount appropriated from the security deposit shall have to be restored by
further deduction from the contractors subsequent on account running bills, if any.

4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to
company's right to deduct/ appropriate its due against the contractor under this contract or under
any other contract.

On completion of the entire work and issue of defect liability certificate (taking over certificate with
a list of defects) by the Engineer-in-charge, one half of the security deposit remaining with the
company

(Performance Security) shall be refunded as elaborated at Cl. No0.4.3.

The other half (Retention Money) shall be refunded to the contractor after issue of No Defect
Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of six months , subject
to the following conditions:

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over
certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the
said defect liability period of six months or on its due extension till completion of the rectification
works as required.

b) In the case of building work or other work of similar nature, the refund shall be made on the
expiry of the said six months period or at the end of one full monsoon period i.e. June to
September, whichever is later in point of time and any defects such as leakages in roof, effloresces
in walls, dampness, defects in drainage etc. should be rectified to the satisfaction of Engineer-in-
Charge.

NB: In case of Maintenance contracts, that ends with successful completion of work, where
guestion of Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank
cleaning, jungle cutting, grass cutting, surface dressing etc.), the performance security and
retention money (second part of bid security) can be released simultaneously after completion of
work and taking over by department.

4.8 Additional performance security: (applicable for item rate as well as percentage rate tenders):
Additional performance security shall be applicable if the bid price is below 15% of the justified
price, finalized by the owner. The amount of such additional performance security shall be the
difference between 85% of the owner's justified price and quoted price.

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and
labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the
bidder.

Additional performance security shall be furnished by bidder along with normal performance
security.

Failure to submit such additional performance security may result into termination of the contract.

This additional performance security will not carry any interest and shall be released in the
following manner:
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i) 30% of Additional performance security will be released after 60% of the total work is completed.
i) 50% of Additional performance security will be released after 80% of the total work is completed.
iif) 100% of Additional performance security will be released after total work is completed.

Additional performance security may be furnished in the shape of BG or any of the forms as
applicable for performance security.

4.9 Refund of Security Deposit regarding Specialized Iltem of Works (shall be applicable
only when relevant item exists in the contract and shall be for 10% of value of such items in
the contract or for 10% of value of contract with such specialized items only).

a) For some specialized items of work such as anti-termite treatment, waterproofing work, kiln
seasoned and chemically treated wooden shutters, or any other item of work deemed as such
‘specialized’ by Engineer-in-Charge that are entrusted to specialized firms or contractors who
associate specialized agencies, the contractor / firm executing the work should be asked to give a
specific guarantee that they shall be responsible for removal of any defects cropping up in these
works executed by them during the guarantee period. The form of the guarantee to be executed by
the contractors shall be as enclosed.

b) 10% of the security (performance security and retention money) deposited / deducted from the
bills of the contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee
period. The security amount relevant to the item(s) of work, may be released after 12 months of
completion of work against equivalent BG and furnishing Guarantee as at (a) above.

4.10 Refund of security deposit for contracts with supply installation and commissioning of
equipment i.e with Mechanical & Electrical Works (shall be applicable only when relevant item
exists in the contract)

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well
as Mechanical and Electrical works. For such works 10% as security deposit (performance security
and retention money)- deposited / deducted from the bills of the contractors shall be refunded to
him after expiry of guarantee period, which will be one year from the date of commissioning of
equipment/ completion of work and/or rectification of any defect which may be detected in the
individual equipment for the whole system under the contract, whichever is later.

In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/
revalidated in the name of the owner by the contractual agency and will be covered with relevant
counter guarantee. Bank guarantees furnished against Performance Security and Retention
Money shall be validated for a period 90 days beyond the guarantee period.

5. Deviations/Variations in Quantities and Pricing.

The quantities given in the “Schedule of Quantities" are based on estimates and are meant to
indicate the extent of the work and to provide a uniform basis for tendering and any variation either
by addition or omission shall not vitiate the contract.

5.1 The company through its Engineer-in-Charge or his representative shall, without radically
changing the original scope and nature of the work, under contract, have power to make any
alterations in or additions to or substitution of the original specifications, drawings, designs and
instructions that may appear to be necessary or advisable during the progress of the work.

The contractor shall be bound to carry out the work(s) in accordance with the instructions given to
him in writing by the Engineer-in-Charge or his representative on behalf of the company. Such
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altered or additional or substituted work, which shall form part of the original contract, shall be
carried out by the contractor on the same terms and conditions in all respects on which they
agreed to do the main work and at the same rate/rates as are specified in the contract/ work-order.

5.2 The right is reserved to cancel any items of work included in the contract agreement or portion
thereof in any stage of execution if found necessary to the work and such omission shall not be a
waiver of any condition of the contract nor invalidate any of the provisions thereof.

5.3 If the additional, altered or substituted work includes any class of work for which rate/rates
is/are not specified in the contract/work order, rates for such items shall be determined by the
Engineer-in-Charge as follows:

a) In the case of percentage tenders, if the rate for the extra item of work executed is available in
the company's approved SOR, it will be paid at the schedule rate plus or minus the accepted
percentage as per contract.

However, if the extra item is not available in company’s approved SOR, then the rate for such extra
item(s) shall be dealt as at (c) below.

b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar item
or near similar item / class of work available in the agreement schedule of work or by analysis of
rates as at below and the lower rate out of the above two shall be considered.

In case of composite item rate tenders, where two or more schedule of quantities for similar item
description may form part of the contract, the applicable rates shall be taken from the Schedule of
Quantities of that particular part in which the deviation is involved, failing that at the lowest
applicable rate for the similar item of work in the other schedule of quantities.

For derivation of rates based on analysis, the same shall be done by analysis on prevalent market
rate of materials and labour based on standard norms of analysis of rate of C.P.W.D/ N.B.O.

¢) In the case of extra item(s) that are completely new, and are in addition to the items contained in
the contract, the contractor may within 15 days of receipt of order or occurrence of the item(s)
claim rates, supported by proper analysis. The Engineer-in-Charge shall determine the rate(s) by
analysis based on prevalent market rate of material and labour and on standard norms of analysis
of rate of CPWD / NBO.

d) In case of combined tender with partly item rate for non-schedule items & partly percentage
tenders for SOR items, the rate for extra item shall be derived as at (b) & (c) above in case of non-
schedule items rates and in case of percentage rates for SOR items the rate for extra item shall be
derived as at (a) above.

In case of any difference between the contractor and the Engineer-In Charge as to the fixation of
rates, the matter shall be referred to the accepting authority of the company i.e. GM(C) of the
company or Staff Officer(C) for the work awarded at Company Hqrs. level and Area level
respectively, whose decision shall be final and binding on the contractor.

5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract
nor invalidate any of the provision thereof provided that a deviation estimate / revised estimate /
supplementary agreement for the item(s) involved is made. Such approval shall be from
appropriate authority.
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5.5 Payment for such deviated items [additional/ altered / substituted items of work of the
agreement schedule] shall be made in the contractors running on account bills, till the revised
estimate / deviation estimate regularizing these items are sanctioned by the competent authority of
the company, at the provisional rates and shall not exceed :

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of
the company i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly
available in the SOR of the company/ if the rate is derived from available rate of BOQ.

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of
the company, i.e. GM(C) of the company or SO(C) of the Area , if it is analysed item rates
based on prevalent market rates of materials and labour following CPWD / NBO norms.

Total payment for such extra items of work shall nhot exceed 10% of work order / agreement value /
approved deviation estimate value. Also total payment including extra items of work shall not
exceed the work order / agreement / approved deviation estimate value.

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH
RATE AND ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of the justified
rates decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the justified
rates decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (i)
abnormally low rate items, shall become operative under the following circumstances:-

For increase in quantity of more than 25% in respect of works executed below plinth level and 10%
in respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on
prevalent market rate of materials and labour analysed as per standard analysis of rate of
CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above would be
made on the basis of the new analysed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted
below 25% for the items below plinth level and below 10% for the items above plinth level of the
agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge
arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for
percentage rate tenders for works based on standard schedule of rates of the company.

For the purpose of operation, the following works shall be treated as works related to foundation,
unless otherwise defined in the contract.

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level
whichever is lower.
b) For abutments, piers and well steining : All works up to 1.2m above the bed level.
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c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs /
tanks and other elevated structures: all works up to 1.2 metres above the ground
level.

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2
metres above the ground level.

e) For basement : all works up to 1.2m above ground level or up to floor 1 level

whichever is lower.
For Roads, all items of excavation and filling including treatment of sub base

5.7 The time of completion of the originally contracted work shall be extended by the company in
the event of any deviation resulting in additional cost over the awarded value, if requested by the
contractor as follows:-

() In the proportion which the additional cost of the altered, additional or substituted work
(in value) bears to the original tendered value plus.

(i) 25% of the time calculated in (i) above or such further additional time as may be
considered reasonable by the Engineer-in-Charge.

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company,
shall have power to omit any part of the work in case of non-availability of a portion of the site or
for any other reason and the contractor shall be bound to carry out the rest of the work in
accordance with the instructions given by the Engineer-in-Charge. No claim from the Contractor
shall be entertained/ accepted on these grounds.

5.9 In the event of any deviation being ordered which in the opinion of the contractor changes
radically the original scope/nature of the contract, the contractor shall under no circumstances
suspend the work, either original or altered or substituted, and the dispute/disagreement as to the
nature of deviation and the rate/rates to be paid for such deviations shall be resolved separately
with the company as per the procedures/ norms laid down hereafter.

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for
Delay

Time is the essence of the contract and as such all works shall be completed within the time
stipulated in the contract/ work order. The work shall, throughout the stipulated period of contract,
be carried out with all due diligence on the part of the contractor.

Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-
Charge and the contractor shall agree upon a detailed time and progress chart prepared based on
BAR CHART/ PERT CPM techniques on the basis of a construction schedule submitted by the
contractor at the time of executing contract showing the order in which the work is proposed to be
carried out within the time specified in the LOA /work order.

For the purpose of this detailed time and progress chart, the work shall be deemed to have
commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or
7(seven) days after handing over the site of work or handing over reasonable number of working
drawings to the contractor or the period of mobilization allowed in the work order for starting the
work in special circumstances, whichever is later.

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days.
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6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing
the work within the aforesaid time limit, the company shall, without prejudice to any other right or
remedy, be at liberty, by giving 15 day’s notice in writing to the contractor to commence the work,
failing which to forfeit the Earnest Money deposited by him and to rescind the Letter of Acceptance
of Tender/Work Order and also to debar the contractor to take part in the future re-tender.

The Company may debar such defaulting Contractors from participating in future Tenders for a
minimum period of 12(twelve) months.

6.2 If the contractor fails to complete the work and clear the site on or before the date of
completion or extended date of completion, he shall without prejudice to any other right or remedy
available under the law to the company on account of such breach, pay as compensation
(Liquidated Damages):

i) @ half percent (%2 %) of the contract amount/Revised Contract amount whichever is less, per
week of delay.

OR

i) ¥2 % of the contract-value of group of items/ revised completion value of group of items
whichever is less, per week of delay, for which a separate period of completion is originally given.

The aggregate of such compensation/ compensations shall not exceed:

i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever is
less.

OR

i) 10% of the contract-value of group of items/ revised completion value of group of items
whichever is less, for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set off against any sum payable to the contractor
under this or any other contract with the company.

6.2.1 The company, if satisfied, that the works can be completed by the contractor within a
reasonable time after the specified time of completion, may allow further extension of time at its
discretion with or without the levy of L.D. In the event of extension granted being with L.D, the
company will be entitled without prejudice to any other right or remedy available in that behalf, to
recover from the contractor as agreed damages equivalent to half percent of the contract value of
the works for each week or part of the week subject to a ceiling as described at Cl.6.2.

6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the
event of failure on the part of the contractor to complete work within further extension of time
allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy available in
that behalf, to rescind the contract.

6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of
the contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate
the contract.

6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both,
the company, shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally the
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contractor shall be debarred from participating in the future tenders for a minimum period of 12
months.

6.3 The company may at its sole discretion, waive the payment of compensation on request
received from the contractor indicating valid and acceptable reasons if the entire work is completed
within the date as specified in the contract/work order or as validly extended date without
stipulating any compensation for delay.

6.4 Extension of date of completion: On occurrences of any events causing delay as stated here-
under, the contractor shall intimate immediately in writing to the Engineer-in-Charge.

a) Force Majeure:
i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics.

ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign)
including but not limited to war, proprieties, and quarantine embargoes.

The successful bidder/ contractor will advise in the event of his having to resort to this clause by a
registered letter duly certified by the local chamber of commerce or statutory authorities, the
beginning and end of the cause of delay, within fifteen days of the occurrence and cessation of
such Force Majeure condition.

In the event of delay due to Force Majeure for more than one month the contract may be
terminated at the discretion of the company. Termination under such circumstances will be without
any liability on either side.

For delays arising out of Force Majeure, the bidder / contractor will not claim extension in
completion date for a period exceeding the period of delay attributable to the clauses of Force
Majeure and neither company nor bidder / contractor shall be liable to pay extra cost (like increase
in rates, remobilization advance, idle charges for labour and materials etc.) provided it is mutually
established that Force majeure conditions did actually exists.

b) Serious loss or damage by fire and abnormally bad weather.

¢) Non-availability of stores which are the responsibility of the company to supply as per contract.

d) Non-availability of working drawings in time, which are to be made available by the company as
per contract during progress of the work.

e) Delay on the part of the contractors or tradesmen engaged by the company not forming part of
the contract, holding up further progress of the work.

f) Non-availability or breakdown of tools and plant to be made available or made available by the
company.

g) The execution of any modified or additional items of work or excess quantity of work.

h) Any other causes which, at the sole discretion of the company, is beyond the control of the
contractor.
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6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the contractor at
site to record the various hindrances, as stated above, encountered during the course of
execution.

Hindrance register will be signed by both the parties. The contractor may also record his
observations in the Hindrance Register. In case the contractor has a different opinion for hindrance
and a dispute arises then the matter would be referred to the EIC and or the next higher authority
whose decision would be final & binding on the contractor & the decision to be communicated
within 15 days.

6.4.2The contractor shall request the company in writing for extension of time within 15 days of
happening of such event causing delay stating also, the period for which extension is required. The
company may, considering the genuinity of the request, give a reasonable extension of time for
completion of the work. Such extension shall be communicated to the contractor in writing by the
company through the Engineer-in- Charge within 1(one) month of the date of receipt of such
request.

6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension of time
are or are not reasonable, is final. If the Engineer-in-charge is of the opinion that the grounds
shown by the contractor are not reasonable and declines to the grant of extension to time, the
contractor cannot challenge the soundness of the opinion.

The opinion of the Engineer-in-charge that the period of extension granted by him is proper or
necessary is not, however, final. If the contractor feels that the period of extension granted is
inadequate he can appeal to the GM(Civil)/ CM(Civil) of the company for consideration on the
guestion whether the period of extension is or is not proper or necessary.

6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during the
course of execution, on written request for extension of time within 15(fifteen) days of happening of
such events as stated above, reserving the company's right to impose/ waive penalty at the time of
granting final extension of time as per contract agreement.

6.4.5 When the period fixed for the completion of the contract is about to expire, the question of
extension of the contract may be considered at the instance of the Contractor or the Department or
of both. The extension will have to be by party's agreement, express or implied.

In case the contractor does not apply for grant of extension of time within 15(fifteen) days of the
hindrance occurring in execution of the work and the department wants to continue with the work
beyond the stipulated date of completion for reason of the work having been unavoidably hindered,
the Engineer-incharge can grant extension of time even in the absence of application from the
contractor.

Such extension of time granted by the Engineer-in-Charge is valid provided the contractor accepts
the same either expressly or implied by his actions before and subsequent to the date of
completion. Such extension of time shall be without prejudice to Company's right to levy
compensation under the relevant clause of the contract.

The contractor shall however use his best efforts to prevent or make good the delay by putting his
endeavors constantly as may be reasonably required of him to the satisfaction of the Engineer-in
Charge.

7. Material Supply & other facilities :
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The contractor shall at his own expense, provide all materials required for the work, unless
otherwise specified, and the rates quoted by the contractor shall be for finished work inclusive of all
materials required for completion of the work as specified in the contract.

* The company may, of its own or at the request of the contractor, supply such materials as may
be
Specified, if available, at rate/rates to be fixed by the Engineer-in-charge.

7.1 For the materials which the company has agreed to supply for the contract, the contractor shall
give in writing of his requirements in accordance with the agreed phased programme to the
Engineer-in-charge sufficiently in advance.

The value of materials so supplied shall be set off or deducted from the payment to be made for
the items of work in which such materials have been consumed, or from any sum then due or to
become due to the contractor thereafter.

7.2* The company will supply steel both reinforcement and structural and cement at the following
rates inclusive of all taxes. The contractor shall bear all the cost for transportation; handling and
storage from the issuing store of the company to contractor's work site store.

i) Reinforcement Steel *:-

a) M.S. Round ' Rs.
b) Tor Steel ' Rs.
¢) Structural Steel ' Rs.
i) Cement * ' Rs.

[* delete whichever is not a.pplicable ]

7.3 If the steel is issued by the department, the wastage of steel shall be the barest minimum. The
wastage allowed from theoretical quantity will be upto a maximum of 5% to cover the wastage due
to cutting into pieces, bending and other factors. No cut pieces or scrap less than 2 mtr. in length
will be taken by the department. Efforts should be made to use the cut pieces of 2 mtr. or above
length as far as possible.

If the wastage of steel is more than the permissible variation mentioned above the cost of
excess wastage made by the contractor shall be recovered at double the issue rates indicated
above, or 115% of prevailing market rate including sales tax and general tax during the period of
work, whichever is more.

No allowances shall be entertained on account of Rolling Margin for the steel either issued by
the department or procured by the contractor.

7.4 If the cement is issued by the department, the variation of 5% will be permitted over the
theoretical consumption of cement for value of work up to Rs.10.00 lakhs and 3% for value of work
above Rs.10.00 lakhs. In the event of cement consumed is more/less than specified above, the
recovery for the quantity of cement consumed in excess or less than the specified quantity shall be
made at double the issue rate or 115% of prevailing market rate including sales tax and general
tax during the period of work, whichever is more.

7.5 In case the department is not able to supply cement/steel as per the provisions of the contract,
the Engineer-in-Charge may allow, with the approval of GM/HOD(Civil) of the company, the
contractor in writing for procurement of cement/ steel from the approved sources and the extra on
this account including transport charges, if any, over the issue rate shall be reimbursed to the
contractor on production of authentic documents. Transportation of cement/ steel from the place of
purchase to the site of work and proper storage of cement/steel at site shall be contractor's
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responsibility. He should maintain proper account of cement/steel issued/procured by him and
should allow inspection of his godown and his cement/steel account by the concerned Engineer-in-
charge or any other authorized officers of the company. Contractor should draw materials from the
company on the basis of actual requirement as assessed by the Engineer-in-Charge on "as and
when required” basis.

7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis
but the Engineer-in-Charge will have the discretion for making full recovery while processing a
particular bill or asking for the return of the balance materials if the work is not progressing
satisfactorily.

The contractor shall keep accurate record of materials issued by the company, maintain proper
account for the materials received and consumed in the work and shall be open to check by the
Engineer-in-Charge or his authorized representative. The contractor shall ensure that such
materials are consumed for the contract works only and the Register for the aforesaid account
shall be signed both by the representatives of Engineer In Charge and the contractor.

7.7 All materials, tools and plants brought to site by the contractor including the materials supplied
by the company shall be deemed to be held in lien by the company and the contractor shall not
have the right to remove the same from the site, without the written permission of the Engineer-in-
Charge. The company shall not however be liable for any loss, theft or damage due to fire or other
cause during this period of lien, the responsibility for which shall lie entirely on the contractor.

7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under
cover as required etc. as may be necessary for the use and keeping the materials in good
condition.

7.9 Any surplus materials issued by the company, remaining after completion or termination of the
contract, shall be returned by the contractor at his cost to the place of issue and the Engineer-in-
Charge shall accept the same at the rate not exceeding the rate at which these were originally
issued taking into consideration the deterioration or damage, if any, that may have been caused
during the custody of the contractor. In the event, the contractor fails to return the surplus materials
out of those supplied by the company, the Engineer-in-Charge may, in addition to any other liability
which the contractor would incur in this regard, by giving notice in writing require the contractor to
pay the amount at double the issue rate for such unreturned surplus materials or 115% of the
prevailing market rate including Sales Tax & General Tax during the period of work, whichever is
more.

7.10 On completion or on termination of the contract and on complete recovery of secured
advance paid by the company, if any, in respect of materials brought to site, the contractor with
due permission of the Engineer-in-Charge shall be entitled to remove at his expenses all surplus
materials originally supplied by him and upon such removal, the same shall become the property of
the contractor.

7.11 All charges on account of octroi, terminal or sales tax and other duties on materials obtained
for the works from any source (excluding materials supplied by the company) shall be borne by the
contractor.

7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own
establishment. However, if available and feasible the company may arrange electricity at one point
near the work site and necessary recovery of cost of energy consumed will be made at rates
prescribed by the company from time to time. Energy meter for this purpose shall be provided by
the contractor.
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7.13 The contractor shall arrange necessary water for the work and his own establishment and
nothing extra will be paid for the same. Such water used by the contractor shall be fit for
construction purposes.

However, if available and feasible the company may arrange water, at the written request of the
contractor, to the extent possible, at one point near the work site for which recovery @ 1% of the
contract value of work done will be made from the contractor's bills. The contractor shall make his
own arrangement of water connection and laying of pipe lines from main source of supply.
Department do not guarantee to maintain uninterrupted supply of water. No claim of damage or
refund of water charges will be entertained on account of such break down.

7.14 Explosives, detonators and other inflammable materials shall not be used in the execution of
the work at site by the contractor without prior written permission of the Engineer-in-Charge.
Transportation and storage of such materials shall be done in specified manner in accordance with
the law in force. The contractor shall also obtain license under such laws for, transportation,
storage, use and all other operations, connected with the handling of the same.

8. Quality Assurance - Materials and Workmanship

The contractor shall carry out and complete the work in every respect in accordance with the
contract and shall ensure that the work conforms strictly to the drawings, specifications, (as
enclosed or in absence of enclosed specifications current CPWD/BIS specifications) instructions of
the Engineer-in-Charge. The Engineer-in-Charge may issue, from time to time, further drawings,
detailed instructions/ directions in writing to the contractor. All such drawings,
instructions/directions shall be consistent with the contract documents

and should be reasonably inferable there from, along with clarifications/ explanations thereof, if
necessary. However, the contractor will be solely responsible for design and erection of all
temporary structures required in connection with the work.

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by
the company herein and elsewhere will form part of the contract for the purpose of quality of works.

8.2 The contractor shall be responsible for correct and complete execution of the work in a
workman like manner with the materials as per specification which shall be subject to the approval
of the company. All work under execution in pursuance of the contract shall be open to inspection
and supervision by the Engineer-in-Charge or by his authorized representative or any other official
of higher rank or any other person authorized by the company in his behalf & the contractor shall
allow the same.

8.3 All materials to be provided by the contractor shall be in conformity with the
specifications/schedule of work as per the contract and the contractor shall furnish proof, if so
required by the Engineer-in-Charge to his satisfaction that the materials do so comply.

8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for
submission of samples as required or necessary as per the specification for approval of Engineer-
in-Charge who shall approve, if found acceptable, promptly so that there is no delay in the
progress of the work of the contractor or of the work of any of the sub-contractor.

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with
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reasonable promptness ensuring conformity of the samples with the required specification and
complying with the requirements as per contract documents keeping in view that the work shall be
in accordance with the samples approved by him. The contractor shall be bound to furnish fresh
sample, if disapproved by the Engineer-in-Charge, for his approval. The contractor shall not start
bringing materials at the site unless the respective samples are approved. Materials conforming to
approved samples shall only be brought to site. However, Engineer-in-Charge’s approval for any
sample, design / drawings (permanent / temporary structures) shall not alter contractor’'s full
responsibility whatsoever for the performance and safety of the executed job.

Samples are to be supplied by the contractor at his own cost. The cost involved in tests shall be
borne by the contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out
by any independent person or agency at any place other than the site even then the cost of
materials and testing charge etc. shall be borne by the contractor. If the test shows that the
materials are not in accordance with the specifications, the said materials shall not be used in the
work and removed from the site at contractors cost.

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or
work due to a defect therein for not conforming to the required specification, or for materials not
being of the required quality and standard or for reasons of poor workmanship or for not being in
accordance with the sample approved by him. The contractor shall forthwith remedy the
defect/replace the materials at his expense and no further work shall be done pending such
rectification/replacement of materials, if so instructed by the Engineer-in-Charge.

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure
the proper materials for replacement and/or to carry out the rectifications in any manner
considered advisable under the circumstances and the entire cost & delay for such
procurement/rectification shall be borne by the contractor.

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according
to the standard practice followed for such tests, other than those for which satisfactory proof has
already been furnished by the contractor who shall provide at his expense all facilities which the
Engineer-in-Charge may require for the purpose. All such expenses born by the contractor are not
to be paid separately by the employer and shall be assumed covered in accepted prices.

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the
company. However if the test shows the workmanship or materials not to be in accordance with the
provision of the contract or the instruction of Engineer-in-Charge the cost shall be borne by the
contractor. .

8.7 Access to the works: The Engineer-in-charge and any person authorized by the company shall
at all times have access to the works and to all workshops and places where work is being
prepared or from where materials, manufactured articles are being obtained for the works and the
contractor shall afford every facility for and every assistance in or in obtaining the right to such
access.

8.8 Inspection of works: i) No work shall be covered up or put out of view without the approval of
the Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated
by the company for the purpose and the contractor shall afford full opportunity for the EIC or EIC's
representative or any other officer nominated by the company for the purpose to examine and
measure any work which is about to be covered up or put out of view and to examine foundations
before permanent work is placed thereon. the contractor shall give due notice to the Engineer-in-
charge's representative whenever any such work or foundations is ready or about to be ready for
examination and the Engineer-in-charge's representative shall, without unreasonable delay, unless
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he considers it unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such work or foundations.

i) The contractor shall uncover any part or parts of the works or making openings in or through the
same as the Engineer-in-Charge may from time to time direct and shall reinstate and make good
such part or parts to the satisfaction of Engineer-in-charge.

If any such part or parts have been covered up or put out of view after compliance with the
requirement of sub-clause above and are found to be executed in accordance with the contract,
the expenses of uncovering, making openings in or through and making good the same shall be
borne by the Employer, but in any other cases all costs shall be borne by the contractor.

8.9 Removal of Improper Work and Materials:

i) The Engineer-in-charge shall during the progress of the works have power to order in writing
from time to time:

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not
in accordance with the contract/ work order/ approved sample.

b) The substitution with proper and suitable materials.

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim
payment there from, of any work which in respect of materials or workmanship is not in accordance
with the contract.

ii) In case of default on the part of the contractor in carrying out such order, the Engineer-in -
charge shall be entitled to employ and pay other agency to carry out the same and all expenses
consequent thereon shall be recoverable from the contractor or may be deducted from any amount
due or which may become due to the contractor.

8.10 Devaluation of Work : In lieu of rejecting work done or materials supplied not in conformity
with the contract/work order/approved samples, the Engineer-in-charge or any other officer
nominated by the company for the purpose may allow such work or materials to remain, provided
the Engineer-in-Charge/the officer nominated by the company is satisfied with the quality of any
materials, or the strength and structural safety of the work, and in that case shall make such
deduction for the difference in value, as in his opinion may be reasonable.

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the
company for the purpose shall make final inspection of all work included in the contract/work order,
or any portion thereof, or any completed structure forming part of the work of the contract, as soon
as practicable after notification by the contractor that the work is completed and ready for
acceptance. If the work is not acceptable to the Engineer-in-charge at the time of such inspection,
he shall inform the contractor in writing as to the particular defects to be remedied before final
acceptance can be made.

8.12 Defects appearing after acceptance: Any defects which may appear within the defect
liability period and arising, in the opinion of the Engineer-in-charge, from lack of conformance with
the drawings and specifications, shall, if so required by the Engineer-in-charge in writing, be
remedied by the contractor at his own cost within the time stipulated by the Engineer-in-charge. If
the contractor fails to comply, the Engineer-in-charge may employ other persons to remedy the
defects and recover the cost thereof from the dues of the contractor.
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8.13 Site Order Book : A Site Order Book is a Register duly certified by the Engineer-in-charge
regarding number of pages it contains, each page being numbered, name of work, name of
contractor, reference of contract/ work order and the aforesaid certificate should be recorded on its
first page.

Site Order Books shall be maintained on the sites of works and should never be removed there
from under any circumstances. It shall be the property of the company. The Engineer-in-Charge or
his authorized representative shall duly record his observations regarding any work which needs
action on the part of the contractor like, improvement in the quality of work, failure to adhere to the
scheduled programme etc. as per contract/work order. The contractor shall promptly sign the site
order book and note the orders given therein by the EIC or his representative and comply with
them. The compliance shall be reported by the contractor in writing to EIC in time so that it can be
checked.

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both
running on account and final bills of the contractor. A certificate to this effect should be given in the
Measurement books by the Engineer-in-Charge or his representative.

8.14 Samples and Testing of Materials: All the materials to be procured by the contractor and to
be used in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests
and analysis required by him, which will be as specified in the specifications of the items
concerned and or as specified by BIS or the IRC / MORTH standard specifications acceptable to
the Engineer-in-Charge. The method of sampling and testing shall be as per the relevant BIS, IRC/
MORTH and other relevant standards and practices. Minor minerals like sand, stone chips etc.
shall be conforming to relevant BIS standards. All bought out items including Cement and Steel
shall be procured from such manufacturers who hold valid license conforming to relevant BIS
standards for manufacturing of such items.

8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality
and fitness for the work. When considered necessary by the Engineer-in-charge, they shall be
placed on wooden platforms or other hard, clean surfaces and not directly on the ground.

Materials shall be placed under cover when so directed and the contractor shall erect and maintain
at his own cost temporary weather-proof sheds at the work site for the purpose. Stored materials
shall be so located as to facilitate prompt inspection. All stored materials shall be inspected at the
time of use in the work, even though they may have been inspected and approved before being
placed in storage or during storage.

8.16 Defective Materials: All materials not conforming to the requirements of the specifications
shall be considered as defective, and all such materials, whether in place or not shall be rejected.
They shall be removed immediately by the contractor at his expenses and replaced with
acceptable material.

No rejected material, the defects of which have been subsequently corrected, shall be used on the
work until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of
the contractor to comply with any instruction of the Engineer-in-charge made under the provisions
of this article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall
have authority to remove and replace defective material and recover the cost of removal and
replacement from the contractor.

Further all such defective material lying at site not removed and replaced within 30 days after issue
of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off such
material in any manner without any further written notice to the contractor.
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9. Measurement and Payments

Except where any general or detailed description of the work in the Bill of Quantities or
specifications of the contract/ work order provides otherwise, measurement of work done shall be
taken in accordance with the relevant standard method of measurement published by the Bureau
of Indian Standards (BIS) and if not covered by the above, other relevant Standards/practices shall
be followed as per instructions of the Engineer-in-Charge.

9.1 All items of work carried out by the contractor in accordance with the provision of the contract
having a financial value shall be entered in the Measurement Book as prescribed by the company
so that a complete record of the measurements is available for all the works executed under the
contract and the value of the work executed can be ascertained and determined there from.
Measurements of completed work / portion of completed work shall be recorded only in the
Measurement Books.

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative
and by the contractor or his authorized representative.

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by
him for the purpose shall intimate the contractor to attend or to send his representative to attend
the measurement. Every measurement thus taken shall be signed and dated by both the parties on
the site on completion of the measurement. If the contractor objects to any measurements, a note
to that effect shall be made in the Measurement Book / Log Book and signed and dated by both
the parties.

9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the
Engineer-in-Charge himself or the authority nominated by the company for the purpose in the
presence of the contractor or his authorized representative and recorded in the M.B. which shall be
signed and dated by both the parties. Measurements so recorded shall be final and binding upon
the contractor and no claim whatsoever shall thereafter be entertained.

In case the contractor or his authorized representative does not attend to the joint measurements
at the prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge
or his representative shall be final and binding on the contractor.

Measurement of the extra items of work or excess quantities of work duly authorized in writing by
the Engineer-in-Charge shall also be taken and recorded in the M.B. based on the existing items in
the SOR of the company and if such items do not exist in the company's SOR, the description of
the work shall be as per actual execution. Payment for such extra items will be based on the rates
to be derived as described in the relevant clauses of the contract/ work-order.

9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge
and recording of measurements and check measurement thereof duly accepted by the contractor.
The contractor shall provide full opportunity to the Engineer-in-Charge or his representative to
examine and measure all works to be covered up and to examine the foundations before covering

up.

The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations
are ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange to
inspect and to record the measurements, if the work is acceptable and advise the contractor
regarding covering of such works or foundations.
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9.6 In case of items which are claimed by the contractor but are not admissible according to the
department, measurements of such items, will be taken for record purposes only and without
prejudice so that in case it is subsequently decided by the department to admit the contractor's
claims, there should be no difficulty in determining the quantities of such work. A suitable remark
should, however, be made against such measurements to guard against payment in the ordinary
way.

9.7 Payments: The running on account payments may be made once in a month or at intervals
stipulated in the work order/ contract agreement.

9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with
the work order/ contract shall be prepared on the basis of detailed measurements recorded as
described hereinbefore and processed for payments.

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to
which the contractor is considered entitled by way of interim payment for the following :

a) The work executed as covered by the bill/bills after deducting the amount already paid, the
security deposit and such other amounts as may be deductible or recoverable in terms of the work
order/ contract.

b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-
Charge for items already appearing in the bill of quantities of work with approved rates, will be
made along with the on account bills only up to 10% of the quantity provided in the agreement
subject to overall value of work not exceeding the agreement value.

(i) The GM(Civil) of the company and / or the Staff Officer(C) of the Area may authorize interim
payment for excess work done up to 20 % of the quantity of work provided in the Bill of Quantity of
the work awarded from Company level and Area level respectively subject to overall value of work
done does not exceed the contract value. This however, shall not be applicable for High Value
Items.

¢) Extra items of work executed will be paid on specific written authorization of GM(C) of the
company or Staff Officer (Civil) of the Area provided that the value of such extra items of work
when added together is not more than 10% of the contract value and the total gross payment
including excess guantity does not exceed the contract value.

Balance amount on account of excess quantity and extra items of work executed shall be paid
after the deviation estimate / revised estimate regularizing the extra items and excess quantities of
work is sanctioned by the competent authority of the company with the concurrence of the Finance
Department of the company.

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the
contract / final measurements of the work certified by the Engineer In Charge or his representative.
9.7.03 The measurements shall be entered in the M.B for the work done up to the date of
completion and evaluated based on the approved rates for the items in the contract
agreement/sanctioned revised estimate. In case of extra items of work, the rates shall be derived
as stated in the relevant clause of the contract.

The payments shall be released against the final bill subject to all deductions which may be made
on account of materials supplied, water supply for construction, supply of electricity and any other
dues payable by the contractor to the company, and further subject to the contractor having given
to the Engineer-in-Charge a no claim certificate.
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The contractor shall indemnify the company against proof of depositing royalty on account of minor
minerals used in the work before the final bill is processed for payments. The final payment to be
made will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract.

9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim
bill/bills shall not of itself be conclusive evidence that any work/materials to which it relate is/are in
accordance with the contract and may be modified or corrected by the Engineer-in-Charge by any
subsequent certificate or by the final certificate.

9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected
after the payment as a result of post payment audit or technical examination or by any other
means, notwithstanding the fact that the amount of disputed claims, if any, of the contractor
exceeds the amount of such overpayment and irrespective of the facts whether such disputed
claims of the contractor are the subject matter of arbitration or not.

The amount of such overpayments shall be recovered from subsequent bills under the contract,
failing that from contractor's claim under any other contract with the company or form the
contractor's security deposit or the contractor shall pay the amount of over payment on demand. In
case of contractor's non-payment on such demand, the same should be realised from the
contractor's dues, if any, with Coal India Limited or any of its subsidiaries.

9.7.06 The contractors are required to execute all works satisfactorily and according to the
specifications laid down in the contract/ work order. If certain items of work, executed by the
contractor, are below specifications, the contractor should re-do them according to the
specifications and instructions of EIC and if the contractor fails to rectify the defect within the time
and in the manner specified by the EIC, the work shall be got re-done or rectified by the
department at the risk and cost of the contractor. Engineer-in-Charge may accept such work of
below specifications provided the department is satisfied with the quality of such works and the
strength/ structural safety of such works. In that case Engineer-in-Charge shall make such
deductions for the difference in value, as in his opinion is reasonable and is approved by the
accepting authority of the company i.e. GM/HoD(C) of the company in this case or any other officer
nominated by GM/HoD(C) for the purpose.

9.7.07 Payment Stage: The payment stage involved will be as under,

i.  Signature of Subordinate Engineer(Civil)/ EA(Civil)/ Sr. Overseer(C) / Overseer(C) in
MB’ sboth in pages recording measurements, abstract of bill & the duly filled in bill form.

ii. Signature of Sr. Officer(C)/ Asstt. Manager(Civil) with appropriate check measurements in
the MB’s and the bill form.

iii. Signature of Dy. Manager(C)/ Manager(C) with appropriate check measurements in MB’s
and the bill form.

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms
and Conditions, as a token of acceptance for payment of the bill. The EIC may sign in
the abstract of the bill in the MB & the bill form. In between stage iii) and iv) accountal
checking may be made by the concerned Accounts Officer/ Accountant.

(In case of non-availability of officials as at (i) above, company may authorize suitable executives
for the works outlined at (i). Further for check measurement also company may authorize
Executives based on availability.

9.7.08 Secured Advance: Secured advance can be paid for items of materials required for
execution of the work and covered under categories A & B and supplied by the contractor at work
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site, supported by necessary vouchers, challans, test certificates etc. after execution of indemnity
bond as per prescribed Form of the company on non-judicial stamp paper of prescribed value.

This advance shall be recovered in four equal installments or as per consumption whichever is
higher. Engineer-in-Charge shall recover at his discretion all or any part of secured advance paid,
if in his opinion the work is not progressing satisfactorily or the security of these materials at site is
not adequately taken care of by the contractor. Secured advance shall be payable for contracts of
value above Rs.50.00 lakhs only.

Secured advance for structural steel sections, reinforcement steel and cement, collected at site,
will be paid up to 75% of the corresponding stock yard prices of SAIL for the corresponding steel
items and Govt. approved/ D.G.S.D. prices for cement, if the same exist.

In case of non-availability of Govt. approved prices of cement & steel and for the materials falling
under Category - A and B the secured advance will be paid at the basic rate available in the
approved schedule of rates of the company plus or minus the overall percentage on which the
work was awarded, provided such rate is not more than 60% of the quoted rate of the contractor
for the actual work.

At any point of time the outstanding recoverable secured advance shall not be more than 10%
of the contract value.

Items against which secured advance can be granted:
Category-A
Civil:

1. Bricks.

2. Stone and brick aggregate.

3. Stones.

4. Finished products of brass, iron and steel such as doors & windows frames, wire mesh, gate, Gl
Sheets.

5. Pre-cast R.C.C. products such as pipes, jali, water storage tanks etc.

6. Doors & Window fittings.

7. Pipes and sanitary fittings of Cl, SCI & HCI

Electrical :

1. Steel conduits

2. G.I. Pipes

3. I.C. Boards

4. Switchgears (Air circuit breakers and Air break switches)
5. C.I. Boxes.

6. A.C.S.R. Conductors

7. A.C. Plant & Machinery

8. Pumps

9. Generating sets (without oil)

Items against which secured advance can be granted:

Category-B
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Civil:

1. Glazed tiles, terrazzo tiles and similar articles.

2. Marble slabs.

3. Asbestos cements products.

4. Finished timber products such as doors, windows, flush doors, particle boards (subject to
mandatory test being satisfactory) etc.

5. Bitumen in sealed drums.

6. Bitumen felt.

7. Polythene pipes and fittings and tanks.

8. Sanitary fittings and pipes of S.W., porcelain and chinaware materials
9. Laminated / Safety, one way vision, and bullet proof glasses.

10. Chemical required for anti-termite treatment (in sealed drums).

11. Paints, varnishes, distempers, pigment, spirits etc.

Electrical:

. Transformers

. Oil-filled switch gears.

.L.T. &H.T. Cables

Fans

. Storage and Dry Batteries

. Insulation tapes.

. Epoxy cable compounds.

. Electric light fittings.

. Wooden battens, casing & capping and wooden boards.
10.Flexible wires.

11.PVC materials.

12.0il and lubricants.

13.Rubber materials.

14.Glass wool, thermocole & other insulating materials.
15.Porcelain H.T. and L.T. insulators.

©CONOUTAWNBE

In addition to indemnity bond, for materials listed under Category-B, the contractor shall be
required to provide necessary insurance cover of equivalent value of materials.

Items against which no secured advance shall be granted:

Civil:

1. Glass products other than those indicated in Category-B.

2. Sand and moorum

3. Chemical compounds other than those indicated in Category-B.

Electrical:

1. Glass gloves and shades

2. Bulbs and tubes

3. Petrol and diesel

4. Freon and other refrigeration gases.
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9.8 Income tax deduction @ 2% (Two percent) of the gross value of each bill or at the rate as
amended from time to time, shall be made unless exempted by the competent authority of the
Income Tax Department

Sales tax on works contract and Building and Construction Workers Cess (as applicable in States)
shall be payable by the contractor. If, however, the company is asked to make deduction from the
contractor's bills, the same shall be done and a certificate to this effect shall be issued to the
contractor for dealing with the State Govt. and the company does not take any responsibility to do
anything further in this regard.

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract
Agreement/Workorder.

10 Termination, Cancellation, Suspension and Foreclosure of Contract

The company shall, in addition to other remedial steps to be taken as provided in the conditions of
contract be entitled to cancel the contract in full or in part, and whether the date of completion has
or has not elapsed, by notice in writing if the contractor:-

a) makes default in proceeding with the works with due diligence and continues to do so even after
a notice in writing from the Engineer-in-Charge, then on the expiry of the period as specified in the
notice

Or
b) commits default/breach in complying with any of the terms and conditions of the contract and
does not remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer-
in-Charge, then on the expiry of the period as may be specified by the Engineer-in-Charge in a
notice in writing.

Or
C) obtains a contract with the company as a result of ring tendering or other non-bonafide methods
of competitive tendering

Or
d) shall offer or give or agree to give any person in the service of the company or to any other
person on his behalf any gift or consideration of any kind as an inducement or reward for act/acts
of favour in relation to the obtaining or execution of this or any other contract for his company.

Or
e) fails to complete the work or items of work with individual dates of completion, on or before the
date/dates of completion or as extended by the company, then on the expiry of the period as may
be specified by the Engineer-in-Charge in a notice in writing.

Or
f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval in
writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice,
cancel the whole contract or portion of it in default.

10.1The contract shall also stand terminated under any of the following circumstances:

a) If the contractor being an individual in the case of proprietary concern or in the case of a
partnership firm any of its partners is declared insolvent under the provisions of Insolvency Act for
the time being in force, or makes any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors amounting to proceedings for liquidation or composition
under any Insolvency Act.

b) In the case of the contractor being a company, its affairs are under liquidation either by a
resolution passed by the contractors company or by an order of court, not being a voluntary
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liquidation proceedings for the purpose of amalgamation or reorganization, or a receiver or
manager is appointed by the court on the application by the debenture holders of the contractor's
company, if any.

c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow
it to be continued for a period of 21 (twenty-one) days.

d) On the death of the contractor being a proprietary concern or of any of the partners in the
case of a partnership concern and the company is not satisfied that the legal representative of the
deceased proprietor or the other surviving partners of the partnership concern are capable of
carrying out and completing the contract. The decision of the company in this respect shall be final
and binding which is to be intimated in writing to the legal representative or to the partnership
concern.

10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-charge shall
have powers:

a. To take possession of the site, any materials, constructional plant, equipment, stores etc.
thereon and carry out balance work through any means or through any other agency.

b. To give the contractor or his representative of the work 7 (seven) days notice in writing for
taking final measurement for the works executed till the date of cancellation or termination of the
contract. The Engineer-in-Charge shall fix the time for taking such final measurement and intimate
the contractor in writing. The final measurement shall be carried out at the said appointed time
notwithstanding whether the contractor is present or not. Any claim as regards measurement which
the contractor is to make shall be made in writing within 7 (seven) days of taking final
measurement by Engineer-In-charge as aforesaid and if no such claim is received, the contractor
shall be deemed to have waived all claims regarding above measurements and any claim made
thereafter shall not be entertained.

c. After giving notice to the contractor to measure up the work of the contractor and to take
such whole or the balance or part thereof, as shall be unexecuted out of his hands and to give it to
another contractor or take up departmentally, to complete the work. The contractor whose contract
is terminated shall not be allowed to participate in future bidding for period of minimum twelve
months.

In such an event, the contractor shall be liable for loss/damage suffered by the employer because
of action under this clause and to compensate for this loss or damage, the employer shall be
entitled to recover higher of the following:

i) Forfeiture of security deposit comprising of performance guarantee and retention money and
additional performance security, if any, at the disposal of the employer.

Or
i) 20% of value of incomplete work. The value of the incomplete work shall be calculated for the
items and quantities remaining incomplete (as per provision of agreement) at the agreement rates
including price variation as applicable on the date, when notice in writing for termination of work
was issued to the contractor.

The amount to be recovered from the contractor as determined above, shall, without prejudice to
any other right or remedy available to the employer as per law or as per agreement, will be
recovered from any money due to the contractor on any account or under any other contract and in
the event of any shortfall, the contractor shall be liable to pay the same within 30 days. In case of
failure to pay the same the amount shall be debt payable.
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In the event of above course being adopted by the Engineer-in-charge, the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchased
materials, equipment or entered into agreement or made advances on any account or with a view
to the execution of work or performance of the contract. And in case action is taken under any of
provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any
work thereof or actually performed under this contract unless and until the engineer-in-charge has
certified in writing the performance of such work and value payable in respect thereof and he shall
only be entitled to be paid the value so certified.

The need for determination of the amount of recovery of any extra cost/expenditure or of any
loss/damage suffered by the company shall not however arise in the case of termination of the
contract for death/demise of the contractor as stated in 10.1(d).

10.3 Suspension of Work:

Suspension of work — The Company shall have power to suspend the work. The contractor shall
on receipt of the order in writing of Engineer-in -charge (whose decision shall be final and binding
on the contractor), suspend the progress of work or any part thereof for such time in such manner
as the Engineer-in-Charge may consider necessary so as not to cause any damage, or endanger
the safety thereof for any of the following reasons:

a) on account of any default on the part of the contractor, or

b) for proper execution of the works, or part thereof, for reasons other than the
default of the contractor or,

c) for safety of the works, or part thereof.

The contractor shall, during such suspension properly protect and ensure the works to the extent
necessary and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for
reasons (b) & (c), the contractor shall be entitled to an extension of time equal to the period of
every such suspension plus 25%. This shall also be applicable for completion of the item or group
of items of the work for which a separate period of completion as specified in the contract and of
which the suspended work forms a patrt.

The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if
such suspension exceeds 45 (forty five) days, the contractor will be compensated on mutually
agreed terms.

10.4 Foreclosure of contract:

If at any time after acceptance of the tender the company decides to abandon or reduce the scope
of work for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice
in writing to that effect to the contractor and contractor shall act accordingly in the matter. In the
event of abandonment, the contractor shall have no claim to any payment of compensation or
otherwise whatsoever, other than those mentioned below:-

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure
incurred, if any, by the contractor on preliminary works at site e.g. temporary access roads,
temporary construction for labour and staff quarters, office accommodation, storage of materials,
water storage tanks and water supply for the work including supply to labour/ staff quarters, office
etc.
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b) to pay the contractor at the contract rates full amount for works executed and measured at site
up to the date of such abandonment.

) to pay for the materials brought to site or to be delivered at site, which the contractor is legally
liable to pay, for the purpose of consumption in works carried out or were to be carried out but for
the foreclosure, including the cost of purchase and transportation and cost of delivery of such
materials. The materials to be taken over by the company should be in good condition and the
company may allow at its discretion the contractor to retain the materials in full or in part if so
desired by him and to be transported by the contractor from site to his place at his own cost with
due permission of the EIC.

d) to take back the materials issued by the company but remaining unused, if any, in the work on
the date of abandonment/reduction in the work, at the original issue price less allowance for any
deterioration or damage caused while in custody of the contractor.

e) to pay for the transportation of tools and plants of the contractor from site to contractor's place or
to any other destination, whichever is less.

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of
accounts, papers, relevant documents as may be necessary to enable the Engineer-in-Charge to
assess the amounts payable in terms of clausesl10.4(a) (c) & (e) of the contract. The contractor
shall not have any claim for compensation for abandonment of the work, other than those as
specified above.

11. Carrying out Part Work at Risk & Cost of Contractor.

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge,
after giving the contractor 15 days’ notice in writing, without cancelling or terminating the contract,
shall be entitled to employ another Agency for executing the job or to carry out the work
departmentally or contractually through tendering / limited tendering process, either wholly or
partly, debiting the contractor with cost involved in engaging another Agency or with the cost of
labour and the prices of materials, as the case may be. The certificate to be issued by the
Engineer-in-Charge for the cost of the work so done shall be final and conclusive and the extra
cost, if any, shall be borne by the contractor. However, when this clause is invoked, penalty will not
be applicable other than on account of delayed completion.

The value of the work taken away shall be calculated for the items and quantities taken away at
the agreement rates including price variation as applicable on the date, when notice in writing for
taking away part work was issued to the contractor. The contractor, from whom part work is being
taken out, shall not be allowed to participate in the tendering process if any.

If the expenses incurred by the department is less than the amount payable to the contractor at his
agreement rates, the difference shall not be payable to the contractor.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any materials or entered into any engagements or made any advance on any account or
with a view to the execution of the work or the performance of the contract.

12. Completion Certificate / Defect Liability Certificate

Except in cases where the contract provides for "Performance Test" before issue of Defect Liability
certificate, in which case the issue of Defect Liability certificate shall be in accordance with the
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procedure specified therein, the contractor shall give notice of completion of work, as soon as the
work is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer,
nominated for the purpose by the company, shall within 30 (thirty) days from the receipt thereof,
inspect the work and ascertain the defects/deficiencies, if any, to be rectified by the contractor as
also the items, if any, for which payment shall be made at reduced rate.

If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of
which is necessary for the satisfactory performance of the contract, he shall intimate in writing the
defects and instruct the contractor to rectify the defects/remove deficiencies within the period and
in the manner to be specified therein. In such cases Defect Liability Certificate will be issued by the
EIC after the above rectifications are carried out/ deficiencies are removed by the contractor to the
satisfaction of EIC.

In the event there are no defects or the defects/ deficiencies are of a minor nature and the
Engineer-in-Charge is satisfied that the contractor has already made arrangements for rectification,
or in the event of contractor's failure to rectify the defects for any reason whatsoever, the defects
can be rectified by the company departmentally or by other means and the 50% of the security
deposit of the contractor shall be sufficient to cover the cost thereof, he shall issue the Defect
Liability Certificate ( Taking Over Certificate with list of defects )indicating the date of completion of
the work, defects to be rectified, if any, and the items, if any, for which payment shall be made at
reduced rate indicating reasons there for and with necessary instructions to the contractor to clear
the site/place of work or all debris/ waste materials, scaffoldings, sheds, surplus materials etc.
making it clean.

12.1 In cases where separate period of completion for certain items or groups of items are
specified in the contract, separate Defect Liability certificate for such items or groups of items may
be issued by the Engineer-in-Charge after completion of such items on receipt of notice from the
contractor only in the event the work is completed satisfactorily in every respect.

Refund of security deposit and payment of final bill shall, however, be made on completion of the
entire contract work, but not on completion of such items of work.

12.2 Before the date fixed for completion of work, the work as well as the site of work are to be
made clean after removal of rubbish, scaffolding, surplus materials, temporary structures etc.

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done.
The cost thereof shall be recovered from the final bill of the contractor.

13. Additional Responsibilities of the Contractor(s)
The cost on account of the "Additional Responsibilities of the Contractors" under this clause is
deemed tobe included in the tendered rates.

i) The company reserves the rights to let other contractors also work in connection with the Project
and the contractor/contractors shall co-operate in the works for the introduction and stores and
materials and execution of his/their works.

i) The contractor/contractors shall keep on the work site during the progress a competent and
experienced Resident Engineer exclusively for the work and necessary assistants who shall
represent the contractor(s). The contractor shall employ, on the site in connection with the
execution and maintenance of the work, technical and managerial staff as mentioned below.

| SI.No. | Value of Work Manpower Requirement
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1 More than 10 Crores One Resident Engineer (Degree Holder), One Engineer
(Degree Holder), Two Engineers (Diploma Holder)

2 5 Crores to 10 Crores One Resident Engineer (Degree Holder), Two Engineers
(Diploma Holder)

3 2 Crores to 5 Crores One Resident Engineer (Diploma Holder), One Engineer
(Diploma Holder)

4 50 lakhs to 2 crores One Resident Engineer (Graduate/ Diploma Holder)

For works below Rs. 50 lakhs, the deployment of manpower shall be as assessed by Engineer.

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications,
experience and full postal address of each and every technical personnel employed at site by him.

The contractor(s) shall not be allowed to execute the work unless he/they engage the required
technical staff as assessed by Engineer-in-charge or as specifically mentioned in the bid. The
delay on this account, if any, shall be the contractor's responsibility.

Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors
in course of the works finds/find any discrepancy between the drawing, forming part of the contract
documents and the physical conditions of the locality or any errors or omissions in drawings except
those prepared by himself / themselves and not approved by the Engineer-in-Charge. It shall be
his/their duty to immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge
shall verify the same. Any work done after such discovery and without intimation as indicated
above will be done at the risk of the contractor/contractors.

iii) The contractor / contractors shall employ only competent, skillful and orderly men to do the
work. The Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove
from the work site any men of the contractor/contractors who in his opinion is undesirable and the
contractor/contractors will have to remove him within 3 (three) hours of such orders.

The contractor shall employ apprentices in the execution of the contract work as required under
Apprentices Act.

The contractor shall further be responsible for making arrangements at his own cost, or
accommodation and social needs of the staff and workers under his employment.

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons
(including employees) and property. The safety required or recommended by all applicable laws,
codes, statutes and regulations shall be observed by the contractor(s).In case of accidents, the
contractor(s) shall be responsible for compliance with all the requirements imposed by the
Workmen's Compensation Act or any other similar laws in force and the contractor shall indemnify
the company against any claim on this account.

All scaffoldings, ladders and such other structures which the workmen are likely to use shall be
examined by the Engineer-in-Charge or his authorized representative whenever they want and the
structure must be strong, durable, and safe and of such design as required by Engineer-in-Charge.
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In no case any structure condemned by the Engineer-in-Charge or his authorized representatives
shall be kept on the work and such structure must be pulled down within three hours of such
condemnation and any certificate or instructions, however, shall in no way absolve the
contractor/contractors from his/their responsibility, as an employer, as the company shall in no way
be responsible for any claim.

The contractor / contractors shall at all times exercises reasonable precautions for the safety of
employees in the performance of his/their contract and shall comply with all applicable provisions
of the safety laws drawn up by the State Govt. or Central Govt. or Municipalities and other
authorities in India. The contractor/contractors shall comply with the provision of the safety hand
book as approved and amended from time to time by the Government of India.

v) The contractor / contractors shall familiarize themselves with and be governed by all laws and
rules of India and Local statutes and orders and regulations applicable to his/ their work.

vi) The contractor shall maintain all records as per the provision made in the various statutes
including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation
& Abolition) Central Rules, 1971, Minimum Wages Act, Workmen Compensation Act etc. and latest
amendment thereof. Such records maintained by the contractor shall be opened for inspection by
the Engineer-in-Charge or by the nominated representative of the Principal Employer.

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons
employed on the work shall be constructed and maintained in the number, manner and place
approved or ordered by the Engineer-in-Charge. The contractor/ contractors shall vigorously
prohibit committing of nuisance at any other place. Cost of all works under this item shall be
covered by the contractor/contractor's tendered rates.

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized
representative with work reports from time to time regarding the contractor / contractors
organization and the progress made by him / them in the execution of the work as per the contract.

ix) All duties, taxes (excluding Service Tax only) and other levies, octroi, royalty, building and
construction workers cess (as applicable in States), whether local, municipal, provincial or central
pertaining to the contract payable by the Contractor under the Contract (during the entire period of
contract), or for any other cause as applicable on the last date of submission of Bid, shall be
included in the rates, prices and the total Bid Price submitted by the Bidder. All investments,
operating expenses, incidentals, overheads, lifts, carriages, tools and plants etc. as may be
attendant upon execution and completion of works shall also be included in the rates, prices and
total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid
and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed
by the company on production of documentary evidence in support of payment actually made to
the concerned authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along with rates
shall be declared by the bidder in the Price bid.

The item wise rate quoted shall be exclusive of service tax (share of service provider). Service tax
(share of service provider) will be paid extra, if payable. Payment of service tax (share of service
provider) by the service availer (i.e. CIL/Subsidiary), to the service provider would be made only on
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the latter submitting a Bill/invoice in accordance with the provision of relevant service tax rules.
CENVAT credit is to be availed by paying authority as per rule.

Payment/deposit of service tax (share of service provider) is the responsibility of the service
provider.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall
not be subject to variations on any account except to the extent variations allowed as per the
conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any
statutory authority and the company shall only provide with certificate towards such deduction and
shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the
Company under the Coal Act, the contractor will have to produce a royalty clearance certificate
from the District Authorities before full and final payment.

x) The contractor / contractors shall make his / their own arrangement for all materials, tools, staff
and labourer required for the contract, which shall include cost of lead, lift, loading, unloading,
railway freight, recruiting expenses and any other charges for the completion of the work to entire
satisfaction of the company.

xi) The contractor / contractors shall make their own arrangement for carriage of all materials to the
work site at his/their own cost.

xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in
writing. Prior permission is required to be taken from the owner for engagement of sub-contractor
in part work/ piece rated work.

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be
pulled, destroyed or damaged by the contractor/contractors or any of his/their employees without
the prior permission of the company, failing which the cost of such trees or plants shall be
deducted from the contractor/contractors dues at the rate to be decided by the company. The rates
guoted are supposed to include clearance of shrubs and jungles and removal of such trees up to
150 mm dia., as will be permitted by the Engineer-in-Charge in writing.

b) Anything of historical or other interest or of significant value unexpectedly discovered on the site
is the property of the employer. The Contractor is to notify the Nodal Officer or his nominee of such
discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with him.

Xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer
engaged by him/them as per Minimum Wages Act or such other legislation or award of the
minimum wage fixed by the respective State Govt. or Central Govt. as may be in force. The
contractor / contractors shall make necessary payments of the provident fund for the workmen
employed by him for the work as per the laws prevailing under provisions of CMPF and allied
scheme and Miscellaneous Provisions Act, 1948 or Employees Provident Fund and Miscellaneous
Provisions Act 1952 as the case may be.

xv) All accounts shall be maintained properly and the company shall have the right of access and
inspection of all such books of accounts etc., relating to payment of labourer including payment of
provident fund considered necessary and the company may arrange for witnessing the payment to
the labourer by its representatives.
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xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the
agreement orby law, indemnify and keep indemnified for the following:

a) The company or any agent or employee of the company against any action, claim or proceeding
relating to infringement or use of any patent or design right and shall pay any royalties or other
charges which may be payable in respect of any article or material included in the contract.

However, the amount so paid shall be reimbursed by the company in the event such infringement
has taken place in complying with the specific directions issued by the company or the use of such
article or material was the result of any drawing and/or specifications issued by the company after
submission of tender by the contractor. The contractor must notify immediately after any claim
being made or any action brought against the company, or any agent or employee of company in
respect of any such matter.

b) The company against all claims, damages or compensation under the provisions of payment of
Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's
Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as applicable, Employees State
Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating P.F. or any modification
thereof or any other law relating thereto and rules made there under from time to time, as may be
applicable to the contract which may arise out of or in consequence of the construction or
maintenance or performance of the work under the contract and also against costs, charges and
expenses of any suit, action or proceedings arising out of any accident or injury.

¢) The company against all losses and claims for injuries or damages to any third party or to any
property belonging to any third party which may arise out of or in consequence of the construction
or maintenance or performance of the work under the contract and against all claims/demands
proceedings/damages, cost charges and expenses whatsoever in respect of or in relation thereto.

xvii) The contractor is under obligation to hand over to the company the vacant possession of the
completed building structures failing which the Engineer-in-Charge can impose a levy upon the
contractor upto 5% of the total contract value for the delay in handing over the vacant possession
of the completed works after giving a 15 (fifteen) days notice to the contractor.

xviii) Insurance - The contractor shall take full responsibility to take all precautions to prevent loss
or damage to the works or part thereof for any reasons whatsoever (except for reasons which are
beyond control of the contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at
his own cost repair and make good the loss/damage to the work so that on completion, the work
shall be in good order and condition and in conformity with the requirements of the contract and
instructions of the Engineer-incharge.

The contractor/contractors shall take following insurance policies during the full contract period at
his own cost:

a). In the case of construction works, without limiting the obligations and responsibilities under the
contract, the contractor shall take insurance policy for the works and for all materials at site so that
the value of the works executed and the materials at site up to date are sufficiently covered against
risk of loss/damage to the extent as permissible under the law of insurance. The contractor shall
arrange insurance in joint names of the company and the contractor. All premiums and other
insurance charges of the said insurance policy shall be borne by the contractor.

The terms of the insurance policy shall be such that all insurance claims and compensations
payable by the insurers, shall be paid to the Employer and the same shall be released to the
contractor in installments as may be certified by the Engineer-in-charge for the purpose of
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rebuilding or replacement or repair of the works and/or goods destroyed or damaged for which
payment was received from the insurers. Policies and certificates for insurance shall be delivered
by the contractor to the EIC for his approval before the starting date. Alterations to the terms of
insurance shall not be made without the approval of EIC.

b). Where any company building or part thereof is used, rented or leased by the contractor for the
purpose of storing or using materials of combustible nature, the contractor shall take separate
insurance policy for the entire building and the policy shall be deposited with the company.

¢) The contractor shall at all times during the tenure of the contract indemnify the company against
all claims, damages or compensation under the provision of the Workmen's Compensation Act and
shall take insurance policy covering all risk, claims, damages, or compensation payable under the
Workmen's Compensation Act or under any other law relating thereto.

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry of
the contract by timely payment of premiums and it/they shall not be cancelled without the approval
of the company and a provision is made to this effect in all policies, and similar insurance policies
are also taken by his sub-contractors if any. The cost of premium shall be borne by the contractor
and it shall be deemed to have been included in the tendered rate.

e) In the event of contractor’s failure to effect or to keep in force the insurance referred to above or
any other insurance which the contractor is required to effect under the terms of the contract, the
company may effect and keep in force any such insurance and pay such premium/premiums as
may be necessary for that purpose from time to time and recover the amount thus paid from any
moneys due to the contractor.

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF
OVER Rs.50 LAKHS.

xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the
works and correctness of the position, reduced levels, dimensions and alignment of all parts of the
work including marking out the correct lay out in reference to the permanent bench mark and
reference points. Only one permanent bench mark and basic reference lines shall be marked and
shown to the contractor as basic data.

The contractor shall have all necessary instruments, appliances and labour in connection
therewith. If at any time during the progress of work any error is detected in respect of the position,
levels, dimensions or alignment of any part of the work, the contractor on being required to do so
by the Engineer-in-Charge or his representative shall at the expenses of the contractor rectify such
errors to the satisfaction of Engineer-in-Charge unless such error is due to incorrect data supplied
by the Engineer-in-Charge.

xX) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith
Register and obtain License from the competent authority under the Contract Labour (Regulation &
Abolition)Act 1970,the Contract Labour (Regulation & Abolition) Central Rules, 1971 and submit
certified copies of the same to the Engineer-in-Charge and the Principal Employer.

xxi) The contractor shall be registered with the concerned State Govt. and the Central Govt. in
respect of Sales Tax Act and the certificate having details of Registration No., period of validity etc.
should be submitted to the Engineer-in-Charge.

xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights,
security guards, fencing when and where necessary as required by the Engineer-in-Charge for the
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purpose of protection of the works, materials at site, safety of workmen and convenience of the
public.

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course of execution of
the work during excavation and dismantling etc. shall be the property of the company and the
same may be issued to the contractors, if required for use in the works at the rates to be fixed by
the Engineer-in-Charge.

xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc.
shall be the contractor's responsibility and is to be carried out at his own cost as per instructions of
EIC. The rates quoted by the contractor shall be deemed to include the dewatering costs.

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit
specifications and drawings showing the proposed temporary work to the Nodal Officer/Engineer-
in-Charge or his nominee, who is to approve them if they comply with the specifications and
drawings.

The contractor shall be responsible for design of Temporary Works.

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor's
responsibility for design of the Temporary Works.

14. Defects Liability Period:

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order,
the contractor shall be responsible to make good and remedy at his own expense the defect/s
mentioned hereunder within such period as may be stipulated by the Engineer-in-Charge in writing:

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six)
months from the date of issue of Defect Liability certificate / completion certificate.

b) In the case of building works or other works of similar nature any defect in the work detected by
the Engineer-in-Charge within a period of 6 (six) months from the date of issue of Defect Liability
certificate/ completion certificate or before the expiry of one full monsoon period i.e. June to
September whichever is later in point of time.

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out
the defects by the contractor detected within the defect liability period and if the contractor fails to
adhere to this programme, the Engineer-in-Charge shall be at liberty to procure proper materials
and carry out the rectifications in any manner considered advisable under the circumstances and
the cost of such procurement of materials and rectification work shall be chargeable to the
contractor and recoverable from any of the pending dues of the contractors.

The defect liability period can be extended by the company on getting request from the contractor
only for valid reasons.

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface
Dressing & any other work of similar nature to be decided by the Engineer-in-Charge.

15. Operating and Maintenance Manual:

If “as built” drawings and/or Operating and Maintenance Manual are required the contractor shall
supply them by the dates as per instruction of the Engineer-in-charge.
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If the contractor does not supply the drawings and/or Manual by the dates as stated above, or they
do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall
withhold the amount as stated in the agreement.

16. Settlement of Disputes.

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution.
However, if such disputes take place between the contractor and the department, effort shall be
made first to settle the disputes at the company level.

The contractor should make request in writing to the Engineer-in-charge for settlement of such
disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no
disputes/ claims of the contractor shall be entertained by the company.

Effort shall be made to resolve the dispute in two stages

In first stage dispute shall be referred to Area GM or GM/HoD(C). If difference still persist the
dispute shall be referred to a committee constituted by the owner. The committee shall have one
member of the rank of Director of the company who shall be chairman of the committee.

If differences still persist, the settlement of the dispute shall be resolved in the following manner:
Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt.
Departments ( except Railways, Income Tax, Customs & excise duties )/ State Public Sector
Enterprises shall be referred by either party for Arbitration to the PMA ( Permanent Machinery of
Arbitration ) in the department of Public Enterprises.

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought in the
Court of
Law.

QEEPEE
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ADDITIONAL TERMS AND CONDITIONS

The following additional terms and conditions are also acceptable to the company. The tenderers
are requested not to quote any further additional conditions in the tender.

1. Mobilization Advance

i) No mobilization advance is payable for works whose estimated value is less than Rs.100.00
lakhs.

i) In the case of turnkey work whose estimated value is more than Rs.100 lakhs a maximum of 10
% of the total contract value of work will be paid as mobilization advance subject to submission of
Bank Guarantee equal to 110% of the advance amount. The mobilization advance shall be paid in
two installments.

iii) In case of other civil works valued more than Rs.100 lakhs mobilization advance will be paid
upto 5% of the contract value subject to submission of Bank Guarantee equal to 110% of the
advance amount. The mobilization advance shall be paid in two installments.

iv) However, such mobilization advance will carry interest on the basis of CIL's borrowing rate
under cash credit arrangement as varying from time to time.

v) The mobilization advance shall be recovered from the bills of the contractor from the 2nd
running account bill onwards @ 20% of the advance amount paid and full recovery would be
ensured before or with the Final Bill.

vi) The value of Bank Guarantee may be reduced to the extent such advance is recovered by the
company subject to the conditions that the value of Bank Guarantee amount at any time is more
than the recoverable outstanding advance. Bank Guarantee shall be irrevocable and from a
Scheduled- Bank acceptable to the Company.

2. Application of Price Variation Clause.

If the prices of materials (not being the materials supplied at fixed issue rates by the company) and
wages of labour required for execution of the work increase or decrease, the contractor shall be
compensated for such increase or recoveries will be made from the bills for such decrease as per
provisions detailed hereafter:

a) The amount of the contract shall accordingly be varied subject to the condition that such
compensation for escalation/ de-escalation in price shall be available only for the work done during
the stipulated period of the contract including such period for which the contract is validly extended
under the provisions of the contract without any penal action. The Price Variation Clause shall not
be applicable for works of capital nature, for which stipulated period of completion is six months or
less. For regular maintenance/Service contract, price variation shall not be applicable where
stipulated period of completion is twelve months or less.

b) The base date for working out such escalation/de-escalation shall be the last date on which the
bids (inclusive of price part) or revised price bids (inclusive of revised offer) were stipulated to be
received.

c) The compensation for escalation or recoveries to be made shall be worked out at quarterly
intervals and shall be with respect to the cost of work done during the previous three months. The
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first such payment will be made at the end of three months after the month (excluding) in which the
tender was accepted and thereafter at three months' interval.

d) Job specific modification in the formulae of price variation given in the following para(s) can be
done withthe approval of the CMD of the company
2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work done
shall be adjusted for increase or decrease in the cost of labour and the cost shall be calculated
quarterly in accordance with the following formula :

VL = Wx A/100 x (L-Lo)/Lo
Where :

VL= Variation in labour cost i.e., increase or decrease in the amount in rupees to be paid or
recovered.

W = Value of work done during the period under reckoning to which the escalation/de-escalation
relates as indicated in clause-2.4 of the Additional Terms & Conditions of the contract.

A = Component of labour expressed as percentage of the total value of the work adopted from the
Table-1.

Lo = Minimum wages for unskilled workers payable as per the Minimum Wages Act / Rules of the
State or Central Govt., whichever is more, applicable to the place of work as on the last date
stipulated for receipt of the bids (inclusive of price part) or revised price bids whichever is later.

L = Revised minimum wages of unskilled worker corresponding to Lo during the period to which
the escalation/de-escalation relates.

2.2 Escalation /De-escalation on Materials: The amount to be paid to the contractor for the work
done will be adjusted for increase or decrease in the cost of materials and the cost shall be
calculated quarterly in accordance with the following formula :

Vm = Wx B/100 x (M-Mo)/Mo
Where :

Vm= Variation in the material cost i.e. increase or decrease in the amount in rupees to be paid or
recovered.

W = Cost of work done during the period under reckoning to which the escalation / de-escalation
relates as indicated in clause-2.4 of the Additional Terms & Conditions of the contract.

B = Component of material expressed as percentage of the total value of the work adopted from
the Table -1.

M = Average All India Wholesale Price Index for all commodities for the period to which
escalation/de-escalation relates as published by the RBI Bulletin, Ministry of Industry & Commerce,
Gouvt. of India.

Mo = All India Wholesale Price Index for all commodities as published by the RBI Bulletin, Ministry
of Industry & Commerce, Govt. of India, relating to the last date on which the bids (inclusive of
price part) or revised price bids whichever is later were stipulated to be received.
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2.3 Escalation/ De-escalation on POL : The amount to be paid to the contractor for the work
done shall be adjusted for the increase or decrease in the cost of POL and the cost shall be
calculated quarterly in accordance with the formula given below :

Vf = Wx C/100 x (F-Fo)/Fo
Where :

Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees to be paid or
recovered.

W = Value of work done during the period under reckoning to which the escalation/ de-escalation
relates as indicated in clause 2.4 of the Additional terms & Conditions of the contract.

C =Component of POL expressed as percentage of the total cost of the work taken from Table -1.

F = Average Index Number for wholesale price for the group of "Fuel, Power, Light & Lubricants' as
published by the Economic Adviser, Ministry of Industry, Govt. of India for the period to which the
escalation/de-escalation relates.

Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as published by
the Economic Adviser, Ministry of Industry, Govt. of India prevalent on the last date of receipt of
bids (inclusive of Price Part) or revised price bids whichever is later.

2.4 While calculating the value of "W" the following may be noted : The cost on which the
escalation will be payable shall be reckoned as 85 % of the cost of work as per the bills to which
escalation relates, and from this amount the value of materials supplied or services rendered at the
prescribed charges under the relevant provisions of the contract, and proposed to be recovered in
the particular bill, shall be deducted before the amount of compensation for escalation or de-
escalation is worked out. In the case of materials brought to site for which any secured advance is
included in the bill, the full value of such materials as assessed by the Engineer-in-Charge (and not
the reduced amount for which secured advance has been paid) shall be included in the cost of
work done for operation of this clause. Similarly, when such materials are incorporated in the work
and the secured advance is deducted from the bill, the full assessed value of the materials
originally considered for operation of this clause should be deducted from the cost of the work
shown in the bill, running or final. Further the cost of work shall not include any work for which
payment is made at prevailing market rates.

2.5 In the event the price of materials and/ or wages of labour required for execution of the work
decreases, there shall be downward adjustment of the cost of work so that such price of materials
and/or wages of labour shall be deductible from the cost of work under this contract and in this
regard the formulae herein before stated under this clause shall mutatis/mutandis apply. No such
adjustment for the increase / decrease in material price and/ or wages of labour before mentioned
would be made in case of contracts related to capital works, in which the stipulated period of
completion of the work is six (6) months or less. However for Maintenance works any adjustment
for the increase or decrease in material price or wages of labour would be made only when the
stipulated period of completion of the work is twelve (12) months or less.

2.6 Application of Price Variation Clause during extended period of Contracts.
The Price Variation Clause as stated above will be applied for extended time frame of a contract by
following the principle stated as under:



63

i) Normally, if and when it is understood that a contract is not going to be completed within the
scheduled time period, the contract is kept operative by extending the time of completion
provisionally. During this provisional extended period the operation of the Price Variation Clause
will remain suspended.

i) If and when it is decided at the end of the successful completion of the work that the delay was
due to causes not attributable to the contractor, then the Price Variation Clause will be revived and
applied as if the scheduled date of completion has been shifted to the approved extended date.

iii) If it is decided at the end of successful completion of the work that the delay was due to the fault
of the contractor then the Price Variation Clause will not be revived and no further payment will be
made to the contractor on this account. Additionally the Clause related to Compensation for delay
will be applied.

No payment will be made by applying “FROZEN INDICES “under any circumstances.

Table-1

Value of A, B & C in the escalation formula in the additional terms & conditions for Civil Works :

Si Particulars A% (Labour | B% (Material | C% (POL Remarks
Component) | Component) | Component)
1 For building works 25 75 NIL
2 For Road works 15 80 05
3 For external sewerage, 10 90 NIL
External water supply, and
external electrification
4 For external water supply, 75 25 NIL
external sanitary and external
electrification (through labour rate
contract)
5 For steel structural works 15 85 NIL
6 For steel structural works with 75 25 NIL
Deptt. free supply of rolled steel
Sections (through labour rate
contract)
7 For Coal Handling Plant Civil 25 75 NIL
Works
8 For under-ground civil works such 35 65 NIL
as Incline Drivage, Shaft Sinking
etc
9 For only labour oriented works of 100 NIL NIL

maintenance nature

For all other works not listed above, the component of labour, material and POL of the total cost of
work shall be as specifically indicated in the tender document.
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SAFETY CODE.

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, or from
solid construction except such short period work as can be done safely from ladders. When a ladder is used, an extra
mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as well suitable footholds
and hand-hold shall be provided on the ladder and the ladder shall be given an inclination not steeper that “ato 1 ( %
horizontal and 1 vertical).

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended from an overhead
support or erected with stationary support shall have a guard rail properly attached or bolted, braced and otherwise
secured at least 90 cm (3ft) high above the floor or platform of such scaffolding or staging and extending along the entire
length of the outside and ends thereof with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure.

3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly or unequally,
and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft) above ground level, they should
be closely boarded, should have adequate width and should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent the
fall of person or materials by providing suitable fencing or railing whose minimum height shall be 90 cm (3ft).

5. Safety means of access shall be provided to all working platforms and other working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9 m (30ft) in length while the width between side rails in rung
ladder shall in no case be less than 20 cm (11 '%") for ladder upto and including 3 m (10ft) in length. For longer ladders,
this width should be increased at least 4" for additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30
cm shall be kept. Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any
of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The
contractor shall provide all necessary fencing and lights to protect the public from accident and shall be bound to bear
the expenses of defence of every suit, action or other proceedings at law that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost which may be awarded in any
such suit; action or proceedings to any such person or which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied with at least one
ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend from bottom of the trench to at least 90
cm (3ft) above the surface of the ground. The side of the trenches which are 1.5 m (5ft) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. The
excavated materials shall not be placed within 1.5 m (5ft) of the edges of the trench or half of the depth of the trench
whichever is more. Cutting shall be done from top to bottom. Under no circumstances, undermining or undercutting shall
be done.

7. Demolition : before any demolition work is commenced and also during the progress of the work,
i. All roads and open areas adjacent to the work site shall either be closed or suitably protected.

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the operator
shall remain electrically charged.

iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or flooding. No
floor, roof or other part of the building shall be so overloaded with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be kept available
for the use of the person employed on the site and maintained in a condition suitable for immediate use, and the
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contractor should take adequate steps to ensure proper use of equipment by those concerned:- The following safety
equipment shall invariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective footwear
and protective goggles.

i) Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious to the eyes,
shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at sufficiently safe
intervals.

v) When workers are employed in sewers and manholes, which are in active use, the contractors shall ensure that the
manhole covers are opened and ventilated at least for an hour before the workers are allowed to get into the manholes,
and the manholes so opened shall be cordoned off with suitable railing and provided with warming signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Engineering
Assistant or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before any man is
allowed to enter into the manhole for working inside.

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which changes colour in
the presence of such gases and gives indication of their presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no Oxygen is found
inside the sewer line, workers should be sent only with Oxygen kit.

e) Safety belt with rope should be provided to the workers. While working inside the manholes, such rope should be
handled by two men standing outside to enable him to be pulled out during emergency.

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any kind. Proper warming signs
should be displayed for the safety of the public whenever cleaning works are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be immediately removed to
avoid accidents on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He should be given rest intermittently. The
Engineer-in-Charge may decide the time up to which a worker may be allowed to work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable air blowers are
recommended for ventilating the manholes. The Motors for these shall be vapour proof and of totally enclosed type. Non
sparking gas engines also could be used but they should be placed at least 2 meters away from the opening and on the
leeward side protected from wind so that they will not be a source of friction on any inflammable gas that might be
present.
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[) The workers engaged for cleaning the manholes / sewers should be properly trained before allowing to work in the
manhole.

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and gloves non sparking tools
safety lights and gas masks and portable air blowers ( when necessary).
They must be supplied with barrier cream for anointing the limbs before working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full weight on it to
guard against insecure fastening due to corrosion of the rung fixed to manhole well.

o) If a man has received a physical injury, he should be brought out of the sewer immediately and adequate medical aid
should be provided to him.

p) The extents to which these precautions are to be taken depend on individual situation but the decision of the
Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting with products
containing lead in any form. Wherever men above the age of 18 are employed on the work of lead painting, the following
precaution should be taken:-

a) No paint containing lead or lead products shall be used except in the form of paste or readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a surface
having lead paint is dry rubbed and scrapped.

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to enable the
working painters to wash during and on the cessation of work.

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry rubbing
down and scraping.

e) Adequate facilities shall be provided to enable working painters to wash during and on cessation of work.
f) Overall shall be worn by working painters during the whole of working period.

g) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by painting
materials.

9. When the work is done near any place where there is risk of drowning, all necessary equipments should be provided
and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate provision,
should be made for prompt first aid treatment of all injuries likely to be obtained during the course of the work.

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to the
following standards or conditions:-
i) (@) These shall be of good mechanical construction, sound materials and adequate strength and free from patent

defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and
adequate strength, and free from patent defects.
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ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the age of 21 years
should be in charge of any hoisting machine including any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or as
means of suspension, the safe working load shall be ascertained by adequate means. Every hoisting machine and all
gear referred to above shall be plainly marked with the safe working load. In case of a hoisting machine having a
variable safe working load each safe working load and the condition under which it is applicable shall be clearly
indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe
working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical

Engineer-in-Charge. As regards contractor's machines the contractors shall notify the safe working load of the machine
to the Engineer-in-Charge whenever he brings any mach8inery to site of work and get it verified by the Electrical
Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided
with efficient safeguards. Hoisting appliances should be provided with such means as will reduce to the minimum the risk
of accidental descent of the load. Adequate precautions should be taken to reduce to the minimum the risk of any part of
a suspended load becoming accidentally displaced. When workers are employed on electrical installations which are
already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should be
provided. The worker should not wear any rings, watches and carry keys or other materials which are good conductors
of electricity.

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe condition
and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities should be
provided at or near places of work.

14. These safety provisions should be brought to the notice of all concerned by display on a notice board at a prominent
place at work spot. The person responsible for compliance of the safety code shall be named therein by the contractor.

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements made
by the contractor shall be open to inspection by the Labour Officer or
Engineer-in-Charge of the department or their representatives.

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor from the
operations of any other Act or Rule in force in the Republic of India.
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TECHNICAL SPECIFICATIONS

Technical Specifications to be followed

Civil Engineering Works

Latest CPWD specification shall be adopted. Presently CPWD specifications 2009 Vol. | & Il is in
vogue which may be followed. These specifications cover all type of Building Works. The
specifications are available as a printed document issued by CPWD and also in soft copy PDF
format in CPD website.

Electrical Engineering Works
Latest CPWD specification shall be adopted. Presently the following are in vogue:

Part No. Description Year Of Issue Year Of Issue
I Internal 2013
I Lifts And Escalators 2003
V Wet Riser And Sprinklers System 2006
Vi Heating, Ventilation And Air 2005
Conditioning Works

*Roads And Bridges

Standard specifications issued by ministry of surface transport may be followed. Presently MORTH
Specifications on roads and bridges 2013 is available. These specifications cover exhaustively
various roads and bridge works. (Applicable for important and major roads.)

*Delete if not applicable
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AFFIDAVIT

(NON JUDICIAL STAMP PAPER OF X 10/-)

.......................................... Partner / Legal Attorney Proprietor / Accredited Representative of

Y Solemnly declared that :
1. 1/ We are submitting tender for the work
against Tender Notice No. dated ----------
2. None of the partners of our firm is relative of employee of CMPDI.
3 All information furnished by me / us in respect of fulfillment of eligibility criteria and

information given in this Bid is complete, correct and true.

4. All documents / credentials submitted along with this tender are genuine, authentic, true
and valid.
5. If, any information or document submitted is found to be false / incorrect at any time,

Employer may cancel my Bid and action as deemed fit may be taken against me / us including
termination of the contract, forfeiture of all dues including Earnest Money and blacklisting of our
firm and all Partners of the firm etc.

Signature of the Tenderer

Seal of Notary
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MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT

To
Central Mine Planning & Design Institute Limited,
Gondwana Place, Kanke Road, Ranchi — 8340 31

Sub. : Authorization for release of payment due from Central Mine Planning & Design
Institute Limited, Gondwana Place, Kanke Road, Ranchi through Electronic Fund
transfer / Internet Banking.

(SBI-NET)
Ref.: Order No. Date and / or Tender [/ Enquiry [/ Letter
No. Date
(Please fill in the information in CAPITAL LETTERS, Please TICK wherever it is applicable).
1. Name of the Party
2. Address of the Party
City PIN Code
E- Mail Id
Permanent Account Number
3. Particulars of Bank
Bank Name Branch Name
Branch Place Branch City
PIN Code Branch Code
MICR No.

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please
attach Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name
and code number)

RTGS
CODE

Account Savings Current Cash Credit
Type

Account Number
(as appearing in the
Cheque Book)

4, Date from which the mandate should be effective.
| hereby declare that the particulars given above are correct and complete. If any transaction is delayed or
not effected for reasons of incomplete or incorrect information. | shall not hold Central Mine Planning &
Design Institute Limited responsible. | also undertake to advise any change in the particulars of my account
to facilitate updating of records for purpose of credit of amount through SBI Net.
Place:
Date:

Signature of the party / Authorized Signatory.

Certified that the particulars furnished above are correct as per our records.

Banker’s Stamp:
Date :
(Signature of the Authorized official from the Banks)
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PROFORMA FOR EXECUTION OF AGREEMENT

AGREEMENT NO. DT.

This Agreement is made on this day of 20..... between the Central Mine Planning and
Design Institute Limited, a Company Registered under the Indian Companies Act, 1956 having its Registered
Office at Gondwana Place, Kanke Road, Ranchi (hereinafter called the Company which expression shall,
unless repugnant to the subject or context, include its successors and assignees) of the one part and (Name of
the contractor) carrying on business as a (Partnership / proprietorship / Ltd. Co. etc.) firm under the name and
style (hereinafter called the "said Contractor" which
expression shall, unless the context requires otherwise include them and their respective heirs, executers,
administrators and legal representatives) of the other part.

And whereas the Company invited tender for the work
against Tender Notice No.

And whereas the said contractor / firm submitted tender for the said work and deposited a sum of Rs.
as Earnest Money and whereas the tender of the said contract has been accepted by the
company for execution of the said works.

NOW THIS AGREEMENT WITNESS AND IT IS HEREBY AGREED AS FOLLOWS :-

1) In this agreement words and expressions shall have the same meaning as are respectively assigned
to them in the tender papers hereinafter referred to.

2) The following documents which are annexure to this agreement should be deemed to form and be
read and construed as part of this agreement viz.

i) Annexure-A Tender Notice (Page ..... t0 ......)
ii) Schedule-A General terms & conditions. Special conditions and General technical
specifications (page ........ to... )
ii) Schedule-B The probable Quantities and Amount (Page ..... to ......)
iv) Schedule-C Negotiation letters —
iv) Schedule-D Letter of Acceptance / Work Order (Page ...... fo ........ )
3) In consideration for the payment of the sum of Rs. ............... (W/QO value; both in words and figures) or

such other sum as may be arrived at under the clause of the specification relating to Payment by
item's measurements at unit prices by the Company, the said Contractor shall, subject to the terms &
conditions contained herein execute and complete the work as described and to the extent of
probable quantities as indicated in Schedule B with such variations by way of alteration, addition to or
reduction from the said works.

4) The company has converted @ sUM Of RS.....cccovivivnrnienceninn, only, from the amount of
RS deposited by the said contractor as Earnest Money, into "Initial
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Security Deposit" of 1% of the awarded work value. The excess / balance amount of earnest money
shall be adjusted in the RA Bills(s).

5) The said contractor hereby covenants with the company that the Company shall retain a sum of

RS e s or such sum as may be arrived at based on the executed value of
the work, as security deposit for the fulfilment of the contract to the satisfaction of the Company.

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above written :

1. Partner Signature
2. Partner Signature
On behalf Of M/S........c.cceeiiieeecece e

The Contractor, as one of the constituted attorney,

In the presence of —

1. Name : Signature
Address :
Occupation :

Signed by Sti.....ccviieiirieee, on behalf of Signature

(name of Company) in presence of :
1. Name : Signature

2. Address :
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BANK GUARANTEE PROFORMA FOR
EARNEST MONEY DEPOSIT/BID SECURITY
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULED BANK
AUTHORISED BY RBI TO ISSUE A BANK GUARANTEE)

To:
Central Mine Planning & Design Institute Limited,
Gondwana Place, Kanke Road, Ranchi - 834 031

WHEREAS [name and address of Bidder] (hereinafter called “the Bidder”) shall be submitting its
Bid dated [date of the Bid)] for the work. [name of the work] (hereinafter called “the Bid”).
KNOW ALL MEN by these present that we, [name of the bank] of [name of the country]
having our registered officeat.......... [address of the bank] (hereinafter called “the bank”),
are bound unto the Central Mine Planning & Design Institute Limited, Gondwana Place, Kanke Road, Ranchi - 834
031 (hereinafter called ‘the Employer”) for the sumof............ [amount of the Guarantee in words and figures] for

which payment well and truly to be made to the said Employer the Bank binds itself, his successors and assigns by
these presents.

SEALED with the Common Seal of the said bank this day of 20

THE CONDITION of this obligation are :

1. If the Bidder withdraws its Bid during the period of Bid Validity specified by the Employer on the bid
form; or

2. If the Bidder withdraws having been notified of the acceptance of its bid by the Employer during the
period of Bid Validity :

(a) Fails or refuses to execute the Contract Agreement when required ; or
(b) Fails or refuses to furnish the Performance Security (if any) in accordance with the Bid conditions.

We, [name of the bank] undertake to pay to the Employer up to the above amount upon receipt of its
first written demand, without the Employer having to substantiate its demand, provided that in its demand the Employer
will note that the amount claimed by it is due to it owing the occurrence of 1 or both of the 2 (a) or (b) specifying the
occurred condition or conditions.

This guarantee will remain in full force up to and including the date and any demand in respect thereof
should reach the Bank not later than the date of expiry of this guarantee.

For and on behalf of the Bank

Signature

Name

Designation

Common Seal of Bank
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BANK GUARANTEE PROFORMA FOR PERFORMANCE SECURITY / GUARANTEE
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULEDBANK
AUTHORISED BY RBI TO ISSUE A BANK GUARANTEE)

To

Central Mine Planning & Design Institute Limited,
Gondwana Place, Kanke Road, Ranchi - 834 031

In consideration of the Central Mine Planning & Design Institute Limited, having its Registered office at
Gondwana Place, Kanke Road, Ranchi — 834 031 (hereinafter called to as the “Employer” which expression
shall unless repugnant to the context or meaning thereof, include all successors, administrators and assigns)
having awarded to [Name & Address of the Contractor] (hereinafter called to as
“Contractor” which expression shall unless repugnant to the context of meaning thereof include its successors,
administrators, executors and assigns) the work [Name of the Work] by issue of Letter of
Award No. [Work Order / Letter of Intent No.] and the same having been unequivocally accepted by
the Contractor resulting into a Contract Agreement dated valued at [value of
Work Order] (hereinafter called ‘the Contract’) and the Employer having agreed to accept Performance Bank
Guarantee of ___ [indicate figure]% of the Contract Sum [amount in figures and words) from
a Nationalized / Scheduled Bank for due performance of the work executed by the Contractor as per the terms
& conditions contained in the said Contract.

We, [name of the Bank], of [address of the Bank] (hereinafter called to as
‘Bank” which expression shall unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer immediately on demand
and or, all money payable by the Contractor to the extent of [amount of guarantee in figures and
words ], at any time from to without any demur, reservation, recourse, contest or protest and/or
without any reference to the Contractor. Any such demand made by the Employer on the Bank shall be conclusive and
binding notwithstanding any difference between the Employer and the Contractor or any dispute pending before any
Court, Tribunal, Arbitrator or any other authority. We agree that the Guarantee herein contained shall be irrecoverable
and shall continue to be enforceable as per the terms & conditions contained in the said Contract.

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under this Guarantee,
from time to time, to extend the validity of time of Performance of the Contract by the Contractor. The Employer shall
have the fullest liberty without affecting this Guarantee, to postpone, from time to time, the exercise of any powers
vested in them or of any right which they might have against the Contractor, and to exercise the same at any time in any
manner, and either to enforce or to forebear or to enforce any covenants contained or implied in the Contract, between
the Employer and the Contractor or any other course or remedy or security available to the Employer. The Bank shall not
be released of its obligations under these presents by any exercise by the Employer of its liberty with reference to matter
aforesaid or any of them or by reason of any other act of forbearance or other acts of omission or commission on the
part of the Employer or any other indulgence shown by the Employer or by any other matter or thing whatsoever which
under law would, but for this provision, have the effect of relieving the Bank. The Bank also agrees that the Employer at
its option shall be entitled to enforce this Guarantee against the Bank as a Principal Debtor in first instance, without
proceeding against the Contractor and notwithstanding any security or other Guarantee that the Employer may have in
relation to the Contractor’s liabilities.



Dated this day of

at
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For and on behalf of the Bank

Signature

Name

Designation

Common Seal of Bank
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CHECK LIST FOR SUBMISSION OF BID.
(Specimen only, subject to improvement)

Earnest Money - Demand Draft /Bank Guarantee (as per enclosed proforma).

Constitution / Legal status of Bidder including place of Registration and Principle place of business
e.g. Memorandum of Understanding, Articles of Association, and Partnership Deed, affidavit in case of
proprietary-firm and Authorization / Power of Attorney of Bid Signatory.

Joint Venture details including original JV Agreement and details covering 2 for JV Partners — if
applicable.

Details of Permanent Account No. (PAN).- ( For bidder / all JV partners )

Details related to fulfillment of Eligibility Criteria.

Certificate of completion of similar work [Ref. CI. 3.3(A) of ITB].

Work Order for the work(s) referred in 5.(a).

In case of sub-contractor suitable document as per ClI. 3.3(A) of ITB- if applicable.

Information on financial turnover of last 3-years [ref. Cl. 3.3(B) of ITB].

information on net worth- if applicable- [ref. Cl. 3.3(C) of ITB].

) Particulars of Registration with Sales Tax Authority / VAT- Not applicable for only service
oriented works- (for bidder / all JV partners)

Particulars of Registration with Service Tax Authority — (For bidder / all JV partners )

o0 aoo0 oo

Integrity Pact duly signed(Applicable for bids with estimated cost above Rs.200 lakhs) ( duly signed by
bidder or all JV partners and witnessed ).

Undertaking on Bidder's letterhead as per enclosed pro-forma.
Contractor’s Bid as per enclosed pro-forma.

Bid Document duly signed in all pages excluding Price Part as per CI. 11.1 of ITB (to be submitted as
part of Part-1 Bid).

Price Bid comprising of priced Bill of Quantity duly filled in and signed in all pages. (to be submitted as
part of part-Il Bid).

E-payment details as per format.
Note: All information/documents should be duly signed an authenticated by the individual bidder, or all
partners of J.V.
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FORMS OF BID AND QUALIFICATION INFORMATION
QUALIFICATION INFORMATION
(The information to be submitted by individual Bidder/or individual members of Joint Venture )
1. Bidders' Details.

SI.No. Particulars Remarks/Details
1. Constitution or Legal status of Bidder (attach)

2. Place of registration :

3. Principal place of business

4, Power of Attorney of Bid signatory : (attach)

i) If an individual:

a) Full name :

b) Postal Address :

i) If proprietary firm:

a) Name of the Proprietor :

b) Full postal address of Firm/ Proprietor :

iii) If partnership firm:

a) Full name of partners :

b) Full postal addresses of the firm :

c) Partnership Deed :

iv) In case of Company:

a) Date and place of registration :

b) Memorandum & Articles of Association :

c) Full postal address of the registered office :

In case of Joint Venture all relevant details in respect of all the partners be submitted.
1.2 Joint Venture:

Name of all partners of a Joint Venture (Not more than 3)

1. Lead partner

2. Partner

3. Partner

NOTES: Joint Venture must comply the requirements of clause 2.3 under Instruction To Bidders:
Joint Venture Agreement be enclosed.

1.3 Documents fulfilling Clause 3.3(A) of Qualifying Criteria under ITB be submitted
1.4 Evidence of adequacy of average annual financial turn over during last three years ending
FORMS OF BID AND QUALIFICATION INFORMATION

31sMarch of the .................... (Previous) financial year should be at least 30% of the estimated value of
the work. Refer Cl. 3.3(B)

Relevant balance sheets / Certificate be issued by practicing C.A (with Membership No. and Name) based
on last three years balance sheet or other suitable documents acceptable to the department.
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FORMS OF BID AND QUALIFICATION INFORMATION

PART-|
CONTRACTOR'S BID AND ACCEPTANCE OF BID CONDITIONS

On the letter head of the company by the Bidder or authorized officer having power of attorney to sign on
behalf of the bidder

To:

Sub : BID for the Work
Ref: Bid NOICE NO ...

Dear Sir,

This has reference to above referred tender. I/we have read and examined the conditions of contract,
Scope of work, technical specifications, BOQ and other documents carefully.

| /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the tender
conditions and tender documents in its entirety for the above work and agree to abide by and fulfill all terms and
conditions and specifications as contained in the bid document.

l/we here by submit all the documents as required to meet the eligibility criteria as per provision of the bid
notice/document.

I/We hereby confirm that this bid complies with the Bid validity, Bid security and other documents as
required by the Bidding documents.

If any information furnished by me/us towards eligibility criteria of this tender is found to be incorrect at any
time, penal action as deemed fit may be taken against me/us for which [/We shall have no claim against
CIL/Subsidiary.

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of Acceptance/Work Order
shall constitute a binding contract between me/us and ....... coalfields Ltd.

Should this bid be accepted, I/we agree to furnish Performance Security within 28 days of issue of letter of
acceptance and commence the work within 10 days of issue of letter of acceptance. In case of our failure to abide
by the said provision.......... Coalfields Ltd. shall, without prejudice to any other right or remedy, be at liberty to
cancel the letter of acceptance/ award and to forfeit the Earnest Money and also debar us from participating future
tenders for a minimum period of 12 months.

Yours faithfully,

Signature of Bidder
OR
Authorized signatory, in case of JV, All partners of JV

Encl. i) Earnest Money of Rs............ vide ........ Dated ........

i
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HINDERANCE REGISTER

1. Name of Work :
2. Contract Agreement No. :
3. Date of Commencement :
4, Stipulated Date of Completion :
5. Extended Date of Completion, if applicable :
SI. | Nature of Activity of Effect of Date of | Signature of | Date of Sign of Period of
No. | Hindrance |Work affected | Hindrance on | notification | contractor's | removal of client Hindrance
employment of |of hindrance | representative | hindrance | Engineer
labour and T&P by
etc contractor
(1) (2) (3) (4) () (6) (7) (8) )
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TENDER DOCUMENT

Name of work

Tender Notice No. & Date
Earnest Money Deposit

Completion period of work
Date & time of submission of tender
Date & time of opening of tender

Tender Document issued to

Drilling and sinking of 200x150 mm dia deep
borewell including supply and installation of
pump sets, pipes and allied works on “NO
WATER-NO PAYMENT?” basis at [ICM, Kanke,
Ranchi.

. 24 of 2015 -16 Dt. 14.10.2015

Rs. 4010.00 (Rupees four thousand and ten

"~ only).

. 30 (thirty) days

. upto 3.00 p.m. on 12.11.2015
: at 3.30 p.m. on 12.11.2015

Signature of Issuing Officer

PART : I
(PRICE BID)

Town Engg. Deptt.
CENTRAL MINE PLANNING AND DESIGN INSTITUTE LIMITED

(A subsidiary of Coal India Limited)
Gondwana Place, Kanke Road, Ranchi
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PRICED SCHEDULE OF QUANTITIES

Name of work : Drilling and sinking of 200x150 mm dia deep borewell including supply and
installation of pump sets, pipes and allied works on “NO WATER-NO PAYMENT”
basis at ICM, Kanke, Ranchi.

Tender Notice No. : 24 of 2015 - 2016 Dt. 14.10.2015

SI.No Description of items Unit | Qtty. Rate Amount

1 Drilling and sinking of deep tubewell of size | LS 1.00
200x150 mm diameter in all classes of soil
including hard rock by water jet casing
method/reversed circular of direct rig method
including supplying and sinking in Class:B Gl
casing pipe of size NB : 178 mm (7”) with M.S.
clamps long socket in loose strata extended
minimum collapsing of bore. The bottom of
borehole should be of size 150mm clear internal
dia for a minimum depth of 125 metres below
ground level. The rate shall including supplying
and fixing MS cap top for borehole, labour,
machinery, material consumables, loading,
unloading, lead, it complete including
development of borehole, compressor including
testing yield for 3 days for minimum 7 hrs a day
after development.

N.B. A) Payment will be made only for successful
bores of assured water supply of minimum 1100
GPH (+) 10%. For unsuccessful bore, no
payment will be made (i.e. No water no
payment). Hence while quoting it should be kept
in mind and the rate should include testing bore
of 4 %" dia, if required.

B) Casing pipe internal dia will be 200 mm.

2 Supply, installation, testing and commissioning of | Each 1.00
electrically driven suitable capacity submersible
pumping set for 200x150 mm dia boreholes (ltem
No. 1 above) for operation on 400V + 8% AC, 3
phase, 50 cycles continuous rating including
wiring and connecting of minimum 10 stages and
for a minimum 35 metres head from ground level.
Depending upon yield of the bores, suitable
capacity pump set will have to be installed at
required depth. The tenderer shall quote the rate
for minimum of 1100 GPH (+) 10% x 35 mts head
from ground level complete.

3 Supplying, installation, testing and | Each 1.00
commissioning of control gear with wall mounting
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SI.No Description of items Unit | Qtty. Rate Amount

type panel, commissioning of busbar box, amp
meter, volt meter, both rotary switches single
phasing preventers, water level guard : 1 no.
main switch of suitable capacity for outgoing. The
internal  connection should be done with
FINOLEX or approved equivalent copper
conductors. The panel provided should be
suitable for pumps under item no. 2 control
panels for item no. 2 of above pumping sets for
150 mm boreholes.

4 Supplying, lowering and laying of FINOLEX or | Mtr. 150.00
approved equivalent make 3 core submersible
copper cable with clamps and all fittings complete
in all respects for submersible pumping sets for
item no. 2 : 4 sq.mm size.

S Supplying, lowering/laying and fixing class : PVC | Mtr. 1250
pipe heavy duty with long threaded long union
delivery column pipe with fittings complete in all
respects including bends, valves, labours,
materials etc complete : 50mm / 36 mm pipe.

Total estimated value of work :

% above/below the estimated value quoted by the Tender :

Total quoted value of work by the Tenderer:

Rupees in words :

NB:  Tenderers are required to quote their rates in percentage in the manner and at the places specified above.

Signature and Seal of tenderer




