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A Mini Ratna Company

TENDER DOCUMENT

FOR

Construction of Hostel-cum-Computer
Centre for blind girls students of Braj
Kishore Netraheen Balika Vidyalaya, Bariyatu
& Construction of toilets for girls, students
and drilling of borewell with supply &
installation  of  centrifugal pump at
Pramathanath Madhya Vidyalaya , Hinoo,
Ranchi.

NOVEMBER, 2015

Central Mine Planning And Design Institute Ltd.
(A Subsidiary of Coal India Ltd.)
Gondwana Place, Kanke Road,
Ranchi - 834031 (Jharkhand)
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e - TENDER NOTICE
FOR THE WORK

Construction of Hostel-cum-Computer Centre for blind girls students of Braj
Kishore Netraheen Balika Vidyalaya , Bariyatu & Construction of toilets for girls
students and drilling of borewell with supply & installation of centrifugal pump at
Pramathanath Madhya Vidyalaya , Hinoo, Ranchi .

TENDER NOTICE NO. : 24 of 2015-16 dated 03.11.2015

1. Tenders are invited on-line on the website http://mcltenders.gov.in from the eligible
bidders having Digital Signature Certificate (DSC) issued from any agency authorized by
Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the
chain of trust to the Root Certificate of CCA for the following work:

Description of work Estimated Earnest | Application Period of
Cost of Work Money fee Completion
(In Rs.) (In Rs.) (In Rs.) (In Days)
Construction of Hostel-cum-| 25.53 lakhs 25530.00 0.00 120
Computer Centre for blind girls
students of Braj Kishore
Netraheen Balika Vidyalaya ,
Bariyatu & Construction of
toilets for girls, students and
drilling of borewell with supply
& installation of centrifugal
pump at Pramathanath
Madhya Vidyalaya , Hinoo,
Ranchi .
2. Time Schedule of Tender :
Sl.No. Particulars Date Time
a. Tender Publication date 12.11.2015 10.00 hours
b. Document download start date 12.11.2015 11.00 hours
c.. | Document download end date 26.11.2015 17.00 hours
d. | Bid Submission start date 12.11.2015 11.00 hours
e. Bid submission end date 26.11.2015 17.00 hours
f. Start date for seeking Clarification on-line 12.11.2015 11.00 hours
g. | Last date for seeking Clarification on-line 26.11.2015 17.00 hours
h. | Date of Pre-bid Meeting NA NA
i Part-1 Opening date 27.11.2015 11.00 hours

For details of qualification requirements, bid security and complete tender document, visit
our website www.cmpdi.co.in, http://eprocure.gov.in/cppp and
https://mcltenders.gov.in Detailed tender notice is available at
https://mcltenders.gov.in

NOTE : End user portal agreement of MCL is applicable for CMPDI also.
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CENTRAL MINE PLANNING AND DESIGN INSTITUTE LIMITED
(A Subsidiary of Coal India Limited)
Gondwana Place, Kanke road, Ranchi-834031
Jharkhand INDIA

DETAILED E -TENDER NOTICE

FOR THE WORK

Construction of Hostel-cum-Computer Centre for blind girls students of Braj
Kishore Netraheen Balika Vidyalaya , Bariyatu & Construction of toilets for girls
students and drilling of borewell with supply & installation of centrifugal pump at
Pramathanath Madhya Vidyalaya , Hinoo, Ranchi .

Contact No: Ph.: 91-651-2792006, FAX: 91-651-2232627

TENDER NOTICE NO. : 24 of 2015-16 DATE: 03.11.2015

1. Tenders are invited on-line on the website http://mcltenders.gov.in from the eligible
bidders having Digital Signature Certificate (DSC) issued from any agency authorized by
Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the
chain of trust to the Root Certificate of CCA for the following work:

Brief Scope of Work:

Description of work

Estimated Cost
of Work
(In Rs.)

Earnest
Money
(In Rs.)

Application
fee
(In Rs.)

Period of
Completion
(In days)

Construction of Hostel-cum-

25.53 lakhs

25530.00

0.00

120

Computer Centre for blind
girls students of Braj
Kishore Netraheen Balika
Vidyalaya , Bariyatu &
Construction of toilets for
girls, students and drilling
of borewell with supply &
installation of centrifugal
pump at Pramathanath
Madhya Vidyalaya , Hinoo,
Ranchi .

2. Deposit of Earnest Money: ¥ 25530.00 (INR Twenty five thousand five hundred thirty
only) as Earnest Money can be deposited online on e-Procurement portal of MCL by following
mode :

a) Online fund transfer from Axis Bank.
b) NEFT from any Scheduled Bank.

(EMD through NEFT has to be paid strictly as per the challan generated by the respective bidder
on e-procurement portal of MCL. The EMD payment through NEFT mode should be made well
ahead of time to ensure that the EMD amount is transferred to MCL account (Pool Account) before
bid submission).
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I. Alternatively, bidders can also deposit EMD in the form of irrevocable Bank Guarantee (BG)
from any scheduled Bank, in the format given in the bid document. The validity of such BG should
be minimum 28 days beyond the validity of the bid.

Note : The BG against EMD shall be taken only for the tenders where EMD is amounting to
Rs. 5 lakhs or more. In tenders with EMD less than Rs. Five lakh, only online mode of
payment shall be enabled.

In case of offline submission of EMD through BG, the bidder has to furnish the BG Number, date of
issue, expiry date, amount and name of issuing bank, while submitting the tender online. The
bidder has to deposit the original BG against EMD in person or by postal means, which must be
received in the office of the General Manager (TE & CM), Central Mine Planning & Design Institute
Limited, Gondwana Place, Kanke Road, Ranchi Pin-834031, (JHARKHAND), INDIA. (Complete
Address of Tender Inviting Authority) on any working day after e-publication of NIT and upto three
working days after the last date of submission of bid. The Company shall not be responsible for
any postal delay in receipt of EMD. In case the EMD is not received within the aforesaid period, the
bid will be out rightly rejected.

Il. In case of online payment of EMD, the bid submission can be made only when the EMD is
received by MCL (Pool Account).

V. In case of online payment of EMD, if the payment is made by the bidder within the last date
& time of bid submission but not received by MCL (Pool Account) within the specified period due to
any reason then the bid will not be accepted. However, the EMD will be refunded back to the
bidder.

(Note : In tenders where BG is not applicable Clause-ll (above) shall not be applicable
and should not be included).

3. The bidders should submit MANDATE FORM on line for e-Payment along with EMD, if not
submitted earlier, as per the format given in the bid document at section 3.

The bidders have to accept the on-line user portal agreement which contains the acceptance of all
the Terms and Conditions of NIT and tender document, undertakings and the e-Procurement
system through https://mcltenders.gov.in in order to become an eligible bidder. This will be a part of
the agreement.

4, Clarification of Bid: The bidder may seek clarification on-line within the specified period.
However, the management will clarify as far as possible to the relevant queries.

5. Availability of tender documents: Detailed tender notice & Tender documents
including terms and conditions of works shall be available on e-tendering portal
https://mcltenders.gov.in and Tender Notice shall be available at websites
www.cmpdi.co.in., or http://eprocure.qov.in/cppp.

6. General Instructions for Submission of Tender: A bidder should strictly comply with
the following instructions:

(a) Bidders are required to submit offers on line giving reference to this Tender Notice No.
and date, containing offers in two parts.

(b) Two Parts of the bid should contain the details as follows: -

Part-l —

i) Letter of Bid,

ii)  Details of Earnest Money Deposit.

iii) Information regarding Eligibility criteria.
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a) Maximum three nos. of completed work of similar nature with value during the last
seven years

b) Financial turnover of the bidder in the last three years

c) General technical evaluation (GTE) is to be agreed as mandatory

Part-Il - Prices only in the Excel format as indicated in the tender document.
7. Eligible Bidders:

The invitation for bid is open to all bidders including an individual, proprietorship firm, partnership
firm, company or a Joint Venture having eligibility to participate as per eligibility criteria stipulated in
clause No.8 of NIT and having Digital Signature Certificate (DSC) issued from any agency
authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up
to the chain of trust to the Root Certificate of CCA.

Note: Joint Venture: Two or three companies/contractors may jointly undertake contract/contracts.
Each entity will be jointly and severally responsible for completing the task as per the contract
(applicable for bids having estimated cost above Rs.2 Crores).

Joint Venture details:
Name of all partners of a joint venture(not more than 3):

1. Lead partner
2. Partner
3. Partner

Joint Venture must comply the following requirements :
i) Following are the minimum qualification requirements for Joint Venture

a) The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as
deliberated under clause No 8 (A) towards fulfillment of qualification criteria related to experience.

b) The qualifying criteria parameter e.g. financial resources (Turnover and Net Worth)of the
individual partners of the J.V. will be added together, for the relevant period, and the total criteria
should not be less than as deliberated under clause No. 8 (B) towards fulfilment of qualification
criteria related to financial turnover and net worth.

ii) The formation of joint venture or change in the Joint Venture character/ partners after
submission of the bid and any change in the bidding regarding Joint Venture will not be permitted.

iii) The bid, and in case of a successful bid, the agreement, shall be signed so as to legally bind all
partners jointly and severally and any bid shall be submitted with a copy of the Joint Venture
Agreement providing the joint and several liabilities with respect to the contract.

iv) The pre-qualification of a Joint Venture does not necessarily pre-qualify any of its partners
individually or as a partner in any other Joint Venture or association. In case of dissolution of a
Joint Venture, each one of the constituent firms may pre-qualify if they meet all the pre-qualification
requirements, subject to written approval of the employer.

v) The bid submission must include documentary evidence to the relationship between Joint
Venture partners in the form of JV Agreement to legally bind all partners jointly and severally for
the proposed agreement which should set out the principles for the constitution, operation,
responsibilities regarding work and financial arrangements, participation (percentage share in the
total) and liabilities (joint and several) in respect of each and all of the firms in the Joint Venture.
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Such JV Agreement must evidence the commitment of the parties to bid for the facilities applied for
(if pre-qualified) and to execute the contract for the facilities if their bid is successful.

vi) One of the partners shall be nominated for being in charge of the contract and shall be
designated as Lead Partner. This authorization shall be evidenced by submitting with the bid a
Power of Attorney signed by legally authorized signatories of all the partners.

vii) The JV Agreement must provide that the Lead Partner shall be authorized to incur liabilities and
receive instructions for and on behalf of any and all partners of the Joint Venture and the entire
execution of the contract shall be done with active participation of the Lead Partner.

viii) The contract agreement should be signed by each Joint Venture Partners. Subsequent
declarations/ letters/ documents shall be signed by lead partner authorised to sign on behalf of joint
venture or authorised signatory on behalf of JV.

ix) The bid should be signed by all the partners of the Joint Venture.
X) An entity can be a partner in only one Joint Venture. Bid submitted by Joint Venture including the
same entity as partner will be rejected.

xi) The JV agreement may specify the share of each individual partner for the purpose of execution
of this contract. This is required to fulfill eligibility and also for the purpose of apportioning the value
of the contract to that extent to individual partner for subsequent submission in other bids if he
intends to do so for the purpose of the qualification in that Bid.

xii) The earnest money / bids security bank guarantee can be submitted by the Joint Venture / one
or more partners of the joint venture.

xiii) The JV agreement must specifically state that it is valid for the project for which bidding is
done. If JV breaks up mid-way before award of work and during bid validity period bid will be
rejected. If JV breaks up midway before award of work and during bid validity/after award of
work/during pendency of contract, in addition to normal penalties as per provision of bid document,
all the partners of the JV shall be debarred from participating in future bids for a minimum period of
12 months.

xiv) JV agreement shall be registered in accordance with law so as to be legally valid and binding
on the members before making any payment.

xv) JV shall open a bank account in the name of JV and all payments due to the JV shall be
credited by employer to that account only. To facilitate statutory deductions all statutory documents
like PAN/TIN etc shall be submitted by JV before making any payment.

8. Eligibility Criteria:

A. Work Experience : The intending tenderer must have in its name as a prime contractor
experience of having successfully completed similar works during last 7 (seven) years ending last
day of month previous to the one in which bid applications are invited (i.e. eligibility period) should
be either of the following:-
Three similar completed works each costing not less than the amount equal to 40% of the
estimated cost.

Or
Two similar completed works each costing not less than the amount equal to 50% of the estimated
cost.

Or
One similar completed work costing not less than the amount equal to 80% of the estimated cost.

(In case the bidder is not a prime contractor but a sub-contractor, the bidder’s experience as sub-
contractor will be taken into account if the contract in support of qualification is a sub-contract in
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compliance with the provision of such sub-contract in the original contract awarded to prime
contractor.)

The work experience of the bidder for those works only shall be considered for evaluation
purposes, which are completed on or before the last day of month previous to one in which e-
Tender has been invited (i.e. e-Publication date of NIT). The experience of incomplete/ongoing
works as on the last date of eligibility period will not be considered for evaluation.

While considering the value of completed works, the full value of completed works will be
considered whether or not the date of commencement is within the said 7 (seven) years
period.

The cost of completed works shall be given a weight age to bring them at current price level by
adding 5% for each completed year (total number of days/365) after the end date of experience
(date of completion of work) till one year before the last day of month previous to one in which e-
Tender has been invited.

The definition of Similar work shall be as follows :

CONSTRUCTION OF BUILDING WORKS

In respect of the above eligibility criteria the bidders are required to furnish the following information
online:

i). Start date & end date of each qualifying experience (similar work)
ii). Agreement Number/Work Order Number of each experience
iif). Work Order Issuing authority of each experience

iv). Percentage (%) share of each experience (100% in case of an individual/proprietorship firm or
a partner in a partnership firm and the actual % of share in case of a Joint Venture)

v). Executed Value of work against each experience

vi). Confirmation in the form of Yes/No regarding submission of similar work experience as defined
in the NIT.

Note : Joint Venture, shall be allowed for participation in the bid with estimated cost above
Rs. 2.0 Crores.

The above qualification criteria shall be fulfilled by JV in the following manner.

The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as
deliberated hereinafter towards fulfillment of qualification criteria related to experience.

a) In case of completion of single work of similar nature costing, not less than the amount equal to
80% of the estimated cost put to tender:-

i) Any of the JV partner shall have the experience of having completed successfully a single work
of similar nature equal to80% of the estimated cost put to tender.

Or
b) In case of completion of two works of similar nature each costing not less than the amount equal
to 50% of the estimated cost put to tender :-

i) Any one partner can match the above requirement.
Or
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ii) At least two partners should each have completed at least one work of similar nature each
costing not less than the amount equal to 50% of the estimated cost put to tender.

Or
¢) In case of completion of three works of similar nature, each costing not less than the amount
equal 40% of the estimated cost put to tender:-

i) Any one partner can match the above requirement.

Or
i) Any two partners shall match the above requirement through completion of at least one work of
similar nature each costing not less than the amount equal 40% of the estimated cost put to
tender:-

Or
i) All the three partners shall match the above requirement through completion of at least one
work of similar nature each costing not less than the amount equal 40% of the estimated cost put
to tender.
However, during fulfillment of any of the above criteria one of the partner, who is the lead partner
shall have :-

i) More than 50 (fifty)% share in J.V.
and

i) Experience of having completed successfully a single work of similar nature equal to at least
40% of estimated cost put to tender

In case the bidder is a Joint Venture, the work experience of any one, two or three of the individual
partners of JV may be furnished as the work experience of the bidder.

B. Financial Turnover: Average annual financial turnover during the last 3 (three) years ending
31st March of the previous financial year should be at least 30% of the estimated cost.

(The “Previous Financial Year“shall be computed with respect to the e-Publication date of NIT).

If any bidder does not furnish the turnover value for any financial year out of the last 3 financial
years, the turnover for that financial year shall be taken as ‘Zero’ and the average annual financial
turnover shall be calculated accordingly.

The intending bidder must submit documentary evidence in support of above in the form of
certificate from Chartered Accountant or audited balance sheet or suitable acceptable documents.

If the audited balance sheet for the immediately preceding year is not available in case of tender
notified before 30th September, audited balance sheet/ profit and loss statement and other
financial statement of the three financial years immediately preceding the previous financial year
may be adopted for evaluating the credentials of the bidder.

Financial turnover shall be given simple weightage of 5% per year to bring them at current price
level, While evaluating the qualification requirement of the bidder. Such weightage shall be
considered from the end date of financial year. Updating will be considered for full or part of the
year (total no. of days / 365) i.e. considering 365 days in a year, till the last day of month previous
to one in which bid has been invited.

Joint Ventures shall meet the above eligibility requirement, in the following manner:
The qualifying criteria parameter e.g. financial resources (Turnover) of the individual partners of the

J.V. will be added together, for the relevant financial year, and the total should not be less than as
spelt out above.
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C. The Net Worth of the bidder based on latest audited annual accounts as on 31st March 2014
(e.g. for tenders floated in the financial year 2015-16, this will be ...... as on 31st March 2014) shall
not be negative.

The Net Worth shall be equal to: - Aggregate of the Capital + Free Reserve + Accumulated
Profit/Losses. Offer of the bidder showing Negative Net Worth will be rejected (Net Worth provision
applicable for tendered works with estimated cost above 100 lakhs).

The intending bidder must submit documentary evidence in support of above in the form of
certificate from Chartered Accountant based on latest audited Balance Sheet.

Joint Ventures shall meet the above eligibility requirement, in the following manner:

The qualifying criteria parameter e.g. net worth (Turnover) of the individual partners of the J.V. will
be added together, for the relevant financial year, and the total should not be negative.

If the bidder is a subsidiary of a company, the experience and resources of the holding company or
its other subsidiaries will not be taken into account. However, if the bidder is a holding company,
the experience and resources of its wholly owned subsidiaries will be taken into consideration.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified:-

(i) if they have made misleading or false representations in the forms, statements and attachments
submitted as proof of the qualification requirements.

(i) if they have record of poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, or financial failure etc.

Notes : ( Not a part of bid document )

I) The qualification criteria shown above are to be considered as a standard for normal works.

2) For specialized works, based on requirement, the subsidiary may add or modify with the
approval of competent authority.

3) The documents to be furnished by the bidder to prove that he is satisfying the qualification
criteria laid down should all be in the bidders name except in cases where though the name has
changed, owners continued to remain the same and in cases of amalgamation of entities and when
a holding company relies on the credential of its wholly owned subsidiaries.

In respect of the above eligibility criteria the bidders are required to furnish the following
information online:

i). Annual financial turnover of each of the last 3 years ending 31st March of the previous financial
year.

if). Name of the Chartered Accountant issuing the Profit and Loss A/c or the Turnover certificate
iif). Membership Number of the Chartered Accountant
iv). Date of issue of financial turnover certificate by CA

C. Permanent Account Number(PAN) : The bidder should possess Permanent Account Number
(PAN) issued by Income Tax department, Govt. of India.

In respect of the above eligibility criteria the bidders are required to furnish the following information
online :

i). Confirmation regarding possessing of Permanent Account Number (PAN) issued by Income Tax
department, Govt. of India in the form of Yes / No
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Note: In case the bidder is a Joint Venture, the PAN Number of each individual partner of JV will be
furnished.

D. VAT/Sales Tax Registration on Works Contract : The bidder should posses a VAT/ Sales Tax
Registration on works contract issued by Sales Tax department of any Indian State.

In respect of the above eligibility criteria the bidders are required to furnish the following information
online:

i). Confirmation regarding possessing of VAT/ Sales Tax Registration on Works Contract issued by
Sales Tax department of any Indian State in the form of Yes / No

Note : In case the bidder is a Joint Venture, the TIN/Sales Tax Registration Number of each
individual partner of JV will be furnished.

E. Service Tax Registration Certificate : The bidder should posses a Service Tax Registration
Certificate issued by Govt. Dept of any Indian State.

i). Confirmation regarding possessing of Service Tax Registration Certificate issued by Sales Govt.
Dept. of any Indian State in the form of Yes / No

F. Provident Fund : The bidder should posses a Provident Fund Registration Certificate issued
by Govt. Dept of any Indian State.

i). Confirmation regarding possessing of Provident Fund Registration Certificate issued by Govt.
Dept of any Indian State in the form of Yes / No

G. An Affidavit on a non-judicial stamp paper of minimum value of Rs.5 regarding genuineness of
the information furnished by him on-line and authenticity of the scanned copy of documents
uploaded by him on line in support of his eligibility, as per the format given in the bid document at
Section - 3

H. Legal Status of the bidder:
Any one of the following document:

1. Affidavit or any other document to prove proprietorship/individual status of the bidder.

2. Partnership deed containing name of partners.

3. Memorandum & Article of Association with certificate of incorporation containing name of bidder
4. Joint Venture agreement containing name of partners and lead partner, Power of Attorney to the
Lead Partner and share of each partner.

I. Digital Signature Certificate (DSC): If the bidder himself is the DSC holder bidding on-line then
no document is required. However, if the DSC holder is bidding online on behalf of the bidder then
the Power of Attorney or any sort of legally acceptable document for the authority to bid on behalf
of the bidder.

J. Banning: Declaration by the bidders that they have not been banned or delisted by any govt. or
guasi-govt. agencies or PSU, as per the Affidavit format given in the bid document at Section 3

9. Submission of Bid:

a. In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal (https://mcltenders.gov.in) with valid Digital Signature Certificate (DSC)
issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of
India and which can be traced up to the chain of trust to the Root Certificate of CCA. The
online Registration of the Bidders on the portal will be free of cost and one time activity
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only. If the bidder is an individual person then he should register himself under “Individual”
category and if the bidder is a proprietorship firm/partnership firm/Joint Venture/ Company
then registration should be under “Corporate” category. The registration should be in the
name of bidder, whereas DSC holder may be either bidder himself or his duly authorized
person.

b. The bidders have to accept unconditionally the online user portal agreement which
contains the acceptance of all the Terms and Conditions of NIT including General and
Special Terms & Conditions and other conditions, if any, along with on-line undertaking in
support of the authenticity of the declarations regarding the facts, figures, information and
documents furnished by the Bidder on-line in order to become an eligible bidder. No
conditional bid shall be accepted.

NOTE : End user portal agreement of MCL is applicable for CMPDI also.

c. Letter of Bid: The format of Letter OF BID (as given in the NIT at section 3 will be
downloaded by the bidder and will be printed/typed on their letter head. This document will
be signed by the bidder or authorized person of bidder or DSC holder bidding online with
authorization from bidder and the scanned copy of the same will be uploaded during bid
submission in Cover-l. The content of the “Letter of Bid” uploaded by the bidder must be
the same as per the format downloaded from website and it should not contain any other
information.

d. Price Bid (Part-1l): The Price Bid is containing the Excel formats The bidder will
downloaded the same and will quote item rate in Excel format Thereafter, the bidder will
upload the Excel format during bid submission in cover-ll. L-1 will be decided on overall
guoted value of specified schedule of quantities /BOQ mentioned in Excel format.

“In cases where the system does not read the values of any of the BOQs submitted against
a tender while generating BOQ comparative chart, a manual comparative statement will be
prepared based on the data available in the BOQs uploaded by the bidders and the same
shall be considered for evaluation and uploaded on the system for viewing by the public”.

The Price Bids of the bidders will have no condition. The Price Bid which is incomplete and
not submitted as per instruction given above (and also online) will be rejected. Any
alteration/ modification in the excel format may lead to rejection of the bid.

Service-Tax will be paid extra as applicable..

In case of any default / delay in payment of Service Taxes, wrong claim of CENVAT credit
etc. by the Contractor / Service Provider, the CMPDI would not be responsible and in no
case any such claim of the Contractor / Service Provider will be entertained by the CMPDI.

10. All bids are to be submitted on-line on the website https://mcltenders.gov.in. No bid
shall be accepted off-line.

11. It is the bidder’s responsibility to comply with the system requirement i.e. hardware,
software and internet connectivity at bidder’s premises to access the e-tender portal. Under
any circumstances, CMPDIL shall not be liable to the bidders for any direct/indirect loss or
damages incurred by them arising out of incorrect use of the e-tender system or internet
connectivity failures.

12. The part | will be opened on-line, on the scheduled date and after the prescheduled time
by the Bid Openers with their Digital Signature Certificate (DSC). The bidder can view bid
opening remotely on their personalized dash board under “Bid Opening (Live)” link. Part —|
shall be evaluated by the system online based on the information furnished by bidders on-
line in accordance with clause No 8 of NIT (Eligibility Criteria).This on-line evaluation will be
validated by CMPDIL.
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13. After evaluation of Part I, all the bidders will get the information regarding their eligibility
on website. Thereafter, a system generated e-mail confirmation will be sent to all successful
bidders communicating the date and time of opening of Price bid (Part II).

14. The Price-bid of the successful bidders (qualified in Technical-bid) will be opened on-
line, on the scheduled date and after the prescheduled time by the Bid Openers with their
Digital Signature Certificate (DSC). The bidder can view bid opening remotely on their
personalized dash board under “Bid Opening (Live)” link. The bidders will get the
information regarding the status of their financial bid and ranking of bidders on website.

15. After opening of Price-bid, the list of documents required to be submitted by L-1 bidder
as enlisted below along with the qualification information as per format given below will be
specified on-line by Evaluator indicating the start date and end date giving 7 days time for
on-line submission by bidder. The L-1 bidder will get this information on their personalized
dash board under “Upload confirmatory document” link. Additionally, information shall also
be sent by system generated e-mail and SMS, but it will be the bidder’s responsibility to
check the updated status/ information on their personalized dash board at least once daily
after opening of Price bid. No separate communication will be required in this regard. Non-
receipt of e-mail and SMS will not be accepted as a reason of non-submission of documents
within prescribed time. The bidder will upload the scanned copy of self certified and
attested by notary public of all the specified documents in support of the information
/declarations furnished by them on-line within the specified period of 7 days and
simultaneously will submit the original Affidavit (As per Sl. No. 7 below) either in person or
by post to the Tender Inviting Authority within 10 days of last date of online submission of
documents.

Sl. Scanned copy of documents (self certified and attested by Notary
No. Public) to be uploaded by L-1 bidder in support of information/
Eligibility Criteria declaration furnished online by the bidder against Eligibility

Criteria (CONFIRMATORY DOCUMENT)
1. Work Experience (Ref. Clause Satisfactory Work Completion Certificate issued by the employer
No 8 (A) of NIT) against the experience of similar work containing all the

information furnished by bidder on-line

2. Financial Turnover (Ref. Clause Financial Turnover certificate for last 3 (three) financial years
No 8 (B) of NIT) issued by a Practicing Chartered Accountant having a
membership number with Institute of Chartered Accountants of
India.
(In case of JV, turnover certificate for each individual partner of
JV)
3 Permanent Account Number | PAN card issued by Income Tax department, Govt.of India
(Ref. Clause No 8 (C) of NIT) (In case of JV, PAN card for each individual partner of JV)

4 VAT/Sales Tax Registration (Ref. | VAT/Sales Tax Registration Certificate issued by Sales Tax
Clause No 8 (D) of NIT) Department of any Indian State

(In case of JV, VAT/Sales Tax Registration Certificate for each
individual partner of JV)

5 Service Tax (Ref. Clause No 8 Service Tax Registration Certificate issued by Govt. Dept of any
(E) of NIT) Indian State

6 Provident Fund (Ref. Clause No | Provident Fund Registration Certificate issued by Govt. Dept of
8 (F) of NIT) any Indian State
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7 Affidavit (Ref. Clause No 8 (G) of | An Affidavit on a non-judicial stamp paper of minimum value of
NIT) Rs.5 regarding genuineness of the information furnished by him
on-line and authenticity of the scanned copy of documents
uploaded by him on-line in support of his eligibility, as per the
format given in the bid document at Section 3.

8. Legal Status of the bidder Any one of the following document :
(Ref. Clause No 8 (H) of NIT) 1.Affidavit or any other document to prove proprietorship /
Individual status of the bidder.
2.Partnership deed containing name of partners
3.Memorandum & Article of Association with certificate of
incorporation containing name of bidder
4. Joint Venture agreement containing name of partners and lead
partner, Power of Attorney to the Lead Partner and share of
each partner.

9. Digital  Signature  Certificate | If the bidder himself is the DSC holder bidding on-line then no
(DSC) document is required .However, if the DSC holder is bidding
(Ref. Clause No 8 (I) of NIT) online on behalf of the bidder then the Power of Attorney or any
sort of legally acceptable document for the authority to bid on
behalf of the bidder

10 Banning (Ref. Clause No 8 (J) of | Declaration by the bidders that they have not been/have been
NIT) banned or delisted by any govt. or quasi-govt. agencies or PSU,
as per the Affidavit format given in the bid document at Section 3

11 | Any other document to support the qualification information as submitted by bidder on-line.

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/other
relevant documents to support the information/declaration furnished by bidder online against eligibility
criteria may also be attached by the bidder in the same file to be uploaded against respective eligibility
criteria.

The Tender Committee will examine the uploaded documents against information/ declarations
furnished by the L-1 bidder online. If it confirms to all of the information /declarations furnished by
the bidder online and do not change the eligibility status of the bidder then the bidder will be
considered eligible for award of Contract.

In case the Tender Committee finds that there is some deficiency in uploaded documents or
documents have not been uploaded by L-1 bidder within the stipulated period then the same will be
specified online by Tender Committee clearly indicating the omissions/shortcomings in the
uploaded documents and indicating start date and end date giving 7 days time for online re-
submission by L-1 bidder. The L-1 bidder will get this information on their personalized dash board
under “Upload confirmatory document” link. Additionally, information shall also be sent by system
generated e-mail and SMS, but it will be the bidder’'s responsibility to check the updated status/
information on their personalized dash board at least once daily after opening of Price-bid. No
separate communication will be required in this regard. Non-receipt of email and SMS will not be
accepted as a reason of non-submission of documents within prescribed time. The bidder will
upload the scanned copy of self certified and attested by notary public of those specified
documents within the specified period of 7 days and in case of Affidavit, will simultaneously submit
the original Affidavit (As per SI.No.11 above) either in person or by post to the Tender Inviting
Authority within 10 days of last date of online submission of documents. No additional time will be
allowed to the bidder for on-line submission of documents.

a. In case the L-1 bidder submits requisite documents online as per NIT, then the bidder will be
considered eligible for award of Contract.

b. In case the L-1 bidder fails to submit requisite documents online as per NIT or if any of the
information/declaration furnished by L-1 bidder online is found to be wrong by Tender Committee
during evaluation of scanned documents uploaded by bidder, which changes the eligibility status of
the bidder (for the first time), then the EMD of L-1 bidder will be forfeited and re-tender will be
done. In this retender, offer from this bidder will not be accepted. This penal action will be enforced
from the date of issue of such order.
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c. If the L-1 bidder fails to submit the requisite documents online as per NIT or if any of the
information/declaration furnished by L-1 bidder online is found to be wrong by Tender Committee
during evaluation of scanned documents uploaded by bidder, which changes the eligibility status of
the bidder, in two tenders, floated by the same tender inviting authority, within a span of one year
(to be counted with respect to date of e-publication of NIT), then the EMD of L-1 bidder will be
forfeited and this bidder will be debarred for one year from participating in tenders in CMPDI and
re-tender will be done. This penal action will be enforced from the date of issue of such order.

16. Validity of offer: The rates offered in part Il shall be valid for 120 (one hundred twenty) days
from the End date of bid submission.

17. One Bid per Bidder : Each Bidder shall submit only one Bid, either individually, or as a partner
in a partnership firm or a partner in a Joint Venture or a public limited firm. A Bidder who submits or
participates in more than one Bid (other than as a sub-contractor or in cases of alternatives that
have been permitted or requested) will cause all the proposals with the Bidder’s participation to be
disqualified.

18. Refund of EMD :

a) If EMD is paid by the bidder in online mode (Direct Debit / NEFT) then the EMD of rejected
bidders will be refunded directly to the account from where it had been received (except the
cases where EMD is to be forfeited). However, if the EMD is received through BG then it will
be returned by registered / speed post on rejection of bid (except the cases where EMD is to
be forfeited).

b) No claim from the bidders will be entertained for non-receipt of the refund in any account other
than the one from where the money is received.

c) If the refund of EMD is not received by the bidder in the account from which the EMD has
been made due to any technical reason then it will be paid through conventional system of e-
payment. For this purpose, if required, Tender Inviting Authority will be obtain the Mandate
Form from the Bidder.

d) In case the tender is cancelled then EMD of all the participating bidders will be refunded
unless it is forfeited by the department.

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender)
then his/her EMD will be refunded automatically after the opening of Part | tender.

f)  The EMD of successful bidder (on Award of Contract) will be retained by CMPDIL and will be
adjusted to Performance Security Deposit. However, EMD deposited by the L-1 bidder in the
form of BG will be discharged when the bidder furnishes the required Performance Security
Deposit (PSD) and signs the agreement.

19. Every tenderer is expected, before quoting his rates, to go through the requirements of
materials/workmanship under specification/requirements and conditions of contract and to inspect
the site/area of the proposed work at his own cost.

It shall be deemed that the tenderer has visited the site/area and got fully acquainted with the
working conditions and other prevalent conditions and fluctuations thereto whether they actually
visited the site/area or not and have taken all the above factors into account while quoting his
rates.

20. All Duties taxes (excluding Service tax) and other levies, payable by the contractor under the
contract or for any other cause as applicable on the last date of submission of tender shall be
included in the rates, prices and the total bid price submitted by the bidder. All incidentals,
overheads etc. as may be attendant upon execution and completion of works shall also be included
in the rates, prices and total bid price submitted by the bidder

However, such duties, taxes, levies etc. which is notified after the last date of submission of tender
and / or any increase over the rate existing on the last date of submission of tender shall be
reimbursed by the company on production of documentary evidence in support of payment actually
made to the concerned authorities.
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The company reserves the right to deduct/withhold any amount towards taxes, levies, etc. and to
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any
Statutory authority and the company shall only provide with certificate towards such deduction and
shall not be responsible for any reason whatsoever.

21. Cost of Bidding : The bidder shall bear all costs associated with the preparation and
submission of his bid and the Employer will in no case be responsible and liable for those costs.

22. The tenderer shall closely study all specifications in detail, which govern the rates for which he
is tendering.

23. Currencies of Bid and Payment : The unit rates and prices shall be quoted by the Bidder
entirely in Indian Rupees only.

24. The work should be completed within 150 days and the date of commencement of the work will
be reckoned from the actual date of handing over the site for this purpose.

25. On completion of the work all rubbish, debris, brick bats etc. shall be removed by the
contractor(s) at his/their own expense and the site cleaned and handed over to the company and
he/they shall intimate officially of having completed the work as per contract.

26. The tenderer(s) will deploy sufficient number and size of equipments/machineries/vehicles and
the technical/ supervisory personnel required for execution of the work.

27. Change in Constitution of the Contracting Agency : Prior approval in writing of the company
shall be obtained before any change is made in the constitution of the contracting agency,
otherwise it will be treated as a breach of Contract.

28. Canvassing in connection with the tenders in any shape or form is strictly prohibited and
tenders submitted by such tenderers who resort to canvassing shall be liable for rejection.

29. The Bidder, whose Bid has been accepted, will be notified of the award on-line and also by
registered post by the employer prior to expiration of the bid validity period. The L-1 bidder will get
the information regarding award of work on their personalized dash-board on-line. On receipt of
Letter for Acceptance(LOA)/Work Order of the tender issued by the Company, the successful
tenderer shall execute contract agreement in the company's prescribed form for the due fulfillment
of the contract. Failure to enter into the required contract within the specified period in the work
order shall entail cancellation of LOA/work order and forfeiture of the Earnest Money. The written
contract to be entered into between the contractor and the company, shall be the foundation of the
rights of both the parties and the contract shall not be deemed to be executed until the contract is
signed by both the parties i.e. Contractor and the Company.

30. Modification and Withdrawal of Bid :

Modification of the submitted bid shall be allowed on-line only before the deadline of submission of
tender and the bidder may modify and resubmit the bid on-line as many times as he may wish.

Bidders may withdraw their bids on-line within the end date of bid submission and their EMD will be
refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in
this tender. No withdrawal/modification is allowed after end date and time of bid submission. For
withdrawal of bid after the end date of bid submission, the bidder will have to make a request in
writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work order /
LOA with the following provision of penal action:
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a. If the request of withdrawal is received before online notification for opening of price bid, the
EMD will be forfeited and bidder will be debarred for 6 months from participating in tenders in
CMPDI. The Price-bid of remaining bidders will be opened and the tender process shall go on.

b. If the request of withdrawal is received after online notification for opening of price bid, the EMD
will be forfeited and the bidder will be debarred for 1 one year from participating in tenders in
CMPDI. The Price-bid of all eligible bidders including this bidder will be opened and action will
follow as under:

i) If the bidder withdrawing his bid is other than L-1, the tender process shall go on.
ii) If the bidder withdrawing his bid is L-1, then re-tendering will be done.

(The penal action against clause (a) & (b) above will be enforced from the date of issue of such
order.)

31. The Company reserves the right to postpone the date of receipt and opening of tenders or to
cancel the tenders without assigning any reason whatsoever.

32. The Company reserves its right to allow Public Enterprises purchase preference facility as
admissible under prevailing policy.

33. This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms
& Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), Technical
Specifications, drawings (if any) and any other document uploaded on portal as NIT document
forms an integral part of this NIT and shall also form a part of the Contract agreement.

34. No subletting of work as a whole by the contractor is permissible. Subletting of work in piece
rated jobs is permissible with the prior approval of the department.

The Contract Agreement will specify major items of supply or services for which the contractor
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in -
Charge/Designated Officer-in-charge for approval well in advance so as not to impede the progress
of work. Such approval of the Engineer-in-Charge/Designated Officer-in-Charge will not relieve the
contractor from any of his obligations, duties and responsibilities under the contract.

35. If the tenderer gets the work order he will have to submit VAT Registration certificate on works
contract from the state of Jharkhand, before execution of agreement.

36. The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of the
workers deployed by him as detailed in the tender document.

37. The Company does not bind itself to accept the lowest tender and reserves the right to reject
any or all the tenders without assigning any reasons whatsoever and to split up the work between
two or more tenderers or accept the tender in part and not in its entirety.

38. Matters relating to any dispute or difference arising out of this tender and subsequent contract
awarded based on this tender shall be subject to the jurisdiction of District Court, where the subject
work is to be executed.

GM (TE & CM)
CMPDI, Gondwana Place,
Kanke Road, Ranchi-834031
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GENERAL TERMS AND CONDITIONS

1. Definitions

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the
Central Mine Planning & Design Institute Limited, represented at Head Quarters of the Company
by the General Manager (Civil)) TE&CM, CMPDI or his authorized representatives or any other
officer specially deputed for the purpose who will employ the contractor.

i) The word" Principal Employer" wherever occurs, means the officer nominated by the Company to
function on its behalf.

i) The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who
has/have deposited the necessary Earnest money and has/have been given written intimation
about the acceptance of tender and shall include legal representative of such individual or persons
composing a firm or a company or the successors and permitted assignees of such individual, firm
or Company, as the case may be and any constitutional, or otherwise change of which shall have
prior approval of the employer.

iv) "Site" means the land and places including any building and erection thereon, over, under, in or
through which the Permanent works or Temporary works designed by the Engineer-in-Charge are
to be executed and any other lands and places provided by the Employer for working space or any
other purpose as may be specifically designated in the Contract as forming part of the site.

v) The term "Sub-Contractor" as employed herein, includes those having a direct contract with
Contractor either on piece rate, item rate, time rate or any other basis and it includes one who
furnishes work to a special design according to the plans or specifications of this work but does not
include one who merely supplies materials.

vi) "Accepting Authority" shall mean the management of the company and includes an authorized
representative of the company or any other person or body of persons empowered on its behalf by
the company.

vii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil Engineering
cadre/ discipline who is competent to direct supervisors and authorised to be in charge of the
works for the purpose of this contract. The Engineer-in-Charge /Designated Officer in Charge, who
is of an appropriate seniority, will be responsible for supervising and administering the contract,
certifying payments due to the contractor, valuing variations to the contract, awarding extension of
time and valuing compensation events. The Engineer-in-Charge /Designated Officer in Charge
may further appoint his representatives i.e. another person/Project Manager or any other
competent person and notify to the contractor who is directly responsible for supervising the work
being executed at the site, on his behalf under their Delegation of Powers of the company.
However, overall responsibility, as far as the contract is concerned, will be that of the Engineer-in-
Charge/Designated Officer in Charge.

viii) The "Contract" shall mean the notice inviting tender, the tender as accepted by the Company,
the work order issued to the contractor, and the formal contract agreement executed between the
company and the contractor together with the documents referred to therein including general
terms and conditions, special conditions, if any, scope of work, frozen terms & conditions/technical
parameters/scope of work and revised offer, if any, specifications, drawings, including those to be
submitted during progress of work, schedule of quantities with rates and amounts.

ix) A "Day" shall mean a day of 24 hours from midnight to midnight.
X) The "Work" shall mean the works required to be executed in accordance with the contract/work

order or parts thereof as the case may be and shall include all extra or additional, altered or
substituted works or any work of emergent nature, which in the opinion of the Engineer-in-charge,
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become necessary during the progress of the works to obviate any risk or accident or failure or
become necessary for security.

xi) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates
prescribed by the company and the amendments issued from time to time.

xii) "Contract amount" shall mean:

a) in the case of turnkey / lump sum contracts the total sum for which tender is accepted by the
company.

b) in the case of other types of contracts the total sum arrived at based on the individual rate(s) /
percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of
Quantities" of the tender document as accepted by the Company with or without any alteration as
the case may be.

xiii) "Written notice” shall mean a notice or communication in writing and shall be deemed to have
been duly served if delivered in person to the individual or to a member of the contractors firm or to
an office of the company for whom it is intended, or if delivered at or sent by registered mail / e-
mail to the last business address known to him who gives the notice.

xiv) "The constructional plant” means all appliances, tools, plants or machinery of whatsoever
nature required in or about the execution, completion or maintenance of the works but does not
include materials or other things intended to form part of the permanent work.

xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender
has been accepted in accordance with the provisions contained in that letter.

xvi) "Department” means the Civil Engineering Department of Coal India Limited or any of its
subsidiary companies/units represented by the appropriate authority.

xvii) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial
Insolvency Act or any act amending such originals.

xviii) The words indicating the singular only also include the plural and vice-versa where the
context so requires.

xix) "Drawings"/"Plans" shall mean all:
a. drawings furnished by the owner with the bid document , if any, as a basis for proposals,

b. working drawings furnished by the Owner after issue of letter of acceptance of the tender to start
the work,

c. subsequent working drawings furnished by the owner in phases during progress of the work, and

d. drawings, if any, submitted by the contractor as per provision of the contract and duly approved
by the owner.

xX) "Codes" shall mean the following, including the latest amendments, and/or replacements, if
any:
a. Bureau of Indian Standards relevant to the works under the contract and their specifications.

b. Indian Electricity Act and Rules and Regulations made there under.

c. Indian Mines Act and Rules and Regulations made there under.
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d. Any other Act, rule and regulations applicable for employment of labour, safety provisions,
payment of provident fund and compensation, insurance etc.

2. Contract Documents and Miscellaneous Provisions :
The following documents shall constitute the contract documents :
i) Articles of Agreement.

i) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of
contract incorporated in the tender document issued to the bidder.

iif) Notice Inviting Tender and Instructions to Bidders.

iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms &
Conditions, Special Terms & Conditions, and Commercial Terms & Conditions etc.- as applicable.

V) Frozen terms & conditions / technical parameters and revised offer, if any.
vi) Specifications/ scope of Work, if any.

vii) Schedule of quantities (or Bill of Quantities)along with accepted rate.

viii) Contract drawings and work programme.

ix) Safety Code etc. forming part of the tender,

x) Integrity Pact ( If applicable ).

2.1The contractor shall enter into and execute contract agreement in the prescribed form. The cost
of the stamp papers for the contract agreement shall be borne by the contractor. Two sets of
contract document/agreements shall be prepared and signed by both the parties One of the sets
shall be stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the
contractor free of cost and the original is to be retained by the company.

For additional copy, cost to be charged. All additional copies should be certified by the Engineer-in-
Charge.

The contractor shall keep copy of these documents on the site/place of work in proper manner so
that these are available for inspection at all reasonable times by the Engineer-in-charge, his
representatives or

any other officials authorized by the company for the purpose.

2.2The contract document shall not be used by the contractor for any purpose other than this
contract and the contractor shall ensure that all persons employed for this contract strictly adhere
to this and maintain secrecy, as required of such documents.

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all
matter arising under this contract.

2.4 The Contract Agreement will specify major items of supply or services for which the contractor
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in—
Charge / Designated Officer in charge for approval well in advance so as not to impede the
progress of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will hot
relieve the contractor from any of his obligations, duties and responsibilities under the contract.

2.5Acceptance of Offer :
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“Letter of Acceptance”™ is an acceptance of offer by the company. The tenderer should
acknowledge the receipt of the order within 10 days of mailing of LOA and any delay in
acknowledging the receipt will be treated as a breach of contract and compensation for the loss
caused by such breach will be declared by the company by forfeiting EMD.

3. Discrepancies in contract documents & Adjustments thereof

The documents forming part of the contract are to be treated as mutually explanatory of one
another and in case of discrepancy between schedule of quantity, the specifications and/or
drawing, the following order of preference shall be observed;

a) Description in Bill of Quantities of work.

b) Particular specification and special conditions, if any
c) Drawings.

d) General specifications.

e) BIS Specifications.

3.1In the event of varying or conflicting provision in any of the document(s) forming part of the
contract, the Accepting Authority's decision/clarification shall hold good with regard to the intention
of the document or contract as the case may be.

3.2Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not
vitiate the contract or release the contractor from discharging his obligations under the contract
including execution of work according to the Drawings and Specifications forming part of the
particular contract document.

4.00 Security Deposit:

4.1 Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.

The security deposit shall bear no interest.

4..2 Performance Security should be 5% of contract amount and should be submitted within 28
days of issuance of LOA by the successful bidder in any of the form given below :

e a Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG
issued by outstation bank shall be operative at its local branch at Ranchi or branch at
Ranchi. Bank Guarantee against Performance Security shall be applicable if the amount of
Performance Security exceeds Rs. 5.0 lakhs.

e Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly
pledged in favour of owner.

e Demand Draft drawn in favour of “CMPDI Ranchi” on any Scheduled Bank payable at its
Branch at Ranchi.

The Earnest Money/ Bid Security deposited in the form of Bank Guarantee shall be discharged
when the Bidder has signed the Agreement and furnished the required Performance Security/ 1%
part of security deposit.

The bid security deposited in the form of Demand draft/ cash may be adjusted against the
Performance security (1st part of security deposit) at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee it shall
be issued either —
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(a) at Bidder’s option by a Scheduled Bank , or
(b) by a foreign bank located in India and acceptable to the employer.

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the
period of contract /extended contract period (if any), whichever is more.

Failure of the successful bidder to comply with the requirement as above shall constitute sufficient
ground for cancellation of the award of work and forfeiture of the bid security/ earnest money.

In addition to the above penal measures, the bidder will not be allowed to participate in the re
tendering process. The bidder may also be debarred from participating in future tenders in the
subsidiary for a minimum period of 12 Months.

4.3 5% Performance Security should be refunded within 14 days of the issue of defect liability
certificate (taking over certificate with a list of defects).

4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The
balance 5% shall be treated as retention money and will be second part of security deposit.

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the
contractor, on its accumulation to a minimum amount of Rs 5 lakhs subject to the condition that
amount of any Bank Guarantee except last one, shall not be less Rs. 5 lakhs.

However, Bank Guarantee against retention money shall be with suitable validity based on nature
of work which shall be 90 days beyond the defect liability period, but in no case less than the
period of one year.

Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall
be irrevocable and will be from Scheduled Banks as elaborated at Cl.4.2.

4.5 Retention Money should be refunded after issue of No Defect Certificate.

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as
are due and payable by the contractor to the company as may be determined in terms of the
contract, and the amount appropriated from the security deposit shall have to be restored by further
deduction from the contractors subsequent on account running bills, if any.

4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to
company's right to deduct/ appropriate its due against the contractor under this contract or under
any other contract.

On completion of the entire work and issue of defect liability certificate (taking over certificate with a
list of defects) by the Engineer-in-charge, one half of the security deposit remaining with the
company

(Performance Security) shall be refunded as elaborated at Cl. No.4.3.

The other half (Retention Money) shall be refunded to the contractor after issue of No Defect
Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of six months , subject
to the following conditions:

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over
certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the
said defect liability period of six months or on its due extension till completion of the rectification
works as required.
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b) In the case of building work or other work of similar nature, the refund shall be made on the
expiry of the said six months period or at the end of one full monsoon period i.e. June to
September, whichever is later in point of time and any defects such as leakages in roof, effloresces
in walls, dampness, defects in drainage etc. should be rectified to the satisfaction of Engineer-in-
Charge.

NB: In case of Maintenance contracts, that ends with successful completion of work, where
guestion of Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank
cleaning, jungle cutting, grass cutting, surface dressing etc.), the performance security and
retention money (second part of bid security) can be released simultaneously after completion of
work and taking over by department.

4.8 Additional performance security: (applicable for item rate as well as percentage rate tenders):

Additional performance security shall be applicable if the bid price is below 15% of the justified
price, finalized by the owner. The amount of such additional performance security shall be the
difference between 85% of the owner's justified price and quoted price.

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and
labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the
bidder.

Additional performance security shall be furnished by bidder along with normal performance
security.

Failure to submit such additional performance security may result into termination of the contract.

This additional performance security will not carry any interest and shall be released in the
following manner:

i) 30% of Additional performance security will be released after 60% of the total work is completed.
i) 50% of Additional performance security will be released after 80% of the total work is completed.
iii) 100% of Additional performance security will be released after total work is completed.

Additional performance security may be furnished in the shape of BG or any of the forms as
applicable for performance security.

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only
when relevant item exists in the contract and shall be for 10% of value of such items in the
contract or for 10% of value of contract with such specialized items only).

a) For some specialized items of work such as anti-termite treatment, waterproofing work, kiln
seasoned and chemically treated wooden shutters, or any other item of work deemed as such
‘specialized’ by Engineer-in-Charge that are entrusted to specialized firms or contractors who
associate specialized agencies, the contractor / firm executing the work should be asked to give a
specific guarantee that they shall be responsible for removal of any defects cropping up in these
works executed by them during the guarantee period. The form of the guarantee to be executed by
the contractors shall be as enclosed.

b) 10% of the security (performance security and retention money) deposited / deducted from the
bills of the contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee
period. The security amount relevant to the item(s) of work, may be released after 12 months of
completion of work against equivalent BG and furnishing Guarantee as at (a) above.

4.10 Refund of security deposit for contracts with supply installation and commissioning of

equipment i.e with Mechanical & Electrical Works (shall be applicable only when relevant item
exists in the contract)
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For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well
as Mechanical and Electrical works. For such works 10% as security deposit (performance security
and retention money)- deposited / deducted from the bills of the contractors shall be refunded to
him after expiry of guarantee period, which will be one year from the date of commissioning of
equipment/ completion of work and/or rectification of any defect which may be detected in the
individual equipment for the whole system under the contract, whichever is later.

In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/
revalidated in the name of the owner by the contractual agency and will be covered with relevant
counter guarantee. Bank guarantees furnished against Performance Security and Retention Money
shall be validated for a period 90 days beyond the guarantee period.

5. Deviations/Variations in Quantities and Pricing.

The quantities given in the “Schedule of Quantities" are based on estimates and are meant to
indicate the extent of the work and to provide a uniform basis for tendering and any variation either
by addition or omission shall not vitiate the contract.

5.1 The company through its Engineer-in-Charge or his representative shall, without radically
changing the original scope and nature of the work, under contract, have power to make any
alterations in or additions to or substitution of the original specifications, drawings, designs and
instructions that may appear to be necessary or advisable during the progress of the work.

The contractor shall be bound to carry out the work(s) in accordance with the instructions given to
him in writing by the Engineer-in-Charge or his representative on behalf of the company. Such
altered or additional or substituted work, which shall form part of the original contract, shall be
carried out by the contractor on the same terms and conditions in all respects on which they
agreed to do the main work and at the same rate/rates as are specified in the contract/ work-order.

5.2 The right is reserved to cancel any items of work included in the contract agreement or portion
thereof in any stage of execution if found necessary to the work and such omission shall not be a
waiver of any condition of the contract nor invalidate any of the provisions thereof.

5.3 If the additional, altered or substituted work includes any class of work for which rate/rates
is/are not specified in the contract/work order, rates for such items shall be determined by the
Engineer-in-Charge as follows:

a) In the case of percentage tenders, if the rate for the extra item of work executed is available in
the company's approved SOR, it will be paid at the schedule rate plus or minus the accepted
percentage as per contract.

However, if the extra item is not available in company’s approved SOR, then the rate for such extra
item(s) shall be dealt as at (c) below.

b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar item
or near similar item / class of work available in the agreement schedule of work or by analysis of
rates as at below and the lower rate out of the above two shall be considered.

In case of composite item rate tenders, where two or more schedule of quantities for similar item
description may form part of the contract, the applicable rates shall be taken from the Schedule of
Quantities of that particular part in which the deviation is involved, failing that at the lowest
applicable rate for the similar item of work in the other schedule of quantities.

For derivation of rates based on analysis, the same shall be done by analysis on prevalent market
rate of materials and labour based on standard norms of analysis of rate of C.P.W.D/ N.B.O.

c) In the case of extra item(s) that are completely new, and are in addition to the items contained in
the contract, the contractor may within 15 days of receipt of order or occurrence of the item(s)
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claim rates, supported by proper analysis. The Engineer-in-Charge shall determine the rate(s) by
analysis based on prevalent market rate of material and labour and on standard norms of analysis
of rate of CPWD / NBO.

d) In case of combined tender with partly item rate for non-schedule items & partly percentage
tenders for SOR items, the rate for extra item shall be derived as at (b) & (c) above in case of non-
schedule items rates and in case of percentage rates for SOR items the rate for extra item shall be
derived as at (a) above.

In case of any difference between the contractor and the Engineer-In Charge as to the fixation of
rates, the matter shall be referred to the accepting authority of the company i.e. GM(C) of the
company or Staff Officer(C) for the work awarded at Company Hqgrs. level and Area level
respectively, whose decision shall be final and binding on the contractor.

5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract
nor invalidate any of the provision thereof provided that a deviation estimate / revised estimate /
supplementary agreement for the item(s) involved is made. Such approval shall be from
appropriate authority.

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the
agreement schedule] shall be made in the contractors running on account bills, till the revised
estimate / deviation estimate regularizing these items are sanctioned by the competent authority of
the company, at the provisional rates and shall not exceed :

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of
the company i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly available
in the SOR of the company/ if the rate is derived from available rate of BOQ.

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of
the company, i.e. GM(C) of the company or SO(C) of the Area , if it is analysed item rates
based on prevalent market rates of materials and labour following CPWD / NBO norms.

Total payment for such extra items of work shall not exceed 10% of work order / agreement value /
approved deviation estimate value. Also total payment including extra items of work shall not
exceed the work order / agreement / approved deviation estimate value.

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH
RATE AND ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of the justified
rates decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the justified
rates decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii)
abnormally low rate items, shall become operative under the following circumstances:-

For increase in quantity of more than 25% in respect of works executed below plinth level and 10%
in respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on
prevalent market rate of materials and labour analysed as per standard analysis of rate of
CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above would be
made on the basis of the new analysed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted
below 25% for the items below plinth level and below 10% for the items above plinth level of the

Page 27 of 65



agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge
arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for
percentage rate tenders for works based on standard schedule of rates of the company.

For the purpose of operation, the following works shall be treated as works related to foundation,
unless otherwise defined in the contract.

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level
whichever is lower.

b) For abutments, piers and well steining : All works up to 1.2m above the bed level.

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs /
tanks and other elevated structures: all works up to 1.2 metres above the ground
level.

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2
metres above the ground level.

e) For basement : all works up to 1.2m above ground level or up to floor 1 level

whichever is lower.
For Roads, all items of excavation and filling including treatment of sub base

5.7 The time of completion of the originally contracted work shall be extended by the company in
the event of any deviation resulting in additional cost over the awarded value, if requested by the
contractor as follows:-

(i) In the proportion which the additional cost of the altered, additional or substituted work
(in value) bears to the original tendered value plus.

(i) 25% of the time calculated in (i) above or such further additional time as may be
considered reasonable by the Engineer-in-Charge.

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company,
shall have power to omit any part of the work in case of non-availability of a portion of the site or for
any other reason and the contractor shall be bound to carry out the rest of the work in accordance
with the instructions given by the Engineer-in-Charge. No claim from the Contractor shall be
entertained/ accepted on these grounds.

5.9 In the event of any deviation being ordered which in the opinion of the contractor changes
radically the original scope/nature of the contract, the contractor shall under no circumstances
suspend the work, either original or altered or substituted, and the dispute/disagreement as to the
nature of deviation and the rate/rates to be paid for such deviations shall be resolved separately
with the company as per the procedures/ norms laid down hereafter.

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay

Time is the essence of the contract and as such all works shall be completed within the time
stipulated in the contract/ work order. The work shall, throughout the stipulated period of contract,
be carried out with all due diligence on the part of the contractor.

Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-
Charge and the contractor shall agree upon a detailed time and progress chart prepared based on
BAR CHART/ PERT CPM techniques on the basis of a construction schedule submitted by the
contractor at the time of executing contract showing the order in which the work is proposed to be
carried out within the time specified in the LOA /work order.

For the purpose of this detailed time and progress chart, the work shall be deemed to have
commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or
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7(seven) days after handing over the site of work or handing over reasonable number of working
drawings to the contractor or the period of mobilization allowed in the work order for starting the
work in special circumstances, whichever is later.

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days.

6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing
the work within the aforesaid time limit, the company shall, without prejudice to any other right or
remedy, be at liberty, by giving 15 day’s notice in writing to the contractor to commence the work,
failing which to forfeit the Earnest Money deposited by him and to rescind the Letter of Acceptance
of Tender/Work Order and also to debar the contractor to take part in the future re-tender.

The Company may debar such defaulting Contractors from participating in future Tenders for a
minimum period of 12(twelve) months.

6.2 If the contractor fails to complete the work and clear the site on or before the date of completion
or extended date of completion, he shall without prejudice to any other right or remedy available
under the law to the company on account of such breach, pay as compensation (Liquidated
Damages):

i) @ half percent (%2 %) of the contract amount/Revised Contract amount whichever is less, per
week of delay.

OR

i) ¥2 % of the contract-value of group of items/ revised completion value of group of items
whichever is less, per week of delay, for which a separate period of completion is originally given.

The aggregate of such compensation/ compensations shall not exceed:

i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever is
less.

OR

i) 10% of the contract-value of group of items/ revised completion value of group of items
whichever is less, for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set off against any sum payable to the contractor
under this or any other contract with the company.

6.2.1 The company, if satisfied, that the works can be completed by the contractor within a
reasonable time after the specified time of completion, may allow further extension of time at its
discretion with or without the levy of L.D. In the event of extension granted being with L.D, the
company will be entitled without prejudice to any other right or remedy available in that behalf, to
recover from the contractor as agreed damages equivalent to half percent of the contract value of
the works for each week or part of the week subject to a ceiling as described at CI.6.2.

6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the
event of failure on the part of the contractor to complete work within further extension of time
allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy available in
that behalf, to rescind the contract.

6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of

the contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate
the contract.
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6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both,
the company, shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally the
contractor shall be debarred from participating in the future tenders for a minimum period of 12
months.

6.3 The company may at its sole discretion, waive the payment of compensation on request
received from the contractor indicating valid and acceptable reasons if the entire work is completed
within the date as specified in the contract/work order or as validly extended date without
stipulating any compensation for delay.

6.4 Extension of date of completion: On occurrences of any events causing delay as stated here-
under, the contractor shall intimate immediately in writing to the Engineer-in-Charge.

a) Force Majeure:
i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics.

ii) Political upheaval, civii commotion, strikes, lockouts, acts of any Govt. (domestic/foreign)
including but not limited to war, proprieties, and quarantine embargoes.

The successful bidder/ contractor will advise in the event of his having to resort to this clause by a
registered letter duly certified by the local chamber of commerce or statutory authorities, the
beginning and end of the cause of delay, within fifteen days of the occurrence and cessation of
such Force Majeure condition.

In the event of delay due to Force Majeure for more than one month the contract may be
terminated at the discretion of the company. Termination under such circumstances will be without
any liability on either side.

For delays arising out of Force Majeure, the bidder / contractor will not claim extension in
completion date for a period exceeding the period of delay attributable to the clauses of Force
Majeure and neither company nor bidder / contractor shall be liable to pay extra cost (like increase
in rates, remobilization advance, idle charges for labour and materials etc.) provided it is mutually
established that Force majeure conditions did actually exists.

b) Serious loss or damage by fire and abnormally bad weather.
¢) Non-availability of stores which are the responsibility of the company to supply as per contract.

d) Non-availability of working drawings in time, which are to be made available by the company as
per contract during progress of the work.

e) Delay on the part of the contractors or tradesmen engaged by the company not forming part of
the contract, holding up further progress of the work.

f) Non-availability or breakdown of tools and plant to be made available or made available by the
company.

g) The execution of any modified or additional items of work or excess quantity of work.

h) Any other causes which, at the sole discretion of the company, is beyond the control of the
contractor.

6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the contractor at
site to record the various hindrances, as stated above, encountered during the course of execution.

Hindrance register will be signed by both the parties. The contractor may also record his
observations in the Hindrance Register. In case the contractor has a different opinion for hindrance
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and a dispute arises then the matter would be referred to the EIC and or the next higher authority
whose decision would be final & binding on the contractor & the decision to be communicated
within 15 days.

6.4.2The contractor shall request the company in writing for extension of time within 15 days of
happening of such event causing delay stating also, the period for which extension is required. The
company may, considering the genuinity of the request, give a reasonable extension of time for
completion of the work. Such extension shall be communicated to the contractor in writing by the
company through the Engineer-in- Charge within 1(one) month of the date of receipt of such
request.

6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension of time
are or are not reasonable, is final. If the Engineer-in-charge is of the opinion that the grounds
shown by the contractor are not reasonable and declines to the grant of extension to time, the
contractor cannot challenge the soundness of the opinion.

The opinion of the Engineer-in-charge that the period of extension granted by him is proper or
necessary is not, however, final. If the contractor feels that the period of extension granted is
inadequate he can appeal to the GM(Civil)/ CM(Civil) of the company for consideration on the
guestion whether the period of extension is or is not proper or necessary.

6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during the
course of execution, on written request for extension of time within 15(fifteen) days of happening of
such events as stated above, reserving the company's right to impose/ waive penalty at the time of
granting final extension of time as per contract agreement.

6.4.5 When the period fixed for the completion of the contract is about to expire, the question of
extension of the contract may be considered at the instance of the Contractor or the Department or
of both. The extension will have to be by party's agreement, express or implied.

In case the contractor does not apply for grant of extension of time within 15(fifteen) days of the
hindrance occurring in execution of the work and the department wants to continue with the work
beyond the stipulated date of completion for reason of the work having been unavoidably hindered,
the Engineer-incharge can grant extension of time even in the absence of application from the
contractor.

Such extension of time granted by the Engineer-in-Charge is valid provided the contractor accepts
the same either expressly or implied by his actions before and subsequent to the date of
completion. Such extension of time shall be without prejudice to Company's right to levy
compensation under the relevant clause of the contract.

The contractor shall however use his best efforts to prevent or make good the delay by putting his
endeavors constantly as may be reasonably required of him to the satisfaction of the Engineer-in
Charge.

7. Material Supply & other facilities :
The contractor shall at his own expense, provide all materials required for the work, unless
otherwise specified, and the rates quoted by the contractor shall be for finished work inclusive of all

materials required for completion of the work as specified in the contract.

* The company may, of its own or at the request of the contractor, supply such materials as may be
Specified, if available, at rate/rates to be fixed by the Engineer-in-charge.

7.1 For the materials which the company has agreed to supply for the contract, the contractor shall

give in writing of his requirements in accordance with the agreed phased programme to the
Engineer-in-charge sufficiently in advance.
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The value of materials so supplied shall be set off or deducted from the payment to be made for
the items of work in which such materials have been consumed, or from any sum then due or to
become due to the contractor thereafter.

7.2* The company will supply steel both reinforcement and structural and cement at the following
rates inclusive of all taxes. The contractor shall bear all the cost for transportation; handling and
storage from the issuing store of the company to contractor's work site store.

i) Reinforcement Steel *:-

a) M.S. Round ' Rs.
b) Tor Steel 'Rs.
c¢) Structural Steel : Rs.
i) Cement * "Rs.

[* delete whichever is not applicable ]

7.3 If the steel is issued by the department, the wastage of steel shall be the barest minimum. The
wastage allowed from theoretical quantity will be upto a maximum of 5% to cover the wastage due
to cutting into pieces, bending and other factors. No cut pieces or scrap less than 2 mtr. in length
will be taken by the department. Efforts should be made to use the cut pieces of 2 mtr. or above
length as far as possible.

If the wastage of steel is more than the permissible variation mentioned above the cost of
excess wastage made by the contractor shall be recovered at double the issue rates indicated
above, or 115% of prevailing market rate including sales tax and general tax during the period of
work, whichever is more.

No allowances shall be entertained on account of Rolling Margin for the steel either issued by
the department or procured by the contractor.

7.4 If the cement is issued by the department, the variation of 5% will be permitted over the
theoretical consumption of cement for value of work up to Rs.10.00 lakhs and 3% for value of work
above Rs.10.00 lakhs. In the event of cement consumed is more/less than specified above, the
recovery for the quantity of cement consumed in excess or less than the specified quantity shall be
made at double the issue rate or 115% of prevailing market rate including sales tax and general tax
during the period of work, whichever is more.

7.5 In case the department is not able to supply cement/steel as per the provisions of the contract,
the Engineer-in-Charge may allow, with the approval of GM/HOD(Civil) of the company, the
contractor in writing for procurement of cement/ steel from the approved sources and the extra on
this account including transport charges, if any, over the issue rate shall be reimbursed to the
contractor on production of authentic documents. Transportation of cement/ steel from the place of
purchase to the site of work and proper storage of cement/steel at site shall be contractor's
responsibility. He should maintain proper account of cement/steel issued/procured by him and
should allow inspection of his godown and his cement/steel account by the concerned Engineer-in-
charge or any other authorized officers of the company. Contractor should draw materials from the
company on the basis of actual requirement as assessed by the Engineer-in-Charge on "as and
when required" basis.

7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis
but the Engineer-in-Charge will have the discretion for making full recovery while processing a
particular bill or asking for the return of the balance materials if the work is not progressing
satisfactorily.

The contractor shall keep accurate record of materials issued by the company, maintain proper
account for the materials received and consumed in the work and shall be open to check by the
Engineer-in-Charge or his authorized representative. The contractor shall ensure that such
materials are consumed for the contract works only and the Register for the aforesaid account shall
be signed both by the representatives of Engineer In Charge and the contractor.
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7.7 All materials, tools and plants brought to site by the contractor including the materials supplied
by the company shall be deemed to be held in lien by the company and the contractor shall not
have the right to remove the same from the site, without the written permission of the Engineer-in-
Charge. The company shall not however be liable for any loss, theft or damage due to fire or other
cause during this period of lien, the responsibility for which shall lie entirely on the contractor.

7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under
cover as required etc. as may be necessary for the use and keeping the materials in good
condition.

7.9 Any surplus materials issued by the company, remaining after completion or termination of the
contract, shall be returned by the contractor at his cost to the place of issue and the Engineer-in-
Charge shall accept the same at the rate not exceeding the rate at which these were originally
issued taking into consideration the deterioration or damage, if any, that may have been caused
during the custody of the contractor. In the event, the contractor fails to return the surplus materials
out of those supplied by the company, the Engineer-in-Charge may, in addition to any other liability
which the contractor would incur in this regard, by giving notice in writing require the contractor to
pay the amount at double the issue rate for such unreturned surplus materials or 115% of the
prevailing market rate including Sales Tax & General Tax during the period of work, whichever is
more.

7.10 On completion or on termination of the contract and on complete recovery of secured advance
paid by the company, if any, in respect of materials brought to site, the contractor with due
permission of the Engineer-in-Charge shall be entitled to remove at his expenses all surplus
materials originally supplied by him and upon such removal, the same shall become the property of
the contractor.

7.11 All charges on account of octroi, terminal or sales tax and other duties on materials obtained
for the works from any source (excluding materials supplied by the company) shall be borne by the
contractor.

7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own
establishment. However, if available and feasible the company may arrange electricity at one point
near the work site and necessary recovery of cost of energy consumed will be made at rates
prescribed by the company from time to time. Energy meter for this purpose shall be provided by
the contractor.

7.13 The contractor shall arrange necessary water for the work and his own establishment and
nothing extra will be paid for the same. Such water used by the contractor shall be fit for
construction purposes.

However, if available and feasible the company may arrange water, at the written request of the
contractor, to the extent possible, at one point near the work site for which recovery @ 1% of the
contract value of work done will be made from the contractor's bills. The contractor shall make his
own arrangement of water connection and laying of pipe lines from main source of supply.
Department do not guarantee to maintain uninterrupted supply of water. No claim of damage or
refund of water charges will be entertained on account of such break down.

7.14 Explosives, detonators and other inflammable materials shall not be used in the execution of
the work at site by the contractor without prior written permission of the Engineer-in-Charge.
Transportation and storage of such materials shall be done in specified manner in accordance with
the law in force. The contractor shall also obtain license under such laws for, transportation,
storage, use and all other operations, connected with the handling of the same.
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8. Quality Assurance - Materials and Workmanship

The contractor shall carry out and complete the work in every respect in accordance with the
contract and shall ensure that the work conforms strictly to the drawings, specifications, (as
enclosed or in absence of enclosed specifications current CPWD/BIS specifications) instructions of
the Engineer-in-Charge. The Engineer-in-Charge may issue, from time to time, further drawings,
detailed instructions/ directions in writing to the contractor. All such drawings,
instructions/directions shall be consistent with the contract documents

and should be reasonably inferable there from, along with clarifications/ explanations thereof, if
necessary. However, the contractor will be solely responsible for design and erection of all
temporary structures required in connection with the work.

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by
the company herein and elsewhere will form part of the contract for the purpose of quality of works.

8.2 The contractor shall be responsible for correct and complete execution of the work in a
workman like manner with the materials as per specification which shall be subject to the approval
of the company. All work under execution in pursuance of the contract shall be open to inspection
and supervision by the Engineer-in-Charge or by his authorized representative or any other official
of higher rank or any other person authorized by the company in his behalf & the contractor shall
allow the same.

8.3 All materials to be provided by the contractor shall be in conformity with the
specifications/schedule of work as per the contract and the contractor shall furnish proof, if so
required by the Engineer-in-Charge to his satisfaction that the materials do so comply.

8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for
submission of samples as required or necessary as per the specification for approval of Engineer-
in-Charge who shall approve, if found acceptable, promptly so that there is no delay in the progress
of the work of the contractor or of the work of any of the sub-contractor.

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with
reasonable promptness ensuring conformity of the samples with the required specification and
complying with the requirements as per contract documents keeping in view that the work shall be
in accordance with the samples approved by him. The contractor shall be bound to furnish fresh
sample, if disapproved by the Engineer-in-Charge, for his approval. The contractor shall not start
bringing materials at the site unless the respective samples are approved. Materials conforming to
approved samples shall only be brought to site. However, Engineer-in-Charge’s approval for any
sample, design / drawings (permanent / temporary structures) shall not alter contractor’s full
responsibility whatsoever for the performance and safety of the executed job.

Samples are to be supplied by the contractor at his own cost. The cost involved in tests shall be
borne by the contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out
by any independent person or agency at any place other than the site even then the cost of
materials and testing charge etc. shall be borne by the contractor. If the test shows that the
materials are not in accordance with the specifications, the said materials shall not be used in the
work and removed from the site at contractors cost.

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or
work due to a defect therein for not conforming to the required specification, or for materials not
being of the required quality and standard or for reasons of poor workmanship or for not being in
accordance with the sample approved by him. The contractor shall forthwith remedy the
defect/replace the materials at his expense and no further work shall be done pending such
rectification/replacement of materials, if so instructed by the Engineer-in-Charge.

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure
the proper materials for replacement and/or to carry out the rectifications in any manner considered
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advisable under the circumstances and the entire cost & delay for such procurement/rectification
shall be borne by the contractor.

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according
to the standard practice followed for such tests, other than those for which satisfactory proof has
already been furnished by the contractor who shall provide at his expense all facilities which the
Engineer-in-Charge may require for the purpose. All such expenses born by the contractor are not
to be paid separately by the employer and shall be assumed covered in accepted prices.

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the
company. However if the test shows the workmanship or materials not to be in accordance with the
provision of the contract or the instruction of Engineer-in-Charge the cost shall be borne by the
contractor. .

8.7 Access to the works: The Engineer-in-charge and any person authorized by the company shall
at all times have access to the works and to all workshops and places where work is being
prepared or from where materials, manufactured articles are being obtained for the works and the
contractor shall afford every facility for and every assistance in or in obtaining the right to such
access.

8.8 Inspection of works: i) No work shall be covered up or put out of view without the approval of
the Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated
by the company for the purpose and the contractor shall afford full opportunity for the EIC or EIC's
representative or any other officer nominated by the company for the purpose to examine and
measure any work which is about to be covered up or put out of view and to examine foundations
before permanent work is placed thereon. the contractor shall give due notice to the Engineer-in-
charge's representative whenever any such work or foundations is ready or about to be ready for
examination and the Engineer-in-charge's representative shall, without unreasonable delay, unless
he considers it unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such work or foundations.

i) The contractor shall uncover any part or parts of the works or making openings in or through the
same as the Engineer-in-Charge may from time to time direct and shall reinstate and make good
such part or parts to the satisfaction of Engineer-in-charge.

If any such part or parts have been covered up or put out of view after compliance with the
requirement of sub-clause above and are found to be executed in accordance with the contract, the
expenses of uncovering, making openings in or through and making good the same shall be borne
by the Employer, but in any other cases all costs shall be borne by the contractor.

8.9 Removal of Improper Work and Materials:

i) The Engineer-in-charge shall during the progress of the works have power to order in writing
from time to time:

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in
accordance with the contract/ work order/ approved sample.

b) The substitution with proper and suitable materials.

¢) The removal and proper re-execution, notwithstanding any previous test thereof or interim
payment there from, of any work which in respect of materials or workmanship is not in accordance
with the contract.

i) In case of default on the part of the contractor in carrying out such order, the Engineer-in -charge
shall be entitled to employ and pay other agency to carry out the same and all expenses
consequent thereon shall be recoverable from the contractor or may be deducted from any amount
due or which may become due to the contractor.
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8.10 Devaluation of Work : In lieu of rejecting work done or materials supplied not in conformity
with the contract/work order/approved samples, the Engineer-in-charge or any other officer
nominated by the company for the purpose may allow such work or materials to remain, provided
the Engineer-in-Charge/the officer nominated by the company is satisfied with the quality of any
materials, or the strength and structural safety of the work, and in that case shall make such
deduction for the difference in value, as in his opinion may be reasonable.

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the
company for the purpose shall make final inspection of all work included in the contract/work order,
or any portion thereof, or any completed structure forming part of the work of the contract, as soon
as practicable after notification by the contractor that the work is completed and ready for
acceptance. If the work is not acceptable to the Engineer-in-charge at the time of such inspection,
he shall inform the contractor in writing as to the particular defects to be remedied before final
acceptance can be made.

8.12 Defects appearing after acceptance: Any defects which may appear within the defect
liability period and arising, in the opinion of the Engineer-in-charge, from lack of conformance with
the drawings and specifications, shall, if so required by the Engineer-in-charge in writing, be
remedied by the contractor at his own cost within the time stipulated by the Engineer-in-charge. If
the contractor fails to comply, the Engineer-in-charge may employ other persons to remedy the
defects and recover the cost thereof from the dues of the contractor.

8.13 Site Order Book : A Site Order Book is a Register duly certified by the Engineer-in-charge
regarding number of pages it contains, each page being numbered, name of work, name of
contractor, reference of contract/ work order and the aforesaid certificate should be recorded on its
first page.

Site Order Books shall be maintained on the sites of works and should never be removed there
from under any circumstances. It shall be the property of the company. The Engineer-in-Charge or
his authorized representative shall duly record his observations regarding any work which needs
action on the part of the contractor like, improvement in the quality of work, failure to adhere to the
scheduled programme etc. as per contract/work order. The contractor shall promptly sign the site
order book and note the orders given therein by the EIC or his representative and comply with
them. The compliance shall be reported by the contractor in writing to EIC in time so that it can be
checked.

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both
running on account and final bills of the contractor. A certificate to this effect should be given in the
Measurement books by the Engineer-in-Charge or his representative.

8.14 Samples and Testing of Materials: All the materials to be procured by the contractor and to
be used in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests
and analysis required by him, which will be as specified in the specifications of the items concerned
and or as specified by BIS or the IRC / MORTH standard specifications acceptable to the
Engineer-in-Charge. The method of sampling and testing shall be as per the relevant BIS, IRC/
MORTH and other relevant standards and practices. Minor minerals like sand, stone chips etc.
shall be conforming to relevant BIS standards. All bought out items including Cement and Steel
shall be procured from such manufacturers who hold valid license conforming to relevant BIS
standards for manufacturing of such items.

8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality
and fitness for the work. When considered necessary by the Engineer-in-charge, they shall be
placed on wooden platforms or other hard, clean surfaces and not directly on the ground.

Materials shall be placed under cover when so directed and the contractor shall erect and maintain

at his own cost temporary weather-proof sheds at the work site for the purpose. Stored materials
shall be so located as to facilitate prompt inspection. All stored materials shall be inspected at the

Page 36 of 65



time of use in the work, even though they may have been inspected and approved before being
placed in storage or during storage.

8.16 Defective Materials: All materials not conforming to the requirements of the specifications
shall be considered as defective, and all such materials, whether in place or not shall be rejected.
They shall be removed immediately by the contractor at his expenses and replaced with
acceptable material.

No rejected material, the defects of which have been subsequently corrected, shall be used on the
work until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of
the contractor to comply with any instruction of the Engineer-in-charge made under the provisions
of this article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall
have authority to remove and replace defective material and recover the cost of removal and
replacement from the contractor.

Further all such defective material lying at site not removed and replaced within 30 days after issue
of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off such
material in any manner without any further written notice to the contractor.

9. Measurement and Payments

Except where any general or detailed description of the work in the Bill of Quantities or
specifications of the contract/ work order provides otherwise, measurement of work done shall be
taken in accordance with the relevant standard method of measurement published by the Bureau
of Indian Standards (BIS) and if not covered by the above, other relevant Standards/practices shall
be followed as per instructions of the Engineer-in-Charge.

9.1 All items of work carried out by the contractor in accordance with the provision of the contract
having a financial value shall be entered in the Measurement Book as prescribed by the company
so that a complete record of the measurements is available for all the works executed under the
contract and the value of the work executed can be ascertained and determined there from.
Measurements of completed work / portion of completed work shall be recorded only in the
Measurement Books.

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative
and by the contractor or his authorized representative.

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by
him for the purpose shall intimate the contractor to attend or to send his representative to attend
the measurement. Every measurement thus taken shall be signed and dated by both the parties on
the site on completion of the measurement. If the contractor objects to any measurements, a note
to that effect shall be made in the Measurement Book / Log Book and signed and dated by both the
parties.

9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the
Engineer-in-Charge himself or the authority nominated by the company for the purpose in the
presence of the contractor or his authorized representative and recorded in the M.B. which shall be
signed and dated by both the parties. Measurements so recorded shall be final and binding upon
the contractor and no claim whatsoever shall thereafter be entertained.

In case the contractor or his authorized representative does not attend to the joint measurements
at the prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge
or his representative shall be final and binding on the contractor.

Measurement of the extra items of work or excess quantities of work duly authorized in writing by

the Engineer-in-Charge shall also be taken and recorded in the M.B. based on the existing items in
the SOR of the company and if such items do not exist in the company's SOR, the description of
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the work shall be as per actual execution. Payment for such extra items will be based on the rates
to be derived as described in the relevant clauses of the contract/ work-order.

9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge
and recording of measurements and check measurement thereof duly accepted by the contractor.
The contractor shall provide full opportunity to the Engineer-in-Charge or his representative to
examine and measure all works to be covered up and to examine the foundations before covering

up.

The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations
are ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange to
inspect and to record the measurements, if the work is acceptable and advise the contractor
regarding covering of such works or foundations.

9.6 In case of items which are claimed by the contractor but are not admissible according to the
department, measurements of such items, will be taken for record purposes only and without
prejudice so that in case it is subsequently decided by the department to admit the contractor's
claims, there should be no difficulty in determining the quantities of such work. A suitable remark
should, however, be made against such measurements to guard against payment in the ordinary
way.

9.7 Payments: The running on account payments may be made once in a month or at intervals
stipulated in the work order/ contract agreement.

9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with
the work order/ contract shall be prepared on the basis of detailed measurements recorded as
described hereinbefore and processed for payments.

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to
which the contractor is considered entitled by way of interim payment for the following :

a) The work executed as covered by the bill/bills after deducting the amount already paid, the
security deposit and such other amounts as may be deductible or recoverable in terms of the work
order/ contract.

b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-
Charge for items already appearing in the bill of quantities of work with approved rates, will be
made along with the on account bills only up to 10% of the quantity provided in the agreement
subject to overall value of work not exceeding the agreement value.

(i) The GM(Civil) of the company and / or the Staff Officer(C) of the Area may authorize interim
payment for excess work done up to 20 % of the quantity of work provided in the Bill of Quantity of
the work awarded from Company level and Area level respectively subject to overall value of work
done does not exceed the contract value. This however, shall not be applicable for High Value
ltems.

c) Extra items of work executed will be paid on specific written authorization of GM(C) of the
company or Staff Officer (Civil) of the Area provided that the value of such extra items of work
when added together is not more than 10% of the contract value and the total gross payment
including excess quantity does not exceed the contract value.

Balance amount on account of excess quantity and extra items of work executed shall be paid after
the deviation estimate / revised estimate regularizing the extra items and excess quantities of work
is sanctioned by the competent authority of the company with the concurrence of the Finance
Department of the company.

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the
contract / final measurements of the work certified by the Engineer In Charge or his representative.
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9.7.03 The measurements shall be entered in the M.B for the work done up to the date of
completion and evaluated based on the approved rates for the items in the contract
agreement/sanctioned revised estimate. In case of extra items of work, the rates shall be derived
as stated in the relevant clause of the contract.

The payments shall be released against the final bill subject to all deductions which may be made
on account of materials supplied, water supply for construction, supply of electricity and any other
dues payable by the contractor to the company, and further subject to the contractor having given
to the Engineer-in-Charge a no claim certificate.

The contractor shall indemnify the company against proof of depositing royalty on account of minor
minerals used in the work before the final bill is processed for payments. The final payment to be
made will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract.

9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim
bill/bills shall not of itself be conclusive evidence that any work/materials to which it relate is/are in
accordance with the contract and may be modified or corrected by the Engineer-in-Charge by any
subsequent certificate or by the final certificate.

9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected
after the payment as a result of post payment audit or technical examination or by any other
means, notwithstanding the fact that the amount of disputed claims, if any, of the contractor
exceeds the amount of such overpayment and irrespective of the facts whether such disputed
claims of the contractor are the subject matter of arbitration or not.

The amount of such overpayments shall be recovered from subsequent bills under the contract,
failing that from contractor's claim under any other contract with the company or form the
contractor's security deposit or the contractor shall pay the amount of over payment on demand. In
case of contractor's non-payment on such demand, the same should be realised from the
contractor's dues, if any, with Coal India Limited or any of its subsidiaries.

9.7.06 The contractors are required to execute all works satisfactorily and according to the
specifications laid down in the contract/ work order. If certain items of work, executed by the
contractor, are below specifications, the contractor should re-do them according to the
specifications and instructions of EIC and if the contractor fails to rectify the defect within the time
and in the manner specified by the EIC, the work shall be got re-done or rectified by the
department at the risk and cost of the contractor. Engineer-in-Charge may accept such work of
below specifications provided the department is satisfied with the quality of such works and the
strength/ structural safety of such works. In that case Engineer-in-Charge shall make such
deductions for the difference in value, as in his opinion is reasonable and is approved by the
accepting authority of the company i.e. GM/HoD(C) of the company in this case or any other officer
nominated by GM/HoD(C) for the purpose.

9.7.07 Payment Stage: The payment stage involved will be as under,

i.  Signature of Subordinate Engineer(Civil)/ EA(Civil)/ Sr. Overseer(C) / Overseer(C) in
MB’ sboth in pages recording measurements, abstract of bill & the duly filled in bill form.

ii. Signature of Sr. Officer(C)/ Asstt. Manager(Civil) with appropriate check measurements in
the MB’s and the bill form.

iii. Signature of Dy. Manager(C)/ Manager(C) with appropriate check measurements in MB’s
and the bill form.

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms
and Conditions, as a token of acceptance for payment of the bill. The EIC may sign in
the abstract of the bill in the MB & the bill form. In between stage iii) and iv) accountal
checking may be made by the concerned Accounts Officer/ Accountant.
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(In case of non-availability of officials as at (i) above, company may authorize suitable executives
for the works outlined at (i). Further for check measurement also company may authorize
Executives based on availability.

9.7.08 Secured Advance: Secured advance can be paid for items of materials required for
execution of the work and covered under categories A & B and supplied by the contractor at work
site, supported by necessary vouchers, challans, test certificates etc. after execution of indemnity
bond as per prescribed Form of the company on non-judicial stamp paper of prescribed value.

This advance shall be recovered in four equal installments or as per consumption whichever is
higher. Engineer-in-Charge shall recover at his discretion all or any part of secured advance paid, if
in his opinion the work is not progressing satisfactorily or the security of these materials at site is
not adequately taken care of by the contractor. Secured advance shall be payable for contracts of
value above Rs.50.00 lakhs only.

Secured advance for structural steel sections, reinforcement steel and cement, collected at site,
will be paid up to 75% of the corresponding stock yard prices of SAIL for the corresponding steel
items and Govt. approved/ D.G.S.D. prices for cement, if the same exist.

In case of non-availability of Govt. approved prices of cement & steel and for the materials falling
under Category - A and B the secured advance will be paid at the basic rate available in the
approved schedule of rates of the company plus or minus the overall percentage on which the work
was awarded, provided such rate is not more than 60% of the quoted rate of the contractor for the
actual work.

At any point of time the outstanding recoverable secured advance shall not be more than 10%
of the contract value.

Items against which secured advance can be granted:
Category-A
Civil:

1. Bricks.

2. Stone and brick aggregate.

3. Stones.

4. Finished products of brass, iron and steel such as doors & windows frames, wire mesh, gate, Gl
Sheets.

5. Pre-cast R.C.C. products such as pipes, jali, water storage tanks etc.

6. Doors & Window fittings.

7. Pipes and sanitary fittings of Cl, SCI & HCI

Electrical :

1. Steel conduits

2. G.I. Pipes

3. 1.C. Boards

4. Switchgears (Air circuit breakers and Air break switches)
5. C.I. Boxes.

6. A.C.S.R. Conductors

7. A.C. Plant & Machinery

8. Pumps

9. Generating sets (without oil)

Items against which secured advance can be granted:
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Category-B
Civil:

1. Glazed tiles, terrazzo tiles and similar articles.

2. Marble slabs.

3. Asbestos cements products.

4. Finished timber products such as doors, windows, flush doors, particle boards (subject to
mandatory test being satisfactory) etc.

5. Bitumen in sealed drums.

6. Bitumen felt.

7. Polythene pipes and fittings and tanks.

8. Sanitary fittings and pipes of S.W., porcelain and chinaware materials
9. Laminated / Safety, one way vision, and bullet proof glasses.

10. Chemical required for anti-termite treatment (in sealed drums).

11. Paints, varnishes, distempers, pigment, spirits etc.

Electrical:

. Transformers

. Oil-filled switch gears.

. L.T. &H.T. Cables

. Fans

. Storage and Dry Batteries

. Insulation tapes.

. Epoxy cable compounds.

. Electric light fittings.

. Wooden battens, casing & capping and wooden boards.
10.Flexible wires.

11.PVC materials.

12.0il and lubricants.

13.Rubber materials.

14.Glass wool, thermocole & other insulating materials.
15.Porcelain H.T. and L.T. insulators.

O©CoO~NOOOITA,WNEF

In addition to indemnity bond, for materials listed under Category-B, the contractor shall be
required to provide necessary insurance cover of equivalent value of materials.

Items against which no secured advance shall be granted:

Civil:

1. Glass products other than those indicated in Category-B.

2. Sand and moorum

3. Chemical compounds other than those indicated in Category-B.
Electrical:

1. Glass gloves and shades

2. Bulbs and tubes

3. Petrol and diesel

4. Freon and other refrigeration gases.

9.8 Income tax deduction @ 2% (Two percent) of the gross value of each bill or at the rate as

amended from time to time, shall be made unless exempted by the competent authority of the
Income Tax Department
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Sales tax on works contract and Building and Construction Workers Cess (as applicable in States)
shall be payable by the contractor. If, however, the company is asked to make deduction from the
contractor's bhills, the same shall be done and a certificate to this effect shall be issued to the
contractor for dealing with the State Govt. and the company does not take any responsibility to do
anything further in this regard.

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract
Agreement/Workorder.

10 Termination, Cancellation, Suspension and Foreclosure of Contract

The company shall, in addition to other remedial steps to be taken as provided in the conditions of
contract be entitled to cancel the contract in full or in part, and whether the date of completion has
or has not elapsed, by notice in writing if the contractor:-

a) makes default in proceeding with the works with due diligence and continues to do so even after
a notice in writing from the Engineer-in-Charge, then on the expiry of the period as specified in the
notice

Or
b) commits default/breach in complying with any of the terms and conditions of the contract and
does not remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer-
in-Charge, then on the expiry of the period as may be specified by the Engineer-in-Charge in a
notice in writing.

Or
) obtains a contract with the company as a result of ring tendering or other non-bonafide methods
of competitive tendering

Or
d) shall offer or give or agree to give any person in the service of the company or to any other
person on his behalf any gift or consideration of any kind as an inducement or reward for act/acts
of favour in relation to the obtaining or execution of this or any other contract for his company.

Or
e) fails to complete the work or items of work with individual dates of completion, on or before the
date/dates of completion or as extended by the company, then on the expiry of the period as may
be specified by the Engineer-in-Charge in a notice in writing.

Or
f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval in
writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice,
cancel the whole contract or portion of it in default.

10.1The contract shall also stand terminated under any of the following circumstances:

a) If the contractor being an individual in the case of proprietary concern or in the case of a
partnership firm any of its partners is declared insolvent under the provisions of Insolvency Act for
the time being in force, or makes any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors amounting to proceedings for liquidation or composition
under any Insolvency Act.

b) In the case of the contractor being a company, its affairs are under liquidation either by a
resolution passed by the contractors company or by an order of court, not being a voluntary
liquidation proceedings for the purpose of amalgamation or reorganization, or a receiver or
manager is appointed by the court on the application by the debenture holders of the contractor's
company, if any.

c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow
it to be continued for a period of 21 (twenty-one) days.

d) On the death of the contractor being a proprietary concern or of any of the partners in the
case of a partnership concern and the company is not satisfied that the legal representative of the
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deceased proprietor or the other surviving partners of the partnership concern are capable of
carrying out and completing the contract. The decision of the company in this respect shall be final
and binding which is to be intimated in writing to the legal representative or to the partnership
concern.

10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-charge shall
have powers:

a. To take possession of the site, any materials, constructional plant, equipment, stores etc.
thereon and carry out balance work through any means or through any other agency.

b. To give the contractor or his representative of the work 7 (seven) days notice in writing for
taking final measurement for the works executed till the date of cancellation or termination of the
contract. The Engineer-in-Charge shall fix the time for taking such final measurement and intimate
the contractor in writing. The final measurement shall be carried out at the said appointed time
notwithstanding whether the contractor is present or not. Any claim as regards measurement which
the contractor is to make shall be made in writing within 7 (seven) days of taking final
measurement by Engineer-In-charge as aforesaid and if no such claim is received, the contractor
shall be deemed to have waived all claims regarding above measurements and any claim made
thereafter shall not be entertained.

c. After giving notice to the contractor to measure up the work of the contractor and to take
such whole or the balance or part thereof, as shall be unexecuted out of his hands and to give it to
another contractor or take up departmentally, to complete the work. The contractor whose contract
is terminated shall not be allowed to participate in future bidding for period of minimum twelve
months.

In such an event, the contractor shall be liable for loss/damage suffered by the employer because
of action under this clause and to compensate for this loss or damage, the employer shall be
entitled to recover higher of the following:

i) Forfeiture of security deposit comprising of performance guarantee and retention money and
additional performance security, if any, at the disposal of the employer.

Or
i) 20% of value of incomplete work. The value of the incomplete work shall be calculated for the
items and quantities remaining incomplete (as per provision of agreement) at the agreement rates
including price variation as applicable on the date, when notice in writing for termination of work
was issued to the contractor.

The amount to be recovered from the contractor as determined above, shall, without prejudice to
any other right or remedy available to the employer as per law or as per agreement, will be
recovered from any money due to the contractor on any account or under any other contract and in
the event of any shortfall, the contractor shall be liable to pay the same within 30 days. In case of
failure to pay the same the amount shall be debt payable.

In the event of above course being adopted by the Engineer-in-charge, the contractor shall have no
claim to compensation for any loss sustained by him by reasons of his having purchased materials,
equipment or entered into agreement or made advances on any account or with a view to the
execution of work or performance of the contract. And in case action is taken under any of
provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any
work thereof or actually performed under this contract unless and until the engineer-in-charge has
certified in writing the performance of such work and value payable in respect thereof and he shall
only be entitled to be paid the value so certified.

The need for determination of the amount of recovery of any extra cost/expenditure or of any

loss/damage suffered by the company shall not however arise in the case of termination of the
contract for death/demise of the contractor as stated in 10.1(d).
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10.3 Suspension of Work:

Suspension of work — The Company shall have power to suspend the work. The contractor shall on
receipt of the order in writing of Engineer-in -charge (whose decision shall be final and binding on
the contractor), suspend the progress of work or any part thereof for such time in such manner as
the Engineer-in-Charge may consider necessary so as not to cause any damage, or endanger the
safety thereof for any of the following reasons:

a) on account of any default on the part of the contractor, or

b) for proper execution of the works, or part thereof, for reasons other than the
default of the contractor or,

c) for safety of the works, or part thereof.

The contractor shall, during such suspension properly protect and ensure the works to the extent
necessary and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for
reasons (b) & (c), the contractor shall be entitled to an extension of time equal to the period of
every such suspension plus 25%. This shall also be applicable for completion of the item or group
of items of the work for which a separate period of completion as specified in the contract and of
which the suspended work forms a part.

The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if
such suspension exceeds 45 (forty five) days, the contractor will be compensated on mutually
agreed terms.

10.4 Foreclosure of contract:

If at any time after acceptance of the tender the company decides to abandon or reduce the scope
of work for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice
in writing to that effect to the contractor and contractor shall act accordingly in the matter. In the
event of abandonment, the contractor shall have no claim to any payment of compensation or
otherwise whatsoever, other than those mentioned below:-

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure
incurred, if any, by the contractor on preliminary works at site e.g. temporary access roads,
temporary construction for labour and staff quarters, office accommodation, storage of materials,
water storage tanks and water supply for the work including supply to labour/ staff quarters, office
etc.

b) to pay the contractor at the contract rates full amount for works executed and measured at site
up to the date of such abandonment.

) to pay for the materials brought to site or to be delivered at site, which the contractor is legally
liable to pay, for the purpose of consumption in works carried out or were to be carried out but for
the foreclosure, including the cost of purchase and transportation and cost of delivery of such
materials. The materials to be taken over by the company should be in good condition and the
company may allow at its discretion the contractor to retain the materials in full or in part if so
desired by him and to be transported by the contractor from site to his place at his own cost with
due permission of the EIC.

d) to take back the materials issued by the company but remaining unused, if any, in the work on
the date of abandonment/reduction in the work, at the original issue price less allowance for any
deterioration or damage caused while in custody of the contractor.

e) to pay for the transportation of tools and plants of the contractor from site to contractor's place or
to any other destination, whichever is less.
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10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of
accounts, papers, relevant documents as may be necessary to enable the Engineer-in-Charge to
assess the amounts payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor
shall not have any claim for compensation for abandonment of the work, other than those as
specified above.

11. Carrying out Part Work at Risk & Cost of Contractor.

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge,
after giving the contractor 15 days’ notice in writing, without cancelling or terminating the contract,
shall be entitled to employ another Agency for executing the job or to carry out the work
departmentally or contractually through tendering / limited tendering process, either wholly or
partly, debiting the contractor with cost involved in engaging another Agency or with the cost of
labour and the prices of materials, as the case may be. The certificate to be issued by the
Engineer-in-Charge for the cost of the work so done shall be final and conclusive and the extra
cost, if any, shall be borne by the contractor. However, when this clause is invoked, penalty will not
be applicable other than on account of delayed completion.

The value of the work taken away shall be calculated for the items and quantities taken away at the
agreement rates including price variation as applicable on the date, when notice in writing for
taking away part work was issued to the contractor. The contractor, from whom part work is being
taken out, shall not be allowed to participate in the tendering process if any.

If the expenses incurred by the department is less than the amount payable to the contractor at his
agreement rates, the difference shall not be payable to the contractor.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any materials or entered into any engagements or made any advance on any account or
with a view to the execution of the work or the performance of the contract.

12. Completion Certificate / Defect Liability Certificate

Except in cases where the contract provides for "Performance Test" before issue of Defect Liability
certificate, in which case the issue of Defect Liability certificate shall be in accordance with the
procedure specified therein, the contractor shall give notice of completion of work, as soon as the
work is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer,
nominated for the purpose by the company, shall within 30 (thirty) days from the receipt thereof,
inspect the work and ascertain the defects/deficiencies, if any, to be rectified by the contractor as
also the items, if any, for which payment shall be made at reduced rate.

If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of
which is necessary for the satisfactory performance of the contract, he shall intimate in writing the
defects and instruct the contractor to rectify the defects/remove deficiencies within the period and
in the manner to be specified therein. In such cases Defect Liability Certificate will be issued by the
EIC after the above rectifications are carried out/ deficiencies are removed by the contractor to the
satisfaction of EIC.

In the event there are no defects or the defects/ deficiencies are of a minor nature and the
Engineer-in-Charge is satisfied that the contractor has already made arrangements for rectification,
or in the event of contractor's failure to rectify the defects for any reason whatsoever, the defects
can be rectified by the company departmentally or by other means and the 50% of the security
deposit of the contractor shall be sufficient to cover the cost thereof, he shall issue the Defect
Liability Certificate ( Taking Over Certificate with list of defects )indicating the date of completion of
the work, defects to be rectified, if any, and the items, if any, for which payment shall be made at
reduced rate indicating reasons there for and with necessary instructions to the contractor to clear
the site/place of work or all debris/ waste materials, scaffoldings, sheds, surplus materials etc.
making it clean.
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12.1 In cases where separate period of completion for certain items or groups of items are
specified in the contract, separate Defect Liability certificate for such items or groups of items may
be issued by the Engineer-in-Charge after completion of such items on receipt of notice from the
contractor only in the event the work is completed satisfactorily in every respect.

Refund of security deposit and payment of final bill shall, however, be made on completion of the
entire contract work, but not on completion of such items of work.

12.2 Before the date fixed for completion of work, the work as well as the site of work are to be
made clean after removal of rubbish, scaffolding, surplus materials, temporary structures etc.

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done.
The cost thereof shall be recovered from the final bill of the contractor.

13. Additional Responsibilities of the Contractor(s)
The cost on account of the "Additional Responsibilities of the Contractors" under this clause is
deemed tobe included in the tendered rates.

i) The company reserves the rights to let other contractors also work in connection with the Project
and the contractor/contractors shall co-operate in the works for the introduction and stores and
materials and execution of his/their works.

i) The contractor/contractors shall keep on the work site during the progress a competent and
experienced Resident Engineer exclusively for the work and necessary assistants who shall
represent the contractor(s). The contractor shall employ, on the site in connection with the
execution and maintenance of the work, technical and managerial staff as mentioned below.

SI.No. Value of Work Manpower Requirement

1 More than 10 Crores One Resident Engineer (Degree Holder), One Engineer
(Degree Holder), Two Engineers (Diploma Holder)

2 5 Crores to 10 Crores One Resident Engineer (Degree Holder), Two Engineers
(Diploma Holder)

3 2 Crores to 5 Crores One Resident Engineer (Diploma Holder), One Engineer
(Diploma Holder)

4 50 lakhs to 2 crores One Resident Engineer (Graduate/ Diploma Holder)

For works below Rs. 50 lakhs, the deployment of manpower shall be as assessed by Engineer.

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications,
experience and full postal address of each and every technical personnel employed at site by him.

The contractor(s) shall not be allowed to execute the work unless he/they engage the required
technical staff as assessed by Engineer-in-charge or as specifically mentioned in the bid. The
delay on this account, if any, shall be the contractor's responsibility.

Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors
in course of the works finds/find any discrepancy between the drawing, forming part of the contract
documents and the physical conditions of the locality or any errors or omissions in drawings except
those prepared by himself / themselves and not approved by the Engineer-in-Charge. It shall be
his/their duty to immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge

Page 46 of 65




shall verify the same. Any work done after such discovery and without intimation as indicated
above will be done at the risk of the contractor/contractors.

iif) The contractor / contractors shall employ only competent, skillful and orderly men to do the
work. The Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove
from the work site any men of the contractor/contractors who in his opinion is undesirable and the
contractor/contractors will have to remove him within 3 (three) hours of such orders.

The contractor shall employ apprentices in the execution of the contract work as required under
Apprentices Act.

The contractor shall further be responsible for making arrangements at his own cost, or
accommodation and social needs of the staff and workers under his employment.

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons
(including employees) and property. The safety required or recommended by all applicable laws,
codes, statutes and regulations shall be observed by the contractor(s).In case of accidents, the
contractor(s) shall be responsible for compliance with all the requirements imposed by the
Workmen's Compensation Act or any other similar laws in force and the contractor shall indemnify
the company against any claim on this account.

All scaffoldings, ladders and such other structures which the workmen are likely to use shall be
examined by the Engineer-in-Charge or his authorized representative whenever they want and the
structure must be strong, durable, and safe and of such design as required by Engineer-in-Charge.

In no case any structure condemned by the Engineer-in-Charge or his authorized representatives
shall be kept on the work and such structure must be pulled down within three hours of such
condemnation and any certificate or instructions, however, shall in no way absolve the
contractor/contractors from his/their responsibility, as an employer, as the company shall in no way
be responsible for any claim.

The contractor / contractors shall at all times exercises reasonable precautions for the safety of
employees in the performance of his/their contract and shall comply with all applicable provisions
of the safety laws drawn up by the State Govt. or Central Govt. or Municipalities and other
authorities in India. The contractor/contractors shall comply with the provision of the safety hand
book as approved and amended from time to time by the Government of India.

v) The contractor / contractors shall familiarize themselves with and be governed by all laws and
rules of India and Local statutes and orders and regulations applicable to his/ their work.

vi) The contractor shall maintain all records as per the provision made in the various statutes
including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation
& Abolition) Central Rules, 1971, Minimum Wages Act, Workmen Compensation Act etc. and latest
amendment thereof. Such records maintained by the contractor shall be opened for inspection by
the Engineer-in-Charge or by the nominated representative of the Principal Employer.

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons
employed on the work shall be constructed and maintained in the number, manner and place
approved or ordered by the Engineer-in-Charge. The contractor/ contractors shall vigorously
prohibit committing of nuisance at any other place. Cost of all works under this item shall be
covered by the contractor/contractor's tendered rates.

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized
representative with work reports from time to time regarding the contractor / contractors
organization and the progress made by him / them in the execution of the work as per the contract.

ix) All duties, taxes (excluding Service Tax only) and other levies, octroi, royalty, building and
construction workers cess (as applicable in States), whether local, municipal, provincial or central
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pertaining to the contract payable by the Contractor under the Contract (during the entire period of
contract), or for any other cause as applicable on the last date of submission of Bid, shall be
included in the rates, prices and the total Bid Price submitted by the Bidder. All investments,
operating expenses, incidentals, overheads, lifts, carriages, tools and plants etc. as may be
attendant upon execution and completion of works shall also be included in the rates, prices and
total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid
and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed
by the company on production of documentary evidence in support of payment actually made to
the concerned authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along with rates
shall be declared by the bidder in the Price bid.

The item wise rate quoted shall be exclusive of service tax (share of service provider). Service tax
(share of service provider) will be paid extra, if payable. Payment of service tax (share of service
provider) by the service availer (i.e. CIL/Subsidiary), to the service provider would be made only on
the latter submitting a Bill/invoice in accordance with the provision of relevant service tax rules.
CENVAT credit is to be availed by paying authority as per rule.

Payment/deposit of service tax (share of service provider) is the responsibility of the service
provider.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall
not be subject to variations on any account except to the extent variations allowed as per the
conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any
statutory authority and the company shall only provide with certificate towards such deduction and
shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the
Company under the Coal Act, the contractor will have to produce a royalty clearance certificate
from the District Authorities before full and final payment.

X) The contractor / contractors shall make his / their own arrangement for all materials, tools, staff
and labourer required for the contract, which shall include cost of lead, lift, loading, unloading,
railway freight, recruiting expenses and any other charges for the completion of the work to entire
satisfaction of the company.

xi) The contractor / contractors shall make their own arrangement for carriage of all materials to the
work site at his/their own cost.

xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in
writing. Prior permission is required to be taken from the owner for engagement of sub-contractor
in part work/ piece rated work.

xiii) @) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be
pulled, destroyed or damaged by the contractor/contractors or any of his/their employees without
the prior permission of the company, failing which the cost of such trees or plants shall be
deducted from the contractor/contractors dues at the rate to be decided by the company. The rates
guoted are supposed to include clearance of shrubs and jungles and removal of such trees up to
150 mm dia., as will be permitted by the Engineer-in-Charge in writing.
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b) Anything of historical or other interest or of significant value unexpectedly discovered on the site
is the property of the employer. The Contractor is to notify the Nodal Officer or his nominee of such
discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with him.

Xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer
engaged by him/them as per Minimum Wages Act or such other legislation or award of the
minimum wage fixed by the respective State Govt. or Central Govt. as may be in force. The
contractor / contractors shall make necessary payments of the provident fund for the workmen
employed by him for the work as per the laws prevailing under provisions of CMPF and allied
scheme and Miscellaneous Provisions Act, 1948 or Employees Provident Fund and Miscellaneous
Provisions Act 1952 as the case may be.

xv) All accounts shall be maintained properly and the company shall have the right of access and
inspection of all such books of accounts etc., relating to payment of labourer including payment of
provident fund considered necessary and the company may arrange for witnessing the payment to
the labourer by its representatives.

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the
agreement orby law, indemnify and keep indemnified for the following:

a) The company or any agent or employee of the company against any action, claim or proceeding
relating to infringement or use of any patent or design right and shall pay any royalties or other
charges which may be payable in respect of any article or material included in the contract.

However, the amount so paid shall be reimbursed by the company in the event such infringement
has taken place in complying with the specific directions issued by the company or the use of such
article or material was the result of any drawing and/or specifications issued by the company after
submission of tender by the contractor. The contractor must notify immediately after any claim
being made or any action brought against the company, or any agent or employee of company in
respect of any such matter.

b) The company against all claims, damages or compensation under the provisions of payment of
Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's
Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as applicable, Employees State
Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating P.F. or any maodification
thereof or any other law relating thereto and rules made there under from time to time, as may be
applicable to the contract which may arise out of or in consequence of the construction or
maintenance or performance of the work under the contract and also against costs, charges and
expenses of any suit, action or proceedings arising out of any accident or injury.

¢) The company against all losses and claims for injuries or damages to any third party or to any
property belonging to any third party which may arise out of or in consequence of the construction
or maintenance or performance of the work under the contract and against all claims/demands
proceedings/damages, cost charges and expenses whatsoever in respect of or in relation thereto.

xvii) The contractor is under obligation to hand over to the company the vacant possession of the
completed building structures failing which the Engineer-in-Charge can impose a levy upon the
contractor upto 5% of the total contract value for the delay in handing over the vacant possession
of the completed works after giving a 15 (fifteen) days notice to the contractor.

xviii) Insurance - The contractor shall take full responsibility to take all precautions to prevent loss
or damage to the works or part thereof for any reasons whatsoever (except for reasons which are
beyond control of the contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at
his own cost repair and make good the loss/damage to the work so that on completion, the work
shall be in good order and condition and in conformity with the requirements of the contract and
instructions of the Engineer-incharge.
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The contractor/contractors shall take following insurance policies during the full contract period at
his own cost:

a). In the case of construction works, without limiting the obligations and responsibilities under the
contract, the contractor shall take insurance policy for the works and for all materials at site so that
the value of the works executed and the materials at site up to date are sufficiently covered against
risk of loss/damage to the extent as permissible under the law of insurance. The contractor shall
arrange insurance in joint names of the company and the contractor. All premiums and other
insurance charges of the said insurance policy shall be borne by the contractor.

The terms of the insurance policy shall be such that all insurance claims and compensations
payable by the insurers, shall be paid to the Employer and the same shall be released to the
contractor in installments as may be certified by the Engineer-in-charge for the purpose of
rebuilding or replacement or repair of the works and/or goods destroyed or damaged for which
payment was received from the insurers. Policies and certificates for insurance shall be delivered
by the contractor to the EIC for his approval before the starting date. Alterations to the terms of
insurance shall not be made without the approval of EIC.

b). Where any company building or part thereof is used, rented or leased by the contractor for the
purpose of storing or using materials of combustible nature, the contractor shall take separate
insurance policy for the entire building and the policy shall be deposited with the company.

¢) The contractor shall at all times during the tenure of the contract indemnify the company against
all claims, damages or compensation under the provision of the Workmen's Compensation Act and
shall take insurance policy covering all risk, claims, damages, or compensation payable under the
Workmen's Compensation Act or under any other law relating thereto.

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry of
the contract by timely payment of premiums and it/they shall not be cancelled without the approval
of the company and a provision is made to this effect in all policies, and similar insurance policies
are also taken by his sub-contractors if any. The cost of premium shall be borne by the contractor
and it shall be deemed to have been included in the tendered rate.

e) In the event of contractor’s failure to effect or to keep in force the insurance referred to above or
any other insurance which the contractor is required to effect under the terms of the contract, the
company may effect and keep in force any such insurance and pay such premium/premiums as
may be necessary for that purpose from time to time and recover the amount thus paid from any
moneys due to the contractor.

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF
OVER Rs.50 LAKHS.

xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the
works and correctness of the position, reduced levels, dimensions and alignment of all parts of the
work including marking out the correct lay out in reference to the permanent bench mark and
reference points. Only one permanent bench mark and basic reference lines shall be marked and
shown to the contractor as basic data.

The contractor shall have all necessary instruments, appliances and labour in connection
therewith. If at any time during the progress of work any error is detected in respect of the position,
levels, dimensions or alignment of any part of the work, the contractor on being required to do so
by the Engineer-in-Charge or his representative shall at the expenses of the contractor rectify such
errors to the satisfaction of Engineer-in-Charge unless such error is due to incorrect data supplied
by the Engineer-in-Charge.

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith
Register and obtain License from the competent authority under the Contract Labour (Regulation &
Abolition)Act 1970,the Contract Labour (Regulation & Abolition) Central Rules, 1971 and submit
certified copies of the same to the Engineer-in-Charge and the Principal Employer.
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xXi) The contractor shall be registered with the concerned State Govt. and the Central Govt. in
respect of Sales Tax Act and the certificate having details of Registration No., period of validity etc.
should be submitted to the Engineer-in-Charge.

xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights,
security guards, fencing when and where necessary as required by the Engineer-in-Charge for the
purpose of protection of the works, materials at site, safety of workmen and convenience of the
public.

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course of execution of
the work during excavation and dismantling etc. shall be the property of the company and the same
may be issued to the contractors, if required for use in the works at the rates to be fixed by the
Engineer-in-Charge.

xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc.
shall be the contractor's responsibility and is to be carried out at his own cost as per instructions of
EIC. The rates quoted by the contractor shall be deemed to include the dewatering costs.

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit
specifications and drawings showing the proposed temporary work to the Nodal Officer/Engineer-
in-Charge or his nominee, who is to approve them if they comply with the specifications and
drawings.

The contractor shall be responsible for design of Temporary Works.

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor’s
responsibility for design of the Temporary Works.

14. Defects Liability Period:

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order,
the contractor shall be responsible to make good and remedy at his own expense the defect/s
mentioned hereunder within such period as may be stipulated by the Engineer-in-Charge in writing:

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six)
months from the date of issue of Defect Liability certificate / completion certificate.

b) In the case of building works or other works of similar nature any defect in the work detected by
the Engineer-in-Charge within a period of 6 (six) months from the date of issue of Defect Liability
certificate/ completion certificate or before the expiry of one full monsoon period i.e. June to
September whichever is later in point of time.

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out
the defects by the contractor detected within the defect liability period and if the contractor fails to
adhere to this programme, the Engineer-in-Charge shall be at liberty to procure proper materials
and carry out the rectifications in any manner considered advisable under the circumstances and
the cost of such procurement of materials and rectification work shall be chargeable to the
contractor and recoverable from any of the pending dues of the contractors.

The defect liability period can be extended by the company on getting request from the contractor
only for valid reasons.

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface
Dressing & any other work of similar nature to be decided by the Engineer-in-Charge.

15. Operating and Maintenance Manual:

If “as built” drawings and/or Operating and Maintenance Manual are required the contractor shall
supply them by the dates as per instruction of the Engineer-in-charge.
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If the contractor does not supply the drawings and/or Manual by the dates as stated above, or they
do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall
withhold the amount as stated in the agreement.

16. Settlement of Disputes.

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution.
However, if such disputes take place between the contractor and the department, effort shall be
made first to settle the disputes at the company level.

The contractor should make request in writing to the Engineer-in-charge for settlement of such
disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no
disputes/ claims of the contractor shall be entertained by the company.

Effort shall be made to resolve the dispute in two stages

In first stage dispute shall be referred to Area GM or GM/HoD(C). If difference still persist the
dispute shall be referred to a committee constituted by the owner. The committee shall have one
member of the rank of Director of the company who shall be chairman of the committee.

If differences still persist, the settlement of the dispute shall be resolved in the following manner:
Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt.
Departments ( except Railways, Income Tax, Customs & excise duties )/ State Public Sector
Enterprises shall be referred by either party for Arbitration to the PMA ( Permanent Machinery of
Arbitration ) in the department of Public Enterprises.

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought in the
Court of
Law.

Q@@
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ADDITIONAL TERMS AND CONDITIONS

The following additional terms and conditions are also acceptable to the company. The tenderers
are requested not to quote any further additional conditions in the tender.

1. Mobilization Advance

i) No mobilization advance is payable for works whose estimated value is less than Rs.100.00
lakhs.

ii) In the case of turnkey work whose estimated value is more than Rs.100 lakhs a maximum of 10
% of the total contract value of work will be paid as mobilization advance subject to submission of
Bank Guarantee equal to 110% of the advance amount. The mobilization advance shall be paid in
two installments.

i) In case of other civil works valued more than Rs.100 lakhs mobilization advance will be paid
upto 5% of the contract value subject to submission of Bank Guarantee equal to 110% of the
advance amount. The mobilization advance shall be paid in two installments.

iv) However, such mobilization advance will carry interest on the basis of CIL's borrowing rate
under cash credit arrangement as varying from time to time.

v) The mobilization advance shall be recovered from the bills of the contractor from the 2nd running
account bill onwards @ 20% of the advance amount paid and full recovery would be ensured
before or with the Final Bill.

vi) The value of Bank Guarantee may be reduced to the extent such advance is recovered by the
company subject to the conditions that the value of Bank Guarantee amount at any time is more
than the recoverable outstanding advance. Bank Guarantee shall be irrevocable and from a
Scheduled- Bank acceptable to the Company.

2. Application of Price Variation Clause.

No escalation shall be payable for the work on any account.
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SAFETY CODE.

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from
the ground, or from solid construction except such short period work as can be done safely from
ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if
the ladder is used for carrying materials as well suitable footholds and hand-hold shall be provided
on the ladder and the ladder shall be given an inclination not steeper that ¥ to 1 ( % horizontal and
1 vertical).

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside and
ends thereof with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

3. Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than
3.6 m (12ft) above ground level, they should be closely boarded, should have adequate width and
should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm (3ft).

5. Safety means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length
while the width between side rails in rung ladder shall in no case be less than 20 cm (11 '%”) for
ladder upto and including 3 m (10ft) in length. For longer ladders, this width should be increased at
least 74" for additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall be
kept. Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites or work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The contractor shall provide all necessary fencing and
lights to protect the public from accident and shall be bound to bear the expenses of defence of
every suit, action or other proceedings at law that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost which may
be awarded in any such suit; action or proceedings to any such person or which may, with the
consent of the contractor, be paid to compensate any claim by any such person.

6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be
supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall
extend from bottom of the trench to at least 90 cm (3ft) above the surface of the ground. The side
of the trenches which are 1.5 m (5ft) or more in depth shall be stepped back to give suitable slope
or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated
materials shall not be placed within 1.5 m (5ft) of the edges of the trench or half of the depth of the
trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances,
undermining or undercutting shall be done.

7. Demoalition : before any demolition work is commenced and also during the progress of the work,
i. All roads and open areas adjacent to the work site shall either be closed or suitably protected.

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.
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ii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris
or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned:- The following safety equipment shall invariably be
provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

i) Those engaged in white washing and mixing or stacking of cement bags or any material which is
injurious to the eyes, shall be provided with protective goggles.

iif) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the contractors
shall ensure that the manhole covers are opened and ventilated at least for an hour before the
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned off
with suitable railing and provided with warming signals or boards to prevent accident to the public.
In addition, the contractor shall ensure that the following safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Engineering
Assistant or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case,
no Oxygen is found inside the sewer line, workers should be sent only with Oxygen Kit.

e) Safety belt with rope should be provided to the workers. While working inside the manholes,
such rope should be handled by two men standing outside to enable him to be pulled out during
emergency.

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any kind.
Proper warming signs should be displayed for the safety of the public whenever cleaning works are
undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He should be given rest
intermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed
to work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.
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k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for,
portable air blowers are recommended for ventilating the manholes. The Motors for these shall be
vapour proof and of totally enclosed type. Non sparking gas engines also could be used but they
should be placed at least 2 meters away from the opening and on the leeward side protected from
wind so that they will not be a source of friction on any inflammable gas that might be present.

[) The workers engaged for cleaning the manholes / sewers should be properly trained before
allowing to work in the manhole.

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and gloves
non sparking tools safety lights and gas masks and portable air blowers ( when necessary).

They must be supplied with barrier cream for anointing the limbs before working inside the sewer
lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his
full weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole
well.

0) If a man has received a physical injury, he should be brought out of the sewer immediately and
adequate medical aid should be provided to him.

p) The extents to which these precautions are to be taken depend on individual situation but the
decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual
case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the work of
painting with products containing lead in any form. Wherever men above the age of 18 are
employed on the work of lead painting, the following precaution should be taken:-

a) No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form
of spray or a surface having lead paint is dry rubbed and scrapped.

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

e) Adequate facilities shall be provided to enable working painters to wash during and on cessation
of work.

f) Overall shall be worn by working painters during the whole of working period.

g) Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

9. When the work is done near any place where there is risk of drowning, all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provision, should be made for prompt first aid treatment of all
injuries likely to be obtained during the course of the work.

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions:-
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i) (@) These shall be of good mechanical construction, sound materials and adequate strength and
free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any scaffolding
winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or as means of suspension, the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of a hoisting machine having a variable safe working load each
safe working load and the condition under which it is applicable shall be clearly indicated. No part
of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe
working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor's machines the contractors shall notify the safe working
load of the machine to the Engineer-in-Charge whenever he brings any mach8inery to site of work
and get it verified by the Electrical Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which are
already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The worker should not wear any rings, watches and carry keys or
other materials which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed while
it is in use. Adequate washing facilities should be provided at or near places of work.

14. These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety code
shall be named therein by the contractor.

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in-Charge of the department or their representatives.

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.
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TECHNICAL SPECIFICATIONS
Technical Specifications to be followed

Civil Engineering Works

Latest CPWD specification shall be adopted. Presently CPWD specifications 2009 Vol. | & Il is in
vogue which may be followed. These specifications cover all type of Building Works. The
specifications are available as a printed document issued by CPWD and also in soft copy PDF
format in CPD website.

Electrical Engineering Works
Latest CPWD specification shall be adopted. Presently the following are in vogue:

Part No. Description Year Of Issue Year Of Issue
I Internal 2013
11 Lifts And Escalators 2003
V Wet Riser And Sprinklers System 2006
VI Heating, Ventilation And Air 2005
Conditioning Works

*Roads And Bridges

Standard specifications issued by ministry of surface transport may be followed. Presently MORTH
Specifications on roads and bridges 2013 is available. These specifications cover exhaustively
various roads and bridge works. (Applicable for important and major roads.)

*Delete if not applicable
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AFFEIDAVIT

(NON JUDICIAL STAMP PAPER OF " 10/-)

.......................................... Partner / Legal Attorney Proprietor / Accredited Representative of
VS e Solemnly declared that :

1. I / We are submitting tender for the work

against Tender Notice NoO. --------------=--------- dated ----------
2. None of the partners of our firm is relative of employee of CMPDI.
3 All information furnished by me / us in respect of fulfilment of eligibility criteria and

information given in this Bid is complete, correct and true.

4, All documents / credentials submitted along with this tender are genuine, authentic, true
and valid.
5. If, any information or document submitted is found to be false / incorrect at any time,

Employer may cancel my Bid and action as deemed fit may be taken against me / us including
termination of the contract, forfeiture of all dues including Earnest Money and blacklisting of our
firm and all Partners of the firm etc.

6. I/We have never been banned or delisted by any Govt. or Quasi Govt. Agency or any
Public Sector Undertaking.

OR
I/lWe have been banned by the organization named “ “for a period of -
------------------ year/s, effective from ------- to

Signature of the Tenderer

Seal of Notary

Page 59 of 65



MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT

To
Central Mine Planning & Design Institute Limited,
Gondwana Place, Kanke Road, Ranchi — 8340 31

Sub. : Authorization for release of payment due from Central Mine Planning & Design
Institute Limited, Gondwana Place, Kanke Road, Ranchi through Electronic Fund
transfer / Internet Banking.

(SBI-NET)
Ref.: Order No. Date and / or Tender [/ Enquiry [/ Letter
No. Date

(Please fill in the information in CAPITAL LETTERS, Please TICK wherever it is applicable).

1. Name of the Party

2. Address of the Party

City PIN Code
E- Mail Id
Permanent Account Number

3. Particulars of Bank

Bank Name Branch Name

Branch Place Branch City

PIN Code Branch Code

MICR No.

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please
attach Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name
and code number)

RTGS
CODE

Account Savings Current Cash Credit
Type

Account Number
(as appearing in the
Cheque Book)

4, Date from which the mandate should be effective.

| hereby declare that the particulars given above are correct and complete. If any transaction is delayed or
not effected for reasons of incomplete or incorrect information. | shall not hold Central Mine Planning &
Design Institute Limited responsible. | also undertake to advise any change in the particulars of my account
to facilitate updating of records for purpose of credit of amount through SBI Net.

Place:

Date:

Signature of the party / Authorized Signatory.

Certified that the particulars furnished above are correct as per our records.
Banker’'s Stamp:

Date
(Signature of the Authorized official from the Banks)
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PROFORMA FOR EXECUTION OF AGREEMENT

AGREEMENT NO. DT.

This Agreement is made on this day of 20..... between the Central Mine Planning and
Design Institute Limited, a Company Registered under the Indian Companies Act, 1956 having its Registered
Office at Gondwana Place, Kanke Road, Ranchi (hereinafter called the Company which expression shall,
unless repugnant to the subject or context, include its successors and assignees) of the one part and (Name of
the contractor) carrying on business as a (Partnership / proprietorship / Ltd. Co. etc.) firm under the name and
style (hereinafter called the "said Contractor" which
expression shall, unless the context requires otherwise include them and their respective heirs, executers,
administrators and legal representatives) of the other part.

And whereas the Company invited tender for the work
against Tender Notice No.

And whereas the said contractor / firm submitted tender for the said work and deposited a sum of Rs.
as Earnest Money and whereas the tender of the said contract has been accepted by the
company for execution of the said works.

NOW THIS AGREEMENT WITNESS AND IT IS HEREBY AGREED AS FOLLOWS :-

1) In this agreement words and expressions shall have the same meaning as are respectively assigned
to them in the tender papers hereinafter referred to.

2) The following documents which are annexure to this agreement should be deemed to form and be
read and construed as part of this agreement viz.

i) Annexure-A Tender Notice (Page ..... t0 ......)
i) Schedule-A General terms & conditions. Special conditions and General technical
specifications (page ........ to.....)
i) Schedule-B The probable Quantities and Amount (Page ..... 10 ......)
iv) Schedule-C Negotiation letters —
iv) Schedule-D Letter of Acceptance / Work Order (Page ...... to ........ )
3) In consideration for the payment of the sum of Rs. ............... (W/Q value; both in words and figures) or

such other sum as may be arrived at under the clause of the specification relating to Payment by
item's measurements at unit prices by the Company, the said Contractor shall, subject to the terms &
conditions contained herein execute and complete the work as described and to the extent of
probable quantities as indicated in Schedule B with such variations by way of alteration, addition to or
reduction from the said works.

4) The company has converted @ sum Of RS.......cccooeninnincninincn, only, from the amount of
RS s deposited by the said contractor as Earnest Money, into “Initial
Security Deposit" of 1% of the awarded work value. The excess / balance amount of earnest money
shall be adjusted in the RA Bills(s).

5) The said contractor hereby covenants with the company that the Company shall retain a sum of
TR or such sum as may be arrived at based on the executed value of
the work, as security deposit for the fulfillment of the contract to the satisfaction of the Company.
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IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above written :

1. Partner Signature
2. Partner Signature
On behalf of M/S......c.ovviereeeeeeen

The Contractor, as one of the constituted attorney,

In the presence of —

1. Name : Signature
Address :
Occupation :

Signed by St ..., on behalf of Signature
(name of Company) in presence of :

1. Name : Signature

2. Address :

BANK GUARANTEE PROFORMA FOR
EARNEST MONEY DEPOSIT/BID SECURITY
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULED BANK
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AUTHORISED BY RBI TO ISSUE A BANK GUARANTEE)

To:
Central Mine Planning & Design Institute Limited,
Gondwana Place, Kanke Road, Ranchi - 834 031

WHEREAS [name and address of Bidder] (hereinafter called “the Bidder”) shall be submitting its
Bid dated [date of the Bid] for the work. [name of the work] (hereinafter called “the Bid”).
KNOW ALL MEN by these present that we, [name of the bank] of [name of the country]
having our registered officeat.......... [address of the bank] (hereinafter called “the bank”),
are bound unto the Central Mine Planning & Design Institute Limited, Gondwana Place, Kanke Road, Ranchi - 834
031 (hereinafter called “the Employer”) for the sumof ............ [amount of the Guarantee in words and figures] for

which payment well and truly to be made to the said Employer the Bank binds itself, his successors and assigns by these
presents.

SEALED with the Common Seal of the said bank this day of 20
THE CONDITION of this obligation are :

1. If the Bidder withdraws its Bid during the period of Bid Validity specified by the Employer on the bid
form ; or

2. If the Bidder withdraws having been notified of the acceptance of its bid by the Employer during the
period of Bid Validity :

(@) Fails or refuses to execute the Contract Agreement when required ; or
(b) Fails or refuses to furnish the Performance Security (if any) in accordance with the Bid conditions.

We, [name of the bank] undertake to pay to the Employer up to the above amount upon receipt of its
first written demand, without the Employer having to substantiate its demand, provided that in its demand the Employer
will note that the amount claimed by it is due to it owing the occurrence of 1 or both of the 2 (a) or (b) specifying the
occurred condition or conditions.

This guarantee will remain in full force up to and including the date and any demand in respect thereof
should reach the Bank not later than the date of expiry of this guarantee.

For and on behalf of the Bank

Signature

Name

Designation

Common Seal of Bank
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BANK GUARANTEE PROFORMA FOR PERFORMANCE SECURITY / GUARANTEE
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULEDBANK
AUTHORISED BY RBI TO ISSUE A BANK GUARANTEE)

To

Central Mine Planning & Design Institute Limited,
Gondwana Place, Kanke Road, Ranchi - 834 031

In consideration of the Central Mine Planning & Design Institute Limited, having its Registered office at
Gondwana Place, Kanke Road, Ranchi — 834 031 (hereinafter called to as the “Employer” which expression
shall unless repugnant to the context or meaning thereof, include all successors, administrators and assigns)
having awarded to [Name & Address of the Contractor] (hereinafter called to as
“Contractor” which expression shall unless repugnant to the context of meaning thereof include its successors,
administrators, executors and assigns) the work [Name of the Work] by issue of Letter of
Award No. [Work Order / Letter of Intent No.] and the same having been unequivocally accepted by
the Contractor resulting into a Contract Agreement dated valued at [value of
Work Order] (hereinafter called ‘the Contract’) and the Employer having agreed to accept Performance Bank
Guarantee of ___ [indlicate figure]% of the Contract Sum [amount in figures and words) from a
Nationalized / Scheduled Bank for due performance of the work executed by the Contractor as per the terms &
conditions contained in the said Contract.

We, [name of the Bank], of [address of the Bank] (hereinafter called to as
“Bank” which expression shall unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer immediately on demand
and or, all money payable by the Contractor to the extent of [amount of guarantee in figures and
words ], at any time from to without any demur, reservation, recourse, contest or protest and/or
without any reference to the Contractor. Any such demand made by the Employer on the Bank shall be conclusive and
binding notwithstanding any difference between the Employer and the Contractor or any dispute pending before any
Court, Tribunal, Arbitrator or any other authority. We agree that the Guarantee herein contained shall be irrecoverable
and shall continue to be enforceable as per the terms & conditions contained in the said Contract.

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under this Guarantee,
from time to time, to extend the validity of time of Performance of the Contract by the Contractor. The Employer shall
have the fullest liberty without affecting this Guarantee, to postpone, from time to time, the exercise of any powers vested
in them or of any right which they might have against the Contractor, and to exercise the same at any time in any
manner, and either to enforce or to forebear or to enforce any covenants contained or implied in the Contract, between
the Employer and the Contractor or any other course or remedy or security available to the Employer. The Bank shall not
be released of its obligations under these presents by any exercise by the Employer of its liberty with reference to matter
aforesaid or any of them or by reason of any other act of forbearance or other acts of omission or commission on the part
of the Employer or any other indulgence shown by the Employer or by any other matter or thing whatsoever which under
law would, but for this provision, have the effect of relieving the Bank. The Bank also agrees that the Employer at its
option shall be entitled to enforce this Guarantee against the Bank as a Principal Debtor in first instance, without
proceeding against the Contractor and notwithstanding any security or other Guarantee that the Employer may have in
relation to the Contractor’s liabilities.

Dated this day of at

For and on behalf of the Bank
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Signature

Name

Designation

Common Seal of Bank
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HINDERANCE REGISTER

1. Name of Work :

2. Contract Agreement No. :

3. Date of Commencement :

4, Stipulated Date of Completion :

5. Extended Date of Completion, if applicable :
Sl. | Nature of | Activity of Work | Effect of Hindrance on | Date of notification | Signature of | Date of removal |  Sign of | Period of
No. | Hindrance affected employment of labour | of hindrance by contractor's of hindrance client  [Hindrance

and T&P etc contractor representative Engineer

(2)

(3)

(4)

(5)

(6)

(7)

(8)

9)
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