
                      1  

 

 

cmpdi 

A Mini Ratna Company 
 

 

The information given in 
this document is not to 
be communicated either 
directly or indirectly to 
the press or to any 
person not holding any 
official position in CIL/ 
Government. 

 

  

 

 
 

 

                            TENDER DOCUMENT  
 

                     FOR  

 

SUPPLYING & LAYING OF CABLES 
AND ASSOCIATED WORKS FOR 
POWER LINE & UPS LINE TO 
OFFICE BUILDINGS AT CMPDI, RI-
IV, NAGPUR . 

 
 
 

                              
 

 
 

                   JANUARY, 2016 

Central Mine Planning and Design Institute Ltd. 
                      (A Subsidiary of Coal India Ltd.) 

                  Regional Institute-IV, Jaripatka,  
                 Nagpur - 440014 (Maharashtra)  

 
 
 
 

 

 



                                             2  
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

TENDER NOTICE  



3 
 

                                                         
                           

 
 
 
 
CORPORATE INDEX NO. U14292JH1975GOI001223  

CMPDI/RI-IV/E&M/2015-16/                                                                                Date : 02.01.2016 

e-TENDER NOTICE 

FOR THE WORK 
SUPPLYING & LAYING OF CABLES AND ASSOCIATED WORKS FOR POWER LINE & UPS LINE TO 
OFFICE BUILDINGS AT CMPDI, RI-IV, NAGPUR. 
 

TENDER NOTICE NO. : 04  of 2015-16                                             DATE:   02.01.2016 

1. Tenders on percentage rate basis are invited on-line on the website http://mcltenders.gov.in from the eligible 
bidders having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of 
Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root 
Certificate of CCA for the following work: 
 

Description of work Estimated Cost 
of Work 
(In Rs.) 

Earnest 
Money 
(In Rs.) 

Cost of 
Tender fee 

Period of 
Completion 

  (In days) 

Supplying & laying of cables and associated 
works for power line & UPS line to office 
buildings  at  CMPDI, RI-IV, Nagpur.                             

 2,77,300.00  2773.00 NIL  90 Days 

 

2. Time Schedule of Tender : 

Sl.No. Particulars  Date Time 

a. Tender Publication date Please visit http://mcltenders.gov.in for 

dates b. Document download start date   

c.. Document download end date   

d.  Bid Submission start date   

e.  Bid submission end date   

f.  Start date for seeking Clarification on-line   

g.  Last date for seeking Clarification on-line  

h. Part-I Opening date  

For details of qualification requirements, bid security and complete tender document, visit our 
websitewww.cmpdi.co.in.orwww.publishtender.gov.inDetailed tender notice is available at https://mcltenders.gov.in, 

NOTE : End user portal agreement of MCL is applicable for CMPDI also. 

            
                                              Sd/- 

HOD(E&M) 
                                                                                                                             C M P D I L,  RI-IV, NAGPUR 

Copy to :  

1. GM(E&M), CMPDI, HQ, Ranchi.                                        
2. HOD(E&Ml), CMPDIL, RI-I, II, III, V, VI, VII.                             With a request to Display  
3. GM(E&M), WCL, HQ, Coal Estate, Nagpur.                                on notice boards 
4. G.M.(GSD), WCL, Coal Estate, Nagpur     
5. Staff Officer(E&M), WCL, Nagpur Area, Jaripatka, Nagpur   
6. OIC CMPDI Camps Murpar, Anandwan and Durgapur 
7. HOD(Finance), RI-IV, CMPDI, Nagpur. 
8. Sr.Manager to RD : for RD’s information please 
9. Notice board in RI-IV, CMPDI, Nagpur 

 



4 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

          SECTION – I 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



5 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

DETAILED TENDER NOTICE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



6 
 

 
CENTRAL MINE PLANNING AND DESIGN INSTITUTE LIMITED  

(A Subsidiary of Coal India Limited)  
Regional Institute-IV, Jaripatka, Nagpur - 440014 

Maharashtra, INDIA  
 

DETAILED E -TENDER NOTICE  
 

FOR THE WORK  
 

SUPPLYING & LAYING OF CABLES AND ASSOCIATED WORKS FOR POWER 
LINE AND UPS LINE TO OFFICE BUILDINGS  AT CMPDI, RI-IV, NAGPUR.  

 

Contact No: (A): Ph.: 91-712-2807242, FAX: 91-712-2633234/2643231 

e-mail: ri4@cmpdi.co.in 
                      (B): For procedure of bid submission: Phone: 0651 -2233058 

TENDER NOTICE NO. :  04 of 2015-16                DATE: 02.01.2016 

               
 

1.   Tenders on percentage rate basis are invited on-line on the website 
http://mcltenders.gov.in from the eligible bidders having Digital Signature Certificate (DSC) 
issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of 
India and which can be traced up to the chain of trust to the Root Certificate of CCA 
for thefollowing work: 

 

Brief Scope of Work:   

 

2.     Deposit of Earnest Money:  2773.00 (INR Two thousand seven hundred and seventy three  
only) as Earnest Money can be deposited online on e-Procurement portal of MCL by following 
mode : 

 
a) Online fund transfer from Axis Bank.  
b) NEFT from any Scheduled Bank.  
 

(EMD through NEFT has to be paid strictly as per the challan generated by the respective bidder 
on e-procurement portal of MCL. The EMD payment through NEFT mode should be made well 
ahead of time to ensure that the EMD amount is transferred to MCL account (Pool Account) before 
bid submission).  

 
II. Alternatively, bidders can also deposit EMD in the form of irrevocable Bank Guarantee (BG) from 

any scheduled Bank, in the format given in the bid document. The validity of such BG should be 
minimum 28 days beyond the validity of the bid.  
 
Note: The BG against EMD shall be taken only for the tenders where EMD is amounting to 
Rs. 5 lakhs or more. In tenders with EMD less than Rs. Five lakh, only online mode of 
payment shall be enabled. 

Description of work  Estimated Cost 
of Work  
(In Rs.)  

Earnest  
Money  
(In Rs.)  

Application 
fee  

(In Rs.)  

Period of  
Completion 

(In days)  

Supplying & laying of cables 
and associated works for 
power line & UPS line to 
office buildings at CMPDI,RI-
IV, Nagpur.                              

2,77,300.00 2773.00 NA  90 
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In case of offline submission of EMD through BG, the bidder has to furnish the BG Number, date 
of issue, expiry date, amount and name of issuing bank, while submitting the tender online. The 
bidder has to deposit the original BG against EMD in person or by postal means, which must be 
received in the office of the H.O.D.(E&M), Central Mine Planning & Design Institute Limited, 
Regional Institute-IV, Jaripatka, Nagpur Pin-440014, (MAHARASHTRA), INDIA. (Complete 
Address of Tender Inviting Authority) on any working day after e-publication of NIT and upto three 
working days after the last date of submission of bid. The Company shall not be responsible for 
any postal delay in receipt of EMD. In case the EMD is not received within the aforesaid period, 
the bid will be out rightly rejected.  

 
III. In case of online payment of EMD, the bid submission can be made only when the EMD is 

received by MCL (Pool Account).  
 
IV. In case of online payment of EMD, if the payment is made by the bidder within the last date & time 

of bid submission but not received by MCL (Pool Account) within the specified period due to any 
reason then the bid will not be accepted. However, the EMD will be refunded back to the bidder.  

 
 
3. The bidders should submit MANDATE FORM on line for e-Payment along with EMD, if not 

submitted earlier, as per the format given in the bid document at Section – IV (Annexure – 
III).                                                 

 
The bidders have to accept the on-line user portal agreement which contains the acceptance of all 
the Terms and Conditions of NIT and tender document, undertakings and the e-Procurement 
system through https://mcltenders.gov.in in order to become an eligible bidder. This will be a part 
of the agreement.  

 
4. Clarification of Bid: The bidder may seek clarification on-line within the specified period. 

However, the management will clarify as far as possible to the relevant queries.  
.  
5. Availability of tender documents:  Detailed tender notice & Tender documents including 

terms and conditions of works shall be available on e-tendering portal 
https://mcltenders.gov.inand Tender Notice shall be available at websites 
www.cmpdi.co.in.,or http://eprocure.gov.in/cppp. 

 
6. General Instructions for Submission of Tender: A bidder should strictly comply with the 

following instructions:   
 
(a) Bidders are required to submit offers on line giving reference to this Tender Notice No. and 

date, containing offers in two parts.  
 
(b) Two Parts of the bid should contain the details as follows: -  
 

Part-I –  
  

i) Letter of Bid,  
 ii)  Details of Earnest Money deposit.  
iii)  Information regarding Eligibility criteria.  
iv)       Work experience of completed works of similar nature with value during the last 
           seven years as per Cl. 8A  (Section- I). 
v)        Financial turnover of the bidder in the last three years  
vi)       General technical evaluation (GTE) is to be agreed as mandatory  
 

Part–II - Prices only in the Excel format as indicated in the tender document.  
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7.   Eligible Bidders:  
 

The invitation for bid is open to all bidders including an individual, proprietorship firm, partnership 
firm, company registered under Companies Act, any legal entity  or  Joint Ventures having 
eligibility to participate as per eligibility criteria stipulated in clause No.8 of NIT and having Digital 
Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying 
Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root 
Certificate of CCA.  

 
Note: Joint Venture: Two or three companies/contractors may jointly undertake contract/contracts.  
Each entity will be jointly and severally responsible for completing the task as per the contract 
(applicable for bids having estimated cost above Rs.2 Crores).  

 
Joint Venture details:  

 
Name of all partners of a joint venture(not more than 3):  

 
1. Lead partner  
2. Partner  
3. Partner  

 
Joint Venture must comply the following requirements : 

 
i)  Following are the minimum qualification requirements for Joint Venture  
 
a) The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as 

deliberated under clause No 8 (A) towards fulfillment of qualification criteria related to experience.  
 
b) The qualifying criteria parameter e.g. financial resources (Turnover and Net Worth) of the 

individual partners of the J.V. will be added together, for the relevant period, and the total criteria 
should not be less than as deliberated under clause No. 8 (B)  towards fulfillment of qualification 
criteria related to financial turnover and net worth.  

 
ii) The formation of joint venture or change in the Joint Venture character/ partners after submission 

of the bid and any change in the bidding regarding Joint Venture will not be permitted.  
 
iii) The bid, and in case of a successful bid, the agreement, shall be signed so as to legally bind all 

partners jointly and severally and any bid shall be submitted with a copy of the Joint Venture 
Agreement providing the joint and several liabilities with respect to the contract.  

 
iv) The pre-qualification of a Joint Venture does not necessarily pre-qualify any of its partners 

individually or as a partner in any other Joint Venture or association. In case of dissolution of a 
Joint Venture, each one of the constituent firms may pre-qualify if they meet all the pre-
qualification requirements, subject to written approval of the employer.  

 
v) The bid submission must include documentary evidence to the relationship between Joint Venture 

partners in the form of JV Agreement to legally bind all partners jointly and severally for the 
proposed agreement which should set out the principles for the constitution, operation, 
responsibilities regarding work and financial arrangements, participation (percentage share in the 
total) and liabilities (joint and several) in respect of each and all of the firms in the Joint Venture. 
Such JV Agreement must evidence the commitment of the parties to bid for the facilities applied 
for (if pre-qualified) and to execute the contract for the facilities if their bid is successful.  

 
vi) One of the partners shall be nominated for being in charge of the contract and shall be designated 

as Lead Partner. This authorization shall be evidenced by submitting with the bid a Power of 
Attorney signed by legally authorized signatories of all the partners.  
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vii) The JV Agreement must provide that the Lead Partner shall be authorized to incur liabilities and 
receive instructions for and on behalf of any and all partners of the Joint Venture and the entire 
execution of the contract shall be done with active participation of the Lead Partner.  

 
viii) The contract agreement should be signed by each Joint Venture Partners. Subsequent 

declarations/ letters/ documents shall be signed by lead partner authorised to sign on behalf of 
joint venture or authorised signatory on behalf of JV.  

 
ix) The bid should be signed by all the partners of the Joint Venture.  
x) An entity can be a partner in only one Joint Venture. Bid submitted by Joint Venture including the 

same entity as partner will be rejected.  
 
xi) The JV agreement may specify the share of each individual partner for the purpose of execution of 

this contract. This is required to fulfill eligibility and also for the purpose of apportioning the value of 
the contract to that extent to individual partner for subsequent submission in other bids if he 
intends to do so for the purpose of the qualification in that Bid.  

 
xii) The earnest money / bids security bank guarantee can be submitted by the Joint Venture / one or 

more partners of the joint venture.  
 
xiii) The JV agreement must specifically state that it is valid for the project for which bidding is done. If 

JV breaks up mid-way before award of work and during bid validity period bid will be rejected. If JV 
breaks up midway before award of work and during bid validity/after award of work/during 
pendency of contract, in addition to normal penalties as per provision of bid document, all the 
partners of the JV shall be debarred from participating in future bids for a minimum period of 12 
months.  

 
xiv) JV agreement shall be registered in accordance with law so as to be legally valid and binding on 

the members before making any payment.  
 
xv) JV shall open a bank account in the name of JV and all payments due to the JV shall be credited 

by employer to that account only. To facilitate statutory deductions all statutory documents like 
PAN/TIN etc shall be submitted by JV before making any payment.  

 
8.   Eligibility Criteria  to qualify for award of the contract: 
 
A.  Work Experience : The intending tenderer must have in its name as a prime contractor 

experience of having successfully completed similar works during last 7 (seven) years ending last 
day of month previous to the one in which bid applications are invited (i.e. eligibility period) should 
be either of the following:-  
Three similar completed works each costing not less than the amount equal to 40% of the 
estimated cost.   

Or  
Two similar completed works each costing not less than the amount equal to 50% of the estimated 
cost.  

Or  
One similar completed work costing not less than the amount equal to 80% of the estimated cost.  
(Work experience in any Government/ Semi-Government/ Public Sector Undertakings        ( 
Central/State) will be considered for eligibility. Work Experience in a Private firm shall be 
considered for eligibility only if the Private firm is a Company registered under Indian Companies 
Act’1956) 
(In case the bidder is not a prime contractor but a sub-contractor, the bidder’s experience as 
subcontractor will be taken into account if the contract in support of qualification is a sub-contract 
in compliance with the provision of such sub-contract in the original contract awarded to prime 
contractor.)  
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The work experience of the bidder for those works only shall be considered for evaluation 
purposes, which are completed on or before the last day of month previous to one in which e-
Tender has been invited (i.e. e-Publication date of NIT). The experience of incomplete/ongoing 
works as on the last date of eligibility period will not be considered for evaluation.  

 
While considering the value of completed works, the full value of completed works will be 
considered whether or not the date of commencement is within the said 7 (seven) years 
period.  

 
The cost of completed works shall be given a weightage to bring them at current price level by 
adding 5% for each completed year (total number of days/365) after the end date of experience 
(date of completion of work) till one year before the last day of month previous to one in which e-
Tender has been invited.  

 
The definition of similar work shall be as follows : 

 
ELECTRICAL  WORKS : Internal and/or external electrification works of a building/ 
complex. 

 
In respect of the above eligibility criteria the bidders are required to furnish the following 
information online:  
 
i).  Start date & end date of each qualifying experience (similar work)  
 
ii).  Agreement Number/Work Order Number of each experience  
 
iii).  Name & address of Employer/Work Order Issuing authority of each experience  
 
iv).  Percentage (%) share of each experience (100% in case of an individual/proprietorship firm 

or a partner in a partnership firm and the actual % of share in case of a Joint Venture)  
 
v).  Executed Value of work against each experience.  
 
vi) Data to be furnished by bidder on-line: 
 
Confirmation in the form of YES/NO regarding possessing similar work experience 
certificate as defined in the NIT. 

 
vii) In respect of the above eligibility criteria the scanned copy of following documents  
    (attested by Public Notary) to be uploaded by L-1 bidder online : 
 
         Satisfactory Work Completion Certificate issued by the employer against Experience  
         of similar work containing all the information as furnished by bidder on-line. 

 
Note : Joint Venture, shall be allowed for participation in the bid with estimated cost above 

Rs. 2.0 Crores.  
 
The above qualification criteria shall be fulfilled by JV in the following manner.  
 
The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as 

deliberated hereinafter towards fulfillment of qualification criteria related to experience.  
 

a)  In case of completion of single work of similar nature costing, not less than the amount 
equal to 80% of the estimated cost put to tender:-  
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i)  Any of the JV partner shall have the experience of having completed successfully a single 
work of similar nature equal to80% of the estimated cost put to tender.  

Or  
b)  In case of completion of two works of similar nature each costing not less than the amount 

equal to 50% of the estimated cost put to tender :-  
 
i) Any one partner can match the above requirement.  

Or  
ii) At least two partners should each have completed at least one work of similar nature each 

costing not less than the amount equal to 50% of the estimated cost put to tender.  
Or  

c)  In case of completion of three works of similar nature, each costing not less than the 
amount equal 40% of the estimated cost put to tender:-  

 
i) Any one partner can match the above requirement.  

Or  
ii) Any two partners shall match the above requirement through completion of at least one 

work of similar nature each costing not less than the amount equal 40% of the estimated 
cost put to tender:-  

Or  
iii) All the three partners shall match the above requirement through completion of at least one 

work of similar nature each costing not less than the amount equal 40% of the estimated 
cost put to tender.  
However, during fulfillment of any of the above criteria one of the partner, who is the lead 
partner shall have :-  

 
i) More than 50 (fifty)% share in J.V.  
 

and 
 
ii) Experience of having completed successfully a single work of similar nature equal to at 

least 40% of estimated cost put to tender  
 

In case the bidder is a Joint Venture, the work experience of any one, two or three of the 
individual partners of JV may be furnished as the work experience of the bidder.  

 
B.  Financial Turnover: Average annual financial turnover during the last 3 (three) years ending 31st 

March of the previous financial year should be at least 30% of the estimated cost.  
 

(The “Previous Financial Year“ shall be computed with respect to the e-Publication date of NIT).  
 

If any bidder does not furnish the turnover value for any financial year out of the last 3 financial 
years, the turnover for that financial year shall be taken as ‘Zero’ and the average annual financial 
turnover shall be calculated accordingly.  

 
The intending bidder must submit documentary evidence in support of above in the form of 
certificate from Chartered Accountant or audited balance sheet or suitable acceptable documents.  

 
If the audited balance sheet for the immediately preceding year is not available in case of tender 
notified before 30th September, audited balance sheet/ profit and loss statement and other 
financial statement of the three financial years immediately preceding the previous financial year 
may be adopted for evaluating the credentials of the bidder.  

 
Financial turnover shall be given simple weightage of 5% per year to bring them at current price 
level, while evaluating the qualification requirement of the bidder. Such weightage shall be 
considered from the end date of financial year. Updating will be considered for full or part of the 
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year (total no. of days / 365) i.e. considering 365 days in a year, till the last day of month previous 
to one in which bid has been invited.   

 
Joint Ventures shall meet the above eligibility requirement, in the following manner:   

 
The qualifying criteria parameter e.g. financial resources (Turnover) of the individual partners of 
the J.V. will be added together, for the relevant financial year, and the total should not be less than 
as spelt out above.  
 
Data to be furnished by Bidders:  

 
i).  Annual financial turnover of each of the last 3 years ending 31st March of the previous financial 

year.  
 
ii).  Name of the Chartered Accountant issuing the Profit and Loss A/c or the Turnover certificate  
 
iii).  Membership Number of the Chartered Accountant  
 
iv).  Date of issue of financial turnover certificate by CA  
 

In respect of the above eligibility criteria the scanned copy of following documents (attested  
by Public Notary) to be uploaded by L-1 bidder online : 
 
Turnover certificate issued by a Practicing Chartered Accountant having a membership 
 number with Institute of Chartered Accountant of India containing the information as  
furnished by bidder. 
 
C. The Net Worth of the bidder based on latest audited annual accounts as on 31st March 2014  
shall not be negative.  

 
The Net Worth shall be equal to: - Aggregate of the Capital + Free Reserve ± Accumulated 
Profit/Losses. Offer of the bidder showing Negative Net Worth will be rejected (Net Worth provision 
applicable for tendered works with estimated cost above 100 lakhs).  

 
The intending bidder must submit documentary evidence in support of above in the form of 
certificate from Chartered Accountant based on latest audited Balance Sheet.  

 
Joint Ventures shall meet the above eligibility requirement, in the following manner:  

 
The qualifying criteria parameter e.g. net worth (Turnover) of the individual partners of the J.V. will 
be added together, for the relevant financial year, and the total should not be negative.  

 
C. Permanent Account Number(PAN) : The bidder should possess Permanent Account Number 

(PAN) issued by Income Tax department, Govt. of India.  
i) Data to be furnished by bidder on-line: 
 
Confirmation in the form of YES/NO regarding possessing of PAN. 

 
ii) In respect of the above eligibility criteria the scanned copy of following documents  
    (attested by Public Notary) to be uploaded by L-1 bidder online : 
 
PAN CARD of the bidder 

 
Note: In case the bidder is a Joint Venture, the PAN Number of each individual partner of JV will 
be furnished.  
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D. VAT/Sales Tax Registration on Works Contract : The bidder should posses a VAT/ Sales Tax 
Registration on works contract issued by Sales Tax department of any Indian State.  
 
i) Data to be furnished by Bidder on-line: 
 
Confirmation in the form of YES/NO regarding possessing of VAT/Sales Tax Registration on 
Works Contract. 
 
ii) In respect of the above eligibility criteria the scanned copy of following documents  
    (attested by Public Notary) to be uploaded by L-1 bidder online: 
 
VAT/Sales Tax Registration Certificate.   

 
Note : In case the bidder is a Joint Venture, the TIN/Sales Tax Registration Number of each 
individual partner of JV will be furnished.  

 
E. Service Tax (Not Applicable for Exempted Services) :  

The bidder should be either a Small  Service Provider and exempted from service tax registration 
and/or exempted from payment of service tax but a Body Corporate. 
                                                             OR 
Small Service Provider and exempted for service tax registration and/or exempted from payment 
of service tax but not a Body Corporate. 
                                                             OR 
A Body Corporate. 
                                                             OR 
Other than above three categories. 
 
In respect of above eligibility criteria the bidder is required to furnish the following information 
online : 
i) Confirmation in the form of Yes/No regarding possessing of required document as enlisted 

in NIT  with respect to Service Tax status of the bidder. 
 

Scanned copy of documents, attested by Notary Public to be uploaded by L-1 bidder in support of 
information / declaration furnished online by the bidder against Eligibility Criteria as Confirmatory 
Document. 
 
Any one of the following documents depending upon the status w.r.t. Service Tax as declared by 
the Bidder in the BOQ sheet.: 
 
a) Status : Small Service Provider and exempted from Service Tax Registration and/or exempted 

from payment of Service Tax but a Body Corporate; 
Document : 1. A Certificate from practicing Chartered  Accountant having a membership 
number that the bidder is a Small Service Provider and exempted for Service Tax Registration 
and/or exempted from payment of Service Tax and 2. The Certificate of Incorporation. 
 

            b) Status : Small Service Provider and exempted from Service Tax Registration  
                and/or exempted from payment of Service Tax but not a Body Corporate.; 
 
                Document : A Certificate from a practicing Chartered Accountant having membership 
                 number that the bidder is a Small Service Provider and exempted fro Service Tax 
                 Registration and/or exempted from payment of Service Tax. 
 

c) Status: A Body Corporate: 
    Document: Service Tax Registration Certificate issued by Central Excise and Custom 
    Department, Govt. of India. 
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d) Status : Other than above three categories: 
   Document: Service Tax Registration Certificate issued by Central Excise and Custom 
   Department, Govt. of India. 
 
[In case of JV a Certificate from a practicing Chartered Accountant having membership number 
confirming the status of JV w.r.t. to Service Tax]. 
 
Note: In case the work/service is awarded to a Joint Venture participating in the tender they have 
to submit VAT, PAN and Service Tax Registration ( as applicable in the tender and for the bidder 
status) on the name of the Joint Venture after Award of Work/Service at the time of execution of 
agreement before the payment of first running on account bill. 

 
F. An Affidavit on a non-judicial stamp paper of minimum value of Rs.10/- regarding genuineness of 

the information furnished by him on-line and authenticity of the scanned copy of documents 
uploaded by him on line in support of his eligibility etc. as per the format given in the bid document 
at Section – IV (Annexure – II).  
 

G. Electrical Contractor License : The bidder should possess a valid Electrical Contractor License 
issued by Govt. Deptt. of any Indian State. 
 
i) In respect of the above eligibility criteria the scanned copy of following documents  
    (attested by Public Notary) to be uploaded by L-1 bidder online: 
 
Electrical Contractor License..   
 

H. Legal Status of the bidder:  
 

i) Data to be furnished by Bidder on-line: 
 
Confirmation in the form of YES/NO regarding possessing of : 
 
Any one of the following document:  

 
1. Affidavit or any other document to prove proprietorship/individual status of the bidder.  
2. Partnership deed containing name of partners.  
3. Memorandum & Article of Association with certificate of incorporation containing name of 

bidder 4. Joint Venture agreement containing name of partners and lead partner, Power of 
Attorney to the Lead Partner and share of each partner.  

 
I. Digital Signature Certificate (DSC): If the bidder himself is the DSC holder bidding on-line then 
no document is required. However, if the DSC holder is bidding online on behalf of the bidder then 
the Power of Attorney or any sort of legally acceptable document for the authority to bid on behalf 
of the bidder is to be submitted.  
 
i) Data to be furnished by Bidder on-line: 
 
Confirmation in the form of YES/NO regarding possessing of Digital Signature Certificate. 
 
J. Banning : Declaration by the bidders that they have not been banned or delisted by any govt. or 
quasi-govt. agencies or PSU, as per the Affidavit format (Annexure – II) given in the bid document 
at Section – IV . 
 

8.1.     If the bidder is a subsidiary of a company, the experience and resources of the holding  
          company or its other subsidiaries will not be taken into account. However, if the bidder is a 
           holding company, the experience and resources of its wholly owned subsidiaries will be  
            taken into consideration.  
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8.2.     Even though the bidders meet the above qualifying criteria, they are subject to be 
            disqualified:-  
 
(i) if they have made misleading or false representations in the forms, statements and attachments 

submitted as proof of the qualification requirements.  
 
(ii) if they have record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, or financial failure etc.  
 
8.3 The documents to be furnished by the bidder to prove that he is satisfying the qualification criteria 

laid down should all be in the bidders name except in cases where though the name has changed, 
owners continued to remain the same and in cases of amalgamation of entities and when a 
holding company relies on the credential of its wholly owned subsidiaries.  

  
9.  Submission of Bid:  
 
a. In order to submit the Bid, the bidders have to get themselves registered online on the e-

Procurement portal (https://mcltenders.gov.in) with valid Digital Signature Certificate (DSC) 
issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of 
India and which can be traced up to the chain of trust to the Root Certificate of CCA. The 
online Registration of the Bidders on the portal will be free of cost and one time activity 
only. If the bidder is an individual person then he should register himself under “Individual” 
category and if the bidder is a proprietorship firm/partnership firm/Joint Venture/ Company 
then registration should be under “Corporate” category. The registration should be in the 
name of bidder, whereas DSC holder may be either bidder himself or his duly authorized 
person.  

 
b. The bidders have to accept unconditionally the online user portal agreement which 

contains the acceptance of all the Terms and Conditions of NIT including General and 
Special Terms & Conditions and other conditions, if any, along with on-line undertaking in 
support of the authenticity of the declarations regarding the facts, figures, information and 
documents furnished by the Bidder on-line in order to become an eligible bidder. No 
conditional bid shall be accepted.  

 

NOTE : End user portal agreement of MCL is applicable for CMPDI also. 
 
c. Letter of Bid: The format of Letter of BID as given in the NIT at Section- IV (Annexure – I) 

will be downloaded by the bidder and will be printed/typed on their letter head. This 
document will be signed by the bidder or authorized person of bidder or DSC holder 
bidding online with authorization from bidder and the scanned copy of the same will be 
uploaded during bid submission in Cover-I. The content of the “Letter of Bid” uploaded by 
the bidder must be the same as per the format downloaded from website and it should not 
contain any other information.  

 
d. Price Bid (Part-II): The Price Bid is containing the Excel formats. The bidder will download 

the same and will quote percentage rate in Excel format Thereafter, the bidder will upload 
the Excel format during bid submission in cover-II.  L-1 will be decided on overall quoted 
value of specified schedule of quantities /BOQ mentioned in Excel format.  

 

“In cases where the system does not read the values of any of the BOQs submitted against 
a tender while generating BOQ comparative chart, a manual comparative statement will be 
prepared based on the data available in the BOQs uploaded by the bidders and the same 
shall be considered for evaluation and uploaded on the system for viewing by the public”.  

 
The Price Bids of the bidders will have no condition. The Price Bid which is incomplete and 
not submitted as per instruction given above (and also online) will be rejected. Any 
alteration/ modification in the excel format may lead to rejection of the bid.  
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Service-Tax will be paid extra as applicable. 
 

In case of any default / delay in payment of Service Taxes, wrong claim of CENVAT credit 
etc. by the Contractor / Service Provider, the CMPDI would not be responsible and in no 
case any such claim of the Contractor / Service Provider will be entertained by the CMPDI. 

 
10. All bids are to be submitted on-line on the website https://mcltenders.gov.in. No bid shall 

be accepted off-line.  
 

11. It is the bidder’s responsibility to comply with the system requirement i.e. hardware, 
software and internet connectivity at bidder’s premises to access the e-tender portal. Under 
any circumstances, CMPDIL shall not be liable to the bidders for any direct/indirect loss or 
damages incurred by them arising out of incorrect use of the e-tender system or internet 
connectivity failures.  

 
12. The part I will be opened on-line, on the scheduled date and after the prescheduled time by 

the Bid Openers with their Digital Signature Certificate (DSC). The bidder can view bid 
opening remotely on their personalized dash board under “Bid Opening (Live)” link. Part –I 
shall be evaluated by the system online based on the information furnished by bidders 
online in accordance with clause No 8 of NIT (Eligibility Criteria).This on-line evaluation will 
be validated by CMPDIL.   

 
13. After evaluation of Part I, all the bidders will get the information regarding their eligibility on 

website. Thereafter, a system generated e-mail confirmation will be sent to all successful 
bidders communicating the date and time of opening of Price bid (Part II).  

 
14. The Price-bid of the successful bidders (qualified in Technical-bid) will be opened online, 

on the scheduled date and after the prescheduled time by the Bid Openers with their Digital 
Signature Certificate (DSC). The bidder can view bid opening remotely on their 
personalized dash board under “Bid Opening (Live)” link. The bidders will get the 
information regarding the status of their financial bid and ranking of bidders on website.   

 
15. After opening of Price-bid, the list of documents required to be submitted by L-1 bidder as 

enlisted below along with the qualification information as per format given below will be 
specified on-line by Evaluator indicating the start date and end date giving 7 days time for 
on-line submission by bidder. The L-1 bidder will get this information on their personalized 
dash board under “Upload confirmatory document” link. Additionally, information shall 
also be sent by system generated e-mail and SMS, but it will be the bidder’s responsibility 
to check the updated status/ information on their personalized dash board at least once 
daily after opening of Price bid. No separate communication will be required in this regard. 
Non-receipt of e-mail and SMS will not be accepted as a reason of non-submission of 
documents within prescribed time. The bidder will upload the scanned copy of self certified 
and attested by notary public of all the specified documents in support of the information 
/declarations furnished by them on-line within the specified period of 7 days and 
simultaneously will submit the original Affidavit (As per Sl. No. 5 below) either in person or 
by post to the Tender Inviting Authority within 10 days of last date of online submission of 
documents.  

 

Sl.  
No.  
 Eligibility Criteria  

Scanned copy of documents (self certified and attested by Notary 
Public) to be uploaded by L-1 bidder in support of information/ 
declaration furnished online by the bidder against Eligibility  
Criteria (CONFIRMATORY DOCUMENT)  
 

1.   
 

Work Experience (Ref. Clause  
No 8 (A) of NIT)    
 

Satisfactory Work Completion Certificate issued by the employer 
against the experience of similar work containing all the information 
furnished by bidder on-line  
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2.   
 

Financial Turnover (Ref. 
Clause  
No 8 (B) of NIT)    
 

Financial Turnover certificate for last 3 (three) financial years issued 
by a Practicing Chartered Accountant having a membership number 
with Institute of Chartered Accountants of India.  
(In case of JV, turnover certificate for each individual partner of JV)  

3   
 

Valid Permanent Account 
 Number  
(Ref. Clause No 8 (C) of NIT)    

PAN card issued by Income Tax department, Govt. of India  
(In case of JV, PAN card for each individual partner of JV)  
 

4  Valid VAT/Sales Tax 
Registration (Ref.  
Clause No 8 (D) of NIT)    
 

VAT/Sales Tax Registration Certificate on works contract from any 
Indian State  
(In case of JV, VAT/Sales Tax Registration Certificate for each 

individual partner of JV)  

5 Affidavit (Ref. Clause No 8 (F) 

of NIT)    
An Affidavit on a non-judicial stamp paper of minimum value of 

Rs.10/- regarding genuineness of the information furnished by him 

on-line and authenticity of the scanned copy of documents uploaded 

by him on-line in support of his eligibility, as per the format given in 

the bid document at Section- IV (Annexure –II).  

6 Service Tax  (Not applicable 

for Exempted Services (Ref. 

Clause No 8 (E) of NIT)    

Any one of the following documents depending upon the status w.r.t. 

Service Tax as declared by the Bidder in the BOQ sheet.: 

 

a)Status : Small Service Provider and exempted from Service Tax 

Registration and/or exempted from payment of Service Tax but a 

Body Corporate; 

Document : 1. A Certificate from practicing Chartered Accountant 

having a membership number that the bidder is a Small Service 

Provider and exempted for Service Tax Registration and/or 

exempted from payment of Service Tax and  

2. The Certificate of Incorporation. 

 

 b) Status : Small Service Provider and exempted from Service Tax 

Registration and/or exempted from payment of Service Tax but not a 

Body Corporate.; 

 Document : A Certificate from a practicing Chartered Accountant 

having membership  number that the bidder is a Small Service 

Provider and exempted fro Service Tax Registration and/or 

exempted from payment of Service Tax. 

 

c) Status: A Body Corporate: 

    Document: Service Tax Registration Certificate issued by Central 

Excise and Custom  Department, Govt. of India. 

 

d) Status : Other than above three categories: 

   Document: Service Tax Registration Certificate issued by Central 

Excise and Custom  Department, Govt. of India. 

[In case of JV a Certificate from a practicing Chartered Accountant 

having membership number confirming the status of JV w.r.t. to 

Service Tax ]  

7.  Legal Status of the bidder  
(Ref. Clause No 8 (H) of NIT)    

Any one of the following document :  
1. Affidavit or any other  document to prove  
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  proprietorship/Individual status of the bidder. 2.Partnership 
deed containing name of partners  
3.Memorandum & Article of Association with certificate of 
incorporation containing name of bidder  
4. Joint Venture agreement containing name of partners and lead 

partner, Power of Attorney to the Lead Partner and share of each 

partner.  

8. Valid Electrical Contractor 
License (Ref. Clause No 8 (G) 
of NIT)    

Electrical Contractor License issued by Govt. Dept. of any Indian 

State 

9.  
 

Valid Digital  Signature 
Certificate  
(DSC)  
(Ref. Clause No 8 (I) of NIT)    

If the bidder himself is the DSC holder bidding on-line then no 

document is required .However, if the DSC holder is bidding online 

on behalf of the bidder then the Power of Attorney or any sort of 

legally acceptable document for the authority to bid on behalf of the 

bidder  

10 Any other document to support the qualification information as submitted by bidder on-line.  

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/other 

relevant documents to support the information/declaration furnished by bidder online against eligibility 

criteria may also be attached by the bidder in the same file to be uploaded against respective eligibility 

criteria.  

 
The Tender Committee will examine the uploaded documents against information/ declarations 
furnished by the L-1 bidder online. If it confirms to all of the information /declarations furnished by 
the bidder online and do not change the eligibility status of the bidder then the bidder will be 
considered eligible for award of Contract.  

 
In case the Tender Committee finds that there is some deficiency in uploaded documents or 
documents have not been uploaded by L-1 bidder within the stipulated period then the same will 
be specified online by Tender Committee clearly indicating the omissions/shortcomings in the 
uploaded documents and indicating start date and end date giving 7 days time for online 
resubmission by L-1 bidder. The L-1 bidder will get this information on their personalized dash 
board under “Upload confirmatory document” link. Additionally, information shall also be sent by 
system generated e-mail and SMS, but it will be the bidder’s responsibility to check the updated 
status/ information on their personalized dash board at least once daily after opening of Price-bid. 
No separate communication will be required in this regard. Non-receipt of email and SMS will not 
be accepted as a reason of non-submission of documents within prescribed time. The bidder will 
upload the scanned copy of self certified and attested by notary public of those specified 
documents within the specified period of 7 days and in case of Affidavit, will simultaneously submit 
the original Affidavit (As per Sl. No. 5 above) either in person or by post to the Tender Inviting 
Authority within 10 days of last date of online submission of documents. No additional time will be 
allowed to the bidder for on-line submission of documents.  
 
Penal action against L-1 bidder for non-submission of documents: 

 
a. In case the L-1 bidder submits requisite documents online as per NIT, then the bidder will be 

considered eligible for award of Contract.  
 
b. In case the L-1 bidder fails to submit requisite documents online as per NIT or if any of the 

information/declaration furnished by L-1 bidder online is found to be wrong by Tender Committee 
during evaluation of scanned documents uploaded by bidder, which changes the eligibility status 
of the bidder (for the first time), then the EMD of L-1 bidder will be forfeited and re-tender will be 
done. In this retender, offer from this bidder will not be accepted. This penal action will be 
enforced from the date of issue of such order.  

 
c. If the L-1 bidder fails to submit the requisite documents online as per NIT or if any of the 

information/declaration furnished by L-1 bidder online is found to be wrong by Tender Committee 
during evaluation of scanned documents uploaded by bidder, which changes the eligibility status 
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of the bidder, in two tenders, floated by the same tender inviting authority, within a span of one 
year (to be counted with respect to date of e-publication of NIT), then the EMD of L-1 bidder will 
be forfeited and this bidder will be debarred for one year from participating in tenders in 
CMPDI and re-tender will be done. This penal action will be enforced from the date of issue of 
such order.  

 
16. Validity of offer: The rates offered in part ll shall be valid for 120 (one hundred twenty) days from 

the End date of bid submission.  
 
17. One Bid per Bidder : Each Bidder shall submit only one Bid, either individually, or as a partner in 

a partnership firm or a partner in a Joint Venture or a public limited firm. A Bidder who submits or 
participates in more than one Bid (other than as a sub-contractor or in cases of alternatives that 
have been permitted or requested) will cause all the proposals with the Bidder’s participation to be 
disqualified.  

 
18. Refund of EMD :  
 
a) If EMD is paid by the bidder in online mode (Direct Debit / NEFT) then the EMD of rejected bidders 

will be refunded directly to the account from where it had been received (except the cases where 
EMD is to be forfeited). However, if the EMD is received through BG then it will be returned by 
registered / speed post on rejection of bid (except the cases where EMD is to be forfeited).  

b) No claim from the bidders will be entertained for non-receipt of the refund in any account other than 
the one from where the money is received.  

c) If the refund of EMD is not received by the bidder in the account from which the EMD has been made 
due to any technical reason then it will be paid through conventional system of e-payment. For this 
purpose, if required, Tender Inviting Authority will be obtain the Mandate Form from the Bidder.  

d) In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it is 
forfeited by the department.  

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then 
his/her EMD will be refunded automatically after the opening of Part I tender.  

f) The EMD of successful bidder (on Award of Contract) will be retained by CMPDIL and will be 
adjusted to Performance Security Deposit. However, EMD deposited by the L-1 bidder in the form of 
BG will be discharged when the bidder furnishes the required Performance Security Deposit (PSD) 
and signs the agreement.  

 
19. Every tenderer is expected, before quoting his rates, to go through the requirements of 

materials/workmanship under specification/requirements and conditions of contract and to inspect 
the site/area of the proposed work at his own cost.  
It shall be deemed that the tenderer has visited the site/area and got fully acquainted with the 
working conditions and other prevalent conditions and fluctuations thereto whether they actually 
visited the site/area or not and have taken all the above factors into account while quoting his 
rates.  

 
20. All duties, taxes (excluding Service tax) and other levies, payable by the contractor under the 

contract or for any other cause as applicable on the last date of submission of tender shall be 
included in the rates, prices and the total bid price submitted by the bidder. All incidentals, 
overheads etc. as may be attendant upon execution and completion of works shall also be 
included in the rates, prices and total bid price submitted by the bidder . 

 
However, such duties, taxes, levies etc. which is notified after the last date of submission of tender 
and / or any increase over the rate existing on the last date of submission of tender shall be 
reimbursed by the company on production of documentary evidence in support of payment 
actually made to the concerned authorities.  

 
The company reserves the right to deduct/withhold any amount towards taxes, levies, etc. and to 
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any 



20 
 

Statutory authority and the company shall only provide with certificate towards such deduction and 
shall not be responsible for any reason whatsoever.  
 

 Applicable Service Tax on the works will be computed automatically in the 
 BOQ sheet based on prefix business logic and the option selected by the 
 bidder with regard to his Service Tax status.  

 
 
21. Cost of Bidding :The bidder shall bear all costs associated with the preparation and submission 

of his bid and the Employer will in no case be responsible and liable for those costs.  
 
22. The tenderer shall closely study all specifications in detail, which govern the rates for which he is 

tendering.  
 
23. Currencies of Bid and Payment :The unit rates and prices shall be quoted by the Bidder entirely 

in Indian Rupees only.  
 
24. The work should be completed within 90 days and the date of commencement of the work will be 

reckoned from the actual date of handing over the site for this purpose.  
 
 
25. On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contractor(s) 

at his/their own expense and the site cleaned and handed over to the company and he/they shall 
intimate officially of having completed the work as per contract.  

 
26. The tenderer(s) will deploy sufficient number and size of equipments/machineries/vehicles and the 

technical/ supervisory personnel required for execution of the work.  
 
27. Change in Constitution of the Contracting Agency : Prior approval in writing of the company 

shall be obtained before any change is made in the constitution of the contracting agency, 
otherwise it will be treated as a breach of Contract.  

 
28. Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders 

submitted by such tenderers who resort to canvassing shall be liable for rejection.  
 
29. The Bidder, whose Bid has been accepted, will be notified of the award on-line and also by 

registered post by the employer prior to expiration of the bid validity period. The L-1 bidder will get 
the information regarding award of work on their personalised dash-board on-line. On receipt of 
Letter of Acceptance(LOA)/Work Order of the tender issued by the Company, the successful 
tenderer shall execute contract agreement in the company's prescribed form for the due fulfillment 
of the contract. Failure to enter into the required contract within the specified period in the work 
order shall entail cancellation of LOA/work order and forfeiture of the Earnest Money. The written 
contract to be entered into between the contractor and the company, shall be the foundation of the 
rights of both the parties and the contract shall not be deemed to be executed until the contract is 
signed by both the parties i.e. Contractor and the Company.  

 
30. Modification and Withdrawal of Bid :  
 

Modification of the submitted bid shall be allowed on-line only before the deadline of submission of 
tender and the bidder may modify and resubmit the bid on-line as many times as he may wish.  

 
Bidders may withdraw their bids on-line within the end date of bid submission and their EMD will 
be refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid 
in this tender. No withdrawl / modification is allowed after end date and time of bid submission. For 
withdrawal of bid after the end date of bid submission, the bidder will have to make a request in 
writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work order / 
LOA with the following provision of penal action:  
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a. If the request of withdrawal is received before online notification for opening of price bid, the EMD 
will be forfeited and bidder will be debarred for 6 months from participating in tenders in CMPDI. 
The Price-bid of remaining bidders will be opened and the tender process shall go on.  

 
b. If the request of withdrawal is received after online notification for opening of price bid, the EMD 

will be forfeited and the bidder will be debarred for 1 one year from participating in tenders in 
CMPDI. The Price-bid of all eligible bidders including this bidder will be opened and action will 
follow as under:  

 
i) If the bidder withdrawing his bid is other than L-1, the tender process shall go on.  
 
ii) If the bidder withdrawing his bid is L-1, then re-tendering will be done.  
 

(The penal action against clause (a) & (b) above will be enforced from the date of issue of such 
order.)  

 
31. The Company reserves the right to postpone the date of receipt and opening of tenders or to 

cancel the tenders without assigning any reason whatsoever.  
 
32. The Company reserves its right to allow Public Enterprises purchase preference facility as 

admissible under prevailing policy.  
 

33. This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms & 
Conditions”, Additional Terms & Conditions ( if any), Special Terms & Conditions (if any), 
Technical Specifications, drawings (if any) and any other document uploaded on portal as NIT 
document forms an integral part of this NIT and shall also form a part of the Contract agreement.  

 
34. No subletting of work as a whole by the contractor is permissible. Subletting of work in piece rated 

jobs is permissible with the prior approval of the department.  
 

The Contract Agreement will specify major items of supply or services for which the contractor 
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any 
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in 
Charge/Designated Officer-in-charge for approval well in advance so as not to impede the 
progress of work. Such approval of the Engineer-in-Charge/Designated Officer-in-Charge will not 
relieve the contractor from any of his obligations, duties and responsibilities under the contract.  

 
35. If the tenderer gets the work order he will have to submit VAT Registration certificate on works 

contract from the state of Maharashtra, before execution of agreement.  
 
36. The tenderer shall have to ensure implementation of provision of CMPF/EPF, if applicable, in 

respect of the workers deployed by him. Payment of Provident Fund for the workmen employed by 
him as per the Laws prevailing under provision of CMPF/EPF and allied schemes valid from time 
to time shall be the responsibility of bidder. 
 

37. Evaluation of Tenders : 
Bid evaluation shall be done after taking into consideration overall quoted price by the bidder and 
effect of service tax etc. as applicable. L1 will be decided based on cost to the company. 
 
If the bid of the successful bidder is seriously unbalanced in relation to the estimate of the cost of 
work to be performed under the contract, the company may require the bidder to produce detailed 
price analysis for any or all items of the Bill of quantities to demonstrate the internal consistency of 
these prices with the construction method and the schedule proposed.  
After evaluation of the price analysis, the company may require that the amount of the 
performance security/security deposit is increased at the expense of the successful bidder to a 
level sufficient to protect the company against financial loss in the event of default on the part of 
the successful bidder under the contract. 



22 
 

 
Additional performance security shall be furnished by bidder along with normal performance 
security as per Cl. No. 4 of GTC. Failure to submit such additional performance security may result 
into termination of the contract. 

 
38. The bidders would give a declaration that they have not been banned or delisted by any  
           Govt. or Quasi Govt. agencies or PSU's. If a bidder has been banned or delisted by any 
           Govt. or Quasi Govt. agencies or PSU's this fact must be clearly stated and it may not 
            necessarily be a cause for disqualification. If the declaration is not given, the bid will be 
            rejected as non-responsive.   
 
39. The Company does not bind itself to accept the lowest tender and reserves the right to reject any 

or all the tenders without assigning any reasons whatsoever and to split up the work between two 
or more tenderers or accept the tender in part and not in its entirety.  
 

40. Matters relating to any dispute or difference arising out of this tender and subsequent contract 
awarded based on this tender shall be subject to the jurisdiction of District Court of Nagpur, where 
the subject work is to be executed.  
 

 
41. Non – disclosure / Confidentiality Clause : 

The bidder will not at any time during the pendency of contract or afterwards, disclose to any 
person any information as to documents, components, parts, information, drawings, data, 
sketches, plans, programs, specifications, techniques, processes, software, inventions and other 
materials, both written and oral, of a secret, confidential or proprietary nature, including without 
limitation any and all information relating to finance, invention, research, design or development of 
information system and any supportive or incidental subsystems, and any and all subject matter 
claimed in or disclosed by any patent application prepared or filed by or on behalf of CMPDIL, in 
any jurisdiction, and any amendments or supplements thereto. The bidder should understand that 
breach of this clause would constitute a serious offence for which appropriate legal action may be 
taken to ensure enforcement of confidentiality clause. 
CMPDI, also desires that the bidder shall hold in trust and confidence, and not disclose to others 
or use for its own benefit or for the benefit of others, any Proprietary Information which is disclosed 
to the bidder by CMPDIL at any time during the agreement/ award of work/ execution of work and 
thereafter. The bidder shall disclose Proprietary Information received under the contract to person 
within its organization only if such person (i) have a need to know and (ii) are bound in writing to 
protect the Confidentiality of such Proprietary Information. This clause shall survive and continue 
after expiration or termination of the contract and shall bind the contractor, its employees, agents, 
representatives, successors, heirs and assigns.  
 
 
 

 
 
 
 
                              s/d  
 
              HOD (E&M) 
                CMPDI, RI-IV,NAGPUR 
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         SECTION - II 
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GENERAL TERMS AND CONDITIONS 
    

1.    Definitions  

  
i) "Employer" or "Company” or ‘Owner” wherever occurs in the conditions, 

means the Coal India Limited or any of its subsidiaries represented by the 
appropriate authority or his authorized representatives or any other officer 
specially deputed for the purpose who will employ the contractor.  

  

ii) "Principal Employer" wherever occurs means the officer  nominated  by 
the Company to function on its behalf.  

  

iii) The word "Contractor/ Contractors" wherever occurs means the 
successful tenderer/ tenderers who has/have deposited the necessary 
Earnest money and has/have been given written intimation about the 
acceptance of tender and shall include legal representative of such individual 
or persons composing a firm or a company or the successors and permitted 
assignees of such individual, firm or Company, as the case may be and any 
constitutional, or otherwise change of which shall have prior approval of the 
employer. 

  
iv) "Site" means the land and places including any building and erection 

thereon, over, under, in or through which the Permanent works or Temporary 
works designed by the Engineer in Charge are to be executed and any other 
lands and places provided by the Employer for working space or any other 
purpose as may be specifically designated in the Contract as forming part of 
the site.  

  
v) The term "Sub-Contractor" as employed herein, includes those having a 

direct contract with Contractor either on piece rate, item rate, time rate or 
any other basis and it includes one who furnishes work to a special design 
according to the plans or specifications of this work but does not include one 
who merely supplies materials.  

  

vi) "Accepting Authority" shall mean the management of the company and 
includes an authorized representative of the company or any other person or 
body of persons empowered in this behalf by the company.  

  
vii) "Engineer-in-charge" shall mean the officer nominated by the company in 

the E&M Engineering cadre/ discipline who is competent to direct 
supervisors and  authorised to be in charge of the works for the purpose of 
this contract. The Engineer-in-Charge /Designated Officer in Charge who is 
of an appropriate seniority, will be responsible for supervising and 
administering the contract, certifying payments due to the contractor, valuing 
variations to the contract, awarding extension of time and valuing 
compensation events. The Engineer-in-Charge /Designated Officer in 
Charge may further appoint his representatives i.e. another person/Project 
Manager or any other competent person and notify to the contractor who is 
directly responsible for supervising the work being executed at the site, on 
his behalf under their Delegation of Powers of the company. However, 
overall responsibility, as far as the contract is concerned ,will be that of the 
Engineer-in-Charge/Designated Officer in Charge.      
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viii)     The "Contract" shall mean the notice inviting tender, the tender as accepted by 
the Company, the work order issued to the contractor, and the formal contract 
agreement executed between the company and the contractor together with the 
documents referred to therein including general terms and conditions, special 
conditions, if any, scope of work, frozen terms & conditions/technical 
parameters/scope of work and revised offer, if any, specifications, drawings,  
including those to be submitted during progress of work, schedule of quantities 
with rates and amounts.  

   
ix) A "Day" shall mean a day of 24 hours from  midnight to midnight.  

  
x) The "Work" shall mean the works required to be executed in accordance 

with the contract/work order or parts thereof as the case may be and shall 
include all extra or additional, altered or substituted works or any work of 
emergent nature, which in the opinion of the Engineer-in-charge, become 
necessary during the progress of the works to obviate any risk or accident or 
failure or become necessary for security.  

  

xi) "Schedule of Rates” referred to in this conditions shall mean the standard 
schedule of rates prescribed by the company and the amendments issued 
from time to time.  

  

xii) "Contract amount" shall mean:   

  

a) in the case of turnkey/ lump sum contracts the total sum for which tender is 
accepted by the company.  

  

b) in the case of other types of contracts the total sum arrived at based on the 
individual rate(s)/percentage rate(s) quoted by the tenderer for the various 
items shown in the "Schedule of Quantities" of the tender document as 
accepted by the Company with or without any alteration as the case may be.  

  
xiii) "Written notice" shall mean a notice or communication in writing and shall 

be deemed to have been duly served if delivered in persons to the individual 
or to a member of the contractors firm or to an office of the company for 
whom it is intended, or if delivered at or sent by  registered mail/e-mail to the 
last business address known to him who gives the notice.  

  

xiv) "The constructional plant" means all appliances, tools, plants or 
machinery or whatsoever nature required in or about the execution, 
completion or maintenance of the works but does not include materials or 
other things intended to form part of the permanent work.  

  

xv) "Letter of Acceptance of Tender" means letter giving intimation to the 
tenderer that his tender has been accepted in accordance with the 
provisions contained in that letter.  

  

xvi) "Department" means the E & M Engineering Department of   Coal India 
Limited or  any  of its subsidiary companies/units represented by the 
appropriate authority.  
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xvii) "Act of insolvency" means as it is designed by Presidency Town 
Insolvency Act or Provincial Insolvency Act or any act amending such 
originals.  

  

xviii) The words indicating the singular only also include the plural and vice-versa 
where the context so requires.  

 
xix)  "Drawings"/"Plans" shall mean all: 
 
a)    drawings furnished by the owner with the bid document, if any, as a basis for 
        proposals, 
 
b)   working drawings furnished by the Owner after issue of letter of acceptance of  

  the tender to start the work, 
 

c)   subsequent working drawings furnished by the owner in phases during  
   progress of the work, and 

 
d)   drawings, if any, submitted by the contractor as per provision of the contract 

   and duly approved by the owner. 
 

xx) "Codes" shall mean the following, including the latest amendments, and/or 
replacements, if any : 
 

a)      Bureau of Indian Standards relevant to the works under the contract and their   
 specifications. 
 
b)         Indian Electricity Act and Rules and Regulations made there under. 
 
c)          Indian Mines Act and Rules and Regulation made there under. 
 
e)        Any other Act, rule and regulations applicable for employment of labour,  

       safety  provisions, payment of provident fund and compensation, insurance  
        etc. 

  
2. Contract Documents:  

  

  The following documents shall constitute the contract documents:  
  

i) Articles of Agreement .           

  

ii)  Letter of Acceptance of Bid/ Work Order indicating deviation, if any from the 
conditions of contract incorporated in the tender document issued to the bidder. 

 

iii) Notice Inviting Tender and Instructions to Bidders.  

  

iv) Conditions of Contract including General Terms & Conditions of contract, Additional 
Terms and Conditions, Special Terms and Conditions and  Commercial Terms & 
Conditions etc.– as applicable. 

 

v) Frozen terms and conditions/ technical parameters and revised offer, if any..  
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vi) Specifications/ scope of work, if any.  

  

vii) Schedule of quantities (or Bill of Quantities) along with accepted rate.  

  

viii)  Contract drawings and work programme. 

  

ix) Safety Code etc. forming part of the tender.  

  

x) Integrity Pact ( if applicable).  

  

2.1 The contractor shall enter into and execute contract agreement in the 
prescribed form. The cost of the stamp papers for the contract agreement 
shall be borne by the contractor. Two sets of contract document/agreements 
shall be prepared and signed by both the parties One of the sets shall be 
stamped "Original" and the other "Duplicate". The duplicate copy will be 
supplied to the contractor free of cost and the original is to be retained by the 
company. For additional copy, cost to be charged. 

  
  All additional copies should be certified by the Engineer -in -Charge.   

  

The contractor shall keep copy of these documents on the site/place of work in 
proper manner so that these are available for inspection at all reasonable times by 
the Engineer-in-charge, his representatives or any other officials authorised by the 
company for the purpose.  

  

2.2 The contract document shall not be used by the contractor for any purpose 
other than this contract  & the contractor shall ensure that all persons 
employed for this contract strictly adhere to this and maintain secrecy, as 
required of such documents.  

 
2.3 The local court, where the subject work ias to be executed shall have 

exclusive jurisdiction  in all matter arising under the contract. 

 
2.4 The Contract Agreement will specify major items of supply or services for 

which the contractor proposes to engage sub-contractor/sub-vendor. The 
contractor may from time to time propose any addition or deletion from any 
such list and will submit proposals in this regard to the Engineer-in-Charge/ 
Designated Officer in charge for approval well in advance so as not to 
impede the progress of wok. Such approval of the Engineer-in-
Charge/Designated Officer in charge will not relieve the contractor from any 
of his obligations, duties and responsibilities under the contract. 

 
2.5 Acceptance of Offer 

  
“Letter of Acceptance”- is an acceptance of offer by the company.The tenderer 
should acknowledge the receipt of the order within 10 days of mailing of LOA and 
any delay in acknowledging the receipt will be treated as a breach of contract and 
compensation for the loss caused by such breach will be declared by the company 
by forfeiting EMD.  

    

3. Discrepancies in contract documents & Adjustments thereof  
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       The documents forming part of the contract are to be treated as mutually 
explanatory of one another and in case of discrepancy between schedule of 
quantity, the specifications and/or drawing, the following order of preference shall 
be observed;  

    

a) Description in Bill of Quantities of work.  
b) Particular specification and special conditions, if any   
c) Drawings.  

d) General specifications 
e)  BIS specification  

    

3.1 In the event of varying or conflicting provision in any of the document(s) 
forming part of the contract, the Accepting Authority's decision/clarification 
shall hold good with regard to the intention of the document or contract as the 
case may be.  

  
3.2 Any error in description, quantity or rate in Bill of Quantities or any omission 

there from, shall not vitiate the contract or release the contractor from 
discharging his obligations under the contract including execution of work 
according to the Drawings and Specifications forming part of the particular 
contract document.   

  

4. Security Deposit:  

 

 4.1  Security Deposit shall consist of two parts;  

a) Performance security to be submitted at award of work and  

b) Retention Money to be recovered from running bills.  

The security deposit shall bear no interest  

 

4.2 Performance Security should be 5% of contract amount and should be 
submitted within 28 days of issuance of LOA by the successful bidder 
in any of the form given below :- 

• a Bank Guarantee in the form given in the bid document from any 
Scheduled bank. The  BG issued by outstation bank shall be 
operative at its local branch at  Nagpur or branch at ……. . Bank 
Guarantee against Performance Security shall be applicable if the 
amount of Performance Security exceeds Rs. 5.0 lakhs. 
 

• Govt. Securities, FDR or any other form of deposit stipulated by the 
owner and duly pledged in favour of owner. 
 

• Demand Draft drawn in favour of CMPDIL, REGIONAL INSTITUE-
IV, NAGPUR on any Scheduled Bank payable at its Branch at 
NAGPUR  
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The Earnest Money/Bid Security deposited in the form of Bank Guarantee 
shall be discharged when the Bidder has signed the Agreement and 
furnished the required Performance Security/ 1st part of security deposit.  
 The bid security deposited in the form of Demand Draft/cash may be 
adjusted against the Performance security (1st part of security deposit) at 
bidder’s option. 
If performance security is provided by the successful bidders in the form of 
bank guarantee it shall be issued either – 
  

a) at Bidder’s option by a nationalized/Scheduled Indian Bank or  
b) by a foreign bank located in India and acceptable to the employer.  

 

The validity of the Bank Guarantee shall be for a period of one year or ninety 
days beyond the period of contract/ extended contract period (if any), 
whichever is more. 

Failure of the successful bidder to comply with the requirement as above 
shall shall constitute sufficient ground for cancellation of the award of work 
and forfeiture of the bid security/ earnest money.  

In addition to the above, penal measures, the bidder will not be allowed to 
participate in the re-tendering process. The bidder may also be debarred from 
participating in future tenders in the subsidiary for minimum period of 12 
months. 

 

   4.3.   5% Performance security should be refunded within 14 days of the 

               issue of defect liability certificate(taking over certificate with a list of defects). 

 
4.4. All running on account bills shall be paid at 95% (ninety five percent) of work  
       value (excluding service tax, if any). The balance 5% shall be treated as  
        retention money and will be second part of security deposit.  
 

 Retention Money may be refunded against equivalent Bank Guarantee, on 
written request of the contractor, on its accumulation to a minimum amount of 
Rs.5 lakhs subject to the condition that amount of any Bank Guarantee except 
last one shall not be less than Rs. 5 lakhs. 

 

However, Bank Guarantee against retention money shall be with suitable validity 
based on nature of work which shall be 90 days beyond the defect liability period, 
but in no case less than the period of one year. 

 

Bank Guarantee is to be submitted in the format prescribed by the company. 
Bank Guarantee shall be irrevocable and will be from Scheduled Banks as 
elaborated at Cl.4.2. 

 

4.5 Retention Money should be refunded after issue of No Defect Certificate. 

 

4.6    The Company shall be at liberty to deduct/appropriate from the security 
deposit such sums as are due and payable by the contractor to the company 
as may be determined in terms of the contract, and the amount appropriated 
from the security deposit shall have to be restored by further deduction from 
the contractors subsequent on account  running bills, if any. 
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4.7     REFUND OF SECURITY DEPOSIT : The refund of security deposit shall 
be subject to company's right to deduct/ appropriate its due against the 
contractor under this contract or under any other contract.  

 
On completion of the entire work and  issue of defect liability certificate, (taking 
over certificate with a list of defects) by the Engineer-in-charge, one half of the 
security deposit remaining with the company (Performance Security) shall be 
refunded as elaborated at Cl.No.4.3. 

 

 The other half (Retention Money) shall be refunded to the contractor after issue 
of No Defect Certificate by the Engineer-in-Charge on the expiry of Defect 
Liability Period of Six months, subject to the following conditions: 

 

a) Any defect/ defects in the work, if detected after issue of defect liability 
certificate(Taking over certificate with the list of defects) is / are rectified to 
the satisfaction of the Engineer-in-charge within the said defect liability period 
of six months or its due extension till completion of the rectification works as 
required.    

  

b) In the case of building work/other work of similar nature, the refund shall be 
made on the expiry of the said six months period or at the end of one full 
monsoon period i.e. June to September, whichever is later in point of time 
and any defects such as leakage in roof, effloresces in walls, dampness, 
defects in drainage etc. should be rectified to the satisfaction of Engineer-In-
Charge.  

 
NB: In case of Maintenance contracts, that ends with successful completion 
of work, where question of Defect Liability Period does not arise (e.g. 
sweeping/cleaning, horticulture, tank cleaning, jungle cutting, grass cutting, 
grass cutting, surface dressing etc), the performance security and retention 
money (second part of bid security) cab be released simultaneously after 
completion of work and taking over by department. 
 

4.8. Additional performance security: (applicable for item rate as well as percentage rate 
tenders): 
 Additional performance security shall be applicable if the bid price is below 15% of the 
justified price, finalized by the owner. The amount of such additional performance security 
shall be the difference between 85% of the owner’s justified price and quoted price. 
Justified price shall be finalized by the owner on the basis of prevalent market rate of 
materials and labour analysed as per standard analysis of rate of CPWD/NBO, and shall be 
binding on the bidder. 
 
Additional performance security shall be furnished by bidder along with normal 
performance security. 
Failure to submit such additional performance security may result into termination of the 
contract. 
 
The additional performance security will not carry any interest and shall be released in the 
following manner. 
 

i) 30% of Additional performance security will be released after 60% of 
the total work is completed. 
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ii) 50% of Additional performance security will be released after 80% of 
the total work is completed. 
iii) . 100% of Additional performance security will be released after total 
work is completed. 
 

Additional performance security may be furnished in the shape of BG or any of the forms 
as applicable for performance security. 
 
4.9 Refund of Security Deposit regarding Specialized Items of Works ( shall be applicable 
only when relevant item exists in the contract  and shall be for 10% of value of such items 
in the contract or for 10% of value of contract with such specialized items only). 
 

a) For some specialized items of work such as anti-termite, waterproofing work, 
kiln seasoned and chemically treated wooden shutters, or any other item of 
work deemed as such specialized by Engineer-in-Charge that are entrusted to 
specialized firms or contractor who associate specialized agencies, the 
contractor/ firm executing the work should be asked to give a specific 
guarantee that they shall be responsible for removal of any defects cropping 
up in these works executed by them during the guarantee period. The form of 
guarantee to be executed by the contractors shall be as enclosed. 
 

b)10% of the security (performance security and retention money) deposited/deducted from 
the bills of the contractors, relevant to the item(s), shall be refunded to him after expiry of 
Guarantee period.. The security amount relevant to the item(s)  of work, may be released 
after 12 months of completion of work, against equivalent BG and furnishing Guarantee as 
at (a) above. 
 
4.10 Refund of security deposit for contracts with supply, installation and commissioning of 
equipment i.e. with Mechanical and Electrical Works (shall be applicable only when 
relevant item exists in the contract). 
 
For some specializes contracts like Pump House, Intake well etc. there may be Civil works 
as well as Mechanical and Electrical works. For such works10% as security deposit 
(performance security and retention money) deposited /deducted from the bills of the 
contractor shall be refunded to him after expiry of guarantee period, which will be one year 
from the date of commissioning of equipment/ completion of work and / or rectification of 
any defect which may be detected in the individual equipment for the whole system under 
the contract, whichever is later. 
 
In addition, all types of manufacturers guarantee/ warranty wherever applicable are to be 
issued/ revalidated in the name of the owner by the contractual agency and will be covered 
with relevant counter guarantee. Bank guarantee furnished against Performance Security 
and Retention Money shall be validated for a period 90 days beyond the guarantee period. 

 

5. Deviations/Variations in Quantities and Pricing         

  

  The quantities given in the  "Schedule of Quantities" are based on estimates 
and are meant to indicate the extent of the work and to provide a uniform 
basis for tendering and any variation either by addition or omission shall not 
vitiate the contract.  
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5.1 The company through its Engineer-in-Charge or his representative shall, 
without radically changing the original scope and nature of the work, under 
contract, have power to make any alterations in or additions to or substitution 
of the original specifications, drawings, designs and instructions that may 
appear to be necessary or advisable during the progress of the work.   

  

  The contractor shall be bound to carry out the works in accordance with the 
instructions given to him in writing by the Engineer-in-Charge or his 
representative on behalf of the company. Such altered or additional or 
substituted work, which shall form part of the original contract, shall be 
carried out by the contractor on the same terms and conditions in all respects 
on which they agreed to do the main work and at the same rate/rates as are 
specified in the contract/ work-order.   

  

5.2 The right is reserved to cancel any items of work included in the contract 
agreement or portion thereof in any stage of execution if found necessary to 
the work and such omission shall not be a waiver of any condition of the 
contract nor invalidate any of the provisions thereof.  

  

5.3 If the additional, altered or substituted work includes any class of work for 
which rate/rates is/are not specified in the contract/work order, rates for such 
items shall be determined by the Engineer In Charge as follows:  

  
a) In the case of percentage tenders, if the rate for the item of work executed is 

available in the company's approved SOR, it will be paid at the schedule rate 
plus or minus the accepted percentage as per contract. 

 
However, if the extra item is not available in company’s approved SOR, then the 
rate(s) for such items shall be dealt as at ( c ) below. 

  

b) In case of item rate tenders, the rate for extra item shall be derived from the 
rate for similar item or near similar item of work available in the agreement 
schedule of work or by analysis of rates as at (c) below and the lower rate 
out of the above two shall be considered.  

 
In case of composite item rate tenders, where two or more schedule of quantities 
for similar item description may form part of the contract, the applicable rate shall 
be taken from the Schedule of Quantities of that particular part in which the 
deviation is involved, failing that at lowest applicable rate for similar item of work in 
the other schedule of quantities. 
For deviation of rates based on analysis, the same shall be done by analysis on 
prevalent market rate of materials and labour based on standard norms of analysis 
of rate of C.P.W.D/N.B.O. 

   

c) In the case of extra item(s) that are completely new, and are in addition to 
the items contained in the contract, the contractor may within 15 days of 
receipt of order or occurence of the item(s) claim rates, supported by proper 
analysis. The Engineer-in-Charge shall determine the rate(s) by analysis 
based on prevalent market rate of materials and labour and on standard 
norms of analysis of rate of CPWD/NBO..         
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d) In case of combined tender with partly item rate for non-schedule items & 
partly percentage tenders for SOR items, the rate for extra item shall be 
derived as at (b) & (c) above in case of non-schedule items rates and in case 
of percentage rates for SOR items the rate for extra item shall be derived as 
at (a) above.            

       

 In case of any difference between the contractor and the Engineer-In Charge as to 
the fixation of rates, the matter shall be referred to the accepting authority of the 
company i.e. GM(E&M) of the company or Staff Officer(E&M) for the work awarded 
at Company Hqrs. level and Area level respectively, whose decision shall be final 
and binding on the contractor.       
        

5.4  Alteration in the quantities shall not be considered as a change in the condition of 
the contract nor invalidate any of the provision thereof provided that a deviation 
estimate / revised estimate / supplementary agreement for the item(s) involved is 
made. Such approval shall be from appropriate authority. 

  

5.5 Payment for such deviated items (additional/ altered / substituted items of 
work of the agreement schedule) shall be made in the contractors running on 
account bills, till the revised estimate/ deviation estimate  regularizing these 
items are sanctioned by the competent authority of the company, at the 
provisional rates and shall not exceed :  

  

a) 75% of the rate recommended by the Engineer-In-Charge to the accepting 
authority of the company i.e. GM(E&M) of the company or SO(E&M) of the 
Area , if the rate is directly available in the SOR of the company/ if the rate is 
derived from available rate of BOQ..  

  

b) 50% of the rate recommended by the Engineer-In-Charge to the accepting 
authority of the company, i.e. GM(E&M) of the company or SO(E&M) of the 
Area , if it is analysed item rates based on prevalent market rates of 
materials and labour following CPWD/NBO norms.  

 
Total payment for such extra items of work shall not exceed 10% of work 
order/agreement value/ approved deviation estimate value. Also total payment 
including extra items of work shall not exceed the work order/agreement/ approved 
deviation estimate value. 

 
5.6  PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF 

ABNORMALLY HIGH RATE AND ABNORMALLY LOW RATE ITEMS. 
 

The abnormally high rate items are those whose quoted rates are more than 
20% of the justified rates decided by the owner.  

 
The abnormally low rate items are those whose quoted rates are less than 
20% of the justified rates decided by the owner. 

  
In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate 
items and (ii) abnormally low rate items, shall become operative under the 
following circumstances:- 
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For increase in quantity of more than 25% in respect of works executed below 
plinth level and 10% in respect of works executed above plinth level. 

 
Quantity variation beyond the limit mentioned above shall be dealt by arriving 
at new rate based on prevalent market rate of materials and labour analysed 
as per standard analysis of rate of CPWD/NBO. Payment of extra quantity 
over the permitted quantity as explained above would be made on the basis of 
the new analysed rate. 

 
The variation in quantity of abnormally low rate items for item rate tenders 
shall not be permitted below 25% for the items below plinth level and below 
10% for the items above plinth level of the agreement schedule quantity, but in 
exceptional cases with written consent of Engineer-in-Charge arising out of 
technical necessity. 

 
The above provisions shall be applicable for item rate tenders only and not 
applicable for percentage rate tenders for works based on standard schedule 
of rates of the company. 
 
For the purpose of operation, the following works shall be treated as works 
related to foundation, unless otherwise defined in the contract. 
 
a)   For Buildings: All works up to 1.2 metres above ground level or up to 

floor 1 level whichever is lower. 
 
b)  For abutments, piers and well steining : All works up to 1.2m above the 

bed level. 
 
c)  For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs / tanks and other elevated structures: all works up to 1.2 
metres above the ground level. 

 
d)  For reservoirs / tanks (other than overhead reservoirs / tanks): All works 

up to 1.2 metres above the ground level. 
 
e)  For basement : all works up to 1.2m above ground level or up to floor 1 

level whichever is lower. 
 

For Roads, all items of excavation and filling including treatment of sub 
base 

 
5.7 The time for completion of the originally contracted work shall be extended by 

the company  in the event of any deviation resulting in additional cost over the 
awarded value, if requested by contractor as follows:- 

(i) in the proportion which  the additional cost of the altered, additional or 
substituted work (in value) bears to the original tendered value plus.  

 
(ii) 25% of the time calculated in the (i) as explained above or such further 

additional time as may be considered reasonable by the Engineer-
in-Charge.  
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5.8 The company through its Engineer- In- Charge or his representative, on behalf 
of the company, shall have power to omit any part of the work in case of non-
availability of a portion of the site or for any other reason and the contractor 
shall be bound to carry out the rest of the work in accordance with the 
instructions given by the Engineer- In- Charge. No claim from the Contractor 
shall be entertained/ accepted on these grounds.  

   

5.9 In the event of any deviation being ordered which in the opinion of the 
contractor changes radically  the original scope/nature of the contract, the 
contractor shall under no circumstances suspend the work, either original or 
altered or substituted, and the dispute/disagreement as to  the nature of 
deviation and the rate/rates to be paid for such deviations shall be resolved 
separately with the company as per the procedures/ norms laid down 
hereafter.  

  
6. Time for Completion of Contract, Extension thereof, Defaults and 
Compensation for Delay  

  

  Time is the essence of the contract and as such all works shall be completed 
within the time stipulated in the contract/ work order. The work shall, 
throughout the stipulated period of contract, be carried out with all due 
diligence on the part of the contractor. 

 
 Immediately after the contract is concluded i.e. LOA / Work Order is issued, 

the Engineer-in-Charge and the contractor shall agree upon a detailed time 
and progress chart prepared based on BAR CHART/ PERT CPM techniques 
on the basis of a construction schedule submitted by the contractor at the time 
of executing contract showing the order in which the work is proposed to be 
carried out within the time specified in the LOA /work order. 

 
 For the purpose of this detailed time and progress chart, the work shall be 

deemed to have commenced on the expiry of 10* (ten) days from the issue of 
Letter of Acceptance of Tender or 7(seven) days after handing over the site of 
work or handing over reasonable number of working drawings to the 
contractor or the period of mobilization allowed in the work order for starting 
the work in special circumstances, whichever is later. 

 
 * For Specialized Works/ High Value Works (above Rs. 5 crores), the period 

shall be 30 days. 
 
6.1  If the contractor, without reasonable cause or valid reasons, commits default 

in commencing the work within the aforesaid time limit, the company shall, 
without prejudice to any other right or remedy, be at liberty, by giving 15 day’s 
notice in writing to the contractor to commence the work, failing which to forfeit 
the Earnest Money deposited by him and to rescind the Letter of Acceptance 
of Tender/Work Order and also to debar the contractor to take part in the 
future re-tender. 

 
 The Company may debar such defaulting Contractors from participating in 

future Tenders for a minimum period of 12(twelve) months. 
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6.2  If the contractor fails to complete the work and clear the site on or before the 
date of completion or extended date of completion, he shall without prejudice 
to any other right or remedy available under the law to the company on 
account of such breach, pay as compensation (Liquidated Damages):  

 

i)  @ half percent (½ %) of the contract amount/Revised Contract amount 
whichever is less, per week of delay. 

  OR 
ii) ½ % of the contract-value of group of items/ revised completion value of 

group of items whichever is less, per week of delay, for which a 
separate period of completion is originally given. 

 
 The aggregate of such compensation/ compensations shall not exceed:  
 

i) 10% 
(ten) percent of the total amount of the contract/ Revised contract amount, 
whichever is less. 

  OR 
ii)  10% of the contract-value of group of items/ revised completion value of 

group of items whichever is less, for which a separate period of 
completion is originally given. 

 
 The amount of compensation may be adjusted or set off against any sum 

payable to the contractor under this or any other contract with the company. 
 
6.2.1  The company, if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time of completion, may allow 
further extension of time at its discretion with or without the levy of L.D. In the 
event of extension granted being with L.D, the company will be entitled without 
prejudice to any other right or remedy available in that behalf, to recover from 
the contractor as agreed damages equivalent to half percent of the contract 
value of the works for each week or part of the week subject to a ceiling as 
described at Cl.6.2. 

 
6.2.2 The company, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to complete 
work within further extension of time allowed as aforesaid, shall be entitled, 
without prejudice to any other right, or remedy available in that behalf, to 
rescind the contract. 

 
6.2.3  The company, if not satisfied with the progress of the contract and in the event 

of failure of the contractor to recoup the delays in the mutually agreed time 
frame, shall be entitled to terminate the contract. 

 
6.2.4  In the event of such termination of the contract as described in clauses 6.2.2 

or 6.2.3 or both, the company, shall be entitled to impose penalty/LD as 
deliberated at Clause 10. Additionally the contractor shall be debarred from 
participating in the future tenders for a minimum period of 12 months. 

 
6.3  The company may at its sole discretion, waive the payment of compensation 

on request received from the contractor indicating valid and acceptable 
reasons if the entire work is completed within the date as specified in the 
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contract/work order or as validly extended date without stipulating any 
compensation for delay. 

 

6.4  Extension of date of completion: On occurrences of any events causing delay 
as stated here-under, the contractor shall intimate immediately in writing to the 
Engineer-in-Charge. 
a) Force Majeure: 

i) Natural phenomena like unprecedented flood and draught, 
earthquakes & epidemics. 

ii) Political upheaval, civil commotion, strikes, lockouts, acts of any 
Govt. (domestic/foreign) including but not limited to war, proprieties, 
and quarantine embargoes. 

 
 The successful bidder/ contractor will advise in the event of his having to 

resort to this clause by a registered letter duly certified by the local chamber of 
commerce or statutory authorities, the beginning and end of the cause of 
delay, within fifteen days of the occurrence and cessation of such Force 
Majeure condition. 

 
 In the event of delay due to Force Majeure for more than one month the 

contract may be terminated at the discretion of the company. Termination 
under such circumstances will be without any liability on either side. 

 
 For delays arising out of Force Majeure, the bidder / contractor will not claim 

extension in completion date for a period exceeding the period of delay 
attributable to the clauses of Force Majeure and neither company nor bidder / 
contractor shall be liable to pay extra cost (like increase in rates, 
remobilization advance, idle charges for labour and materials etc.) provided it 
is mutually established that Force majeure conditions did actually exists. 

 

 b) Serious loss or damage by fire and abnormally bad weather. 
 
 c) Non-availability of stores which are the responsibility of the company to 

supply as per contract. 
 
 d) Non-availability of working drawings in time, which are to be made available 

by the company as per contract during progress of the work. 
 
 e) Delay on the part of the contractors or tradesmen engaged by the company 

not forming part of the contract, holding up further progress of the work. 
 
 f) Non-availability or breakdown of tools and plant to be made available or 

made available by the company. 
 
 g) The execution of any modified or additional items of work or excess quantity 

of work. 
 
 h) Any other causes which, at the sole discretion of the company, is beyond 

the control of the contractor. 
 
6.4.1  A HINDRANCE REGISTER shall be maintained by both department and the 

contractor at site to record the various hindrances, as stated above, 
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encountered during the course of execution. Hindrance register will be signed 
by both the parties. The contractor may also record his observations in the 
Hindrance Register. In case the contractor has a different opinion for 
hindrance and a dispute arises then the matter would be referred to the EIC 
and or the next higher authority whose decision would be final & binding on 
the contractor & the decision to be communicated within 15 days. 

 
6.4.2  The contractor shall request the company in writing for extension of time within 

15 days of happening of such event causing delay stating also, the period for 
which extension is required. The company may, considering the genuinity of 
the request, give a reasonable extension of time for completion of the work. 
Such extension shall be communicated to the contractor in writing by the 
company through the Engineer-in- Charge within 1(one) month of the date of 
receipt of such request. 

 
6.4.3  The opinion of the Engineer-in-charge, whether the grounds shown for the 

extension of time are or are not reasonable, is final. If the Engineer-in-charge 
is of the opinion that the grounds shown by the contractor are not reasonable 
and declines to the grant of extension to time, the contractor cannot challenge 
the soundness of the opinion.  

 
           The opinion of the Engineer-in-charge that the period of extension granted by 

him is proper or necessary is not, however, final. If the contractor feels that the 
period of extension granted is inadequate he can appeal to the GM(E&M)/ 
CM(E&M) of the company for consideration on the question whether the 
period of extension is or is not proper or necessary. 

 
6.4.4  Provisional extension of time may also be granted by the Engineer-in-Charge 

during the course of execution, on written request for extension of time within 
15 (fifteen) days of happening of such events as stated above, reserving the 
company's right to impose/ waive penalty at the time of granting final 
extension of time as per contract agreement. 

 
6.4.5  When the period fixed for the completion of the contract is about to expire, the 

question of extension of the contract may be considered at the instance of the 
Contractor or the Department or of both. The extension will have to be by 
party's agreement, express or implied.  

 
           In case the contractor does not apply for grant of extension of time within 15 

(fifteen) days of the hindrance occurring in execution of the work and the 
department wants to continue with the work beyond the stipulated date of 
completion for reason of the work having been unavoidably hindered, the 
Engineer-in-charge can grant extension of time even in the absence of 
application from the contractor.  

 
          Such extension of time granted by the Engineer-in-Charge is valid provided the 

contractor accepts the same either expressly or implied by his actions before 
and subsequent to the date of completion. Such extension of time shall be 
without prejudice to Company's right to levy compensation under the relevant 
clause of the contract. 
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           The contractor shall however use his best efforts to prevent or make good the 
delay by putting his endeavors constantly as may be reasonably required of 
him to the satisfaction of the Engineer-in-Charge. 

   
7.  Material Supply & other facilities  

  

 The contractor shall at his own expense, provide all materials required 
for the work, unless otherwise specified, and the rates quoted by the 
contractor shall be for finished work inclusive of all materials required 
for completion of the work as specified in the contract. 

   
 * The company may, of its own or at the request of the contractor, supply 

such materials as may be specified, if available, at rate/rates to be fixed by 
the Engineer-in-charge. 

 
7.1  For the materials which the company has agreed to supply for the 

contract, the contractor shall give in writing of his requirements in 
accordance with the agreed phased programme to the Engineer-in-
charge sufficiently in advance. The value of materials so supplied 
shall be set off or deducted from the payment to be made for the 
items of work in which such materials have been consumed, or from 
any sum then due or to become due to the contractor thereafter. 

 
7.2*  The company will supply steel both reinforcement and structural and 

cement at the following rates inclusive of all taxes. The contractor 
shall bear all the cost for transportation; handling and storage from 
the issuing store of the company to contractor's work site store. 

 
i)  Reinforcement Steel *:- 
 a) M.S. Round : Rs. 
 b) Tor Steel : Rs. 
 c) Structural Steel : Rs. 
ii)  Cement * : Rs. 

[* delete whichever is not applicable ] 
 

7.3  If the steel is issued by the department, the wastage of steel shall be 
the barest minimum. The wastage allowed from theoretical quantity 
will be upto a maximum of 5% to cover the wastage due to cutting into 
pieces, bending and other factors. No cut pieces or scrap less than 2 
mtr. in length will be taken by the department. Efforts should be made 
to use the cut pieces of 2 mtr. or above length as far as possible. If 
the wastage of steel is more than the permissible variation mentioned 
above the cost of excess wastage made by the contractor shall be 
recovered at double the issue rates indicated above, or 115% of 
prevailing market rate including sales tax and general tax during the 
period of work, whichever is more. No allowances shall be entertained 
on account of Rolling Margin for the steel either issued by the 
department or procured by the contractor. 

 
7.4  If the cement is issued by the department, the variation of 5% will be 

permitted over the theoreticalconsumption of cement for value of work 
up to Rs.10.00 lakhs and 3% for value of work above Rs.10.00 
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cement consumed in excess or less than the specified quantity shall 
be made at double the issue rate or 115% of prevailing market rate 
including sales tax and general tax during the period of work, 
whichever is more. 

 
7.5  In case the department is not able to supply cement/steel as per the 

provisions of the contract, the Engineer-in-Charge may allow, with the 
approval of GM/HOD(Civil) of the company, the contractor in writing 
for procurement of cement/ steel from the approved sources and the 
extra on this account including transport charges, if any, over the 
issue rate shall be reimbursed to the contractor on production of 
authentic documents. Transportation of cement/ steel from the place 
of purchase to the site of work and proper storage of cement/steel at 
site shall be contractor's responsibility. He should maintain proper 
account of cement/steel issued/procured by him and should allow 
inspection of his godown and his cement/steel account by the 
concerned Engineer-in-charge or any other authorized officers of the 
company. Contractor should draw materials from the company on the 
basis of actual requirement as assessed by the Engineer-in-Charge 
on "as and when required" basis. 

 
7.6  Recovery of cost of materials issued on sale A/c will be made as per 

actual consumption basis but the Engineer-in-Charge will have the 
discretion for making full recovery while processing a particular bill or 
asking for the return of the balance materials if the work is not 
progressing satisfactorily. The contractor shall keep accurate record 
of materials issued by the company, maintain proper account for the 
materials received and consumed in the work and shall be open to 
check by the Engineer-in-Charge or his authorized representative. 
The contractor shall ensure that such materials are consumed for the 
contract works only and the Register for the aforesaid account shall 
be signed both by the representatives of Engineer In Charge and the 
contractor. 

 
7.7  All materials, tools and plants brought to site by the contractor 

including the materials supplied by the company shall be deemed to 
be held in lien by the company and the contractor shall not have the 
right to remove the same from the site, without the written permission 
of the Engineer-in-Charge. The company shall not however be liable 
for any loss, theft or damage due to fire or other cause during this 
period of lien, the responsibility for which shall lie entirely on the 
contractor. 

 
7.8  The contractor shall bear the cost of loading, transportation to site, 

unloading, storing under cover as required etc. as may be necessary 
for the use and keeping the materials in good condition. 

 
7.9  Any surplus materials issued by the company, remaining after 

completion or termination of the contract, shall be returned by the 
contractor at his cost to the place of issue and the Engineer-in-Charge 
shall accept the same at the rate not exceeding the rate at which 
these were originally issued taking into consideration the deterioration 
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or damage, if any, that may have been caused during the custody of 
the contractor. In the event, the contractor fails to return the surplus 
materials out of those supplied by the company, the Engineer-in-
Charge may, in addition to any other liability which the contractor 
would incur in this regard, by giving notice in writing require the 
contractor to pay the amount at double the issue rate for such 
unreturned surplus materials or 115% of the prevailing market rate 
including Sales Tax & General Tax during the period of work, 
whichever is more. 

 
7.10  On completion or on termination of the contract and on complete 

recovery of secured advance paid by the company, if any, in respect 
of materials brought to site, the contractor with due permission of the 
Engineer-in-Charge shall be entitled to remove at his expenses all 
surplus materials originally supplied by him and upon such removal, 
the same shall become the property of the contractor. 

 
7.11  All charges on account of octroi, terminal or sales tax and other duties 

on materials obtained for the works from any source (excluding 
materials supplied by the company) shall be borne by the contractor. 

 

7.12  The contractor shall arrange necessary electricity at his own cost for 
the work and his own establishment. However, if available and 
feasible the company may arrange electricity at one point near the 
work site and necessary recovery of cost of energy consumed will be 
made at rates prescribed by the company from time to time. Energy 
meter for this purpose shall be provided by the contractor. 

 
7.13  The contractor shall arrange necessary water for the work and his 

own establishment and nothing extra will be paid for the same. Such 
water used by the contractor shall be fit for construction purposes. 
However, if available and feasible the company may arrange water, at 
the written request of the contractor, to the extent possible, at one 
point near the work site for which recovery @ 1% of the contract 
value of work done will be made from the contractor's bills. The 
contractor shall make his own arrangement of water connection and 
laying of pipe lines from main source of supply. Department do not 
guarantee to maintain uninterrupted supply of water. No claim of 
damage or refund of water charges will be entertained on account of 
such break down. 

 
7.14  Explosives, detonators and other inflammable materials shall not be 

used in the execution of the work at site by the contractor without prior 
written permission of the Engineer-in-Charge. Transportation and 
storage of such materials shall be done in specified manner in 
accordance with the law in force. The contractor shall also obtain 
license under such laws for, transportation, storage, use and all other 
operations, connected with the handling of the same. 
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8.        Quality Assurance - Materials and Workmanship   

  
           The contractor shall carry out and complete the work in every respect in 

accordance with the contract and shall ensure that the work conforms  
strictly to the drawings, specifications, ( as enclosed or in absence of 
enclosed specifications current CPWD/BIS specifications) instructions of the 
Engineer- In- Charge. The Engineer- In- Charge may issue, from time to 
time, further drawings, detailed instructions/ directions in writing to the 
contractor. All such drawings, instructions/directions shall be consistent with 
the contract documents and should be reasonably inferable therefrom, along 
with clarifications/ explanations thereof, if necessary. However, the 
contractor will be solely responsible for design and erection of temporary 
structures required in connection with the work. 

 
8.1   For Quality Assurances of all the Electricall Engineering Works the norms/ 

guidelines laid down by the company herein and elsewhere will form  part  of 
the contract for the purpose of quality  of works. 

 
8.2    The contractor shall be responsible for correct and complete execution of the 

work in a workman like manner with the materials as per specification which 
shall be subject to the approval of the company. All work under execution in 
pursuance of the contract shall be open to inspection and supervision by the 
Engineer- In- Charge  or by his authorised representative or any other official 
of higher rank or any other person authorised by the company in his behalf & 
the contractor shall allow the same. 

 
8.3    All materials to be provided by the contractor shall be in conformity with the 

specifications/schedule of work as per the contract and the contractor shall 
furnish proof, if so required by the Engineer-In-Charge to his satisfaction that 
the materials do so comply.  

 
8.4    The contractor shall immediately after the award of work  draw up a schedule 

giving dates for submission of samples as required or necessary as per the 
specification for approval of Engineer-In-Charge who shall approve ,if found 
acceptable, promptly so that there is no delay in the progress of the work of 
the contractor or of the work of any of the sub-contractor.     

       
          On receipt of samples as per schedule, the Engineer- In- Charge shall 

arrange to examine/test with reasonable promptness ensuring conformity of 
the samples with the required specification and complying with the 
requirements as per contract documents keeping in view that the work shall 
be in accordance with the samples approved by him.  The contractor shall be 
bound to furnish fresh sample, if disapproved by the Engineer-in-Charge, for 
his approval. The contractor shall not start bringing materials at the site 
unless the respective samples are approved.  Materials conforming to 
approved samples shall only be brought to site. However, Engineer-in-
Charge’s approval for any sample, design/drawings ( permanent/temporary 
structures) shall not alter contractor’s full responsibility whatsoever for the 
performance and safety of the executed job. 

  

Samples are to be  supplied by the contractor at his own cost.  The cost 
involved in  tests shall be borne by the contractor. If any test is ordered by 
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the Engineer In Charge which is to be  carried out by any  independent  
person  or  agency  at any place other than the site even then the cost of 
materials and testing charge etc.  shall be borne by the contractor. If the test 
shows that the materials are not in accordance with the specifications, the 
said materials shall not be used in the work and removed from the site at 
contractors cost. 
 

 8.5    The company, through the Engineer-In-Charge, shall have full powers to 
reject any materials or work due to a defect therein for not conforming to the 
required specification, or for materials not being of the required quality and 
standard or for reasons of poor workmanship or for not being in accordance 
with the sample approved by him. The contractor shall forthwith remedy the 
defect/replace the materials at his expense and no further work shall be 
done pending such rectification/replacement of materials, if so instructed by 
the Engineer- In- Charge.                

       
   In case of default on the part of the contractor, the Engineer In Charge shall 

be at liberty to procure the proper materials  for replacement and/or to carry 
out the rectifications in any manner considered advisable under the 
circumstances and the entire cost & delay for such procurement/rectification 
shall be borne by the contractor.        

 
8.6   The Engineer-In-Charge shall be entitled to have tests carried out for any 

materials, according to the standard practice followed for such tests, other 
then those for which satisfactory proof has already been furnished by the 
contractor who shall provide at his expense all facilities which the Engineer 
In Charge may require for the purpose. All such expenses borne by the 
contractor are not to be paid separately by the employer and shall be 
assumed covered in accepted prices.  

      
    The cost of any other tests, if so required by the Engineer-In-Charge, shall 

be borne by the  company. However, if the test shows the workmanship or 
materials not to be in accordance with the provision of the contract or the 
instruction of Engineer- In- Charge the cost shall be borne by the contractor.  

 
8.7     Access to the works:  The Engineer-in-charge and any person authorised by 

the company  shall at all times have access to the works and to all 
workshops and places where work is being prepared or from where 
materials, manufactured articles are being obtained for the works and the 
contractor shall afford every facility for and every assistance in or in 
obtaining the right to such access.   

 
8.8      Inspection of works:   
 

i) No work shall be covered up or put out of view without the approval of the 
Engineer-in-charge or the Engineer-in-charge's representative or any 
other officer nominated by the company for the purpose and the 
contractor shall afford full opportunity for the EIC or EIC`s representative 
or any other officer nominated by  the company  for the purpose to 
examine and measure any work which is about to be covered up or put 
out of view and to examine foundations before permanent work is placed 
thereon. the contractor shall give due notice to the Engineer-in-charge's 
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representative whenever any such work or foundations is ready or about 
to be ready for examination and the Engineer-in-charge's representative 
shall, without unreasonable delay, unless he considers it unnecessary 
and advises the contractor accordingly, attend for the purpose of 
examining and measuring such work or foundations.  

      
ii)  The contractor shall uncover any part or parts of the works or making 

openings in or through the same as the Engineer-in-Charge may from 
time to time direct and shall reinstate and make good such part or parts 
to the satisfaction of Engineer-in-charge.   

  

If any such part or parts have been covered up or put out of view after 
compliance with the requirement of sub-clause above and are found to 
be executed in accordance with the contract, the expenses of 
uncovering, making openings in or through and making good the same 
shall be borne by the Employer, but in any other cases all costs shall be 
borne by the contractor.  

   
8.9    Removal of Improper Work and Materials:       

  

i) The  Engineer-in-charge  shall during the progress of the works have 
power to order in writing from time to time :  

  

a) The removal from the site, of any materials which in the opinion of 
Engineer- in-charge, are not in accordance with the contract/ work 
order/ approved sample.  

b) The substitution with proper and suitable materials.  
c) The removal and proper re-execution, notwithstanding any previous 

test thereof or interim payment there from, of any work which in respect 
of materials or workmanship is not in accordance with the contract.  

  

ii) In case of default  on the part of the contractor in carrying out  such order, 
the Engineer-in -charge  shall be  entitled to employ  and  pay  other agency 
to carry out the  same and all expenses  consequent thereon shall be 
recoverable  from the  contractor  or  may be deducted from any  amount 
due or which may become due to the contractor.  

  
8.10 Devaluation of Work :  In lieu of rejecting work done or materials supplied not 

in conformity with the contract/work order/approved samples , the Engineer-
in-charge or any other officer nominated by the company for the purpose 
may allow such work  or materials to remain, provided the Engineer-In-
Charge/ the officer nominated by the company is satisfied with the quality of 
any materials, or the strength and structural safety of the work, and in that 
case shall make such deduction for the difference in value, as in his opinion 
may be reasonable.                                                  

  
8.11 Final Inspection of Work:  The Engineer-in-charge and any other officer 

nominated by the company for the purpose shall make final inspection of all 
work included in the contract/work order, or any portion thereof, or any 
completed structure forming part of the work of the contract, as soon as 
practicable after notification by the contractor that the work is completed and 
ready for acceptance. If the work is not acceptable to the Engineer-in-charge 
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at the time of such inspection, he shall inform the contractor in writing as to 
the particular defects to be remedied before final acceptance can be made.  

   
8.12 Defects appearing after acceptance:   Any defects which may appear within 

the defect liability period and arising, in the opinion of the Engineer-in-
charge, from lack of conformance with the drawings and specifications, shall, 
if so required by the Engineer-in-charge in writing, be remedied by the 
contractor at his own cost within the time stipulated by the Engineer-in-
charge. If the contractor fails to comply, the Engineer-in-charge may employ 
other persons to remedy the defects and recover the cost thereof from the 
dues of the contractor.  

  

8.13 Site Order Book : A  Site Order Book is a Register duly certified by the 
Engineer-in-charge regarding number of pages it contains, each page being 
numbered, name of work, name of contractor, reference of contract/ work 
order and the aforesaid certificate should be recorded on its first page.  

       
   Site Order Books shall be maintained on the sites of works and should never 

be removed there from under any circumstances. It shall be the property of 
the company. The Engineer-in-Charge or his authorised representative shall 
duly record his observations regarding any work which needs action on the 
part of the contractor like, improvement in the quality of work, failure to 
adhere to the scheduled programme etc. as per contract/work order. The  
contractor  shall  promptly  sign  the site order book and note the orders 
given  therein by the EIC or his representative and comply with them. The  
compliance  shall  be reported by the contractor in writing to EIC in time so 
that it can be checked.  

        

  
  The Site Order Book  will be consulted by the Engineer In Charge at the time 

of making both running on account and final bills of the contractor. A 
certificate to this effect should be given in the Measurement books by the 
Engineer-In-Charge or his representative.  

  

8.14 Samples and Testing of Materials:   All the materials to be procured by the 
contractor and to be used in work shall be approved by the Engineer-in-
Charge in advance, and shall pass the tests and analysis required by him, 
which will be as specified in the specifications of the items concerned and or 
as specified by BIS,IRC/MORTH and other standard specifications 
acceptable to the Engineer-in-Charge. The method of sampling and testing 
shall be as per the relevant BIS, IRC/MORTH and other relevant standards 
and practices. Minor minerals like sand, stone chips etc. shall be conforming 
to relevant BIS standards. All bought out items including Cement and Steel 
shall be procured from such manufacturers who hold valid license 
conforming to relevant BIS standards for manufacturing of such items.  

  

8.15 Storage of Materials :  Materials shall be  so stored as to ensure the 
preservation of the quality and fitness for the work. When considered 
necessary by the Engineer-in-charge, they shall be placed on wooden 
platforms or other hard, clean surfaces and not directly on the ground.  

  
  Materials shall be  placed under cover when so directed and the contractor 

shall erect and maintain at his own cost temporary weather-proof sheds at 
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the work site for the purpose.  Stored  materials  shall be so located as to 
facilitate prompt inspection. All stored materials shall be inspected at the 
time of use in the work, even though they may have been inspected and 
approved before being placed in storage  or during storage.          

  
8.16 Defective Materials: All materials not conforming to the requirements of the 

specifications shall be considered as defective, and all such materials, 
whether in place or not shall be rejected. They shall be removed immediately 
by the contractor at his expenses and replaced with acceptable material.     

     
No rejected material, the defects of which have been subsequently 
corrected, shall be used on the work until approval in writing has been given 
by the Engineer- In- Charge. Upon failure on the part of the contractor to 
comply with any instruction of the Engineer-in-charge made under the 
provisions of this article within the time stipulated by the Engineer-in-charge, 
the Engineer-in-charge shall have authority to remove and replace defective 
material and recover the cost of removal and replacement from the 
contractor.  

        
  Further all such defective material lying at site not removed and replaced 

within 30 days after issue of notice by the Engineer-in-charge, if the 
Engineer-in-charge so decides, shall  dispose off such material in any 
manner without any further written notice to the contractor.  

   

9. Measurement and Payments  

        
  Except where any  general or detailed description of the work in the Bill of 

Quantities or specifications of the contract/ work order provides otherwise, 
measurement of work done shall be taken in accordance with the relevant standard 
method of measurement published by the Bureau of Indian Standards(BIS) and if 
not covered by the above, other relevant Standards/practices shall be followed as 
per instructions of the Engineer-in-Charge.               

  

9.1 All items of work carried out by the contractor in accordance with the 
provision of the contract having a financial value shall  be entered   in the 
Measurement  Book  as prescribed by the company  so that a complete 
record of the measurements  is  available for all the works executed  under 
the contract and the value of the work executed can be ascertained and 
determined therefrom. Measurements of completed work / portion of 
completed work shall be recorded only in the Measurement Books.  

   
9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his 

authorised representative and by the contractor or his authorised 
representative.  

  

9.3 Before taking measurements of any work, the Engineer-in-Charge or the 
person deputed by him for the purpose shall intimate the contractor to attend 
or to send his representative to attend the measurement. Every 
measurement thus taken shall be signed and dated by both the parties on 
the site on completion of the measurement. If the contractor objects to any 
measurements, a note to that effect shall be made in the Measurement Book 
/ Log Book and signed and dated by both the parties.   
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9.4 The measurement of the portion of work/items of work objected to, shall be 
remeasured by the Engineer-in-Charge himself or the authority nominated by 
the company for the purpose in the presence of the contractor or his 
authorised representative and recorded in the M.B. which shall be signed 
and dated by both the parties. Measurements so recorded shall be final and 
binding upon the contractor and no claim whatsoever shall thereafter be 
entertained.                           

          
  In case the contractor or his authorised representative does not attend to the joint 

measurements at the prefixed date and time after due notice, the measurements 
taken by the Engineer-in-Charge or his representative  shall be final and binding on 
the contractor.  

       
   Measurement of the extra items of work or excess quantities of work duly 

authorised in writing by the Engineer-in-Charge shall also be taken and 
recorded in the M.B.  based on the existing items in the SOR of the company 
and if such items do not exist in the company's SOR, the description of the 
work shall be as per actual execution. Payment for such extra items will be 
based on the rates to be derived as described in the relevant clauses of the 
contract/ work-order   

  

9.5 No work shall be covered up or put out of view without the approval by the 
Engineer-in-Charge and recording of measurements and check 
measurement thereof duly accepted by the contractor. The contractor shall 
provide full opportunity to the Engineer-in-Charge or his representative to 
examine and measure all works to be covered up and to examine the 
foundations before covering up.  

  

  The contractor shall also give notice to Engineer–In-Charge whenever such works 
or foundations are ready for examination and the Engineer In Charge shall without 
unreasonable delay arrange to inspect and to record the measurements, if the work 
is acceptable and advise the contractor regarding covering of such works or 
foundations.  

 
9.6 In case of items which are claimed by the contractor but are not admissible 

according to the department, measurements of such items, will be taken by 
for record purposes only and without prejudice so that in case it is 
subsequently decided by the department to admit the contractor's claims, 
there should be no difficulty in determining the quantities of such work. A 
suitable remark should, however, be made against such measurements to 
guard against payment in the ordinary way.  

   
9.7 Payments: The running on account payments may be made once in a 

month or at intervals stipulated in the work order/ contract agreement.   

  

9.7.01 Running on account bill/bills for the work executed/ materials supplied in 
accordance with the work order/ contract shall be prepared on the basis of 
detailed measurements recorded as described hereinbefore and processed 
for payments.        
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9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's 
certifying the sum to which the contractor is considered entitled by way of 
interim payment for the following :  

     
a) The work executed as covered by the bill/bills after deducting the 

amount already paid, the security deposit and such other amounts as 
may be deductible or recoverable in terms of the work order/ contract.  

   
b) (i) Payment for excess quantity of work done with the written 

instructions of the Engineer-in-Charge for items already appearing in 
the bill of quantities of work with approved rates, will be made along 
with the on account bills only upto 10% of the quantity provided in the 
agreement subject to overall value of work not exceeding the 
agreement value.                                                                     

  

  (ii)The GM(E&M) of the company  and / or the Staff Officer(E&M)  of 
the  Area may authorise interim payment  for excess  work done  upto  
20 % of the  quantity of work provided in the  Bill of Quantity  of the 
work awarded from  Company level and  Area level respectively 
subject to overall value of work done does not exceed the contract 
value. This however, shall not beapplicable for High Value Items.            

      
c) Extra items of work executed will be paid on specific written 

authorisation of GM(E&M) of the company or Staff Officer (E&M) of 
the Area provided that the value of such extra items of work when 
added together is not more than 10% of the contract value and the 
total gross payment including excess quantity does not exceed the 
contract value.  

  
Balance amount on account of excess quantity and extra  items of work 
executed shall be paid after the deviation  estimate / revised estimate 
regularising  the extra items and  excess quantities  of  work  is  sanctioned  
by the competent authority of the company with  the concurrence of the 
Finance Department of the company.  

    
d) On the Engineer-In-Charge's certificate of completion in  respect of 

the work covered by the contract / final  measurements of the work 
certified by the Engineer-in-Charge or his representative.  

  

9.7.03 The measurements shall be entered in the M.B for the work done upto the 
date of completion and evaluated based on the approved rates for the items 
in the contract agreement/sanctioned revised estimate. In case of extra 
items of work, the rates shall be derived as stated in the relevant clause of 
the contract.             

          
  The payments shall be released against the final bill subject to all deductions 

which may be made on account of materials supplied, water supply for 
construction, supply of electricity and any other dues payable by the 
contractor to the company, and further subject to the contractor having given 
to the Engineer- In-Charge a  no claim certificate.  
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           The contractor shall indemnify the company against proof of depositing 
royalty on account of minor minerals used in the work before the final bill is 
processed for payments. The final payment to be made will also be subject 
to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract.  

  

  
9.7.04 Any certificate given by the  Engineer In Charge for the purpose of payment 

of interim bill/bills shall not of itself be conclusive  evidence that any 
work/materials to which it relate is/are in accordance with the contract and 
may be modified or corrected by the Engineer-in-Charge by any subsequent 
certificate or by the final certificate.  

  

9.7.05  The company reserve the right to recover/enforce recovery of any over 
payments detected after the payment as a result of post payment audit or 
technical examination or by any other means, not withstanding the fact  that 
the amount of disputed claims, if any, of the contractor exceeds the amount 
of such overpayment and irrespective of the facts whether such disputed 
claims of the contractor are the  subject  matter  of  arbitration or not.    

 
The amount of such over payments shall be recovered from subsequent bills 
under the contract, failing that from contractor's claim under any other 
contract with the company or from the contractor's security deposit or the 
contractor shall pay the amount of over payment on demand. In case of 
contractor's non-payment on such demand, the same should be realised 
from the contractor's dues, if any, with Coal India Limited or any of its 
subsidiaries.  

  

9.7.06 The contractors are required to execute all works satisfactorily and 
according to the specifications laid down in the contract/ work order.  If 
certain items of work, executed by the contractor, are below specifications, 
the contractor should re-do them according to the specifications and 
instructions of EIC and if the contractor fails to rectify the defect within the 
time and in the manner specified by the EIC, the work shall be got re-done or 
rectified by the department at the risk and cost of the contractor. Engineer-
In-Charge may accept such work of below specifications provided the 
department is satisfied with the quality of such works and the strength/ 
structural safety of such works. In that case Engineer-in-Charge shall make 
such deductions for the difference in value, as in his opinion is reasonable 
and is approved by the accepting authority of the company 
i.e.GM/HoD(E&M) of the company in this case or any other officer nominated 
by GM/HoD(E&M) for the purpose.  

  

    
9.7.07    Payment Stage: The payment stage involved will be as under,  

  
i) Signature of Foreman Inchage (E&M) / Foreman(E&M) in MB’s both in 

pages recording measurements, abstract of bill & the duly filled in bill 
form.  

            
ii) Signature of Sr. Officer (E&M)/Asst. Manager (E&M) with appropriate 

check measurements in the MB’s and the bill form.  
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iii) Signature of Dy. Manager/ Manager (E&M) with appropriate check 
measurements in MB’s and the bill form.   

             
iv) Signature of Engineer-in-Charge as per definition as at clause 1(vii) of 

the General Terms and Conditions, as a token of acceptance for 
payment of the bill. The EIC may sign in the abstract of the bill in the MB 
& the bill form. In between stage iii) and iv) accountal checking may be 
made by the concerned Accounts Officer/ Accountant.  

 
(In case of non-availability of officials as at (i) above , company may 
authorize suitable executives for the work outlined at (i). Further for 
check measurement also company may authorize Executives based on 
availability. 

    

  
9.7.08    Secured Advance:   Secured  advance  can be paid  for items  of 

materials  required for execution of the work and covered under categories A 
& B and supplied by the contractor at work site, supported by necessary 
vouchers, challans, test certificates etc. after  execution  of  indemnity  bond 
as per prescribed Form of the company on non-judicial stamp paper of 
prescribed value.   

         
  

  This advance shall be recovered in four equal installments or as per 
consumption whichever is higher.  Engineer In Charge shall recover at his 
discretion all or any part of secured advance paid, if in his opinion the work is 
not progressing  satisfactorily  or the security of these  materials at  site  is 
not  adequately taken  care of by the contractor.  Secured advance shall be 
payable for contracts of value above Rs.10.00 lakhs only.  

          
Secured advance for structural steel sections, reinforcement steel and 
cement, collected at site, will be paid upto 75% of the corresponding stock 
yard prices of SAIL for the corresponding steel items and Govt. approved/ 
D.G.S.D. prices for cement, if the same exist.  

          
 In case of non-availability of Govt. approved prices of cement & steel and 
for the materials falling under Category - A and B the secured advance will 
be paid at the basic rate available in the approved schedule of rates of the 
company plus or minus the overall percentage on which the work was 
awarded, provided such rate is not more than 60% of the quoted rate of the 
contractor for the actual work.  

         
  At any point of time the outstanding recoverable secured advance 

shall not be more than 10% of the contract value.         
  

  
Items against which secured advance can be granted:    
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Category-A  

   

Civil:   

  
1. Bricks             

2. Stone and brick aggregate            

3. Stones   
4. Finished products of brass, iron and steel such as doors & windows frames, 

wire mesh, gate, GI Sheets.  
5. Pre-cast R.C.C. products such as pipes, jali, water storage tanks etc.  

6. Doors & Window fittings.  
7. Pipes and sanitary fittings of CI, SCI & HCI  

  
Electrical :  

  

1. Steel conduits  
2. G.I. Pipes  
3. I.C. Boards  

4. Switchgears (Air circuit breakers and Air break switches)  
5. C.I. Boxes.  
6. A.C.S.R. Conductors  
7. A.C. Plant & Machinery  

8. Pumps  
9. Generating sets (without oil)  

  

Items against which secured advance can be granted:  

  

Category- B  

 Civil:        

  

1. Glazed tiles, terrazzo tiles and similar articles.             
2. Marble slabs             
3. Asbestos cement products            
4. Finished timber products such as doors, windows, flush    doors, particle 

boards (subject  to      mandatory test being    satisfactory) etc.            
5. Bitumen in sealed drums             
6. Bitumen felt             

7. Polythene pipes and fittings and tanks             
8. Sanitary fittings and pipes of S.W., porcelain and chinaware materials             
9. Laminated / Safety, one way vision, and bullet proof    glasses.             

10. Chemical required for anti-termite treatment (in sealed drums)             
11. Paints, varnishes, distempers, pigment, spirits etc.  

  

Electrical:   

  

1. Transformers             
2. Oil-filled switch gears.             

3. L.T. & H.T. Cables             
4. Fans             
5. Storage and Dry Batteries  
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6. Insulation tapes             
7. Epoxy cable compounds             
8. Electric light fittings             

9. Wooden battens, casing & capping and wooden boards            

10. Flexible wires            
11 .PVC materials             
12. Oil and lubricants                              
13. Rubber materials           
14. Glass wool, thermocole & other insulating materials            
15. Porcelain H.T. and L.T. insulators.  

          
  In addition to indemnity bond, for materials listed under Category-B, the 

contractor shall be required to provide necessary insurance cover of 
equivalent value of materials.  

          
  Items against which no secured advance shall be granted:  
  

Civil:        

  

1. Glass products other than those indicated in Category-B.             
2. Sand and moorum             
3. Chemical compounds other than those indicated in Category-B.           

  
Electrical:   

  

1. Glass gloves and shades             
2. Bulbs and tubes            
3. Petrol and diesel            
4. Freon and other refrigeration gases.  

  

  
9.8 Income tax deduction  @ 2% ( Two percent ) of the  gross value of each bill   

or at the rate as amended from time to time, shall be made unless exempted 
by the competent authority of the Income Tax Department  

        
  Sales tax on works contract shall be payable by the contractor. If, however, the 

company is asked to make deduction from the contractor's bills, the same shall be 
done and a certificate to this effect shall be issued to the contractor for dealing with 
the State Govt. and the company does not take any responsibility to do anything 
further in this regard.  

    
9.9 No interest shall be payable on the amounts withheld, under the terms of the 

Contract Agreement/Work-order.    

   
10. Termination, Cancellation, Suspension and Foreclosure of Contract   

        
  The company shall, in addition to  other remedial steps to be taken as 

provided in the conditions of contract be entitled to cancel the contract in full or 
in part, if the contractor :-      
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a) makes default in proceeding with the works with due diligence and 
continues to do so even after a notice  in writing from the Engineer-in-
Charge, then on the expiry of the period as specified in the notice  

                                    Or  

b) commits default/breach in complying with any of the terms and 
conditions of the contract and does not remedy it or fails to take 
effective steps for the remedy to the satisfaction of the Engineer- in-
Charge, then on the expiry of the period as may be specified by the 
Engineer-in-Charge in a notice in writing.  

                                    Or  

c) obtains a contract with the company as a result of ring tendering or 
other non-bonafide methods of competitive tendering  

                                    Or  

d) shall offer or give or agree to give any person in the service of the 
company or to any other person on his behalf any gift or consideration 
of any kind as an inducement or reward for act/acts of favour in relation 
to the obtaining or execution of this or any other contract for his 
company.  

                                    Or  

e) fails to complete the work or items of work with individual dates of 
completion, on or before the date/dates of completion or as extended 
by the company, then on the expiry of the period as may be specified 
by the Engineer-in-Charge in a notice in writing.  

                                    Or  

  
f) transfers, sublets, assigns the entire work or any portion thereof without 

the prior approval in writing from the Engineer-in-Charge. The 
Engineer-in-Charge may by giving a written notice, cancel the whole 
contract or portion of it in default.  

  
10.1 The contract shall also stand terminated under any of the following 

circumstances:  

  

a) If the contractor being an individual in the case of proprietary concern 
or in the case of a partnership firm any of its partners is declared 
insolvent under the provisions of Insolvency Act for the time being in 
force, or makes any conveyance or assignment of his effects or 
composition or arrangement for the benefit of his creditors amounting to 
proceedings for liquidation or composition under any Insolvency Act.  

  

b) In the case of the contractor being a company, its affairs are under 
liquidation either by a resolution passed by the contractors company or 
by an order of court, not being a voluntary liquidation proceedings for 
the purpose of amalgamation or reorganization, or a receiver or 
manager is appointed by the court on the application by the debenture 
holders of the contractor's company, if any.  

   
c) If the contractor shall suffer an execution being levied on his/their 

goods, estates and allow it to be continued for a period of 21 (twenty-
one) days.  
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d) On the death of the contractor being a proprietary concern or of any of 
the partners in the case of a partnership concern and the company is 
not satisfied that the legal representative of the deceased proprietor or 
the other surviving partners of the partnership concern are capable of 
carrying out and completing the contract. The decision of the company 
in this respect shall be final and binding which is to be intimated in 
writing to the legal representative or to the partnership concern.  

  
10.2  On cancellation of the contract or on termination of the contract, the Engineer-

in-charge shall have powers: 
 

a. To take possession of the site, any materials, constructional plant, 
equipment, stores etc. thereon and carry out balance work through any 
means or through any other agency. 

 
b.  To give the contractor or his representative of the work 7 (seven) days 

notice in writing for taking final measurement for the works executed till 
the date of cancellation or termination of the contract. 

 
The Engineer-in-Charge shall fix the time for taking such final 
measurement and intimate the contractor in writing. The final 
measurement shall be carried out at the said appointed time 
notwithstanding whether the contractor is present or not. Any claim as 
regards measurement which the contractor is to make shall be made in 
writing within 7 (seven) days of taking final measurement by Engineer-
In-charge as aforesaid and if no such claim is received, the contractor 
shall be deemed to have waived all claims regarding above 
measurements and any claim made thereafter shall not be entertained.  

 
C  After giving notice to the contractor to measure up the work of the 

contractor and to take such whole or the balance or part thereof, as 
shall be unexecuted out of his hands and to give it to another contractor 
or take up departmentally, to complete the work. The contractor whose 
contract is terminated shall not be allowed to  participate in future 
bidding for period of minimum twelve months. 

 
In such an event, the contractor shall be liable for loss/damage suffered 
by the employer because of action under this clause and to 
compensate for this loss or damage, the employer shall be entitled to 
recover higher of the following: 

 
i)  Forfeiture of security deposit comprising of performance guarantee and 

retention money and additional performance security, if any, at the 
disposal of the employer. 

  Or 
ii)  20% of value of incomplete work. The value of the incomplete work 

shall be calculated for the items and quantities remaining incomplete 
(as per provision of agreement) at the agreement rates including price 
variation as applicable on the date, when notice in writing for 
termination of work was issued to the contractor.  
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           The amount to be recovered from the contractor as determined above, 
shall, without prejudice to any other right or remedy available to the 
employer as per law or as per agreement, will be recovered from any 
money due to the contractor on any account or under any other 
contract and in the event of any shortfall, the contractor shall be liable 
to pay the same within 30 days. In case of failure to pay the same the 
amount shall be debt payable. 

 
In the event of above course being adopted by the Engineer-in-charge, 
the contractor shall have no claim to compensation for any loss 
sustained by him by reasons of his having purchased materials, 
equipment or entered into agreement or made advances on any 
account or with a view to the execution of work or performance of the 
contract. And in case action is taken under any of provision aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum for 
any work thereof or actually performed under this contract unless and 
until the engineer-in-charge has certified in writing the performance of 
such work and value payable in respect thereof and he shall only be 
entitled to be paid the value so certified.  
 
The need for determination of the amount of recovery of any extra 
cost/expenditure or of any loss/damage suffered by the company shall 
not however arise in the case of termination of the contract for 
death/demise of the contractor as stated in 10.1(d). 

 

10.3   Suspension of Work:  

     

Suspension of work – The Company shall have power to suspend the work. 
The contractor shall on receipt of the order in writing of Engineer-in -charge 
(whose decision shall be final and binding on the contractor), suspend the 
progress of work or any part thereof for such time in such manner as the 
Engineer-in-Charge may consider necessary so as not to cause any damage, 
or endanger the safety thereof for any of the following reasons:  
 
a)  on account of any default on the part of the contractor, or 
 
b)  for proper execution of the works, or part thereof, for reasons other than 

the default of the contractor or, 
 
c)  for safety of the works, or part thereof . 
 
          The contractor shall, during such suspension properly protect and 

ensure the works to the extent necessary and carry out the instruction 
of the Engineer-in-charge. If the suspension is ordered for reasons (b) 
& (c), the contractor shall be entitled to an extension of time equal to 
the period of every such suspension plus 25%. This shall also be 
applicable for completion of the item or group of items of the work for 
which a separate period of completion as specified in the contract and 
of which the suspended work forms a part . 
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          The contractor shall carry out the instructions given in this respect by 
the Engineer-In Charge & if such suspension exceeds 45 (forty five) 
days, the contractor will be compensated on mutually agreed terms. 

 
10.4  Foreclosure of contract: 
 

If at any time after acceptance of the tender the company decides to abandon 
or reduce the scope of work for any reason whatsoever the company, through 
its Engineer-in-Charge, shall give notice in writing to that effect to the 
contractor and contractor shall act accordingly in the matter. In the event of 
abandonment, the contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, other than those mentioned below:- 
 
a)  to pay reasonable amount assessed and certified by the Engineer-in-

Charge of the expenditure incurred, if any, by the contractor on 
preliminary works at site e.g. temporary access roads, temporary 
construction for labour and staff quarters, office accommodation, storage 
of materials, water storage tanks and water supply for the work including 
supply to labour/ staff quarters, office etc. 

 
b)  to pay the contractor at the contract rates full amount for works executed 

and measured at site up to the date of such abandonment.  
 
c)  to pay for the materials brought to site or to be delivered at site, which 

the contractor is legally liable to pay, for the purpose of consumption in 
works carried out or were to be carried out but for the foreclosure, 
including the cost of purchase and transportation and cost of delivery of 
such materials. The materials to be taken over by the company should 
be in good condition and the company may allow at its discretion the 
contractor to retain the materials in full or in part if so desired by him and 
to be transported by the contractor from site to his place at his own cost 
with due permission of the EIC. 

d)  to take back the materials issued by the company but remaining unused, 
if any, in the work on the date of abandonment/reduction in the work, at 
the original issue price less allowance for any deterioration or damage 
caused while in custody of the contractor. 

e)  to pay for the transportation of tools and plants of the contractor from 
site to contractor's place or to any other destination, whichever is less. 

 
10.4.01  The contractor shall, if required by the Engineer-in-Charge, furnish to 

him books of accounts, papers, relevant documents as may be 
necessary to enable the Engineer-in-Charge to assess the amounts 
payable in terms of clauses10.4(a) (c) & (e) of the contract. The 
contractor shall not have any claim for compensation for abandonment 
of the work, other than those as specified above. 

 

11.  Carrying out Part Work at Risk & Cost of Contractor. 
 

If the progress of the work or of any portion of the work is unsatisfactory, the 
Engineer-in-Charge, after giving the contractor 15 days’ notice in writing, 
without cancelling or terminating the contract, shall be entitled to employ 
another Agency for executing the job or to carry out the work departmentally 
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or contractually through tendering / limited tendering process, either wholly or 
partly, debiting the contractor with cost involved in engaging another Agency 
or with the cost of labour and the prices of materials, as the case may be. The 
certificate to be issued by the Engineer-in-Charge for the cost of the work so 
done shall be final and conclusive and the extra cost, if any, shall be borne by 
the contractor. However, when this clause is invoked, penalty will not be 
applicable other than on account of delayed completion.  
  
The value of the work taken away shall be calculated for the items and 
quantities taken away at the agreement rates including price variation as 
applicable on the date, when notice in writing for taking away part work was 
issued to the contractor. The contractor, from whom part work is being taken 
out, shall not be allowed to participate in the tendering process if any. 
 
If the expenses incurred by the department is less than the amount payable to 
the contractor at his agreement rates, the difference shall not be payable to 
the contractor. 
 
In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him 
by reasons of having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

  

12.  Completion Certificate / Defect Liability Certificate 
Except in cases where the contract provides for "Performance Test" before 
issue of Defect Liability certificate, in which case the issue of Defect Liability 
certificate shall be in accordance with the procedure specified therein, the 
contractor shall give notice of completion of work, as soon as the work is 
completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any 
other Officer, nominated for the purpose by the company, shall within 30 
(thirty) days from the receipt thereof, inspect the work and ascertain the 
defects/deficiencies, if any, to be rectified by the contractor as also the items, 
if any, for which payment shall be made at reduced rate. 
 
If the defects, according to the Engineer-in-Charge are of a major nature and 
the rectification of which is necessary for the satisfactory performance of the 
contract, he shall intimate in writing the defects and instruct the contractor to 
rectify the defects/remove deficiencies within the period and in the manner to 
be specified therein. In such cases Defect Liability Certificate will be issued by 
the EIC after the above rectifications are carried out/ deficiencies are removed 
by the contractor to the satisfaction of EIC.  
 
In the event there are no defects or the defects/ deficiencies are of a minor 
nature and the Engineer-in- Charge is satisfied that the contractor has already 
made arrangements for rectification, or in the event of contractor's failure to 
rectify the defects for any reason whatsoever, the defects can be rectified by 
the company departmentally or by other means and the 50% of the security 
deposit of the contractor shall be sufficient to cover the cost thereof, he shall 
issue the Defect Liability Certificate ( Taking Over Certificate  with list of 
defects ) indicating the date of completion of the work, defects to be rectified, if 
any, and the items, if any, for which payment shall be made at reduced rate 
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indicating reasons there for and with necessary instructions to the contractor 
to clear the site/place of work or all debris/ waste materials, scaffoldings, 
sheds, surplus materials etc. making it clean. 
 

12.1  In cases where separate period of completion for certain items or groups of 
items are specified in the contract, separate Defect Liability certificate for such 
items or groups of items may be issued by the Engineer-in-Charge after 
completion of such items on receipt of notice from the contractor only in the 
event the work is completed satisfactorily in every respect.  

 
Refund of security deposit and payment of final bill shall, however, be made 
on completion of the entire contract work, but not on completion of such items 
of work. 

 
12.2  Before the date fixed for completion of work, the work as well as the site of 

work are to be made clean after removal of rubbish, scaffolding, surplus 
materials, temporary structures etc. 

 
12.3  In case of contractor's failure to clear the site, the EIC shall have right to get 

the work done. The cost thereof shall be recovered from the final bill of the 
contractor. 

 

13.  Additional Responsibilities of the Contractor(s) 
 

The cost on account of the "Additional Responsibilities of the Contractors" 
under this clause is deemed to be included in the tendered rates.  
 
i)  The company reserves the rights to let other contractors also work in 

connection with the Project and the contractor/contractors shall co-
operate in the works for the introduction and stores and materials and 
execution of his/their works. 

ii)  The contractor/contractors shall keep on the work site during the 
progress a competent and experienced Resident Engineer exclusively 
for the work and necessary assistants who shall represent the 
contractor(s). The contractor shall employ, on the site in connection 
with the execution and maintenance of the work, technical and 
managerial staff as mentioned below. 

 
SL.NO Value of Work Manpower Requirement 

1 More than 10 Crores One Resident Engineer (Degree Holder), 
One Engineer 
(Degree Holder), Two Engineers 
(Diploma Holder) 

2 5 Crores to 10 Crores One Resident Engineer (Degree Holder), 
Two Engineers 
(Diploma Holder) 

3 2 Crores to 5 Crores One Resident Engineer (Diploma 
Holder), One Engineer 
(Diploma Holder) 

4 50 lakhs to 2 crores One Resident Engineer (Graduate/ 
Diploma Holder) 
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For works below Rs. 50 lakhs, the deployment of manpower shall be as 
assessed by Engineer. 

  
        

The contractor shall intimate the Engineer-in-Charge in writing the 
names, qualifications, experience and full postal address of each and 
every technical personnel employed at site by him.  

       
The contractor(s) shall not be allowed to execute the work unless 
he/they engage the required technical staff at site as stated above. The 
delay on this account, if any, shall be the contractor's responsibility.  

       

Important instructions shall be confirmed to the contractor(s) in writing. If the 
contractor/contractors in course of the works finds/find any discrepancy 
between the drawing, forming part of the contract documents and the 
physical conditions of the locality or any errors  or  omissions  in  drawings  
except  those  prepared  by  himself / themselves  and  not approved by the 
Engineer-in-Charge. It shall be his/their duty to immediately inform the 
engineer in-Charge in writing and the Engineer in-Charge shall verify the 
same.  Any work done after such discovery and without intimation as 
indicated above will be done at the risk of the contractor/contractors.  

      
iii) The contractor / contractors shall employ only competent, 
skillful and orderly men to do the work. The Engineer-in-Charge shall 
have the right to ask the contractor/ contractors to remove from the 
work site any men of the contractor/contractors who in his opinion is 
undesirable and the contractor/contractors will have to remove him 
within 3 (three) hours of such orders.  

          
The contractor shall employ apprentices in the execution of the contract work 
as required under Apprentices Act.  

  

The contractor shall further be responsible for making arrangements at his 
own cost, or accommodation and social needs of the staff and workers 
under his employment.  

      
iv) Precautions shall be exercised at all times by the contractor(s) 
for the protection of persons (including employees) and property. The 
safety required or recommended by all applicable  laws, codes, 
statutes and regulations shall be observed by the contractor(s).In 
case of accidents, the contractor(s) shall be responsible for 
compliance with all the requirements imposed by the Workmen's 
Compensation  Act or any other similar laws in force, and the 
contractor(s) shall indemnify the company against any claim on this 
account.                    

  

All scaffoldings, ladders  and such other structures  which the  workmen  are  
likely  to use shall be examined  by the Engineer-in-Charge or his authorised 
representative whenever they want and the structure must be strong, 
durable, and safe and of such design as required by Engineer-in-Charge.  
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In no case any structure condemned by the Engineer In Charge or his 
authorised representatives shall be kept on the work and such structure 
must be pulled down within three hours of such condemnation and any 
certificate or instructions, however, shall in no way absolve the 
contractor/contractors from his/their responsibility, as an employer, as the 
company shall in no way be responsible for any claim.  

    
The contractor / contractors  shall  at all times exercises  reasonable 
precautions for the  safety of  employees in the  performance of his/their 
contract and shall comply with all applicable provisions of the safety laws 
drawn up by the State Govt. or Central Govt. or Municipalities and other 
authorities in India. The contractor/contractors shall comply with the 
provision of the safety hand book as approved and amended from time to 
time by the Government of India.  

      
v) The contractor / contractors  shall familiarise themselves with  
and  be governed by all laws and  rules of India and Local statutes  
and  orders and regulations applicable to his/ their work.  

      
vi) The contractor shall maintain  all records  as per the provision 
made in the various statutes including Contract  Labour (Regulation & 
Abolition) Act, 1970 and the Contract   Labour    (Regulation & 
Abolition) Central Rules,1971, Minimum Wages Act, Workmen 
Compensation Act etc. and latest amendment thereof. Such records 
maintained by the contractor shall be opened for inspection by the 
Engineer-in-Charge or by the nominated representative of the 
Principal Employer.  

  
vii) The contractor/ contractors shall provide facilities for the 
sanitary necessities of all persons employed on the work shall be 
constructed and maintained in the number, manner and place 
approved or ordered by the Engineer-in-Charge. The 
contractor/contractors shall vigorously prohibit committing of nuisance 
at any other place. Cost of all works under this item shall be covered 
by the contractor/contractor's tendered rates.  

    
viii) The contractor/contractors shall furnish to the Engineer-in-
Charge or his authorised representative with work reports from time to 
time regarding the contractor / contractors organisation and the 
progress made by him / them in the execution of the work as per the 
contract.                                                 

      
ix) All duties, taxes (excluding Service Tax only) and other levies, 
octroi, royalty, building and construction workers cess ( as applicable 
in States), whether local, municipal, provincial or central pertaining to 
the contract payable by the Contractor under the Contract ( during the 
period of contract )or for any other cause as applicable on the last 
date of submission of Bid, shall be included in the rates, prices and 
the total bid price submitted by the bidder.  All investments, operating 
expenses, incidentals, overheads, lifts, carriages, tools and plants etc. 
as may be attendant upon execution and completion of works shall 
also be included in the rates, prices and total Bid price submitted by 
the bidder.  
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 However, such duties, taxes, levies etc. which is notified after the last date 
of submission of tender and / or any increase over the rate existing on the 
last date of submission of tender shall be reimbursed by the company on 
production of documentary evidence in support of payment actually made to 
the concerned authorities. 
 
Similarly, if there is any decrease in such duties, taxes and levies the same 
shall become recoverable from the contractor. The details of such duties, 
taxes and other levies along with rates shall be declared by the bidder in the 
Price bid.  
 
The item wise rate quoted shall be exclusive of service tax (share of service 
provider). Service tax ( share of service provider) will be paid extra, if 
payable. Payment of service tax ( share of service provider) by the service 
availer ( i.e. CIL/Subsidiary), to the service provider would be made only on 
the latter submitting a Bill/invoice in accordance with the provision of relevant 
service tax rules .CENVAT credit is to be availed by paying authority as per 
rule. 
 
Payment/deposit of service tax (share of service provider) is the 
responsibility of service provider. 
 
The rates and prices quoted by the Bidder shall be fixed for the duration of 
the contract and shall not be subject to variations on any account except to 
the extent variations allowed as per the conditions of the contract of the 
bidding document. 

  
The company reserves the right to deduct/withhold any amount towards 
taxes, levies, etc. and to deal with such amount in terms of the provisions of 
the Statute or in terms of the direction of any Statutory authority and the 
company shall only provide with certificate towards such deduction and shall 
not be responsible for any reason whatsoever.  
 
In the case of collection of minor minerals in area (both virgin and non-
virgin)., acquired by the  Company under the Coal Act, the contractor will 
have to produce a royalty clearance certificate from the District Authorities 
before full and final payment. 

      

      
x) The contractor / contractors shall make his / their own 
arrangement for all materials, tools, staff and labourer required for the 
contract, which shall include cost of lead, lift, loading, unloading, 
railway freight, recruiting expenses and any other charges for the 
completion of the work to entire satisfaction of the company.                        

  
xi) The contractor / contractors shall make their own arrangement 
for carriage of all materials to the work site at his/their own cost.                               

     
xii) The work shall not be sublet to any other party, unless 
approved by Engineer-in-Charge, in writing.  
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xiii) a) No fruit trees or valuable plants or trees with trunk diameter 
exceeding 150mm shall be pulled, destroyed or damaged by the 
contractor/contractors or any of his/their employees without the prior 
permission of the company, failing which the cost of such trees or 
plants shall be deducted from the contractor/contractors dues at the 
rate to be decided by the company.  The rates quoted are supposed 
to include clearance of shrubs and jungles and removal of such trees 
upto 150 mm dia., as will be permitted by the Engineer-in-Charge in 
writing.   

  

  b) Anything of historical or other interest or of significant value 
unexpectedly discovered on the site is the property of the employer. The 
Contractor is to notify the Nodal Officer or his nominee of such discoveries 
and carry out the Nodal Officer or his nominee’s instructions for dealing with 
him.  

  
xiv) The contractor / contractors shall not pay less than the 
minimum wages to the labourers engaged by him/them as per 
Minimum Wages Act or such other legislation or award of the 
minimum wage fixed by the respective State Govt. or Central Govt. as 
may be in force. The contractor/contractors shall make necessary 
payments of the provident fund for the workmen employed by him for 
the work as per the laws prevailing under provisions of CMPF and 
allied scheme and Miscellaneous Provisions Act, 1948 or Employees 
Provident Fund and Miscellaneous Provisions Act 1952 as the case 
may be. 

      
xv) All accounts shall be maintained properly  and the company 
shall have the right of access and inspection of all such books of 
accounts etc., relating to payment of labourer considered necessary 
and the company may arrange for witnessing the payment to the 
labourer by its representatives.  

     
xvi) The contractor shall in additions to any indemnity provided by 
the relevant clauses of the agreement or by law, indemnify and keep 
indemnified for the following :  

       
a) The company or  any agent or  employee of the company 
against any action, claim or proceeding relating to infringement or use 
of any patent or design right and shall pay any royalties or other 
charges which may be payable in respect of any article or material 
included in the contract.  

  

However, the amount so paid shall be reimbursed by the company in the 
event such infringement has taken place in complying with the specific 
directions issued by the company or the use of such article or material was 
the result of any drawing and/or specifications issued by the company after 
submission of tender by the contractor. The contractor must  notify  
immediately after any claim being made or any action brought against the 
company, or any agent or employee of company in respect of any such 
matter.  
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b) The company against all claims, damages or compensation 
under the provisions of payment of Wages Act, 1938, Minimum 
Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's 
Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as 
applicable, Employees State Insurance Act 1948 and Maternity 
Benefit Act, 1961, Acts regulating P.F. or any modification thereof or 
any other law relating thereto and rules made there under from time to 
time, as may be applicable to the contract which may arise out of or in 
consequence of the construction or maintenance or performance of 
the work under the contract and also against costs, charges and 
expenses of any suit, action or proceedings arising out of any 
accident or injury.  

      

c) The company against all losses and claims for injuries or 
damages to any third party or to any property belonging to any third 
party which may arise out of or in consequence of the construction or 
maintenance or performance of the work under the contract and 
against all claims/demands proceedings/damages, cost charges and 
expenses whatsoever in respect of or in relation thereto.   

  

xvii) The contractor is under obligation to hand over to the company 
the vacant possession of the completed building structures failing 
which the Engineer-in-Charge can impose a levy upon the contractor 
upto 5% of the total contract value for the delay in handing over the 
vacant possession of the completed works after giving a 15 (fifteen) 
days notice to the contractor.  

  
xviii)  INSURANCE : The contractor shall take full responsibility to 
take all precautions to prevent loss or damage to the works or part 
thereof for any reasons whatsoever (excluding act of God e.g. flood, 
riots, war, earthquake, etc.) and shall at his own cost repair and make 
good the loss/damage to the work so that on completion, the work 
shall be in good order and condition and in conformity with the 
requirements of the contract and instructions of the Engineer-In-
Charge.  

 
The contractor/contractors shall take following insurance policies during the 
full contract period at  his own cost: 

 
 

  
  a)In case of construction works without limiting the obligations and 

responsibilities under the contract, the contractor shall take insurance policy 
for the total value of work for the period from commencement to completion 
including defect liability period against risk of loss/ damage to the extent as 
permissible under the law of insurance. The contractor shall arrange 
insurance in joint names of the company and the contractor. All premium and 
other insurance charges of the said insurance policy shall be borne by the 
contractor. 
The terms of the insurance policy shall be such that all insurance claims and 
compensations payable by the insurers, shall be paid to the Employer and 
the same shall be released to the contractor in installments as may be 
certified by the Engineer-in-Charge  for the purpose of rebuilding or 
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replacement or repair of the works and/or goods destroyed or damaged for 
which payment was received from the insurers. Policies and certificate of 
insurance shall be delivered by the contractor to the EIC for his approval 
before the starting date. Alterations to the terms of insurance shall not be 
made without the approval of EIC. 
.   

        
b) Where any company building or part thereof is used, rented or 
leased by the contractor for the purpose of storing or using materials 
of combustible nature, the contractor shall take separate insurance 
policy for the entire building and the policy shall be deposited with the 
company.  

   
c) The contractor shall at all times during the tenure of the 
contract indemnify the company against all claims, damages or 
compensation under the provision of the Workmen's Compensation 
Act and shall take insurance policy covering all risk, claims, damages, 
or compensation payable under the Workmen's Compensation Act or 
under any other law relating thereto.  

            

d) The contractor shall ensure that the insurance policy/ policies 
is/are kept alive till full expiry of the contract by timely payment of 
premiums and it/they shall not be cancelled without the approval of 
the company and a provision is made to this effect in all policies, and 
similar insurance policies are also taken by his sub-contractors if any. 
The cost of premium shall be borne by the contractor and it shall be 
deemed to have been included in the tendered rate.                  

  

e) In the event of contractor’s failure to effect or to keep in force 
the insurance referred to above or any other insurance which the 
contractor is required to effect under the terms of the contract, the 
company may effect and keep in force any such insurance and pay 
such premium/premiums as may be necessary for that purpose from 
time to time and recover the amount thus paid from any moneys due 
to the contractor.  

  

THE CLAUSE 13 (xviii) SHALL BE APPLICABLE FOR WORKS OF 
ESTIMATED VALUE OF OVER Rs. 50 LAKHS.  

  
xix) Setting Out: The contractor shall be responsible for the 
contract and proper setting out of the works and correctness of the 
position, reduced levels, dimensions and alignment of all parts of the 
work including marking out the correct lay out in reference to the 
permanent bench mark and reference points.  Only one permanent 
bench mark and basic reference lines shall be marked and shown to 
the contractor as basic data.  

  
The contractor shall have all necessary instruments, appliances and labour 
in connection therewith. If at any time during the progress of work any error 
is detected in respect of the position, levels, dimensions or alignment of any 
part of the work, the contractor on being required to do so by the Engineer-
in-Charge or his representative shall at the expenses of the contractor rectify 
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such errors to the satisfaction of Engineer-in-Charge unless such error is 
due to incorrect data supplied by the Engineer-in-Charge.   

  

xx) On receipt of Letter of Acceptance of Tender / Work Order the 
contractor shall forthwith Register and obtain License from the 
competent authority under the Contract Labour (Regulation & 
Abolition) Act 1970, the Contract Labour (Regulation & Abolition) 
Central Rules, 1971 and submit certified copies of the same to the 
Engineer-in-Charge and the Principal Employer.    

   
xxi) The contractor shall be registered with the concerned 
State/Union Territory (UT)  Govt. and the Central Govt. in respect of 
Sales Tax Act and the certificate having details of Registration No., 
period of validity etc. should be submitted to the Engineer-in-Charge.   

  

xxii) The contractor shall, in connection with works, provide and 
maintain, at his own cost, all lights, security guards, fencing when and 
where necessary as required by the Engineer-in-Charge for the 
purpose of protection of the works, materials at site, safety of 
workmen and convenience of the public.          

  
xxiii) All materials ( e.g.  stone, moorum and  other materials) 
obtained in the course of execution of the work during excavation  and 
dismantling etc. shall be the property of the company and the same 
may be issued to the contractors, if required for use in the works at 
the rates to be fixed by the Engineer-in-Charge.  

    
xxiv) Unless otherwise specifically provided for, dewatering of 
excavation pits, working areas etc. shall be the contractor's 
responsibility and is to be carried out at his own cost as per 
instructions of EIC. The rates quoted by the contractor shall be 
deemed to include the dewatering costs.  

  
xxv) Approval by the Nodal Officer/Engineer-in-Charge or his 
nominee: The contractor shall submit specifications and drawings 
showing the proposed temporary work to the Nodal Officer/Engineer-
in-Charge or his nominee, who is to approve them if they comply with 
the specifications and drawings.  

  
  The contractor shall be responsible for design of Temporary Works.  

  
 The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter 

the contractor’s responsibility for design of the Temporary Works.  

  

14 Defects Liability Period:  

  

       In addition to the defect/s to be rectified by the contractor as per terms of the 
contract/ work order, the contractor shall be responsible to make good and 
remedy at his own expense the defect/s mentioned hereunder within such 
period as may be stipulated by the Engineer-in-Charge in writing :  
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a) Any defect/defects in the work detected by the Engineer In Charge 
within a period of 6 (six) months from the date of issue of defect 
liability certificate/completion certificate.  

   
b) In the case of building works or other works of similar nature any 

defect in the work detected by the Engineer In Charge within a period 
of 6 (six) months from the date of issue of defect liability 
certificate/completion certificate or before the expiry of one full 
monsoon period i.e. June to September whichever is later in point of 
time.  

  

14.1   A programme shall be drawn by the contractor and the Engineer-in-Charge 
for carrying out the defects by the contractor detected within the defect 
liability period and if the contractor fails to adhere to this programme, the 
Engineer-in-Charge shall be at liberty to procure proper materials and carry 
out the rectifications in any manner considered advisable under the 
circumstances and the cost of such procurement of materials and 
rectification work shall be chargeable to the contractor and recoverable from 
any of the pending dues of the contractors.  

        

 The defect liability period can be extended by the company on getting 
request from the contractor only for valid reasons.   

  

            There will be no defect liability period for works like Grass Cutting, Jungle 
Cutting, Surface Dressing & any other work of similar nature to be decided 
by the Engineer-in-Charge.  

  

15 Operating and Maintenance Manual:   

  

  If “as built” drawings and/or Operating and Maintenance Manual are 
required the contractor shall supply them by the dates as per 
instruction of the Engineer-in-charge.   

  
 If the contractor does not supply the drawings and/or Manual by the dates 
as stated above, or they do not receive the Nodal Officer or his nominee’s 
approval, the Nodal Officer or his nominee shall withhold the amount as 
stated in the agreement.   

   

16.0  Settlement of Disputes/Arbitration :  

  

It is incumbent upon the contractor to avoid litigation and 
disputes during the course of execution.  However, if such 
disputes take place between the contractor and the department, 
effort shall be made first to settle the disputes at the company 
level.   

 

The contractor should make request in writing to the Engineer-in-
Charge for settlement of such disputes/claims within 30 (thirty) 
days of arising of the cause of dispute/claim failing which no 
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disputes/claims of the contractor shall be entertained by the 
company.  

 

Effort shall be made to resolve the dispute in two stages. 
In first stage dispute shall be referred to Area GM or GM/HoD(E&M). If 
difference still persist the dispute shall be referred to a committee 
constituted by the owner. The committee shall have one member of 
the rank of Director of the company who shall be chairman of the 
committee. 
 
If differences still persist, the settlement of the dispute shall be 
resolved in the following manner: 
Disputes relating to the commercial contracts with Central Public 
Sector Enterprises/ Govt. Departments (except Railways, Income Tax, 
Custom and excise duties)/ State Public Sector Enterprises shall be 
referred by either party for Arbitration to the PMA(Permanent 
Machinery of Arbitration) in the department of Public Enterprises. 
 
In case of parties other than Govt. Agencies, the redressal of the 
dispute may be sought in the Court of Law. 
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S  A  F  E  T  Y    C  O  D  E 

ADDITIONAL SAFETY MEASURES TO BE TAKEN BY THE CONTRACTORS 

 
. 
1) Before any demolition work is commenced and also during the process of the work, 
 
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 
b) No electric cable or apparatus which is liable to be source of danger or a cable or apparatus used 

by the operator shall remain, electrically charged.  
 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. 
 
2) All necessary personal safety equipment as considered adequate by the Engineer-in-charge 

should be kept available for the use of the persons employed on the site and maintained in a 
condition suitable for immediate use and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned. 

3)   When workers are employed on electrical installations which are already energized, insulating mats, 
wearing apparel, such as gloves, sleeves and boots as may be necessary should be provided. The 
worker should not wear any ring, watches and carry keys or other materials which are good 
conductors of electricity.    

5)       Every person who is working on an electric supply line or apparatus or both shall be provided with 
tools and devices such as gloves, rubber shoes, safety belts, ladders, earthing devices, helmets, 
line testers and the like for protecting him from mechanical and electrical injury.  

6)        Before starting any work on the existing installation, it should be ensured that the electric supply to 
that portion in which the work is undertaken is preferably cut off. Precautions like displaying “ Men 
at Work” caution boards on the controlling switches, removing fuse carrier from these switches, 
and these fuse carriers being kept with the person working on the installation, etc. should be taken 
against accidental energisation.’Permit to Work’ should be obtained from the person authorized by 
the department. No work on H.T main should be undertaken unless it is made dead and 
discharged to earth with an earthing lead of appropriate size. The discharge operation shall be 
repeated several times and the installation connected to earth positively before any work is 
started. 

7)     Before energizing on an installation after the work is completed, it should be ensured that all tools 
have been removed and accounted, no person is present inside any enclosures of the switch 
board etc., any earthing connection made for doing the work has been removed, ‘Permit to Work’ 
is received back duly signed by the person to whom it was issued in token of having completed the 
work and the installation being ready for re-energising and “ Men at Work” caution boards 
removed. 

8)    All safety devices mentioned or described herein shall be maintained in safe conditions and no 
equipment shall be altered or removed while it is in use..  Adequate washing facilities shall be 
provided near places of work. 

 
9) These safety provisions shall be brought to the notice of all concerned by display on Notice Board 

at a prominent place at the work spot.  The persons responsible for compliance of the safety codes 
shall be named therein by the contractor. 

 
10) To ensure effective enforcement of the rules & regulations relating to safety precautions, the 

arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer-
In-charge of the department or their representatives. 

 
11) Notwithstanding the above clauses from (1) to (10), there is nothing in these to exempt the 

contractor from the operation of any other Act or rules in force in Republic of India. 
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CENTRAL MINE PLANNING & DESIGN INSTITUTE LIMITED 

REGIONAL INSTITUTE – IV 

KASTURBA NAGAR, JARIPATKA – 440014 

INFORMATIONS & SPECIFICATIONS 

 

1.0 GENERAL : 

1.1   CMPDI, RI-IV, Nagpur is situated in Nagpur city at a distance of about 8 kilometer from the railway  
station . The Office Buildings are located inside the complex. Electrical power is supplied to these Office 
Buildings through underground cables from the 11 kv/433 V sub-station located in the complex. The 
present work includes mainly providing and laying of cables and associated works for arrangement of (i) 
the power line from the existing system to these buildings and (ii) the UPS line between the buildings.  

  

Scope of Work : 

 

      The scope of this tender package are briefly as under : 

i)         Providing and laying of cables for power line and UPS line. 
 

ii) Providing and installation of associated switchgears and bus-bars etc. 
 

iii) Provision of earthing for the switchgears, bus-bars etc. 
 

iv) Provision of earth pits with all materials and accessories. 
  

1.2   System Configuration : 

 

a)   415 V power supply system : 

i)  Supply system voltage   : 415 + 10%, 3 Ph & neutral 

ii)  Supply system frequency  : 50 Hz 

iii) System neutral   : Solidly earthed 

 

b)  Utilisation Voltages : 

i) Lighting     : 230 V single phase 

ii) Power sockets                       : 230 V single phase 

 

2.0   TECHNICAL SPECIFICATIONS: 

2.1 General Information : 

  The successful tenderer shall execute the work as per the Bill of Quantity (BOQ) specified in the NIT and 
the relevant specifications. The work shall have to be completed and made operative in detail. Any item 
of work or material which may not have been specifically mentioned but incidental to or necessary for 
complete installation shall be provided by the bidder without any additional charge to CMPDI. 

2.2 General guidance for supply & installation and standards to be followed : 
 

The electrical equipment/installations / design shall comply with the requirements of the following : 

 

a) The Indian Electricity Rules, 1956 updated & amended till recently 

b) The Indian Electricity Act, 1910 

c) Relevant standard set by Bureau of Indian Standard (BIS)/International Electrical Commission (IEC). 

d) Specification for Electrical Works 2008, PWD (Electrical Wing), Maharashtra 
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e) Any other relevant rule/special rule. 

 
ii)MATERIALS : 

 

All materials, fittings and appliances used in the electrical installation shall be of the best quality 
obtainable and shall comply with the respective Indian Standard Specifications wherever applicable.  

All materials and equipment supplied by the contractor shall be new. They shall be of such design, size 
and materials as to satisfactorily function under the rated conditions of operation and to withstand the 
environmental conditions at site. 

 

iii)WORKMANSHIP : 

 

Good workmanship and neat appearance are the pre-requisites for compliance with the various sections 
of these specifications. The work shall be carried out under direct supervision of a person holding a 
certificate of competency issued under IER, 1956 as applicable and in accordance with the statutory rules 
and regulations in force. The relevant I.S.I. Code of practice shall be followed wherever applicable . 
 

 

iv)DRAWINGS : 

 

 The tender drawing indicate only the schematic layout of office buildings. Exact position of all cable 
routes, points, controls, switch etc. shall be got approved by the Engineer-in-charge before the 
commencement of the work.  Wherever required, detailed drawings shall be prepared and got approved.  

 

v)EARTHING : 

 

Except for equipment provided with double insulation, all non-current carrying metal parts of electrical 
installations are to be earthed properly. All metal conduits, cable sheaths, switchgear, distribution boards 
etc. shall be bonded together and connected to an efficient earth electrode.  

 

vi) TESTING : 

 

After completion of work , the Contractor shall have to carry necessary IR test and earth test with  
megger & earth tester and the test report of the same shall be submitted 
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LIST OF APPROVED MATERIALS 
 

S.No. Item Make 
1 Switches, sockets, ceiling 

rose, holder and 
accessories 

Anchor, Leader, Modern, HPL, Indoasian 

2 Wires Finolex,  L&T, Havells, HPL, Rotoplast, RR 
Cables, Supreme, Polycab, KEI, RS Cab  

3 Cables Finolex, CCI, Asian, Rotoplast, Universal, Nicco, 
Electrolite, Supreme, Polycab, KEI, RS Cab, 
Vishal 

4 Switchgear (conventional0 CPL, C&S, HPL, Indoasian, Seimens, L&T, 
Snider , Benlo  

5 MCB, MCBDB, 
MCCB,ACB  

Leagrand,  Seimens, L&T, ABB, C&S, Indoasian, 
Benlo, HPL  

 
Note: Materials of any other reputed make/brand other than above may be approved, if found acceptable 
as per NIT specifications. 
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                                                          SECTION - IV 
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ANNEXURE - I 

 

FORMAT OF “Letter of Bid”  
  

  

LETTER HEAD OF BIDDER (As enrolled on the e-Procurement Portal 

of MCL)  

  

  

To  

M/s.  CENTRAL MINE PLANNING AND DESIGN INSTITUTE LTD, 
REGIONAL INSTITUTE-IV, 
JARIPATKA, NAGPUR-440014 

  

Sub.:  Letter of Bid for the work “-----------------------------------------------------------  ----

---  -------------------------------”.  

Ref.:  1. NIT No.: -------------------------------------------------  

  2. Tender ID No.:  

  

Dear Sir,  
  

 I/We offer to execute the work as per our offered bill of quantity in accordance with the conditions of 
the NIT document as available in the website.  

  

 This Bid and your subsequent Letter of Acceptance/Work Order shall constitute a binding contract 
between us.  

  

 I/We hereby confirm our acceptance of all the terms and conditions of the NIT document unconditionally.  
  

 If any information furnished by me/us online towards eligibility in this tender is found to be incorrect at 
any time, penal action as deemed fit may be taken against me/us for which I/we shall have no claim 
against CMPDIL.  

  

  

(This document is digitally signed by the DSC holder authorized by the bidder and therefore no physical 
signature is required).  
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                                                                                ANNEXURE - II 

 
AFFIDAVIT 

  
(NON JUDICIAL STAMP PAPER OF ` 10/-)  

  

I/We…………………………………………………………………………………………………………………. 
…………………………………..., Partner / Legal Attorney Proprietor / Authorised  Representative  of  
Sri/Smt. M/s. ………………………………………..…( Name of bidder) solemnly declared that :   
  
1. I / We have submitted Tender for the work ………………………………………….  
  
                 ……………………………………………………………………………………… 
………………………..    against NIT No./Tender ID. ---------------- dated ----------  
  
2. None of the partners of our firm is relative of employee of CMPDI.  

  
3   All information furnished by me / us on-line in respect of fulfillment of eligibility criteria and  

qualification information of this Tender is complete, correct and true.  
  
4. All scanned copy of documents / credentials uploaded by me/us towards eligibility, are genuine, 

authentic, true and valid.  

  
5. If, any information furnished by me on-line and scanned copy of documents uploaded in support of 

information furnished online by me/us towards eligibility, is found to be false / incorrect at any time, 
the department  may cancel my Tender and action as deemed fit may be taken against me / us 
including termination of the contract, forfeiture of Earnest Money and banning/delisting of our firm 
and all partners of the firm for a minimum period of 01 (one) year.  

  
6. *I/We have never been banned or delisted by any Govt. or Quasi Govt. Agency or any Public 

Sector Undertaking.  
OR  

         * I/We have been banned by the organization named “---------------------------------------“ for a period of 
------------------ year/s, effective from ------------------- to ----------------  

   
* Delete whichever is not applicable. 

  
  
  
  

Signature of the Tenderer  
  
Dated-----------------  
  
  
  
Seal of Notary  
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                                                                                                                            ANNEXURE - III 

MANDATE  FORM  FOR  ELECTRONIC  FUND  TRANSFER  /  INTERNET  BANKING  
PAYMENT 

 To  

Central Mine Planning & Design Institute Limited,  
Regional Institute-IV, Jaripatka, Nagpur-440014 
  
Sub. : Authorization for release of payment due from Central Mine Planning & Design Institute 
Limited, Regional Institute, Nagpur through Electronic Fund transfer / Internet Banking.  
(SBI-NET)  
  
Ref. : Order No.______________Date____________and / or Tender / Enquiry / Letter 
No.___________________________Date ___________  
  (Please fill in the information in CAPITAL LETTERS, Please TICK wherever it is applicable).  
  
1. Name of the Party    :  _____________________________________________  
  
2. Address of the Party   :  _____________________________________________  
  
       _____________________________________________  
      City     _______________________PIN Code___________  
      E- Mail Id   _____________________________________  
      Permanent Account Number ___________________________  
  
3. Particulars of Bank  
Bank Name    Branch Name    

Branch Place    Branch City    

PIN Code    Branch Code    

MICR No.        

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach Xerox copy 

of a cheque of your bank for ensuring accuracy of the bank name, branch name and code number)  

RTGS 
CODE  

                                            

Account 
Type  

Savings  Current  Cash Credit  

Account Number   
(as  appearing  in 
 the  
Cheque Book)  

                                

  

4. Date from which the mandate should be effective.  
I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not 
effected for reasons of incomplete or incorrect information. I shall not hold Central Mine Planning & Design Institute 
Limited responsible. I also undertake to advise any change in the particulars of my account to facilitate updation of 
records for purpose of credit of amount through SBI Net. I agree to discharge responsibility expected of me as a 
participant under the scheme. Any bank charges levied by the bank for such e-transfer shall be borne by us.  
Place:  
Date:  

 Signature of the party / Authorized Signatory.  

 
               Certified that the particulars furnished above are correct as per our records.  
  
Banker’s Stamp :  
Date    :  

(Signature of the Authorized official from the Banks)  



78   

                                                                          ANNEXURE - IV 

PROFORMA  FOR  EXECUTION  OF  AGREEMENT 

   

AGREEMENT NO.___________ Dt._____________  

  

This Agreement is made on this _________day of ________ 20….. between the 
Central Mine Planning and Design Institute Limited, REGIONAL Institute-IV, Nagpur, a 
Company Registered under the Indian Companies Act, 1956 having its Registered 
Office at Gondwana Place, Kanke Road, Ranchi (hereinafter called the ‘ COMPANY’ 
which expression shall, unless repugnant to the subject or context, include its 
successors and assignees) of the one part and (Name of the contractor) carrying on 
business as a (Partnership / proprietorship / Ltd. Co. etc.) firm under the name and style 
_____________________________________________ (hereinafter called the "said 
Contractor" which expression shall, unless the context requires otherwise include them 
and their respective heirs, executers, administrators and legal representatives) of the 
other part.    

  

And whereas the Company invited tender for the work of  
__________________________________________against Tender Notice No.  

____________________________ ___. 

  

And whereas the said Contractor / Firm submitted tender for the said work and deposited a 
sum of Rs. __________ as Earnest Money and whereas the ten.    

  

NOW THIS AGREEMENT WITNESS AND IT IS HEREBY AGREED AS  FOLLOWS :-  

  

1) In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the tender papers hereinafter referred to.  

  

2) The following documents which are annexure to this agreement should be deemed 
to form and be read and construed as part of this agreement viz.  

  

i) Annexure-A  Tender Notice (Page ..... to ......)  

  

ii) Schedule-A  General Terms & Conditions. Special Conditions and General 
Technical        Specifications (Page ........ to .......) and Safety Code. 

  

iii) Schedule-B  The probable Quantities and Amount (Page ..... to ......)  

  

iv) Schedule-C  Negotiation letters –  

  

iv)  Schedule-D  Letter of Acceptance / Work Order (Page ...... to ........)  

v)           Schedule-E      Drawings (Page….to….) 

  

3) In consideration for the payment of the sum of Rs. ............... (W/O value; both in 
words and figures) or such other sum as may be arrived at under the clause of the 
specification relating to Payment by item's measurements at unit prices by the 
Company, the said Contractor shall, subject to the terms & conditions contained 
herein execute and complete the work as described and to the extent of probable 
quantities as indicated in Schedule B with such variations by way of alteration, 
addition to or reduction from the said works.  
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4) The company has received a sum of Rs.............................................towards 
Performance Security Deposit (1st part of Security Deposit) in the form of Demand 
Draft/ Certified Cheque/ B.G/ other form .  

  

5) The said contractor hereby covenants with the company that the company shall 
deduct at 5% of R/A Bills as Retention Money (2nd part of Security Deposit) to 
make the total Security as 10% (ten percent) of contract value as per terms and 
conditions of the tender contract..  

  

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date 
and year above written :  

  

1.  Partner         

  

  

  Signature  

2.  Partner         

  

  

On behalf of 
M/s.................................................  

The Contractor, as one of the 
constituted attorney,  

  

In the presence of –  

  

  

  Signature  

1.  Name  :        

  

  Address :  

  

  Occupation :  

  Signature  

Signed by Sri ................................... on 
behalf of  

(name of Company) in presence of  :  

  

  Signature  

  1.  Name :       

            2.          Address : 

 

 

 

 

 

 

 

 

 

 

 

  Signature  
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                                                                 ANNEXURE -V 

BANK GUARANTEE PROFORMA FOR  EARNEST 
MONEY DEPOSIT/BID SECURITY 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)  

  

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULED BANK  
AUTHORISED BY RBI TO ISSUE A  BANK GUARANTEE)  

To :  

Central Mine Planning & Design Institute Limited,  
Regional Institute-IV, Jaripatka, Nagpur-440014 

  

WHEREAS __________________ [name and address of Bidder] (hereinafter called “the Bidder”) 
shall be submitting its Bid dated _________ [date of the Bid] for the work.  __________  [name of 
the work] (hereinafter called “the Bid”).   

  

KNOW ALL MEN by these present that we, _____________ [name of the bank] of __________ 
[name of the country] __________________ having our registered office at . . . . . . . . . . [address 

of the bank] (hereinafter called “the bank”), are bound unto the Central Mine Planning & 
Design Institute Limited, Regional Institute, Nagpur-440014  (hereinafter called “the 
Employer”) for the sum of . . . . . . . . . . . .  [amount of the Guarantee in words and figures] for 
which payment well and truly to be made to the said Employer the Bank binds itself, his 
successors and assigns by these presents.  

  

SEALED  with the Common Seal of the said bank this _______ day of ________20__.  

  

THE CONDITION of this obligation are :  

  

1. If the Bidder withdraws its Bid during the period of  Bid Validity specified by the 
Employer on the bid form ; or  

  

2. If the Bidder withdraws having been notified of the acceptance of its bid  by the 
Employer during the period of Bid Validity :  

  

(a) Fails or refuses to execute the Contract Agreement when required ; or  

  

(b) Fails or refuses to furnish the Performance Security (if any) in accordance with the 
Bid conditions.  

  

We, _____________ [name of the bank] undertake to pay to the Employer up to the above amount 
upon receipt of its first written demand, without the Employer having to substantiate its demand, 
provided that in its demand the Employer will note that the amount claimed by it is due to it owing 
the occurrence of 1 or both of the 2 (a) or (b) specifying the occurred condition or conditions.  

This guarantee will remain in full force up to and including the date _____________ and any 
demand in respect thereof should reach the Bank not later than the date of expiry of this 
guarantee.  

 For and on behalf of the Bank  

  

Signature      _________________________ 

Name      _________________________ 

Designation 

   

  _________________________ 

Common Seal 

of Bank  

  _________________________ 
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ANNEXURE - VI 

 BANK GUARANTEE PROFORMA FOR PERFORMANCE SECURITY / GUARANTEE  

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)  

  
(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULEDBANK  

AUTHORISED BY RBI TO ISSUE A  BANK GUARANTEE)  

  

To   

  

Central Mine Planning & Design Institute Limited,  
Regional Institute-IV, Jaripatka, Nagpur-440014 
  

In consideration of the Central Mine Planning & Design Institute Limited, 
Regional Institute, Nagpur-440014  , having its Registered office at CMPDIL,, 
Gondwana Place, Kanke Road, Ranchi – 834 031 (hereinafter called to as the 
“Employer” which expression shall unless repugnant to the context or meaning 
thereof, include all successors, administrators and assigns) having awarded to 
_______________ [Name & Address of the Contractor] (hereinafter called to as 
“Contractor” which expression shall unless repugnant to the context of meaning 
thereof include its successors, administrators, executors and assigns) the work  
________________ [Name of the Work] by issue of Letter of Award No. ________ 
[Work Order / Letter of Intent No.] and the same having been unequivocally 
accepted by the Contractor resulting into a Contract Agreement dated __________ 
valued at ________________ [value of Work Order] (hereinafter called ‘the 
Contract’) and the Employer having agreed to accept Performance Bank 
Guarantee of ___ [indicate figure]% of the Contract Sum _____________ [amount 
in figures and words) from a Nationalized / Scheduled Bank for due performance of 
the work executed by the Contractor as per the terms & conditions contained in the 
said Contract.  

  

We, ____________________ [name of the Bank], of ________________ [address of the Bank] 
(hereinafter called to as “Bank” which expression shall unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns) do hereby guarantee and 
undertake to pay the Employer immediately on demand and or, all money payable by the 
Contractor to the extent of   

__________________ [amount of guarantee in figures and words ], at any time from _________ 
to _________ without any demur, reservation, recourse, contest or protest and/or without any 
reference to the Contractor. Any such demand made by the Employer on the Bank shall be 
conclusive and binding notwithstanding any difference between the Employer and the Contractor 
or any dispute pending before any Court, Tribunal, Arbitrator or any other authority. We agree that 
the Guarantee herein contained shall be irrecoverable and shall continue to be enforceable as per 
the terms & conditions contained in the said Contract.  

  

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 
under this Guarantee, from time to time, to extend the validity of time of Performance of the 
Contract by the Contractor. The Employer shall have the fullest liberty without affecting this 
Guarantee, to postpone, from time to time, the exercise of any powers vested in them or of any 
right which they might have against the Contractor, and to exercise the same at any time in any 
manner, and either to enforce or to forebear or to enforce any covenants contained or implied in 
the Contract, between the Employer and the Contractor or any other course or remedy or security 
available to the Employer. The Bank shall not be released of its obligations under these presents 
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by any exercise by the Employer of its liberty with reference to matter aforesaid or any of them or 
by reason of any other act of forbearance or other acts of omission or commission on the part of 
the Employer or any other indulgence shown by the Employer or by any other matter or thing 
whatsoever which under law would, but for this provision, have the effect of relieving the Bank.  
The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Bank as a Principal Debtor in first instance, without proceeding against the Contractor 
and notwithstanding any security or other Guarantee that the Employer may have in relation to the 
Contractor’s liabilities.  

  

  

Dated this ______________day of _______________ at _________________  

  

  

For and on behalf of the Bank  

  

  

Signature      _________________________  

  

  

Name        _________________________  

  

  

Designation      _________________________  

  

  

Common Seal of Bank    _________________________  

  

   
 

 

 

 

 

 

 

 

 

 

 

 

 
 
 

 


