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Central Mine Planning & Design Institute Limited 
Regional Institute-V, Seepat Road, BILASPUR (C.G.)-495006 

Office of the Regional Director 

 
Under Jurisdiction of Bilaspur Court Only 

 

1. Name of work    - Providing lighting for Paryavaran Vatika near RD 

bunglow  in residential  colony, CMPDI  RI-V 

Bilaspur. 

 

2. Place of work   - Residential  colony, CMPDI  RI-V Bilaspur. 
 
 

 

3. NIT No.                - RV/E&M/ Paryavaran Vatika wiring/3612dt.09.03.2016   

 

4. Date & time of receipt  - 21.03.2016 upto 1.00 pm 

 of Tender 

 

5. Date & time of opening  - 21.03.2016 at 3:30 pm 

 of Tender 

 

6. Date of downloading of  - 10.03.2016 to 21.03.2016 up to 12.00pm 

 Tender Document 

 

7. Money receipt No. towards -  Nil 

 cost of Tender Document 

 

8. Tender document submiited by ______________________________ 

 

       

 ______________________________ 

 

       

 ______________________________ 
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क्रम ांक सी.एम.पी.डी.आई./आर.5/ ई.& एम /पर् ा.व टिक .व र्ररांग/3612                                  टिन ांक-09.03.2016  

ननववि  आमांत्रण सचून   
 

1.Sealed percentage rate Bids under two parts system are invited from reputed and experienced contractors for the 

following     works:- 

 

Description of Work Location 

 

Estimated 

Value(Rs) 

EMD 

(Rs) 

Period of 

completio

n 

Providing lighting for Paryavaran 

Vatika near RD bunglow  in 

residential  colony, CMPDI  RI-V 

Bilaspur. 

CMPDI, RI-V, 

Bilaspur  

 

 

 

 

 

 

 

3,74,468/- 

 

 

 

 

 

 

 

 

3750/- 

 

 

 

 

 

 

 

 

60 day 

 

2. Earnest Money : 

Earnest money/Bid security is to be deposited in any of the following forms:- 

Cash with the Cash Section of RI-V, CMPDI, Bilaspur and a money receipt will be obtained, which will be submitted 

with part-I of the Bid.   

Or 

Banker’s cheque/ Demand Draft drawn in favour of “CMPDIL, Regional Institute, Bilaspur” on any scheduled bank 

payable at its branch at Bilaspur, CG. 

No bid will be accepted unless accompanied by requisite earnest money deposit.  Earnest money deposit shall bear no 

interest.   

3. Eligibility criteria to qualify for the award of contract. 

To qualify for award of contract, the intending bidder must fulfill eligibility requirement as per clause 3.2 of 

ITB of detailed  NIT and the following:-  

(A)  The intending bidder must have in its name having successfully completed similar works, as a prime 

contractor  during last 7 years ending last day of month previous to the one in which bid applications are 

invited (i.e. eligibility period) should be any of the following. 

A.1 :  Three similar completed works each costing not less than the amount equal to 40% of the estimated cost put 

to tender    OR 

A.2 :   Two similar completed works each costing not less than the amount equal to 50% of the estimated cost put 

to tender.   OR 

A.3 :    One similar completed work costing not less than amount equal to 80% of the estimated cost put to tender  

In case the bidder is not a prime contractor, but a sub contractor, the bidders experience as sub contractor will 

be taken into account subject to the fulfillment of criteria given in the tender document of the work. 

(B) Average annual financial turnover during the last three years, ending 31st March of previous financial year 

should be atleast 30% of the estimated cost put to tender. 

(C) Similar nature of work- similar nature of work shall include electrification work/ electrification of a 

building or a complex, cable laying, lighting works, repair works. 

4. Availability of Bid Document 

Bid document including terms and conditions of work is available on our website http//www.cmpdi.co.in from 

10.03.2016 to 21.03.2016  and can be downloaded directly from the website.  The Bidders are requested to 

download the same and submit in accordance with instructions related to submission of Bid under NIT and ITB. 

There is no application fee.   

5. General Instructions for submission of Bid 

Bidder is required to submit his offer in sealed covers giving reference to this Bid Notice No. and date, containing 

offer in two parts- Part I & Part II as specified in the Bid document. EMD is to be submitted along with the Part I of 

the Bid document.  Part I will be considered as valid only when earnest money is submitted.                                                                                          
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Part I & Part II should also be in sealed covers clearly superscribing as Part I & Part II on the respective envelopes 

(Name of the work shall be superscribed on the left hand side of the covers). Both the two envelopes shall be placed 

in one cover and submitted as Bid superscribing name of the work, Bid Notice Reference No. and Date of opening 

on the sealed Envelope.  

On the date of opening of Bid, the envelope containing Part-I will be opened.  This Part-I will be  considered as 

valid, for further consideration, only when Earnest Money is submitted, in appropriate form and as required, as per 

NIT. Part II envelope will be opened only in respect of such Bidders as found valid after scrutiny of part I. 

6. Validity period of offer : 

The rates offered in part II should be valid for 150 days from the last date of submission of bid. 

7. Receipt of Bids : 

Bids are to be received in sealed covers from 10.03.2016 onwards  to 21.03.2016 upto 1.00 PM.  In the event of 

specified date of submission is declared a holiday by employer, the bids will be received upto the appointed time on 

the next working day. 

8. Opening of Bids : 

Bids will be opened at 3.30PM on 21.03.2016 at the office of the General Manager (E&M)/ HOD(E&M) at RI-V, 

CMPDI, Bilaspur. 

9. The company is not under any obligation to accept the lowest bid/bids and reserves the right to reject any or all 

the bids without assigning any reason whatsoever and also to distribute/split up the work and allot the work/works to 

more than one bidder or except the tender in part and not in its entirety, and at its sole discretion. 

10. The company reserves the right to extend the date of submission and opening of bid or to cancel the bid without 

assigning any reason whatsoever. 

11. Any addendum/corrigendum/date extension etc. in respect of above tender shall be issued on our website 

www.cmpdi.co.in only.  No separate notification shall be issued in the press. Bidders are therefore requested to visit 

our website regularly to keep themselves updated. 

12. Service tax: Tenderers should quote their rates excluding the impact of service tax. Applicable service tax 

payable by thetenderer/service provider will be reimbursed on production of documentary evidence towards 

payment of such service tax to the appropriate authority.  The successful tenderer/service provider will have to raise 

separate bill for claiming the reimbursable amount paid by him/them.  Such bills shall necessarily contain 

contractor’s  service tax registration no. with details of range/division/commissionarate address with documentary 

evidence of payment of service tax to the Government Exchequer.  Separate chalans shall have to be submitted for 

separate services with specific mention of the services rendered to the CMPDI.  In case of any default/delay of 

payment in service taxes , wrong claim of CENVAT credit etc. by the service provider , CMPDI would not be 

responsible and in no case any such claim of the service provider will be entertained by CMPDI. 

 

 

 

                                                                                                                                                    महा-प्रबन्धक(वि एिं यां) 

 

 

 
Copy to: 
1. GM(E&M) CMPDI HQ, RANCHI  
2. HOD(E&M) CMPDIL,RI-I,II,III,IV,VI,VII 
3. GM(E&M) SECL,HQ, Bilaspur 

4.  HOD (F), CMPDI RI, V 
5. Cash Section ,CMPDI RI, V 

6.  Notice Board main building, Shed no. 1,4 

  

 

 
 
 
 
 
 
 
 
 
 
 

http://www.cmpdi.co.in/
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BID NOTICE 

COMPANY:   PROJECT/                       BID NOTICE NO.: 

AREA    DATE: 

1 Sealed Item/Percentage rate/Bids under two Part System are invited from reputed and experienced contractors for the 

following works: 

Description of 

Work 

Location Estimated value 

(Rs) 

Earnest Money (Rs) Period of 

completion 

     

 

 

2 Earnest Money. 

 

Rs . . . . . . . . as Earnest Money/Bid Security.  This is to be deposited in any of the following forms:- 

Cash at the office of . . . . . . . . . . . . (applicable only for an amount up to Rs 5000/-) 

or 

Banker’s Cheques/Demand Drafts drawn in favour of  . . . . . . . . . . .  Coalfields Ltd. on any scheduled Bank payable at its 

branch at . . . . . . . . . . . . . 

or 

Irrevocable Bank Guarantee (from Scheduled Bank) with minimum validity up to . . . . . . .in the format given in the Bid 

Document and as deliberated at ITB under earnest money. 

 

(provision of bank guarantee shall be applicable only when earnest money exceeds Rs. 2.0 lakhs) 

 

The Earnest Money/Bid Security of the unsuccessful bidder shall be refundable as promptly as possible and shall bear no 

interest. 

 

No Bid will be accepted unless accompanied by requisite Earnest Money Deposit as stated above. 

 

NOTE (not a part of Bid notice) :  In view of modified provision of extension of date in case of non-receipt of three 

tenders as deliberated at CL 4.03.2 part-I, bid inviting authority shall mention minimum validity requirement (date) of 

BG against the work tendered.  This shall be arrived at as deliberated at CL 4.06 part-I. 

      3 Eligibility Criteria to qualify for the award of contract. 

To qualify for award of contract the intending bidder must fulfill eligibility requirements as per Clause 3.2 and 3.3 of 

Instructions To Bidders (ITB). 

NOTE:  NIT published in website by CIL/subsidiary shall incorporate the criteria.    

4 Availability of Bid Document. 

Bid document, including terms and conditions of work, is available on our website http//……………..(Company’s 

website) & Govt. Portal . . . . . .. . . . . and can be downloaded directly from the wbsite. 

The bidders are requested to download the same and submit in accordance with instructions related to submission of 

bid under NIT and ITB.  There is no application fee. 

Note:  Notice inviting authority may decide to make bid documents available physically from his office if the same is 

felt necessary.  Suitable modification in the bid notice may be incorporated. 

5 General Instructions for Submission of Bid 

Bidder is required to submit his offer in sealed covers giving reference to this Bid Notice No. and date, containing 

offer in two parts Part I & Part II as specified in the Bid document.  EMD is to be submitted along with the Part I of 

the Bid document.  Part I will be considered as valid only when earnest money is submitted. 

Part I & Part II should also be in sealed covers clearly superscribing as Part I & Part II on the respective envelopes 

(Name of the work shall be superscribed on the left hand side of the covers).  Both the two envelopes shall be placed 

in one cover and submitted as Bid superscribing name of the work, Bid Notice Reference No. and Date of opening 

on the sealed Envelope. 

On the date of opening of Bid, the envelope containing Part-I will be opened.  This Part-I will be considered as valid, 

for further consideration, only when Earnest Money is submitted, in appropriate form and as required, as per NIT. 

Part II envelope will be opened only in respect of such Bidders as found valid after scrutiny of part I. 

6 Validity Period of Offer 

The rates offered in Part II should be valid for 150 days from the last date of submission of Bid. 
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NOTE: For high value bids (above Rs 500 lakhs)/specialized work, validity period may be suitably modified as per 

provision of part-I (Cl.4.10 part-I). 

7 Receipt of Bids 

Bids are to be received in sealed covers on ….. [Date(s)] up to……. HRS at the office(s) of …………. 

In the event of specified date of submission is declared  a Holiday by employer, the bid will be received up to the 

appointed time on the next working day. 

NOTE:  Bids may be received at more than one office as per decision of the subsidiary or Notice Inviting  Authority.  

Bid Inviting Authority on its own shall decide location(s) for submission of Bid document based on bid value and 

nature of work and decision of subsidiary. 

8 Opening of Bids 

Bids will be opened at …… HRS on……(date) at the office of the General Manager(E&M)/Staff 

Officer(E&M)/GM, Area/Project Officer at ………….. 

9  The company is not under any obligation to accept the lowest Bid/Bids and reserves the right to reject any or all the 

Bids without assigning any reason whatsoever, and also to distribute/split up the work and allot the work/works to 

more than one Bidder or accept the tender in part and not in its entirety, at its sole discretion. 

10 The company reserves the right to extend the date of submission and opening of bid or to cancel the bid without 

assigning any reason whatsoever. 

11 Any addendum/corrigendum/date extension etc. in respect of above tender shall be issued on our website …..only.  

No separate notification shall be issued in the press.  Bidders are therefore requested to visit out website regularly to 

keep themselves updated. 

12 The bidder is required to sign the pre-contract integrity pact as per proforma given in the Bid (Applicable for bids 

exceeding Rs 200 lakhs as estimated cost). 

Shri ………….. has been nominated as independent External Monitor for this  tender, whose contract details are as 

under. 

 

 

 

  

Name Address Contact Number 

   

 

        Signature________________ 

If the bid is invited from un-registered contractors, then pre-qualification criteria shall be included in the notice. 

Note:  Only sample notice.  May be altered for improvement. 
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INSTRUCTIONS TO BIDDERS 

 

1. SCOPE OF BIDDER. 

1.1 The ______________________________(referred to as Employer in these documents) invites bids for the work(s) 

as mentioned in the Notice.  The Bidder should submit Bid for all the works mentioned in the NIT. 

1.2 The successful Bidder will be expected to complete the Work(s) by the intended Completion period specified in the 

Bid document/Notice. 

 

2. ELIGIBLE BIDDERS. 

2.1 The Invitation for Bids is open to all Bidders including an individual, proprietorship firm, partnership firm, company 

registered under Companies Act, any legal entity or joint ventures.  The bidders shall be eligible to participate only if 

they fulfill the qualifying criteria laid down separately hereinafter. 

2.2 All bidders shall provide in their bid, Forms of Bid and Qualification information. 

2.3 Joint Venture:  Two or three companies/contractors may jointly undertake contract/contracts.  Each entity will be 

jointly and severally responsible for completing the task as per the contract (applicable for bids having estimated cost 

above Rs 2 Crores). 

Joint Venture details: 

Name of all partners of a joint venture (not more than 3) : 

1. Lead partner 

2. Partner 

3. Partner 

Joint Venture must comply the following requirements: 

i) Following are the minimum qualification requirements for Joint Venture 

a)   The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as deliberated 

under cl. 3.3(A) of ITB towards fulfillment of qualification criteria related to experience. 

b) The qualifying criteria parameter e.g. financial resources (Turnover and Net Worth ) of the individual partners 

of the J.V. will be added together, for the relevant period, and the total criteria should not be less than as 

deliberated under cl. 3.3(B) & (E&M) of ITB towards fulfillment of qualification criteria related to financial 

turnover and net worth. 

ii) The formation of joint venture or change in the Joint Venture character/partners after submission of the bid 

and any change in the bidding regarding Joint Venture will not be permitted. 

iii) The bid, and in case of a successful bid, the agreement, shall be signed so as to legally bind all partners 

jointly and severally and any bid shall be submitted with a copy of the Joint Venture Agreement providing 

the joint and several liabilities with respect to the contract. 

iv) The pre-qualification of a Joint Venture does not necessarily pre-qualify any of its partners individually or 

as a partner in any other Joint Venture or association.  In case of dissolution of a Joint Venture, each one 

of the constituent firms may pre-qualify if they meet all the pre-qualification requirements, subject to 

written approval of the employer. 

v) The bid submission must include documentary evidence to the relationship between Joint Venture partners 

in the form of JV Agreement to legally bind all partners jointly and severally for the proposed agreement 

which should set out the principles for the constitution, operation, responsibilities regarding work and 

financial arrangements, participation (percentage share in the total) and liabilities (joint and several) in 

respect of each and all  of the firms in the Joint Venture.  Such JV Agreement must evidence the 

commitment of the parties to bid for the facilities applied for (if pre-qualified) and to execute the contract 

for the facilities if their bid is successful. 

vi) One of the partners shall be nominated for being in charge of the contract and shall be designated as Lead 

Partner.  This authorization shall be evidenced by submitting with the bid a Power of Attorney signed by 

legally authorized signatories of all the partner. 

vii) The JV Agreement must provide that the Lead Partner shall be authorized to incur liabilities and 

receive instructions for and on behalf of any and all partners of the Joint Venture and the entire execution of the 

contract shall be done with active participation of the Lead Partner. 

viii) The contract agreement should be signed by each Joint Venture Partners.  Subsequent 

declarations/letters/documents shall be signed by lead partner authorized to sign on behalf of joint venture or 

authorized signatory on behalf of JV. 

ix) The bid should be signed by all the partners of the Joint Venture. 

x) An entity can be a partner in only one Joint Venture.  Bid submitted by Joint Venture including the same 

entity as partner will be rejected. 



- 6 - 

xi) The JV agreement may specify the share of each individual partner for the purpose of execution of this 

contract.  This is required to fulfill eligibility and also for the purpose of apportioning the value of the 

contract to that extent to individual partner for subsequent submission in other bids if he intends to do so 

for the purpose of the qualification in that Bid. 

xii) The earnest money/bids security bank guarantee can be submitted by the Joint Venture/one or 

more partners of the joint venture. 

xiii) The JV agreement must specifically state that it is valid for the project for which bidding is done.  

If JV breaks up mid-way before award of work and during bid validity period bid will be rejected. 

If JV breaks up midway before award of work and during bid validity/after award of work/during pendency 

of contract, in addition to normal penalties as per provision of bid document, all the partners of the JV shall 

be debarred from participating in future bids for a minimum period of 12 months. 

xiv) JV agreement shall be registered in accordance with law  so as to be legally valid and binding on 

the members before making any payment. 

xv) JV shall open a bank account in the name of JV and all payments due to the JV shall be credited by 

employer to that account only.  To facilitate statutory deductions all statutory documents like 

PAN/TIN etc shall be submitted by JV before making any payment. 

2.4 The Company reserves its right to allow Public Enterprises purchase preference facility as admissible under 

prevailing policy. 

2.5 No sub-letting of the work as a whole by the contractor is permissible.  Prior permission is required to be 

taken from the principle employer for engagement of sub-contractors in part work/piece rated work. 

The Contract Agreement will specify major items of supply or services for which the contractor proposes to 

engage sub-contractor/sub-vendor.  The contractor may from time to time propose any addition or deletion from 

any such list and will submit proposals  in this regard to the Engineer-in-Charge/Designated Officer in charge 

for approval well in advance so as not to impede the progress of work.  Such approval of the Engineer-in-

Charge/Designated Officer in Charge will not relieve the contractor from any of his obligations, duties and 

responsibilities under the contract. 

3. QUALIFICATION OF THE BIDDER 

3.1 In the event that prequalification of potential bidders has been undertaken, only Bids from pre-qualified 

bidders will be considered for award of Contract.  These qualified bidders should submit with their Bids 

any information updating their original prequalification applications or, alternatively, confirm in their Bids 

that the originally submitted prequalification information remains essentially correct as on the date of Bid 

submission.  The update or confirmation should be provided in the bid. 

3.2 If the employer has not undertaken pre-qualification of potential bidders, all bidders shall include the 

following information and documents with their bids (copies of all documentary evidences are to be duly 

authenticated by the Bidders/constituted attorney of the Bidder with full signature and seal.  All signed 

declarations are to be made in the Bidder’s letter head.) : 

a. Copies of original documents defining the constitution/registration or legal status, place of 

registration, and principal place of business; written power of attorney of signatory of the Bid to 

commit the Bidder. 

b. Experience of having successfully completed similar works in support of eligibility criteria during last 

seven years including monetary value and period. 

c. Evidence of adequacy of average annual financial turn over during last three years ending 31st March 

of the …………… (Previous) financial year should be at least 30% of the estimated value of the 

work. 

d. Permanent Income Tax Account No. (PAN). 

e. Service Tax Registration certificate (Not applicable for small service provider.  However, a 

declaration issued by Practicing Charted Accountant is to be enclosed certifying that the bidder is a 

small service provider and exempted from service tax registration). 

f. Particulars of Sales Tax/VAT Registration with any Indian State/UT- appropriate authority.  Not 

applicable for only service oriented works. 

g. Bidder should sign and submit the integrity pact as per format provided in the bid document* shall be 

as circulated by CIL.(Applicable for bids with estimated cost above Rs 2 crores). 
h. The Bidder will have to submit a declaration in support of the authenticity of the credential submitted 

by him and also with other commitment along with the Bid in the form of an undertaking as per the 

format provided in the bid document. 

i. Two or three companies/contractors participating in the bid as Joint Venture should submit Firm-wise 

e.g. (i) participation details/contribution of each, (ii) Legal status of firm, (iii) PAN, (iv) VAT/Sales 

Tax Registration (not applicable for only service oriented works).  (v) Service Tax Registration and 

also (vi) JV  Agreement or non judicial Stamp-paper 
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3.3 To qualify for award of the contract – 

A. The Intending bidder must have in its name or proportionate share as a member of Joint Venture experience 

of having successfully completed similar works, as a prime contractor, during last 7 (seven) years ending 

last day of month previous to the one in which bid applications are invited (i.e. eligibility period ) should be 

any of the following :- 

Three similar completed works each costing not less than the amount equal to 40% of the estimated cost put to 

tender. 

Or 

Two similar completed works each costing not less than the amount equal to 50% of the estimated cost put to 

tender. 

Or 

One similar completed work costing not less than the amount equal to 80% of the estimated cost put to tender. 

 

Similar nature of work shall include indoor/ outdoor electrification work/ electrification of a building or 

a complex, cable laying, Street lighting works for Govt./PSUs. Experience for those works only shall be 

considered for evaluation purposes, which match eligibility requirement stipulated above, on or before the last 

day of month previous to one in which tender has been invited (publication date of NIT).  The experience of 

incomplete/ongoing works as on last date of eligibility period will not be considered for evaluation.  If the 

referred work includes construction as well as maintenance after construction, the experience of such work may 

be considered as ‘acceptable’ if the construction part is completed as on the last date of ‘eligibility period’ even 

if maintenance work is ongoing, and the certificate issued clearly stipulates the same. 

In all the above cases, while  considering the value of completed works, the full value of completed work will be 

considered whether or not the date of commencement is within the said 7 (seven) years period. 

Cost of previous completed works shall be given a simple weightage of 5% per year to bring them at current 

price level , while evaluating the qualification requirement of the bidder.  Such weightage shall be considered 

after end date of completion.  Updating will be considered for full or part of the year (total no. of days / 365) i.e. 

considering 365 days in a year, till the last day of month previous to one in which bid has been invited. 

 

In case the bidder is not a prime contractor, but a sub-contractor, the bidder’s experience as sub-contractor will 

be taken into account, against suitable document that the contract in support of qualification is a sub contract in 

compliance with the provision of such sub-contracts in the original contract awarded to prime contractor.  The 

document may be issued by owner/Govt. department on behalf of the owner. 

 

The intending tenderer must submit documentary evidence in support of above in the form of (i) certified copy 

of work order, (ii) completion certificate indicating value and period of work,  The TDS certificate/Bill of 

Quantity be submitted during clarification, if any (iii) In case of Sub-contractor, Suitable document as per 

provision above. 

 

Joint Venture, shall be allowed for participation in the bid with estimated cost above Rs 2.0 Crores. 

The above qualification criteria shall be fulfilled by JV in the following manner. 

 

The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as deliberated 

hereinafter towards fulfillment of qualification criteria related to experience. 

a) In case of completion of single work of similar nature coting, not less than the amount equal to 80% of the 

estimated cost put to tender. 

i) Any of the JV partner shall have the experience of having completed successfully a single work of similar 

nature equal to 80% of the estimated cost put to tender. 

Or 

b) In case of completion of two works of similar nature each costing not less than the amount equal to 50% of 

the estimated cost put to tender:- 

 

i) Any one partner can match the above requirement. 

Or 

ii) At least two partners should each have completed at least one work of similar nature each costing not less 

than the amount equal to 50% of the estimated  cost put to tender. 

Or 

c) In case of completion of three works of similar nature, each costing not less than the amount equal 40% of 

the estimated cost put to tender :- 

i) Any one partner can match the above requirement. 

Or 
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ii) Any two partners shall match  the above requirement through completion of at least one work of similar 

nature each costing not less than the amount equal 40% of the estimated cost put to tender:- 

Or 

iii) All the three partners shall match the above requirement through completion of at least one work of similar 

nature each costing not less than the amount equal 40% of the estimated cost put to tender. 

However, during fulfillment of any of the above criteria one of the partner, who is the lead partner shall 

have:- 

i) More than 50 (fifty)% share in J.V. 

      and 

ii) Experience of having  completed successfully a single work of similar nature equal to at least 40% of 

estimated cost put to tender 

 

B. Average annual financial turnover during the last 3 (three) years, ending 31st March of ……….. (previous) 

financial year should be at least 30% of the estimated cost put to tender. 

The intending bidder must submit documentary evidence in support of above in the form of certificate from 

Chartered Accountant or audited balance sheet or suitable acceptable documents. 

If the audited balance sheet for the immediately preceding year is not available in case of tender notified 

before 30th  September, audited balance sheet/profit and loss statement and other financial statement of the 

three financial years immediately preceding the previous financial year may be adopted for evaluating the 

credentials of the bidder. 

Financial turnover shall be given simple weightage of 5% per year to bring them at current price level, 

While evaluating the qualification requirement of the bidder.  Such weightage shall be considered from the 

end date of financial year.  Updating will be considered for full or part of the year (total no. of days/365) i.e. 

considering 365 days in a year, till the last day of month previous to one in which bid has been invited. 

Joint Ventures shall meet the above eligibility requirement, in the following manner. 

The qualifying criteria parameter e.g. financial resources (Turnover) of the individual partners of the J.V. 

will be added together, for the relevant financial year, and the total should not be less than as spelt out 

above. 

3.4 If the bidder is a subsidiary of a company, the experience and resources of the holding company or its other 

subsidiaries will not be taken into account.  However, if the bidder is a holding company, the experience 

and resources of its wholly owned subsidiaries will be taken into consideration. 

3.5  Even though the bidders meet the above qualifying criteria, they are subject to be disqualified:- 

(i) if they have made misleading or false representations in the forms, statements and attachments submitted 

as proof of the qualification requirements. 

(ii) if they have record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, or financial failure etc. 

  Notes: (Not a part of bid document) 

1) The qualification criteria shown above are to be considered as a standard for normal works 

2) For specialized works, based on requirement, the subsidiary may add or modify with the approval of 

competent authority. 

3) The documents to be furnished by the bidder to prove that he is satisfying the qualification criteria laid 

down should all be in the bidders name except in cases where though the name has changed, owners 

continued to remain the same and in cases of amalgamation of entities and when a holding company 

relies on the credential of its wholly owned subsidiaries. 

 

4. ONE BID PER BIDDER 

4.1 Each Bidder shall submit only one Bid, either individually, or as a partner in a partnership firm or a partner 

in a Joint Venture or a Public Limited/Private limited company or any legal entity.  A Bidder who submits 

or participates in more than one Bid (other than as a subcontractor or in cases of alternatives that have 

been permitted or requested)  will cause all the proposals with the Bidder’s participation to be 

disqualified. 

 

5. COST OF BIDDING 

5.1 The Bidder shall  bear all costs associated with the preparation and submission of his Bid, and the Employer 

will in no case be responsible or liable for those costs. 

 

6. SITE VISIT 
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6.1 The Bidder, at the Bidder’s own responsibility, cost and risk, is encouraged to visit and examine the  Site of 

Works and its surroundings, approach road, soil condition, investigation report, existing works, if any, 

connected to the tendered work, drawings connected to the work, if/as available and obtain all information 

that may be necessary for preparing the Bid and entering into a contract for execution of the Works.  The 

costs of visiting the Site shall be at the Bidder’s own expense. 

6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted with the working 

conditions and other prevalent conditions and fluctuations thereto whether he actually visits the site/area 

or  not and has taken all the factors into account while quoting his rates. 

6.3 The bidder is expected, before quoting his rate, to go through the requirement of materials/workmanship, 

specification, requirements and conditions of contract. 

6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid document (if 

available), supplemented by any information available to the bidder. 

 

7. CONTENT OF BIDDING DOCUMENTS 

7.1 The set of bidding documents comprises the documents (all or as available/applicable) listed in the table 

below and addenda, if any, issued in accordance with Clause 9: 

Notice Inviting Bid 

Section 1 Instructions to Bidders;(ITB) 

Section 2 Forms of Bid and Qualification Information and undertaking 

Section 3 Conditions of Contract (General Terms & Conditions, Special    Terms 

and Conditions, special notes, additional terms &     conditions). 

Section 4 Scope of Work, Specifications and drawing, Safety Code, if any; 

Section 5 Bill of quantities 

Section 6 Various Forms of Securities, form of Article of Agreement &    Pre-

contract Integrity Pact (if or as applicable). 

8. CLARIFICATION OF BIDDING DOCUMENTS 

8.1 A prospective Bidder requiring any interpretation or clarification of the bidding documents may notify the 

Employer in writing at the Employer’s address indicated in the Notice Inviting Bid.  The Employer will 

respond to any request for clarification received earlier than 15 days prior to the deadline for the 

submission of Bids.  The Employer’s response (if relevant) may be uploaded on company’s web site, 

including a description of the inquiry but without identifying its source.  Responsibility to download the 

same shall lie with intending bidder. 

 

9. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS, APPLICABLE 

FOR SPECIALISED WORK) 

9.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents by issuing 

addenda. 

9.2 Any addendum thus issued shall be part of the bidding documents and shall be displayed in the website. The 

bidder shall upload/submit the same during bid submission. 

9.3 To give prospective Bidders reasonable time in which to takean addendum into account in preparing their 

Bids, the Employer may extend, as necessary, the deadline for submission of Bids, in accordance with Sub 

clause 21.2 below. 

9.4 Bidders are requested to look into website for any addendum as specified in the NIT 

NOTE:-  Instructions to bidders shall not incorporate this provision in the Bid for normal civil engineering 

works. 

 

10.  LANGUAGE OF BID 

10.1 All documents relating to the Bid shall be in the English language. 

 

11. DOCUMENTS COMPRISING THE BID 

11.1 The Bid, comprising of two parts, will be submitted by the bidder as follows: 

a) Part-I of bid in sealed envelope comprising of :- 

(i) Bid security/earnest money deposit in appropriate form. 

(ii) Letter of the bidder submitting the bid in the form as stipulated in ‘Contractor’s bid’ of bid Document. 

(iii) Qualification information as indicated in the bid document and documents as required in accordance with  

stipulations of the bid document and any other materials required to be completed and submitted by 

bidder in accordance with these instructions. 

(iv) The original bid document downloaded from web site, duly signed by authorized signatory of the bidder on 

all pages as proof of accepting the conditions of contract (excluding the Price bid). 

(v) Undertaking duly signed as per enclosed format. 
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(vi) Pre-Contract Integrity Pact- if applicable. 

b) Part II of the bid to be submitted in a sealed envelope comprising of Priced Bill of Quantities. 

c) Both the two sealed envelopes then be placed in one outer envelope, sealed and marked properly as per 

Clause  17 and submitted to the Employer at its address before the deadline for submission of the bid as 

described in Cl. 21. 

 

12. BID PRICES 

12.1 The bidder shall closely study scope of work and all specifications in detail, which govern the rates for 

which he is quoting.  The Bidders shall offer for the whole Work as described in Sub-Clause 1.1.  Based 

on priced bill of quantities submitted by the Bidder, the Employer reserves the right to allot whole or part 

of the work at their discretion and no claims, whatsoever, shall be entertained in this regard. 

12.2 The Bidder shall fill-in rates and prices for all items of the works described in the Bill of Quantities (both in 

words and figures) and amount(s) calculated and totaled.  Corrections, if any, shall be made by crossing 

out, rewriting and authenticated by signature and date. 

12.3 All duties, taxes (excluding Service Tax only) and other levies, octroi, royalty, building and construction 

workers cess (as applicable in States) payable by the Contractor under the Contract, or for any other cause 

as applicable on the last date of submission of Bid, shall be included in the rates, prices and the total Bid 

Price submitted by the Bidder.  All investments, operating expenses, incidentals, overheads, leads, lifts, 

carriages, tools and plants etc. as may be attendant upon execution and completion of works shall also be 

included in the rates, prices and total Bid price submitted by the bidder. 

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or 

any increase over the rate existing on the last date of submission of Bid shall be reimbursed by the 

company on production of documentary evidence in support of payment actually made to the concerned 

authorities. 

Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable from 

the contractor.  The details of such duties, taxes and other levies along with rates shall be declared by the 

bidder in the Price bid. 

The item wise rate quoted shall be exclusive of service tax (share of service provider).  Service tax (share 

of service provider) will be paid extra, if payable.  Payment of service tax (share of service provider) by 

the service availer (i.e. CIL/ Subsidiary), to the service provider would be made only on the latter 

submitting a Bill/Invoice in accordance with the provision of relevant service tax rules.  Cenvat credit is to 

be availed by paying authority as per rule.  Payment/deposit of service tax (share of service provider) is 

the responsibility of the service provider. 

12.4   The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be 

subject to variations on any account except to the extent variations allowed as per the conditions of the 

contract of the bidding document. 

 13 CURRENCIES OF BID AND PAYMENT 

13.1 The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees. 

14 BID VALIDITY 

14.1  Bid shall remain valid for a period not less than 150 days after the deadline for bid submission 

specified in Clause 21. A bid valid for a shorter period shall be rejected by the Employer. 

14.2  In exceptional circumstances, prior to expiry of the original time limit, the Employer may  request that 

the bidders may extend the period of validity for a specified additional period.  The request and the bidder’s 

responses shall be made in writing.  A bidder may refuse the request without forfeiting his bid security.  A 

bidder agreeing to the request will not be required or permitted to modify his bid but will be required to 

extend the validity of his bid security for a period of the extension, and in compliance with Clause 15 in all 

respects. 

 15 BID SECURITY/EARNEST MONEY DEPOSIT 

15.1   The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount as shown in 

NIT for this particular work.  Bid Security/EMD will be required to be deposited in any of the following 

forms – 

Cash at the office of ……………(applicable only for an amount upto Rs 5000/-) 

Banker’s Cheque/Demand Draft drawn in favour of ………. Coalfields Ltd. on any scheduled Bank payable 

at its branch at …………… 

Irrevocable Bank Guarantee (from Scheduled Bank), with validity up to the period as mentioned in NIT and 

in the format given in the Bid Document.  Bank guarantee issued by outstation bank shall be operative at 

their local branch at ….. or at their branch at …….. In case of extension of bid validity, on mutual consent, 

the same shall be suitably extended. 

 

(Provision of Bank Guarantee shall be applicable only when earnest money exceeds Rs 2 lakhs). 
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15.2  Any Bid not accompanied by an acceptable Bid Security/EMD shall be summarily rejected by the 

employer as non-responsive. 

15.3  The bid Security/EMD of the unsuccessful bidder shall become refundable.  The unsuccessful bidder 

for this purpose means the bidders who have not qualified for opening of Part-II Price Bid) and those who 

have not emerged as L-1 Bidder after opening of price bid. 

15.4  The Bid Security/EMD, submitted in the form of BG, of the successful Bidder will be discharged 

when the Bidder has signed the Agreement and furnished the required Performance Security (1st part of 

Security Deposit). 

The bid security/EMD, submitted in the form of Banker’s Cheque/Demand Draft of the successful bidder 

may be  retained and adjusted with performance security/security deposit at bidder’s option. 

15.5  The Bid Security/Earnest Money may be forfeited: 

a. if the Bidder withdraws the Bid after Bid opening during the period of Bid validity/extended validity with 

mutual consent; or 

b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

(i)  sign the Agreement; or 

(ii) Furnish the required Performance Security/Security Deposit. 

Or if the bidder does not accept the correction of the bid price pursuant to clause 25 of ITB. 

Additionally the bidder will not be allowed to participate in the re-tender.  The company reserves the right 

to debar such defaulting contractor from participating in future bids for a minimum period of 12 months. 

15.6  The Bid Security/EMD deposited with the Employer will not carry any interest. 

 16. FORMAT AND SIGNING OF BID 

16.1  The Bidder shall prepare the bidding documents comprising the Bid as described in Clause 11 of these 

instructions to Bidders and also check list. 

16.2  All documents of the Bid shall be typed or written in indelible ink and shall be signed by a person or 

persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-Clauses 3.2(a) .  All pages of the 

Bid document shall be initialed by the person or persons signing the Bid. 

16.3   The Bid shall contain no alterations, or additions, except those to comply with instructions issued by 

the Employer or as necessary to correct errors made by the Bidder, in which case such corrections shall  be 

initialed by the person or persons signing the Bid.  Erasing or overwriting in the bid document may 

disqualify the bidder. 

 17. SEALING AND MARKING OF BIDS 

17.1  The bidder shall seal the Bid in two inner envelopes and one outer envelope.   All the Envelopes shall 

super scribe – 

a) Full postal address, telephone no. Fax no. and e-mail I.D of the Bidder 

b) Name of the work, 

c) Reference Bid notice no. 

d) Part No. 

The inner envelopes will be of – 

1) Envelope for Part-I containing – 

a. Earnest Money Deposit, 

b. Documents related to fulfillment of bid requirements, Contractor’s bid, Undertaking and documents 

downloaded from website duly signed as specified at Cl. 11.1 (a) 

2) Envelope for bid marked Part II covering Priced Bid. 

17.2  The inner envelopes and outer envelope shall : 

 a. be addressed to the Employer at the following address: 

 ……………………………………………………………….. 

 ……………………………………………………………….. 

  and 

  b   Outer envelope will bear the following additional identification : 

  DO NOT OPEN BEFORE ……. HRS IST on ……………. 

17.3  If the outer envelope is not sealed and marked as above, the Employer will assume no responsibility for the 

misplacement or premature opening of the Bid. 

21. DEADLINE FOR SUBMISSION OF BIDS 

21.1 Bids  shall be delivered to the Employer at the address specified above/NIT, no later than 21.03.2016 up to 

1.00 p.m. In the event of the specified date for the submission of bids being declared a holiday for the Employer, the 

Bids will be received up to the appointed time on the next working day. 

21.2 The Employer may extend the deadline for submission of Bids by issuing a corrigendum or an amendment 

in accordance with Clause 9, in which case all rights and obligations of the Employer and the Bidders previously 

subject to the original deadline will then be subject to the new deadline. 

19. LATE BIDS 

19.1   Any Bid received by the Employer after the deadline prescribed in Clause 21 due to any reason whatsoever 

will not be accepted. 
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20. MODIFICATION AND WITHDRAWAL OF BIDS 

20.1 Bidders may modify or withdraw their Bids by giving notice in writing before the deadline prescribed in Clause 

21, in case the bidder has submitted the bid well before the deadline. 

20.2  Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and delivered  in 

accordance with the provisions of Clause 11, 16, 17 and 21, with the outer and inner envelopes additionally marked 

“MODIFICATION”  or “WITHDRAWAL”, as appropriate. 

20.3  No Bid may be modified after the deadline for submission of Bids. 

20.4  Withdrawal of a Bid between the deadline for submission of Bids and the expiration of the period of Bid 

validity specified in the Bidding Data or as extended pursuant to Sub-Clause 14.2 may result in the forfeiture of the 

Bid Security & other penalties pursuant to Clause 15. 

21. BID OPENING 

21.1  The Employer will open the Part-I of the bid (inclusive of Earnest Money) as specified under Cl. 11.1(a) 

including modifications made pursuant to Clause 20, in the presence of the bidders’ or their representatives who 

choose to attend  at the time and in the place specified in NIT.  In the event of the specified date of Bid  opening 

being declared a holiday for the Employer, the Bids will be opened at the appointed time and location on the next 

working day. 

Bids accompanied without earnest money will not be considered as valid and will be rejected summarily. 

21.2  The Part-II of the bids of the bidders, which are substantially responsive  and conforms to the terms and 

condition, will be opened after evaluation of Part I offer and notified to the Bidders who fulfill the requisite 

qualifying criteria laid down in the bidding document.  In the event of the specified date of Bid opening being  

declared a holiday for the Employer, the Bids will be opened at the appointed time and location on the next working 

day. 

21.3  Envelopes marked “WITHDRAWAL”  shall be opened and read out first.  Bids for which an acceptable notice 

of withdrawal has been submitted pursuant to Clause 20 shall not be opened and will be returned to the bidder. 

21.4  The Bidders’ names, the Bid Prices, the total amount of each Bid and any discounts, Bid modifications  and 

withdrawals, the presence or absence of Bid Security, and such other details as the Employer may consider 

appropriate, will be announced by the Employer at the opening. 

22. PROCESS TO BE CONFIDENTIAL 

22.1 Information relating to the examination, clarification, evaluation and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not officially 

concerned with such process until the award to the successful Bidder has been announced.  Any effort by a Bidder to 

influence the Employer’s processing of Bids or award decisions may result in the rejection of his Bid. 

23. CLARIFICATION OF BIDS 

23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at the Employer’s 

discretion, ask any Bidder for clarification of the Bidder’s Bid, including breakdowns of unit rates.  The request for 

clarification and the response shall be in writing. 

23.2 No document presented by the bidder after closing date and time of submission of bid will be considered unless 

otherwise called for during scrutiny/evaluation and shall be against written request only 

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid: 

 a. meets the eligibility criteria defined in Clause 3; 

 b. has been properly signed; 

 c. is accompanied by the required Bid security 

 d. is substantially responsive to the requirements of the Bidding documents. 

24.2 A substantially responsive Bid is one which conforms  to all the terms , conditions, and specifications of the 

Bidding documents without material deviation or reservation.  A material deviation or reservation is one: 

 a. which affects in any substantial way the scope, quality, or performance of the   works. 

b. which limits in any substantial way, inconsistent with the Bidding documents,  the Employer’s rights or 

the Bidder’s obligations under the Contract; or 

c. whose rectification would affect unfairly the competitive position of other Bidders presenting 

substantially responsive Bids. 

24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its sole discretion. 

25. CORRECTION OF ERRORS 

25.1 Bids determined to be substantially responsive will be checked by the Employer for  any arithmetical errors.  

Errors will be corrected by the Employer as follows: 

a. In case of discrepancy in rates between description in words and figures, the rate which corresponds to the amount 

worked out by the contractor shall be taken as correct. 

b. In case of discrepancy in amount quoted by the contractor due to calculation mistake of the unit rate and quantity, 

the unit rate shall be regarded as firm and amount corrected. 

c. When the amount of an item is not worked out by the contractor or if it does not correspond with the rates written 

either in figures or words, then the rates quoted by the contractor in words shall be taken as correct. 

d. Discrepancy in totaling or carry forward in the amount quoted by the contractor shall be corrected. 
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e. In case of percentage rate tender, the contractors are required to quote their rates both in amount as well as in the 

percentage below/above the rates entered in the schedule.  In such cases in the event of Arithmetical error committed 

in amount by the contractor, tender percentage and not the amount should be taken into account. 

The Tendered sum so corrected and altered shall be substituted for the sum originally tendered and  considered for 

acceptance instead of the original sum quoted by the Bidder along with other Bid/Bids.   Rounding off to the 

nearest rupee should be done in the final summary of the amount instead of in  totals of various sections of the 

offer. 

25.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above  procedure for the 

correction of errors and, shall be considered as binding upon the Bidder. 

 

25.3 In case of Item rate tender/Item rate part (for mixed tenders) only tenders with item rates quoted  shall be 

considered.  Similarly for percentage rate tender/percentage rate part (for mixed tenders), only  tenders with 

percentage rate quoted shall be considered.  Any deviation from the above shall make the  bid liable for rejection. 

26. EVALUATION AND COMPARISON OF BIDS 

26.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive in accordance 

with Clause 24.  Price bid of the bidder will have no condition. 

The price bid which is incomplete and not submitted as per instruction given in the bid document will be rejected. 

26.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting the Bid 

Price as follows: 

a. making any correction for errors pursuant to Clause 25. 

b. making appropriate adjustments to reflect discounts or other price modifications offered in accordance with 

Clause 20. 

26.3 The Employer reserves the right to accept or reject any variation or deviation.  Variations, deviations and other 

factors that are in excess of the requirements of the Bidding documents or otherwise result in unsolicited benefits for 

the employer shall not be taken into account in Bid evaluation. 

26.4 No document presented by the bidder, after closing date and time of bid, will be taken into account by the 

evaluation committee unless otherwise called for during scrutiny/technical scrutiny by the tender committee as 

clarification.  This however, will have no bearing with the price quoted in the price bid.  If a bidder offers a rebate 

unilaterally after the closing date and time of the bid, it will not be taken into account for evaluation purpose by the 

tender committee, but if that bidder emerges as the lowest evaluated, the rebate offer will be taken into account for 

determination of the total offer. 

26.5 Bid evaluation shall be done after taking into consideration overall quoted price by the bidder and effect of 

service tax etc. as applicable.  L1 will be decided based on cost to the company. 

26.6 If the bid of the successful bidder is seriously unbalanced in relation to the estimate of the cost of work to be 

performed under the contract, the company may require the bidder to produce detailed price analysis for any or all 

items of the Bill of quantities to demonstrate the internal consistency of these prices with the construction method 

and the schedule proposed. 

After evaluation of the price analysis, the company may require that the amount of the performance security/security 

deposit is increased at the expense of the successful bidder to a level sufficient to protect the company against 

financial loss in the event of default on the part of the successful bidder under the contract. 

Such additional performance security shall be applicable if the bid price is below 15% of the justified price, finalized 

by the owner.  The amount of such additional performance security shall be the difference between 85% of the 

owner’s justified price and quoted price. 

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and labour analysed 

as per standard analysis of rate of CPWD/NBO, and shall be binding on the bidder. 

Such additional performance security shall be applicable for percentage rate tenders also. 

Additional performance security shall be furnished by bidder along with normal performance security as per Cl. No. 

4 of GTC.  Failure to submit such additional performance security may result into termination of the contract. 

27. ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS 

PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND 

ABNORMALLY LOW RATE ITEMS 

The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates decided by the 

owner. 

The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates decided by the 

owner. 

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) abnormally low rate 

items, shall become operative under the following  circumstances:- 

For increase in quantity of more than 25% in respect of works executed below plinth level and 10% in respect of 

works executed above plinth level. 

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on prevalent market 

rate of materials and labour analysed as per standard analysis of rate of CPWD/NBO.  Payment of extra quantity 

over the permitted quantity as explained above would be made on the basis of the new analysed rate. 
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The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted below 25% for the 

items below plinth level and below 10% for the items above plinth level of the agreement schedule quantity, but in 

exceptional cases with written consent of Engineer-in-Charge arising out of technical necessity. 

The above provisions shall be applicable for item rate tenders only and not applicable for percentage rate tenders for 

works based on standard schedule of rates of the company. 

For the purpose of operation, the following works shall be treated as works related to foundation, unless otherwise 

defined in the contract. 

a)  For Buildings:  All works up to 1.2 metres above ground level or up to floor 1 level whichever is lower. 

b) For abutments, piers and well steining: All works up to 1.2 m above the bed level. 

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/tanks and other elevated 

structures: all works up to 1.2 metres above the ground level. 

d) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 metres above the ground level. 

e) For basement:  all works up to 1.2m above ground level or up to floor 1 level whichever is lower. 

f) For Roads, all items of excavation and filling including treatment of sub base. 

28. AWARD CRITERIA 

28.1 Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has been determined to be 

substantially responsive to the Bidding documents and who has offered the lowest evaluated acceptable Bid Price, 

provided that such Bidder has been determined to be: 

 a. eligible in accordance with the provisions of Clause 2; and 

 b. qualified in accordance with the provisions of Clause 3. 

29. EMPLOYER’S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS 

29.1  Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate or reject any Bid, and to cancel 

the bidding process and reject all Bids, at any time prior to the award of Contract, without thereby incurring any 

liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds 

for the Employer’s action. 

30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

30.1 The Bidder, whose Bid has been accepted, will be notified of the award by the Employer prior to expiration of 

the Bid validity period by e-mail or facsimile and confirmed by registered letter.  This letter (hereinafter and in the 

Conditions of Contract called the “Letter of Acceptance”) will state the sum that the Employer will pay the 

Contractor in consideration of the execution and completion of the Works by the Contractor as prescribed by the 

Contract (hereinafter and in the Contract called “the Contract Price”). 

 30.2 The notification of award will constitute the formation of the Contract. 

The works should be completed as per period specified in the NIT from expiry of *10 (ten) days from the issue of 

letter of acceptance issued by department or within 7 days of handing over of the site or handing over of reasonable 

number of working drawings to the contractor or the period of mobilization allowed in the work order for starting the 

work in special circumstances whichever is latest. 

 For high value works above Rs 5 crores, and for specialized works, period shall be 30 (thirty) days. 

30.3 The agreement will incorporate all agreements between the Employer and the successful Bidder, work 

programme etc. within 30 (thirty) days following the notification of award along with the letter of Acceptance and / 

or Work Order issued by department. 

In case of failure to enter in to agreement within specified period or extended period on the written request of the 

bidder, if any, the department in addition to other penal measures as per clause 15.5 of ITB debar the selected bidder 

from participating in re-tender.  In addition, the department may debar  the bidder from participating in future bids 

for at least 12 months. 

30.4 In the bidding process, the cause of rejection of Bid of any bidder should be intimated to non-qualified bidder 

after the award of the work to the successful one and the Security/Earnest Money shall be refunded to unsuccessful 

bidders as per provision of Cl. 15.3. 

30.5 The contractor shall enter into the execute contract agreement in the prescribed form.  The cost of the stamp 

papers for the contract agreement shall be borne by the contractor.  Two sets of contract document/agreements shall 

be prepared and signed by both the parties One of the sets shall be stamped  “Original” and the other “Duplicate”.  

The duplicate copy will be supplied to the contractor free of cost and the original is to be retained by the company.  

For additional copy, cot to be charged. 

All additional copies should be certified by the ‘Agreement signing authority’. 

The contractor shall keep copy of these documents on the site/place of work in proper manner so that these are 

available for inspection at all reasonable times by the Engineer-in-charge, his representatives or any other officials 

authorized by the company for the purpose. 

The contract document shall not be used by the contractor for any purpose other than this contract and the contractor 

shall ensure that all persons employed for this contract strictly adhere to this and maintain secrecy, as required of 

such documents. 

31. PERFORMANCE SECURITY/SECURITY DEPOSIT 

 31.1 Security Deposit shall consist of two parts; 

  a) Performance Security to be submitted at award of work and 
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  b) Retention Money to be recovered from running bills. 

 The security deposit shall bear no interest. 

 For details refer cl. 4 of General Terms of Conditions. 

32. EMPLOYMENT OF LABOUR 

32.1 Contractors are to employ, to the extent possible (as per policy decision of the company valid from time to 

time), local project affected people and pay wages not less than the minimum wages as per minimum Wages Act or 

such other legislations or award of the minimum wage fixed by respective State Govt. or Central Govt. as may be in 

force. 

Payment of Provident Fund for the workmen employed by him for the work as per the Laws prevailing under 

provision of CMPF/EPF ad allied scheme valid from time to time shall be the responsibility of bidder.  Bidder shall 

also submit statutory returns. 

32.2 The bidder shall comply with statutory requirements of various acts including Cl(R&A) Act. 

32.3 The bidder shall also follow other guidelines as incorporated at Clause 13 of GTC covered under additional 

responsibilities of the contractor. 

NOTE:  In case company decides/circulates separate wages for underground works/for works within mine premises, 

the same may be allowed based on appropriate circular.  Clause 32.1 shall stand amended to this extent before 

notification of bid. 

 

 33. LEGAL JURISDICTION 

35.1 Matter relating to any dispute or difference arising out of this Bid and subsequent contract awarded based on 

the bid shall be subject to the jurisdiction of local court only where the subject work is to be executed. 

 34. DOWNLOADING BID DOCUMENT FROM WEB-SITE. 

i)  The bidders will download the Bid documents from the website.  The company shall not be responsible for any 

delay/difficulties/inaccessibility of the downloading facility for any reason whatsoever.  The downloading facility 

shall be available as soon as the bid is notified. 

ii)  The bidders will be required to submit an undertaking (in the form as enclosed) that they will accept the Bid 

documents as available in the website and their Bid shall be rejected if any tampering in the Bid documents is found 

to be done at any time after opening of Bid and during pendency of the contract. 

iii)In case of any discrepancy between the Bid documents downloaded from the website and the master copy 

downloaded from website and available in the office, the latter shall prevail and will be binding on the Bidders.  No 

claim on this account will be entertained. 

35. E-PAYMENT 

The bidders are to furnish the details of their bank A/c Nos. Name and Address of the Bank and Branch Code along 

with the Bid.  Successful bidders/Bidders are required to submit an authorization form duly signed for e-payment to 

them.  Enclosed Annexure be filled in and submitted along with the Bid. 

36. INTEGRITY PACT (APPLICABLE FOR BIDS WITH ESTIMATED COST EXCEEDING Rs 200 LAKHS) 

a)  Bidders are required to submit the pre contract integrity pact duly signed and witnessed as per enclosed format 

along with the bid Part-I.  This will be signed by the authorized signatory of the bidder (s) with name, designation 

and seal of the company.  Bidders who do not sign the pact shall be disqualified from participation in the Bid 

process. 

37. CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED 

Prior approval in writing of the Company shall be obtained before any change is made in the constitution of the 

contracting agency.  If prior approval is not obtained the same will be treated as a breach of contract. 

38. MISCELLANEOUS 

The bidders should fill the bid document properly and carefully.  They should avoid quoting absurd rates and making 

too many corrections in the tender.  The amount should be correctly worked out.  All the pages shall be signed and 

properly authenticated.  Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives are 

synonymous.  Provisions related to instructions to bidder shall be a part of agreement. 

NOTE:  For e-tendering, refer e-tender notice and Instruction to Bidders under Manual for e-tendering works. 
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CHECK LIST FOR SUBMISSION OF BID. 

(Specimen only, subject to improvement) 

1)  Earnest Money – Demand Draft/Bank Guarantee (as per enclosed proforma). 

2) Constitution/Legal status of Bidder including place of Registration and Principle place of business e.g. 

Memorandum of Understanding, Articles of Association, and Partnership Deed, affidavit in case of proprietary 

firm and Authorization/Power of Attorney of Bid Signatory. 

3) Joint Venture details including original JV Agreement and details covering 2 for JV Partners – if applicable. 

4) Details of Permanent Account No. (PAN).   (For bidder/all JV partners) 

5) Details related to fulfillment of Eligibility Criteria. 

a. Certificate of completion of similar work [Ref. Cl.3.3(A) of ITB] 

b. Work Order for the work(s) referred in 5(a). 

c. In case of sub-contractor suitable document as per Cl. 3.3(A) of ITB- if applicable. 

d. Information on financial turnover of last 3 years [ref. Cl. 3.3(B) of ITB]. 

e. Information on net worth- if applicable [ref. Cl. 3.3(E&M) of ITB]. 

6) Particulars of Registration with Sales Tax Authority /VAT – Not applicable for only service oriented works 

(for bidder/all JV partners) 

7) Particulars of Registration with Service Tax Authority - 

(For bidder/all JV partners) 

8) Integrity Pact duly signed (Applicable for bids with estimated cost above Rs. 200 lakhs). (duly  signed by bidder 

or all JV partners and witnessed). 

9) Undertaking on Bidder’s letterhead as per enclosed pro-forma 

10) Contractor’s Bid as per enclosed pro-forma 

11) Bid Document duly signed in all pages excluding Price Part as per Cl. 11.1 of ITB (to be submitted as part 

of Part-1 Bid). 

12) Price Bid comprising of priced Bill of Quantity duly filled in and signed in all pages. 

(to be submitted as part of par-II Bid). 

13) E-payment details as per format. 

Note:  All information/documents should be duly signed an authenticated by the individual bidder, or all partners of J.V. 
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PART-I 

CONTRACTOR’S BID AND ACCEPTANCE OF BID CONDITIONS 

On the letter head of the company by the Bidder or authorized Officer having power of attorney to sign on behalf of 

the bidder. 

To: 

……………………………………….. 

 ……………………………………….. 

 Sub: BID for the Work ………………………………………. 

 Ref.: Bid Notice No. …………………………………………. 

Dear Sir, 

 This has reference to above referred tender.  I/We have read and examined the conditions of contract, Scope 

of work, technical specifications, BOQ and other documents carefully. 

I/We am/are pleased to submit out bid for the above work.  I/We hereby unconditionally accept the tender conditions 

and tender documents in its entirety for the above work and agree to abide by and fulfill all terms and conditions and 

specifications as contained in the bid document. 

I/we here by submit all the documents as required to meet the eligibility criteria as per provision of the bid 

notice/document. 

I/We hereby confirm that this bid complies with the Bid validity, Bid security and other documents as required by 

the Bidding documents. 

If any information furnished by me/us towards eligibility criteria of this tender is found to be incorrect at any time, 

penal action as deemed fit may be taken against me/us for which I/We shall have no claim against CIL/Subsidiary. 

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of Acceptance/Work Order 

shall constitute a binding contract between me/us and …. Coalfields Ltd. 

Should this bid be accepted, I/we agree to furnish Performance Security within 28 days of issue of letter of 

acceptance and commence of the work within 10 days of issue of letter of acceptance.  In case of our failure to abide 

by the said provision …. Coalfields Ltd. shall, without prejudice to any other right or remedy, be at liberty to cancel 

the letter of acceptance/award and to forfeit the Earnest Money and also debar us from participating future tenders 

for a minimum period of 12 months. 

 

       Yours faithfully, 

 

       Signature of Bidder 

        OR 

    Authorized signatory, in case of JV, All partners of JV 

Encl.   i) Earnest Money of Rs ……..   vide ….. Dated……… 

ii)………………………………………………………….. 
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QUALIFICATION INFORMATION 

(The information to be submitted by individual Bidder/or individual members of Joint Venture) 

1.  Bidders’ Details 

Sl. No. Particulars Remarks/Details 

1 Constitution or Legal status of Bidder (attach)  

2 Place of registration:  

3 Principal place of business  

4 Power of Attorney of Bid signatory :  (attach)  

 

i)  If an individual: 

a) Full name   : 

b) Postal Address : 

ii) If proprietary firm: 

a) Name of the Proprietor: 

b) Full postal address of Firm/Proprietor: 

iii) If partnership firm : 

a) Full name of partners: 

b) Full postal addresses of the firm : 

c) Partnership Deed: 

iv) In case of Company : 

a) Date  and place of registration : 

b) Memorandum & Articles of Association : 

c) Full postal address of the registered office: 

In case of Joint Venture all relevant details in respect of all the partners be submitted. 

1.2 Joint Venture: 

Name of all partners of a Joint Venture (Not more than 3) 

1. Lead partner 

2. Partner 

3. Partner 

 

NOTES:  Joint Venture must comply the requirements of cause 2.3 under Instruction To Bidders: 

Joint Venture Agreement be enclosed. 

1.3 Documents fulfilling Clause 3.3(A) of Qualifying Criteria under ITB be submitted 

1.4 Evidence of adequacy of average annual financial turn over during last three years ending 

31st March of the ………………… (Previous) financial year should be at least 30% of the estimated value of the 

work, Refer Cl. 3.3(B) 

 

Relevant balance sheets/Certificate be issued by practicing C.A (with Membership No. and Name) based on last 

three years balance sheet or other suitable documents acceptable to the department. 

 If the audited balance sheet for the immediately preceding year is not available in case of tender notified before 30 th 

September, audited balance sheet/profit and loss statement and other financial statement of the three financial years 

immediately preceding the previous financial year may be adopted for evaluating the credentials of the bidder. 

1.5 Details related to Net worth – Refer cl. 3.3 (E&M) 

2.0 PERMANENT INCOME TAX ACCOUNT NO. (PAN) -  enclose. 

In case of Joint Venture, PAN in respect of all the Joint Venture Partners shall be submitted. 

3.0 (a) DETAILS OF EARNEST MONEY/PERFORMANCE SECURITY 

Details of Banker’s Cheque /Demand Draft/B.G. along with Name of Banker on whom drawn: 

 

Amount (Rs) 

BG valid up to ………………… (if applicable) 

 

4.0 OTHER DETAILS 

(a) Particulars of Registration for Sales Tax/VAT of any Indian State/UT, as applicable – enclose. 

(not applicable for only service oriented work) 
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(b) Particulars of Registration for Service Tax - enclose.  (Not applicable for small service provider.  However, a 

declaration issued by Practicing Charted Accountant is to be enclosed certifying that the bidder is a small 

service provider and exempted from service tax registration). 

In case of Joint Venture, Certificate of Registration with Sales Tax/VAT/Service Tax Department, as applicable, in 

respect of all the Joint Venture Partners shall be submitted. 

 

5.0 Acceptance by the Bidder of conditions of contract as per Bid Documents: Attach signed copies of the bid document 

issued to them along with the Bid as proof of acceptance.  Also enclose “Contractor’s Bid” and “undertaking”. 

______________ 

       Signature of the Bidder. 

       In case of J.V. all partners of J.V. 

NOTE:  Separate sheets may be attached to furnish details, if necessary. 
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(Ref. Clause- 3.2 of ITB) 

UNDERTAKING 

 

 

On the letter head of the company by the Bidder or authorized officer having power of attorney to sign on behalf of 

the bidder 

 

I/We, ……………………………………………………….., Proprietor/Partner/Legal Attorney/Director/Accredited 

Representative of M/s ……………. Solemnly declare that: 

1. I/We am/are submitting Bid for the work ……………………………….. against Bid Notice No. …………… 

dated ……………….. and I/we offer to execute the work in accordance with all the terms, conditions and 

provisions of the bid. 

2. Myself/Our Partners/Directors don’t has/have any relative as employee of 

………………………………………………. (Name of the Company) 

3. All information furnished by us in respect of fulfilment of eligibility criteria and qualification information of this 

Bid is complete, correct and true. 

4. All copy of documents, credentials and documents submitted along with this Bid are genuine, authentic, true and 

valid. 

5. I/We hereby authorize department to seek references/clarifications from our Bankers. 

6. *I/We have submitted particulars of existing Sales Tax/VAT registration.  We also undertake that Certificate of 

Registration with appropriate Sales Tax/VAT Authority where the work will be executed shall be arranged 

before any payment is made to us. 

7. We hereby undertake that we shall register and obtain license from the competent authority under the contract 

labour (Regulation & Abolition Act) as relevant, if applicable. 

8. *I/We hereby confirm that we have registration with CMPF/EPF Authorities.  We shall make necessary 

payments as required under law. 

Or 

 I/We hereby undertake that we shall take appropriate steps for registration as relevant under CMPF/EPF 

authorities, if applicable.  We shall make necessary payments as required under law. 

 Delete whichever is not applicable. 

9. ** I/We have not been banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs. 

(In case of JV, all partners are covered) 

Or 

 ** I/We …………………….. have been banned by the organization named “________________” for  a period 

of …………………year/s, effective from ………….. to ……………… 

[In case of JV, name(s) of the JV Partner(s)] 

 ** Delete whichever is not applicable. 

10.  I/We hereby declare that I shall/we will accept the Bid documents as available in the website and our Bid shall 

be rejected if any tampering in the Bid document is found to be detected at the time of opening of Bid or at any 

time thereafter and in such case department shall be free to take appropriate action as it deems fit. 

In case of missing pages, I shall/We will abide by the terms and conditions etc. of the original Bid document as 

hoisted in the website of the company. 

11.  If any information and document submitted is found to be false/incorrect at any time, department may cancel 

my/our Bid and action as deemed fit may be taken against me/us, including termination of the contract, 

forfeiture of all dues including Earnest Money and banning/delisting of our firm and all partners of the firm etc. 

 

Signature of the Bidder or his  

Authorized representative 

Dated…………………….          In case of JV signature of all partners of JV 
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GENERAL TERMS AND CONDITIONS 

 

 

1. Definitions 

 

i) The word “Employer” or “Company” or “Owner” wherever occurs in the conditions, means the 

……………. Limited, represented at Head Quarters of the Company by the ……………… or his 

authorized representatives or any other officer specially deputed for the purpose who will employ the 

contractor. 

ii) The word “Principal Employer” wherever occurs, means the officer nominated by the Company to function 

on its behalf. 

iii) The word “Contractor/Contractors” wherever occurs means the successful bidder/bidders who has/have 

deposited the necessary Earnest money and has/have been given written intimation about the 

acceptance of tender and shall include legal representative of such individual or persons composing a 

firm or a company or the successors and permitted assignees of such individual, firm or Company, as 

the case may be and any constitutional, or otherwise change of which shall have prior approval of the 

employer. 

iv) “Site” means the land and places including any building and erection thereon, over, under, in or through 

which the Permanent works or Temporary works designed by the Engineer-in-Charge are to be 

executed and any other lands and places provided by the Employer for working apace or any other 

purpose as may be specifically designated in the Contract as forming part of the site. 

v) The term “Sub-Contractor” as employed herein, includes those having a direct contract with Contractor 

either on piece rate, item rate, time rate or any other basis and it includes one who furnishes work to a 

special design according to the plans or specifications of this work but does not include one who 

merely supplies materials. 

vi) “Accepting Authority” shall mean the management of the company and includes an authorized 

representative of the company or any other person or body of persons empowered on its behalf by the 

company. 

vii) “Engineer-in-charge” shall mean the officer nominated by the company in the Civil Engineering 

cadre/discipline who is competent to direct supervisors and authorized to be in charge of the works for 

the purpose of this contract.  The Engineer-in-Charge/Designated Officer in Charge, who is of an 

appropriate seniority, will be responsible for supervising and administering the contract, certifying 

payments due to the contractor, valuing variations to the contract, awarding extension of time and 

valuing compensation events.  The Engineer-in-Charge/Designated Officer in Charge may further 

appoint his representatives i.e. another person/Project Manager or any other competent person and 

notify to the contractor who is directly responsible for supervising the work being executed at the site, 

on his behalf under their Delegation of Powers of the company.  However, overall responsibility, as far 

as the contract is concerned, will be that of the Engineer-in-Charge/Designated Officer in Charge. 

viii) The “Contract” shall mean the notice inviting tender, the tender as accepted by the Company, the work 

order issued to the contractor, and the formal contract agreement executed between the company and 

the contractor together with the documents  referred to therein including general terms and conditions, 

special conditions, if any, scope of work, frozen terms & conditions/technical parameters/scope of 

work and revised offer, if any, specifications, drawings, including those to be submitted during progress 

of work, schedule of quantities with rates  and amounts. 

ix) A “Day” shall mean a day of 24 hours from midnight to midnight. 

x) The “Work” shall mean the works required to be executed in accordance with the contract/work order or 

parts thereof as the case may be and shall include all extra or additional, altered or substituted works or 

any work of emergent nature, which in the opinion of the Engineer-in-charge, become necessary during 

the progress of the works to obviate any risk or accident or failure or become necessary for security. 

xi) “Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates prescribed by 

the company and the amendments issued from time to time. 

xii) “Contract amount” shall mean: 

a) In the case of turnkey/lump sum contracts the total sum for which tender is accepted by the 

company. 

b) In the case of other types of contracts the total sum arrived at based on the individual rate(s)/ 

percentage rate(s) quoted by the tenderer for the various items shown in the Schedule of Quantities 

of the tender document as accepted by the Company with or without any alteration as the case may 

be. 

xiii) “Written notice” shall mean a notice or communication in writing and shall be deemed to have been duly 

served if delivered in person to the individual or to a member of the contractors firm or to an office of 
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the company for whom it is intended, or if delivered at or sent by registered mail/e-mail to the last 

business address known to him who gives the notice. 

xiv) “The constructional plant” means all appliances, tools, plants or machinery of whatsoever nature required in 

or about the execution, completion or maintenance of the works but does not include materials or other 

things intended to form part of the permanent work. 

xv) “Letter of Acceptance of Tender” means letter giving intimation to the tenderer that his tender has been 

accepted in accordance with the provisions contained in that letter. 

xvi) “Department” means the Civil Engineering Department of Coal India Limited or any of its subsidiary 

companies/units represented by the appropriate authority. 

xvii) “Act of insolvency” means as it is designed by Presidency Town Insolvency Act or Provincial 

Insolvency Act or any act amending such originals. 

xviii) The words indicating the singular only also include the plural and vice-versa where the context so 

requires. 

xix) “Drawings”/”Plans” shall mean all: 

a. Drawings furnished by the owner with the bid document, if any, as a basis for proposals, 

b. Working drawings furnished by the Owner after issue of letter of acceptance of the tender to start 

the work. 

c. Subsequent working drawings furnished by the owner in phases during progress of the work, and 

d. Drawings, if any, submitted by the contractor as per provision of the contract and duly approved by 

the owner. 

xx) “Codes” shall mean the following, including the latest amendments, and/or replacements, if any: 

a. Bureau of Indian Standards relevant to the works under the contract and their specifications. 

b. Indian Electricity Act and Rules and Regulations made there under. 

c. Indian Mines Act and Rules and Regulations made there under. 

d. Any other Act, rule and regulations applicable for employment of labour, safety provisions, 

payment of provident fund and compensation, insurance etc. 

2. Contract Documents and Miscellaneous Provisions : 

The following documents shall constitute the contract documents: 

i) Articles of Agreement. 

ii) Letter of Acceptance of Bid/Work Order indicating deviation, if any, from the conditions of contract 

incorporated in the tender document issued to the bidder. 

iii) Notice inviting Tender and Instructions to Bidders. 

iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms & Conditions, 

Special Terms & Conditions, and Commercial Terms & Conditions etc. as applicable. 

v) Frozen terms & conditions/technical parameters and revised offer, if any. 

vi) Specifications/scope of Work, if any. 

vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 

viii) Contract drawings and work programme. 

ix) Safety Code etc. forming part of the tender. 

x) Integrity Pact (if applicable). 

2.1 The contractor shall enter into and execute contract agreement in the prescribed form.  The cost of the stamp 

papers for the contract agreement shall be borne by the contractor.  Two sets of contract document/agreements 

shall be prepared and signed by both the parties One of the sets shall be stamped “Original” and the other 

“Duplicate”.  The duplicate copy will be supplied to the contractor free of cost and the original is to be retained 

by the company.  For additional copy, cost to be charged. 

All additional copies should be certified by the Engineer-in-Charge. 

The contractor shall keep copy of these documents on the site/place of work in proper manner so that these are 

available for inspection at all reasonable times by the Engineer-in-charge, his representatives or any other 

officials authorized by the company for the purpose. 

2.2 The contract document shall not be used by the contractor for any purpose other than this contract and the 

contractor shall ensure that all persons employed for this contract strictly adhere to this and maintain secrecy, as 

required of such documents. 

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all matter arising 

under this contract. 

2.4 The Contract Agreement will specify major items of supply or services for which the contractor proposes to 

engage sub-contractor/sub-vendor.  The contractor may from time to time propose any addition or deletion from 

any such list and will submit proposals in this regard to the Engineer-in-Charge/Designated Officer in charge for 

approval well in advance so as not to impede the progress of work.  Such approval of the Engineer-in-

Charge/Designated Officer in Charge will not relieve the contractor from any of his obligations, duties and 

responsibilities under the contract. 
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2.5 Acceptance of Offer : 

“Letter of Acceptance” - is an acceptance of offer by the company.  The tenderer should acknowledge the 

receipt of the order within 10 days of mailing of LOA and any delay in acknowledging the receipt will be treated 

as a breach of contract and compensation for the loss caused by such breach will be declared by the company by 

forfeiting EMD. 

3.  Discrepancies in contract documents & Adjustments thereof 

The documents forming part of the contract are to be treated as mutually explanatory of one another and in case 

of discrepancy between schedule of quantity, the specifications and/or drawing, the following order of 

preference shall be observed; 

 

a) Description in Bill of Quantities of work. 

b) Particular specification and special conditions, if any 

c) Drawings. 

d) General specifications 

e) BIS Specifications 

 

3.1 In the event of varying or conflicting provision in any of the document(s) forming part of the contract, the 

accepting Authority’s decision/clarification shall hold good with regard to the intention of the document or 

contract as the case may be. 

3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not  vitiate the 

contract or release the contractor from discharging his obligations under the contract including execution of 

work according to the Drawings and Specifications forming part of the particular contract document. 

4.00 Security Deposit : 

4.1 Security Deposit shall consist of two parts;   

 a) Performance Security to be submitted at award of work and 

 b) Retention Money to be recovered from running bills. 

 The security deposit shall bear no interest. 

4.2 Performance Security should be 5% of contract amount and should be submitted within 28 days of issuance of 

LOA by the successful bidder in any of the form given below: 

* a Bank Guarantee in the form given in the bid document from any Scheduled bank.  The BG issued by outstation 

bank shall be operative at its local branch at …… or branch at ………… Bank Guarantee against Performance 

Security shall be applicable if the amount of Performance Security exceeds Rs 5.0 lakhs. 

* Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in favour of owner. 

* Demand Draft drawn in favour of …… Coalfields Ltd. on any Scheduled Bank payable at its Branch at ……. 

The Earnest Money/Bid Security deposited in the form of Bank Guarantee shall be discharged when the Bidder has 

signed the Agreement and furnished the required Performance Security/1st part of security deposit. 

The bid security deposited in the form of Demand draft/cash may be adjusted against the Performance security (1st 

part of security deposit) at bidder’s option. 

If performance security is provided by the successful bidder in the form of bank guarantee it shall be issued either –  

a) At Bidder’s option by a Scheduled Bank, or 

b) By a foreign bank located in India and acceptable to the employer. 

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the period of 

contract/extended contract period (if any), whichever is more. 

Failure of the successful bidder to comply with the requirement as above shall constitute sufficient ground for 

cancellation of the award of work and forfeiture of the bid security/earnest money. 

In addition to the above penal measures, the bidder will not be allowed to participate in the re-tendering process.  

The bidder may also be debarred from participating in future tenders in the subsidiary for a minimum period of 12 

months. 

4.3 5% Performance Security should be refunded within 14 days of the issue of defect liability certificate (taking 

over certificate with a list of defects). 

4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value.  The balance 5% shall be 

treated as retention money and will be second part of security deposit. 

 

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the contractor, on its 

accumulation to a minimum amount of Rs 5 lakhs subject to the condition that amount of any Bank Guarantee except 

last one, shall not be less Rs 5 lakhs. 

However, Bank Guarantee against retention money shall be with suitable validity based on nature of work which 

shall be 90 days beyond the defect liability period, but in no case less than the period of one year. 

Bank Guarantee is to be submitted in the format prescribed by the company.  Bank Guarantee shall be irrevocable 

and will be from Scheduled Banks as elaborated at Cl.4.2. 

4.5 Retention Money should be refunded after issue of No Defect Certificate. 



- 24 - 

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are due and 

payable by the contractor to the company as may be determined in terms of the contract, and the amount 

appropriated from the security deposit shall have to be restored by further deduction from the contractors subsequent 

on account running bills, if any. 

4.7 REFUND OF SECURITY DEPOSIT:   The refund of security deposit shall be subject to company’s right to 

deduct/appropriate its due against the contractor under this contract or under any other contract. 

On completion of the entire work and issue of defect liability certificate (taking over certificate with a list of defects) 

by the Engineer-in-charge, one half of the security deposit remaining with the company (Performance Security) shall 

be refunded as elaborated at Cl.No.4.3. 

The other half(Retention Money) shall be refunded to the contractor after issue of No Defect Certificate by the 

Engineer-in-Charge on the expiry of Defect Liability Period of six months, subject to the following conditions: 

a)  Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over certificate with 

list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the said defect liability period 

of six months or on its due extension till completion of the rectification works as required. 

b) In the case of building work or other work of similar nature, the refund shall be made on the expiry of the said 

six months period or at the end of one full monsoon period i.e. June to September, whichever is later in point of 

time and any defects such as leakages in roof, effloresces in walls, dampness, defects in drainage etc. should be 

rectified to the satisfaction of Engineer-in-Charge. 

NB:  In case of Maintenance contracts, that ends with  successful completion of work, where question of Defect 

Liability Period does not arise (e.g. sweeping/cleaning, horticulture, tank cleaning, jungle cutting, grass cutting, 

surface dressing etc.), the performance security and retention money (second part of bid security) can be released 

simultaneously after completion of work and taking over by department. 

4.8 Additional performance security: (applicable for item rate as well as percentage rate tenders):  Additional 

performance security shall be applicable if the bid price is below 15% of the justified price, finalized by the owner.  

The amount of such additional performance security shall be the difference between 85% of the owner’s justified 

price and quoted price. 

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and labour analysed 

as per standard analysis of rate of CPWD/NBO, and shall be binding on the bidder. 

Additional performance security shall be furnished by bidder along with normal performance security. 

Failure to submit such additional performance security may result into termination of the contract. 

This additional performance security will not carry any interest and shall be released in the following manner: 

i) 30% of Additional performance security will be released after 60% of the total work is completed. 

ii) 50% of Additional performance security will be released after 80% of the total work is completed. 

iii) 100% of Additional performance security will be released after total work is completed. 

Additional performance security may be furnished in the shape of BG or any of the forms as applicable for 

performance security. 

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only when relevant 

item exists in the contract and shall be for 10% of value of such items in the contract or for 10% of value of 

contract with such specialized items only). 

a) For some specialized items of work such as anti-termite treatment, waterproofing work, kiln seasoned and 

chemically treated wooden shutters, or any other item of work deemed as such ‘specialized’ by Engineer-in-Charge 

that are entrusted to specialized firms or contractors who associate specialized agencies, the contractor/firm 

executing the work should be asked to give  a specific guarantee that they shall be responsible for removal of any 

defects cropping up in these works executed by them during the guarantee period.  The form of the guarantee to be 

executed by the contractors shall be as enclosed. 

b) 10% of the security (performance security and retention money) deposited/deducted from the bills of the 

contractors, relevant to the item(s) , shall be refunded to him after expiry of Guarantee period.  The security amount 

relevant to the item(s) of work, may be released after 12 months of completion of work against equivalent BG and 

furnishing Guarantee as at (a) above. 

 

4.10 Refund of security deposit for contracts with supply installation and commissioning of equipment i.e. with 

Mechanical & Electrical Works (shall be applicable only when relevant item exists in the contract) 

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as Mechanical and 

Electrical works.  For such works 10% as security deposit (performance security and retention money) – 

deposited/deducted from the bills of the contractors shall be refunded to him after expiry of guarantee period, which 

will be one year from the date of commissioning of equipment/completion of work and/or rectification of any defect 

which may be defected in the individual equipment for the whole system under the contract, whichever is later. 

In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/revalidated in the 

name of the owner by the contractual agency and will be covered with relevant counter guarantee.  Bank guarantees 

furnished against Performance Security and Retention Money shall be validated for a period 90 days beyond the 

guarantee period. 

4. Deviations/Variations in Quantities and Pricing. 
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The quantities given in the “Schedule of Quantities” are based on estimates and are meant to indicate the extent of 

the work and to provide a uniform basis for tendering and any variation either by addition or omission shall not 

vitiate the contract. 

5.1 The company through its Engineer-in-Charge or his representative shall, without radically changing the original 

scope and nature of the work, under contract, have power to make any alterations in or additions to substitution of 

the original specifications, drawings, designs and instructions that may appear to be necessary or advisable during 

the progress of the work. 

The contractor shall be bound to carry out the work(s) in accordance with the instructions given to him in writing by 

the Engineer-in-Charge or his representative on behalf of the company.  Such altered or additional or substituted 

work, which shall form part of the original contract, shall be carried out by the contractor on the same terms and 

conditions in all respects on which they agreed to do the main work and at the same rate/rates as are specified in the 

contract/ork-order. 

5.2 The right is reserved to cancel any items of work included in the contract agreement or portion thereof in any 

stage of execution if found necessary to the work and such omission shall not be a waiver of any condition of the 

contract nor invalidate any of the provisions thereof. 

5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are not specified in 

the contract/work order, rates for such items shall be determined by the Engineer-in-Charge as follows: 

a)  In the case of percentage tenders, if the rate for the extra item of work executed is available in the company’s 

approved SOR, it will be paid at the schedule rate plus or minus the accepted percentage as per contract. 

However, if the extra item is not available in company’s approved SOR, then the rate for such extra item(s) shall be 

dealt as at (E&M) below. 

c) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar item or near similar 

item/class of work available in the agreement schedule of work or by analysis of rates as at below and the lower 

rate out of the above two shall be considered. 

In case of composite item rate tenders, where two or more schedule of quantities for similar item description may 

form part of the contract, the applicable rates shall be taken from the Schedule of Quantities of that particular part in 

which the deviation is involved, failing that at the lowest applicable rate for the similar item of work in the other 

schedule of quantities. 

For deviation of rates based on analysis, the same shall be done by analysis on prevalent market rate of materials and 

labour based on standard norms of analysis of rate of C.P.W.D./N.B.O. 

d) In case of extra item(s) that are completely new, and are in addition to the items contained in the contract, the 

contractor may within 15 days of receipt of order or occurrence of the item(s) claim rates, supported by proper 

analysis.  The Engineer-in-Charge shall determine the rate(s) by analysis based on prevalent market rate of 

material and labour and on standard norms of analysis of rate of CPWD/NBO. 

e) In case of combined tender with partly item rate for non-schedule items & partly percentage tenders for SOR 

items, the rate for extra item shall be derived as at (b) & (E&M) above in case of non-schedule items rates and 

in case of percentage rates for SOR items the rate for extra item shall be derived as at (a) above. 

In case of any difference between the contractor and the Engineer -in-Charge as to the fixation of rates, the matter 

shall be referred to the accepting authority of the company i.e. GM(E&M)of the company or Staff Officer(E&M) for 

the work awarded at Company Hqrs. Level and Area level respectively, whose decision shall be final and binding on 

the contractor. 

5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract nor invalidate any of 

the provision thereof provided that a deviation estimate/revised estimate/supplementary agreement for the item(s) 

involved is made.  Such approval shall be from appropriate authority. 

5.5 Payment for such deviated items (additional/altered/ substituted items of work of the agreement schedule) shall be 

made in the contractors running on account bills, till the revised estimate/deviation estimate regularizing these items 

are sanctioned by the competent authority of the company, at the provisional rates and shall not exceed: 

 a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the company i.e. 

GM(E&M) of the company or SO( C) of the Area, if the rate is directly available in the SOR of the company/if the 

rate is derived from available rate of BOQ. 

 b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the company, i.e. 

GM(E&M)  of the company or SO(E&M) of the Area, if it is analysed item rates based on prevalent market rates of 

materials and labour following CPWD/NBO norms. 

 Total payment for such extra items of work shall not exceed 10% of work order/agreement value/ approved deviation 

estimate value.  Also total payment including extra items of work shall not exceed the work 

order/agreement/approved deviation estimate value. 

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND 

ABNORMALLY LOW RATE ITEMS 

 The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates decided by the 

owner. 

 The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates decided by the 

owner. 
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 In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) abnormally low rate 

items, shall become operative under the following circumstances:- 

 For increase in quantity of more than 25% in respect of works executed below plinth level and 10% in respect of 

works executed above plinth level. 

 Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on prevalent market 

rate of materials and labour analysed as per standard analysis of rate of CPWD/NBO.  Payment of extra quantity 

over the permitted quantity as explained above would be made on the basis of the new analysed rate. 

 The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted below 25% for the 

items below plinth level and below 10% for the items above plinth level of the agreement schedule quantity, but in 

exceptional cases with written consent of Engineer-in-Charge arising out of technical necessity. 

 The above provisions shall be applicable for item rate tenders only and not applicable for percentage rate tenders for 

works based on standard schedule of rates of the company. 

 

 For the purpose of operation, the following works shall be treated as works related to foundation, unless otherwise 

defined in the contract. 

a) For Buildings:  All works up to 1.2 metres above ground level or up to floor 1 level whichever is lower. 

b) For abutments, piers and well steining :  All works up to 1.2 m above the bed level 

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/tanks and  other elevated 

structures: all works up to 1.2 metres above the ground level. 

d) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 metres above the ground level. 

e) For basement: all works up to 1.2 m above ground level or up to floor 1 level whichever is lower 

For Roads, all items of excavation and filling including treatment of sub base 

 

5.7 The time of completion of the originally contracted work shall be extended by the company in the event of 

any deviation resulting in additional cost over the awarded value, if requested by the contractor as follows:- 

(i) In the proportion which the additional cost of the altered, additional or substituted work (in value) bears to the 

original tendered value plus. 

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable by the 

Engineer-in-Charge. 

 

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, shall have 

power to omit any part of the work in case of non-availability of a portion of the site or for any other reason and the 

contractor shall be bound to carry out the rest of the work in accordance with the instructions given by the Engineer-

in-Charge.  No claim from the Contractor shall be entertained/accepted on these grounds 

5.9 In the event of any deviation being ordered which in the opinion of the contractor changes radically the 

original scope/nature of the contract, the contractor shall under no circumstances suspend the work, either original or 

altered or substituted, and the dispute/disagreement as to the nature of deviation and the rate/rates to be paid for such 

deviations shall be resolved separately with the company as per the procedures/norms laid down hereafter. 

 

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for  Delay 

Time is the essence of the contract and as such all works shall be completed within the time stipulated in the 

contract/work order.  The work shall, throughout the stipulated period of contract, be carried out with all due 

diligence on the part of the contractor. 

Immediately after the contract is concluded i.e. LOA/Work Order is issued, the Engineer-in-Charge and the 

contractor shall agree upon a detailed time and progress chart prepared based on BAR CHART/PERT CPM 

techniques on the basis of a construction schedule submitted by the contractor at the time of executing contract 

showing the order in which the work is proposed to be carried out within the time specified in the LOA/work order. 

For the purpose of this detailed time and progress chart, the work shall be deemed to have commenced on the expiry 

of 10*(ten) days from the issue of letter of Acceptance of Tender or 7(seven) days after handing over the site of work 

or handing over reasonable number of working drawings to the contractor or the period of mobilization allowed in 

the work order for starting the work in special circumstances, whichever is later. 

 For Specialized Works/High Value Works (above Rs 5 crores), the period shall be 30 days. 

6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing the work within the 

aforesaid time limit, the company shall, without prejudice to any other right or remedy, be at liberty, by giving 15 

day’s notice in writing to the contractor to commence the work, failing which to forfeit the Earnest Money deposited 

by him and to rescind the Letter of Acceptance of Tender/Work Order and also to debar the contractor to take part in 

the future re-tender. 

The company may debar such defaulting Contractors form participating in future Tenders for a minimum period of 

12 (twelve) months. 

6.2 If the contractor fails to complete the work and clear the site on or before the date of completion or extended date 

of completion, he shall without prejudice to any other right or remedy available under the law to the company on 

account of such breach, pay as compensation (Liquidated Damages) : 
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i) @ half percent (1/2 %) of the contract amount/Revised Contract amount whichever is less, per week of delay. 

OR 

ii) 1/2 % of the contract value of group of items/revised completion value of group of items whichever is less, per 

week of delay, for which a separate period of completion is originally given. 

 

The aggregate of such compensation/compensations shall not exceed: 

i) 10% (ten) percent of the total amount of the contract/Revised contract amount, whichever is less. 

ii) 10% of the contract value of group of items/revised completion value of group of items whichever is less, 

for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set off against any sum payable to the contractor under this or any 

other contract with the company. 

 

6.2.1  The company, if satisfied, that the works can be completed by the contractor within a reasonable  time after 

the specified time of completion, may allow further extension of time at its discretion with or without the levy of 

L.D. In the event of extension granted being with L.D. the company will be entitled without prejudice to any other 

right or remedy available in that behalf, to recover from the contractor as agreed damages equivalent to half percent 

of the contract value of the works for each week or part of the week subject to a ceiling as described at Cl. 6.2.. 

6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the event of failure 

on the part of the contractor to complete work within further extension of time allowed as aforesaid, shall be entitled, 

without prejudice to any other right, or remedy available in that behalf, to rescind the contract. 

6.2.3  The company, if not satisfied with the progress of the contract and in the event of failure of the contractor to 

recoup the delays in the mutually agreed time frame, shall be entitled to terminate the contract. 

6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, the company, 

shall be entitled to impose penalty/LD as deliberated at Clause 10.  Additionally the contractor shall be debarred 

from participating in the future tenders for a minimum period of 12 months. 

6.3 The company may at its sole discretion, waive the payment of compensation on request received from the  

contractor indicating valid and acceptable reasons if the entire work is completed within the date as specified in the 

contract/work order or as validly extended date without stipulating any compensation for delay. 

6.4 Extension of date of completion:  On occurrences of any events causing delay as stated here-under, the 

contractor shall intimate immediately in writing to the Engineer-in-Charge. 

 

a) Force Majeure: 

 i)  Natural phenomena like unprecedented flood and draught, earthquakes & epidemics. 

ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign) including but not 

limited to war, proprieties, and quarantine embargoes. 

The successful bidder/contractor will advise in the event of his having to resort to this clause by a registered letter 

duly certified by the local chamber of commerce or statutory authorities, the beginning and end of the cause of delay, 

within fifteen days of the occurrence and cessation of such Force Majeure condition. 

In the event of delay due to Force Majeure for more than one month the contract may be terminated at the discretion 

of the company.  Termination under such circumstances will be without any liability on either side. 

For delays arising out of Force Majeure, the bidder/contractor will not claim extension in completion date for a 

period exceeding the period of delay attributable to the clauses of Force Majeure and neither company nor 

bidder/contractor shall be liable to pay extra cost (like increase in rates, remobilization advance, idle charges for 

labour and materials etc.) provided it is mutually established that Force majeure conditions did actually exists. 

b) Serious loss or damage by fire and abnormally bad weather. 

c) Non-availability of stores which are the responsibility of the company to supply as per contract. 

d) Non-availability of working drawings in time, which are to be made available by the company as per 

contract during progress of the work. 

e) Delay on the part of the contractors or tradesmen engaged by the company not forming part of the contract, 

holding up further progress of the work. 

f) Non-availability or breakdown of tools and plant to be made available or made available by the company. 

g) The execution of any modified or additional items of work or excess quantity of work. 

h) Any other causes which, at the sole discretion of the company, is beyond the control of the contractor. 

6.4.1 A HINDRANCE REGISTER shall  be maintained by both department and the contractor at site to record 

the various hindrances, as stated above, encountered during the course of execution. 

Hindrance register will be signed by both the parties.  The contractor may also record his observations in the 

Hindrance Register.  In case the contractor has a different opinion for hindrance and a dispute arises then the matter 

would be referred to the EIC and or the next higher authority whose decision would be final & binding on the 

contractor & the decision to be communicated within 15 days. 

6.4.2  The contractor shall request the company in writing for extension of time within 15 days of happening of 

such event causing delay stating also, the period for which extension is required.  The company may, considering the 

genuinity of the request, give a reasonable extension of time for completion of the work.  Such extension shall be 
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communicated to the contractor in writing by the company through the Engineer-in-Charge within 1 (one) month of 

the date of receipt of such request. 

6.4.3 The opinion of the Engineer-in-Charge, whether the grounds shown for the extension of time are or are not 

reasonable, is final.  If the Engineer-in-Charge is of the opinion that the grounds shown by the contractor are not 

reasonable and declines to the grant of extension to time, the contractor cannot challenge the soundness of the 

opinion. 

The opinion of the Engineer-in-charge that the period of extension granted by him is proper or necessary is not, 

however, final.  If the contractor feels that the period of extension granted is inadequate he can appeal to the 

GM(E&M)/CM(E&M) of the company for consideration on the question whether the period of extension is or is not 

proper or necessary. 

6.4.4  Provisional extension of time may also be granted by the Engineer-in-Charge during the course of execution, 

on written request for extension of time within 15 (fifteen) days of happening of such events as stated above, 

reserving the company’s right to impose/waive penalty at the time of granting final extension of time as per contract 

agreement. 

6.4.5 When the period fixed for the completion of the contract is about to expire, the question of extension of the 

contract may be considered at the instance of the Contractor or the Department or of both.  The extension will have 

to be by party’s agreement, express or implied. 

In case the contractor does not apply for grant of extension of time within 15 (fifteen) days of the hindrance 

occurring in execution of the work and the department wants to continue with the work beyond the stipulated date of 

completion for reason of the work having been unavoidably hindered, the Engineer-in-charge can grant extension of 

time even in the absence of application from the contractor. 

Such extension of time granted by the Engineer-in-Charge is valid provided the contractor accepts the same either 

expressly or implied by his actions before and subsequent to the date of completion.  Such extension of time shall be 

without prejudice to Company’s right to levy compensation under the relevant clause of the contract. 

The contractor shall however use his best efforts to prevent or make good the delay by putting his endeavors 

constantly as may be reasonably required of him to the satisfaction of the Engineer-in-Charge. 

 

7. Material Supply & other facilities: 

The contractor shall at his own expense, provide all materials required for the work, unless otherwise specified, and 

the rates quoted by the contractor shall be for finished work inclusive of all materials required for completion of the 

work as specified in the contract. 

 The company may, of its own or at the request of the contractor, supply such materials as may be specified, if 

available, at rate/rates to be fixed by the Engineer-in-charge. 

7.1 For the materials which the company has agreed to supply for the contract, the contractor shall give in writing of 

his requirements in accordance with the agreed phased programme to the Engineer-in-charge sufficiently in advance. 

The value of materials so supplied shall be set off or deducted from the payment to be made for the items of work in 

which such materials have been consumed, or from any sum then due or to become due to the contractor thereafter. 

7.2* The company will supply steel both reinforcement and structural and cement at the following rates inclusive of 

all taxes.  The contractor shall bear all the cost for transportation; handling and storage from the issuing store of the 

company to contractor’s work site store. 

i) Reinforcement Steel *:- 

 a) M.S.Round  : Rs 

 b) Tor Steel  : Rs 

 c) Structural Steel : Rs 

ii) Cement *   : Rs. 

 (* delete whichever is not applicable) 

7.3 If the steel is issued by the department, the wastage of steel shall be the barest minimum.  The wastage 

allowed form theoretical quantity will be up to a maximum of 5% to cover the wastage due to cutting into pieces, 

bending and other factors.  No cut pieces or scrap less than 2 mtr. Or above length as far as possible. 

If the wastage of steel is more than the permissible variation mentioned above the cost of excess wastage made by 

the contractor shall be recovered at double the issue rates indicated above, or 115% of prevailing market rate 

including sales tax and general tax during the period of work, whichever is more. 

No allowances shall be entertained on account of Rolling Margin for the steel either issued by the department or 

procured by the contractor. 

7.4 If the cement is issued by the department, the variation of 5% will be permitted over the theoretical 

consumption of cement for value of work up to Rs 10.00 lakhs and 3% for value of work above Rs 10.00 lakhs.  In 

the event of cement consumed is more/less than specified above, the recovery for the quantity of  cement consumed 

in excess or less than the specified quantity shall be made at double the issue rate or 115% of prevailing market rate 

including sales tax and general tax during the period of work, whichever is more. 

7.5 In case the department is not able to supply cement/steel as per the provisions of the contract, the Engineer-

in-Charge may allow, with the approval of GM/HOD(E&M) of the company, the contractor in writing for 

procurement of cement/steel from the approved sources and the extra on this account including transport charges, if 

any, over the issue rate shall be reimbursed to the contractor on production of authentic documents.  Transportation 

of cement/steel from the place of purchase to the site of work and proper storage of cement/steel at site shall be 
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contractor’s responsibility.  He should maintain proper account of cement/steel issued/procured by him and should 

allow inspection of his godown and his cement/steel account by the concerned Engineer-in-charge or any other 

authorized officers of the company.  Contractor should draw materials from the company on the basis of actual 

requirement as assessed by the Engineer-in-Charge on “as and when required” basis. 

7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis but the 

Engineer-in-Charge will have the discretion for making full recovery while processing a particular bill or asking for 

the return of the balance materials if the work is not progressing satisfactorily. 

The contractor shall keep accurate record of materials issued by the company, maintain proper account for the 

materials received and consumed in the work and shall be open to check by the Engineer-in-Charge or his authorized 

representative.  The contractor shall ensure that such materials are consumed for the contract works only and the 

Register for the aforesaid account shall be signed both by the representatives of Engineer -in- Charge and the 

contractor. 

7.7 All materials, tools and plants brought to site by the contractor including the materials supplied by the 

company shall be deemed to be held in lien by the company and the contractor shall not have the right to remove the 

same from the site, without the written permission of the Engineer-in-Charge.  The company shall not however be 

liable for any loss, theft or damage due to fire or other cause during this period of lien, the responsibility for which 

shall lie entirely on the contractor. 

7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under cover as 

required etc. as may be necessary for the use and keeping the materials in good condition. 

7.9 Any surplus materials issued by the company, remaining after completion or termination of the contract, 

shall be returned by the contractor at his cost to the place of issue and the Engineer-in-Charge shall accept the same 

at the rate not exceeding the rate at which these where originally issued taking into consideration the deterioration 

or damage, if any, that may have been caused during the custody of the contractor.  In the event, the contractor fails 

to return the surplus materials out of those supplied by the company, the Engineer-in-Charge may, in addition to any 

other liability which the contractor would incur in this regard, by giving notice in writing require the contractor to 

pay the amount at double the issue rate for such unreturned  surplus materials or 115% of the prevailing market rate 

including Sales Tax & General Tax during the period of work, whichever is more. 

7.10 On completion or on termination of the contract and on complete recovery of secured advance paid by the 

company, if any, in respect of materials brought to site, the contractor with due permission of the Engineer-in-

Charge shall be entitled to remove at his expenses all surplus materials originally supplied by him and upon such 

removal, the same shall become the property of the contractor. 

7.11 All charges on account of octroi, terminal or sales tax and other duties on materials obtained for the works 

from any source (excluding materials supplied by the company) shall be borne by the contractor. 

7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own establishment.  

However, if available and feasible the company may arrange electricity at one point near the work site and 

necessary recovery of cost of energy consumed will be made at rates prescribed by the company from time to time.  

Energy meter for this purpose shall be provided by the contractor. 

7.13 The contractor shall arrange necessary water for the work and his own establishment and nothing extra will 

be paid for the same.  Such water used by the contractor shall be fit for construction purposes.  However, if 

available and feasible the company may arrange water, at the written request of the contractor, to the extent 

possible, at one point near the work site for which recovery @ 1% of the contract value of work done will be made 

from the contractor’s bills.  The contractor shall make his own arrangement of water connection and laying of pipe 

lines from main source of supply.  Department do not guarantee to maintain uninterrupted supply of water.  No 

claim of damage or refund of water charges will be entertained on account of such break down. 

7.14 Explosives, detonators and other inflammable materials shall not be used in the execution of the work at site 

by the contractor without prior written permission of the Engineer-in-Charge.  Transportation and storage of such 

materials shall be done in specified manner in accordance with the law in force.  The contractor shall also obtain 

license under such laws for, transportation, storage, use and all other operations, connected with the handling of the 

same. 

 

8.  Quality Assurance – Materials and Workmanship 

The contractor shall carry out and complete the work in every respect in accordance with the contract and shall 

ensure that the work conforms strictly to the drawings, specifications (as enclosed or in absence of enclosed 

specifications current CPWD/BIS specifications) instructions of the Engineer-in-Charge.  The Engineer-in-Charge 

may issue, from time to time, further drawings, detailed instructions/directions in writing to the contractor.  All such 

drawings, instructions/directions shall be consistent with the contract documents and should be reasonably inferable 

there from, along with clarifications/explanations thereof, if necessary.  However, the contractor will be solely 

responsible for design and erection of all temporary structures required in connection with the work. 

8.1 For Quality Assurances of all the Civil Engineering Works the norms/guidelines laid down by the company 

herein and elsewhere will form part of the contract for the purpose of quality of works. 

8.2 The contractor shall be responsible for correct and complete execution of the work in workman like manner with 

the materials as per specification which shall be subject to the approval of the company.  All work under execution 

in pursuance of the contract shall be open to inspection and supervision by the Engineer-in-Charge or by his 
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authorized representative or any other official of higher rank or any other person authorized by the company in his 

behalf & the contractor shall allow the same. 

8.3 All materials to be provided by the contractor shall be in conformity with the specifications/schedule of work as 

per the contract and the contractor shall furnish proof, if so required by the Engineer-in-Charge to his satisfaction 

that the materials do so comply. 

8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for submission of 

samples as required or necessary as per the specification for approval of Engineer-in-Charge who shall approve, if 

found acceptable, promptly so that there is no delay in the progress of the work of the contractor or of the work of 

any of the sub-contractor. 

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with reasonable 

promptness ensuring conformity of the samples with the required specification and complying with the requirements 

as per contract documents keeping in view that the work shall be in accordance with the samples approved by him.  

The contractor shall be bound to furnish fresh sample, if disapproved by the Engineer-in-Charge, for his approval.  

The contractor shall not start bringing materials at the site unless the respective samples are approved.  Materials 

conforming to approved samples shall only be brought to site.  However, Engineer-in-Charge’s approval for any 

sample, design/drawings (permanent/temporary structures) shall not alter contractor’s full responsibility whatsoever 

for the performance and safety of the executed job. 

Samples are to be supplied by the contractor at his own cost.  The cost involved in tests shall be borne by the 

contractor.  If any test is ordered by the Engineer-in-Charge which is to be carried out by any independent person or 

agency at any place other than the site even then the cost of materials and testing charge etc. shall be borne by the 

contractor.  If the test shows that the materials are not in accordance with the specifications, the said materials shall 

not be used in the work and removed from the site at contractors cost. 

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or work due to a 

defect therein for not conforming to the required specification, or for materials not being of the required quality and 

standard or for reasons of poor workmanship or for not being in accordance with the sample approved by him.  The 

contractor shall forthwith remedy the defect/replace the materials at his expense and no further work shall be done 

pending such rectification/replacement of materials, if so instructed by the Engineer-in-Charge. 

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure the proper 

materials for replacement and/or to carry out the rectifications in any manner considered advisable under the 

circumstances and the entire cost & delay for such procurement/rectification shall be borne by the contractor. 

8.6  The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to the standard 

practice followed for such tests, other than those for which satisfactory proof has already been furnished by the 

contractor who shall provide at his expense all facilities which the Engineer-in-Charge may  require for the purpose.  

All such expenses born by the contractor are not to be paid separately by the employer and shall be assumed 

covered in accepted prices. 

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company.  However if the 

test shows the workmanship or materials not to be in accordance with the provision of the contract or the instruction 

of Engineer-in-Charge the cost shall be borne by the contractor. 

8.7 Access to the works:  The Engineer-in-Charge and any person authorized by the company shall at all times have 

access to the works and to all workshops and places where work is being prepared or from where materials, 

manufactured articles are being obtained for the works and the contractor shall afford every facility for and every 

assistance in or in obtaining the right to such access. 

8.8  Inspection of works:  i)  No work shall be covered up or put out of view without the approval of the Engineer-in-

charge or the Engineer-in-charge’s representative or any other officer nominated by the company for the purpose 

and the contractor shall afford full opportunity for the EIC or EIC’s representative or any other officer nominated 

by the company for the purpose to examine and measure any work which is  about to be covered up or put out of 

view and to examine foundations before permanent work is placed thereon. The contractor shall give due notice to 

the Engineer-in-charge’s representative whenever any such work or foundations is ready or about  to be ready for 

examination and the Engineer-in-charge’s representative shall, without unreasonable delay, unless he considers it 

unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such work 

or foundations. 

ii) The contractor shall uncover any part or parts of the works or making openings in  or through the same as the 

Engineer-in-Charge may from time to time direct and shall reinstate and make good such part or parts to the 

satisfaction of Engineer-in-charge.. 

If any such part or parts have been covered up or put out of view after compliance with the requirement of sub-clause 

above and are found to be executed in accordance with the contract, the expenses of uncovering, making openings 

in or through and making good the same shall be borne by the Employer, but in any other cases all costs shall be 

borne by the contractor. 

8.9 Removal of Improper Work and Materials : 

i)  The Engineer-in-charge shall during the progress of the works have power to order in writing from time to time: 

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in accordance with 

the contract/work order/approved sample. 

b) The substitution with proper and suitable materials. 
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c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment there from, of 

any work which in respect of materials or workmanship is not in accordance with the contract 

ii)  In case of default on the part of the contractor in carrying out such order, the Engineer-in-charge shall be entitled 

to employ and pay other  agency to carry out the same and all expenses consequent thereon shall be recoverable 

from the contractor or may be deducted from any amount due or which may become due to the contractor. 

8.10  Devaluation of Work :  In lieu of rejecting work done or materials supplied not in conformity with the 

contract/work order/approved samples, the Engineer-in-charge or any other officer nominated by the company for 

the purpose may allow such work or materials to remain, provided the Engineer-in-Charge/the officer nominated by 

the company is satisfied with the quality of any materials, or the strength and structural safety of the work, and in 

that case shall make such deduction for the difference in value, as in his opinion may be reasonable. 

8.11 Final Inspection of Work:  The Engineer-in-charge and any other officer nominated by the company for the 

purpose shall make final inspection of all work included in the contract/work order, or any portion thereof, or any 

completed structure forming part of the work of the contract, as soon as practicable after notification by the 

contractor that the work is completed and ready for acceptance.  If the work is not acceptable to the Engineer-in-

charge at the time of such inspection, he shall inform the contractor in writing as to the particular defects to be 

remedied before final acceptance can be made. 

8.12 Defects appearing after acceptance:  Any defects which may appear within the defect liability period and 

arising, in the opinion of the Engineer-in-charge, from lack of conformance with the drawings and specifications, 

shall, if so required by the Engineer-in-charge in writing, be remedied by the contractor at his own cost within the 

time stipulated by the Engineer-in-charge.  If the contractor fails to comply, the Engineer-in-charge may employ 

other persons to remedy the defects and recover the cost thereof from the dues of the contractor. 

8.13  Site Order Book:  A Site Order Book is a Register duly certified by the Engineer-in-charge regarding number 

of pages it contains, each page being numbered, name of work, name of contractor, reference of contract/work order 

and the aforesaid certificate should be recorded on its first page. 

Site Order Books shall be maintained on the sites of works and should never be removed there from under any 

circumstances.  It shall be the property of the company.  The Engineer-in-Charge or his authorized representative 

shall duly record his observations regarding any work which needs action on the part of the contractor like, 

improvement in the quality of work, failure to adhere to the scheduled programme etc. as per contract/work order.  

The contractor shall promptly sign the site order book and note the orders given therein by the EIC or his 

representative and comply with them.  The compliance shall be reported by the contractor in writing to EIC in time 

so that it can be checked. 

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running on account and 

final bills of the contractor.  A certificate to this effect should be given in the Measurement books by the Engineer-

in-Charge or his representative. 

8.14 Samples and Testing of Materials:  All the materials to be procured by the contractor and to be used in work 

shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and analysis required by him, 

which will be as specified in the specifications of the items concerned and or as specified  by BIS or the 

IRC/MORTH standard specifications acceptable to the Engineer-in-Charge.  The method of sampling and testing 

shall be as per the relevant BIS, IRC/MORTH and other relevant standards and practices.  Minor minerals like 

sand, stone chips etc. shall be conforming to relevant BIS standards.  All bought out items including Cement and 

Steel shall be procured from such manufacturers who hold valid license conforming to relevant BIS standards for 

manufacturing of such items. 

8.15 Storage of Materials:  Materials shall be so stored as to ensure the preservation of the quality and fitness for the 

work.  When considered necessary by the Engineer-in-Charge, they shall be placed on wooden platforms or other 

hard, clean surfaces and not directly on the ground. 

Materials shall be placed under cover when so directed and the contractor shall erect and maintain at his own cost 

temporary weather-proof sheds at the work site for the purpose, Stored materials shall be so located as to facilitate 

prompt inspection.  All stored materials shall be inspected at the time of use in the work, even though they may 

have been inspected and approved before being placed in storage or during storage. 

8.16 Defective Materials:  All materials not conforming to the requirements of the specifications shall be considered 

as defective, and all such materials, whether in place or not shall be rejected.  The  shall be removed immediately 

by the contractor at his expenses and replaced with acceptable material. 

No rejected material, the defects of which have been subsequently corrected, shall be used on the work until 

approval in writing has been given by the Engineer-in-Charge.  Upon failure on the part of the contractor to comply 

with any instruction of the Engineer-in-charge made under the provisions of this article within the time stipulated by 

the Engineer-in-charge, the Engineer-in-charge shall have authority to remove and replace defective material and 

recover the cost of removal and replacement from the contractor. 

Further all such defective material lying at site not removed and replaced within 30 days after issue of notice by the 

Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off such material in any manner without any 

further written notice to the contractor. 

9.  Measurement and Payments 

Except where any general or detailed description of the work in the Bill of Quantities or specifications of the 

contract/work order provides otherwise, measurement of work done shall be taken in accordance with the relevant 
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standard method of measurement published by the Bureau of Indian Standards (BIS) and if not covered by the 

above, other relevant Standards/practices shall  be followed as per instructions of the Engineer-in-Charge. 

9.1 All items of work carried out by the contractor in accordance with the provision of the contract having a financial 

value shall be entered in the Measurement Book  as prescribed by the company so that a complete record  of the 

measurements is available for all the works executed under the contract and the value of the work executed can be 

ascertained and determined there from.   Measurements of completed work/portion of completed work shall be 

recorded only in the Measurement Books.   

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative and by the 

contractor or his authorized representative. 

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him for the purpose 

shall intimate the contractor to attend or to send his representative to attend the measurement.  Every measurement 

thus taken shall be signed and dated by both the parties on the site on completion of the measurement.  If the 

contractor objects to any measurements, a note to that effect shall be made in the Measurement Book/Log Book and 

signed and dated by both the parties. 

9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the Engineer-in-

Charge himself or the authority nominated by the company for the purpose in the presence of the contractor or his 

authorized representative and recorded in the M.B. which shall be signed and dated by  both the parties.  

Measurements so recorded shall be final and binding upon the contractor and no claim whatsoever shall thereafter 

be entertained. 

In case the contractor or his authorized representative does not attend to the joint measurements at the prefixed date 

and time after due notice, the measurements taken by the Engineer-in-Charge or his representative shall be final and 

binding on the contractor. 

Measurement of the extra items of work or excess quantities of work duly authorized in writing by the Engineer-in-

Charge shall also be taken and recorded in the M.B. based on the existing items in the SOR of the company and if 

such items do not exist in the company’s SOR, the description of the work shall be as per actual execution.  

Payment for such extra items will be based on the rates to be derived as described in the relevant clauses of the 

contract/work order. 

9.5  No work shall be covered up or put out of view without the approval by the Engineer-in-Charge and recording of 

measurements and check measurement thereof duly accepted by the contractor.  The contractor shall provide full 

opportunity to the Engineer-in-Charge or hi representative to examine and measure all works to be covered  up and 

to examine the foundations before covering up. 

The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are ready for 

examination and the Engineer-in-Charge shall without unreasonable delay arrange to inspect and to record the 

measurements, if the work is acceptable and advise the contractor regarding covering of such works or foundations. 

9.6  In case of items which are claimed by the contractor but are not admissible according to the department, 

measurements of such items, will be taken for record purposes only and without prejudice so that in case  it is 

subsequently decided by the department to admit the contractor’s claims, there should be no difficulty in 

determining the quantities of such work.  A suitable remark should, however, be made against such measurements 

to guard against payment in the ordinary way. 

9.7  Payments:  The running on account payments may be made once in a month or at intervals stipulated in the 

work order/contract agreement. 

9.7.01  Running on  account bill/bills for the work executed/materials supplied in accordance with the work 

order/contract shall be prepared on the basis of detailed measurements recorded as described hereinbefore and 

processed for payments. 

9.7.02  Payment of on account bill shall be made on the Engineer-in-Charge’s certifying the sum to which the 

contractor is considered entitled by way of interim payment for the following : 

a) The work executed as covered by the bill/bills after deducting the amount already paid, the security deposit and 

such other amounts as may be deductible or recoverable in terms of the work order/contract. 

b)(i) Payment for excess quantity of work done with the written instructions of the Engineer-in-Charge for items 

already appearing in the bill of quantities of work with approved rates, will be made along with the on account bills 

only up to 10% of the quantity provided in the agreement subject to overall value of work not exceeding the 

agreement value. 

  (ii) The GM(E&M) of the company and/or the Staff Officer(E&M) of the Area may authorize interim payment for 

excess work done up to 20% of the quantity of work provided in the Bill of Quantity of the work awarded from 

Company level and Area level respectively subject to overall value of work done does not exceed the contract 

value.  This however, shall not be applicable for High Value Items. 

c) Extra items of work executed will be paid on specific written authorization of GM(E&M)  of the company 

or Staff Officer(E&M) of the Area provided that the value of such extra  items of work when added together is not 

more than 10% of the contract value and the total gross payment including excess quantity does not exceed the 

contract value. 

Balance amount on account of excess quantity and extra items of work executed shall be paid after the deviation 

estimate/revised estimate regularizing  the extra items and excess quantities of work is sanctioned by the competent 

authority of the company with the concurrence of the Finance Department of the company. 
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d) On the Engineer-in-Charge’s certificate of completion in respect of the work covered by the contract/final 

measurements of the work certified by the Engineer In Charge or his representative. 

9.7.03   The measurements shall be entered in the M.B. for the work done up to the date of completion and evaluated 

based on the approved rates for the items in the contract agreement/sanctioned revised estimate.  In case of extra 

items of work, the rates shall be derived as stated in the relevant clause of the contract. 

The payments shall be released against the final bill subject to all deductions which may be made on account of 

materials supplied, water supply for construction, supply of electricity and any other dues  payable by the contractor 

to the company, and further subject to the contractor having given to the Engineer-in-Charge a no claim certificate. 

The contractor shall indemnify the company against proof of depositing royalty on account of minor minerals used in 

the work before the final bill is processed for payments.  The final payment to be made will also be subject to 

Clause 4.6 & 4.7 of the General  Terms & Conditions of the contract. 

9.7.04  Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills shall  not of 

itself be conclusive evidence that any work/materials to which it relate is/are in accordance with the contract and 

may be modified or corrected by the Engineer-in-Charge by any subsequent certificate or by the final certificate. 

9.7.05  The company reserve the right to recover/enforce recovery of any over payments detected after the payment 

as a result of post payment audit or technical examination or by any other means, notwithstanding the fact that the 

amount of disputed claims, if any, of the contractor exceeds the amount of such overpayment and irrespective of the 

facts whether such disputed claims of the contractor are the subject matter of arbitration or not. 

The amount of such overpayments shall be recovered from subsequent bills under the contract, failing that from 

contractor’s claim under any other contract with the company or form the contractor’s security deposit or the 

contractor shall pay the amount of over payment on demand.  In case of contractor’s non-payment on such demand, 

the same should be realized from the contractor’s dues, if any, with Coal India Limited or any of its subsidiaries. 

9.7.06 The contractors are required to execute all works satisfactorily and according to the specifications laid down 

in the contract/work order.  If certain items of work, executed by the contractor, are below specifications, the 

contractor should re-do them according to the specifications and instructions of EIC and if the contractor fails to 

rectify the defect within the time and in the manner specified by the EIC, the work shall be got re-done or rectified 

by the department at the risk and cost of the contractor.  Engineer-in-Charge may accept such work of below 

specifications provided the department is satisfied with the quality of such works and the strength/structural safety 

of such works.  In that case Engineer-in-Charge shall make such  deductions for the difference in value, as in his 

opinion is reasonable and is approved by the accepting authority of the company i.e. GM/HOD(E&M) of the 

company in this case or any other officer nominated by GM/HOD(E&M) for the purpose. 

9.7.07  Payment Stage:  The payment stage involved will be as under, 

 i. Signature of Subordinate Engineer(E&M) in MB’s both in pages recording measurements, abstract of bill & 

the duly filled in   bill form. 

 ii. Signature of Sr. Officer(E&M)/Asstt. Manager(E&M) with appropriate check    

 measurements in the MB’s and the bill form. 

 iii. Signature of Dy.Manager(E&M)/Manager(E&M) with appropriate check measurements   

 in MB’s and the bill form. 

 iv. Signatue of Engineer-in-Charge as per definition as at clause 1(vii) of the General   Terms 

and Conditions, as a token of acceptance for payment of the bill.  The EIC    may sign in the 

abstract of the bill in the MB &  the bill form.  In between stage    (iii) and (iv)  accountal 

checking may be made by the concerned Accounts    Officer/Accountant. 

 (In case of non-availability of officials as at (i) above, company may authorize suitable  executives for the works 

outlined at (i).  Further for check measurement also company may  authorize Executives based on availability. 

9.7.08 Secured Advance:  Secured Advance can be paid for items of materials required for execution of the work 

and covered under categories A & B and supplied by the contractor at work site, supported by necessary vouchers, 

challans, test certificates etc. after execution of indemnity bond as per prescribed Form of the company on non-

judicial stamp paper of prescribed value. 

This advance shall be recovered in four equal installments or as per consumption whichever is higher.  Engineer-in-

Charge shall recover at his discretion all or any part of secured advance paid, if in his opinion the work is not 

progressing satisfactorily or the security of these materials at site is not adequately taken care of by the contractor.  

Secured advance shall be payable for contracts of value above Rs 50.00 lakhs only. 

Secured advance for structural steel sections, reinforcement steel and cement, collected at site, will be paid up to 

75% of the corresponding stock yard prices of SAIL for the corresponding steel items and Govt. 

approved/D.G.S.D. prices for cement, if the same exist. 

In case of non-availability of Govt. approved prices of cement & steel and for the materials falling under Category-A 

and B  the secured advance will be paid at the basic rate available in the approved schedule of rates of the company 

plus or minus the overall percentage on which the work  was awarded, provided such rate is not more than 60% of 

the quoted rate of the contractor for the actual work. 

At any point of time the outstanding recoverable secured advance shall not be more than 10% of the contract value. 

Items against which secured advance can be granted: 

 

Category-A 

Civil: 
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1. Bricks 

2. Stone and brick aggregate 

3. Stones 

4. Finished products of brass, iron and steel such as doors & windows frames, wire mesh, gate, GI Sheets. 

5. Pre-cast RCC products such as pipes, jali, water storage tanks etc. 

6. Doors & Window fittings 

7. Pipes and sanitary fittings of CI, SCI & HCI 

Electrical: 

1. Steel conduits 

2. G.I.Pipes 

3. I.C.Boards 

4. Switchgears (Air circuit breakers and Air break switches) 

5. C.I.Boxes 

6. A.C.S.R. Conductors 

7. A.C. Plant & Machinery 

8. Pumps 

9. Generating sets (without oil) 

Items against which secured advance can be granted: 

 

 

Category-B 

Civil: 

1. Glazed tiles, terrazzo tiles and similar articles 

2. Marble slabs 

3. Asbestos cements products 

4. Finished timber products such as doors, windows, flush doors, particles boards (subject to mandatory test being 

satisfactory) etc. 

5. Bitumen in sealed drums 

6. Bitumen felt 

7. Polythene pipes and fittings and tanks 

8. Sanitary fittings and pipes of S.W., porcelain and chinaware materials 

9. Laminated/Safety, one way vision, and bullet proof glasses. 

10. Chemical required for anti-termite treatment (in sealed drums) 

11. Paints, varnishes, distempers, pigment, spirits etc. 

Electrical: 

1. Transformers 

2. Oil-filled switch gears 

3. L.T. & H.T. Cables 

4. Fans 

5. Storage and Dry Batteries 

6. Insulation tapes 

7. Epoxy cable compounds 

8. Electric light fittings 

9. Wooden battens, casing & capping and wooden boards 

10. Flexible wires 

11. PVC materials 

12. Oil and lubricants 

13. Rubber materials 

14. Glass wool, thermocole & other insulating materials. 

15. Porcelain H.T. and L.T. insulators 

In addition to indemnity bond, for materials listed under Category-B, the contractor shall be required to provide necessary 

insurance cover of equivalent value of materials. 

Items against which no secured advance shall be granted: 

Civil: 

1. Glass products other than those indicated in Category-B 

2. Sand and moorum 

3. Chemical compounds other than those indicated in Category-B. 
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Electrical: 

1. Glass gloves and shades 

2. Bulbs and tubes 

3. Petrol and diesel 

4. Freon and other refrigeration gases 

 

9.8 Income tax deduction @ 2% (Two percent) of the gross value of each bill or at the rate as amended from time to 

time, shall be made unless exempted by the competent authority of the Income Tax Department. 

Sales tax on works contract and Building and Construction Workers Cess (as applicable in States) shall be payable 

by the contractor.  If, however, the company is asked to make deduction from the contractor’s bills, the same shall be 

done and a certificate to this effect shall be issued to the contractor for dealing with the State Govt. and the company 

does not take any responsibility to do any thing further in this regard. 

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract Agreement/Work-order 

10 Termination, Cancellation, Suspension and Foreclosure of Contract 

 The company shall, in addition to other remedial steps to be taken as provided in the conditions of contract be 

entitled to cancel the contract in full or in part, and whether the date of completion has or has not elapsed, by notice in writing 

if the contractor:- 

a) Makes default in proceeding with the works with due diligence and continues to do so even after a notice in writing 

from the Engineer-in-Charge, then on the expiry of the period as specified in the notice. 

  Or 

b) Commits default/breach in complying with any of the terms and conditions of the contract and does not remedy it or 

fails to take effective steps for the remedy to the satisfaction of the Engineer-in-Charge, then on the expiry of the 

period as may be specified by the Engineer-in-Charge in a notice in writing., 

Or 

c) Obtains a contract with the company as a result of ring tendering or other non-bonafide methods of competitive 

tendering 

Or 

d) Shall offer or give or agree to give any person in the service of the company or to any other person on his behalf any 

gift or consideration of any kind as an inducement or reward for act/acts of favour in relation to the obtaining or 

execution of this or any other contract for his company 

Or 

e) Fails to complete the work or items of work with individual dates of completion, on or before the date/dates of 

completion or as extended by the company, then on the expiry of the period as may be specified by the Engineer-in-

Charge in a notice in writing 

Or 

f) Transfers, sublets, assigns the entire work or any portion thereof without the prior approval in writing from the 

Engineer-in-Charge.  The Engineer-in-Charge may by giving a written notice, cancel the whole contract or portion of 

it in default.  

10.1 The contract shall also stand terminated under any of the following circumstances: 

a) If the contractor being an individual in the case of proprietary concern or in the case of a partnership firm any of 

its partners is declared insolvent under the provisions of Insolvency Act for the time being in force, or makes any 

conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors amounting to 

proceedings for liquidation or composition under any Insolvency Act. 

b) In the case of the contractor being a company, its affairs are under liquidation either by a resolution passed by the 

contractors company or by an order of court, not being a voluntary liquidation proceedings for the purpose of 

amalgamation or reorganization, or a receiver or manager is appointed by the court on the application by the 

debenture holders of the contractor’s company, if any. 

c)  If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to be continued for 

a period of 21 (twenty one) days. 

d) On the death of the contractor being a proprietary concern or of any of the partners in the case of a partnership 

concern and the company is not satisfied that the legal representative of the deceased proprietor or the other 

surviving partners of the partnership concern are capable of carrying out and completing the contract.  The decision 

of the company in this respect shall be final and binding which is to be intimated in writing to the legal representative 

or to the partnership concern. 

10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-Charge shall have powers: 

a. To take possession of the site, any materials, constructional plant, equipment, stores etc. thereon and carry out 

balance work through any means or through any other agency. 
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b.  To give the contractor or his representative of the work 7 (seven) days notice in writing for taking final 

measurement for the works executed till the date of cancellation or termination of the contract.  The Engineer-in-

Charge shall fix the time for taking such final measurement and intimate the contractor in writing.  The final 

measurement shall be carried out at the said appointed time notwithstanding whether the contractor is present or not.  

Any claim as regards measurement which the contractor is to make shall be made in writing within 7 (seven) days of 

taking final measurement by Engineer-in-Charge as aforesaid and if no such claim is received, the contractor shall be 

deemed to have waived all claims regarding above measurements and any claim made thereafter shall not be 

entertained. 

c.  After giving notice to the contractor to measure up the work of the contractor and to take such whole or the 

balance or part thereof, as shall be unexecuted out of his hands and to give it to another contractor or take up 

departmentally, to complete the work.  The contractor whose contract is terminated shall not be allowed to 

participate in future bidding for period of minimum twelve months. 

In such an event, the contractor shall be liable for loss/damage suffered by the employer because of action under this 

clause and to compensate for this loss or damage, the employer shall be entitled to recover higher of the following: 

i)  Forfeiture of security deposit comprising of performance guarantee and retention money and additional performance 

security, if any, at the disposal of the employer. 

Or 

ii) 20% of value of incomplete work.  The value of the incomplete work shall be calculated for the items and quantities 

remaining incomplete (as per provision of agreement) at the agreement rates including price variation as 

applicable on the date, when notice in writing for termination of work was issued to the contractor. 

The amount to be recovered from the contractor as determined above, shall, without prejudice to any other right or 

remedy available to the employer as per law or as per agreement, will be recovered from any money due to the contractor 

on any account or under any other contract and in the event of any shortfall, the contractor shall be liable to pay the same 

within 30 days.  In case of failure to pay the same the amount shall be debt payable. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased materials, equipment or entered into 

agreement or made advances on any account or with a view to the execution of work or performance of the contract.  And 

in case action is taken under any of provision aforesaid, the contractor shall not be entitled to recover or to be paid any 

sum for any work thereof or actually performed under this contract unless and until the engineer-in-charge has certified in 

writing  the performance of such work and value payable in respect thereof and he shall only be entitled to be paid the 

value so certified. 

The need for determination of the amount of recovery of any extra cost/expenditure or of any loss/damage suffered by the 

company shall not however arise in the case of termination of the contract for death/demise of the contractor as stated in 

10.1 (d) 

10.3  Suspension of Work : 

Suspension of work -  The Company shall have power to suspend the work.  The contractor shall on receipt of the 

order in writing of Engineer-in-Charge (whose decision shall be final and binding on the contractor),  suspend the 

progress of work or any part thereof for such time in such manner as the Engineer-in-Charge may consider necessary 

so as not to cause any damage, or endanger the safety thereof for any of the following reasons: 

a) On account of any default on the part of the contractor, or 

b) For proper execution of the works, or part thereof, for reasons other than the default of the contractor or, 

c) For safety of the works, or part thereof. 

The contractor shall, during such suspension properly protect and ensure the works to the extent necessary and carry 

out the instruction of the Engineer-in-Charge.  If the suspension is ordered for reasons (b) & (E&M), the contractor 

shall be entitled to an extension of time equal to the  period of every such suspension plus 25%.  This shall also be 

applicable for completion of the item or group of items of the work for which a separate period of completion as 

specified in the contract and of which the suspended work forms a part. 

The contractor shall carry out the instructions given in this respect by the Engineer-In-Charge & if such suspension 

exceeds 45 (forty five) days, the contractor will be compensated on mutually agreed terms. 

10.4 Foreclosure of contract : 

If at any time after acceptance of the tender the company decides to abandon or reduce the scope of work for any reason 

whatsoever the company, through its Engineer-in-Charge, shall give notice in writing to that effect to the contractor and 

contractor shall act accordingly in the matter.  In the event of abandonment, the contractor shall have no claim to any 

payment of compensation or otherwise whatsoever, other than those mentioned below:- 

a)  To pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure incurred, if any, by 

the contractor on preliminary works at site e.g. temporary access roads, temporary construction for labour and staff 

quarters, office accommodation, storage of materials, water storage tanks and water supply for the  work including 

supply to labour/staff quarters, office etc. 

b) To pay the contractor at the contract rates full amount for works executed and measured at site up to the date of such 

abandonment. 
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c) To pay for the materials brought to site or to be delivered at site, which the contractor is legally liable to pay, for the 

purpose of consumption in works carried out or were to be carried out but for the foreclosure, including the cost of 

purchase and transportation and cost of delivery of such materials.  The materials to be taken over by the company 

should be in good condition and the company may allow at its discretion the  contractor to retain the materials in full 

or in part if so desired by him and to be transported by the contractor from site to his place at his own cost with due 

permission of the EIC. 

d) To take back the materials issued by the company but remaining unused, if any, in the work on the date of 

abandonment/reduction in the work, at the original issue price less allowance for any deterioration or damage caused 

while in custody of the contractor. 

e) To pay for the transportation of tools and plants of the contractor from site to contractor’s place or to any other 

destination, whichever is less. 

10.4.01  The contractor shall, if required by the Engineer-in-Charge, furnish to him books of accounts, papers, relevant 

documents as may be necessary to enable the Engineer-in-Charge to assess the amounts payable in terms of clauses 

10.4(a)  (E&M) & € of the contract.  The contractor shall not have any claim for compensation for abandonment of the 

work, other than those as specified above. 

 

11. Carrying out Part Work at Risk & Cost of Contractor. 

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge, after giving the contractor 

15 days’ notice in writing, without cancelling or terminating the contract, shall be entitled to employ another Agency for 

executing the job or to carry out the work departmentally or contractually through tendering/limited tendering process, either 

wholly or partly, debiting the contractor  with cost involved in engaging another Agency or with the cost of labour and the 

prices of materials, as the  case may be.  The certificate to be issued by the Engineer-in-Charge for the cost of the work so 

done shall be final and conclusive and the extra cost, if any, shall be borne by the contractor.  However, when this clause is 

invoked, penalty will not be applicable other than on account of delayed completion. 

The value of the work taken away shall be calculated for the items and quantities taken away at the agreement rates including 

price variation as applicable on the date, when notice in writing for taking away part work was issued to the contractor.  The 

contractor, from whom part work is being taken out, shall not be allowed to participate in the tendering process if any. 

If the expenses incurred by the department is less than the amount payable to the contractor at his  agreement rates, the 

difference shall not be payable to the contractor. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim to compensation for 

any loss sustained by him by reasons of his having purchased or procured only materials or entered into any engagements or 

made any advance on any account or with a view to the execution of the work or the performance of the contract. 

 

12.Completion Certificate/Defect Liability Certificate 

Except in cases where the contract provides for “Performance Test” before issue of Defect Liability certificate, in which case 

the issue of Defect Liability Certificate shall be in accordance with the procedure specified therein, the contractor shall give 

notice of completion of work, as soon as the work is completed,  to the Engineer-in-Charge.  The Engineer-in-Charge and or 

any other Officer, nominated for the purpose by the company, shall within 30 (thirty) days from the receipt thereof, inspect the 

work and  as certain the  defects/deficiencies, if any, to  be rectified by the contractor as also the items, if any, for which 

payment shall be made at reduced rate. 

If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of which is necessary for the 

satisfactory performance of the contract, he shall intimate in writing the defects and instruct the contractor to rectify the 

defects/remove deficiencies within the period and in the manner to be specified therein.  In such cases Defect Liability 

Certificate will be issued by the EIC after the above rectifications are carried out/deficiencies are removed by the contractor 

to the satisfaction of EIC. 

In the event there are no defects or the defects/deficiencies are of a minor nature and the Engineer-in-Charge is satisfied that 

the contractor has already made arrangements for rectification, or in the event of contractor’s failure to rectify the defects for 

any reason whatsoever, the defects can be rectified by the company departmentally or by other means and the 50% of the 

security deposit of the contractor shall be sufficient to cover the cost thereof, he shall issue the Defect Liability Certificate 

(Taking Over Certificate with list of defects) indicating the date of completion of the work, defects to be rectified, if any, and 

the items, if any, for which payment shall be made at reduced rate indicating reasons there for and with necessary instructions 

to the contractor to clear the site/place of work or all debris/waste materials, scaffoldings, sheds, surplus materials etc. making 

it clean. 

12.1 In cases where separate period of completion for certain items or groups of items are specified in the contract, separate 

Defect Liability certificate for such items or groups of items may be issued by the Engineer-in-Charge after completion of 

such items on receipt of notice from the contractor only in the event the work is completed satisfactorily in every respect. 

Refund of security deposit and payment of final bill shall, however, be made on completion of the entire contract work, but 

not on completion of such items of work. 

12.2 Before the date fixed for completion of work, the work as well as the site of work are to be made clean after removal of 

rubbish, scaffolding, surplus materials, temporary structures etc. 

12.3 In case of contractor’s failure to clear the site, the EIC shall have right to get the work done.  The cost thereof shall be 

recovered from the final bill of the contractor. 

13. Additional Responsibilities of the Contractor(s) 
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The cost on account of the “Additional Responsibilities of the Contractors” under this clause is deemed to be included in the 

tendered rates. 

i) The company reserves the rights to let other contractors also work in connection with the Project and the 

contractor/contractors shall co-operate in the works for the introduction and stores and materials and execution 

of his/their works 

ii) The contractor/contractors shall keep on the work site during the progress a competent and experienced Resident 

Engineer exclusively for the work and necessary assistants who shall represent the contractor(s). The contractor 

shall employ, on the site in connection with the execution and maintenance of the work, technical and 

managerial staff as mentioned below. 

Sl.No. Value of Work Manpower Requirement 

1 More than 10 Crores One Resident Engineer(Degree Holder), One 

Engineer(Degree Holder), Two Engineers (Diploma 

Holder) 

2 5 Crores to 10 Crores One Resident Engineer(Degree Holder), Two 

Engineers (Diploma Holder) 

3 2 Crores to 5 Crores One Resident Engineer(Diploma Holder ), One 

Engineer (Diploma Holder) 

4 50 lakhs to 2 crores One Resident Engineer(Graduate/Diploma Holder) 

For works below Rs 50 lakhs, the deployment of manpower shall be as assessed by Engineer. 

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, experience and full postal address 

of each and every technical personnel employed at site by him. 

The contractor(s) shall not be allowed to execute the work unless he/they engage the required technical staff as assessed by 

Engineer0in-Charge or as specifically mentioned in the bid.  The delay on this account, if any, shall be the contractor’s 

responsibility. 

Important instructions shall be confirmed to the contractor(s) in writing.  If the contractor/contractors in course of the works 

finds/find any discrepancy between the drawing, forming part of the contract documents and the physical conditions of the 

locality or any errors or omissions in drawings except  those prepared by himself/themselves and not approved by the 

Engineer-in-Charge.  It shall be his/their duty to immediately inform the Engineer-in-Charge in writing and the Engineer-in-

Charge shall verify the same.  Any work done after such discovery and without intimation as indicated above will be done at 

the risk of the contractor/contractors. 

iii) The contractor/contractors shall employ only competent, skillful and orderly men to do the work.  The Engineer-in-Charge 

shall have the right to ask the contractor/contractors to remove from the work site any men of the contractor/contractors who 

in his opinion is undesirable and the contractor/contractors will have to remove him within 3 (three) hours of such orders. 

The contractor shall employ apprentices in the execution of the contract work as required under Apprentices Act. 

The contractor shall further be responsible for making arrangements at his own cost, or accommodation and social needs of 

the staff and workers under his employment. 

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons(including employees) and 

property.  The safety required or recommended by all applicable laws, codes, statutes and regulations shall be observed by the 

contractor(s).  In case of accidents, the contractor(s) shall be responsible for compliance with all the requirements imposed by 

the Workmen’s Compensation Act or any other similar laws in force and the contractor shall indemnify the company against 

any claim on this account. 

All scaffoldings, ladders and such other structures which the workmen are likely to use shall be examined by the Engineer-in-

Charge or his authorized representative whenever they want and the structure must be strong, durable, and safe and of such 

design  as required by Engineer-in-Charge. 

In no case any structure condemned by the Engineer-in-Charge or his authorized representatives shall be kept on the work and 

such structure must be pulled down within three hours of such condemnation and any certificate or instructions, however, 

shall in no way absolve the contractor/contractors from his/their  responsibility, as an employer, as the company shall in no 

way be responsible for any claim. 

The contractor/contractors shall at all times exercises reasonable precautions for the safety of employees in the performance 

of his/their contract and shall comply with all applicable provisions of the safety laws drawn up by the State Govt. or Central 

Govt. or Municipalities and other authorities in India.  The contractor/contractors shall comply with the provision of the 

safety hand book as approved and amended from time to time by the Government of India. 

v)The contactor/contractors shall familiarize themselves with  and be governed by all laws and rules of India and Local 

statutes and orders and regulations applicable to his/their work. 

vi)The contractor shall maintain all records as per the provision made in the various statutes including Contract Labour 

(Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation & Abolition) Central Rules, 1971, Minimum Wages 

Act, Workmen Compensation Act etc. and latest  amendment thereof.  Such records maintained by the contractor shall be 

opened for inspection by the Engineer-in-Charge or by the nominated representative of the Principal Employer. 

vii)The contractor/contractors shall provide facilities for the sanitary necessities of all persons employed on the work shall be 

constructed and maintained in the number, manner and place approved or ordered by the Engineer-in-Charge.  The 

contractor/contractors shall vigorously prohibit committing of nuisance at any other place.  Cost of all works under this item 

shall be covered by the contractor/contractor’s  tendered rates. 
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viii)The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized representative with work reports from 

time to time regarding the contractor/contractors organization and the progress made by him/them in the execution of the 

work as per the contract. 

ix)All duties, taxes (excluding Service Tax only) and other levies, octroi, royalty, building and construction workers cess (as 

applicable in States), whether local, municipal, provincial or central pertaining to the contract payable by the Contractor under 

the Contract (during the entire period of contract), or for any other cause as applicable on the last date of submission of Bid, 

shall be included in the rates, prices and the total Bid Price submitted by  the Bidder.  All investments, operating expenses, 

incidentals, overheads, lifts, carriages, tools and plants etc. as may be attendant upon execution and completion of works shall 

also be included in the rates, prices and total Bid price submitted by the bidder. 

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any increase over the 

rate existing on the last date of submission of Bid shall be reimbursed by the company on production of documentary 

evidence in support of payment actually made to the concerned authorities. 

Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable from the contractor.  The 

details of such duties, taxes and other levies along with rates shall be declared by the bidder in the Price bid. 

The item wise rate quoted shall be exclusive of service tax (share of service provider).  Service tax (share of service provider) 

will be paid extra, if payable.  Payment of service tax (share of service provider ) by service availer (i.e. CIL/Subsidiary), to 

the service provider would be made only on the latter submitting a Bill/Invoice in accordance with the provision of relevant 

service tax rules.  CENVAT credit is to be availed by paying authority as per rule. 

Payment/deposit of service tax  (share of service provider) is the responsibility of the service provider. 

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be subject to variations 

on any account except to the extent variations allowed as per the conditions of the contract of the bidding document. 

The company reserves the right to deduct/withhold any amount towards taxes, levies, etc. and to deal with such amount in 

terms of the provisions of the Statute or in terms of the direction of any statutory authority and the company shall only provide 

with certificate towards such deduction and shall not be responsible for any reason whatsoever. 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company under the Coal Act, the 

contractor will have to produce a royalty clearance certificate from the District Authorities before full and final payment. 

x)The contractor/contractors shall make his/their own arrangement for all materials, tools, staff and labourer required for the 

contract, which shall include cost of lead, lift, loading, unloading, railway freight, recruiting expenses and any other charges 

for the completion of the work to entire satisfaction of the company. 

xi)The contractor/contractors shall make their own arrangement for carriage of all materials to the work  site at his/their own 

cost. 

xii)The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in writing.  Prior permission is 

required to be taken from the owner for engagement of sub-contractor in part work/piece rated work. 

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150 mm shall be pulled, destroyed or damaged 

by  the contractor/contractors or any of his/their employees without the prior permission of the company, failing which the 

cost of such trees or plants shall be deducted from the contractor/contractors dues at the rate to be decided by the company.  

The rates quoted are supposed to include clearance of shrubs and jungles and removal of such trees up to 150 mm dia., as will 

be permitted by the Engineer-in-Charge in writing. 

b)Anything of historical or other interest or of significant value unexpectedly discovered on the site is the property of the 

employer.  The Contractor is to notify the Nodal Officer or his nominee of such discoveries and carry out the Nodal Officer or 

his nominee’s instructions for dealing with him. 

xiv)The contractor/contractors shall not pay less than the minimum wages to the labourer engaged  by him/them as per 

Minimum Wages Act or such other legislation or award of the minimum wage fixed by the respective State Govt. or Central 

Govt. as may be in force.  The contractor/contractors shall make necessary payments of the provident fund for the workmen 

employed by him for the work as per the laws prevailing under provisions of CMPF and allied scheme and Miscellaneous 

Provisions Act, 1948 or Employees Provident Fund and Miscellaneous Provisions Act 1952 as the case may be. 

xv)All accounts shall be maintained properly and the company shall have the right of access and inspection of all such books 

of accounts etc., relating to payment of labourer including payment of provident fund considered necessary and the company 

may arrange for witnessing the payment to the labourer by its representatives. 

xvi)The contractor shall in additions to any indemnity provided by the relevant clauses of the agreement or by law, indemnify 

and keep indemnified for the following: 

a) The company or any agent or employee of the company against any action, claim or proceeding relating to 

infringement or use of  any patent or design right and shall pay any royalties or other charges which  may be payable 

in respect of any article or material included in the contract. 

However, the amount so paid shall be reimbursed by the company in the  event such infringement has taken place in 

complying with the specific directions issued by the company or the use of such article or material was the result of any 

drawing and/or specifications issued by the company after submission of tender by the contractor.  The contractor must 

notify immediately after any claim being made or any action brought against the company, or any agent or employee of 

company in respect of any such matter. 

b) The company against all claims, damages or compensation under the provisions of payment of Wages Act, 1938, 

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, The Workmen’s Compensation Act, 1923 Industrial 

Dispute Act, 1947, Mines Act 



- 40 - 

As applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating P.F. or any 

modification thereof or any other law relating thereto and rules made there under from time to time, as  may be 

applicable to the contract which may arise out of or in consequence of the construction or maintenance or 

performance of the work under the contract and also against costs, charges and expenses of any suit, action or 

proceedings arising out of any accident or injury. 

c) The company against all losses and claims for injuries or damages to any third party or to any property belonging to 

any third party which may arise out of or in consequence of the construction or maintenance or performance of the 

work under the contract and against all claims/demands proceedings/damages, cost charges and expenses whatsoever 

in respect of or in relation thereto. 

xvii)The contractor is under obligation to hand over to the company the vacant possession of the completed building 

structures failing which the Engineer-in-Charge can impose a levy upon the contractor up to 5%  of the total contract value for 

the delay in handing over the vacant possession of the completed works after giving a 15 (fifteen) days notice to the 

contractor. 

xviii)Insurance -  The contractor shall take full responsibility to take all precautions to prevent loss or damage to the works or 

part thereof for any reasons whatsoever (except for reasons which are beyond control of the contractor or act of God, e.g. 

flood, riots, war, earthquake, etc.) and shall at his own cost repair and make good the loss/damage to the work so that on 

completion, the work shall be in good order and condition and in conformity with the requirements of the contract and 

instructions of the Engineer-in-charge. 

The contractor/contractors shall take following insurance policies during the full contract period at his own cost: 

a) In the case of construction works, without limiting the obligations and responsibilities under the contract, the 

contractor shall take insurance policy for the works and for all materials at site so that the value of the works 

executed and the materials at site up to date are sufficiently covered against risk of loss/damage to the extent as 

permissible under the law of insurance.  The contractor shall arrange insurance in joint names of the company and 

the contractor.  All premiums and other insurance charges of the said insurance policy shall be borne by the 

contractor. 

The terms of the insurance policy shall be such that all insurance claims and compensations payable by the insurers, shall 

be paid to the Employer and the same shall be released to the contractor in installments as may be certified by the 

Engineer-in-charge for the purpose of rebuilding or replacement or repair of the works and/or goods destroyed or 

damaged for which payment was received from the insurers. Policies and certificates for insurance shall be delivered  

 

by the contractor to the EIC for his approval before the starting date.  Alterations to the terms of insurance shall not be 

made without the approval of EIC., 

b) Where any company building or part thereof is used, rented or leased by the contractor for the purpose of storing or 

using materials of combustible nature, the contractor shall take separate insurance policy for the entire building and 

the policy shall be deposited with the company. 

c) The contractor shall  at all times during the tenure of the contract indemnify the company against all claims, damages 

or compensation under the provision of the Workmen’s Compensation Act and shall take insurance policy covering 

all risk, claims, damages, or compensation payable under the Workmen’s Compensation Act or under any other law 

relating thereto. 

d) The contractor shall ensure that the insurance policy/policies is/are kept alive till full expiry of the contract by timely 

payment of premiums and it/they shall not be cancelled without the approval of the company and a provision is made 

to this effect in all policies, and similar insurance policies are also taken by his sub-contractors if any.  The cost of 

premium shall be borne by the contractor and it shall be deemed to have been included in the tendered rate. 

e) In the event of contractor’s failure to effect or to keep in force the insurance referred to above or any other insurance 

which the contractor is required to effect under the terms of the contract, the company may effect and keep in force 

any such insurance and pay such premium/premiums as may be necessary for that purpose from time to time and 

recover the amount thus paid from any moneys due to the contractor. 

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER Rs 50 

LAKHS. 

xix) Setting Out:  The contractor shall be responsible for the contract and proper setting out of the works and correctness 

of the position, reduced levels, dimensions and alignment of all parts of the work including  marking out the correct lay 

out in reference to the permanent bench mark and reference points.  Only one permanent bench mark and basic reference 

lines shall be marked and shown to the contractor as basic data. 

The contractor shall have all necessary instruments, appliances and labour in connection therewith.  If at any time during 

the progress of work any error is detected  in respect of the position, levels, dimensions or alignment of any part of the 

work, the contractor on being required to do so by the Engineer-in-Charge or his representative shall at the expenses of 

the contractor rectify such errors to the satisfaction of Engineer-in-Charge unless such error is due to incorrect data 

supplied by the Engineer-in-Charge. 
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xx)On receipt of Letter of Acceptance of Tender/Work Order the contractor shall forthwith Register and obtain License 

from the competent authority under the Contract Labour (Regulation & Abolition) Act 1970, the Contract Labour 

(Regulation & Abolition) Central Rules, 1971 and submit certified copies of the same to the Engineer-in-Charge. 

xxi)The contractor shall be registered with the concerned State Govt. and the Central Govt. in respect of Sales Tax Act 

and the certificate having details of Registration No., period of validity etc. should be submitted to the Engineer-in-

Charge. 

xxii)The contractor shall, in connection with works, provide and maintain, at his own cost, all lights, security guards, 

fencing when and where necessary as required by the Engineer-in-Charge for the purpose of protection of the works, 

materials at site, safety of workmen and convenience of the public. 

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course of execution of the work during 

excavation and dismantling etc. shall be the property of the company and the same may be issued to the contractors, if  

required for use in the works at the rates to be fixed by the Engineer-in-Charge. 

xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. shall be the 

contractor’s responsibility and is to be carried out at his own cost as per instructions of EIC.  The rates quoted by the 

contractor shall be deemed to include the dewatering costs. 

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit specifications and 

drawings showing the proposed temporary work to the Nodal Officer/Engineer-in-Charge or his nominee, who is to 

approve them if they comply with the specifications and drawings. 

The contractor shall be responsible for design of Temporary Works. 

The Nodal Officer/Engineer-in-Charge or his nominee’s approval shall not alter the contractor’s responsibility for design 

of the Temporary Works. 

14  Defects Liability Period: 

In addition to the defect/s to be rectified by the contractor as per terms of the contract/work order, the contractor shall be 

responsible to make good and remedy at his own expense the defect/s mentioned hereunder within such period as may be 

stipulated by the Engineer-in-Charge in writing: 

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six) months from the date of 

issue of Defect Liability certificate/completion certificate. 

b) In the case of building works or other works of similar nature any defect in the work detected by the Engineer-in-

Charge within a period of 6 (six) months from the date of issue of Defect Liability certificate/completion certificate 

or before the expiry of one full monsoon period i.e. June to September whichever is later in point of time. 

14.1 A programme shall be drawn by the contractor and the  Engineer-in-Charge for carrying out the defects by the 

contractor detected within the defect liability period and if the contractor fails to adhere to this programme, the Engineer-

in-Charge shall be at liberty to procure proper materials and carry out the rectifications in any manner considered 

advisable under the circumstances and the cost of such procurement of materials and rectification work shall be 

chargeable to the contractor and recoverable  from any of the pending dues of the contractors. 

The defect liability period can be extended by the company on getting request from the contractor only for valid reasons. 

There will be no defect liability  period for works like Grass Cutting, Jungle Cutting, Surface Dressing & any other work 

of similar nature to be decided by the Engineer-in-Charge. 

15  Operating and Maintenance Manual: 

If “as built” drawings and/or Operating and Maintenance Manual are required the contractor shall supply them by the 

dates as per instruction of the Engineer-in-Charge.. 

If the contractor does not supply the drawings and/or Manual by the dates as stated above, or they do not receive the 

Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall withhold the amount as stated in the 

agreement. 

16 Settlement of Disputes 

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution.  However, if such 

disputes take place between the contractor and the department, effort shall be made first to settle the disputes at the 

company level. 

The contractor should make request in writing to the Engineer-in-Charge for settlement of such disputes/claims within 30 

(thirty) days of arising of the cause of dispute/claim failing which no disputes/claims of the contractors shall be 

entertained by the company. 

Effort shall be made to resolve the dispute in two stages 

In first stage dispute shall be referred to Area GM or GM/HOD(E&M).  If difference still persist the dispute shall be 

referred to a committee constituted by the owner.  The committee shall have one member of the rank of Director of the 

company who shall be chairman of the committee. 

If differences still persist, the settlement of the dispute shall be resolved in the following manner: 

Disputes relating to the commercial contracts with Central Public Sector Enterprises/Govt. Departments (except 

Railways, Income Tax, Customs & excise duties)/State Public Sector Enterprises shall be referred by either party for 

Arbitration to the PMA (Permanent Machinery of Arbitration) in the department of Public Enterprises. 

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought in the Court of Law. 

The following additional terms and conditions are also acceptable to the company.  The tenderers are requested not to 

quote any further additional conditions in the tender. 

----------------------------------------------------------------------------------------------------------------------------------------------- 
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SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, or 

from solid construction except such short period work as can be done safely from ladders.  When a ladder is 

used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as 

well suitable footholds and hand-hold shall be provided on the ladder and the ladder shall be given an 

inclination not steeper that ¼ to 1 ( ¼ horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6 m (12 ft.) above the ground or floor, swung or suspended from an overhead 

support or erected with stationary support shall have a guard rail properly attached or bolted, braced and 

otherwise secured at least 90 cm (3 ft) high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends thereof with only such opening as may be necessary for 

the delivery of materials.  Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 

building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly or 

unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12 ft) above 

ground level, they should be closely boarded, should have adequate width and should be suitably fastened as 

described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to 

prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall be 90 

cm (3 ft.) 

5. Safety means of access shall be provided to all working platforms and other working places.  Every ladder shall 

be securely fixed.  No portable single ladder shall be over 9 m (30 ft) in length while the width between side 

rails in rung ladder shall in no case be less than 20 cm ( 11 ½”) for ladder upto  and including 3 m (10 ft) in 

length.  For longer ladders, this width should be increased at least ¼” for additional 30 cm ( 1 ft) of length.  

Uniform step spacing of not more than 30 cm shall be kept.  Adequate precautions shall be taken to prevent 

danger from electrical equipment.  No materials on any of the sites or work shall be so stacked or placed as  to 

cause danger or inconvenience to any person or the public.  The contractor shall provide all necessary fencing 

and lights to protect the public from accident and shall be bound to bear the  expenses of defence of  every suit, 

action or other proceedings at law that may be brought by any person for injury sustained owing to neglect of the 

above precautions and to pay any damages and cost which may be awarded in any such suit; action or 

proceedings to any such person or which may, with the consent of the contractor, be paid to compensate any 

claim by any such person. 

6. Excavation and Trenching:  All trenches 1.2 m (4 ft) or more in depth , shall at all times be supplied with at least 

one ladder for each 30 m. (100 ft.)  in length or fraction thereof.  Ladder shall extend from bottom of the trench 

to at least 90 cm (3 ft) above the surface of the ground.  The side of the trenches which are 1.5 m (5 ft) or more 

in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 

danger of sides collapsing.  The excavated materials shall not be placed within 1.5 m (5 ft) of the edges of the 

trench or half of the depth of the trench whichever is more.  Cutting shall be done from top to bottom.  Under no 

circumstances, undermining or undercutting shall be done. 

7. Demolition :  before any demolition work is commenced and also during the progress of the work, 

i. All roads and open areas adjacent to the work site shall  either be closed or suitably protected. 

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the 

operator shall remain electrically charged. 

iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or 

flooding.  No floor, roof or other part of the building shall be so overloaded with  debris or materials as 

to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be kept 

available for the use of the person employed on the site and maintained in a condition suitable for immediate 

use, and the contractor should take adequate steps to ensure proper use of equipment by those concerned:- The 

following safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious 

to the eyes, shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields 

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at sufficiently 

safe intervals. 
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v) When workers are employed in sewers and manholes, which are in active use, the contractors shall ensure 

that the manhole covers are opened and ventilated at least for an hour before the workers are allowed to 

get into the manholes, and the manholes so opened shall be cordoned off with suitable railing and 

provided with warming signals or boards to prevent accident to the public .  In addition, the contractor 

shall ensure that the following safety measures are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of the Engineering 

Assistant or any other higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 

before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which 

changes colour in the presence of such gases and gives indication of their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole.  In case, no 

Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

e) Safety belt with rope should be provided to the workers.  While working inside the manholes, such 

rope should be handled by two men standing outside to enable him to be pulled out during 

emergency. 

f) The area should be barricaded or condoned of by suitable means to avoid mishaps  of any kind.  

Proper warming signs should be displayed for the safety of the public whenever cleaning works are 

undertaken during night or day. 

g) No smoking or open flames shall be allowed near  the blocked manhole being cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously.  He should be given rest 

intermittently.  The Engineer-in-Charge may decide the time up to which a worker may be allowed 

to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes.  Whenever called for, 

portable air blowers are recommended for ventilating the manholes.  The Motors for these shall be 

vapour proof and of totally enclosed type.  Non sparking gas engines also could be used but they 

should be placed at least 2 meters away  from the opening and on the leeward side protected from 

wind so that they will not be a source of friction on any inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes/sewers should be properly trained before allowing 

to work in the manhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and gloves 

non sparking tools safety lights and gas masks and portable air blowers (when necessary).  They 

must be supplied with barrier cream for anointing the limbs before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 

weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer immediately and 

adequate medical aid should be provided to him. 

p) The extents to which these precautions are to be taken depend on individual situation but the 

decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual 

case will be final. 

vi) The Contractor shall not employ men and women below the age of 21 years on the work of painting with 

products containing lead in any form.  Wherever men above the age of 21 are employed on the work of 

lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or readymade 

paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 

spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during and on the cessation of work. 

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused 

by dry rubbing down and scraping. 

e) Adequate facilities shall be provided to enable working painters to wash during and on cessation of 

work. 

f) Overall shall be worn by working painters during the whole of working period. 

g) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled 

by painting materials. 
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9. When the work is done near any place where there is risk of drowning, all necessary equipments should be 

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and 

adequate provision, should be made for prompt first aid treatment of all injuries likely to be obtained during the 

course of the work. 

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to the 

following standards or conditions:- 

i)(a) These shall be of good mechanical construction, sound materials and adequate strength and free from 

patent defects and shall be kept repaired and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall  be of durable quality 

and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the age of 

21 years should be in charge of any hoisting machine including any scaffolding winch or given signals to 

operator. 

iii)In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 

hoisting or as means of suspension, the safe working load shall be ascertained by adequate means.  Every 

hoisting machine and all gear referred to above shall be plainly marked with the safe working load.  In case of a 

hoisting machine having a variable safe working load each safe working load and the condition under which it is 

applicable shall be clearly indicated.  No part of any machine or any gear referred to above in this paragraph 

shall be loaded beyond the safe working load except for the purpose of testing. 

iv)In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-

Charge.  As regards contractor’s machines the contractors shall notify the safe working load of the machine to the 

Engineer-in-Charge whenever he brings any machinery to site of work and get it verified by the Electrical 

Engineer concerned. 

11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguards.  Hoisting  appliances should be provided with such means as will reduce to 

the minimum the risk of accidental descent of the load.  Adequate precautions should be taken to reduce  to the 

minimum the risk of any part of a suspended load becoming accidentally displaced.  When workers are 

employed on electrical installations which are already energized, insulating mats, wearing apparel, such as 

gloves, sleeves and boots as may be necessary should be provided.  The worker should not wear any rings, 

watches and carry keys or other materials which are good conductors of electricity. 

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.  Adequate washing 

facilities should be provided at or near places of work. 

13. These safety provisions should be brought to the notice of all concerned by display on a notice board at a 

prominent place at work spot.  The person responsible for compliance of the safety code shall be named therein 

by the contractor. 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements 

made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-Charge of the 

department or their representatives. 

15. Notwithstanding the above clauses from (1) to (14), there is nothing in these to exempt the contractor from the 

operations of any other Act or Rule in force in the Republic of India. 
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MANDATE FORM FOR ELECTRONIC FUND TRANSFER/INTERNET BANKING PAYMENT 

1. Name of the Bidder  :……………………………………………………… 

2. Address of the Bidder: ……………………………………………………. 

City……………… Pin Code ……………… 

     E-mail Id ………………………………….. 

     Permanent Account Number……………………. 

3. Particulars of Bank: 

Bank Name  Branch Name  

Branch Place  Branch City  

Pin Code  Branch Code  

MICR No.    

(Digital Code number appearing on the MICR Band of the cheque supplied by the Bank.  Please attach Xerox 

copy of a cheque of your Bank for ensuring accuracy of the Bank Name.  Branch Name and Code Number. 

RTGS 

CODE 

                    

Account Type Savings Current Cash Credit 

Account No. (as appearing in the 

Cheque Book) 

               

4. Date from which the mandate should be effective. 

I hereby declare that the particulars given above  are correct and complete.  If any transaction is delayed or 

not effected for reasons of incomplete or incorrect information.  I shall not hold Company responsible.  I 

also undertake to advise any change in the particulars of my account to facilitate updation of records for 

purpose of credit of amount through SBI Net/RTGS transfer/NEFT.  I agree to discharge responsibility 

expected of me as a participant under the scheme.  Any bank charges levied by the bank for such e-transfer 

shall be borne by us. 

Place: 

Date: 

              

     Signature of the Party/ Authorised Signatory 

---------------------------------------------------------------------------------------------- 

Certified that particulars furnished above are correct as per our records. 

Banker’s Stamp 

Date      Signature of the Authorised official from the Bank 
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ANNEXURE-A 

 

 

 

 

 

 

TEST CERTIFICATE & MAINTENANCE GUARANTEE 

 

 

 

(1)  We certify that the electrical installation jobs executed by us at CMPDI Colony, RI-V Bilaspur 

            vide work order No……….                           dated ………..    to the best of our knowledge and belief, comply 

with Indian Electricity Rules, 1956 as well as IS:732-1963: Code of practice for electrical wiring installations ( System 

Voltage not exceeding 650 Volts) (Revised). 

 

(2)  We guarantee the installations as mentioned above for a period of twelve months against defective materials and 

workmanship, the guarantee commencing from the date the installation is taken over by CMPDI and during the period of 

guarantee. We shall rectify or replace defects in material or workmanship free of cost to CMPDI. 

 

 

 

 

 

 

 

                                                                                             Signature of Contractor 

 

                                                                                    With seal 

               Date: 
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Annexure-I

No Ref Description Units Qty Unit Rates(Rs.) Total cost (Rs)

DSR 2012 Specifications

1  1.17.11 Supplying and drawing following sizes of FR PVC insulated copper

conductor, single core cable in the existing surface/ recessed

steel/PVC conduit as required.2x2.5sqmm

Mtr 160 49.50 7920.00

2 11.6.2 Supplying and embedding 40 mm dia G.I. pipe (medium class) in

pole collar/ foundation (during casting) for cable entry including

bending the pipe to the required shape complete as required.

Mtr 15 274.00 4110.00

3 2.16 Supplying and fixing DP sheet steel enclosure on surface/ recess 

along with 25/32amps 240 volts "C" curve DP MCB complete with 

connections, testing and commissioning etc. as required.

Each 1 572.00 572.00

CG PWD SOR 2015 Specifications

4 21.3.10 Supply of swaged  steel tubular pole as per IS 2713 with base plate 

of size 300x300x6 mm welded at bottom ,necessary hole for cable 

entry and earthing stud welded at specified height including painting 

with one coat of red oxide zinc chromate primer .Designation 410SP-

30 height 9.00metre. 

Nos 2 10751.00 21502.00

5 21.14 Erection of steel tubular  pole strut in  cement 

concrete1:3:6(1cement:3coarse:6graded stone aggregate 40mm 

nominal size)foundation including excavation and refilling and securing 

with holding clamps,bolts and nuts etc.as required..

Nos 10 2819.00 28190.00

6 21.3.5 Supply of swaged  steel tubular pole as per IS 2713 with base plate of 

size 300x300x6 mm welded at bottom ,necessary hole for cable entry 

and earthing stud welded at specified height including painting with 

one coat of red oxide zinc chromate primer.Designation 410SP- 14 

height 8.00metre. 

Nos 8 9042.00 72336.00

7 21.16.2  Supplying and Fixing of  30x20x15 cm water tight terminal box 

made of 1.6mm thick M.S. sheet with detachable gland plate in bottom 

, hinged front open able cover ,rubber gasket , having 2 nos 4way 

connector and 1 no SPMCB inside the box for cable connection , fixed 

to pole with 2 Nos clamp made from 40x3mm M.S. flat with 2 No nut 

bolt duly painted with 2 coat of red oxide paint and 2 coat aluminium 

paint complete as required. 

Nos 10 765.00 7650.00

8 17.1.2 Supplying and Laying one number PVC insulated,PVC

sheathed,steel armoured, aluminium conductor power cable of 1.1KV

grade direct in ground including excavation,sand cushioning,protective

covering and refilling the trench etc as required.  Size 2x6 sq. mm. 

Mtr 170 240.00 40800.00

9 21.9.1  Supplying and Fixing of single overhang 0.75metre long street light 

pole bracket on existing pole made out of  50 mm dia. MS "B" class 

pipe welded to 300mm long MS pole canopy of suitable dia. at a 

desired angle including having MS triangular stiffner of size 150x50x5 

mm thick , making arrangement for tightening the bracket with pole by 

providing suitable size heavy duty nuts and  bolts in canopy , painting 

with one  coat of approved steel primer etc. as required. 

Each 12 949.00 11388.00

10  (L.P.P )                                                                                                                                                                                                                                   

S.O. CMPDI/ RI-

V/E.M/LED 

St.Light/SO/14-

15/3706Date:13.

01.2015

Supplying , installation,  testing and commissioning of energy efficient 

90w, 230/250 volts  LED street Light luminaires with all 

accessories like driver , heat shrink made of die cast aluminium with 

IP 66 protrction. As required and and furnishing 2 years Guarantee 

Certificate from Manufacturer.  

Each 8 8000.00 64000.00

11 Quotation                                                                                                                                                                                                                                     

(of 

dtd05.02.2016) 

Supplying , installation,  testing and commissioning of 100w, 230/250 

volts  LED flood  Light luminaires with all accessories like driver , 

heat shrink made of die cast aluminium with IP 66 protrction. As 

required and and furnishing 2 years Guarantee Certificate from 

Manufacturer.  

Each 8 14500.00 116000.00

Total(Rs) Three Lakh Seventy Four Thousand Four Hundred Sixty Eight

only

374468.00

Price Bid Format for Providing lighting for Paryavaran Vatika near RD bunglow  in residential  colony, CMPDI  RI-V Bilaspur.

 
 

 
MY/OUR RATE WILL BE __________% ABOVE/ BELOW/ AT PAR WITH  

 

THE ABOVE SHOWN ESTIMATED COST ( Excluding Service Tax) 

 
                                                                                                               SIGNATURE OF CONTRACTOR 
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