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LIMITED
ini : : ISO 9001:2000
A miniratna Regional Institute — 1, G. t. Road (w), Asansol — 713304 Cort No.CI/8656

Gram: MINEPLAN; Phone: RD 225-3504 (O), 225-4133 (R),
company EPABX : (0341) 225 2086/2916/2001/2654, Fax —(0341) 225 0935

Email: cmpdil@sancharnet.in, cmpdi_asl@dataone.in

NIT No: CMPDI/RI-I/Civil/Tender/ 239 Date: 20.05.2016.
E-Tender-notice

1. Tenders are invited on-line on the website http://coalindiatenders.gov.in from the eligible
bidders having - Digital Signature Certificate (DSC) issued from any agency authorized by
Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain
of trust to the Root Certificate of CCA, for the following work.

Name of work Estimated cost Earnest Completion
Money Period

Renovation of HOD’s and Senior | INR 1268629.00 | 12,690.00 180 days
Executives’ room at RI-1, CMPDI,
Asansol

Tender Inviting Authority Contact Person(s)/Tender Dealing Officer(s)
Dy. G.M. (Civil), RI-I, CMPDIL, ASANSOL, West
End G.T. Road, Asansol. PIN-713304. A.K.Singh, C.M. (Civil), RI-1, CMPDIL, ASANSOL.
Contact: 0341-2252086, 2252001 Contact: 09434790513
Mobile: 09434790508

2. Time Schedule of Activities

Sl. No. Particulars Time Schedule
a. Tender e-Publication date 30.05.2016 1000 Hrs
b. Document download start date 30.05.2016 1000 Hrs
C. Document download end date 13.06.2016 1700 Hrs
d. Bid Submission start date 30.05.2016 1000 Hrs
e. Bid submission end date 14.06.2016 1030 Hrs
f. Start date for seeking Clarification on-line 30.05.2016 1000 Hrs
g. Last date for seeking Clarification on-line 09.06.2016 1700 Hrs
i. Bid Opening date 15.06.2016 1100 Hrs

NOTE :( Important)
(i) If the due date of opening falls on a holiday, the Tender will be opened on the next working
day.
(ii) In_case minimum 03 (three) bids are not received within originally stipulated time, the
tender submission date will be extended initially for 02 (two) days and if still less than 03 bids
are received, the tender submission date will be extended by another 05 (five) days
automatically by the system.
(i) There will be no physical / manual sale of the Tender Document.
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(iv)There is no tender fee and the bidders can download the Tender Document free of cost.
(v)Bidders are advised to download the complete set of the Tender Document, including the
tender details.

3 Deposit of Bid Security (EMD):

3.1 The bidder will have to submit EMD through ONLINE.

3.2 In online, the bidder can make payment of EMD either through net-banking from designated
Bank(s) or through NEFT/RTGS from any Scheduled Bank. In case of payment through net
banking the money will be immediately transferred to the designated bank account of
CMPDIL. In case of NEFT/RTGS the bidder will have to make payment as per challans
generated by the system on e-Procurement portal and will have to furnish online the UTR
Numbers before submission of the bid. Bidder will be allowed to submit his/her bid only
when the EMD is successfully received in CMPDIL Bank Account and the information flows
from the bank to e-Procurement system.

The qualification in bid will also be subject to receipt and acceptance of EMD within schedule
date and time mentioned in the NIT. CMPDIL shall not be responsible for any delay in receipt
of EMD.

4. Clarification of Bid : The bidder may seek clarification on-line within the specified period.
However, the management will clarify, as far as possible, only the relevant queries.

6. User Portal Agreement : The bidders have to accept unconditionally the online user portal
agreement which contains the acceptance of all the Terms and Conditions of NIT including
General and Special Terms & Conditions and other conditions, if any, along with on- line
undertaking in support of the authenticity of the declarations regarding the facts, figures,
information and documents furnished by the Bidder on-line in order to become an
eligible bidder. No conditional bid shall be accepted

7. Eligible Bidders: In order to submit the bid, the bidders have to get themselves registered
online on e-Procurement portal of CIL (https://coalindiatenders.gov.in) with valid Digital
Signature Certificate (DSC). The bidders should have a Digital Signature Certificate (DSC)
issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India
and which can be traced up to the chain of trust to the Root Certificate of CCA. The _invitation
for_bid is open to all bidders including an individual, proprietorship firm, partnership firm,
company registered under company’s act or a Joint Venture having eligibility to participate as
per eligibility criteria stipulated in clause No: 8 of the NIT.

8. Eligibility Criteria:

8.1 Work Experience : The intending tenderer in its name or as a member of a Joint Venture (to
the tune of its proportionate share), having experience of successfully completed similar works,
as a prime contractor during last 7 (seven) years ending 30" April 2016 (i.e. eligibility period)
should be either of the following:-

Three similar completed works each costing not less than the amount equal to 40% of the
estimated cost. ie Rs. 5,07,450.00

Or
Two similar completed works each costing not less than the amount equal to 50% of the
estimated cost.ie Rs. 6,34,310.00

Or
One similar completed work costing not less than the amount equal to 80% of the
estimated cost. ie Rs. 10,14,900.00

(In case the bidder is not a prime contractor but a sub-contractor, the bidder’s experience as sub-
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contractor will be taken into account, against suitable document, that the contract in support of
gualification is a sub-contract in compliance with the provision of such sub-contract in the
original contract awarded to the prime contractor). The document may be issued by the
Owner/Govt department on behalf of the Owner.

The work experience of only those works shall be considered for evaluation purpose, which are
completed on or before the last day of the month previous to one in which e-Tender has been
invited (date should be mentioned). The experience of incomplete/ ongoing works as on the
last date of eligibility period will not be considered for evaluation. If the referred work
includes construction as well as maintenance after construction, the experience of such
work may be considered as acceptable, if the construction part is completed on last day
of eligibility period, even if, maintenance work is going on, and the certificate issued
clearly stipulates the same.

While considering the value of completed works, the full value of completed works will be
considered whether or not the date of commencement is within the said 7 (seven) years period.

The cost of previous completed works shall be given a weightage to bring them at current price
level by adding 5% for each completed year (total number of days/365 considering 365 days per
year).This weightage will be applicable after the end date of experience (date of completion of
work) before the last day of month previous to one in which e- tender has been invited.

In case the bidder is not a prime contractor but a sub-contractor, the bidder experience as sub-
contractor will be taken into account, against suitable document that the contract in support of
gualification is a sub contract in compliance with the provision of sub contracts in the original
contract awarded to a prime contractor. The documents may be issued by owner/ Govt
department on behalf of the owner.

The definition of similar work shall be as follows:

“Execution of any kind of Civil or allied civil works.”

In respect of the above eligibility criteria the bidders are required to furnish the following
information on-line.

i. Start date & End date of each qualifying experience (similar work).

ii. Agreement number/Work Order number of each experience.

iii. Name and address of Employer /Issuing authority for such Work Order for each experience
certificate.

iv. Percentage (%) share of each experience (100% in case of an individual/proprietorship firm
or a partner in a partnership firm.

v. Executed Value of Work against each experience certificate.
vi.Confirmation in the form of Yes/No regarding submission of similar work experience as
defined in the NIT.
Joint Venture, shall be allowed for participation in the bid with estimated cost above Rs.
2.0 Crores.

8.2. Financial-Turnover : Average annual financial turnover during the last 03(three) years
ending 31st March of previous financial year should be at least 30% of the estimated cost put
to tender i.e. should be at least Rs. 3,80,590.00.

The intending bidder must submit documentary evidence in support of above in the form of
certificate from chartered accountant or audited balance sheet or suitable acceptable documents.

Financial turnover shall be given a simple weightage of 5% per year to bring them at current price
level while evaluating the qualification requirement of the bidder. Such weightage shall be
considered from the end date of financial year. Updating will be considered for full or part of the
year (total no. of days/365) i.e. considering 365 days in a year, till the last day of month previous
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to one in which bid has been invited.

In respect of the above eligibility criteria the bidders are required to furnish the following
information on-line:

i) Annual financial turnover of each of the last 3 years (last three years shall be considered as
stated above).

ii) Name of the Chartered Accountant issuing the Profit and Loss A/c or the Turnover-
certificate

iif) Membership-Number of the Chartered Accountant (CA).

iv) Date of issue of financial turnover certificate by the CA.

If the bidder does not submit turnover value and certificate of any year, out of the 3 years system
will not disqualify him and instead shall consider all three years for computing the average by
assuming a value of zero for year/year(s) for which no information is given by the bidder.

8.3 Permanent Account Number (PAN): The bidder should possess Permanent Account
Number (PAN) issued by Income tax department, Govt. of India.

In respect of the above eligibility criteria the bidders are required to furnish the following
information on-line:

Confirmation regarding possessing of Permanent Account Number(PAN) issued by Income
Tax department, Govt. of India in the form of Yes / No.

8.4 VAT/Sales Tax Registration on Works Contract: The bidder should have a VAT/ Sales
Tax Registration applicable for works contract issued by the Sales Tax department of any Indian
State. In respect of the above eligibility criteria the bidders are required to furnish the following
information on-line:

Confirmation regarding possession of VAT/Sales Tax Registration on Works -  Contract
issued by Sales Tax department of any Indian State in the form of Yes / No.

8.5 Service-Tax: (Not applicable for Exempted Services):

The bidder should be either a Small Service Provider and exempted for Service Tax
registration and/or exempted from payment of service tax but a Body Corporate,

Or, Small Service Provider and /or exempted from payment of service tax but not a Body
Corporate,

Or, A Body Corporate,
Or, other than above three categories,

In respect of the above eligibility criteria, the bidder is required to furnish the following information
on line:

Confirmation in form of Yes/No regarding possessing of the required document as enlisted in
NIT with respect to Service tax status of the bidder.

Scanned copy of documents attested by a Notary Public to be uploaded by L-1 bidder in support
of information /declaration furnished online by the bidder against the eligibility criteria as
conformity document.

Any one of the following documents depending upon the status with regard to Service tax as
declared by the bidder in the BOQ sheet:



a. Status: Small Service Provider and /or exempted from payment of service tax but a
Body Corporate:

i. Required to submit a certificate from a practicing Charted Accountant having membership
no, that the bidder is a Small Service Provider and /or exempted for Service Tax Registration
and /or exempted from payment of service tax and

ii. The Certificate of Incorporation.

b. Status: Small Service Provider and /or exempted from payment of service tax but
not aBody Corporate:

Required to submit a certificate from a practicing Charted Accountant having membership
no, that the bidder is a Small Service Provider and /or exempted for Service Tax Registration
and /or exempted from payment of service tax.

c. Status: A Body Corporate:

Required to submit Service Tax Registration Certificate issued by Central Excise and
Custom Department, Govt. of India.

d. Status: Other than above three categories:
Required to submit Service Tax Registration Certificate issued by Central Excise and Custom
Department, Govt. of India.

9. Submission of Bid:

a. i) In order to submit the Bid, the bidders have to get themselves registered online on

the e-Procurement portal of CIL (https:/coalindiatenders.gov.in) with valid Digital
Signature Certificate (DSC) issued from any agency authorized by Controller of
Certifying Authority
(CCA), Govt. of India and which can be traced up to the chain of trust to the Root
Certificate of CCA. The online Registration of the Bidders on the portal will be free
of cost and one time activity only. The registration should be in the name of bidder,
whereas DSC holder may be either bidder himself or his duly authorized person. All
the bids are to be submitted online and on the website
https://coalindiatenders.gov.in. No bid shall be accepted offline.
i) The bidders have to accept unconditionally the online user portal agreement which
contains the acceptance of all the Terms and Conditions of NIT including General
and Special Terms & Conditions and other conditions, if any, along with on-line
undertaking in support of the authenticity of the declarations regarding the facts,
figures, information and documents furnished by the Bidder on-line in order to
become an eligible bidder. No conditional bid shall be accepted.

The bidder should strictly comply with following instructions:
i. The bidders are requested to submit offers online giving reference to this tender
notice number and date containing offers in two parts in the links cover-1, OID and
cover-II.

ii. Two parts of the bid should contain the details as follows:

Part-l/cover-l and OID:

i) Letter of bid



ii) Details of Earnest Money
i) Information on Eligibility/Qualifying criteria as detailed at Clause No.8
including necessary scanned documents as elaborated there.
Part Il/cover-II:
a. Prices only in the Excel format as indicated in the Bid document.

b. Confirmatory Documents:

All the confirmatory documents as enlisted in the NIT in support of online information furnished
by the bidder are to be uploaded in Cover-1 & OID by the bidder while submitting the bid online.

All the bidders are to submit the information in objective manner confirmed by the uploaded
documents. The documents related to the furnished online information, based on which the
auto evaluation takes place will be considered. If the bidder uploads any other document, it will
be given no cognizance.

The scanned copy of following documents will be submitted by the bidder online while
submitting bid under Cover-1 (Part-1).

S| No

Documents related to
Eligibility Criteria

Scanned copy of documents to be uploaded by
bidder in support of information/declaration
furnished online by the bidder against Eligibility
Criteria(confirmatory documents)

Letter of Bid (LoB)

Letter of Bid (LoB) on the bidder's letter head, in
prescribed format (Annexure- IX)

Earnest Money Deposit
(Ref: clause: 3 of NIT)

The bidder will have to submit EMD through ONLINE.

In online, the bidder can make payment of EMD either
through net-banking from designated Bank(s) or
through NEFT/RTGS from any Scheduled Bank. In case
of payment through net banking the money will be
immediately transferred to the designated bank account
of CMPDIL. In case of NEFT/RTGS the bidder will have
to make payment as per challan generated by the
system on e-Procurement portal and will have to furnish
online the UTR Numbers before submission of the bid.

Work Experience
(Ref: clause: 8.1 of NIT)

For work experience bidders are required to submit
Satisfactory Work Completion Certificate issued by the
employer against the Experience of similar work
containing all the information as sought on-line. In case
of Sub-contractor suitable document as per provision of
eligibility, if applicable. Work order, BOQ and/or TDS
may be sought during clarification or along with deficient
documents.

Financial Turnover
(Ref: clause: 8.2 of NIT)

Financial Turnover certificate for last 3 (three) financial
years issued by a Practicing Chartered Accountant
having a membership number with Institute of
Chartered Accountants of India.

Authorization for Digital
Signature Certificate

If the bidder himself is the DSC holder bidding on-line
then no document is required. However, if the DSC
holder is bidding online on behalf of the bidder then the
Power of Attorney or any sort of legally acceptable
document for the authority to bid on behalf of the bidder
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6 Undertaking A commitment is to be uploaded in the form of
UNDERTAKING on Bidder's letter head as per the
format given in the bid document (Annexure-X).
Undertaking is about the genuineness of information
furnished online, authenticity of scanned copy of
documents uploaded and about other commitments.

7 Mandate Form  for | Conformation in form of Yes/No. Copy of Mandate form

Electronic Fund | duly filled in as per Performa. (As per annexure- VIII).
Transfer.

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any
additional/ other relevant documents to support the information/declaration furnished by
bidder online against eligibility criteria may also be attached by the bidder in the same file to
be uploaded against respective eligibility criteria.

Cover-I - Other Important Documents (OID):

Applicable for Exempted
Services).The bidder
should be either a Small
Service Provider and
exempted for service tax
registration and/or
exempted from payment
of service tax but a Body
Corporate  OR Small
Service Provider and
exempted for service tax
registration and/or
exempted from payment
of service tax but not a
Body Corporate OR A
Body Corporate OR
Other than above three
categories.

(Ref: clause 8.5 of NIT)

Sl. Submission Scanned copy of documents to be uploaded by
No. Documents related to | bidder in support of information/ declaration
Eligibility Criteria furnished online by the bidder against Eligibility
Criteria (CONFIRMATORY DOCUMENT)
1. Legal Status of the | Any one of the following document :
bidder i. Affidavit or any other document to prove
Proprietorship/Individual status of the bidder.
ii. Partnership deed containing name of partners
iil. Memorandum & Article of Association with certificate
of incorporation containing name of bidder.
2. Valid Permanent | Copy of PAN card issued by Income Tax department,
Account Number (PAN) Govt. of India.
(Ref: clause 8.3 of NIT)
3. Sales Tax/VAT | Certificate of registration issued by VAT/Sales Tax
Registration. authority of any Indian state/UT.
(Ref: clause 8.4 of NIT)
4, SERVICE TAX (Not | Any one of the following documents depending upon the

status w.r.to Service Tax as declared by Bidder in the
BOQ sheet:

a). Status : Small Service Provider and exempted from
Service Tax Registration and/or exempted from
payment of Service Tax but a Body Corporate :
Document:1.A Certificate from a practicing Chartered
Accountant having a membership number that the
bidder is a Small Service Provider and exempted for
Service Tax Registration and/or exempted from
payment of Service Tax and 2.The Certificate of
Incorporation

b). Status: Small Service Provider and exempted from
Service Tax Registration and/or exempted from
payment of Service Tax but not a Body Corporate:
Document: A Certificate from a practicing Chartered
Accountant having membership number that the bidder
is a Small Service Provider and exempted for Service
Tax Registration and/or exempted from payment of
Service Tax.

c) Status: A Body Corporate: Document: Service Tax
Registration Certificate issued by Central Excise and
Custom Department, Govt. of India. d) Status: Other
than above three categories: Document: Service Tax
Registration Certificate issued by Central Excise and
Custom Department, Govt. of India.
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C. Letter of Bid: The format of Letter of Bid (as given ‘ANNEXURE-IX’) will be downloaded by the
bidder and will be printed/ typed on his letter head. This document will be signed by the bidder or any
authorized person of bidder or a DSC holder, bidding online with authorization from the bidder and
the scanned copy of the same will be uploaded during bid submission in cover-l. This will be the
covering letter of the bidder for his submitted bid. The content of the “Letter of Bid” uploaded by the
bidder must be the same as per the format downloaded from website and it should not contain any
other information, which contradicts the content and spirit of the original format of LoB.

The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not require
any physical signature. However, if the Letter of Bid (LoB) bears the physical signature in addition to
the digital signature of DSC holder, it will be accepted without questioning the identity of person signing
the Letter of Bid.

If there is any change in the contents of Letter of Bid uploaded by bidder as compared to the format
of Letter of Bid uploaded by the department with NIT document, then the LoB shall be requested under
the head Confirmatory documents and subsequently accepted or rejected as applicable.

d. Price- Bid:

The Price bid containing the Bill of Quantity will be in .xIs format (password protected) and will be
uploaded during tender creation. This will be downloaded by the bidder and he will quote the rates for
all items on this Excel file. Thereafter, the bidder will upload the same Excel file during bid submission
in Cover-I1l. The Price-bid will be in Item Rate or Percentage Rate BOQ format and the bidder will have
to quote for all the tendered items and the L-1 will be decided on overall quoted value(i.e. Cost to
company). The Price-bids of the tenderers will have no condition. The Price Bid which is incomplete
and not submitted as per instruction given above will be rejected. Any alteration/modification in the
Excel format may lead to rejection of bid.

(While quoting the rates for individual items, the bidders must ensure that particulars of the item within
the cell is clearly visible to them by expanding it wherever required and any rate quoted by the bidder
will be considered for the complete item put to tender)

The rates quoted by bidder shall be inclusive of all Taxes but excluding Service Tax. The excel
sheet will compute the Service Tax (Total Service Tax, component of Service Tax payable by the
bidder and component Service Tax payable by department) as per predefined loqgic.

The L-1 will be decided based on cost to the Company. Prior to quoting the rates in the BOQ file, the
bidder will select the appropriate Service Tax Status from the following list given in the BOQ:-

The bidder should be either a Small Service Provider and exempted for service tax registration and/or
exempted from payment of service tax but a Body Corporate,

OR, Small Service Provider and exempted for service tax registration and/or exempted from payment
of service tax but not a Body Corporate,

OR, A Body Corporate,

OR, Other than above three categories.

NOTE:

(i) A Small Service Provider is one whose aggregate value of taxable service rendered by a provider of

taxable service from one or more premises, does not exceed Rupees Ten Lakhs in the preceding
financial year.



(i) Body Corporate i.e. a Company registered under Companies Act, 1956.
(i) Other than Body Corporate and Small Service Provider not availing exemption of Service Tax i.e.
Individual, Proprietorship and Partnership.

(iv) When L-1 bidder has been awarded the work on the basis of being a Small Service Provider getting
exemption from payment of Service Tax(as per status chosen by the bidder), no Service

Tax will be reimbursed to them in the event of bidder’s total turnover of taxable services from all sources
exceeding the threshold limit of exemption during the tenure of this contract.

The Price bid file will be digitally signed and uploaded by the bidder in Part-1l1/Cover-II.
SYSTEM FOR DECISION OF L-1:

The L1 bidder will be decided based on Overall Quoted Value (i.e. Cost to the Company). The system
for decision of L1 bidder will be as per following 02(two) cases:-

Case — 1. Works / Services for which CENVAT CREDIT is not available to the Company.

For calculation of Overall Bid Value, share of Service Tax including Swachchh Bharat Cess (SBC) required
to be paid by the Bidder as well as by the CMPDIL (as per reverse charge Mechanism & status of the
Bidder effective from 01.07.2012), taken by the system will be added to decide the L1, i.e. the ranking of
the Bidders will be decided based on rates quoted by the bidders plus Service Tax including Swachchh
Bharat Cess (SBC). This value of the bidder will be “the cost to Company”. Then share of Service Tax
including Swachchh Bharat Cess (SBC) to be deposited by CMPDIL will be deducted to arrive at the
Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete
and not submitted as per instruction given above will be rejected.

Case — 2: Works / Services for which CENVAT CREDIT is available to the Company.

For calculation of Overall Bid Value, share of Service Tax required to be paid by the Bidder as well as by
the CMPDIL (as per reverse charge mechanism & status of the Bidder effective from01.07.2012), taken
by the system will be ignored excluding Swatch Bharat Cess (SBC) to decide the L1 i.e. the ranking of the
Bidders will be decided based on rates quoted by the bidders including Swachchh Bharat Cess (SBC) but
excluding Service Tax. This value of the bidder will be “the cost to Company”. Then share of Service Tax
to be deposited by bidder will be added with Overall Bid Value and Swachchh Bharat Cess (SBC) to be
paid by CMPDIL shall be deducted to arrive at the Contract value. The Price-bids of the tenderers shall
have no condition. The Price Bid which is incomplete and not submitted as per instruction given above will
be rejected.

The applicable share of Service Tax (under reverse charge mechanism w.e.f. 01.07.2012, amended vide

Notification No.14/2015-Service Tax, dated 19th May, 2015 and amended vide Notification No.22/2015-
ST dated 6th November, 2015 regarding Swatch Bharat Cess) is given below:
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Type of Works % STATUS OF THE BIDDER

Contract value ). Small | 11). Small ). A Body IV). Other than
of work | Service Service Corporate 03(three)
on Provider and Provider and categories i.e.
which exempted from | exempted (D, (1) and (111)
service | Service Tax from as
tax is Registration Service Tax mentioned in
payabl | and/or Registration tabular format
e exempted from | and/or
by both | payment of exempted
the Service Tax | from
bidder | but payment of
& a Body Service Tax
Cmpdi. | Corporate but
not a Body
Corporate
% Share of | % Share of | % Share of | % Share of
Service Tax Service Tax Service Tax Service Tax

Bidder | CMP | Bidd | CMP | Bidder | CMP | Bidder | CMP

/Agenc | DI er DI (Agen | DI (Agen | DI
y) (Age cy) cy)
ncy)
1 2 3 4 5 6 7 8 9 10
a) Original works 40 Nil Nil Nil 7.25 14.50 nil 7.25 7.25

(i). all new constructions;

(ii). All types of additions and
alterations to abandoned or
damaged structures on land
that are required to make
them workable.

(iii). Erection, commissioning
or installation of plant,
machinery or equipment, or
structures, whether  pre-
fabricated, or otherwise;

b). Maintenance or repair of 70 Nil Nil Nil 7.25 14.50 Nil 7.25 7.25
reconditioning or restoration
or servicing of any goods

c). Other works contract [other | 70 Nil Nil Nil 7.25 14.50 | Nil 7.25 7.25
than (a) and (b) above]
including maintenance, repai,
completion and finishing
services such as glazing,
plastering, floor and wall tiling,
plastering, installation of
electrical  fitting of an
immovable property

d). All Services other than | 100 Nil Nil Nil Nil 14.50 Nil 14.50 Nil
Reverse Charge Mechanism
Services including Works
contract.

e). Services exempted from NIL
Service Tax

Payment of Contractor’s liability of Service Tax would be made to the contractor only on submission of
Bill/Invoice in accordance with the provision of relevant Service Tax Rules. Payment/deposit of
contractor’s liability of Service Tax is the contractor’s responsibility. The employer’s liability of Service
Tax will be deposited by CMPDIL directly to the concerned Service Tax Authorities.

10. Bid Submission: All bids are to be submitted on-line on the website
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https://coalindiatenders.gov.in. No bid shall be accepted off-line unless otherwise specified.

11. System Requirement: It is the bidder’s responsibility to comply with the system requirement i.e.
hardware, software and internet connectivity at bidder's premises to access the e-tender website.
Under any circumstances, CMPDIL shall not be liable to the bidders for any direct/indirect loss or
damages incurred by them arising out of incorrect use of the e-tender system or Internet connectivity
failures.

12. Opening of Bid:

i) Tenders [Cover-I (Technical-bid) and Cover-Il (Price-bid)] will be decrypted and opened online by
the Bid Openers with their Digital Signature Certificate (DSC) on the pre-scheduled date & time of tender
opening. The bidder can view bid opening remotely on their personalized dash board under “Bid
Opening (Live)” link.

ii) The e-Procurement/tender system will evaluate the Technical bids automatically on the basis of
relevant data provided by the bidder, while submitting the bid online. If the parameters furnished by
bidder online, in an objective and structured manner, does not confirm to the required eligibility criteria
as specified in the NIT, the bid will be automatically rejected by the system and the Price-bid of such
bidders shall not be opened by the system.

iii) After decryption and opening of bids, the system will show the lowest price (cost to Company) quoted
by L-1 bidder without disclosing the identity of any bidder and the total number of bids received/opened.

13. Evaluation of Tender:

i) After completion of process, the documents submitted by L-1 bidder in Cover-1 will be downloaded by
the Evaluator and shall be put up to the Tender Committee. The Tender Committee will examine the
uploaded documents against information/declarations furnished by the L-1 bidder online. If it confirms
to all of the information/ declarations furnished by the bidder online and does not change the eligibility
status of the bidder then the bidder will be considered eligible for award of Contract.

i) In case the Tender Committee finds that there is some deficiency in uploaded documents by L-1
bidder then the same will be specified online by Evaluator, clearly indicating the omissions/shortcomings
in the uploaded documents and indicating start date and end date allowing 10 days (10 x 24 hours) time
for online re-submission by L-1 bidder. The L-1 bidder will get this information on their personalized
dash board under “Upload confirmatory document” link. Additionally, information shall also be sent by
system generated email and SMS, but it will be the bidder's responsibility to check the updated
status/information on their personalized dash board regularly after opening of bid. No separate
communication will be made in this regard. Non-receipt of e-mail and SMS will not be accepted as a
reason of non-submission of documents within prescribed time. The bidder will upload the scanned copy
of all those specified documents in support of the information/ declarations furnished by them online
within the specified period of 10 days. If the L1 bidder fails to submit the specified document/s in 10
(ten) days’ time or the uploaded documents still contain some deficiency, additional time of 10 days (10
X 24 hours) may be given to the L-1 bidder for re-submission, indicating start date and end date for re-
submission of such document/s. It must be noted that maximum 2 chances, each of 10days x 24 hour
duration shall be given.

iif) The tender will be evaluated on the basis of documents uploaded by L-1 bidder online. The L-1 bidder
is not required to submit hard copy of any document through offline mode. Any document submitted
offline will not be given any cognizance in the evaluation of tender.

iv). In case the L-1 bidder submits requisite documents online as per NIT, then the bidder will be
considered eligible for award of Contract.

v). In case the L-1 bidder fails to submit requisite documents online as per NIT; or, if any of the
information/declaration furnished by L-1 bidder online is found to be incorrect by Tender Committee
during evaluation of scanned documents uploaded by bidder, which changes the eligibility status of the
bidder (for the first time), then his bid shall be rejected and EMD or Rs. 1.00 lakh, whichever is lower,
of L-1 bidder will be forfeited.

vi) In case of submission of EMD in form of BG; if L-1 bidder fails to submit the original BG within 7
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(seven) working days indicated online under confirmatory document link, as per Clause No.3, his bid
will be rejected and he shall be debarred for a period of 1 (one) year for participating in the future tenders
of CMPDIL.

vii) In case the L-1 bidder is technically eligible but rejection is due to high rate quoted by him then the
tender shall be cancelled and retendered.

viii) In case the L-1 bidder is rejected due to non-compliance of confirmatory documents (including non-
submission of original BG), then the L-2 bidder will become L-1 bidder and confirmatory documents of
L-2 bidder shall be evaluated by Tender Committee and the process shall be followed as mentioned in
clause no.(i) to (vi) above.

iX) The process as mentioned at Clause no. (viii) shall be repeated till the work is either awarded or alll
the eligible bidders are exhausted

X) In case none of the bidders complies the technical requirement, then re-tender will be done.

xi) The L-1 bidder/s (either L-1 or subsequently declared L-1) fails to submit the requisite documents
online as per NIT or if any of the information/declaration furnished by L-1 bidder/s online is found to be
wrong by Tender Committee during evaluation of scanned documents uploaded by bidder, which
changes the eligibility status of the bidder, in two tenders, floated by the same Tender Inviting Authority,
within a span of one year (to be counted with respect to date of e-publication of NIT), then his bid shall
be rejected and the following penalties shall be imposed on the defaulting bidders.

Sl. No | Situation Penal Provisions

1. L-1 bidder is a|50% of the EMD amount or INR 1.00 lakh, whichever is
defaulter for part of | lower will be forfeited. In case the defaulter is an EMD
items for he is L-1 exempted bidder, he will be asked to deposit the equivalent

amount within seven days of notice. Otherwise, he will
disqualify in subsequent tender for the item he participates.

2. L-1 bidder is a| 100% of the EMD amount or INR 1.00 lakh, whichever is
defaulter for all of items | lower will be forfeited. In case the defaulter is an EMD
for he is L-1 exempted bidder, he will be asked to deposit the equivalent

amount within seven days of notice otherwise he will
disqualify in subsequent tender for the item he participates.

3. L-1 bidder happens to | 100% of the EMD amount of 2" tender is forfeited. In case
be a defaulter in two | the defaulter is an EMD exempted bidder, he will be asked
tenders by the same | to deposit the equivalent amount within seven days of notice
TIA/Tendering  entity | otherwise he will disqualify in any subsequent tender for he
within span of one| participates for a period of one year.

year.

xii) It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the required
documents as mentioned above.

15. Auto Extension of Critical Date:

If number of bids received online is found to be less than 03(three) on end date of bid submission then
the following critical dates of the Tender will be automatically extended initially for a period of 02(two)
days ending at 17.00 hrs.; and, if the number of bids still remains less than 03(three) then for another
05(five) days ending at 17.00 hrs.:

- Last date of submission of Bid.
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- Last date of receipt of EMD.
- Date of Opening of Tender.

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-
Procurement Portal then the same is to be rescheduled to the next working day.

This extension will be also applicable in case of receipt of zero bid.

Note: 1.The validity period of tender shall be decided based on the final end date of = submission of
bids.

2. The auto extension shall work on the basis of number of bids received only. It may so happen
that any of these bids may be eventually rejected during Tender Opening, Technical evaluation
or further process of evaluation resulting the total number of valid bids becoming less than
03(three).

3. After two extensions, the tender shall be opened irrespective of available number of bids on
the extended date of opening of tender.

16. One Bid per Bidder: Each Bidder shall submit only one Bid, either individually, or as a partner in a
partnership firm or a Public Limited / Private Limited Company or any legal entity. A Bidder who submits
or participates in more than one Bid (other than as a sub-contractor or in cases of alternatives that have
been permitted or requested) will cause all the proposals with the bidders’ participation to be disqualified.

17. Refund of EMD:

a). If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of rejected
bidders will be refunded at any stage directly to the account from where it had been received(except the
cases where EMD is to be forfeited).

b). No claim from the bidders will be entertained for non-receipt of the refund in any account other than
the one from where the money is received.

c). If the refund of EMD is not received by the bidder in the account from which the EMD has been made
due to any technical reason then it will be paid through conventional system of e-payment. For this
purpose, if required, Tender Inviting Authority will obtain the Mandate-Form from the Bidder.

d). In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it is
forfeited by the department.

e). If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then
his/her EMD will be refunded automatically after the opening of tender.

f). The EMD of successful bidder (on award of Contract) will be retained by CMPDIL and will be adjusted
to Performance Security Deposit.

18. Site Visit:

18.1 The bidder, at the Bidder's own responsibilities, cost and risk, is encouraged to visit and examine
the Site of Works and its surrounding, approach road, soil condition, investigation report, existing works,
if any, connected to the tendered work, drawings connected to the work, if / as available and obtain all
information that may be necessary for preparing the Bid and entering into a contract for execution of the
works. The cost of visiting the Site shall be at the Bidder’'s own expense.

18.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the working
conditions and other prevalent conditions and fluctuations thereto whether he/she/they actually visits
the Site /Area or not and has taken all the factors into account while quoting his/her/their rates.

18.3 The Bidder is expected, before quoting his rate, to go through the requirement of
materials/workmanship, specification, requirements and conditions of contract.

18.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid
document (if available), supplemented by any information available to the Bidder.

19. Taxes and Duties: All Duties, taxes (excluding Service Tax) and other levies, payable by the
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contractor under the contract or for any other cause as applicable on the last date of submission of
tender shall be included in the rates, prices and the total bid price submitted by the bidder. All incidentals,
overheads etc. as may be attendant upon execution and completion of works shall also be included in
the rates, prices and total bid price submitted by the bidder. Applicable Service Tax on the works will be
computed automatically in the BOQ sheet based on prefix business logic and the option selected by the
bidder with regard to his Service Tax status. However, such duties, taxes, levies etc. which is notified
after the last date of submission of tender and / or any increase over the rate existing on the last date
of submission of tender shall be reimbursed by the company on production of documentary evidence in
support of payment actually made to the concerned authorities. The company reserves the right to
deduct/withhold any amount towards taxes, levies, etc. and to deal with such amount in terms of the
provisions of the Statute or in terms of the direction of any Statutory Authority and the company shall
only provide with certificate towards such deduction and shall not be responsible for any reason
whatsoever. The successful bidder shall submit the invoice as per Service Tax Rules to enable CMPDIL
to claim CENVAT CREDIT.

20. Cost of Bidding: The bidder shall bear all costs associated with the preparation and submission of
his bid and the Employer will in no case be responsible or liable for those costs.

21. Technical Specifications: The tenderer shall closely study all specifications in detail, which govern
the rates for which he is tendering.

22. Currencies of Bid and Payment: The unit rates and prices shall be quoted by the Bidder entirely
in Indian Rupees only.

23. Commencement of Work: The work should be completed within the stipulated period and the date
of commencement shall be reckoned from the next working day of execution of agreement.

24. Handing Over of Site: On completion of the work all rubbish, debris, brick bats etc. shall be removed
by the contractor at his/their own expense and the site cleaned and handed over to the company and
he/they shall intimate officially of having completed the work as per contract.

25. Deployment of Manpower and Machineries: The tenderer(s) will deploy sufficient number and
size of equipment /machineries/vehicles and the technical/ supervisory personnel required for execution
of the work.

26. Change in Constitution of the Contracting Agency: Prior approval in writing of the company
shall be obtained before any change is made in the constitution of the contracting agency, otherwise it
will be treated as a breach of Contract.

27. Canvassing in Tender: Canvassing in connection with the tenders in any shape or form is strictly
prohibited and tenders submitted by such tenderers who resort to canvassing shall be liable for rejection.

28. Letter of Acceptance (LOA)/Work Order/Agreement: The Bidder, who’s Bid has been accepted,
will be notified of the award on-line and also by registered post/speed post by the employer prior to
expiration of the bid validity period. The L-1 bidder will get the information regarding award of work on
their personalized dash-board on-line. On receipt of Letter of Acceptance (LOA)/Work Order of the
tender issued by the Company, the successful tenderer shall execute contract agreement in the
company's prescribed form for the due fulfillment of the contract. Failure to enter into the required
contract within the specified period in the work order shall entail cancellation of LOA/work order and
forfeiture of the Earnest Money. The written contract to be entered into between the contractor and the
company, shall be the foundation of the rights of both the parties and the contract shall not be deemed
to be executed until the contract is signed by both the parties i.e. Contractor and the Company.

29. Bid Validity: The Bid Validity Period will be 180 (one hundred twenty) days from the end date of bid
submission. The validity period of tender shall be decided based on the final end date of submission of
bids. In exceptional circumstances, prior to expiry of the original time limit, the Employer may request
the bidders to extend the period of validity for a specified additional period. The employer’s request and
the bidder’s responses shall be made in writing. A bidder may refuse the request without forfeiting his
bid security. A bidder agreeing to the request will not be required or permitted to modify his bid. The
tenderer shall not, during the said period or within the period extended by mutual consent, revoke or
cancel his tender or alter the tender or any terms/conditions thereof without consent in writing of the
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company. In case the tenderer violates to abide by this, the Company will be the Company will be entitled
to take action as per clause No.30 (Modification and Withdrawal of Bid) of NIT

30. Modification and Withdrawal of Bid:

Modification of the submitted bid shall be allowed on-line only before the deadline of submission of
tender and the bidder may modify and resubmit the bid on-line as many times as he/she/they may wish.

Bidders may withdraw their bids online within the end date of bid submission and their EMD will be
refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in this
particular tender. For withdrawal of bid after the end date of bid submission, the bidder will have to make
a request in writing to the Tender Inviting Authority. Modification of the submitted bid shall be allowed
online only before the deadline of submission of tender and the bidder may modify and resubmit the bid
online as many times as he may wish.

30.1 Standard Operating Procedure for Withdrawal of Bid:

a. Online Withdrawal of Bid: The system of on-line withdrawal is available on the e-procurement portal
upto end date of bid submission, where any bidder can withdraw his/her/their bid_which will attract no
penal action from Tender Inviting Authority (TIA) of concerned_department.

b. Offline Withdrawal of Bid: A partner of bidder in case of partnership firms whose DSC is registered
on the e-Procurement portal can access the portal for online withdrawal but when there is a split in the
business relationship, the partners whose DSC is not_registered on the portal do not have the option of
online withdrawal of bid. Hence such partners may opt to use offline method of withdrawal of his/her/their
offer (or express his disassociation from the bidder organization).

30.2 Acceptance of Withdrawal:

(0. In case of withdrawal of bid by any bidder after end date of submission of bid a letter shall be sent
by registered post/speed post in the address as available on the portal allowing 10(ten) days’ time and
seeking confirmation from the bidder regarding the request for withdrawal of bid. The bidder has to
confirm the withdrawal by sending a confirmation letter by Regd Post/Speed post addressed to the
Tender Inviting Authority. In case of non-receipt of any confirmation from the Bidder regarding
withdrawal within stipulated period, the request for withdrawal will be ignored and Tender evaluation
process will continue as usual.

(ii). However if the concerned Bidder is a Partnership firm and if any of the partner wants to dissociate
from the Bidding firm, then this would also tantamount to withdrawal of bid and above process of seeking
confirmation will be followed by CMPDIL. If the Bidding firm wants to deny the dissociation of any of the
partners then a legally acceptable document in support of their claim duly signed by all the partners of
the bidding firm should be sent by Regd Post/Speed Post to Tender Inviting Authority. In case of non-
receipt of any such confirmation within stipulated period of 10(ten) days, it will be construed that bidding
firm has been dissolved and its bid would be treated as withdrawn. Withdrawal of bid may be allowed
till issue of work order/LOA with the following provision of penal action:

(i). The EMD will be forfeited and

(ii) The bidder will be debarred for 01(one) year from participating in tender in CMPDIL.

(The penal action against aforesaid clauses will be enforced from the date of issue of such order)
a) If the bidder withdrawing his bid is other than L 1, the tender process shall go on.
b) If the bidder withdrawing his bid is L-1, then re-tender will be done.

(i) CMPDIL reserves the right to cancel the Tender, if offer is withdrawn by any bidder after end date
of submission apart from other penal actions as stipulated elsewhere in this document.

31. Postponement of scheduled date(s): The Company reserves the right to postpone the date of
receipt and opening of tenders or to cancel the tenders without assigning any reason whatsoever.

32. Public Enterprises preference: The Company reserves its right to allow Public Enterprises
purchase preference facility as per prevalent policy.
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For withdrawal of bid after the end date of bid submission, the bidder will have to make a request in
writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work order/LOA
with the above provision of penal action.

33, Contract Agreement Document(s): This Tender Notice shall be deemed to be part of the Contract
Agreement. The “General Terms & Conditions”, Additional Terms & Conditions, Special Terms &
Conditions(if any), Technical Specifications, drawings(if any) and any other document uploaded on
portal as NIT document form an integral part of this NIT and shall also form a part of the contract
agreement.

34. Sub-letting of Work: No subletting of work as a whole by the contractor is permissible. Subletting
of work in piece rated jobs is permissible with the prior approval of the department. The Contract
Agreement will specify major items of supply or services for which the contractor proposes to engage
sub-contractor/sub-vendor. The contractor may from time to time propose any addition or deletion from
any such list and will submit proposals in this regard to the Engineer-in -Charge/Designated Officer-in-
charge for approval well in advance so as not to impede the progress of work. Such approval of the
Engineer-in-Charge/Designated Officer-in-Charge will not relieve the contractor from any of his
obligations, duties and responsibilities under the contract.

35. VAT Reqistration certificate on Works Contract: If the tenderer is awarded the work, he will have
to submit VAT Registration certificate on works contract (if applicable) from the state of Odisha, before
execution of agreement. However, VAT clearance certificate from the state of West Bengal shall be
submitted by the said tenderer before release of any payment.

36. Service Tax Registration Certificate: If the Service Tax Registration Certificate does not cover the
head of the work for which tender has been invited, the successful bidder shall add this head in the
registration certificate before entering into agreement.

38. Prohibition of Child Labour engagement:

The contractor/contractual Agencies must not engage any Child Labour during the course of execution
of the contract work within the meaning and scope of the Child Labour Prohibition & Regulation Act-
1986 and its relevant Act and Rules amended from time to time by the Govt. of India.

39. Compliance of Applicable Labour Laws:

a. The contractor shall abide by the rules & regulations of Labour’s Laws applicable in their case
relating to weekly holidays, overtime allowance, leave with wages and compensatory holidays
etc.

b. The contractor shall strictly implement all relevant provisions enumerated under Contract
Labour (Regulation & Abolition) Act. 1970 and will submit all statutory documents and records
as applicable to concerned authorities and shall take full responsibility for obtaining labour
license from Central/State Authority as per the Act. He/she/they will also ensure timely
submission of statutory returns as applicable in their case.

c. The contractor shall not pay less than the specified category of minimum wages to the
labour engaged by him/her/them as per Minimum Wages Act, 1948 notified by the State
Govt. or Central Govt. whichever is higher and as may be in force and the payment has
to be released under the Payment of Wages Act 1936. In this matter the decision of the
department shall be final and binding. The contractor shall provide benefits / facilities to
its employees in accordance with the applicable laws to this locality i.e. West Bengal.
CMPDI shall be kept completely indemnified against any liability and consequences
thereof. The contractor will be responsible to maintain records/documents pertaining to
payment of wages to its workmen as desired by State/Central Govt. Laws including
Payment of Wages Act, 1936, Equal Remuneration Act, 1976 & Payment of Bonus Act
1965. Also, following guidelines must be strictly adhered to:-
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The Contractor should maintain all records in Hindi or English as per the provision made in the
various statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract
Labour (Regulation & Abolition) Central Rules, 1971, Minimum Wages Act, 1948, Workmen
Compensation Act, 1923, Employees State Insurance/Act, 1948 etc. and latest amendment
thereof. Such records maintained by the contractor shall be open for inspection by the Engineer-
in-charge or by the nominated representative of the Principal Employer.

The contractor will strictly regulate the terms of employment of his/her/their employees and
manage the discipline as per Industrial Employment (standing orders) Act. 1946.

The contractor shall get himself registered under Employees Provident Funds/ Coal Mine
Provident Fund, ESI and miscellaneous provisions registration no. or Code no. allotted for the
specific establishment within reasonable time and submit the same to the employer, which are
to be obtained before payment of 1st on a/c bill. The contractor is also required to provide the
list of all the workers engaged by him/ them indicating 2% contribution deposited as covered
under CMPF/ EPF. The contractor shall maintain records/document in compliance with the
payment of bonus Act 1965.

The contractor shall be solely responsible for the payment of wages, including overtime wages
to the workmen and ensure its timely payment thereof through Bank.
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The Contractor shall abide the rules and regulations of Pradhan Mantri Suraksha Yojana.

The contractor or its workmen shall not at any point of time have any claim whatsoever against
the CMPDI.

The contractor shall indemnify the CMPDI in so far as liability incurred by the CMPDI on account
of any default by the contractor.

Neither the contractor nor his workmen can be treated as employees of the CMPDI for any
purposes. They are not entitled for any claim, right, preference etc over any job/regular
employment of the CMPDI.

If the contractor fails to discharge his duties or neglects to perform the work agreed to done
under the agreement, the CMPDI is entitled to terminate this agreement as per clause and get
the work done by / through other means and claim reimbursement of actual expenses incurred
and also damages for the loss incurred on account of failure on the part of the contractor to
discharge the duties or to perform the work under the agreement.

. The Contractor shall in addition to any indemnity provided by the relevant clauses of the
agreement or by law, indemnify and keep indemnified, the CMPDI against all claims, damages
or compensation under the provisions of Payment of Wages Act, 1936, Minimum Wages Act,
1948, Employer's Liability Act, 1938, Workmen’s' Compensation Act, 1923, Employees
provident fund, Employees State Insurance or any madification thereof or any other law relating
thereto and rules made there under from time to time, as may be applicable to the contract
which may arise out of or in consonance of the construction or maintenance or performance of
the work under the contract and also against costs, charges and expenses of any suit, action
or proceedings arising out of any accident or injury or death.

40. Splitting up of the work: The Company does not bind itself to accept the lowest tender and

reserves the right to reject any or all the tenders without assigning any reasons whatsoever and to split
up the work between two or more tenderer(s) or accept the tender in part and not in its entirety.

41. Legal Jurisdiction: Matters relating to any dispute or difference arising out of this tender and

subsequent contract awarded based on this tender shall be subject to the jurisdiction of District Court
of the place, where the subject work is to be executed.

Dy.G.M./H.O.D.
(Civil)

19



GENERAL TERMS AND CONDITIONS

1. Definitions

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the Central
Mine Planning & Design Institute Limited, represented at Regional Institute-I of the Company by the
Regional Director or his authorized representatives or any other officer specially deputed for the
purpose who will employ the contractor.

i) The word "Principal Employer" wherever occurs, means the officer nominated by the Company to
function on its behalf.

iii) The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who
has/have deposited the necessary Earnest money and has/have been given written intimation about
the acceptance of tender and shall include legal representative of such individual or persons composing
a firm or a company or the successors and permitted assignees of such individual, firm or Company,
as the case may be and any constitutional, or otherwise change of which shall have prior approval of
the employer.

iv) "Site" means the land and places including any building and erection thereon, over, under, in or
through which the Permanent works or Temporary works designed by the Engineer-in-Charge are to
be executed and any other lands and places provided by the Employer for working space or any other
purpose as may be specifically designated in the Contract as forming part of the site.

v) The term "Sub-Contractor" as employed herein, includes those having a direct contract with
Contractor either on piece rate, item rate, time rate or any other basis and it includes one who furnishes
work to a special design according to the plans or specifications of this work but does not include one
who merely supplies materials.

vi) "Accepting Authority" shall mean the management of the company and includes an authorized
representative of the company or any other person or body of persons empowered on its behalf by the
company.

vii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil Engineering
cadre/ discipline who is competent to direct supervisors and authorized to be in charge of the works for
the purpose of this contract. The Engineer-in-Charge /Designated Officer in Charge, who is of an
appropriate seniority, will be responsible for supervising and administering the contract, certifying
payments due to the contractor, valuing variations to the contract, awarding extension of time and
valuing compensation events. The Engineer-in-Charge /Designated Officer in Charge may further
appoint his representatives i.e. another person/Project Manager or any other competent person and
notify to the contractor who is directly responsible for supervising the work being executed at the site,
on his behalf under their Delegation of Powers of the company. However, overall responsibility, as far
as the contract is concerned, will be that of the Engineer-in-Charge/Designated Officer in Charge.

viii) The "Contract”" shall mean the notice inviting tender, the tender as accepted by the Company, the
work order issued to the contractor, and the formal contract agreement executed between the company
and the contractor together with the documents referred to therein including general terms and
conditions, special conditions, if any, scope of work, frozen terms & conditions/technical
parameters/scope of work and revised offer, if any, specifications, drawings, including those to be
submitted during progress of work, schedule of quantities with rates and amounts.

ix) A "Day" shall mean a day of 24 hours from midnight to midnight.

X) The "Work" shall mean the works required to be executed in accordance with the contract/work order
or parts thereof as the case may be and shall include all extra or additional, altered or substituted works
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or any work of emergent nature, which in the opinion of the Engineer-in-charge, become necessary
during the progress of the works to obviate any risk or accident or failure or become necessary for
security.

xi) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates
prescribed by the company and the amendments issued from time to time.

xii) "Contract amount" shall mean:

a) In the case of turnkey / lump sum contracts the total sum for which tender is accepted by the
company.

b) in the case of other types of contracts the total sum arrived at based on the individual rate(s) /
percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of Quantities" of
the tender document as accepted by the Company with or without any alteration as the case may be.
xiii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have been
duly served if delivered in person to the individual or to a member of the contractors firm or to an office
of the company for whom it is intended, or if delivered at or sent by registered mail / e-mail to the last
business address known to him who gives the notice.

Xiv) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever nature
required in or about the execution, completion or maintenance of the works but does not include
materials or other things intended to form part of the permanent work.

xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender has
been accepted in accordance with the provisions contained in that letter.

xvi) "Department" means the Civil Engineering Department of Coal India Limited or any of its subsidiary
companies/units represented by the appropriate authority.

xvii) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial
Insolvency Act or any act amending such originals.

xviii) The words indicating the singular only also include the plural and vice-versa where the context so
requires.

xix) "Drawings"/"Plans" shall mean all:
a. drawings furnished by the owner with the bid document , if any, as a basis for proposals,

b. working drawings furnished by the Owner after issue of letter of acceptance of the tender to start the
work,

c. subsequent working drawings furnished by the owner in phases during progress of the work, and

d. drawings, if any, submitted by the contractor as per provision of the contract and duly approved by
the owner.

xX) "Codes" shall mean the following, including the latest amendments, and/or replacements, if any:
a. Bureau of Indian Standards relevant to the works under the contract and their specifications.

b. Indian Electricity Act and Rules and Regulations made there under.

c. Indian Mines Act and Rules and Regulations made there under.
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d. Any other Act, rule and regulations applicable for employment of labour, safety provisions, payment
of provident fund and compensation, insurance etc.

2. Contract Documents and Miscellaneous Provisions:
The following documents shall constitute the contract documents:
i) Articles of Agreement.

i) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of contract
incorporated in the tender document issued to the bidder.

iii) Notice Inviting Tender and Instructions to Bidders.

iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms &
Conditions, Special Terms & Conditions, and Commercial Terms & Conditions etc.- as applicable.

v) Frozen terms & conditions / technical parameters and revised offer, if any.
vi) Specifications/ scope of Work, if any.

vii) Schedule of quantities (or Bill of Quantities) along with accepted rate.
viii) Contract drawings and work programme.

ix) Safety Code etc. forming part of the tender,

x) Integrity Pact ( If applicable ).

2.1The contractor shall enter into and execute contract agreement in the prescribed form. The cost of
the stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract
document/agreements shall be prepared and signed by both the parties. One of the sets shall be
stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor free
of cost and the original is to be retained by the company.

For additional copy, cost to be charged. All additional copies should be certified by the Engineer-in-
Charge.

The contractor shall keep copy of these documents on the site/place of work in proper manner so that
these are available for inspection at all reasonable times by the Engineer-in-charge, his representatives
or any other officials authorized by the company for the purpose.

2.2The contract document shall not be used by the contractor for any purpose other than this contract
and the contractor shall ensure that all persons employed for this contract strictly adhere to this and
maintain secrecy, as required of such documents.

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all
matter arising under this contract.

2.4 The Contract Agreement will specify major items of supply or services for which the contractor
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in—Charge
/ Designated Officer in charge for approval well in advance so as not to impede the progress of work.
Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the contractor
from any of his obligations, duties and responsibilities under the contract.
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2.5Acceptance of Offer:

“Letter of Acceptance”- is an acceptance of offer by the company. The tenderer should acknowledge
the receipt of the order within 10 days of mailing of LOA and any delay in acknowledging the receipt will
be treated as a breach of contract and compensation for the loss caused by such breach will be declared
by the company by forfeiting EMD.

3. Discrepancies in contract documents & Adjustments thereof

The documents forming part of the contract are to be treated as mutually explanatory of one another
and in case of discrepancy between schedule of quantity, the specifications and/or drawing, the
following order of preference shall be observed,;

a) Description in Bill of Quantities of work.

b) Particular specification and special conditions, if any
c) Drawings.

d) General specifications.

e) BIS Specifications.

3.1 In the event of varying or conflicting provision in any of the document(s) forming part of the contract,
the Accepting Authority's decision/clarification shall hold good with regard to the intention of the
document or contract as the case may be.

3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not
vitiate the contract or release the contractor from discharging his obligations under the contract including
execution of work according to the Drawings and Specifications forming part of the particular contract
document.

4.00 Security Deposit:

4.1 Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.

The security deposit shall bear no interest.

4.2 Performance Security should be 5% of contract amount and should be submitted within 28 days of
issuance of LOA by the successful bidder in any of the form given below:

e A Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG
issued by outstation bank shall be operative at its local branch at Asansol or branch at Asansol.
Bank Guarantee against Performance Security shall be applicable if the amount of Performance
Security exceeds Rs. 5.0 lakhs.

e Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in
favour of owner.

¢ Demand Draft drawn in favour of “CMPDI LIMITED, REGIONAL INSTITUE, ASANSOL” on any
Scheduled Bank payable at its Branch at Asansol.

The bid security (EMD) deposited at the time of tender may be adjusted against the Performance
security (1st part of security deposit) at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee it shall be
issued either —
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(a) At Bidder’s option by a Scheduled Bank ,
or
(b) By a foreign bank located in India and acceptable to the employer.
The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the period
of contract /extended contract period (if any), whichever is more.

Failure of the successful bidder to comply with the requirement as above shall constitute sufficient
ground for cancellation of the award of work and forfeiture of the bid security/ earnest money.

In addition to the above penal measures, the bidder will not be allowed to participate in the re tendering
process. The bidder may also be debarred from participating in future tenders in the subsidiary for a
minimum period of 12 Months.

4.3 5% Performance Security should be refunded within 14 days of the issue of defect liability certificate
(taking over certificate with a list of defects).

4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The balance
5% shall be treated as retention money and will be second part of security deposit.

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the
contractor, on its accumulation to a minimum amount of Rs 5 lakhs subject to the condition that amount
of any Bank Guarantee except last one, shall not be less Rs. 5 lakhs.

However, Bank Guarantee against retention money shall be with suitable validity based on nature of
work which shall be 90 days beyond the defect liability period, but in no case less than the period of
one year.

Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall be
irrevocable and will be from Scheduled Banks as elaborated at Cl.4.2.

4.5 Retention Money should be refunded after issue of No Defect Certificate.

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are
due and payable by the contractor to the company as may be determined in terms of the contract, and
the amount appropriated from the security deposit shall have to be restored by further deduction from
the contractors subsequent on account running bills, if any.

4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's
right to deduct/ appropriate its due against the contractor under this contract or under any other contract.

On completion of the entire work and issue of defect liability certificate (taking over certificate with a list
of defects) by the Engineer-in-charge, one half of the security deposit remaining with the company
(Performance Security) shall be refunded as elaborated at Cl. No.4.3.

The other half (Retention Money) shall be refunded to the contractor after issue of No Defect Certificate
by the Engineer-in-Charge on the expiry of Defect Liability Period of six months , subject to the following
conditions:

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over
certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the said
defect liability period of six months or on its due extension till completion of the rectification works as
required.

b) In the case of building work or other work of similar nature, the refund shall be made on the expiry of
the said six months period or at the end of one full monsoon period i.e. June to September, whichever
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is later in point of time and any defects such as leakages in roof, effloresces in walls, dampness, defects
in drainage etc. should be rectified to the satisfaction of Engineer-in-Charge.

NB: In case of Maintenance contracts, that ends with successful completion of work, where question of
Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank cleaning, jungle
cutting, grass cutting, surface dressing etc.), the performance security and retention money (second
part of bid security) can be released simultaneously after completion of work and taking over by
department.

4.8 Additional performance security: (applicable for item rate as well as percentage rate tenders):

Additional performance security shall be applicable if the bid price is below 15% of the justified price,
finalized by the owner. The amount of such additional performance security shall be the difference
between 85% of the owner's justified price and quoted price.

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and
labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the bidder.

Additional performance security shall be furnished by bidder along with normal performance security.
Failure to submit such additional performance security may result into termination of the contract.

This additional performance security will not carry any interest and shall be released in the following
manner:

i) 30% of Additional performance security will be released after 60% of the total work is completed.
i) 50% of Additional performance security will be released after 80% of the total work is completed.
iii) 100% of Additional performance security will be released after total work is completed.

Additional performance security may be furnished in the shape of BG or any of the forms as applicable
for performance security.

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only
when relevant item exists in the contract and shall be for 10% of value of such items in the
contract or for 10% of value of contract with such specialized items only).

a) For some specialized items of work such as anti-termite treatment, waterproofing work, kiln seasoned
and chemically treated wooden shutters, or any other item of work deemed as such ‘specialized’ by
Engineer-in-Charge that are entrusted to specialized firms or contractors who associate specialized
agencies, the contractor / firm executing the work should be asked to give a specific guarantee that they
shall be responsible for removal of any defects cropping up in these works executed by them during the
guarantee period. The form of the guarantee to be executed by the contractors shall be as enclosed.

b) 10% of the security (performance security and retention money) deposited / deducted from the bills
of the contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee period. The
security amount relevant to the item(s) of work, may be released after 12 months of completion of work
against equivalent BG and furnishing Guarantee as at (a) above.

4.10 Refund of security deposit for contracts with supply installation and commissioning of equipment
i.e. with Mechanical & Electrical Works (shall be applicable only when relevant item exists in the
contract).

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as
Mechanical and Electrical works. For such works 10% as security deposit (performance security and
retention money) deposited / deducted from the bills of the contractors shall be refunded to him after
expiry of guarantee period, which will be one year from the date of commissioning of equipment/
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completion of work and/or rectification of any defect which may be detected in the individual equipment
for the whole system under the contract, whichever is later.

In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/
revalidated in the name of the owner by the contractual agency and will be covered with relevant counter
guarantee. Bank guarantees furnished against Performance Security and Retention Money shall be
validated for a period 90 days beyond the guarantee period.

5. Deviations/Variations in Quantities and Pricing.

The quantities given in the “Schedule of Quantities" are based on estimates and are meant to indicate
the extent of the work and to provide a uniform basis for tendering and any variation either by addition
or omission shall not vitiate the contract.

5.1 The company through its Engineer-in-Charge or his representative shall, without radically changing
the original scope and nature of the work, under contract, have power to make any alterations in or
additions to or substitution of the original specifications, drawings, designs and instructions that may
appear to be necessary or advisable during the progress of the work.

The contractor shall be bound to carry out the work(s) in accordance with the instructions given to him
in writing by the Engineer-in-Charge or his representative on behalf of the company. Such altered or
additional or substituted work, which shall form part of the original contract, shall be carried out by the
contractor on the same terms and conditions in all respects on which they agreed to do the main work
and at the same rate/rates as are specified in the contract/ work-order.

5.2 The right is reserved to cancel any items of work included in the contract agreement or portion
thereof in any stage of execution if found necessary to the work and such omission shall not be a waiver
of any condition of the contract nor invalidate any of the provisions thereof.

5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are
not specified in the contract/work order, rates for such items shall be determined by the Engineer-in-
Charge as follows:

a) In the case of percentage tenders, if the rate for the extra item of work executed is available in the
company's approved SOR, it will be paid at the schedule rate plus or minus the accepted percentage
as per contract.

However, if the extra item is not available in company’s approved SOR, then the rate for such extra
item(s) shall be dealt as at (c) below.

b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar item or
near similar item / class of work available in the agreement schedule of work or by analysis of rates as
at below and the lower rate out of the above two shall be considered.

In case of composite item rate tenders, where two or more schedule of quantities for similar item
description may form part of the contract, the applicable rates shall be taken from the Schedule of
Quantities of that particular part in which the deviation is involved, failing that at the lowest applicable
rate for the similar item of work in the other schedule of quantities.

For derivation of rates based on analysis, the same shall be done by analysis on prevalent market rate
of materials and labour based on standard norms of analysis of rate of C.P.W.D/ N.B.O.

c) In the case of extra item(s) that are completely new, and are in addition to the items contained in the
contract, the contractor may within 15 days of receipt of order or occurrence of the item(s) claim rates,
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supported by proper analysis. The Engineer-in-Charge shall determine the rate(s) by analysis based on
prevalent market rate of material and labour and on standard norms of analysis of rate of CPWD / NBO.

d) In case of combined tender with partly item rate for non-schedule items & partly percentage tenders
for SOR items, the rate for extra item shall be derived as at (b) & (c) above in case of non-schedule
items rates and in case of percentage rates for SOR items the rate for extra item shall be derived as at
(a) above.

In case of any difference between the contractor and the Engineer-In Charge as to the fixation of rates,
the matter shall be referred to the accepting authority of the company i.e. GM(C) of the company or
Staff Officer(C) for the work awarded at Company Hqgrs. level and Area level respectively, whose
decision shall be final and binding on the contractor.

5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract nor
invalidate any of the provision thereof provided that a deviation estimate / revised estimate /
supplementary agreement for the item(s) involved is made. Such approval shall be from appropriate
authority.

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the agreement
schedule] shall be made in the contractors running on account bills, till the revised estimate / deviation
estimate regularizing these items are sanctioned by the competent authority of the company, at the
provisional rates and shall not exceed:

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of
the company i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly available in
the SOR of the company/ if the rate is derived from available rate of BOQ.

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the
company, i.e. GM(C) of the company or SO(C) of the Area, if it is analysed item rates based on
prevalent market rates of materials and labour following CPWD / NBO norms.

Total payment for such extra items of work shall not exceed 10% of work order / agreement value /
approved deviation estimate value. Also total payment including extra items of work shall not exceed
the work order / agreement / approved deviation estimate value.

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE
AND ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates
decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates
decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) abnormally
low rate items, shall become operative under the following circumstances:-

For increase in quantity of more than 25% in respect of works executed below plinth level and 10% in
respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on
prevalent market rate of materials and labour analysed as per standard analysis of rate of CPWD/NBO.
Payment of extra quantity over the permitted quantity as explained above would be made on the basis
of the new analysed rate.
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The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted below
25% for the items below plinth level and below 10% for the items above plinth level of the agreement
schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge arising out of
technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for percentage
rate tenders for works based on standard schedule of rates of the company.

For the purpose of operation, the following works shall be treated as works related to foundation, unless
otherwise defined in the contract.

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever
is lower.

b) For abutments, piers and well steining : All works up to 1.2m above the bed level.

C) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks
and other elevated structures: all works up to 1.2 metres above the ground level.

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres
above the ground level.

e) For basement : all works up to 1.2m above ground level or up to floor 1 level whichever is
lower.

For Roads, all items of excavation and filling including treatment of sub base

5.7 The time of completion of the originally contracted work shall be extended by the company in the
event of any deviation resulting in additional cost over the awarded value, if requested by the contractor
as follows:-

() In the proportion which the additional cost of the altered, additional or substituted work (in
value) bears to the original tendered value plus.

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, shall
have power to omit any part of the work in case of non-availability of a portion of the site or for any other
reason and the contractor shall be bound to carry out the rest of the work in accordance with the
instructions given by the Engineer-in-Charge. No claim from the Contractor shall be entertained/
accepted on these grounds.

5.9 In the event of any deviation being ordered which in the opinion of the contractor changes radically
the original scope/nature of the contract, the contractor shall under no circumstances suspend the work,
either original or altered or substituted, and the dispute/disagreement as to the nature of deviation and
the rate/rates to be paid for such deviations shall be resolved separately with the company as per the
procedures/ norms laid down hereafter.

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay
Time is the essence of the contract and as such all works shall be completed within the time stipulated
in the contract/ work order. The work shall, throughout the stipulated period of contract, be carried out
with all due diligence on the part of the contractor.

Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-Charge

and the contractor shall agree upon a detailed time and progress chart prepared based on BAR CHART/
PERT CPM techniques on the basis of a construction schedule submitted by the contractor at the time
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of executing contract showing the order in which the work is proposed to be carried out within the time
specified in the LOA /work order.

For the purpose of this detailed time and progress chart, the work shall be deemed to have commenced
on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or 7(seven) days after
handing over the site of work or handing over reasonable number of working drawings to the contractor
or the period of mobilization allowed in the work order for starting the work in special circumstances,
whichever is later.

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days.

6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing the
work within the aforesaid time limit, the company shall, without prejudice to any other right or remedy,
be at liberty, by giving 15 day’s notice in writing to the contractor to commence the work, failing which
to forfeit the Earnest Money deposited by him and to rescind the Letter of Acceptance of Tender/Work
Order and also to debar the contractor to take part in the future re-tender.

The Company may debar such defaulting Contractors from participating in future Tenders for a minimum
period of 12(twelve) months.

6.2 If the contractor fails to complete the work and clear the site on or before the date of completion or
extended date of completion, he shall without prejudice to any other right or remedy available under the
law to the company on account of such breach, pay as compensation (Liquidated Damages):

i) @ half percent (%2 %) of the contract amount/Revised Contract amount whichever is less, per week
of delay.

OR

ii) ¥2 % of the contract-value of group of items/ revised completion value of group of items whichever is
less, per week of delay, for which a separate period of completion is originally given.

The aggregate of such compensation/ compensations shall not exceed:
i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever is less.
OR

i) 10% of the contract-value of group of items/ revised completion value of group of items whichever is
less, for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set off against any sum payable to the contractor
under this or any other contract with the company.

6.2.1 The company, if satisfied, that the works can be completed by the contractor within a reasonable
time after the specified time of completion, may allow further extension of time at its discretion with or
without the levy of L.D. In the event of extension granted being with L.D, the company will be entitled
without prejudice to any other right or remedy available in that behalf, to recover from the contractor as
agreed damages equivalent to half percent of the contract value of the works for each week or part of
the week subject to a ceiling as described at Cl.6.2.

6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the event
of failure on the part of the contractor to complete work within further extension of time allowed as
aforesaid, shall be entitled, without prejudice to any other right, or remedy available in that behalf, to
rescind the contract.
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6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of the
contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the
contract.

6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, the
company, shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally the contractor
shall be debarred from participating in the future tenders for a minimum period of 12 months.

6.3 The company may at its sole discretion, waive the payment of compensation on request received
from the contractor indicating valid and acceptable reasons if the entire work is completed within the
date as specified in the contract/work order or as validly extended date without stipulating any
compensation for delay.

6.4 Extension of date of completion: On occurrences of any events causing delay as stated here-under,
the contractor shall intimate immediately in writing to the Engineer-in-Charge.

a) Force Majeure:
i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics.

ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign) including
but not limited to war, proprieties, and quarantine embargoes.

The successful bidder/ contractor will advise in the event of his having to resort to this clause by a
registered letter duly certified by the local chamber of commerce or statutory authorities, the beginning
and end of the cause of delay, within fifteen days of the occurrence and cessation of such Force Majeure
condition.

In the event of delay due to Force Majeure for more than one month the contract may be terminated at
the discretion of the company. Termination under such circumstances will be without any liability on
either side.

For delays arising out of Force Majeure, the bidder / contractor will not claim extension in completion
date for a period exceeding the period of delay attributable to the clauses of Force Majeure and neither
company nor bidder / contractor shall be liable to pay extra cost (like increase in rates, remobilization
advance, idle charges for labour and materials etc.) provided it is mutually established that Force
majeure conditions did actually exists.

b) Serious loss or damage by fire and abnormally bad weather.

c) Non-availability of stores which are the responsibility of the company to supply as per contract.

d) Non-availability of working drawings in time, which are to be made available by the company as per
contract during progress of the work.

e) Delay on the part of the contractors or tradesmen engaged by the company not forming part of the
contract, holding up further progress of the work.

f) Non-availability or breakdown of tools and plant to be made available or made available by the
company.

g) The execution of any modified or additional items of work or excess quantity of work.

h) Any other causes which, at the sole discretion of the company, is beyond the control of the contractor.
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6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the contractor at site to
record the various hindrances, as stated above, encountered during the course of execution.

Hindrance register will be signed by both the parties. The contractor may also record his observations
in the Hindrance Register. In case the contractor has a different opinion for hindrance and a dispute
arises then the matter would be referred to the EIC and or the next higher authority whose decision
would be final & binding on the contractor & the decision to be communicated within 15 days.

6.4.2The contractor shall request the company in writing for extension of time within 15 days of
happening of such event causing delay stating also, the period for which extension is required. The
company may, considering the genuinity of the request, give a reasonable extension of time for
completion of the work. Such extension shall be communicated to the contractor in writing by the
company through the Engineer-in- Charge within 1(one) month of the date of receipt of such request.

6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension of time are
or are not reasonable, is final. If the Engineer-in-charge is of the opinion that the grounds shown by the
contractor are not reasonable and declines to the grant of extension to time, the contractor cannot
challenge the soundness of the opinion.

The opinion of the Engineer-in-charge that the period of extension granted by him is proper or necessary
is not, however, final. If the contractor feels that the period of extension granted is inadequate he can
appeal to the GM (Civil)/ CM (Civil) of the company for consideration on the question whether the period
of extension is or is not proper or necessary.

6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during the course
of execution, on written request for extension of time within 15(fifteen) days of happening of such events
as stated above, reserving the company's right to impose/ waive penalty at the time of granting final
extension of time as per contract agreement.

6.4.5 When the period fixed for the completion of the contract is about to expire, the question of
extension of the contract may be considered at the instance of the Contractor or the Department or of
both. The extension will have to be by party's agreement, express or implied.

In case the contractor does not apply for grant of extension of time within 15(fifteen) days of the
hindrance occurring in execution of the work and the department wants to continue with the work beyond
the stipulated date of completion for reason of the work having been unavoidably hindered, the
Engineer-incharge can grant extension of time even in the absence of application from the contractor.

Such extension of time granted by the Engineer-in-Charge is valid provided the contractor accepts the
same either expressly or implied by his actions before and subsequent to the date of completion. Such
extension of time shall be without prejudice to Company's right to levy compensation under the relevant
clause of the contract.

The contractor shall however use his best efforts to prevent or make good the delay by putting his
endeavors constantly as may be reasonably required of him to the satisfaction of the Engineer-in
Charge.

7. Material Supply & other facilities:

7.1 The contractor shall at his own expense, provide all materials required for the work, unless otherwise
specified, and the rates quoted by the contractor shall be for finished work inclusive of all materials
required for completion of the work as specified in the contract.

7.2 The contractor shall arrange necessary electricity at his own cost for the work and his own
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Establishment. However, if available and feasible the company may arrange electricity at one point near
the work site and necessary recovery of cost of energy consumed will be made at rates prescribed by
the company from time to time. Energy meter for this purpose shall be provided by the contractor.

7.3 The contractor shall arrange necessary water for the work and his own establishment and nothing
extra will be paid for the same. Such water used by the contractor shall be fit for construction purposes.
However, if available and feasible the company may arrange water, at the written request of the
contractor, to the extent possible, at one point near the work site for which recovery @ 1% of the contract
value of work done will be made from the contractor's bills. The contractor shall make his own
arrangement of water connection and laying of pipe lines from main source of supply. Department do
not guarantee to maintain uninterrupted supply of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

7.4 Explosives, detonators and other inflammable materials shall not be used in the execution of the
work at site by the contractor without prior written permission of the Engineer-in-Charge. Transportation
and storage of such materials shall be done in specified manner in accordance with the law in force.
The contractor shall also obtain license under such laws for, transportation, storage, use and all other
operations, connected with the handling of the same.

8. Quality Assurance - Materials and Workmanship

The contractor shall carry out and complete the work in every respect in accordance with the contract
and shall ensure that the work conforms strictly to the drawings, specifications, (as enclosed or in
absence of enclosed specifications current CPWD/BIS specifications) instructions of the Engineer-in-
Charge. The Engineer-in-Charge may issue, from time to time, further drawings, detailed instructions/
directions in writing to the contractor. All such drawings, instructions/directions shall be consistent with
the contract documents and should be reasonably inferable there from, along with clarifications/
explanations thereof, if necessary. However, the contractor will be solely responsible for design and
erection of all temporary structures required in connection with the work.

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by the
company herein and elsewhere will form part of the contract for the purpose of quality of works.

8.2 The contractor shall be responsible for correct and complete execution of the work in a workman
like manner with the materials as per specification which shall be subject to the approval of the
company. All work under execution in pursuance of the contract shall be open to inspection and
supervision by the Engineer-in-Charge or by his authorized representative or any other official of higher
rank or any other person authorized by the company in his behalf & the contractor shall allow the same.

8.3 All materials to be provided by the contractor shall be in conformity with the specifications/schedule
of work as per the contract and the contractor shall furnish proof, if so required by the Engineer-in-
Charge to his satisfaction that the materials do so comply.

8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for
submission of samples as required or necessary as per the specification for approval of Engineer-in-
Charge who shall approve, if found acceptable, promptly so that there is no delay in the progress of the
work of the contractor or of the work of any of the sub-contractor.

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with

Reasonable promptness ensuring conformity of the samples with the required specification and
complying with the requirements as per contract documents keeping in view that the work shall be in
accordance with the samples approved by him. The contractor shall be bound to furnish fresh sample,
if disapproved by the Engineer-in-Charge, for his approval. The contractor shall not start bringing
materials at the site unless the respective samples are approved. Materials conforming to approved
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samples shall only be brought to site. However, Engineer-in-Charge’s approval for any sample, design
/ drawings (permanent / temporary structures) shall not alter contractor’s full responsibility whatsoever
for the performance and safety of the executed job.

Samples are to be supplied by the contractor at his own cost. The cost involved in tests shall be borne
by the contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out by any
independent person or agency at any place other than the site even then the cost of materials and
testing charge etc. shall be borne by the contractor. If the test shows that the materials are not in
accordance with the specifications, the said materials shall not be used in the work and removed from
the site at contractors cost.

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or
work due to a defect therein for not conforming to the required specification, or for materials not being
of the required quality and standard or for reasons of poor workmanship or for not being in accordance
with the sample approved by him. The contractor shall forthwith remedy the defect/replace the materials
at his expense and no further work shall be done pending such rectification/replacement of materials, if
so instructed by the Engineer-in-Charge.

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure the
proper materials for replacement and/or to carry out the rectifications in any manner considered
advisable under the circumstances and the entire cost & delay for such procurement/rectification shall
be borne by the contractor.

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to
the standard practice followed for such tests, other than those for which satisfactory proof has already
been furnished by the contractor who shall provide at his expense all facilities which the Engineer-in-
Charge may require for the purpose. All such expenses born by the contractor are not to be paid
separately by the employer and shall be assumed covered in accepted prices.

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company.
However if the test shows the workmanship or materials not to be in accordance with the provision of
the contract or the instruction of Engineer-in-Charge the cost shall be borne by the contractor. .

8.7 Access to the works: The Engineer-in-charge and any person authorized by the company shall at
all times have access to the works and to all workshops and places where work is being prepared or
from where materials, manufactured articles are being obtained for the works and the contractor shall
afford every facility for and every assistance in or in obtaining the right to such access.

8.8 Inspection of works: i) No work shall be covered up or put out of view without the approval of the
Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated by the
company for the purpose and the contractor shall afford full opportunity for the EIC or EIC's
representative or any other officer nominated by the company for the purpose to examine and measure
any work which is about to be covered up or put out of view and to examine foundations before
permanent work is placed thereon. the contractor shall give due notice to the Engineer-in-charge's
representative whenever any such work or foundations is ready or about to be ready for examination
and the Engineer-in-charge's representative shall, without unreasonable delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of examining and
measuring such work or foundations.

ii) The contractor shall uncover any part or parts of the works or making openings in or through the
same as the Engineer-in-Charge may from time to time direct and shall reinstate and make good such
part or parts to the satisfaction of Engineer-in-charge.

If any such part or parts have been covered up or put out of view after compliance with the
requirement of sub-clause above and are found to be executed in accordance with the contract, the
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expenses of uncovering, making openings in or through and making good the same shall be borne by
the Employer, but in any other cases all costs shall be borne by the contractor.

8.9 Removal of Improper Work and Materials:

i) The Engineer-in-charge shall during the progress of the works have power to order in writing from
time to time:

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in
accordance with the contract/ work order/ approved sample.

b) The substitution with proper and suitable materials.

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment
there from, of any work which in respect of materials or workmanship is not in accordance with the
contract.

i) In case of default on the part of the contractor in carrying out such order, the Engineer-in -charge
shall be entitled to employ and pay other agency to carry out the same and all expenses consequent
thereon shall be recoverable from the contractor or may be deducted from any amount due or which
may become due to the contractor.

8.10 Devaluation of Work : In lieu of rejecting work done or materials supplied not in conformity with
the contract/work order/approved samples, the Engineer-in-charge or any other officer nominated by
the company for the purpose may allow such work or materials to remain, provided the Engineer-in-
Charge/the officer nominated by the company is satisfied with the quality of any materials, or the
strength and structural safety of the work, and in that case shall make such deduction for the difference
in value, as in his opinion may be reasonable.

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the
company for the purpose shall make final inspection of all work included in the contract/work order, or
any portion thereof, or any completed structure forming part of the work of the contract, as soon as
practicable after notification by the contractor that the work is completed and ready for acceptance. If
the work is not acceptable to the Engineer-in-charge at the time of such inspection, he shall inform the
contractor in writing as to the particular defects to be remedied before final acceptance can be made.

8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability
period and arising, in the opinion of the Engineer-in-charge, from lack of conformance with the drawings
and specifications, shall, if so required by the Engineer-in-charge in writing, be remedied by the
contractor at his own cost within the time stipulated by the Engineer-in-charge. If the contractor fails to
comply, the Engineer-in-charge may employ other persons to remedy the defects and recover the cost
thereof from the dues of the contractor.

8.13 Site Order Book : A Site Order Book is a Register duly certified by the Engineer-in-charge
regarding number of pages it contains, each page being numbered, name of work, name of contractor,
reference of contract/ work order and the aforesaid certificate should be recorded on its first page.

Site Order Books shall be maintained on the sites of works and should never be removed there from
under any circumstances. It shall be the property of the company. The Engineer-in-Charge or his
authorized representative shall duly record his observations regarding any work which needs action on
the part of the contractor like, improvement in the quality of work, failure to adhere to the scheduled
programme etc. as per contract/work order. The contractor shall promptly sign the site order book and
note the orders given therein by the EIC or his representative and comply with them. The compliance
shall be reported by the contractor in writing to EIC in time so that it can be checked.
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The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running on
account and final bills of the contractor. A certificate to this effect should be given in the Measurement
books by the Engineer-in-Charge or his representative.

8.14 Samples and Testing of Materials: All the materials to be procured by the contractor and to be
used in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and
analysis required by him, which will be as specified in the specifications of the items concerned and or
as specified by BIS or the IRC / MORTH standard specifications acceptable to the Engineer-in-Charge.
The method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and other relevant
standards and practices. Minor minerals like sand, stone chips etc. shall be conforming to relevant BIS
standards. All bought out items including Cement and Steel shall be procured from such manufacturers
who hold valid license conforming to relevant BIS standards for manufacturing of such items.

8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality and
fitness for the work. When considered necessary by the Engineer-in-charge, they shall be placed on
wooden platforms or other hard, clean surfaces and not directly on the ground.

Materials shall be placed under cover when so directed and the contractor shall erect and maintain at
his own cost temporary weather-proof sheds at the work site for the purpose. Stored materials shall be
so located as to facilitate prompt inspection. All stored materials shall be inspected at the time of use in
the work, even though they may have been inspected and approved before being placed in storage or
during storage.

8.16 Defective Materials: All materials not conforming to the requirements of the specifications shall
be considered as defective, and all such materials, whether in place or not shall be rejected. They shall
be removed immediately by the contractor at his expenses and replaced with acceptable material.

No rejected material, the defects of which have been subsequently corrected, shall be used on the work
until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of the
contractor to comply with any instruction of the Engineer-in-charge made under the provisions of this
article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall have authority
to remove and replace defective material and recover the cost of removal and replacement from the
contractor.

Further all such defective material lying at site not removed and replaced within 30 days after issue of
notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off such material
in any manner without any further written notice to the contractor.

9. Measurement and Payments

Except where any general or detailed description of the work in the Bill of Quantities or specifications
of the contract/ work order provides otherwise, measurement of work done shall be taken in accordance
with the relevant standard method of measurement published by the Bureau of Indian Standards (BIS)
and if not covered by the above, other relevant Standards/practices shall be followed as per instructions
of the Engineer-in-Charge.

9.1 All items of work carried out by the contractor in accordance with the provision of the contract having
a financial value shall be entered in the Measurement Book as prescribed by the company so that a
complete record of the measurements is available for all the works executed under the contract and the
value of the work executed can be ascertained and determined there from. Measurements of completed
work / portion of completed work shall be recorded only in the Measurement Books.

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative and
by the contractor or his authorized representative.
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9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him for
the purpose shall intimate the contractor to attend or to send his representative to attend the
measurement. Every measurement thus taken shall be signed and dated by both the parties on the site
on completion of the measurement. If the contractor objects to any measurements, a note to that effect
shall be made in the Measurement Book / Log Book and signed and dated by both the parties.

9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the
Engineer-in-Charge himself or the authority nominated by the company for the purpose in the presence
of the contractor or his authorized representative and recorded in the M.B. which shall be signed and
dated by both the parties. Measurements so recorded shall be final and binding upon the contractor
and no claim whatsoever shall thereafter be entertained.

In case the contractor or his authorized representative does not attend to the joint measurements at the
prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge or his
representative shall be final and binding on the contractor.

Measurement of the extra items of work or excess quantities of work duly authorized in writing by the
Engineer-in-Charge shall also be taken and recorded in the M.B. based on the existing items in the
SOR of the company and if such items do not exist in the company's SOR, the description of the work
shall be as per actual execution. Payment for such extra items will be based on the rates to be derived
as described in the relevant clauses of the contract/ work-order.

9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge and
recording of measurements and check measurement thereof duly accepted by the contractor. The
contractor shall provide full opportunity to the Engineer-in-Charge or his representative to examine and
measure all works to be covered up and to examine the foundations before covering up.

The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are
ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange to inspect
and to record the measurements, if the work is acceptable and advise the contractor regarding covering
of such works or foundations.

9.6 In case of items which are claimed by the contractor but are not admissible according to the
department, measurements of such items, will be taken for record purposes only and without prejudice
so that in case it is subsequently decided by the department to admit the contractor's claims, there
should be no difficulty in determining the quantities of such work. A suitable remark should, however,
be made against such measurements to guard against payment in the ordinary way.

9.7 Payments: The running on account payments may be made once in a month or at intervals
stipulated in the work order/ contract agreement.

9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the
work order/ contract shall be prepared on the basis of detailed measurements recorded as described
hereinbefore and processed for payments.

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to which
the contractor is considered entitled by way of interim payment for the following:

a) The work executed as covered by the bill/bills after deducting the amount already paid, the security
deposit and such other amounts as may be deductible or recoverable in terms of the work order/
contract.

b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-Charge
for items already appearing in the bill of quantities of work with approved rates, will be made along with
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the on account bills only up to 10% of the quantity provided in the agreement subject to overall value of
work not exceeding the agreement value.

(ilThe Dy.GM (Civil) of the company and / or the Staff Officer(C) of the Area may authorize interim
payment for excess work done up to 20 % of the quantity of work provided in the Bill of Quantity of the
work awarded from Company level and Area level respectively subject to overall value of work done
does not exceed the contract value. This however, shall not be applicable for High Value Items.

c) Extra items of work executed will be paid on specific written authorization of GM(C) of the company
or Staff Officer (Civil) of the Area provided that the value of such extra items of work when added
together is not more than 10% of the contract value and the total gross payment including excess
guantity does not exceed the contract value.

Balance amount on account of excess quantity and extra items of work executed shall be paid after the
deviation estimate / revised estimate regularizing the extra items and excess quantities of work is
sanctioned by the competent authority of the company with the concurrence of the Finance Department
of the company.

On the Engineer-in-Charge's certificate of completion in respect of the work covered by the contract /
final measurements of the work certified by the Engineer In Charge or his representative.

9.7.03 The measurements shall be entered in the M.B for the work done up to the date of completion
and evaluated based on the approved rates for the items in the contract agreement/sanctioned revised
estimate. In case of extra items of work, the rates shall be derived as stated in the relevant clause of
the contract.

The payments shall be released against the final bill subject to all deductions which may be made on
account of materials supplied, water supply for construction, supply of electricity and any other dues
payable by the contractor to the company, and further subject to the contractor having given to the
Engineer-in-Charge a no claim certificate.

The contractor shall indemnify the company against proof of depositing royalty on account of minor
minerals used in the work before the final bill is processed for payments. The final payment to be made
will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract.

9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills
shall not of itself be conclusive evidence that any work/materials to which it relate is/are in accordance
with the contract and may be modified or corrected by the Engineer-in-Charge by any subsequent
certificate or by the final certificate.

9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected after
the payment as a result of post payment audit or technical examination or by any other means,
notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds the amount
of such overpayment and irrespective of the facts whether such disputed claims of the contractor are
the subject matter of arbitration or not.

The amount of such overpayments shall be recovered from subsequent bills under the contract, failing
that from contractor's claim under any other contract with the company or form the contractor's security
deposit or the contractor shall pay the amount of over payment on demand. In case of contractor's non-
payment on such demand, the same should be realized from the contractor's dues, if any, with Coal
India Limited or any of its subsidiaries.

9.7.06 The contractors are required to execute all works satisfactorily and according to the specifications
laid down in the contract/ work order. If certain items of work, executed by the contractor, are below
specifications, the contractor should re-do them according to the specifications and instructions of EIC
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and if the contractor fails to rectify the defect within the time and in the manner specified by the EIC,
the work shall be got re-done or rectified by the department at the risk and cost of the contractor.
Engineer-in-Charge may accept such work of below specifications provided the department is satisfied
with the quality of such works and the strength/ structural safety of such works. In that case Engineer-
in-Charge shall make such deductions for the difference in value, as in his opinion is reasonable and is
approved by the accepting authority of the company i.e. GM/HoD(C) of the company in this case or any
other officer nominated by GM/HoD(C) for the purpose.

9.7.07 Payment Stage: The payment stage involved will be as under,

i. Signature of Subordinate Engineer (Civil)) EA (Civil)/ Sr. Overseer(C) / Overseer(C) in
MB’ both in pages recording measurements, abstract of bill & the duly filled in bill form.
ii. Signature of Sr. Officer(C)/ Asstt. Manager(Civil) with appropriate check measurements
in the MB’s and the bill form.
iii. Signature of Dy. Manager(C)/ Manager(C) with appropriate check measurements in
MB’s and the bill form.
iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General
Terms and Conditions, as a token of acceptance for payment of the bill. The EIC may sign
in the abstract of the bill in the MB & the bill form. In between stage iii) and iv) accountal checking
may be made by the concerned Accounts Officer/ Accountant.

(In case of non-availability of officials as at (i) above, company may authorize suitable executives for
the works outlined at (i). Further for check measurement also company may authorize Executives based
on availability.

9.7.08 Secured Advance: No Secured advance is payable against any item.

9.8 Income tax deduction @ 2% (Two percent) of the gross value of each bill or at the rate as amended
from time to time, shall be made unless exempted by the competent authority of the Income Tax
Department

Sales tax on works contract and Building and Construction Workers Cess (as applicable in States) shall
be payable by the contractor. If, however, the company is asked to make deduction from the contractor's
bills, the same shall be done and a certificate to this effect shall be issued to the contractor for dealing
with the State Govt. and the company does not take any responsibility to do anything further in this
regard.

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract
Agreement/Work order.

10 Termination, Cancellation, Suspension and Foreclosure of Contract

The company shall, in addition to other remedial steps to be taken as provided in the conditions of
contract be entitled to cancel the contract in full or in part, and whether the date of completion has or
has not elapsed, by notice in writing if the contractor:-

a) Makes default in proceeding with the works with due diligence and continues to do so even after a

notice in writing from the Engineer-in-Charge, then on the expiry of the period as specified in the notice
Or

b) Commits default/breach in complying with any of the terms and conditions of the contract and does

not remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer-in-Charge,

then on the expiry of the period as may be specified by the Engineer-in-Charge in a notice in writing.
Or

c¢) Obtains a contract with the company as a result of ring tendering or other non-bonafide methods of

competitive tendering
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Or
d) shall offer or give or agree to give any person in the service of the company or to any other person
on his behalf any gift or consideration of any kind as an inducement or reward for act/acts of favour in
relation to the obtaining or execution of this or any other contract for his company.

Or
e) Fails to complete the work or items of work with individual dates of completion, on or before
The Date/dates of completion or as extended by the company, then on the expiry of the period as may
be specified by the Engineer-in-Charge in a naotice in writing.

Or
f) Transfers, sublets, assigns the entire work or any portion thereof without the prior approval in writing
from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice, cancel the whole
contract or portion of it in default.

10.1 The contract shall also stand terminated under any of the following circumstances:

a) If the contractor being an individual in the case of proprietary concern or in the case of a
partnership firm any of its partners is declared insolvent under the provisions of Insolvency Act for the
time being in force, or makes any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors amounting to proceedings for liquidation or composition
under any Insolvency Act.

b) In the case of the contractor being a company, its affairs are under liquidation either by a
resolution passed by the contractors company or by an order of court, not being a voluntary liquidation
proceedings for the purpose of amalgamation or reorganization, or a receiver or manager is appointed
by the court on the application by the debenture holders of the contractor's company, if any.

c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to
be continued for a period of 21 (twenty-one) days.

d) On the death of the contractor being a proprietary concern or of any of the partners in the case
of a partnership concern and the company is not satisfied that the legal representative of the deceased
proprietor or the other surviving partners of the partnership concern are capable of carrying out and
completing the contract. The decision of the company in this respect shall be final and binding which is
to be intimated in writing to the legal representative or to the partnership concern.

10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-charge shall have
powers:

a. To take possession of the site, any materials, constructional plant, equipment, stores etc. thereon
and carry out balance work through any means or through any other agency.

b. To give the contractor or his representative of the work 7 (seven) days’ notice in writing for taking
final measurement for the works executed till the date of cancellation or termination of the contract. The
Engineer-in-Charge shall fix the time for taking such final measurement and intimate the contractor in
writing. The final measurement shall be carried out at the said appointed time notwithstanding whether
the contractor is present or not. Any claim as regards measurement which the contractor is to make
shall be made in writing within 7 (seven) days of taking final measurement by Engineer-In-charge as
aforesaid and if no such claim is received, the contractor shall be deemed to have waived all claims
regarding above measurements and any claim made thereafter shall not be entertained.

c. After giving notice to the contractor to measure up the work of the contractor and to take such
whole or the balance or part thereof, as shall be unexecuted out of his hands and to give it to another
contractor or take up departmentally, to complete the work. The contractor whose contract is terminated
shall not be allowed to participate in future bidding for period of minimum twelve months.
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In such an event, the contractor shall be liable for loss/damage suffered by the employer because of
action under this clause and to compensate for this loss or damage, the employer shall be entitled to
recover higher of the following:

i) Forfeiture of security deposit comprising of performance guarantee and retention money and
additional performance security, if any, at the disposal of the employer.

Or
i) 20% of value of incomplete work. The value of the incomplete work shall be calculated for the items
and quantities remaining incomplete (as per provision of agreement) at the agreement rates including
price variation as applicable on the date, when notice in writing for termination of work was issued to
the contractor.

The amount to be recovered from the contractor as determined above, shall, without prejudice to any
other right or remedy available to the employer as per law or as per agreement, will be recovered from
any money due to the contractor on any account or under any other contract and in the event of any
shortfall, the contractor shall be liable to pay the same within 30 days. In case of failure to pay the same
the amount shall be debt payable.

In the event of above course being adopted by the Engineer-in-charge, the contractor shall have no
claim to compensation for any loss sustained by him by reasons of his having purchased materials,
equipment or entered into agreement or made advances on any account or with a view to the execution
of work or performance of the contract. And in case action is taken under any of provision aforesaid,
the contractor shall not be entitled to recover or to be paid any sum for any work thereof or actually
performed under this contract unless and until the engineer-in-charge has certified in writing the
performance of such work and value payable in respect thereof and he shall only be entitled to be paid
the value so certified.

The need for determination of the amount of recovery of any extra cost/expenditure or of any
loss/damage suffered by the company shall not however arise in the case of termination of the contract
for death/demise of the contractor as stated in 10.1(d).

10.3 Suspension of Work:

Suspension of work — The Company shall have power to suspend the work. The contractor shall on
receipt of the order in writing of Engineer-in -charge (whose decision shall be final and binding on the
contractor), suspend the progress of work or any part thereof for such time in such manner as the
Engineer-in-Charge may consider necessary so as not to cause any damage, or endanger the safety
thereof for any of the following reasons:

a) On account of any default on the part of the contractor, or

b) For proper execution of the works, or part thereof, for reasons other than the
default of the contractor or,

c) For safety of the works, or part thereof.

The contractor shall, during such suspension properly protect and ensure the works to the extent
necessary and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for
reasons (b) & (c), the contractor shall be entitled to an extension of time equal to the period of every
such suspension plus 25%. This shall also be applicable for completion of the item or group of items of
the work for which a separate period of completion as specified in the contract and of which the
suspended work forms a part.

The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if such
suspension exceeds 45 (forty five) days, the contractor will be compensated on mutually agreed terms.
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10.4 Foreclosure of contract:

If at any time after acceptance of the tender the company decides to abandon or reduce the scope of
work for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice in
writing to that effect to the contractor and contractor shall act accordingly in the matter. In the event of
abandonment, the contractor shall have no claim to any payment of compensation or otherwise
whatsoever, other than those mentioned below:-

a) To pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure
incurred, if any, by the contractor on preliminary works at site e.g. temporary access roads, temporary
construction for labour and staff quarters, office accommodation, storage of materials, water storage
tanks and water supply for the work including supply to labour/ staff quarters, office etc.

b) To pay the contractor at the contract rates full amount for works executed and measured at site up
to the date of such abandonment.

c¢) To pay for the materials brought to site or to be delivered at site, which the contractor is legally liable
to pay, for the purpose of consumption in works carried out or were to be carried out but for the
foreclosure, including the cost of purchase and transportation and cost of delivery of such materials.
The materials to be taken over by the company should be in good condition and the company may allow
at its discretion the contractor to retain the materials in full or in part if so desired by him and to be
transported by the contractor from site to his place at his own cost with due permission of the EIC.

d) To take back the materials issued by the company but remaining unused, if any, in the work on the
date of abandonment/reduction in the work, at the original issue price less allowance for any
deterioration or damage caused while in custody of the contractor.

e) To pay for the transportation of tools and plants of the contractor from site to contractor's place or to
any other destination, whichever is less.

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of accounts,
papers, relevant documents as may be necessary to enable the Engineer-in-Charge to assess the
amounts payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not have any
claim for compensation for abandonment of the work, other than those as specified above.

11. Carrying out Part Work at Risk & Cost of Contractor.

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge, after
giving the contractor 15 days’ notice in writing, without cancelling or terminating the contract, shall be
entitled to employ another Agency for executing the job or to carry out the work departmentally or
contractually through tendering / limited tendering process, either wholly or partly, debiting the
contractor with cost involved in engaging another Agency or with the cost of labour and the prices of
materials, as the case may be. The certificate to be issued by the Engineer-in-Charge for the cost of
the work so done shall be final and conclusive and the extra cost, if any, shall be borne by the contractor.
However, when this clause is invoked, penalty will not be applicable other than on account of delayed
completion.

The value of the work taken away shall be calculated for the items and quantities taken away at the
agreement rates including price variation as applicable on the date, when notice in writing for taking
away part work was issued to the contractor. The contractor, from whom part work is being taken out,
shall not be allowed to participate in the tendering process if any.

If the expenses incurred by the department is less than the amount payable to the contractor at his
agreement rates, the difference shall not be payable to the contractor.
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In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no
claim to compensation for any loss sustained by him by reasons of his having purchased or procured
any materials or entered into any engagements or made any advance on any account or with a view to
the execution of the work or the performance of the contract.

12. Completion Certificate / Defect Liability Certificate

Except in cases where the contract provides for "Performance Test" before issue of Defect Liability
certificate, in which case the issue of Defect Liability certificate shall be in accordance with the
procedure specified therein, the contractor shall give notice of completion of work, as soon as the work
is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer, nominated
for the purpose by the company, shall within 30 (thirty) days from the receipt thereof, inspect the work
and ascertain the defects/deficiencies, if any, to be rectified by the contractor as also the items, if any,
for which payment shall be made at reduced rate.

If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of which
is necessary for the satisfactory performance of the contract, he shall intimate in writing the defects and
instruct the contractor to rectify the defects/remove deficiencies within the period and in the manner to
be specified therein. In such cases Defect Liability Certificate will be issued by the EIC after the above
rectifications are carried out/ deficiencies are removed by the contractor to the satisfaction of EIC.

In the event there are no defects or the defects/ deficiencies are of a minor nature and the Engineer-in-
Charge is satisfied that the contractor has already made arrangements for rectification, or in the event
of contractor's failure to rectify the defects for any reason whatsoever, the defects can be rectified by
the company departmentally or by other means and the 50% of the security deposit of the contractor
shall be sufficient to cover the cost thereof, he shall issue the Defect Liability Certificate ( Taking Over
Certificate with list of defects )indicating the date of completion of the work, defects to be rectified, if
any, and the items, if any, for which payment shall be made at reduced rate indicating reasons there for
and with necessary instructions to the contractor to clear the site/place of work or all debris/ waste
materials, scaffoldings, sheds, surplus materials etc. making it clean.

12.1 In cases where separate period of completion for certain items or groups of items are specified in
the contract, separate Defect Liability certificate for such items or groups of items may be issued by the
Engineer-in-Charge after completion of such items on receipt of notice from the contractor only in the
event the work is completed satisfactorily in every respect.

Refund of security deposit and payment of final bill shall, however, be made on completion of the entire
contract work, but not on completion of such items of work.

12.2 Before the date fixed for completion of work, the work as well as the site of work are to be made
clean after removal of rubbish, scaffolding, surplus materials, temporary structures etc.

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done. The
cost thereof shall be recovered from the final bill of the contractor.

13. Additional Responsibilities of the Contractor(s)
The cost on account of the "Additional Responsibilities of the Contractors" under this clause is deemed
to be included in the tendered rates.

i) The company reserves the rights to let other contractors also work in connection with the Project and
the contractor/contractors shall co-operate in the works for the introduction and stores and materials
and execution of his/their works.

i) The deployment of manpower shall be as assessed by the Engineer incharge.

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, experience
and full postal address of authorized representative employed at site by him.
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Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors in
course of the works finds/find any discrepancy between the drawings, forming part of the contract
documents and the physical conditions of the locality or any errors or omissions in drawings except
those prepared by himself / themselves and not approved by the Engineer-in-Charge. It shall be his/their
duty to immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge shall verify
the same. Any work done after such discovery and without intimation as indicated above will be done
at the risk of the contractor/contractors.

iif) The contractor / contractors shall employ only competent, skillful and orderly men to do the work.
The Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove from the work
site any men of the contractor/contractors who in his opinion is undesirable and the
contractor/contractors will have to remove him within 3 (three) hours of such orders.

The contractor shall further be responsible for making arrangements at his own cost, or accommodation
and social needs of the staff and workers under his employment.

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons (including
employees) and property. The safety required or recommended by all applicable laws, codes, statutes
and regulations shall be observed by the contractor(s).In case of accidents, the contractor(s) shall be
responsible for compliance with all the requirements imposed by the Workmen's Compensation Act or
any other similar laws in force and the contractor shall indemnify the company against any claim on this
account.

All scaffoldings, ladders and such other structures which the workmen are likely to use shall be
examined by the Engineer-in-Charge or his authorized representative whenever they want and the
structure must be strong, durable, and safe and of such design as required by Engineer-in-Charge.

In no case any structure condemned by the Engineer-in-Charge or his authorized representatives shall
be kept on the work and such structure must be pulled down within three hours of such condemnation
and any certificate or instructions, however, shall in no way absolve the contractor/contractors from
his/their responsibility, as an employer, as the company shall in no way be responsible for any claim.

The contractor / contractors shall at all times exercises reasonable precautions for the safety of
employees in the performance of his/their contract and shall comply with all applicable provisions of the
safety laws drawn up by the State Govt. or Central Govt. or Municipalities and other authorities in India.
The contractor/contractors shall comply with the provision of the safety hand book as approved and
amended from time to time by the Government of India.

v) The contractor / contractors shall familiarize themselves with and be governed by all laws and rules
of India and Local statutes and orders and regulations applicable to his/ their work.

vi) The contractor shall maintain all records as per the provision made in the various statutes including
Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation & Abolition)
Central Rules, 1971, Minimum Wages Act, Workmen Compensation Act etc. and latest amendment
thereof. Such records maintained by the contractor shall be opened for inspection by the Engineer-in-
Charge or by the nominated representative of the Principal Employer.

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons
employed on the work shall be constructed and maintained in the number, manner and place approved
or ordered by the Engineer-in-Charge. The contractor/ contractors shall vigorously prohibit committing
of nuisance at any other place. Cost of all works under this item shall be covered by the
contractor/contractor's tendered rates.
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viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized representative
with work reports from time to time regarding the contractor / contractors organization and the progress
made by him / them in the execution of the work as per the contract.

ix) All duties, taxes (excluding Service Tax only) and other levies, octroi, royalty, building and
construction workers cess (as applicable in States), whether local, municipal, provincial or central
pertaining to the contract payable by the Contractor under the Contract (during the entire period of
contract), or for any other cause as applicable on the last date of submission of Bid, shall be included
in the rates, prices and the total Bid Price submitted by the Bidder. All investments, operating expenses,
incidentals, overheads, lifts, carriages, tools and plants etc. as may be attendant upon execution and
completion of works shall also be included in the rates, prices and total Bid price submitted by the
bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or
any increase over the rate existing on the last date of submission of Bid shall be reimbursed by the
company on production of documentary evidence in support of payment actually made to the concerned
authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable
from the contractor. The details of such duties, taxes and other levies along with rates shall be declared
by the bidder in the Price bid.

The item wise rate quoted shall be exclusive of service tax (share of service provider). Service tax
(share of service provider) will be paid extra, if payable. Payment of service tax (share of service
provider) by the service availer (i.e. CIL/Subsidiary), to the service provider would be made only on the
latter submitting a Bill/invoice in accordance with the provision of relevant service tax rules. CENVAT
credit is to be availed by paying authority as per rule.

Payment/deposit of service tax (share of service provider) is the responsibility of the service provider.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not
be subject to variations on any account except to the extent variations allowed as per the conditions of
the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to deal
with such amount in terms of the provisions of the Statute or in terms of the direction of any statutory
authority and the company shall only provide with certificate towards such deduction and shall not be
responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company
under the Coal Act, the contractor will have to produce a royalty clearance certificate from the District
Authorities before full and final payment.

X) The contractor / contractors shall make his / their own arrangement for all materials, tools, staff and
labourer required for the contract, which shall include cost of lead, lift, loading, unloading, railway freight,
recruiting expenses and any other charges for the completion of the work to entire satisfaction of the
company.

xi) The contractor / contractors shall make their own arrangement for carriage of all materials to the
work site at his/their own cost.

xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in writing.

Prior permission is required to be taken from the owner for engagement of sub-contractor in part work/
piece rated work.
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xiii) @) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be pulled,
destroyed or damaged by the contractor/contractors or any of his/their employees without the prior
permission of the company, failing which the cost of such trees or plants shall be deducted from the
contractor/contractors dues at the rate to be decided by the company. The rates quoted are supposed
to include clearance of shrubs and jungles and removal of such trees up to 150 mm dia., as will be
permitted by the Engineer-in-Charge in writing.

b) Anything of historical or other interest or of significant value unexpectedly discovered on the site is
the property of the employer. The Contractor is to notify the Nodal Officer or his nominee of such
discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with him.

xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer engaged
by him/them as per Minimum Wages Act or such other legislation or award of the minimum wage fixed
by the respective State Govt. or Central Govt. as may be in force. The contractor / contractors shall
make necessary payments of the provident fund for the workmen employed by him for the work as per
the laws prevailing under provisions of CMPF and allied scheme and Miscellaneous Provisions Act,
1948 or Employees Provident Fund and Miscellaneous Provisions Act 1952 as the case may be.

xv) All accounts shall be maintained properly and the company shall have the right of access and
inspection of all such books of accounts etc., relating to payment of labourer including payment of
provident fund considered necessary and the company may arrange for witnessing the payment to the
labourer by its representatives.

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the agreement
orby law, indemnify and keep indemnified for the following:

a) The company or any agent or employee of the company against any action, claim or proceeding
relating to infringement or use of any patent or design right and shall pay any royalties or other charges
which may be payable in respect of any article or material included in the contract.

However, the amount so paid shall be reimbursed by the company in the event such infringement has
taken place in complying with the specific directions issued by the company or the use of such article
or material was the result of any drawing and/or specifications issued by the company after submission
of tender by the contractor. The contractor must notify immediately after any claim being made or any
action brought against the company, or any agent or employee of company in respect of any such
matter.

b) The company against all claims, damages or compensation under the provisions of payment of
Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's
Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as applicable, Employees State
Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating P.F. or any modification thereof or
any other law relating thereto and rules made there under from time to time, as may be applicable to
the contract which may arise out of or in consequence of the construction or maintenance or
performance of the work under the contract and also against costs, charges and expenses of any sulit,
action or proceedings arising out of any accident or injury.

¢) The company against all losses and claims for injuries or damages to any third party or to any property
belonging to any third party which may arise out of or in consequence of the construction or
maintenance or performance of the work under the contract and against all claims/demands
proceedings/damages, cost charges and expenses whatsoever in respect of or in relation thereto.

xvii) The contractor is under obligation to hand over to the company the vacant possession of the
completed building structures failing which the Engineer-in-Charge can impose a levy upon the
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contractor upto 5% of the total contract value for the delay in handing over the vacant possession of the
completed works after giving a 15 (fifteen) days notice to the contractor.

xviii) Insurance - THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED
VALUE OF OVER Rs.50 LAKHS.

xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the works
and correctness of the position, reduced levels, dimensions and alignment of all parts of the work
including marking out the correct lay out in reference to the permanent bench mark and reference points.
Only one permanent bench mark and basic reference lines shall be marked and shown to the contractor
as basic data.

The contractor shall have all necessary instruments, appliances and labour in connection therewith. If
at any time during the progress of work any error is detected in respect of the position, levels,
dimensions or alignment of any part of the work, the contractor on being required to do so by the
Engineer-in-Charge or his representative shall at the expenses of the contractor rectify such errors to
the satisfaction of Engineer-in-Charge unless such error is due to incorrect data supplied by the
Engineer-in-Charge.

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith Register
and obtain License from the competent authority under the Contract Labour (Regulation & Abolition)Act
1970,the Contract Labour (Regulation & Abolition) Central Rules, 1971 and submit certified copies of
the same to the Engineer-in-Charge and the Principal Employer.

xxi) The contractor shall be registered with the concerned State Govt. and the Central Gowt. in respect
of Sales Tax Act and the certificate having details of Registration No., period of validity etc. should be
submitted to the Engineer-in-Charge.

xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights,
security guards, fencing when and where necessary as required by the Engineer-in-Charge for the
purpose of protection of the works, materials at site, safety of workmen and convenience of the public.
xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course of execution of the
work during excavation and dismantling etc. shall be the property of the company and the same may
be issued to the contractors, if required for use in the works at the rates to be fixed by the Engineer-in-
Charge.

xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. shall
be the contractor's responsibility and is to be carried out at his own cost as per instructions of EIC. The
rates quoted by the contractor shall be deemed to include the dewatering costs.

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit
specifications and drawings showing the proposed temporary work to the Nodal Officer/Engineer-in-
Charge or his nominee, who is to approve them if they comply with the specifications and drawings.

The contractor shall be responsible for design of Temporary Works.

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor's
responsibility for design of the Temporary Works.

14. Defects Liability Period:

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order, the
contractor shall be responsible to make good and remedy at his own expense the defect/s mentioned
hereunder within such period as may be stipulated by the Engineer-in-Charge in writing:

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six) months
from the date of issue of Defect Liability certificate / completion certificate.
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b) In the case of building works or other works of similar nature any defect in the work detected by the
Engineer-in-Charge within a period of 6 (six) months from the date of issue of Defect Liability certificate/
completion certificate or before the expiry of one full monsoon period i.e. June to September whichever
is later in point of time.

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out the
defects by the contractor detected within the defect liability period and if the contractor fails to adhere
to this programme, the Engineer-in-Charge shall be at liberty to procure proper materials and carry out
the rectifications in any manner considered advisable under the circumstances and the cost of such
procurement of materials and rectification work shall be chargeable to the contractor and recoverable
from any of the pending dues of the contractors.

The defect liability period can be extended by the company on getting request from the contractor only
for valid reasons.

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing &
any other work of similar nature to be decided by the Engineer-in-Charge.

15. Operating and Maintenance Manual:

If “as built” drawings and/or Operating and Maintenance Manual are required the contractor shall supply
them by the dates as per instruction of the Engineer-in-charge.

If the contractor does not supply the drawings and/or Manual by the dates as stated above, or they do
not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall withhold
the amount as stated in the agreement.

16. Settlement of Disputes.

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution.
However, if such disputes take place between the contractor and the department, effort shall be made
first to settle the disputes at the company level.

The contractor should make request in writing to the Engineer-in-charge for settlement of such disputes/
claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no disputes/ claims
of the contractor shall be entertained by the company.

Effort shall be made to resolve the dispute in two stages

In first stage dispute shall be referred to Area GM or GM/HoD(C). If difference still persist the dispute
shall be referred to a committee constituted by the owner. The committee shall have one member of
the rank of Director of the company who shall be chairman of the committee.

If differences still persist, the settlement of the dispute shall be resolved in the following manner:
Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt.
Departments (except Railways, Income Tax, Customs & excise duties)/ State Public Sector Enterprises
shall be referred by either party for Arbitration to the PMA (Permanent Machinery of Arbitration) in the
department of Public Enterprises.

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought in the Court of
Law.
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SCOPE OF WORK

Renovation of HOD’s and Senior Executives’ room at RI-1, CMPDI, Asansol

The work for “Renovation of HOD’s and Senior Executives’ room at RI-1, CMPDI, Asansol”
broadly involves vitrified floor tiles in all floors, interior wall painting with acrylic emulsion
including putty, false ceiling, aluminium sliding window, venetian blind in windows etc. The
work shall be carried out following the B O Q and site instructions provided by the
Department.

1. After completion of work etc. contractors have to finally clean the works-related-sites and
shall have to clear the site as well as the tools & tackles, etc.

2. Materials once brought at site cannot be taken out/taken back without specific permission.

3. The responsibility of keeping the materials brought in and / or used by the contractor(s)
safely without obstructing anything and without causing any difficulty to any person, activity or
movements, etc. shall lie fully on the contractor(s).

4. During measurement (of works done), contractor(s) or his/her/their authorized
representative shall be present. However if he/she/they fail to be present the measurement
taken by the department (Civil Engineering Department / RI-I) unilaterally, shall be final and
binding on the contractor(s).

5. Contractor(s) has (have) to arrange himself (themselves) all the water required for
construction (including curing, for compaction etc.) and for drinking, cooking, washing etc (for
the workers /labourers/ supervisors etc.), at his/her/their own expense.

6. Work should be started (starting, continuation, etc. to avoid inconvenience only and not for
technicalities) in consultation with the Engineer-in-Charge.

7. The contractor/contractors himself / themselves or his / their authorized representative shall
attend the Department / RI-I regularly and shall consult for all technical aspects/ difficulties &
keep informed regarding material (specification) used & progress of work.

8. The contractor/contractors will obtain required permission from concerned authority for safe

transportation and dumping of the material (if needed). The department will not take any
responsibility of mishandling of material and any misshape during transportation, loading and
unloading.
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SAFETY CODE.

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the
ground, or from solid construction except such short period work as can be done safely from ladders.
When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is
used for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder and
the ladder shall be given an inclination not steeper that ¥ to 1 ( ¥4 horizontal and 1 vertical).

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended from
an overhead support or erected with stationary support shall have a guard rail properly attached or
bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends thereof with only
such opening as may be necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.

3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly
or unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft)
above ground level, they should be closely boarded, should have adequate width and should be suitably
fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means
to prevent the fall of person or materials by providing suitable fencing or railing whose minimum height
shall be 90 cm (3ft).

5. Safety means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length while the width
between side rails in rung ladder shall in no case be less than 20 cm (11 '2”) for ladder upto and
including 3 m (10ft) in length. For longer ladders, this width should be increased at least V4" for additional
30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions
shall be taken to prevent danger from electrical equipment. No materials on any of the sites or work
shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The
contractor shall provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions and to pay any
damages and cost which may be awarded in any such suit; action or proceedings to any such person
or which may, with the consent of the contractor, be paid to compensate any claim by any such person.

6. Excavation and Trenching: All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied
with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend from
bottom of the trench to at least 90 cm (3ft) above the surface of the ground. The side of the trenches
which are 1.5 m (5ft) or more in depth shall be stepped back to give suitable slope or securely held by
timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be
placed within 1.5 m (5ft) of the edges of the trench or half of the depth of the trench whichever is more.
Cutting shall be done from top to bottom. Under no circumstances, undermining or undercutting shall
be done.

7. Demolition: before any demolition work is commenced and also during the progress of the work,

i. All roads and open areas adjacent to the work site shall either be closed or suitably protected.

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used
by the operator shall remain electrically charged.

iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion
or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as
to render it unsafe.
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8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should
be kept available for the use of the person employed on the site and maintained in a condition suitable
for immediate use, and the contractor should take adequate steps to ensure proper use of equipment
by those concerned: - The following safety equipment shall invariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is
injurious to the eyes, shall be provided with protective goggles.

iif) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the contractors shall
ensure that the manhole covers are opened and ventilated at least for an hour before the workers are
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing
and provided with warming signals or boards to prevent accident to the public. In addition, the contractor
shall ensure that the following safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Engineering
Assistant or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which
changes colour in the presence of such gases and gives indication of their presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no
Oxygen is found inside the sewer line, workers should be sent only with Oxygen Kit.

e) Safety belt with rope should be provided to the workers. While working inside the manholes, such
rope should be handled by two men standing outside to enable him to be pulled out during emergency.

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any kind. Proper
warming signs should be displayed for the safety of the public whenever cleaning works are undertaken
during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He should be given rest
intermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed to
work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.
k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable

air blowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof
and of totally enclosed type. Non sparking gas engines also could be used but they should be placed
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at least 2 meters away from the opening and on the leeward side protected from wind so that they will
not be a source of friction on any inflammable gas that might be present.

I) The workers engaged for cleaning the manholes / sewers should be properly trained before allowing
to work in the manhole.

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and gloves non
sparking tools safety lights and gas masks and portable air blowers ( when necessary).
They must be supplied with barrier cream for anointing the limbs before working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.

o) If a man has received a physical injury, he should be brought out of the sewer immediately and
adequate medical aid should be provided to him.

p) The extents to which these precautions are to be taken depend on individual situation but the decision
of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be
final.

vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting
with products containing lead in any form. Wherever men above the age of 18 are employed on the
work of lead painting, the following precaution should be taken:-

a) No paint containing lead or lead products shall be used except in the form of paste or readymade
paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint is dry rubbed and scrapped.

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided
to enable the working painters to wash during and on the cessation of work.

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by
dry rubbing down and scraping.

e) Adequate facilities shall be provided to enable working painters to wash during and on cessation of
work.
f) Overall shall be worn by working painters during the whole of working period.

g) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled
by painting materials.

9. When the work is done near any place where there is risk of drowning, all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provision, should be made for prompt first aid treatment of all injuries
likely to be obtained during the course of the work.

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions:-

i) (&) These shall be of good mechanical construction, sound materials and adequate strength and free
from patent defects and shall be kept repaired and in good working order.
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(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

i) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give
signals to operator.

i) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used
in hoisting or as means of suspension, the safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall be plainly marked with the safe working
load. In case of a hoisting machine having a variable safe working load each safe working load and the
condition under which it is applicable shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose
of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor's machines the contractors shall notify the safe working load
of the machine to the Engineer-in-Charge whenever he brings any mach8inery to site of work and get
it verified by the Electrical Engineer concerned.

11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such means
as will reduce to the minimum the risk of accidental descent of the load. Adequate precautions should
be taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are already energized,
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should be
provided. The worker should not wear any rings, watches and carry keys or other materials which are
good conductors of electricity.

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.

13. These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety code shall
be named therein by the contractor.

14. To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in-Charge of the department or their representatives.

15. Notwithstanding the above clauses from (1) to (14), there is nothing in these to exempt the contractor
from the operations of any other Act or Rule in force in the Republic of India.
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TECHNICAL SPECIFICATIONS
Technical Specifications to be followed

Civil Engineering Works

Latest CPWD specification shall be adopted. Presently CPWD specifications 2009 Vol. | & Il is in vogue
which may be followed. These specifications cover all type of Building Works. The specifications are
available as a printed document issued by CPWD and also in soft copy PDF format in CPWD website.

Electrical Engineering Works
Latest CPWD specification shall be adopted. Presently the following are in vogue:

Part No. Description Year Of Issue Year Of Issue
I Internal 2013
11 Lifts And Escalators 2003
V Wet Riser And Sprinklers System 2006
VI Heating, Ventilation And Air 2005
Conditioning Works
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MANDATE FORM FOR ELECTRONIC FUND TRANSFER /INTERNET BANKING PAYMENT

To
Central Mine Planning & Design Institute Limited,
Regional Institue — I, GT Road (West End), Asansol - 713304

Sub. :Authorization for release of payment due from Central Mine Planning & Design Institute Limited,
Regional Institue — I, GT Road (West End), Asansol - 713304 through Electronic Fund transfer / Internet
Banking.

(SBI-NET)

Ref.: Order No. Date and / or Tender [/ Enquiry [/ Letter
No. Date

(Please fill in the information in CAPITAL LETTERS, Please TICK wherever it is applicable).

1.Name of the Party:

2. Address of the Party:

City PIN Code

E- Mail Id

Permanent Account Number

3. Particulars of Bank

Bank Name Branch Name
Branch Place Branch City
PIN Code Branch Code
MICR No.

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please
attach Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name
and code number)
RTGS
CODE
Account Savings Current Cash Credit
Type
Account Number

(as appearing in the
Cheque Book)

4. Date from which the mandate should be effective.

| hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not
effected for reasons of incomplete or incorrect information. | shall not hold Central Mine Planning & Design Institute
Limited responsible. | also undertake to advise any change in the particulars of my account to facilitate updating
of records for purpose of credit of amount through SBI Net.

Place: Date:

Signature of the party / Authorized Signatory.

Certified that the particulars furnished above are correct as per our records.
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Banker’s Stamp:

Date:
(Signature of the Authorized official from the Banks)
BANK GUARANTEE PROFORMA FOR PERFORMANCE SECURITY
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)
(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULED BANK
AUTHORISED BY RBI TO ISSUE A BANK GUARANTEE)
To

Central Mine Planning & Design Institute Limited,
Regional Institue — I, GT Road (West End), Asansol — 713304

Ref: Bank Guarantee in respect of Contract No...........ccccoeveiririririnnns Dated............ Between Central Mine Planning &
Design Institute Limited, having its Registered office at Regional Institue - I, GT Road (West End), Asansol -
713304 and.........ccccvnnvinnninnneninine (Name of the Contractor).

WHEREAS

................... (Name and address of the Contractor) (hereinafter called “the Contractor”) has entered into a contract
made as per letter of acceptance............... dated .......... (hereinafter called the said Contract) with Central Mine
Planning & Design Institute Limited, having its Registered office at Regional Institute — I, GT Road (West
End), Asansol — 713304 (hereinafter called ‘the Company”) to execute...............cccvveeenne (name of the
contract and brief description of work) on the terms and conditions contained in the said contract.

It has been agreed that the Contractor shall furnish a Performance Security in the shape of Bank Guarantee from a
Schedule bank forasum ofRs............. as security for due compliance and performance of the terms and conditions
of the said Contract.

We, [name of the Bank] having its branch/ office at .......... have, at the request of the Contractor,
agreed to furnish this bank Guarantee by way of performance Security.
NOW, THEREFORE, we the ...................... Bank (hereinafter called “The Bank”) hereby, unconditionally and irrevocably,

guarantees and affirm as follows:

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that if the contractor shall in any
way fail to observe or perform the terms and conditions of the said contract or shall commit any breach of its obligation there
under, the Bank shall its mere first written demand, and without any objection, demur and without any reference to the
contractor, pay to the company the said sumof ........ ..... or such portion as shall then remain due with interest without requiring
the Company to have recourse to any legal remedy that may be available to it to compel the Bank to pay the sum, or failing
on the company to compel such payment by the contractor.

Any such demand shall be conclusive as regards the liability of the Contractor to the Company and as regards the amount
payable by the Bank under this Guarantee. The bank shall not be entitled to withhold payment on the ground that the
Contractor has disputed its liability to pay or has disputed the quantum of the amount or that any arbitration proceeding or
legal proceeding is pending between the Company and the Contractor regarding the claim.

The Bank further agree that the Guarantee shall come into force from the date hereof and shall remain in force and effect till
the period that will be taken for the performance of the said Contract which is likely to be ............... day of ........... but if the
period of Contract is extended either pursuant to the provisions in the said contract or by mutual agreement between the
contractor and the company, the Bank shall renew the period of the Bank Guarantee failing which it shall pay to the company
the said sum of ...... or such lesser amount of the said sum of......... as may be due to the company and as the Company
may demand.
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The Guarantee shall remain in force until the dues of the Company in respect of the said sum of ....... And interest are fully
satisfied and the Company certifies that the Contract has been fully carried out by the Contractor and discharged the
guarantee.

The Bank further agrees with the Company that the Company shall have the fullest liberty without consent of the Bank and
without affecting in any way the obligations hereunder to vary any of the terms and conditions of the said contract or to extend
time for performance of the said Contract from time to time or to postpone for any time or from time to time any of the power
exercisable by the Company against the contractor and to forebear to enforce any of the terms and conditions relating to the
said Contract and the bank shall not be relieved from its liability by reason of such failure or extension being granted to the
Contractor or to any forbearance, act or omission on the part of the Company or any indulgence by the Company to the
Contractor or any other matter or thing whatsoever which under the law relating to sureties would but for this provision have
the effect or relieving or discharging the Guarantor.

The bank further agrees that in case this Guarantee is required for a longer period and it is not extended by the Bank beyond
the period specified above, the Bank shall pay to the Company the said sumof ............. Or such lesser sum as may then be
deemed to the Company and as the Company may require.

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is restricted toRs........ The guarantee
shall remain in force till the day of..... of ..... and unless the guarantee is renewed or claim is preferred against the Bank on or
before the said date all rights of the Company under this Guarantee shall cease and the Bank shall be relieved and discharged
from all liabilities hereunder except as provided in the preceding Clause.

(The date of guarantee shall cover a period of minimum one year or 90 days beyond the date of completion whichever is
more).

Any notice by way of request, demand or otherwise hereunder may be sent by post/ e-mail/Fax addressed to the bank branch/
operative branch, which shall be deemed to be a sufficient demand notice. Bank shall effect payment thereof forthwith.

This guarantee will not be discharged due to the change in the constitution of the bank or the Contractor.

The bank has under its constitution power to give this Guarantee and Sri.................... who has signed it on behalf of the
bank has authority to do so.

Signed and sealed this day of at
SIGNED, SEALED AND DELIVERED
For and on behalf of the Bank by:
Signature
Name
Designation

Code number

The Bank Guarantee as referred above shall be operative at our branch Asansol payable at Asansol
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PROFORMA FOR EXECUTION OF AGREEMENT

AGREEMENT NO. DT.

This Agreement is made on this day of 20..... between the Central Mine Planning and Design
Institute Limited, a Company Registered under the Indian Companies Act, 1956 having its Registered Office at
Regional Institute-l, GT Road (West End), Asansol, District Burdwan, State West Bengal, Pin-713304 (hereinafter
called the Company which expression shall, unless repugnant to the subject or context, include its successors and
assignees) of the one part and (Name of the contractor) carrying on business as a (Partnership / proprietorship / Ltd.
Co. etc.) firm under the name and style (hereinafter called
the "said Contractor" which expression shall, unless the context requires otherwise include them and their respective
heirs, executers, administrators and legal representatives) of the other part.

And whereas the Company invited tender for the work ©
against Tender Notice No. .and whereas the said contractor / firm submitted
tender for the said work and deposited a sum of Rs. as Earnest Money and whereas the tender of the
said contract has been accepted by the company for execution of the said works.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS :-

1) In this agreement words and expressions shall have the same meaning as are respectively assigned to
them in the tender papers hereinafter referred to.

2) The following documents which are annexure to this agreement should be deemed to form and be read
and construed as part of this agreement viz.

i) Annexure-A Tender Notice (Page ..... to ......)

i) Schedule-A General terms & conditions. Special conditions and General technical
specifications and Safety Code (page ........ to.......)

i) Schedule-B The probable Quantities and Amount (Page ..... 10 ......)

iv) Schedule-C Negotiation letters —

iv) Schedule-D Letter of Acceptance / Work Order (Page ...... o ........ )

3) In consideration for the payment of the sum of Rs. ............... (W/O value; both in words and figures) or such
other sum as may be arrived at under the clause of the specification relating to Payment by item's
measurements at unit prices by the Company, the said Contractor shall, subject to the terms & conditions
contained herein execute and complete the work as described and to the extent of probable quantities as
indicated in Schedule B with such variations by way of alteration, addition to or reduction from the said

works.

4) The company has received a sum of RS.......cccccoevniivninncnninnnes only, towards Performance Security



Deposit (1¢t part of Security Deposit) in the form of Demand Draft/ Certified Cheque/B.G./ other form (details
to be furnished).

9) The said contractor hereby covenants with the company that the Company shall deduct at 5% of R/A Bills

as Retention Money (2" part of security deposit) to make the total Security as 10% (ten percent) of contract
value, as per terms & conditions of the tender/ contract.

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above written.

1. Partner Signature
2. Partner Signature
On behalf of M/s.........cccovviriiicccccccceen

The Contractor, as one of the constituted attorney,

In the presence of —

1. Name Signature
Address :

Signed by Sri .....cvvivi on behalf of Signature

(Name of Company) in presence of:
1. Name : Signature
2. Address :
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HINDERANCE REGISTER

1. Name of Work:

2. Contract Agreement No. :

3. Date of Commencement:

4. Stipulated Date of Completion:

5. Extended Date of Completion, if applicable:
SI. | Nature of |  Activity of | Effect of Hindrance | Date of Signature of Date of | Sign of Period of Hindrance
No. | Hindrance | Work affected | on employment of | notification | contractor's | removal of | client

labour and T&P etc |of hindrance| representative | hindrance |Engineer
conttgctor

(4)

(5)

(6)

(7)

(8)
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ANNEX-IX

PROFORMA FOR LETTER OF BID TO BE UPLOADED BY BIDDER DURING SUBMISSION OF BID ONLINE:
FORMAT OF “Letter of Bid” (for Works & Services Tenders)

LETTER HEAD OF BIDDER (As enrolled on the e procurement portal of CIL)

To,
The Tender Committee
CMPDI RI-1, Asansol.

Dear Sir,
This has the reference to the above referred bid. I/We have read and examined the condition of contract, scope
of work, technical specification, BOQ and other document carefully.

I/'we am/are please to submit our bid for the above work. I/We hereby unconditionally accept the bid conditions
and bid documents in its entirety for the above work and agree to abide by and fulfill all terms and conditions
and specifications as contained in the bid document.

I/We hereby submit all the documents as required to meet the eligibility criteria as per provision of the bid
notice/ documents.

I/'we hereby confirm that this bid complies with the bid validity, bid security and other documents as required
by the Bidding documents.

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at any time,
penal action as deemed fit may be taken against me/us for which I/ We shall have no claim against
CIL/Subsidiary.

Until a formal agreement is prepared and executed, this bid and your subsequent letter of acceptance/ work
order shall constitute a binding contract between us and CMPDI RI-I..

Should this bid be accepted, we agree to furnish Performance Security within 28 days of issue of letter of
acceptance and commence the work within 10 days of issue of letter of acceptance. In case of our failure to
abide by the said provision CMPDI RI-I Shall, without prejudice do any other right or remedy, be at liberty to
cancel the letter of acceptance/award and to forfeit the Earnest Money and also debar us from participating in

future tenders for a minimum period of 12 months.
(This document is digitally signed by the DSC holder authorized by the bidder and therefor no physical
signature is required)
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ANNEX-X

PROFORMA FOR UNDERTAKING TO BE SUBMITTED BY BIDDER/S (ON BIDDER’S
LETTER HEAD) FOR GENUINENESS OF THE INFORMATION FURNISHED ONLINE
AND AUTHENTICITY OF THE DOCUMENTS UPLOADED ONLINE IN SUPPORT OF HIS

ELIGIBILITY:
FORMAT OF UNDERTAKING

1 Y , Proprietor/Partner/Legal
Attorney/Director/ Accredited Representative of M/S
........................................................................ Solemnly declare that:

1. I/WE am/are submitting Bid for the work ... against NIT NO
........................................... dated...........coceciiiiiiiiieeeeee.@and  I/WE offer to execute the

work in accordance with all the terms, conditions and provisions of the bid.

2 Myself /Our partners/Directors don’t has/have any relative as employee of CMPDI or any subsidiary company
of Coal India limited.

3. All information furnished by us in respect of fulfillment of eligibility criteria and qualification information of this
bid is complete, correct and true.

4. All copy of documents, credentials and documents submitted along with this bid are genuine, authentic, true
and valid.

5. I/WE hereby authorize department to seek references/clarifications from our bankers.

6. *I/WE have submitted particulars of existing sales Tax / VAT registration, if applicable. We also undertake that
certificate of registration with appropriate sales Tex / Vat Authority where the work will be executed shall be
arranged before any payment is made to us.

7. We hereby undertake that we shall register and obtain license from the competent authority under the contract
labour (Regulation & Abolition Act) as relevant, if applicable.

8. *I/WE hereby confirm that we have registration with CMPF/EPF Authorities. We shall make necessary payments
as required under law.
Or
*I/IWE hereby undertake that we shall take appropriate steps for registration as relevant under CMPF/EPF
authorities, if applicable. We shall make necessary payments as required under law.

9. *I/WE have not been banned or delisted by any Govt., or quasi Govt. agencies or PSUs (in case of JV, all
partners are covered).

Or
FIWE. have been banned by the organization named
e For a period of ... year/s, effective from
.............................. t0 i (Incase JV, name(s) of the partner(s)).

10. If any information and document submitted is found to be false/ incorrect at any time, department may cancel
my/our Bid and action as deemed fit may be taken against me/us, including termination of the contract, forfeiture
of all dues including Earnest Money and banning/ delisting of our firm and all partners of the firm etc.

* Delete whichever is not applicable.
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