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CORPORATE INDEX NO. U14292JH1975GOI001223 
CMPDI/RI-IV/CIVIL-309(N)/2017/ 1537-53                                             Date : 10.05.2017                
                                             

                          e-TENDER NOTICE FOR THE WORK  
 

PROVIDING M S GRILL CAGE ON TOP OF SMALL WATER TANK AT 
MURPAR EXPLORATION CAMP OF CMPDI RI-IV, TAL- CHIMUR, DISTT- 

CHANDRAPUR. 
   

TENDER NOTICE NO. : 07 of 2017-18                              DATE : 10.05.2017 
  

1. Tenders are invited on-line on the website http://coalindiatenders.gov.in from the eligible 
bidders having Digital Signature Certificate (DSC) issued from any agency authorized by 
Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the 
chain of trust to the Root Certificate of CCA for the following work:  

Description of work  Estimated Cost of 
Work  

(In Rs.)  

Earnest 
Money (In 

Rs.)  

Cost of  
Tender fee  

Period of  
Completion  

   (In days)  

Providing M S Grill Cage on Top 
of Small Water Tank at Murpar 
Exploration Camp of CMPDI           
RI-IV, Tal- Chimur, Distt- 
Chandrapur. 

₹   2,47,413/-   ₹  2,480/- NIL 60 Days 

  
2. Time Schedule of Tender :  

Sl.No.  Particulars   Date  Time  
a. Tender e-Publication date 12.05.2017  10.00 Hours  
b. Document download start date   15.05.2017 11.00 Hours  
c. Start date for seeking Clarification on-line   15.05.2017 11.00 Hours  
d. Bid Submission start date   15.05.2017 11.00 Hours  
e.  Last date for seeking Clarification on-line  22.05.2017  17.00 Hours  
f. Document download end date   24.05.2017 17.00 Hours  
g.  Bid submission end date   24.05.2017  17.00 Hours  
h. Bid Opening date 26.05.2017 11:00 Hours 

For details of qualification requirements, bid security and complete tender document, visit our 
website www.cmpdi.co.in. or http://eprocure.gov.in/cppp or  www.publishtenders.gov.in. Detailed 
tender notice is available at https://coalindiatenders.gov.in,  
 NOTE : End user portal agreement of CIL is applicab le for CMPDI also .       
 

  sd 
                                  HOD(CIVIL)                                      
  Copy to :                 C M P D I L, RI-IV, NAGPUR                                            

1. GM(C), CMPDI, HQ, Ranchi.  
2. HOD(Civil), CMPDIL, RI-I, II, III, V, VI, VII.                                 With a request to Display  
3. GM(Civil), WCL, HQ, Coal Estate, Nagpur.                                      on notice boards  
4. G.M.(GS), WCL, Coal Estate, Nagpur  
5. Staff Officer(Civil), WCL, Chandrapur Area, Chandrapur  
6. HOD (Geology), RI-IV, CMPDI, Nagpur.  
7. OIC CMPDI Camp Murpar, Anandwan and Durgapur  
8. HOD(Finance), RI-IV, CMPDI, Nagpur.  
9. Sr.Manager to RD for RD’s information please  
10. Notice board in RI-IV, CMPDI, Nagpur. 

 



 

 
______________________________________________________  

CMPDI/RI-IV/CIVIL-309(N)/2017/1537-53              Date : 10.05.2017   
                

DETAILED E- TENDER NOTICE  
  

1. Tenders are invited on-line on the website http://coalindiatenders.gov.in from the 
eligible bidders having - Digital Signature Certificate (DSC) issued from any agency 
authorized by Controller of Certifying Authority (CCA), Govt. of India and which can 
be traced up to the chain of trust to the Root Certificate of CCA, for the following 
work.  

  
Description of work  Estimated Cost 

of Work  
(In Rs. )  

Earnest Money 
(In Rs. )  

Cost of  
Tender 

fee  

Period of  
Completion  
   (In days)  

Providing M S Grill Cage on Top 
of Small Water Tank at Murpar 
Exploration Camp of CMPDI           
RI-IV, Tal- Chimur, Distt- 
Chandrapur. 

₹   2,47,413/-   ₹  2,480/- NIL 60 Days 

   
Note: Reverse Auction in Tender(s) is applicable fo r estimated cost of work equal to or     

more    than Rs.1.00 (One) Crore.  
  

Tender Inviting Authority  Contact Person(s)/Tender Dealing Officer(s) 
Dy General Manager/HOD(CIVIL)/CMPDI,  
Nagpur-440014   
Landline No.0712-2642533  
Mobile No.  9423100937 / 9421995355 

Shri. V M Kumar Dy. Manager (Civil) 
Shri. I.D. Pathan Dy. Manager (Civil)  
 Mobile No.  9421995390/9421995389 

  
2.   Time Schedule of Activities  

  
Sl.No.  Particulars   Date  Time  

a. Tender e-Publication date 12.05.2017  10.00 Hours  
b. Document download start date   15.05.2017 11.00 Hours  
c. Start date for seeking Clarification on-line   15.05.2017 11.00 Hours  
d. Bid Submission start date   15.05.2017 11.00 Hours  
e.  Last date for seeking Clarification on-line  22.05.2017  17.00 Hours  
f. Document download end date   24.05.2017 17.00 Hours  
g.  Bid submission end date   24.05.2017  17.00 Hours  
h. Bid Opening date 26.05.2017 11:00 Hours 

 

  

 
  NOTE :( Important)   

(i) If the due date of opening falls on a holiday, the Tender will be opened on the next 
working     day.    

(ii) In case minimum 03 (three) bids are not received within originally stipulated time, the 
tender submission date will be extended initially for 02 (two) days and if still less than 
03 bids are received, the tender submission date will be extended by another 05 (five) 
days automatically by the system.    

(iii) There will be no physical / manual sale of the Tender Document.   



(iv) There is no tender fee and the bidders can download the Tender Document free of cost.  
(v) Bidders are advised to download the complete set of the Tender Document, including 

the tender details.  
  
 

3. Deposit of Bid Security  (EMD):   
  
• The bidder will have to make the payment of EMD through ONLINE mode only.   
• In online mode the bidder can make payment of EMD either through net-banking 

from designated Bank(s) or through NEFT/RTGS from any Scheduled Bank. In 
case of payment through net banking the money will be immediately transferred to 
the designated bank account of CMPDIL. In case of NEFT/RTGS the bidder will 
have to make payment as per challans generated by the system on e-
Procurement portal and will have to furnish online the UTR Numbers before 
submission of the bid. Bidder will be allowed to submit his/her bid only when the 
EMD is successfully received in CMPDIL Bank Account and the information flows 
from the bank to e-Procurement system.  

  

4. Clarification of Bid:    

The bidder may seek clarification on-line within the specified period. However, the                     
management will clarify, as far as possible, only the relevant queries.  

5. User Portal Agreement  :   

The bidders have to accept unconditionally the online user portal agreement which 
contains the acceptance of all the Terms and Conditions of NIT including General 
and Special Terms & Conditions and other conditions, if any, along with on- line 
undertaking in support of the authenticity of the declarations regarding the facts, 
figures,  information  and  documents  furnished  by  the  Bidder  on-line  in  order  
to become an eligible bidder. No conditional bid shall be accepted   

6. Eligible Bidders:   

In order to submit the bid, the bidders have to get themselves registered online on 
eProcurement portal of CIL (https://coalindiatenders.gov.in) with valid Digital 
Signature Certificate (DSC). The bidders should have a Digital Signature Certificate 
(DSC) issued from any agency authorized by Controller of Certifying Authority 
(CCA), Govt. of India and which can be traced up to the chain of trust to the Root 
Certificate of CCA. The invitation for bid is open to all bidders including an 
individual, proprietorship firm, partnership firm, company registered under 
company’s act or a Joint Venture having eligibility to participate as per eligibility 
criteria stipulated in clause No: 8 of the NIT.    

     
7. Eligibility Criteria:   

  
7.1     Work Experience    :   

The intending tenderer in its name or as a member of a Joint Venture (to the tune of 
its proportionate share), having experience of successfully completed similar works, 
as a prime contractor during last 7 (seven) years ending last day of month previous 
to the one in which bid applications are invited (i.e. eligibility period) should be either 
of the following:-    

  
Three similar completed works each costing not less than the amount equal to 40% of 
the estimated cost.                 

                                                                          Or   
Two similar completed works each costing not less than the amount equal to 50% of 
the estimated cost.    

                                                                         Or  
    

One similar completed work costing not less than the amount equal to 80% of the 
estimated cost.  
 
 
  



(In case the bidder is not a prime contractor but a sub-contractor, the bidder’s experience 
as sub- contractor will be taken into account, against suitable document, that the contract 
in support of qualification is a sub-contract in compliance  with  the  provision  of  such  
subcontract  in  the  original  contract  awarded  to the  prime contractor). The document 
may be issued by the Owner/Govt department on behalf of the Owner.  

The work experience of only those works shall be considered for evaluation purpose, 
which are completed on or before the last day of the month previous to one in which e-
Tender has been invited  (date should be mentioned) . The experience of incomplete/ 
ongoing works as on the last date of eligibility pe riod will not be considered for 
evaluation. If the referred work includes construct ion as well as maintenance after 
construction, the experience of such work may be co nsidered as acceptable, if the 
construction part is completed on last day of eligi bility period, even if, maintenance 
work is going on, and the certificate issued clearl y stipulates the same.    

While considering the value of completed works, the full value of completed works will be 
considered whether or not the date of commencement is within the said 7 (seven) years 
period.   

The cost of previous completed works shall be given a weightage to bring them at current 
price level by adding 5% for each completed year (total number of days/365 considering 
365 days per year).This weightage will be applicable after the end date of experience 
(date of completion of work) before the last day of month previous to one in which e- 
tender has been invited.   

In case the bidder is not a prime contractor but a sub-contractor, the bidder experience as 
subcontractor will be taken into account, against suitable document that the contract in 
support of qualification is a sub contract in compliance with the provision of sub contracts 
in the original contract awarded to a prime contractor. The documents may be issued by 
owner/ Govt department on behalf of the owner.  

The definition of similar work shall be as follows:    

“ Civil Works”   

In respect of the above eligibility criteria the bidders are required to furnish the following 
information on-line.   

i. Start date & End date of each qualifying experience (similar work).  

ii. Agreement number/Work Order number of each experience.  

iii. Name and address of Employer /Issuing authority for such Work Order for each   experience 
certificate.  

iv. Percentage (%) share of each experience (100% in case of an individual/proprietorship    firm 
or a partner in a partnership firm and the actual % (percentage) of share in case of a Joint-
Venture.   

v. Executed Value of Work against each experience certificate.   
vi. Confirmation in the form of Yes/No regarding submission of similar work experience as 

defined in the NIT.   

  

7.2.  Financial-Turnover   :   

Average annual financial turnover during the last 03(three) years ending 31st March of 
previous year should be at least 30% of the estimated cost put to tender.   

(The “Previous Financial Year ” shall be computed with respect to the e-Publication 
date of NIT).  

The intending bidder must submit documentary evidence in support of above in the 
form of certificate from chartered accountant or audited balance sheet or suitable 
acceptable documents.  

Financial turnover shall be given a simple weightage of 5% per year to bring them at 
current price level while evaluating the qualification requirement of the bidder. Such 
weightage shall be considered from the end date of financial year. Updating will be 
considered for full or part of the year (total no. of days/365) i.e. considering 365 
days in a year, till the last day of month previous to one in which bid has been 
invited.  



In respect of the above eligibility criteria the bidders are required to furnish the following 
information on-line:   

i)     Annual financial turnover of each of the last 3 years (last three years shall be considered 
as stated above).    

ii) Name of the Chartered Accountant issuing the Profit and Loss A/c or the Turnover-   
certificate   

iii) Membership-Number of the Chartered Accountant (CA).  

iv) Date of issue of financial turnover certificate by the CA.  

  

7.3 Permanent Account Number (PAN):     
The bidder should possess Permanent Account Number (PAN) issued by Income tax 
department, Govt. of India.   

In respect of the above eligibility criteria the bidders are required to furnish the following 
information on-line:   

 Confirmation regarding possessing of Permanent Account Number(PAN) issued by 
Income Tax department, Govt. of India in the form of Yes / No.   

 

7.4 VAT/Sales Tax Registration on Works Contract:     

The bidder should have a VAT/ Sales Tax Registration applicable for works contract 
issued by the Sales Tax department of any Indian State. In respect of the above 
eligibility criteria the bidders are required to furnish the following information on-line:   

Confirmation regarding  possession  of  VAT/Sales  Tax  Registration  on  Works -     
Contract  issued by Sales Tax department of any Indian State in the form of Yes / No. 
    

   7.5 Service-Tax:    

             (Not applicable for Exempted Services):    

              The bidder should be either a Small Service Provider and exempted for Service Tax 
registration and/or exempted from payment of service tax but a Body Corporate  

                                                                   Or,    

Small Service Provider and /or exempted from payment of service tax but not a Body 
Corporate,  

                                                                   Or,    

A Body Corporate, 

Or,                      

             other than above three categories,  

In respect of the above eligibility criteria, the bidder is required to furnish the following 
information on line:  

Confirmation in form of Yes/No regarding possessing of the required document as enlisted 
in NIT with respect to Service tax status of the bidder.  

Scanned copy of documents attested by a Notary Public to be uploaded by L-1 
bidder in support of information /declaration furnished online by the bidder against 
the eligibility criteria as conformity document.  

Any one of the following documents depending upon the status with regard to Service 
tax as declared by the bidder in the BOQ sheet:  

 

a. Status: Small Service Provider and /or exempted from payment of service tax but a 
Body Corporate :  

i. Required to submit a certificate from a practicing Charted Accountant having 

membership no, that the bidder is a Small Service Provider and /or exempted for 

Service Tax Registration and /or exempted from payment of service tax and ii . The 

Certificate of Incorporation.  



b. Status: Small Service Provider and /or exempted fro m payment of service tax 
but not   a Body Corporate :  

 Required to submit a certificate from a practicing Charted Accountant having 

membership no, that the bidder is a Small Service Provider and /or exempted for 

Service Tax Registration and /or exempted from payment of service tax.  

c. Status: A Body Corporate:  

 Required to submit Service Tax Registration Certificate issued by Central Excise and 
Custom Department, Govt. of India.  
  
d. Status : Other than above three categories :  
Required to submit Service Tax Registration Certificate issued by Central Excise and 
Custom Department, Govt. of India  

              
8.  Submission of Bid:    

  
A. i) I In order to submit the Bid, the bidders have to get themselves registered online on 

the e-Procurement portal of CIL (https:/coalindiatenderstenders.gov.in) with valid 
Digital Signature Certificate (DSC) issued from any agency authorized by Controller 
of Certifying Authority  

(CCA), Govt. of India and which can be traced up to the chain of trust to the 
Root Certificate of CCA. The online Registration of the Bidders on the portal 
will be free of cost and one time activity only. The registration should be in 
the name of bidder, whereas DSC holder may be either bidder himself or his 
duly authorized person. All the bids are to be submitted online and on the 
website https://coalindiatenders.gov.in. No bid shall be accepted offline. ii) 
The bidders have to accept unconditionally the online user portal agreement 
which contains the acceptance of all the Terms and Conditions of NIT 
including General and Special Terms & Conditions and other conditions, if 
any, along with on-line undertaking in support of the authenticity of the 
declarations regarding the facts, figures, information and documents 
furnished by the Bidder on-line in order to become an eligible bidder. No 
conditional bid shall be accepted.  

  
 The bidder should strictly comply with following instructions:  

  
i. The bidders are requested to submit offers online giving reference to this 
tender notice number and date containing offers in two parts in the links cover-I, 
OID and cover-II.  
ii. Two parts of the bid should contain the details as follows:  

  
Part-I/cover-I and OID:   

  
i) Letter of bid   ii) Details of Earnest Money  iii) Information on 
Eligibility/Qualifying criteria as detailed at Clause No.8  including necessary 
scanned documents as elaborated there.   

  
Part II/cover-II:  

         a. Prices only in the Excel format as indicated in the Bid document.  
  

B. Confirmatory Documents:   

  
All the confirmatory documents as enlisted in the NIT in support of online information 
furnished by the bidder are to be uploaded in Cover-I & OID by the bidder while 
submitting the bid online.   
  
All the bidders are to submit the information in objective manner confirmed by the 
uploaded documents. The documents related to the furnished online information, based 
on which the auto evaluation takes place will be considered. If the bidder uploads any 
other document, it will be given no cognizance.  



  
The scanned copy of following documents will be submitted by the bidder online while 
submitting bid under Cover-I (Part-I).  

   
Sl 
No  

Document s related to  
Eligibility Criteria   

Scanned copy of documents to be uploaded by bidder 
in support of information/declaration furnished onl ine 
by the bidder against Eligibility Criteria(confirma tory 
documents)  

1  Letter of Bid (LoB)  Letter of Bid (LoB) on the bidder’s letter head, in prescribed 
format (Annexure- IX )  

2  Earnest Money Deposit 
(Ref: clause: 3 of NIT)   

1. Online Mode only  
2. Date of Issue   
3. Name of issuing bank.   
4. Amount   
5. Online UTR number   
  

3  Work Experience  
(Ref: clause: 7.1 of NIT)  

For work experience bidders required to submit 
Satisfactory Work Completion Certificate issued by the 
employer against the Experience of similar work containing 
all the information as sought on-line. In case of 
Subcontractor suitable document as per provision of 
eligibility, if applicable. Work order , BOQ and/or TDS may 
be sought during clarification or along with deficient 
documents  

4  Financial Turnover  
(Ref: clause: 7.2 of NIT)  

Financial Turnover certificate for last 3 (three) financial 
years issued by a Practicing Chartered Accountant having 
a membership number with Institute of Chartered  
Accountants of India.  

5 Authorization for Digital 
Signature Certificate  

If the bidder himself is the DSC holder bidding on-line then 
no document is required. However, if the DSC holder is 
bidding online on behalf of the bidder then the Power of 
Attorney or any sort of legally acceptable document for the 
authority to bid on behalf of the bidder  

6 Undertaking  A commitment is to be uploaded in the form of 
UNDERTAKING on Bidder’s letter head as per the format 
given in the bid document (Annexure-X).  Undertaking is 
about the genuineness of information furnished online, 
authenticity of scanned copy of documents uploaded and 
about other commitments. 

7 Mandate  Form  for  
Electronic Fund Transfer. 

Conformation in form of Yes/No. Copy of Mandate form 
duly filled in as per Performa. (As per annexure- VIII).  

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any 
additional/ other relevant documents to support the information/declaration furnished by bidder 
online against eligibility criteria may also be attached by the bidder in the same file to be 
uploaded against respective eligibility criteria. 

  
Cover-I - Other Important Documents (OID) :  
   
Sl.  
No.  

Submission  
Documents related to  
Eligibility Criteria   

Scanned copy of documents to be uploaded by 
bidder in support of information/ declaration 
furnished online by the bidder against Eligibility 
Criteria (CONFIRMATORY DOCUMENT)   

1.  Legal  Status  of the 
bidder  

Any one of the following document :  
i. Affidavit  or  any  other  document  to 

 prove  
Proprietorship/Individual status of the bidder.  



ii. Partnership deed containing name of partners  

  iii. Memorandum & Article of Association with certificate 
of incorporation containing name of bidder  

2.  Valid  Permanent  
Account Number (PAN)  
(Ref: clause 7.3 of NIT ) 

Copy of PAN card issued by Income Tax department,  
Govt. of India.   

3.  Sales  Tax/VAT  
Registration.  
(Ref: clause 7.4 of NIT ) 

Certificate of registration issued by VAT/Sales Tax 
authority of any Indian state/UT.   

4.  SERVICE  TAX 
 (Not  
Applicable for Exempted 
Services).The bidder 
should be either a Small 
Service Provider and 
exempted for service tax 
registration and/or 
exempted from payment 
of service tax but a Body 
Corporate OR  
Small Service Provider 
and exempted for 
service tax registration 
and/or exempted from 
payment of service tax 
but not a Body  
Corporate OR A Body 
Corporate OR Other 
than above three 
categories.  
(Ref: clause 7.5 of NIT )  

Any one of the following documents depending upon 
the status w.r.to Service Tax as declared by Bidder in 
the BOQ sheet:   
a). Status : Small Service Provider and exempted from 
Service Tax Registration and/or exempted from 
payment of Service Tax but a Body Corporate : 
Document:1.A Certificate from a practicing Chartered 
Accountant having a membership number that the 
bidder is a Small Service Provider and exempted for 
Service Tax Registration and/or exempted from 
payment of Service Tax and 2.The Certificate of  
Incorporation  
 b). Status: Small Service Provider and exempted from 
Service Tax Registration and/or exempted from 
payment of Service Tax but not a Body Corporate: 
Document: A Certificate from a practicing Chartered 
Accountant having membership number that the bidder 
is a Small Service Provider and exempted for Service 
Tax Registration and/or exempted from payment of 
Service Tax.  
c) Status: A Body Corporate: Document: Service Tax 
Registration Certificate issued by Central Excise and 
Custom Department, Govt. of India. d) Status: Other 
than above three categories: Document: Service Tax 
Registration Certificate issued by Central Excise and  
Custom Department, Govt. of India.   

 
  

C. Letter of Bid :  
   

         The format of Letter of Bid (as given ‘ANNEXURE-IX’) will be downloaded by the 
bidder and will be printed/ typed on his letter head. This document will be signed 
by the bidder  or any authorized person of bidder or a DSC holder, bidding online 
with authorization from the bidder  and the scanned copy of the same will be 
uploaded during bid submission in cover-I. This will be the covering letter of the 
bidder for his submitted bid. The content of the “Letter of Bid” uploaded by the 
bidder must be the same as per the format downloaded from website and it should 
not contain any other information, which contradicts the content and spirit of the 
original format of LoB.   

  
         The Letter of bid will be digitally signed by DSC holder submitting bid online and it 

does not require any physical signature. However, if the Letter of Bid (LoB) bears 
the physical signature in addition to the digital signature of DSC holder, it will be 
accepted without questioning the identity of person signing the Letter of Bid.  

  
If there is any change in the contents of Letter of Bid uploaded by bidder as 
compared to the format of Letter of Bid uploaded by the department with NIT 
document, then the LoB shall be requested under the head Confirmatory 
documents and subsequently accepted or rejected as applicable. 



  
                   

D. Price- Bid:    
  

 The Price bid containing the Bill of Quantity will be in .xls format (password 
protected) and will be uploaded during tender creation. This will be downloaded by 
the bidder and he will quote the rates for all items on this Excel file. Thereafter, the 
bidder will upload the same Excel file during bid submission in Cover-II. The Price-
bid will be in Item Rate or Percentage Rate BOQ format and the bidder will have to 
quote for all the tendered items and the L-1 will be decided on overall quoted 
value(i.e. Cost to company). The Price-bids of the tenderers will have no condition. 
The Price Bid which is incomplete and not submitted as per instruction given 
above will be rejected. Any alteration/modification in the Excel format may lead to 
rejection of bid.  

  
(While quoting the rates for individual items, the bidders must ensure that 
particulars of the item within the cell is clearly visible to them by expanding it 
wherever required and any rate quoted by the bidder will be considered for the 
complete item put to tender)  

  
The rates quoted by bidder shall be inclusive of all Taxes but excluding Service Tax. 
The excel sheet will compute the Service Tax (Total Service Tax, component of 
Service Tax payable by the bidder and component Service Tax payable by 
department) as per predefined logic.  

  
The L-1 will be decided based on cost to the Company. Prior to quoting the rates in 
the BOQ file, the bidder will select the appropriate Service Tax Status from the 
following list given in the BOQ:-  

  
The bidder should be either a Small Service Provider and exempted for service tax 
registration and/or exempted from payment of service tax but a Body Corporate,   

                                                                OR,   
Small Service Provider and exempted for service tax registration and/or exempted from 
payment of service tax but not a Body Corporate,   

                                                                            OR,   
                                                                A Body Corporate,   
                                                                             OR,   
                                                       Other than above three categories.  
  
 
NOTE:  
  
(i) A Small Service Provider is one whose aggregate value of taxable service rendered 

by a provider of taxable service from one or more premises, does not exceed 
Rupees Ten Lakhs in the preceding financial year.  

  
(ii) Body Corporate i.e. a Company registered under Companies Act, 1956.  
  
(iii) Other than Body Corporate and Small Service Provider not availing exemption of 

Service Tax i.e. Individual, Proprietorship and Partnership.  
  
(iv) When L-1 bidder has been awarded the work on the basis of being a Small Service 

Provider getting exemption from payment of Service Tax(as per status chosen by 
the bidder), no Service  
Tax will be reimbursed to them in the event of bidder’s total turnover of taxable 
services from all sources exceeding the threshold limit of exemption during the 
tenure of this contract.  

  
The Price bid file will be digitally signed and uploaded by the bidder in Part-II/Cover-II.   

  
  
 
 
 



SYSTEM FOR DECISION OF L-1:   
  
The L1 bidder will be decided based on Overall Quoted Value (i.e. Cost to the Company). The 
system for decision of L1 bidder will be as per following 02 (two) cases:-  
  
Case – 1: Works / Services for which CENVAT CREDIT is not available to the Company.  
  
For calculation of Overall Bid Value, share of Service Tax including Swachchh Bharat Cess 
(SBC) required to be paid by the Bidder as well as by the CMPDIL (as per reverse charge 
Mechanism & status of the Bidder effective from 01.07.2012), taken by the system will be 
added to decide the L1, i.e. the ranking of the Bidders will be decided based on rates quoted 
by the bidders plus Service Tax including Swachchh Bharat Cess (SBC). This value of the 
bidder will be “the cost to Company”. Then share of Service Tax including Swachchh Bharat 
Cess (SBC) to be deposited by CMPDIL will be deducted to arrive at the Contract value. The 
Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete and 
not submitted as per instruction given above will be rejected.  
  
Case – 2: Works / Services for which CENVAT CREDIT is available to the Company.  
  
For calculation of Overall Bid Value, share of Service Tax required to be paid by the Bidder 
as well as by the CMPDIL (as per reverse charge mechanism & status of the Bidder 
effective from01.07.2012), taken by the system will be ignored excluding Swatch Bharat 
Cess (SBC) to decide the L1 i.e. the ranking of the Bidders will be decided based on rates 
quoted by the bidders including Swachchh Bharat Cess (SBC) but excluding Service Tax. 
This value of the bidder will be “the cost to Company”. Then share of Service Tax to be 
deposited by bidder will be added with Overall Bid Value and Swachchh Bharat Cess (SBC) 
to be paid by CMPDIL shall be deducted to arrive at the Contract value. The Price-bids of 
the tenderers shall have no condition. The Price Bid which is incomplete and not submitted 
as per instruction given above will be rejected.  
  
The applicable share of Service Tax (under reverse charge mechanism w.e.f. 01.07.2012, 
amended vide Notification No.14/2015-Service Tax, dated 19th May, 2015 and amended 
vide Notification No.22/2015-ST dated 6th November, 2015 regarding Swatch Bharat Cess) 
is given below:   
  
Type of Works 
Contract  

%  
value of 
work on 
which 
service 
tax is  
payabl 
e by 
both 
the 
bidder 
&  
Cmpdi.  

                                STATUS OF THE BIDDER   

I).  Small  
Service 
Provider and 
exempted from 
Service Tax 
Registration 
and/or 
exempted from  
payment of  
Service  Tax  
but a 
Body 
Corporate  

II). Small  
Service 
Provider and 
exempted 
from Service 
Tax 
Registration 
and/or 
exempted 
from 
payment of  
Service  Tax  
but not a 
Body 
Corporate 

III). A Body 
Corporate  

IV). Other than 
03(three) 
categories i.e. 
(I), (II) and (III)  
as mentioned 
in tabular 
format  

%  Share 
 of  
Service Tax    

   

% Share of  
Service Tax    

   

%  Share 
 of  
Service Tax    

   

%  Share 
 of  
Service Tax    

   
Bidder 
/Agenc 
y)  

CMP 
DI  

Bidd 
er  
(Age 
ncy) 

CMP 
DI  

Bidder  
(Agen 
cy)  

CMP 
DI  

Bidder  
(Agen 
cy)  

CMP 
DI  

1  2  3 4 5 6 7 8  9  10 



a) Original works   
(i). all new constructions;  
(ii). All types of additions and 
alterations to abandoned or 
damaged structures on land 
that are required to make 
them workable.   
(iii). Erection, commissioning 
or installation of plant, 
machinery or equipment, or 
structures, whether pre- 
fabricated, or otherwise;  

40  Nil Nil Nil 7.50 15.00 nil  7.50 7.50 

b). Maintenance or repair of 
reconditioning or restoration 
or servicing of any goods  

70  Nil Nil Nil 7.50 15.00 Nil  7.50 7.50 

c). Other works contract [other 
than (a) and (b) above] 
including maintenance, repair, 
completion and finishing 
services such as glazing, 
plastering, floor and wall tiling, 
plastering, installation of 
electrical fitting of an 
immovable property  

70   Nil Nil Nil 7.50 15.00 Nil  7.50 7.50 

d). All Services other than 
Reverse Charge Mechanism 
Services including Works  
contract.  

100  Nil Nil Nil Nil 15.00 Nil  15.00 Nil 

e). Services exempted from 
Service Tax  

NIL    

  
 Payment of Contractor’s liability of Service Tax would be made to the contractor only on 
submission of Bill/Invoice in accordance with the provision of relevant Service Tax Rules. 
Payment/deposit of contractor’s liability of Service Tax is the contractor’s responsibility. The 
employer’s liability of Service Tax will be deposited by CMPDIL directly to the concerned 
Service Tax Authorities. 

  9.  Bid Submission   

All bids are to be submitted on-line on the website https://mcltenders.gov.in. No bid 
shall be accepted off-line unless otherwise specified.   

 10. System Requirement :   

It is the bidder’s responsibility to comply with the system requirement i.e. 
hardware, software and internet connectivity at bidder’s premises to access the e-
tender website. Under any circumstances, CMPDIL shall not be liable to the 
bidders for any direct/indirect loss or damages incurred by them arising out of 
incorrect use of the e-tender system or Internet connectivity failures.  

11. Opening of Bid:    

a Tenders [Cover-I (Technical-bid)  and Cover-II (Price-bid )] will be decrypted 
and opened online by the Bid Openers with their Digital Signature Certificate 
(DSC) on the prescheduled date & time of tender opening. The bidder can view 
bid opening remotely on their personalized dash board under “Bid Opening 
(Live)” link.  

b The e-Procurement/tender system will evaluate the Technical bids automatically 
on the basis of relevant data provided by the bidder, while submitting the bid 
online. If the parameters furnished by bidder online, in an objective and 
structured manner, does not confirm to the required eligibility criteria as 
specified in the NIT, the bid will be automatically rejected by the system and the 
Price-bid of such bidders shall not be opened by the system.  

c After decryption and opening of bids, the system will show the lowest price (cost 
to Company) quoted by L-1 bidder without disclosing the identity of any bidder 
and the total number of bids received/opened.  

12. Evaluation of Tender:  

i) After completion of process, the documents submitted by L-1 bidder in Cover-I will be 
downloaded by the Evaluator and shall be put up to the Tender Committee. The 
Tender Committee will examine the uploaded documents against 



information/declarations furnished by the L-1 bidder online. If it confirms to all of the 
information/ declarations furnished by the bidder online and does not change the 
eligibility status of the bidder then the bidder will be considered eligible for award of 
Contract.  

ii) In case the Tender Committee finds that there is some deficiency in uploaded 
documents by L-1 bidder then the same will be specified online by Evaluator, clearly 
indicating the omissions/shortcomings in the uploaded documents and indicating start 
date and end date allowing 10 days (10 x 24 hours) time for online re-submission by 
L-1 bidder. The L-1 bidder will get this information on their personalized dash board 
under “Upload confirmatory document” link. Additionally, information shall also be 
sent by system generated email and SMS, but it will be the bidder’s responsibility to 
check the updated status/information on their personalized dash board regularly after 
opening of bid. No separate communication will be made in this regard. Non-receipt 
of e-mail and SMS will not be accepted as a reason of non-submission of documents 
within prescribed time. The bidder will upload the scanned copy of all those specified 
documents in support of the information/ declarations furnished by them online within 
the specified period of 10 days. If the L1 bidder fails to submit the specified 
document/s in 10 (ten) days’ time or the uploaded documents still contain some 
deficiency, additional time of 10 days (10 x 24 hours) may be given to the L-1 bidder 
for re-submission, indicating start date and end date for re-submission of such 
document/s. It must be noted that maximum 2 chances, each of 10days x 24 hour 
duration shall be given.  

iii) The tender will be evaluated on the basis of documents uploaded by L-1 bidder  
online. The L-1 bidder is not required to submit hard copy of any document through 
offline mode. Any document submitted offline will not be given any cognizance in the 
evaluation of tender.  

iv).   In case the L-1 bidder submits requisite documents online as per NIT, then the   bidder 
will be considered eligible for award of Contract.  

v).     In case the L-1 bidder fails to submit requisite documents online as per NIT; or, if any 
of the information/declaration furnished by L-1 bidder online is found to be incorrect by 
Tender Committee during evaluation of scanned documents uploaded by bidder, 
which changes the eligibility status of the bidder, then his bid shall be rejected and the 
EMD of   L-1 bidder will be forfeited.  

vi) In case the L-1 bidder is technically eligible but rejection is due to high rate quoted by him 
then the tender shall be cancelled and retendered.  

vii) In case the L-1 bidder is rejected due to non-compliance of confirmatory documents, then 
the L-2 bidder will become L-1 bidder and confirmatory documents of L-2 bidder shall be 
evaluated by Tender Committee and the process shall be followed as mentioned in clause 
no.(i) to (vi) above.  

viii) The process as mentioned at Clause no. (viii) shall be repeated till the work is either 
awarded or all the eligible bidders are exhausted  

ix) In case none of the bidders complies the technical requirement, then re-tender will be done.  

x) It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the 
required documents as mentioned above.  

13. Auto Extension of Critical Date:  

If number of bids received online is found to be less than 03(three) on end date of bid 
submission then the following critical dates of the Tender will be automatically extended 
initially for a period of 02(two) days ending at 17.00 hrs.; and, if the number of bids still 
remains less than 03(three) then for another 05(five) days ending at 17.00 hrs.:  

· Last date of submission of Bid.  

· Last date of receipt of EMD.  

· Date of Opening of Tender.  

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the 
eProcurement Portal then the same is to be rescheduled to the next working day.  

This extension will be also applicable in case of receipt of zero bid.  

Note:   

1. The validity period of tender shall be decided based on the final end date of     
submission of bids.  



2. The auto extension shall work on the basis of number of bids received only. It may so 
happen that any of these bids may be eventually rejected during Tender Opening, 
Technical evaluation or further process of evaluation resulting the total number of 
valid bids becoming less than 03(three).  

3. After two extensions, the tender shall be opened irrespective of available number             

of bids on the extended date of opening of tender.  

14. One Bid per Bidder :   

Each Bidder shall submit only one Bid, either individually, or as a partner in a 
partnership firm or a Public Limited / Private Limited Company or any legal entity. A 
Bidder who submits or participates in more than one Bid (other than as a sub-
contractor or in cases of alternatives that have been permitted or requested) will 
cause all the proposals with the bidders’ participation to be disqualified.  

15. Refund of EMD:  

a).    If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD 
of rejected bidders will be refunded at any stage directly to the account from where it 
had been received(except the cases where EMD is to be forfeited).  

b).    No claim from the bidders will be entertained for non-receipt of the refund in any account 
other than the one from where the money is received.  

c).     If the refund of EMD is not received by the bidder in the account from which the 
EMD has been made due to any technical reason then it will be paid through 
conventional system of e-payment. For this purpose, if required, Tender Inviting 
Authority will obtain the Mandate-Form from the Bidder.  

d).    In case the tender is cancelled then EMD of all the participating bidders will be refunded 
unless it is forfeited by the department.  

e).    If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) 
then his/her EMD will be refunded automatically after the opening of tender.  

f).     The EMD of successful bidder (on award of Contract) will be retained by CMPDIL and 
will be adjusted to Performance Security Deposit.  

16. Site Visit :  

16.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and 
examine the Site of Works and its surrounding, approach road, soil condition, 
investigation report, existing works, if any, connected to the tendered work, drawings 
connected to the work, if / as available and obtain all information that may be necessary 
for preparing the Bid and entering into a contract for execution of the works. The cost of 
visiting the Site shall be at the Bidder’s own expense.  

16.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with 
the working conditions and other prevalent conditions and fluctuations thereto whether 
he/she/they actually visits the Site /Area or not and has taken all the factors into 
account while quoting his/her/their rates.  

16.3 The Bidder is expected, before quoting his rate, to go through the requirement of 
materials/workmanship, specification, requirements and conditions of contract.  

16.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in 
the bid document (if available), supplemented by any information available to the 
Bidder.  

17. Taxes and Duties :   

All Duties, taxes (excluding Service Tax) and other levies, payable by the contractor 
under the contract or for any other cause as applicable on the last date of 
submission of tender shall be included in the rates, prices and the total bid price 
submitted by the bidder. All incidentals, overheads etc. as may be attendant upon 
execution and completion of works shall also be included in the rates, prices and 
total bid price submitted by the bidder. Applicable Service Tax on the works will be 
computed automatically in the BOQ sheet based on prefix business logic and the 
option selected by the bidder with regard to his Service Tax status. However, such 
duties, taxes, levies etc. which is notified after the last date of submission of tender 
and / or any increase over the rate existing on the last date of submission of tender 
shall be reimbursed by the company on production of documentary evidence in 
support of payment actually made to the concerned authorities. The company 
reserves the right to deduct/withhold any amount towards taxes, levies, etc. and to 



deal with such amount in terms of the provisions of the Statute or in terms of the 
direction of any Statutory Authority and the company shall only provide with 
certificate towards such deduction and shall not be responsible for any reason 
whatsoever. The successful bidder shall submit the invoice as per Service Tax 
Rules to enable CMPDIL to claim CENVAT CREDIT.  

18. Cost of Bidding :   

The bidder shall bear all costs associated with the preparation and submission of his bid 
and the Employer will in no case be responsible or liable for those costs.  

19. Technical Specifications :   

The tenderer shall closely study all specifications in detail, which govern the rates for 
which he is tendering.  

20. Currencies of Bid and Payment:    

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.  
21. Commencement of Work:    

The work should be completed within the stipulated period and the date of commencement 
shall be reckoned from the next working day of execution of agreement.  

22. Handing Over of Site:   

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the 
contractor at his/their own expense and the site cleaned and handed over to the 
company and he/they shall intimate officially of having completed the work as per 
contract.   

23. Deployment of Manpower and Machineries:    

The tenderer(s) will deploy sufficient number and size of equipment 
/machineries/vehicles and the technical/ supervisory personnel required for 
execution of the work.  

24. Change in Constitution of the Contracting Agenc y:  

   Prior approval in writing of the company shall be obtained before any change is 
made in the constitution of the contracting agency, otherwise it will be treated as a 
breach of Contract.  

25. Canvassing in Tender:    

Canvassing in connection with the tenders in any shape or form is strictly prohibited 
and tenders submitted by such tenderers who resort to canvassing shall be liable for 
rejection.  

26. Letter of Acceptance (LOA)/Work Order/Agreement :   

The Bidder, whose Bid has been accepted, will be notified of the award on-line and 
also by registered post/speed post by the employer prior to expiration of the bid 
validity period. The L-1 bidder will get the information regarding award of work on 
their personalised dash-board on-line. On receipt of Letter of Acceptance 
(LOA)/Work Order of the tender issued by the Company, the successful tenderer 
shall execute contract agreement in the company's prescribed form for the due 
fulfillment of the contract. Failure to enter into the required contract within the 
specified period in the work order shall entail cancellation of LOA/work order and 
forfeiture of the Earnest Money. The written contract to be entered into between the 
contractor and the company, shall be the foundation of the rights of both the parties 
and the contract shall not be deemed to be executed until the contract is signed by 
both the parties i.e. Contractor and the Company.  

27. Bid Validity:  

The Bid Validity Period will be 120 (one hundred twenty) days from the end date of 
bid submission. The validity period of tender shall be decided based on the final end 
date of submission of bids. In exceptional circumstances, prior to expiry of the 
original time limit, the Employer may request the bidders to extend the period of 
validity for a specified additional period. The employer’s request and the bidder’s 
responses shall be made in writing. A bidder may refuse the request without 
forfeiting his bid security. A bidder agreeing to the request will not be required or 
permitted to modify his bid. The tenderer shall not, during the said period or within 
the period extended by mutual consent, revoke or cancel his tender or alter the 
tender or any terms/conditions thereof without consent in writing of the company. In 



case the tenderer violates to abide by this, the Company will be the Company will be 
entitled to take action as per clause No.30 (Modification and Withdrawal of Bid) of 
NIT  

28. Modification and Withdrawal of Bid :  

Modification of the submitted bid shall be allowed on-line only before the deadline of 
submission of tender and the bidder may modify and resubmit the bid on-line as 
many times as he/she/they may wish.   
Bidders may withdraw their bids online within the end date of bid submission and 
their EMD will be refunded. However, if the bidder once withdraws his bid, he will 
not be able to resubmit the bid in this particular tender. For withdrawal of bid after 
the end date of bid submission, the bidder will have to make a request in writing to 
the Tender Inviting Authority. Modification of the submitted bid shall be allowed 
online only before the deadline of submission of tender and the bidder may modify 
and resubmit the bid online as many times as he may wish.   

28.1 Standard Operating Procedure for Withdrawal of  Bid:  

a. Online Withdrawal of Bid: The system of on-line withdrawal is available on the e-
procurement portal upto end date of bid submission, where any bidder can withdraw 
his/her/their bid which will attract no penal action from Tender Inviting Authority (TIA) 
of concerned department.  

b. Offline Withdrawal of Bid: A partner of bidder in case of partnership firms whose DSC 
is registered on the e-Procurement portal can access the portal for online withdrawal 
but when there is a split in the business relationship, the partners whose DSC is not 
registered on the portal do not have the option of online withdrawal of bid. Hence 
such partners may opt to use offline method of withdrawal of his/her/their offer (or 
express his disassociation from the bidder organization).  

28.2 Acceptance of Withdrawal:  

(i).  In case of withdrawal of bid by any bidder after end date of submission of bid a letter 
shall be sent by registered post/speed post in the address as available on the portal 
allowing 10(ten) days’ time and seeking confirmation from the bidder regarding the 
request for withdrawal of bid. The bidder has to confirm the withdrawal by sending a 
confirmation letter by Regd Post/Speed post addressed to the Tender Inviting 
Authority. In case of non-receipt of any confirmation from the Bidder regarding 
withdrawal within stipulated period, the request for withdrawal will be ignored and 
Tender evaluation process will continue as usual.  

(ii).   However if the concerned Bidder is a Partnership firm and if any of the partner wants 
to dissociate from the Bidding firm, then this would also tantamount to withdrawal of 
bid and above process of seeking confirmation will be followed by CMPDIL. If the 
Bidding firm wants to deny the dissociation of any of the partners then a legally 
acceptable document in support of their claim duly signed by all the partners of the 
bidding firm should be sent by Regd Post/Speed Post to Tender Inviting Authority. In 
case of non-receipt of any such confirmation within stipulated period of 10(ten) days, 
it will be construed that bidding firm has been dissolved and its bid would be treated 
as withdrawn. Withdrawal of bid may be allowed till issue of work order/LOA with the 
following provision of penal action:  

(i).    The EMD will be forfeited and  

(ii) The bidder will be debarred for 01(one) year from participating in tender in CMPDIL.  

(The penal action against aforesaid clauses will be enforced from the date of issue  of 
such order)  

a) If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  

b) If the bidder withdrawing his bid is L-1, then re-tender will be done.  

(iii) MCL reserves the right to cancel the Tender, if offer is withdrawn by any bidder after 
end date of submission apart from other penal actions as stipulated elsewhere in 
this document.  

29. Postponement of scheduled date(s):   

The Company reserves the right to postpone the date of receipt and opening of 
tenders or to cancel the tenders without assigning any reason whatsoever.   

30. Public Enterprises preference:   



The Company reserves its right to allow Public Enterprises purchase preference facility 
as per prevalent policy.  

For withdrawal of bid after the end date of bid submission, the bidder will have to 
make a request in writing to the Tender Inviting Authority. Withdrawal of bid may be 
allowed till issue of work order/LOA with the following provision of penal action:   

31. Contract Agreement Document(s):   

This Tender Notice shall be deemed to be part of the Contract Agreement. The 
“General Terms & Conditions”, Additional Terms & Conditions, Special Terms & 
Conditions(if any), Technical Specifications, drawings(if any) and any other 
document uploaded on portal as NIT document form an integral part of this NIT and 
shall also form a part of the contract agreement.   

32. Sub-letting of Work:   

No subletting of work as a whole by the contractor is permissible. Subletting of work 
in piece rated jobs is permissible with the prior approval of the department. The 
Contract Agreement will specify major items of supply or services for which the 
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from 
time to time propose any addition or deletion from any such list and will submit 
proposals in this regard to the Engineer-in -Charge/Designated Officer-in-charge for 
approval well in advance so as not to impede the progress of work. Such approval 
of the Engineer-inCharge/Designated Officer-in-Charge will not relieve the 
contractor from any of his obligations, duties and responsibilities under the contract.  

33. VAT Registration certificate on Works Contract:    

If the tenderer is awarded the work, he will have to submit VAT Registration 
certificate on works contract (if applicable) from the state of Odisha, before 
execution of agreement. However, VAT clearance certificate from the state of 
Odisha shall be submitted by the said tenderer before release of any payment.  

34. Service Tax Registration Certificate:   

If the Service Tax Registration Certificate does not cover the head of the work for 
which tender has been invited, the successful bidder shall add this head in the 
registration certificate before entering into agreement  

35. Prohibition of Child Labour engagement:  

The contractor/contractual Agencies must not engage any Child Labour during the 
course of execution of the contract work within the meaning and scope of the Child 
Labour Prohibition & Regulation Act-1986 and its relevant Act and Rules amended 
from time to time by the Govt. of India.   

36. Compliance of Applicable Labour Laws:  

a. The contractor shall abide by the rules & regulations of Labour’s Laws applicable 
in their case relating to weekly holidays, overtime allowance, leave with wages and 
compensatory holidays etc.  

• The contractor shall strictly implement all relevant provisions enumerated under 
Contract Labour (Regulation & Abolition) Act. 1970 and will submit all statutory 
documents and records as applicable to concerned authorities and shall take full 
responsibility for obtaining labour license from Central/State Authority as per the Act. 
He/she/they will also ensure timely submission of statutory returns as applicable in 
their case.  

• The contractor shall not pay less than the specifie d category of minimum wages 
to the labour engaged by him/her/them as per Minimu m Wages Act, 1948 
notified by the State Govt. or Central Govt. whiche ver is higher and as may be in 
force and the payment has to be released under the Payment of Wages Act 
1936. In this matter the decision of the department  shall be final and binding. 
The contractor shall provide benefits / facilities to its employees in accordance 
with the applicable laws to this locality i.e. Nagp ur. CMPDI shall be kept 
completely indemnified against any liability and co nsequences thereof. The 
contractor will be responsible to maintain records/ documents pertaining to 
payment of wages to its workmen as desired by State /Central Govt. Laws 
including Payment of Wages Act, 1936, Equal Remuner ation Act, 1976 & 
Payment of Bonus Act 1965.    



• The Contractor should maintain all records in Hindi or English as per the provision 
made in the various statutes including Contract Labour (Regulation & Abolition) Act, 
1970 and the Contract Labour (Regulation & Abolition) Central Rules, 1971, Minimum 
Wages Act, 1948, Workmen Compensation Act, 1923, Employees State 
Insurance/Act, 1948 etc. and latest amendment thereof. Such records maintained by 
the contractor shall be open for inspection by the Engineer-in-charge or by the 
nominated representative of the Principal Employer. Contractor shall also maintain all 
such records on Contract Labour Information Portal (CLIP) of the Coal India Ltd. (in 
website: http://210.212.20.44:50005/CLIP/Forms/ContractorRegistration.php).Any 
violations of this clause shall be treated as breach of contract and action shall be 
taken accordingly.   

• The contractor will strictly regulate the terms of employment of his/her/their employees 
and manage the discipline as per Industrial Employment (standing orders) Act. 1946.   

• The contractor shall get himself registered under Employees Provident Funds/ Coal 
Mine Provident Fund, ESI and miscellaneous provisions registration no. or Code no. 
allotted for the specific establishment within reasonable time and submit the same to 
the employer, which are to be obtained before payment of 1st on a/c bill. The 
contractor shall maintain records/document in compliance with the payment of bonus 
Act 1965.    

• The contractor shall be solely responsible for the payment of wages, including 
overtime wages to the workmen and ensure its timely payment thereof through Bank.   

• The Contractor shall abide the rules and regulations of Pradhan Mantri Suraksha 
Yojana.   

• The contractor or its workmen shall not at any point of time have any claim 
whatsoever against the CMPDI.   

• The contractor shall indemnify the CMPDI in so far as liability incurred by the CMPDI 
on account of any default by the contractor.   

• Neither the contractor nor his workmen can be treated as employees of the CMPDI for 
any purposes. They are not entitled for any claim, right, preference etc over any 
job/regular employment of the CMPDI.  

• If the contractor fails to discharge his duties or neglects to perform the work agreed to 
done under the agreement, the CMPDI is entitled to terminate this agreement as per 
clause and get the work done by / through other means and claim reimbursement of 
actual expenses incurred and also damages for the loss incurred on account of failure 
on the part of the contractor to discharge the duties or to perform the work under the 
agreement  

• The Contractor shall in addition to any indemnity provided by the relevant clauses of 
the agreement or by law, indemnify and keep indemnified, the CMPDI against all 
claims, damages or compensation under the provisions of Payment of Wages Act, 
1936, Minimum Wages Act, 1948, Employer's Liability Act, 1938, Workmen’s' 
Compensation Act, 1923, Employees provident fund, Employees State Insurance or 
any modification thereof or any other law relating thereto and rules made there under 
from time to time, as may be applicable to the contract which may arise out of or in 
consonance of the construction or maintenance or performance of the work under the 
contract and also against costs, charges and expenses of any suit, action or 
proceedings arising out of any accident or injury or death.  

37. Splitting up of the work:    

The Company does not bind itself to accept the lowest tender and reserves the right 
to reject any or all the tenders without assigning any reasons whatsoever and to 
split up the work between two or more tenderer(s) or accept the tender in part and 
not in its entirety.  

38. Legal Jurisdiction:    

Matters relating to any dispute or difference arising out of this tender and 
subsequent contract awarded based on this tender shall be subject to the 
jurisdiction of District Court of the place, where the subject work is to be executed.   

  
   
                         Sd/-  

Dy. General Manager / HOD (Civil)           
CMPDI, RI-IV, Nagpur  
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GENERAL TERMS & CONDITIONS  

  

 



 
GENERAL TERMS AND CONDITIONS  

  

  

1. Definitions  

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the 

Central Mine Planning & Design Institute Limited, represented at Head Quarters of the Company 

by the CMD or his authorized representatives or any other officer specially deputed for the 

purpose who will employ the contractor.  

  

ii)The word" Principal Employer" wherever occurs, means the officer nominated by the Company 

to function on its behalf.  

  

iii)The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders 

who  

has/have deposited the necessary Earnest money and has/have been given written intimation 

about the acceptance of tender and shall include legal representative of such individual or persons 

composing a firm or a company or the successors and permitted assignees of such individual, firm 

or Company, as the case may be and any constitutional, or otherwise change of which shall have 

prior approval of the employer.  

  

iv) "Site" means the land and places including any building and erection thereon, over, under, in 

or through which the Permanent works or Temporary works designed by the Engineer-in-

Charge are to be executed and any other lands and places provided by the Employer for 

working space or any other purpose as may be specifically designated in the Contract as 

forming part of the site.  

  

v) The term "Sub-Contractor" as employed herein, includes those having a direct contract with 

Contractor either on piece rate, item rate, time rate or any other basis and it includes one who 

furnishes work to a special design according to the plans or specifications of this work but does 

not include one who merely supplies materials.  

  

vi) "Accepting Authority" shall mean the management of the company and includes an authorized 

representative of the company or any other person or body of persons empowered on its behalf 

by the company.  

  

vii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil Engineering 

cadre/ discipline who is competent to direct supervisors and authorised to be in charge of the 

works for the purpose of this contract. The Engineer-in-Charge /Designated Officer in Charge, 

who is of an appropriate seniority, will be responsible for supervising and administering the 

contract, certifying payments due to the contractor, valuing variations to the contract, 

awarding extension of time and valuing compensation events. The Engineer-in-Charge 

/Designated Officer in Charge may further appoint his representatives i.e. another 

person/Project Manager or any other competent person and notify to the contractor who is 

directly responsible for supervising the work being executed at the site, on his behalf under 

their Delegation of Powers of the company. However, overall responsibility, as far as the 

contract is concerned, will be that of the Engineer-in-Charge/Designated Officer in Charge.  

  

viii) The "Contract" shall mean the notice inviting tender, the tender as accepted by the 

Company, the work order issued to the contractor, and the formal contract agreement executed 

between the company and the contractor together with the documents referred to therein 

including general terms and conditions, special conditions, if any, scope of work, frozen terms 

& conditions/technical parameters/scope of work and revised offer, if any, specifications, 



drawings, including those to be submitted during progress of work, schedule of quantities 

with rates and amounts.  

  

ix) A "Day" shall mean a day of 24 hours from midnight to midnight.  

  

x) The "Work" shall mean the works required to be executed in accordance with the 

contract/work order or parts thereof as the case may be and shall include all extra or 

additional, altered or substituted works or any work of emergent nature, which in the opinion 

of the Engineer-incharge, become necessary during the progress of the works to obviate any 

risk or accident or failure or become necessary for security.  

  

xi) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates 

prescribed by the company and the amendments issued from time to time.  

  

xii) "Contract amount" shall mean:  

  

a) in the case of turnkey / lump sum contracts the total sum for which tender is accepted by 

the company.  

  

b) in the case of other types of contracts the total sum arrived at based on the individual rate(s) 

/ percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of 

Quantities" of the tender document as accepted by the Company with or without any alteration as 

the case may be.  

  

xiii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have 

been duly served if delivered in person to the individual or to a member of the contractors 

firm or to an office of the company for whom it is intended, or if delivered at or sent by 

registered mail / e-mail to the last business address known to him who gives the notice.  

  

xiv) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever 

nature required in or about the execution, completion or maintenance of the works but does 

not include materials or other things intended to form part of the permanent work.  

  

xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender 

has been accepted in accordance with the provisions contained in that letter.  

  

xvi) "Department" means the E&M Department of Coal India Limited or any of its subsidiary 

companies/units represented by the appropriate authority.  

  

xvii) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or 

Provincial Insolvency Act or any act amending such originals.  

  

xviii) The words indicating the singular only also include the plural and vice-versa where the 

context so requires.  

  

xix) "Drawings"/"Plans" shall mean all:  

  

a. drawings furnished by the owner with the bid document , if any, as a basis for proposals,  

  

b. working drawings furnished by the Owner after issue of letter of acceptance of the tender to 

start the work,  

  



c. subsequent working drawings furnished by the owner in phases during progress of the work, 

and  

  

d. drawings, if any, submitted by the contractor as per provision of the contract and duly approved 

by the owner.  

  

xx) "Codes" shall mean the following, including the latest amendments, and/or replacements, if 

any:  

a. Bureau of Indian Standards relevant to the works under the contract and their specifications.  

  

b. Indian Electricity Act and Rules and Regulations made there under.  

  

c. Indian Mines Act and Rules and Regulations made there under.  

  

d. Any other Act, rule and regulations applicable for employment of labour, safety provisions, 

payment of provident fund and compensation, insurance etc.  

  

2. Contract Documents and Miscellaneous Provisions :  

  

The following documents shall constitute the contract documents :  

  

i) Articles of Agreement.  

  

ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of 

contract incorporated in the tender document issued to the bidder.  

  

iii) Notice Inviting Tender and Instructions to Bidders.  

  

iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms 

& Conditions, Special Terms & Conditions, and Commercial Terms & Conditions etc.- as 

applicable.  

  

v) Frozen terms & conditions / technical parameters and revised offer, if any.  

  

vi) Specifications/ scope of Work, if any.  

  

vii) Schedule of quantities (or Bill of Quantities)along with accepted rate.  

  

viii) Contract drawings and work programme.  

  

ix) Safety Code etc. forming part of the tender,  

  

x) Integrity Pact ( If applicable ).  

  

2.1 The contractor shall enter into and execute contract agreement in the prescribed form. The cost 

of the stamp papers for the contract agreement shall be borne by the contractor. Two sets of 

contract document/agreements shall be prepared and signed by both the parties One of the sets 

shall be stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to 

the contractor free of cost and the original is to be retained by the company.   

  

For additional copy, cost to be charged. All additional copies should be certified by the Engineerin-

Charge.   



  

The contractor shall keep copy of these documents on the site/place of work in proper manner so 

that these are available for inspection at all reasonable times by the Engineer-in-charge, his 

representatives or any other officials authorized by the company for the purpose.  

  

2.2 The contract document shall not be used by the contractor for any purpose other than this 

contract and the contractor shall ensure that all persons employed for this contract strictly 

adhere to this and maintain secrecy, as required of such documents.  

  

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all 

matter arising under this contract.  

  

2.4 The Contract Agreement will specify major items of supply or services for which the contractor 

proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose 

any addition or deletion from any such list and will submit proposals in this regard to the 

Engineer-in–Charge / Designated Officer in charge for approval well in advance so as not to 

impede the progress of work. Such approval of the Engineer-in-Charge / Designated Officer in 

Charge will not relieve the contractor from any of his obligations, duties and responsibilities 

under the contract.  

   
2.5 Acceptance of Offer :  

“Letter of Acceptance”- is an acceptance of offer by the company. The tenderer should 

acknowledge the receipt of the order within 10 days of mailing of LOA and any delay in 

acknowledging the receipt will be treated as a breach of contract and compensation for the loss 

caused by such breach will be declared by the company by forfeiting EMD.  

  

3. Discrepancies in contract documents & Adjustments thereof  

  

The documents forming part of the contract are to be treated as mutually explanatory of one 

another and in case of discrepancy between schedule of quantity, the specifications and/or 

drawing, the following order of preference shall be observed;  

  

a) Description in Bill of Quantities of work.  

b) Particular specification and special conditions, if any  

c) Drawings.  

d) General specifications.  

e) BIS Specifications.  

  

3.1 In the event of varying or conflicting provision in any of the document(s) forming part of 

the contract, the Accepting Authority's decision/clarification shall hold good with regard to the 

intention of the document or contract as the case may be.  

  

3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, 

shall not vitiate the contract or release the contractor from discharging his obligations under the 

contract including execution of work according to the Drawings and Specifications forming part of 

the particular contract document.  

  

4.00  Security Deposit:  

  

4.1 Security Deposit shall consist of two parts;  

  

a) Performance Security to be submitted at award of work and  

  



b) Retention Money to be recovered from running bills.  

  

The security deposit shall bear no interest.  

  

4.2 Performance Security should be 5% of contract amount and should be submitted within 28 days 

of issuance of LOA by the successful bidder in any of the form given below :  

  

• a Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG 

issued by outstation bank shall be operative at its local branch at Ranchi or branch at 

Ranchi. Bank Guarantee against Performance Security shall be applicable if the amount of 

Performance Security exceeds Rs. 5.0 lakhs.  

• Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly 

pledged in favour of owner.  

• Demand Draft drawn in favour of “CMPDI, RI –IV, Nagpur” on any Scheduled Bank 

payable at its Branch at Nagpur.  

  

The Earnest Money/ Bid Security deposited in the form of Bank Guarantee shall be discharged 

when the Bidder has signed the Agreement and furnished the required Performance Security/ 1st 

part of security deposit.  

  

The bid security deposited in the form of Demand draft/ cash may be adjusted against the 

Performance security (1st part of security deposit) at bidder’s option.  

  
If performance security is provided by the successful bidder in the form of bank guarantee it shall 

be issued either –  

  

(a) at Bidder’s option by a Scheduled Bank , or  

  

(b) by a foreign bank located in India and acceptable to the employer.  

  

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the 

period of contract /extended contract period (if any), whichever is more.  

  

Failure of the successful bidder to comply with the requirement as above shall constitute sufficient 

ground for cancellation of the award of work and forfeiture of the bid security/ earnest money.  

  

In addition to the above penal measures, the bidder will not be allowed to participate in the re 

tendering process. The bidder may also be debarred from participating in future tenders in the 

subsidiary for a minimum period of 12 Months.  

  

4.3 5% Performance Security should be refunded within 14 days of the issue of defect liability 

certificate (taking over certificate with a list of defects).  

  

4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The 

balance 5% shall be treated as retention money and will be second part of security deposit.   

  

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the 

contractor, on its accumulation to a minimum amount of Rs 5 lakhs subject to the condition that 

amount of any Bank Guarantee except last one, shall not be less Rs. 5 lakhs.  

  

However, Bank Guarantee against retention money shall be with suitable validity based on nature 

of work which shall be 90 days beyond the defect liability period, but in no case less than the 

period of one year.  



  

Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall 

be irrevocable and will be from Scheduled Banks as elaborated at Cl.4.2.  

  

4.5 Retention Money should be refunded after issue of No Defect Certificate.  

  

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as 

are due and payable by the contractor to the company as may be determined in terms of the 

contract, and the amount appropriated from the security deposit shall have to be restored by 

further deduction from the contractors subsequent on account running bills, if any.  

  

4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's 

right to deduct/ appropriate its due against the contractor under this contract or under any 

other contract.   

  

On completion of the entire work and issue of defect liability certificate (taking over certificate 

with a list of defects) by the Engineer-in-charge, one half of the security deposit remaining with the 

company  

  

 (Performance Security) shall be refunded as elaborated at Cl. No.4.3.  

  

The other half (Retention Money) shall be refunded to the contractor after issue of No Defect 

Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of one year , subject 

to the following conditions:  

  

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking 

over certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge 

within the said defect liability period of one year or on its due extension till completion of the 

rectification works as required.  

  

b) In the case of building work or other work of similar nature, the refund shall be made on 

the expiry of the said six months period or at the end of one full monsoon period i.e. June to 

September, whichever is later in point of time and any defects such as leakages in roof, effloresces 

in walls, dampness, defects in drainage etc. should be rectified to the satisfaction of Engineer-

inCharge.  

  

NB: In case of Maintenance contracts, that ends with successful completion of work, where 

question of Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank 

cleaning, jungle cutting, grass cutting, surface dressing etc.), the performance security and 

retention money (second part of bid security) can be released simultaneously after completion of 

work and taking over by department.  

  

4.8 Additional performance security: (applicable for item rate as well as percentage rate tenders):  

  

Additional performance security shall be applicable if the bid price is below 15% of the justified 

price, finalized by the owner. The amount of such additional performance security shall be the 

difference between 85% of the owner's justified price and quoted price.  

  

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and 

labour analysed as per standard analysis of rate of CPWD, and shall be binding on the bidder.  

  

Additional performance security shall be furnished by bidder along with normal performance 

security.  



  

Failure to submit such additional performance security may result into termination of the contract.  

  

This additional performance security will not carry any interest and shall be released in the 

following manner:  

  

i) 30% of Additional performance security will be released after 60% of the total work is 

completed.  

ii) 50% of Additional performance security will be released after 80% of the total work is 

completed.  

iii) 100% of Additional performance security will be released after total work is completed.  

  

Additional performance security may be furnished in the shape of BG or any of the forms as 

applicable for performance security.  

  

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only 
when relevant item exists in the contract and shall be for 10% of value of such items in the 
contract or for 10% of value of contract with such specialized items only).  

  

a) For some specialized items of work such as anti-termite treatment, waterproofing work, 

kiln seasoned and chemically treated wooden shutters, or any other item of work deemed as such 

‘specialized’ by Engineer-in-Charge that are entrusted to specialized firms or contractors who 

associate specialized agencies, the contractor / firm executing the work should be asked to give a 

specific guarantee that they shall be responsible for removal of any defects cropping up in these 

works executed by them during the guarantee period. The form of the guarantee to be executed by 

the contractors shall be as enclosed.  

  

b) 10% of the security (performance security and retention money) deposited / deducted from 

the bills of the contractors, relevant to the item(s), shall be refunded to him after expiry of 

Guarantee period. The security amount relevant to the item(s) of work, may be released after 12 

months of completion of work against equivalent BG and furnishing Guarantee as at (a) above.  

  
4.10 Refund of security deposit for contracts with supply installation and commissioning of 

equipment i.e with Mechanical & Electrical Works (shall be applicable only when relevant item 

exists in the contract)  

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well 

as Mechanical and Electrical works. For such works 10% as security deposit (performance security 

and retention money)- deposited / deducted from the bills of the contractors shall be refunded to 

him after expiry of guarantee period, which will be one year from the date of commissioning of 

equipment/ completion of work and/or rectification of any defect which may be detected in the 

individual equipment for the whole system under the contract, whichever is later.  

  

In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/ 

revalidated in the name of the owner by the contractual agency and will be covered with relevant 

counter guarantee. Bank guarantees furnished against Performance Security and Retention Money 

shall be validated for a period 90 days beyond the guarantee period.  

  

5. Deviations/Variations in Quantities and Pricing.  

  

The quantities given in the “Schedule of Quantities" are based on estimates and are meant to 

indicate the extent of the work and to provide a uniform basis for tendering and any variation 

either by addition or omission shall not vitiate the contract.  

  



5.1 The company through its Engineer-in-Charge or his representative shall, without radically 

changing the original scope and nature of the work, under contract, have power to make any 

alterations in or additions to or substitution of the original specifications, drawings, designs and 

instructions that may appear to be necessary or advisable during the progress of the work.  

   

The contractor shall be bound to carry out the work(s) in accordance with the instructions given to 

him in writing by the Engineer-in-Charge or his representative on behalf of the company. Such 

altered or additional or substituted work, which shall form part of the original contract, shall be 

carried out by the contractor on the same terms and conditions in all respects on which they 

agreed to do the main work and at the same rate/rates as are specified in the contract/ workorder.  

  

5.2 The right is reserved to cancel any items of work included in the contract agreement or 

portion thereof in any stage of execution if found necessary to the work and such omission shall 

not be a waiver of any condition of the contract nor invalidate any of the provisions thereof.  

  

5.3 If the additional, altered or substituted work includes any class of work for which 

rate/rates is/are not specified in the contract/work order, rates for such items shall be determined 

by the Engineer-in-Charge as follows:  

  

a) In the case of percentage tenders, if the rate for the extra item of work executed is available 

in the company's approved SOR, it will be paid at the schedule rate plus or minus the accepted 

percentage as per contract.   

  

However, if the extra item is not available in company’s approved SOR, then the rate for such extra 

item(s) shall be dealt as at (c) below.  

  

b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar 

item or near similar item / class of work available in the agreement schedule of work or by 

analysis of rates as at below and the lower rate out of the above two shall be considered.  

  

In case of composite item rate tenders, where two or more schedule of quantities for similar item 

description may form part of the contract, the applicable rates shall be taken from the Schedule of 

Quantities of that particular part in which the deviation is involved, failing that at the lowest 

applicable rate for the similar item of work in the other schedule of quantities.  

  
For derivation of rates based on analysis, the same shall be done by analysis on prevalent market 

rate of materials and labour based on standard norms of analysis of rate of C.P.W.D.  

  

c) In the case of extra item(s) that are completely new, and are in addition to the items 

contained in the contract, the contractor may within 15 days of receipt of order or occurrence of the 

item(s) claim rates, supported by proper analysis. The Engineer-in-Charge shall determine the 

rate(s) by analysis based on prevalent market rate of material and labour and on standard norms of 

analysis of rate of CPWD.  

  

d) In case of combined tender with partly item rate for non-schedule items & partly 

percentage tenders for SOR items, the rate for extra item shall be derived as at (b) & (c) above in 

case of nonschedule items rates and in case of percentage rates for SOR items the rate for extra 

item shall be derived as at (a) above.  

  

In case of any difference between the contractor and the Engineer-In Charge as to the fixation of 

rates, the matter shall be referred to the accepting authority of the company i.e. GM(Civil) of the 

company or Staff Officer/HOD (Civil) for the work awarded at Company Hqrs. level and Area 

level/Regional Institute respectively, whose decision shall be final and binding on the contractor.  

  



5.4 Alteration in the quantities shall not be considered as a change in the condition of the 

contract nor invalidate any of the provision thereof provided that a deviation estimate / revised 

estimate / supplementary agreement for the item(s) involved is made. Such approval shall be from 

appropriate authority.  

  

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the 

agreement schedule] shall be made in the contractors running on account bills, till the revised 

estimate / deviation estimate regularizing these items are sanctioned by the competent authority 

of the company, at the provisional rates and shall not exceed:  

  

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority 

of the company i.e. GM(Civil) of the company or SO/HOD(Civil) of the Area/Regional 

Institute, if the rate is directly available in the SOR of the company/ if the rate is derived 

from available rate of BOQ.  

  

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority 

of the company, i.e. GM(Civil) of the company or SO/HOD(Civil) of the Area/Regional 

Institute , if it is analysed item rates based on prevalent market rates of materials and 

labour following CPWD norms.  

  

Total payment for such extra items of work shall not exceed 10% of work order / 

agreement value / approved deviation estimate value. Also total payment including extra 

items of work shall not exceed the work order / agreement / approved deviation estimate 

value.  

  

5.6   PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH 

RATE AND ABNORMALLY LOW RATE ITEMS.  

  

The abnormally high rate items are those whose quoted rates are more than 20% of the 

justified rates decided by the owner.  

  

The abnormally low rate items are those whose quoted rates are less than 20% of the 

justified rates decided by the owner.  

  

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) 

abnormally low rate items, shall become operative under the following circumstances:-  

  

For increase in quantity of more than 25% in respect of works executed below plinth level 

and 10% in respect of works executed above plinth level.  

  

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate 

based on prevalent market rate of materials and labour analysed as per standard analysis of 

rate of CPWD. Payment of extra quantity over the permitted quantity as explained above 

would be made on the basis of the new analysed rate.  

  

The variation in quantity of abnormally low rate items for item rate tenders shall not be 

permitted below 25% for the items below plinth level and below 10% for the items above 

plinth level of the agreement schedule quantity, but in exceptional cases with written 

consent of Engineer-in-Charge arising out of technical necessity.  

  

The above provisions shall be applicable for item rate tenders only and not applicable for 

percentage rate tenders for works based on standard schedule of rates of the company.  

  



For the purpose of operation, the following works shall be treated as works related to 

foundation, unless otherwise defined in the contract.  

  

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level 

whichever is lower.  

b) For abutments, piers and well steining : All works up to 1.2m above the bed level.  

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks 

and other elevated structures: all works up to 1.2 metres above the ground level.  

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres 

above the ground level.  

e) For basement : all works up to 1.2m above ground level or up to floor 1 level whichever is 

lower.  

  

For Roads, all items of excavation and filling including treatment of sub base  

  

5.7  The time of completion of the originally contracted work shall be extended by the company in 

the event of any deviation resulting in additional cost over the awarded value, if requested 

by the contractor as follows:-  

  

(i) In the proportion which the additional cost of the altered, additional or substituted 

work (in value) bears to the original tendered value plus.  

  

(ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge.  

  

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the 

company, shall have power to omit any part of the work in case of non-availability of a 

portion of the site or for any other reason and the contractor shall be bound to carry out the 

rest of the work in accordance with the instructions given by the Engineer-in-Charge. No 

claim from the Contractor shall be entertained/ accepted on these grounds.  

  

5.9 In the event of any deviation being ordered which in the opinion of the contractor changes 

radically the original scope/nature of the contract, the contractor shall under no 

circumstances suspend the work, either original or altered or substituted, and the 

dispute/disagreement as to the nature of deviation and the rate/rates to be paid for such 

deviations shall be resolved separately with the company as per the procedures/ norms 

laid down hereafter.  

  

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for 
Delay  

Time is the essence of the contract and as such all works shall be completed within the time 

stipulated in the contract/ work order. The work shall, throughout the stipulated period of 

contract, be carried out with all due diligence on the part of the contractor.  

  
Immediately after the contract is concluded i.e. LOA / Work Order is issued, the 

Engineerin-Charge and the contractor shall agree upon a detailed time and progress chart 

prepared based on BAR CHART/ PERT CPM techniques on the basis of a construction 

schedule submitted by the contractor at the time of executing contract showing the order in 

which the work is proposed to be carried out within the time specified in the LOA /work 

order.  

  

For the purpose of this detailed time and progress chart, the work shall be deemed to have 

commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender 

or 7(seven) days after handing over the site of work or handing over reasonable number of 



working drawings to the contractor or the period of mobilization allowed in the work order 

for starting the work in special circumstances, whichever is later.  

  

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 

days.  

  

6.1 If the contractor, without reasonable cause or valid reasons, commits default in 

commencing the work within the aforesaid time limit, the company shall, without prejudice 

to any other right or remedy, be at liberty, by giving 15 day’s notice in writing to the 

contractor to commence the work, failing which to forfeit the Earnest Money deposited by 

him and to rescind the Letter of Acceptance of Tender/Work Order and also to debar the 

contractor to take part in the future re-tender.  

  

The Company may debar such defaulting Contractors from participating in future Tenders 

for a minimum period of 12(twelve) months.  

  

6.2 If the contractor fails to complete the work and clear the site on or before the date of 

completion or extended date of completion, he shall without prejudice to any other right or 

remedy available under the law to the company on account of such breach, pay as 

compensation (Liquidated Damages):  

  

i) @ half percent (½ %) of the contract amount/Revised Contract amount whichever is 

less, per week of delay.  

  

OR  

  

ii) ½ % of the contract-value of group of items/ revised completion value of group of 

items whichever is less, per week of delay, for which a separate period of completion is 

originally given.  

  

The aggregate of such compensation/ compensations shall not exceed:  

  

i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, 

whichever is less.  

  

OR  

  

ii) 10% of the contract-value of group of items/ revised completion value of group of 

items whichever is less, for which a separate period of completion is originally given.  

  

The amount of compensation may be adjusted or set off against any sum payable to the contractor 

under this or any other contract with the company.  

  

6.2.1 The company, if satisfied, that the works can be completed by the contractor within a 

reasonable time after the specified time of completion, may allow further extension of time 

at its discretion with or without the levy of L.D. In the event of extension granted being 

with L.D, the company will be entitled without prejudice to any other right or remedy 

available in that behalf, to recover from the contractor as agreed damages equivalent to  

half percent of the contract value of the works for each week or part of the week subject to a 

ceiling as described at Cl.6.2.  

  

6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the 

event of failure on the part of the contractor to complete work within further extension of 



time allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy 

available in that behalf, to rescind the contract.  

  

6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of 

the contractor to recoup the delays in the mutually agreed time frame, shall be entitled to 

terminate the contract.  

6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, 

the company, shall be entitled to impose penalty/LD as deliberated at Clause 10. 

Additionally the contractor shall be debarred from participating in the future tenders for a 

minimum period of 12 months.  

  

6.3 The company may at its sole discretion, waive the payment of compensation on request 

received from the contractor indicating valid and acceptable reasons if the entire work is 

completed within the date as specified in the contract/work order or as validly extended 

date without stipulating any compensation for delay.  

  

6.4 Extension of date of completion: On occurrences of any events causing delay as stated here-

under, the contractor shall intimate immediately in writing to the Engineer-inCharge.  

  

a) Force Majeure:  

  

i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics.  

  

ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. 

(domestic/foreign) including but not limited to war, proprieties, and quarantine 

embargoes.  

  

The successful bidder/ contractor will advise in the event of his having to resort to this 

clause by a registered letter duly certified by the local chamber of commerce or statutory 

authorities, the beginning and end of the cause of delay, within fifteen days of the 

occurrence and cessation of such Force Majeure condition.  

  

In the event of delay due to Force Majeure for more than one month the contract may be 

terminated at the discretion of the company. Termination under such circumstances will be 

without any liability on either side.  

  

For delays arising out of Force Majeure, the bidder / contractor will not claim extension in 

completion date for a period exceeding the period of delay attributable to the clauses of 

Force Majeure and neither company nor bidder / contractor shall be liable to pay extra cost 

(like increase in rates, remobilization advance, idle charges for labour and materials etc.) 

provided it is mutually established that Force majeure conditions did actually exists.  

  

b) Serious loss or damage by fire and abnormally bad weather.  

  

c) Non-availability of stores which are the responsibility of the company to supply as per 

contract.  

  

d) Non-availability of working drawings in time, which are to be made available by the 

company as per contract during progress of the work.  

  

e) Delay on the part of the contractors or tradesmen engaged by the company not forming 

part of the contract, holding up further progress of the work.  

  



f) Non-availability or breakdown of tools and plant to be made available or made available 

by the company.  

  

g) The execution of any modified or additional items of work or excess quantity of work.  

h) Any other causes which, at the sole discretion of the company, is beyond the control of 

the contractor.  

  

6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the contractor at 

site to record the various hindrances, as stated above, encountered during the course of 

execution.   

  

Hindrance register will be signed by both the parties. The contractor may also record his 

observations in the Hindrance Register. In case the contractor has a different opinion for 

hindrance and a dispute arises then the matter would be referred to the EICivil and or the 

next higher authority whose decision would be final & binding on the contractor & the 

decision to be communicated within 15 days.  

  

6.4.2 The contractor shall request the company in writing for extension of time within 15 days of 

happening of such event causing delay stating also, the period for which extension is 

required. The company may, considering the genuinity of the request, give a reasonable 

extension of time for completion of the work. Such extension shall be communicated to the 

contractor in writing by the company through the Engineer-in- Charge within 1(one) month 

of the date of receipt of such request.  

  

6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension of 

time are or are not reasonable, is final. If the Engineer-in-charge is of the opinion that the 

grounds shown by the contractor are not reasonable and declines to the grant of extension 

to time, the contractor cannot challenge the soundness of the opinion.  

  

The opinion of the Engineer-in-charge that the period of extension granted by him is proper 

or necessary is not, however, final. If the contractor feels that the period of extension 

granted is inadequate he can appeal to the GM (Civil)/ HOD (Civil) of the company for 

consideration on the question whether the period of extension is or is not proper or 

necessary.  

  

6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during the 

course of execution, on written request for extension of time within 15(fifteen) days of 

happening of such events as stated above, reserving the company's right to impose/ waive 

penalty at the time of granting final extension of time as per contract agreement.  

  

6.4.5 When the period fixed for the completion of the contract is about to expire, the question of 

extension of the contract may be considered at the instance of the Contractor or the 

Department or of both. The extension will have to be by party's agreement, express or 

implied.  

  

In case the contractor does not apply for grant of extension of time within 15(fifteen) days 

of the hindrance occurring in execution of the work and the department wants to continue 

with the work beyond the stipulated date of completion for reason of the work having been 

unavoidably hindered, the Engineer-incharge can grant extension of time even in the 

absence of application from the contractor.  

  

Such extension of time granted by the Engineer-in-Charge is valid provided the contractor 

accepts the same either expressly or implied by his actions before and subsequent to the 



date of completion. Such extension of time shall be without prejudice to Company's right to 

levy compensation under the relevant clause of the contract.  

  
The contractor shall however use his best efforts to prevent or make good the delay by 

putting his endeavors constantly as may be reasonably required of him to the satisfaction of 

the Engineer-in Charge.  

  

7.0 All charges on account of octroi, terminal or sales tax and other duties on materials 

obtained for the works from any source (excluding materials supplied by the company) 

shall be borne by the contractor.  

  

7.1 The contractor shall arrange necessary electricity at his own cost for the work and his own 

establishment. However, if available and feasible the company may arrange electricity at 

one point near the work site and necessary recovery of cost of energy consumed will be 

made at rates prescribed by the company from time to time. Energy meter for this purpose 

shall be provided by the contractor.  

  

7.2 The contractor shall arrange necessary water for the work and his own establishment and 

nothing extra will be paid for the same. Such water used by the contractor shall be fit for 

construction purposes.  

However, if available and feasible the company may arrange water, at the written request 

of the contractor, to the extent possible, at one point near the work site for which recovery 

@ 1% of the contract value of work done will be made from the contractor's bills. The 

contractor shall make his own arrangement of water connection and laying of pipe lines 

from main source of supply. Department do not guarantee to maintain uninterrupted 

supply of water. No claim of damage or refund of water charges will be entertained on 

account of such break down.  

  

7.3 Explosives, detonators and other inflammable materials shall not be used in the execution 

of the work at site by the contractor without prior written permission of the Engineer-

inCharge. Transportation and storage of such materials shall be done in specified manner 

in accordance with the law in force. The contractor shall also obtain license under such laws 

for, transportation, storage, use and all other operations, connected with the handling of the 

same.  

8. Quality Assurance - Materials and Workmanship  

  

The contractor shall carry out and complete the work in every respect in accordance with 

the contract and shall ensure that the work conforms strictly to the drawings, specifications, 

(as enclosed or in absence of enclosed specifications current CPWD/BIS specifications) 

instructions of the Engineer-in-Charge. The Engineer-in-Charge may issue, from time to 

time, further drawings, detailed instructions/ directions in writing to the contractor. All 

such drawings, instructions/directions shall be consistent with the contract documents and 

should be reasonably inferable there from, along with clarifications/ explanations thereof, 

if necessary. However, the contractor will be solely responsible for design and erection of 

all temporary structures required in connection with the work.  

  

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down 

by the company herein and elsewhere will form part of the contract for the purpose of 

quality of works.  

  

8.2 The contractor shall be responsible for correct and complete execution of the work in a 

workman like manner with the materials as per specification which shall be subject to the 

approval of the company. All work under execution in pursuance of the contract shall be 

open to inspection and supervision by the Engineer-in-Charge or by his authorized 



representative or any other official of higher rank or any other person authorized by the 

company in his behalf & the contractor shall allow the same.  

  

8.3 All materials to be provided by the contractor shall be in conformity with the 

specifications/schedule of work as per the contract and the contractor shall furnish proof, if 

so required by the Engineer-in-Charge to his satisfaction that the materials do so comply.  

  
8.4 The contractor shall immediately after the award of work draw up a schedule giving dates 

for submission of samples as required or necessary as per the specification for approval of 

Engineer-in-Charge who shall approve, if found acceptable, promptly so that there is no 

delay in the progress of the work of the contractor or of the work of any of the 

subcontractor.  

  

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to 

examine/test with reasonable promptness ensuring conformity of the samples with the 

required specification and complying with the requirements as per contract documents 

keeping in view that the work shall be in accordance with the samples approved by him. 

The contractor shall be bound to furnish fresh sample, if disapproved by the Engineer-

inCharge, for his approval. The contractor shall not start bringing materials at the site 

unless the respective samples are approved. Materials conforming to approved samples 

shall only be brought to site. However, Engineer-in-Charge’s approval for any sample, 

design / drawings (permanent / temporary structures) shall not alter contractor’s full 

responsibility whatsoever for the performance and safety of the executed job.   

  

Samples are to be supplied by the contractor at his own cost. The cost involved in tests shall 

be borne by the contractor. If any test is ordered by the Engineer-in-Charge which is to be 

carried out by any independent person or agency at any place other than the site even then 

the cost of materials and testing charge etc. shall be borne by the contractor. If the test 

shows that the materials are not in accordance with the specifications, the said materials 

shall not be used in the work and removed from the site at contractors cost.  

  

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any 

materials or work due to a defect therein for not conforming to the required specification, 

or for materials not being of the required quality and standard or for reasons of poor 

workmanship or for not being in accordance with the sample approved by him. The 

contractor shall forthwith remedy the defect/replace the materials at his expense and no 

further work shall be done pending such rectification/replacement of materials, if so 

instructed by the Engineer-in-Charge.  

  

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to 

procure the proper materials for replacement and/or to carry out the rectifications in any 

manner considered advisable under the circumstances and the entire cost & delay for such 

procurement/rectification shall be borne by the contractor.  

  

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, 

according to the standard practice followed for such tests, other than those for which 

satisfactory proof has already been furnished by the contractor who shall provide at his 

expense all facilities which the Engineer-in-Charge may require for the purpose. All such 

expenses born by the contractor are not to be paid separately by the employer and shall be 

assumed covered in accepted prices.  

  

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the 

company. However if the test shows the workmanship or materials not to be in accordance 

with the provision of the contract or the instruction of Engineer-in-Charge the cost shall be 

borne by the contractor. .  



  

8.7 Access to the works: The Engineer-in-charge and any person authorized by the company 

shall at all times have access to the works and to all workshops and places where work is 

being prepared or from where materials, manufactured articles are being obtained for the 

works and the contractor shall afford every facility for and every assistance in or in 

obtaining the right to such access.  

  

8.8 Inspection of works: i) No work shall be covered up or put out of view without the 

approval of the Engineer-in-charge or the Engineer-in-charge's representative or any other 

officer nominated by the company for the purpose and the contractor shall afford full 

opportunity for the EI(Civil) or EI(Civil) representative or any other officer nominated by 

the company for the purpose to examine and measure any work which is about to be 

covered up or put out of view and to examine foundations before permanent work is 

placed thereon. the contractor shall give due notice to the Engineer-in-charge's 

representative whenever any such work or foundations is ready or about to be ready for 

examination and the Engineer-in-charge's representative shall, without unreasonable delay, 

unless he considers it unnecessary and advises the contractor accordingly, attend for the 

purpose of examining and measuring such work or foundations.  

  

ii)  The contractor shall uncover any part or parts of the works or making openings in or through 

the same as the Engineer-in-Charge may from time to time direct and shall reinstate and 

make good such part or parts to the satisfaction of Engineer-in-charge.  

  

If any such part or parts have been covered up or put out of view after compliance with the 

requirement of sub-clause above and are found to be executed in accordance with the 

contract, the expenses of uncovering, making openings in or through and making good the 

same shall be borne by the Employer, but in any other cases all costs shall be borne by the 

contractor.  

  

8.9   Removal of Improper Work and Materials:  

  

i) The Engineer-in-charge shall during the progress of the works have power to order in 

writing from time to time:  

  

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, 

are not in accordance with the contract/ work order/ approved sample.  

  

b) The substitution with proper and suitable materials.  

  

c) The removal and proper re-execution, notwithstanding any previous test thereof or 

interim payment there from, of any work which in respect of materials or workmanship 

is not in accordance with the contract.  

  

ii) In case of default on the part of the contractor in carrying out such order, the Engineerin 

-charge shall be entitled to employ and pay other agency to carry out the same and all 

expenses consequent thereon shall be recoverable from the contractor or may be deducted 

from any amount due or which may become due to the contractor.  

  

8.10  Devaluation of Work : In lieu of rejecting work done or materials supplied not in conformity 

with the contract/work order/approved samples, the Engineer-in-charge or any other 

officer nominated by the company for the purpose may allow such work or materials to 

remain, provided the Engineer-in-Charge/the officer nominated by the company is 

satisfied with the quality of any materials, or the strength and structural safety of the work, 



and in that case shall make such deduction for the difference in value, as in his opinion may 

be reasonable.  

  

8.11  Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the 

company for the purpose shall make final inspection of all work included in the 

contract/work order, or any portion thereof, or any completed structure forming part of the 

work of the contract, as soon as practicable after notification by the contractor that the work 

is completed and ready for acceptance. If the work is not acceptable to the Engineerin-

charge at the time of such inspection, he shall inform the contractor in writing as to the 

particular defects to be remedied before final acceptance can be made.  

  

8.12  Defects appearing after acceptance: Any defects which may appear within the defect liability 

period and arising, in the opinion of the Engineer-in-charge, from lack of conformance with 

the drawings and specifications, shall, if so required by the Engineer-incharge in writing, be 

remedied by the contractor at his own cost within the time stipulated by the Engineer-in-

charge. If the contractor fails to comply, the Engineer-in-charge may employ other persons 

to remedy the defects and recover the cost thereof from the dues of the contractor.  

  

8.13  Site Order Book : A Site Order Book is a Register duly certified by the Engineer-in-charge 

regarding number of pages it contains, each page being numbered, name of work, name of 

contractor, reference of contract/ work order and the aforesaid certificate should be 

recorded on its first page.  

  

Site Order Books shall be maintained on the sites of works and should never be removed 

there from under any circumstances. It shall be the property of the company. The Engineer-

in-Charge or his authorized representative shall duly record his observations regarding any 

work which needs action on the part of the contractor like, improvement in the quality of 

work, failure to adhere to the scheduled programme etc. as per contract/work order. The 

contractor shall promptly sign the site order book and note the orders given therein by the 

EIC or his representative and comply with them. The compliance shall be reported by the 

contractor in writing to EIC in time so that it can be checked.  

  

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making 

both running on account and final bills of the contractor. A certificate to this effect should 

be given in the Measurement books by the Engineer-in-Charge or his representative.  

  

8.14  Samples and Testing of Materials: All the materials to be procured by the contractor and to 

be used in work shall be approved by the Engineer-in-Charge in advance, and shall pass 

the tests and analysis required by him, which will be as specified in the specifications of the 

items concerned and or as specified by BIS or the IRC / MORTH standard specifications 

acceptable to the Engineer-in-Charge. The method of sampling and testing shall be as per 

the relevant BIS, IRC/ MORTH and other relevant standards and practices. Minor minerals 

like sand, stone chips etc. shall be conforming to relevant BIS standards. All bought out 

items including Cement and Steel shall be procured from such manufacturers who hold 

valid license conforming to relevant BIS standards for manufacturing of such items.  

  

8.15  Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality 

and fitness for the work. When considered necessary by the Engineer-in-charge, they shall 

be placed on wooden platforms or other hard, clean surfaces and not directly on the 

ground.  

  

Materials shall be placed under cover when so directed and the contractor shall erect and 

maintain at his own cost temporary weather-proof sheds at the work site for the purpose. 

Stored materials shall be so located as to facilitate prompt inspection. All stored materials 



shall be inspected at the time of use in the work, even though they may have been 

inspected and approved before being placed in storage or during storage.  

  

8.16  Defective Materials: All materials not conforming to the requirements of the specifications 

shall be considered as defective, and all such materials, whether in place or not shall be 

rejected. They shall be removed immediately by the contractor at his expenses and replaced 

with acceptable material.  

  

No rejected material, the defects of which have been subsequently corrected, shall be used 

on the work until approval in writing has been given by the Engineer-in-Charge. Upon 

failure on the part of the contractor to comply with any instruction of the Engineer-incharge 

made under the provisions of this article within the time stipulated by the Engineer-in-

charge, the Engineer-in-charge shall have authority to remove and replace defective 

material and recover the cost of removal and replacement from the contractor.  

  

Further all such defective material lying at site not removed and replaced within 30 days 

after issue of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall 

dispose off such material in any manner without any further written notice to the 

contractor.  

9. Measurement and Payments  

  

Except where any general or detailed description of the work in the Bill of Quantities or 

specifications of the contract/ work order provides otherwise, measurement of work done 

shall be taken in accordance with the relevant standard method of measurement published 

by the Bureau of Indian Standards (BIS) and if not covered by the above, other relevant 

Standards/practices shall be followed as per instructions of the Engineer-in-Charge.  

  

9.1 All items of work carried out by the contractor in accordance with the provision of the 

contract having a financial value shall be entered in the Measurement Book as prescribed 

by the company so that a complete record of the measurements is available for all the 

works executed under the contract and the value of the work executed can be ascertained 

and determined there from. Measurements of completed work / portion of completed 

work shall be recorded only in the Measurement Books.  

  

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative.  

  

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by 

him for the purpose shall intimate the contractor to attend or to send his representative to 

attend the measurement. Every measurement thus taken shall be signed and dated by both 

the parties on the site on completion of the measurement. If the contractor objects to any 

measurements, a note to that effect shall be made in the Measurement Book / Log Book 

and signed and dated by both the parties.  

  

9.4 The measurement of the portion of work/items of work objected to, shall be re-measured 

by the Engineer-in-Charge himself or the authority nominated by the company for the 

purpose in the presence of the contractor or his authorized representative and recorded in 

the M.B. which shall be signed and dated by both the parties. Measurements so recorded 

shall be final and binding upon the contractor and no claim whatsoever shall thereafter be 

entertained.  

  



In case the contractor or his authorized representative does not attend to the joint 

measurements at the prefixed date and time after due notice, the measurements taken by 

the Engineer-in-Charge or his representative shall be final and binding on the contractor.  

  

Measurement of the extra items of work or excess quantities of work duly authorized in 

writing by the Engineer-in-Charge shall also be taken and recorded in the M.B. based on 

the existing items in the SOR of the company and if such items do not exist in the 

company's SOR, the description of the work shall be as per actual execution. Payment for 

such extra items will be based on the rates to be derived as described in the relevant clauses 

of the contract/ work-order.  

  

9.5 No work shall be covered up or put out of view without the approval by the Engineer-

inCharge and recording of measurements and check measurement thereof duly accepted by 

the contractor. The contractor shall provide full opportunity to the Engineer-in-Charge or 

his representative to examine and measure all works to be covered up and to examine the 

foundations before covering up.  

  

The contractor shall also give notice to Engineer-in-Charge whenever such works or 

foundations are ready for examination and the Engineer-in-Charge shall without 

unreasonable delay arrange to inspect and to record the measurements, if the work is 

acceptable and advise the contractor regarding covering of such works or foundations.  

  

  
9.6 In case of items which are claimed by the contractor but are not admissible according to the 

department, measurements of such items, will be taken for record purposes only and 

without prejudice so that in case it is subsequently decided by the department to admit the 

contractor's claims, there should be no difficulty in determining the quantities of such 

work. A suitable remark should, however, be made against such measurements to guard 

against payment in the ordinary way.  

  

9.7 Payments: The running on account payments may be made once in a month or at intervals 

stipulated in the work order/ contract agreement.  

  

9.7.01  Running on account bill/bills for the work executed/ materials supplied in accordance with 

the work order/ contract shall be prepared on the basis of detailed measurements recorded 

as described hereinbefore and processed for payments.  

  

9.7.02  Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to 

which the contractor is considered entitled by way of interim payment for the following :  

  

a) The work executed as covered by the bill/bills after deducting the amount already 

paid, the security deposit and such other amounts as may be deductible or recoverable in 

terms of the work order/ contract.  

  

b) (i) Payment for excess quantity of work done with the written instructions of the 

Engineer-in-Charge for items already appearing in the bill of quantities of work with 

approved rates, will be made along with the on account bills only up to 10% of the quantity 

provided in the agreement subject to overall value of work not exceeding the agreement 

value.  

  

(ii) The GM(Civil) of the company and / or the Staff Officer/HOD(Civil) of the 

Area/regional Institute may authorize interim payment for excess work done up to 20 % of 

the quantity of work provided in the Bill of Quantity of the work awarded from Company 



level and Area level respectively subject to overall value of work done does not exceed the 

contract value. This however, shall not be applicable for High Value Items.  

  

c) Extra items of work executed will be paid on specific written authorization of GM 

(Civil) of the company or Staff Officer/HOD (Civil) of the Area provided that the value of 

such extra items of work when added together is not more than 10% of the contract value 

and the total gross payment including excess quantity does not exceed the contract value.  

  

Balance amount on account of excess quantity and extra items of work executed shall be 

paid after the deviation estimate / revised estimate regularizing the extra items and excess 

quantities of work is sanctioned by the competent authority of the company with the 

concurrence of the Finance Department of the company.  

  

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered 

by the contract / final measurements of the work certified by the Engineer In Charge or his 

representative.  

9.7.03  The measurements shall be entered in the M.B for the work done up to the date of 

completion and evaluated based on the approved rates for the items in the contract 

agreement/sanctioned revised estimate. In case of extra items of work, the rates shall be 

derived as stated in the relevant clause of the contract.  

  

The payments shall be released against the final bill subject to all deductions which may be 

made on account of materials supplied, water supply for construction, supply of electricity 

and any other dues payable by the contractor to the company, and further subject to the 

contractor having given to the Engineer-in-Charge a no claim certificate.  

  

The contractor shall indemnify the company against proof of depositing royalty on account 

of minor minerals used in the work before the final bill is processed for payments. The final 

payment to be made will also be subject to Clause-4.6 & 4.7 of the General Terms & 

Conditions of the contract.  

9.7.04  Any certificate given by the Engineer-in-Charge for the purpose of payment of interim 

bill/bills shall not of itself be conclusive evidence that any work/materials to which it 

relate is/are in accordance with the contract and may be modified or corrected by the 

Engineer-in-Charge by any subsequent certificate or by the final certificate.  

  

9.7.05  The company reserve the right to recover/enforce recovery of any overpayments detected 

after the payment as a result of post payment audit or technical examination or by any 

other means, notwithstanding the fact that the amount of disputed claims, if any, of the 

contractor exceeds the amount of such overpayment and irrespective of the facts whether 

such disputed claims of the contractor are the subject matter of arbitration or not.  

  

The amount of such overpayments shall be recovered from subsequent bills under the 

contract, failing that from contractor's claim under any other contract with the company or 

form the contractor's security deposit or the contractor shall pay the amount of over 

payment on demand. In case of contractor's non-payment on such demand, the same 

should be realised from the contractor's dues, if any, with Coal India Limited or any of its 

subsidiaries.  

  

9.7.06  The contractors are required to execute all works satisfactorily and according to the 

specifications laid down in the contract/ work order. If certain items of work, executed by 

the contractor, are below specifications, the contractor should re-do them according to the 

specifications and instructions of EIC and if the contractor fails to rectify the defect within 

the time and in the manner specified by the EIC, the work shall be got re-done or rectified 



by the department at the risk and cost of the contractor. Engineer-in-Charge may accept 

such work of below specifications provided the department is satisfied with the quality of 

such works and the strength/ structural safety of such works. In that case Engineer-

inCharge shall make such deductions for the difference in value, as in his opinion is 

reasonable and is approved by the accepting authority of the company i.e. GM/HoD (Civil) 

of the company in this case or any other officer nominated by GM/HoD (Civil) for the 

purpose.  

  

9. 7.07 Payment Stage: The payment stage involved will be as under,  

  

i. Signature of Subordinate Engineer (Civil)/ EA(Civil))/ in MB’ s both in pages recording 

measurements, abstract of bill & the duly filled in bill form.  

ii. Signature of Sr. Officer (Civil)/ Asstt. Manager (Civil) with appropriate check 

measurements in     the MB’s and the bill form.  

iii. Signature of Dy. Manager (Civil) / Manager (Civil) with appropriate check measurements 

in MB’s and the bill form.  

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms 

and Conditions, as a token of acceptance for payment of the bill. The EI (Civil) may sign in 

the abstract of the bill in the MB & the bill form. In between stage iii) and  

v. accountal checking may be made by the concerned Accounts Officer/ Accountant.  

  

(In case of non-availability of officials as at (i) above, company may authorize suitable 

executives for the works outlined at (i). Further for check measurement also company may 

authorize Executives based on availability.  

  

9.8 Income tax deduction @ 2% (Two percent) of the gross value of each bill or at the rate as 

amended from time to time, shall be made unless exempted by the competent authority of 

the Income Tax Department  

  

Sales tax on works contract and Building and Construction Workers Cess (as applicable in 

States) shall be payable by the contractor. If, however, the company is asked to make 

deduction from the contractor's bills, the same shall be done and a certificate to this effect 

shall be issued to the contractor for dealing with the State Govt. and the company does not 

take any responsibility to do anything further in this regard.  

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract 

Agreement/Work order.  

  

10 Termination, Cancellation, Suspension and Foreclosure of Contract  

  

The company shall, in addition to other remedial steps to be taken as provided in the 

conditions of contract be entitled to cancel the contract in full or in part, and whether the 

date of completion has or has not elapsed, by notice in writing if the contractor:-  

  

a) makes default in proceeding with the works with due diligence and continues to do 

so even after a notice in writing from the Engineer-in-Charge, then on the expiry of the 

period as specified in the notice  

Or  

b) commits default/breach in complying with any of the terms and conditions of the 

contract and does not remedy it or fails to take effective steps for the remedy to the 

satisfaction of the Engineer-in-Charge, then on the expiry of the period as may be specified 

by the Engineer-in-Charge in a notice in writing.  

Or  



c) obtains a contract with the company as a result of ring tendering or other non-

bonafide methods of competitive tendering  

Or  

d) shall offer or give or agree to give any person in the service of the company or to 

any other person on his behalf any gift or consideration of any kind as an inducement or 

reward for act/acts of favour in relation to the obtaining or execution of this or any other 

contract for his company.  

Or  

e) fails to complete the work or items of work with individual dates of completion, on 

or before the date/dates of completion or as extended by the company, then on the expiry 

of the period as may be specified by the Engineer-in-Charge in a notice in writing.  

Or  

f) transfers, sublets, assigns the entire work or any portion thereof without the prior 

approval in writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a 

written notice, cancel the whole contract or portion of it in default.  

  

10.1 The contract shall also stand terminated under any of the following circumstances:  

  

a) If the contractor being an individual in the case of proprietary concern or in the case of a 

partnership firm any of its partners is declared insolvent under the provisions of 

Insolvency Act for the time being in force, or makes any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditors amounting to 

proceedings for liquidation or composition under any Insolvency Act.  

         

b) In the case of the contractor being a company, its affairs are under liquidation either by a 

resolution passed by the contractors company or by an order of court, not being a 

voluntary liquidation proceedings for the purpose of amalgamation or reorganization, or 

a receiver or manager is appointed by the court on the application by the debenture 

holders of the contractor's company, if any.  

  

c) If the contractor shall suffer an execution being levied on his/their goods, estates and 

allow it to be continued for a period of 21 (twenty-one) days.  

  

d) On the death of the contractor being a proprietary concern or of any of the partners in the 

case of a partnership concern and the company is not satisfied that the legal 

representative of the deceased proprietor or the other surviving partners of the 

partnership concern are capable of carrying out and completing the contract. The 

decision of the company in this respect shall be final and binding which is to be intimated 

in writing to the legal representative or to the partnership concern.  

10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-charge 

shall   have powers:  

a) To take possession of the site, any materials, constructional plant, equipment, stores etc.  

thereon and carry out balance work through any means or through any other agency.  

  

b) To give the contractor or his representative of the work 7 (seven) days notice in writing 

for taking final measurement for the works executed till the date of cancellation or 

termination of the contract. The Engineer-in-Charge shall fix the time for taking such 

final measurement and intimate the contractor in writing. The final measurement shall be 

carried out at the said appointed time notwithstanding whether the contractor is present 

or not. Any claim as regards measurement which the contractor is to make shall be made 

in writing within 7 (seven) days of taking final measurement by Engineer-In-charge as 

aforesaid and if no such claim is received, the contractor shall be deemed to have waived 



all claims regarding above measurements and any claim made thereafter shall not be 

entertained.  

  

c) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole or the balance or part thereof, as shall be unexecuted out of his hands and to 

give it to another contractor or take up departmentally, to complete the work. The 

contractor whose contract is terminated shall not be allowed to participate in future 

bidding for period of minimum twelve months.   

  

In such an event, the contractor shall be liable for loss/damage suffered by the employer 

because of action under this clause and to compensate for this loss or damage, the employer 

shall be entitled to recover higher of the following:  

  

i) Forfeiture of security deposit comprising of performance guarantee and retention 

money and additional performance security, if any, at the disposal of the employer.  

Or  

ii) 20% of value of incomplete work. The value of the incomplete work shall be 

calculated for the items and quantities remaining incomplete (as per provision of 

agreement) at the agreement rates including price variation as applicable on the date, when 

notice in writing for termination of work was issued to the contractor.  

  

The amount to be recovered from the contractor as determined above, shall, without 

prejudice to any other right or remedy available to the employer as per law or as per 

agreement, will be recovered from any money due to the contractor on any account or 

under any other contract and in the event of any shortfall, the contractor shall be liable to 

pay the same within 30 days. In case of failure to pay the same the amount shall be debt 

payable.  

  

In the event of above course being adopted by the Engineer-in-charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased materials, equipment or entered into agreement or made advances on any 

account or with a view to the execution of work or performance of the contract. And in case 

action is taken under any of provision aforesaid, the contractor shall not be entitled to 

recover or to be paid any sum for any work thereof or actually performed under this 

contract unless and until the engineer-in-charge has certified in writing the performance of 

such work and value payable in respect thereof and he shall only be entitled to be paid the 

value so certified.  

  

The need for determination of the amount of recovery of any extra cost/expenditure or of 

any loss/damage suffered by the company shall not however arise in the case of 

termination of the contract for death/demise of the contractor as stated in 10.1(d).  

  
10.3 Suspension of Work:  

  

Suspension of work – The Company shall have power to suspend the work. The contractor 

shall on receipt of the order in writing of Engineer-in -charge (whose decision shall be final 

and binding on the contractor), suspend the progress of work or any part thereof for such 

time in such manner as the Engineer-in-Charge may consider necessary so as not to cause 

any damage, or endanger the safety thereof for any of the following reasons:  

  

a) on account of any default on the part of the contractor, or   

b) for proper execution of the works, or part thereof, for reasons other than the          

default of the contractor or,  

c) for safety of the works, or part thereof.  



  

The contractor shall, during such suspension properly protect and ensure the works to the 

extent necessary and carry out the instruction of the Engineer-in-charge. If the suspension is 

ordered for reasons (b) & (c), the contractor shall be entitled to an extension of time equal to 

the period of every such suspension plus 25%. This shall also be applicable for completion 

of the item or group of items of the work for which a separate period of completion as 

specified in the contract and of which the suspended work forms a part.  

  

The contractor shall carry out the instructions given in this respect by the Engineer-In 

Charge & if such suspension exceeds 45 (forty five) days, the contractor will be 

compensated on mutually agreed terms.  

  

10.4 Foreclosure of contract:  

  

If at any time after acceptance of the tender the company decides to abandon or reduce the 

scope of work for any reason whatsoever the company, through its Engineer-in-Charge, 

shall give notice in writing to that effect to the contractor and contractor shall act 

accordingly in the matter. In the event of abandonment, the contractor shall have no claim 

to any payment of compensation or otherwise whatsoever, other than those mentioned 

below:-  

  

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the 

expenditure incurred, if any, by the contractor on preliminary works at site e.g. 

temporary access roads, temporary construction for labour and staff quarters, office 

accommodation, storage of materials, water storage tanks and water supply for the work 

including supply to labour/ staff quarters, office etc.  

  

b) to pay the contractor at the contract rates full amount for works executed and measured 

at site up to the date of such abandonment.  

  

c) to pay for the materials brought to site or to be delivered at site, which the contractor is 

legally liable to pay, for the purpose of consumption in works carried out or were to be 

carried out but for the foreclosure, including the cost of purchase and transportation and 

cost of delivery of such materials. The materials to be taken over by the company should 

be in good condition and the company may allow at its discretion the contractor to retain 

the materials in full or in part if so desired by him and to be transported by the contractor 

from site to his place at his own cost with due permission of the EIC.  

  

d) to take back the materials issued by the company but remaining unused, if any, in the 

work on the date of abandonment/reduction in the work, at the original issue price less 

allowance for any deterioration or damage caused while in custody of the contractor.  

  

e) to pay for the transportation of tools and plants of the contractor from site to contractor's 

place or to any other destination, whichever is less.  

  

  
10. 4.01  The contractor shall, if required by the Engineer-in-Charge, furnish to him books of 

accounts, papers, relevant documents as may be necessary to enable the Engineer-inCharge 

to assess the amounts payable in terms of clauses10.4(a) (c) & (e) of the contract. The 

contractor shall not have any claim for compensation for abandonment of the work, other 

than those as specified above.  

 

 

  



11. Carrying out Part Work at Risk & Cost of Contractor.  

  

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-

inCharge, after giving the contractor 15 days’ notice in writing, without cancelling or 

terminating the contract, shall be entitled to employ another Agency for executing the job 

or to carry out the work departmentally or contractually through tendering / limited 

tendering process, either wholly or partly, debiting the contractor with cost involved in 

engaging another Agency or with the cost of labour and the prices of materials, as the case 

may be. The certificate to be issued by the Engineer-in-Charge for the cost of the work so 

done shall be final and conclusive and the extra cost, if any, shall be borne by the 

contractor. However, when this clause is invoked, penalty will not be applicable other than 

on account of delayed completion.  

  

The value of the work taken away shall be calculated for the items and quantities taken 

away at the agreement rates including price variation as applicable on the date, when 

notice in writing for taking away part work was issued to the contractor. The contractor, 

from whom part work is being taken out, shall not be allowed to participate in the 

tendering process if any.  

If the expenses incurred by the department is less than the amount payable to the contractor 

at his agreement rates, the difference shall not be payable to the contractor.  

  

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made any 

advance on any account or with a view to the execution of the work or the performance of 

the contract.  

  

12. Completion Certificate / Defect Liability Certificate  

  

Except in cases where the contract provides for "Performance Test" before issue of Defect 

Liability certificate, in which case the issue of Defect Liability certificate shall be in 

accordance with the procedure specified therein, the contractor shall give notice of 

completion of work, as soon as the work is completed, to the Engineer-in-Charge. The 

Engineer-in-Charge and or any other Officer, nominated for the purpose by the company, 

shall within 30 (thirty) days from the receipt thereof, inspect the work and ascertain the 

defects/deficiencies, if any, to be rectified by the contractor as also the items, if any, for 

which payment shall be made at reduced rate.  

  

If the defects, according to the Engineer-in-Charge are of a major nature and the 

rectification of which is necessary for the satisfactory performance of the contract, he shall 

intimate in writing the defects and instruct the contractor to rectify the defects/remove 

deficiencies within the period and in the manner to be specified therein. In such cases 

Defect Liability Certificate will be issued by the EIC after the above rectifications are carried 

out/ deficiencies are removed by the contractor to the satisfaction of EIC.  

  

In the event there are no defects or the defects/ deficiencies are of a minor nature and the 

Engineer-in-Charge is satisfied that the contractor has already made arrangements for 

rectification, or in the event of contractor's failure to rectify the defects for any reason 

whatsoever, the defects can be rectified by the company departmentally or by other means 

and the 50% of the security deposit of the contractor shall be sufficient to cover the cost 

thereof, he shall issue the Defect Liability Certificate ( Taking Over Certificate with list of 

defects )indicating the date of completion of the work, defects to be rectified, if any, and the 

items, if any, for which payment shall be made at reduced rate indicating reasons there for 

and with necessary instructions to the contractor to clear the site/place of work or all 

debris/ waste materials, scaffoldings, sheds, surplus materials etc. making it clean.  



12.1 In cases where separate period of completion for certain items or groups of items are 

specified in the contract, separate Defect Liability certificate for such items or groups of 

items may be issued by the Engineer-in-Charge after completion of such items on receipt of 

notice from the contractor only in the event the work is completed satisfactorily in every 

respect.  

  

Refund of security deposit and payment of final bill shall, however, be made on completion 

of the entire contract work, but not on completion of such items of work.  

  

12.2 Before the date fixed for completion of work, the work as well as the site of work are to be 

made clean after removal of rubbish, scaffolding, surplus materials, temporary structures 

etc.  

  

12.3 In case of contractor's failure to clear the site, the EICivil shall have right to get the work 

done. The cost thereof shall be recovered from the final bill of the contractor.  

  

13. Additional Responsibilities of the Contractor(s)  

The cost on account of the "Additional Responsibilities of the Contractors" under this clause 

is deemed tobe included in the tendered rates.  

  

i) The company reserves the rights to let other contractors also work in connection 

with the Project and the contractor/contractors shall co-operate in the works for the 

introduction and stores and materials and execution of his/their works.  

  

ii) The contractor/contractors shall keep on the work site during the progress a 

competent and experienced Resident Engineer exclusively for the work and necessary 

assistants who shall represent the contractor(s). The contractor shall employ, on the site in 

connection with the execution and maintenance of the work, technical and managerial staff 

as mentioned below.  

  

Sl.No.  Value of Work  Manpower Requirement  

  

1  More than 10 Crores  One  Resident  Engineer  (Degree 

 Holder),  One Engineer  

(Degree Holder), Two Engineers (Diploma Holder)  

  

2  5 Crores to 10 Crores  One  Resident  Engineer  (Degree 
 Holder),  Two  

Engineers  

(Diploma Holder)  

  

3  2 Crores to 5 Crores  One Resident Engineer (Diploma Holder), One  

Engineer  

(Diploma Holder)  

  

4  50 lakhs to 2 crores  One Resident Engineer (Graduate/ Diploma Holder)  

  

  

For works below Rs. 50 lakhs, the deployment of manpower shall be as assessed by 

Engineer.  

  



The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, 

experience and full postal address of each and every technical personnel employed at site 

by him.  

  
The contractor(s) shall not be allowed to execute the work unless he/they engage the 

required technical staff as assessed by Engineer-in-charge or as specifically mentioned in 

the bid. The delay on this account, if any, shall be the contractor's responsibility.  

  

Important instructions shall be confirmed to the contractor(s) in writing. If the 

contractor/contractors in course of the works finds/find any discrepancy between the 

drawing, forming part of the contract documents and the physical conditions of the locality 

or any errors or omissions in drawings except those prepared by himself / themselves and 

not approved by the Engineer-in-Charge. It shall be his/their duty to immediately inform 

the Engineer-in-Charge in writing and the Engineer-in-Charge shall verify the same. Any 

work done after such discovery and without intimation as indicated above will be done at 

the risk of the contractor/contractors.  

  

iii) The contractor / contractors shall employ only competent, skillful and orderly men 

to do the work. The Engineer-in-Charge shall have the right to ask the contractor/ 

contractors to remove from the work site any men of the contractor/contractors who in his 

opinion is undesirable and the contractor/contractors will have to remove him within 3 

(three) hours of such orders.  

  

The contractor shall employ apprentices in the execution of the contract work as required 

under Apprentices Act.  

  

The contractor shall further be responsible for making arrangements at his own cost, or 

accommodation and social needs of the staff and workers under his employment.  

  

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of 

persons (including employees) and property. The safety required or recommended by all 

applicable laws, codes, statutes and regulations shall be observed by the contractor(s).In 

case of accidents, the contractor(s) shall be responsible for compliance with all the 

requirements imposed by the Workmen's Compensation Act or any other similar laws in 

force and the contractor shall indemnify the company against any claim on this account.  

  

All scaffoldings, ladders and such other structures which the workmen are likely to use 

shall be examined by the Engineer-in-Charge or his authorized representative whenever 

they want and the structure must be strong, durable, and safe and of such design as 

required by Engineer-in-Charge.  

  

In no case any structure condemned by the Engineer-in-Charge or his authorized 

representatives shall be kept on the work and such structure must be pulled down within 

three hours of such condemnation and any certificate or instructions, however, shall in no 

way absolve the contractor/contractors from his/their responsibility, as an employer, as 

the company shall in no way be responsible for any claim.  

  

The contractor / contractors shall at all times exercises reasonable precautions for the safety 

of employees in the performance of his/their contract and shall comply with all applicable 

provisions of the safety laws drawn up by the State Govt. or Central Govt. or Municipalities 

and other authorities in India. The contractor/contractors shall comply with the provision 

of the safety hand book as approved and amended from time to time by the Government of 

India.  

  



v) The contractor / contractors shall familiarize themselves with and be governed by 

all laws and rules of India and Local statutes and orders and regulations applicable to his/ 

their work.  

  

vi) The contractor shall maintain all records as per the provision made in the various 

statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract 

Labour (Regulation & Abolition) Central Rules, 1971, Minimum Wages Act, Workmen 

Compensation Act etc. and latest amendment thereof. Such records maintained by the 

contractor shall be opened for inspection by the Engineer-in-Charge or by the nominated 

representative of the Principal Employer.  

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all 

persons employed on the work shall be constructed and maintained in the number, manner 

and place approved or ordered by the Engineer-in-Charge. The contractor/ contractors 

shall vigorously prohibit committing of nuisance at any other place. Cost of all works under 

this item shall be covered by the contractor/contractor's tendered rates.  

  

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized 

representative with work reports from time to time regarding the contractor / contractors 

organization and the progress made by him / them in the execution of the work as per the 

contract.  

  

ix) All duties, taxes (excluding Service Tax only) and other levies, octroi, royalty, 

building and construction workers cess (as applicable in States), whether local, municipal, 

provincial or central pertaining to the contract payable by the Contractor under the 

Contract (during the entire period of contract), or for any other cause as applicable on the 

last date of submission of Bid, shall be included in the rates, prices and the total Bid Price 

submitted by the Bidder. All investments, operating expenses, incidentals, overheads, lifts, 

carriages, tools and plants etc. as may be attendant upon execution and completion of 

works shall also be included in the rates, prices and total Bid price submitted by the bidder.  

  

However, such duties, taxes, levies etc. which is notified after the last date of submission of 

Bid and/or any increase over the rate existing on the last date of submission of Bid shall be 

reimbursed by the company on production of documentary evidence in support of 

payment actually made to the concerned authorities.  

  

Similarly if there is any decrease in such duties, taxes and levies the same shall become 

recoverable from the contractor. The details of such duties, taxes and other levies along 

with rates shall be declared by the bidder in the Price bid.  

  

The item wise rate quoted shall be exclusive of service tax (share of service provider). 

Service tax (share of service provider) will be paid extra, if payable. Payment of service tax 

(share of service provider) by the service availer (i.e. CIL/Subsidiary), to the service 

provider would be made only on the latter submitting a Bill/invoice in accordance with the 

provision of relevant service tax rules. CENVAT credit is to be availed by paying authority 

as per rule.  

Payment/deposit of service tax (share of service provider) is the responsibility of the 

service provider.  

  

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and 

shall not be subject to variations on any account except to the extent variations allowed as 

per the conditions of the contract of the bidding document.  

  



The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. 

and to deal with such amount in terms of the provisions of the Statute or in terms of the 

direction of any statutory authority and the company shall only provide with certificate 

towards such deduction and shall not be responsible for any reason whatsoever.  

  

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the 

Company under the Coal Act, the contractor will have to produce a royalty clearance 

certificate from the District Authorities before full and final payment.  

  

x) The contractor / contractors shall make his / their own arrangement for all 

materials, tools, staff and labourer required for the contract, which shall include cost of 

lead, lift, loading, unloading, railway freight, recruiting expenses and any other charges for 

the completion of the work to entire satisfaction of the company.  

xi) The contractor / contractors shall make their own arrangement for carriage of all 

materials to the work site at his/their own cost.  

  

xii) The work shall not be sublet to any other party, unless approved by Engineer-

inCharge, in writing. Prior permission is required to be taken from the owner for 

engagement of sub-contractor in part work/ piece rated work.  

  

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm 

shall be pulled, destroyed or damaged by the contractor/contractors or any of his/their 

employees without the prior permission of the company, failing which the cost of such 

trees or plants shall be deducted from the contractor/contractors dues at the rate to be 

decided by the company. The rates quoted are supposed to include clearance of shrubs and 

jungles and removal of such trees up to 150 mm dia., as will be permitted by the 

Engineerin-Charge in writing.  

  

b) Anything of historical or other interest or of significant value unexpectedly discovered 

on the site is the property of the employer. The Contractor is to notify the Nodal Officer or 

his nominee of such discoveries and carry out the Nodal Officer or his nominee’s 

instructions for dealing with him.  

  

xiv) The contractor / contractors shall not pay less than the minimum wages to the 

labourer engaged by him/them as per Minimum Wages Act or such other legislation or 

award of the minimum wage fixed by the respective State Govt. or Central Govt. as may be 

in force. The contractor / contractors shall make necessary payments of the provident fund 

for the workmen employed by him for the work as per the laws prevailing under 

provisions of CMPF and allied scheme and Miscellaneous Provisions Act, 1948 or 

Employees Provident Fund and Miscellaneous Provisions Act 1952 as the case may be.  

  

xv) All accounts shall be maintained properly and the company shall have the right of 

access and inspection of all such books of accounts etc., relating to payment of labourer 

including payment of provident fund considered necessary and the company may arrange 

for witnessing the payment to the labourer by its representatives.  

  

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses 

of the agreement orby law, indemnify and keep indemnified for the following:  

  

a) The company or any agent or employee of the company against any action, claim or 

proceeding relating to infringement or use of any patent or design right and shall pay any 

royalties or other charges which may be payable in respect of any article or material 

included in the contract.  



  

However, the amount so paid shall be reimbursed by the company in the event such 

infringement has taken place in complying with the specific directions issued by the 

company or the use of such article or material was the result of any drawing and/or 

specifications issued by the company after submission of tender by the contractor. The 

contractor must notify immediately after any claim being made or any action brought 

against the company, or any agent or employee of company in respect of any such matter.  

  

b) The company against all claims, damages or compensation under the provisions of 

payment of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, 

The Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as 

applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts 

regulating P.F. or any modification thereof or any other law relating thereto and rules made 

there under from time to time, as may be applicable to the contract which may arise out of 

or in consequence of the construction or maintenance or performance of the work under the 

contract and also against costs, charges and expenses of any suit, action or proceedings 

arising out of any accident or injury.  

c) The company against all losses and claims for injuries or damages to any third party 

or to any property belonging to any third party which may arise out of or in consequence of 

the construction or maintenance or performance of the work under the contract and against 

all claims/demands proceedings/damages, cost charges and expenses whatsoever in 

respect of or in relation thereto.  

  

xvii) The contractor is under obligation to hand over to the company the vacant 

possession of the completed building structures failing which the Engineer-in-Charge can 

impose a levy upon the contractor upto 5% of the total contract value for the delay in 

handing over the vacant possession of the completed works after giving a 15 (fifteen) days 

notice to the contractor.  

  

xviii) Insurance - The contractor shall take full responsibility to take all precautions to 

prevent loss or damage to the works or part thereof for any reasons whatsoever (except for 

reasons which are beyond control of the contractor or act of God, e.g. flood, riots, war, 

earthquake, etc.) and shall at his own cost repair and make good the loss/damage to the 

work so that on completion, the work shall be in good order and condition and in 

conformity with the requirements of the contract and instructions of the Engineerincharge.  

  

The contractor/contractors shall take following insurance policies during the full contract 

period at his own cost:  

a). In the case of construction works, without limiting the obligations and responsibilities 

under the contract, the contractor shall take insurance policy for the works and for all 

materials at site so that the value of the works executed and the materials at site up to date 

are sufficiently covered against risk of loss/damage to the extent as permissible under the 

law of insurance. The contractor shall arrange insurance in joint names of the company and 

the contractor. All premiums and other insurance charges of the said insurance policy shall 

be borne by the contractor.  

  

The terms of the insurance policy shall be such that all insurance claims and compensations 

payable by the insurers, shall be paid to the Employer and the same shall be released to the 

contractor in installments as may be certified by the Engineer-in-charge for the purpose of 

rebuilding or replacement or repair of the works and/or goods destroyed or damaged for 

which payment was received from the insurers. Policies and certificates for insurance shall 

be delivered by the contractor to the EICivil for his approval before the starting date. 

Alterations to the terms of insurance shall not be made without the approval of EICivil.  

  



b). Where any company building or part thereof is used, rented or leased by the contractor 

for the purpose of storing or using materials of combustible nature, the contractor shall take 

separate insurance policy for the entire building and the policy shall be deposited with the 

company.  

  

c) The contractor shall at all times during the tenure of the contract indemnify the 

company against all claims, damages or compensation under the provision of the 

Workmen's Compensation Act and shall take insurance policy covering all risk, claims, 

damages, or compensation payable under the Workmen's Compensation Act or under any 

other law relating thereto.  

  

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till 

full expiry of the contract by timely payment of premiums and it/they shall not be 

cancelled without the approval of the company and a provision is made to this effect in all 

policies, and similar insurance policies are also taken by his sub-contractors if any. The cost 

of premium shall be borne by the contractor and it shall be deemed to have been included 

in the tendered rate.  

e) In the event of contractor’s failure to effect or to keep in force the insurance referred 

to above or any other insurance which the contractor is required to effect under the terms of 

the contract, the company may effect and keep in force any such insurance and pay such 

premium/premiums as may be necessary for that purpose from time to time and recover 

the amount thus paid from any moneys due to the contractor.  

  

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE 
OF OVER Rs.50 LAKHS.  

xix) Setting Out: The contractor shall be responsible for the contract and proper setting 

out of the works and correctness of the position, reduced levels, dimensions and alignment 

of all parts of the work including marking out the correct lay out in reference to the 

permanent bench mark and reference points. Only one permanent bench mark and basic 

reference lines shall be marked and shown to the contractor as basic data.  

  

The contractor shall have all necessary instruments, appliances and labour in connection 

therewith. If at any time during the progress of work any error is detected in respect of the 

position, levels, dimensions or alignment of any part of the work, the contractor on being 

required to do so by the Engineer-in-Charge or his representative shall at the expenses of 

the contractor rectify such errors to the satisfaction of Engineer-in-Charge unless such error 

is due to incorrect data supplied by the Engineer-in-Charge.  

  

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall 

forthwith Register and obtain License from the competent authority under the Contract 

Labour (Regulation & Abolition)Act 1970,the Contract Labour (Regulation & Abolition) 

Central Rules, 1971 and submit certified copies of the same to the Engineer-in-Charge and 

the Principal Employer.  

  

xxi) The contractor shall be registered with the concerned State Govt. and the Central 

Govt. in respect of Sales Tax Act and the certificate having details of Registration No., 

period of validity etc. should be submitted to the Engineer-in-Charge.  

  

xxii) The contractor shall, in connection with works, provide and maintain, at his own 

cost, all lights, security guards, fencing when and where necessary as required by the 

Engineerin-Charge for the purpose of protection of the works, materials at site, safety of 

workmen and convenience of the public.  

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course of 

execution of the work during excavation and dismantling etc. shall be the property of the 



company and the same may be issued to the contractors, if required for use in the works at 

the rates to be fixed by the Engineer-in-Charge.  

  

xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working 

areas etc. shall be the contractor's responsibility and is to be carried out at his own cost as 

per instructions of EIC. The rates quoted by the contractor shall be deemed to include the 

dewatering costs.  

  

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor 

shall submit specifications and drawings showing the proposed temporary work to the 

Nodal Officer/Engineer-in-Charge or his nominee, who is to approve them if they comply 

with the specifications and drawings.  

  

The contractor shall be responsible for design of Temporary Works.  

  

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the 

contractor’s responsibility for design of the Temporary Works.  

  

  
14. Defects Liability Period:  

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ 

work order, the contractor shall be responsible to make good and remedy at his own 

expense the defect/s mentioned hereunder within such period as may be stipulated by the 

Engineer-in-Charge in writing:  

  

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period 

of 6 (six) months from the date of issue of Defect Liability certificate / completion 

certificate.  

  

b) In the case of building works or other works of similar nature any defect in the work 

detected by the Engineer-in-Charge within a period of 6 (six) months from the date of issue 

of Defect Liability certificate/ completion certificate or before the expiry of one full 

monsoon period i.e. June to September whichever is later in point of time.  

  

14.1  A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out 

the defects by the contractor detected within the defect liability period and if the contractor 

fails to adhere to this programme, the Engineer-in-Charge shall be at liberty to procure 

proper materials and carry out the rectifications in any manner considered advisable under 

the circumstances and the cost of such procurement of materials and rectification work 

shall be chargeable to the contractor and recoverable from any of the pending dues of the 

contractors.  

  

The defect liability period can be extended by the company on getting request from the 

contractor only for valid reasons.  

  

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface 

Dressing & any other work of similar nature to be decided by the Engineer-inCharge.  

  

15. Operating and Maintenance Manual:  

  

If “as built” drawings and/or Operating and Maintenance Manual are required the 

contractor shall supply them by the dates as per instruction of the Engineer-in-charge.  

  



If the contractor does not supply the drawings and/or Manual by the dates as stated above, 

or they do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his 

nominee shall withhold the amount as stated in the agreement.  

  

16. Settlement of Disputes.  

  

It is incumbent upon the contractor to avoid litigation and disputes during the course of 

execution. However, if such disputes take place between the contractor and the 

department, effort shall be made first to settle the disputes at the company level.  

  

The contractor should make request in writing to the Engineer-in-charge for settlement of 

such disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim 

failing which no disputes/ claims of the contractor shall be entertained by the company.  

  

Effort shall be made to resolve the dispute in two stages  

In first stage dispute shall be referred to GM/HOD (Civil). If difference still persist the 

dispute shall be referred to a committee constituted by the owner. The committee shall 

have one member of the rank of Director of the company who shall be chairman of the 

committee.  

   

If differences still persist, the settlement of the dispute shall be resolved in the following 

manner: Disputes relating to the commercial contracts with Central Public Sector 

Enterprises / Govt. Departments (except Railways, Income Tax, Customs & excise duties)/ 

State Public Sector Enterprises shall be referred by either party for Arbitration to the PMA 

(Permanent Machinery of Arbitration) in the department of Public Enterprises.  

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought in 

the Court of Law.  

17. No escalation will be paid. 

  

  

                                                                         **************  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

   



 

  

                 SAFETY CODES  
(Additional Safety measures to be taken by the Contractor)   

  
(i) Suitable scaffold should be provided for workmen for all works that cannot safely be 

done from the ground or from solid construction except for such short period of work 
as can be done safely from ladders. When a ladder is used an  in carrying materials 
as well, suitable foot holds and hand holds shall be provided on the ladder. The 
ladder shall be given an inclination not steeper than used 1/4.   

(ii)  Scaffolding or staging more than 3.60 metres above the ground or floor, swung or 
suspended from & overhead support or erected with stationary support shall be 
having a guard rail properly attached,  bolted, braced and otherwise secured atleast 
0.90m above floor or platform of such scaffolding on  staging and ends thereof with 
only such opening as may be necessary for the delivery of materials;  Such 
scaffolding or staging shall be so fastened as to prevent it from a swaying from the 
building or  structure.   

(iii)  Working platform, gangways and stairways should be so constructed that they should 
not gap unduly or unequally and if the height of the platform or the gangway or the 
stairway is more than 3.60m above ground level or floor level, they should be closely 
board should have adequate width and  should be suitable fenced as described in (i) 
above.   

(iv) Every opening in the floor of building or in working platform be provided with suitable 
means to prevent the fall of persons, materials by providing suitable fencing or railing 
whose minimum height shall be 0.90m.   

(v) Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be provided security fixed. No portable single ladder shall 
be over 9m. in length,  while the width between side rails in rung ladder shall in case 
be less than 0.29m for ladder upto and  including 3.0m in length. For longer ladder 
this width should be increased at least 1/4% for each additional foot of length uniform 
step spacing shall not be exceeding 0.30m. Adequate precautions shall be taken to 
prevent danger from electrical equipment. No materials on any of the sisters of work 
be stacked or placed as to cause danger or incovenience to any person of the public. 
The  contractor shall also provide all necessary fencing and lights to protect the public 
from accident and shall be bound to bear the expenses of defence of every suit. 
Action or other proceedings at all that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages and 
cost which may be awarded in any such suit, action or proceeding to any such person 
or  which may with the consent of the contractor, he has paid to compromise any 
claims by any such person.   

(vi) All trenches 1.20m or more depth shall at all times be supplied with atleast one ladder 
for each 30m. in length or traction thereof. Ladder shall be extended from bottom of 
the trench to at least 0.08m above surface of the ground. The side of trenches which 
are 1.50m or more in depth shall be slopped back to give suitable sloped or securely 
held by timber branching, so as to avoid danger of side collapse. The excavated 
materials shall not be placed within 1.50m of the edge of trench or half of the trench 
whichever is more. Cutting shall be done from top to bottom, under no circumstances 
undermining or undercutting shall be done.   

(vii)  Before any demolition work is commenced and also during the progress of work.   

(a) all roads & open areas adjacent to the work site shall either be closed or 
suitable protected,   

(b) no electric cable or apparatus which is liable to be a source of danger or no 
cable or  apparatus used by the operator shall remain elecrically charged.   

(c) all practical steps shall be taken to prevent danger to persons employed from 
risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so over loaded with debris or materials as to render it unsafe,   

(viii)  All necessary personal safety equipment as considered adequate by the Engineerin-
charge should be kept available for use of the person employed on the  
site and maintained in a condition suitable for immediate use and the contractor 
should take adequate steps to ensure proper use of equipment by those concerned.   



(a) Workers employed on mixing asphaltic materials cement and lime 
mortars shall be provided with protective footwear and protective 
goggles.   

(b) Those engaged in welding washing and mixing or stacking of cement 
bags or any material, which is injurious to the eye, shall be provided 
with protective goggles.   

(c) Those engaged in welding work shall be provided with protective 
goggles etc.   

(d) Stone breaker shall be provided with protective goggles and protective 
clothing & seated at sufficiently safe intervals.   

(e) When workers are employed in sewers and manholes, which are in use, 
the contractor shall ensure that the manhole covers are opened and are 
ventilated at least for an hour before the workers are allowed to get into 
the manholes and the manholes so opened shall be cordoned of with 
suitable railing and provided with waiting signals or boards to prevent 
accident to the public.    

(f) The contractor shall not employ men below the age of 18 years and 
woman on the work  of painting with products containing lead in any 
form. Whenever man above the age of 18 years are employed for the 
work of lead painting the following precautions should be taken:   

1. No paint contained lead or products should be used except in 
the form of paste of readymade paint.   

2. Suitable face masks should be supplied for the use of workers 
when paint is applied in the form of spray or a surface having 
lead paint dry rubber and scrapped.   

3. Oil shall be supplied by the contractors to the workmen and 
adequate facilities shall be provided to enable the working 
painters to wash during the process of work.   

ix) When the work is done near any place where there is risk of (drowning, necessary 
equipments should be provided and kept ready for prompt reseue of any person in 
danger and adequate provision should be made for prompt first aid treatment of all 
injuries likely to be sustained during the course of risk.   

x) Use of machines tackle including their attachments, anchores and supports shall 
confirm to the following standard or conditions:   

1]      

a) Those shall be in mechanical good condition of sound material and 
adequate strength and free from patent defect and shall be kept in 
good required and in good working order.   

b) Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality, adequate strength and free 
from defect.   

  
2] Every crane driver or hoisting appliance operator shall be properly qualified 

and no person under an age of 21 years should be in charge of any hoisting 
machine including any scaffold which give signals to the operators.   

  

3] In case of every hoisting machine and on every chain ring hood, shakle 
swivel and pullyblock used in hoisting or lowering or as means of suspension 
the safe working load shall be ascertained by adequate means. Every 
hoisting machine and all gear referred to above shall be plainly marked with 
the safe working load. In case of hoisting machine having a variable/safe 
working load of the conditions under which it is applicable shall be clearly 
indicated. No part of any machine of any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the  
purpose of testing.   

  

4] In case of departmental machines, the safe working load shall be notified by 
the Electrical Engineer-in-charge. As regards contractors machine, the 
contractor shall notify the safe working  load of the machine to engineer-



incharge. Whenever he brings any machinery to site of the work he must get 
it verified by the Electrical Engineer concerned.   

  

(xi) Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances shall be provided with efficient safeguard. Hoisting appliances should 
be provided with such means as will reduce to minimum risk of accident 
independent of the load. Adequate precautions should be taken to reduce to the 
minimum risk of any part of suspended load becoming accidently displaced.   

  

(xii) When workers employed on electrical installations which are already energised 
insulating mats wearing apparel, such as Gloves, sleeves and boots as may be 
necessary should be provided, the workers should not wear any ring, watch & 
carry key or other materials which are good conductors of electricity. (xii) All 
scaffolds ladders and other safety devices mentioned or described  herein shall 
be maintained in safe condition and no scaffold, ladder equipment shall be 
altered or removed while it is used. Adequate washing facilities shall be provided 
at or near places of work.   

  

(xiii) These safety provisions shall be brought to notice to all concerned by display on 
a Notice Board at a prominent place at the worksite. The persons responsible for 
compliance of the safety codes shall be named therein by the contractor.   

  

(xiv) To ensure effective enforcement of the rules regulations relating to safety 
precaution the arrangements made by the contractor shall be open to inspection 
by the labourOfficer,Engineer-in-charge of the department or their 
representatives.   

  

(xv)      Not withstanding to above clause from (i) to (xiv) there is nothing in these to 
exempt contractor from the operations of any Act or Rule in force in Republic of 
India.  
  



 

 
SCHEDULE ‘C’   

Technical Specifications  
  

Civil Engineering Works   
  

Latest CPWD specification shall be adopted. Presently CPWD specifications 2009  
Vol. I & II is in vogue which may be followed. These specifications cover all type of 
Building Works. The specifications are available as a printed document issued by 
CPWD and also in soft copy PDF format in CPD website.   

  
Electrical Engineering Works   

  
Latest CPWD specification shall be adopted. Presently the following are in vogue:   

  

Part 
No. 

  Description  Year Of Issue  

I   Internal  2013  
III   Lifts And Escalators  2003  
V   Wet Riser And Sprinklers System  2006  
VI   Heating, Ventilation and Air conditioning    

works  
2005  

  
  

*Roads And Bridges   
  

Standard specifications issued by ministry of surface transport may be followed. 
Presently MORTH Specifications on roads and bridges 2013 is available. These 
specifications cover exhaustively various roads and bridge works. (Applicable for 
important and major roads.)   
  
[ Note  : Unless otherwise specifically mentioned all materials and workmanship should 

conform to relevant specifications B.I.S Codes and C.P.W.D. Specifications. 
Measurements shall be as per IS:1200. ]  
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PROFORMA  FOR LETTER OF BID -(Annexure- IX ) 

(To be uploaded by the Bidder on his letter head during submission of bid online)  
  

To :   --------------------------------------  
  ---------------------------------------  

  
Sub : BID for the Work _________________________________   

  
  NIT No. ………………………………………………dated………………...   

  
Tender Id No. ………………………………….   

  
Dear Sir,   

  
This has reference to above referred bid. I/we have read and examined the conditions of 
contract, Scope of Work, technical specifications, BOQ and other documents carefully.   

  
I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally 
accept the bid conditions and bid documents in its entirety for the above work and agree to 
abide by and fulfill all terms and conditions and specifications as contained in the bid 
document.   

  
I/we here by submit all the documents as required to meet the eligibility criteria as per 
provision of the bid notice/document.   

  
I/We hereby confirm that this bid complies with the Bid validity, Bid security and other 
documents as required by the Bidding documents.   

  
If any information furnished by me/us towards eligibility criteria of this bid is found to be 
incorrect at any time, penal action as deemed fit may be taken against me/us for which I/We 
shall have no claim against CMPDI.   

  
Until  a  formal  agreement  is  prepared  and  executed,  this  bid  and  your  subsequent   

Letter  of Acceptance/ Work Order shall constitute a binding contract between us and 
Central Mine Planning and Design Institute ltd  should this bid be accepted, we agree to 
furnish Performance Security within 28 days of issue of letter of acceptance and commence 
the work within 10 days of issue of letter of acceptance. In case of our failure to abide by 
the said provision CMPDI Ltd. shall, without prejudice to any other right or remedy, be at 
liberty to cancel the letter of acceptance/ award and to forfeit the Earnest Money and also 
debar us from participating in future tenders for a minimum period 12 months.   

  
Yours faithfully,   

  
Signature of Bidder   

In case of JV, signature of all partners   
  
  
  
  
  
  
  
  
  
  
  



 
  

(Annexure-X). 
AFFIDAVIT   

  
(NON JUDICIAL STAMP PAPER OF ` 10/-)   

 (To be uploaded by the bidder during submission of bid online.)  
  

I / We, ..............................................   Proprietor/Partner/Legal Attorney/Director/ Accredited  
Representative of M/S. ………………   ..  solemnly declare that:  

  
1. I/We am/are submitting Bid for the work……... . ...against Bid Notice No.  

………………..  
 Dated………………… and I/we offer to execute the work in accordance with all the 
terms, conditions and provisions of the bid.   
  

2. Myself/ Our Partners/Directors don’t has/have any relative as employee CMPDILtd.   
  

3. All information furnished by us in respect of fulfillment of eligibility criteria and qualification 
information of this Bid is complete, correct and true.   

  
4. All copy of documents, credentials and documents submitted along with this Bid are genuine, 

authentic, true and valid.   
  

5. I/ We hereby authorize department to seek references / clarifications from our Bankers.   
  

6. *I/We have submitted particulars of existing Sales Tax / VAT registration. We also undertake 
that Certificate of Registration with appropriate Sales Tax / VAT Authority where the work will 
be executed shall be arranged before any payment is made to us.   

  
7. We hereby undertake that we shall register and obtain license from the competent authority 

under the contract labour (Regulation & Abolition Act) as relevant, if applicable.   
  

8. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make 
necessary payments as required under law.  Or   

*I/We hereby undertake that we shall take appropriate steps for registration as relevant 
under CMPF / EPF authorities, if applicable. We shall make necessary payments as required 
under law.   
* Delete whichever is not applicable.   

9. ** I/We have not been banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs ( In                        
case of JV, all partners are covered) Or   

**I / We ………………..have been banned by the organization named “_____________” for 
a period of………………… year/s, effective from ………………. 
to……………………..…..   
[ in case of JV, name(s) of the JV  Partner(s) ]  
** Delete whichever is not applicable.   

10. If any information and document submitted is found to be false/ incorrect at any time, 
department may cancel my/our Bid and action as deemed fit may be taken against 
me/us, including termination of the contract, forfeiture of all dues including Earnest 
Money and banning/ delisting of our firm and all partners of the firm etc.   

  
Signature of the Bidder  In case of JV 

signature of all partners of JV  
Dated…………………  

  
  
  
  

  
  

Seal of Notary   
  



  
 
 

 SPECIMEN OF LETTER OF CONTRACTOR’S ACCEPTANCE OF PR OVISIONAL 
REDUCTION OF RATE FOR SUBSTANDARD WORK.   

  
 No.                                                          dated :  

  
  

To   
……………………………….   
……………………………….   

  
  

Sir,   
  

    Subject: (Complete name of work)………………………   

    

    Reference: Your letter No………………………………..   

  
  

  I/We have carefully read the terms and conditions offered in your letter dated…………… and they 
are acceptable to me/us.   

  

  Pending the decision of the Engineer in Charge of the final rates of payment against the items of 
work specified in the statement attached to your above letter, which will be final and binding. I/We 
agree to the same being paid at the provisional rates indicated against each of the said item of work 
for the above work as mentioned in your statement.   

  
        

                        Yours faithfully,   

  
  

                 Contractor(s)   
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  



  
  

  
(Annexure-VIII).  

MANDATE  FORM  FOR  ELECTRONIC  FUND  TRANSFER  /  INTERNET  BANKING  
PAYMENT   

  
To   

Central Mine Planning & Design Institute Limited,  Regional 
Institute-IV, Jaripatka, Nagpur-440014  

  
Sub. : Authorization for release of payment due from Central Mine Planning & Design Institute 
Limited,Regional Institute,Nagpurthrough Electronic Fund transfer / Internet Banking. (SBI-NET)   
  
Ref.: Order No. ______________Date ____________and / or Tender / Enquiry / Letter No.  

___________________________Date ___________   
  (Please fill in the information in CAPITAL LETTERS,  Please TICK wherever it is applicable).   
  

1. Name of the Party     :   _____________________________________________   
  

2. Address of the Party    :   _____________________________________________   
  
       _____________________________________________   
      City      _______________________PIN Code___________   
      E- Mail Id    _____________________________________   
      Permanent Account Number ___________________________   
  

3. Particulars of Bank   
Bank Name     Branch Name     

Branch Place     Branch City     

PIN Code     Branch Code     

MICR No.         

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach Xerox copy of 

a cheque of your bank for ensuring accuracy of the bank name, branch name and code number)   

RTGS 

CODE   
                                            

Account 

Type   
Savings   Current   Cash Credit   

Account Number    
(as  appearing   in  

 the   
Cheque Book)   

                                

  
4. Date from which the mandate should be effective.   

I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not effected for 
reasons of incomplete or incorrect information. I shall not hold Central Mine Planning & Design Institute Limited 
responsible. I also undertake to advise any change in the particulars of my account to facilitate updating of records for 
purpose of credit of amount through SBI Net.   
Place:  
Date:  

Signature of the party / Authorized Signatory.   

  
  
Certified that the particulars furnished above are correct as per our records.   
  
Banker’s Stamp :  
Date     :   

(Signature of the Authorized official from the Banks)  



  
PROFORMA FOR EXECUTION OF AGREEMENT  

  
AGREEMENT NO.___________ DT._____________   

  

This Agreement is made on this _________day of ________ 20….. between the Central 
Mine Planning and Design Institute Limited, REGIONAL Institute-IV, Nagpur, a Company 
Registered under the Indian Companies Act, 1956 having its Registered Office at Gondwana 
Place, Kanke Road, Ranchi (hereinafter called the Company which expression shall, unless 
repugnant to the subject or context, include its successors and assignees) of the one part and 
(Name of the contractor) carrying on business as a (Partnership / proprietorship / Ltd. Co. 
etc.) firm under the name and style _____________________________________________ 
(hereinafter called the "said Contractor" which expression shall, unless the context requires 
otherwise include them and their respective heirs, executers, administrators and legal 
representatives) of the other part.     

And  whereas  the  Company  invited  tender  for  the  work  
__________________________________________against Tender Notice No.   

_______________________________.   

  
And whereas the said contractor / firm submitted tender for the said work and deposited a 
sum of Rs. __________ as Earnest Money and whereas the tender of the said contract has 
been accepted by the company for execution of the said works.     
  
NOW THIS AGREEMENT WITNESS AND IT IS HEREBY AGREED AS 
FOLLOWS : -   

  
1) In this agreement words and expressions shall have the same meaning as are 

respectively assigned to them in the tender papers hereinafter referred to.   

  
2) The following documents which are annexure to this agreement should be deemed to 

form and be read and construed as part of this agreement viz.   
  

i)   Section-1   Tender Notice (Page ..... to ......)   

ii)  Section-2  General terms & conditions, Additional Terms and Conditions,  
Safety Codes and Technical Specifications (Schedule-‘C’)         
(page ........ to .......)   

iii)   Section-3  Format and Letter of Bid (Page ..... to ......)   

iv)   Section-4  Bill of Quantity Quoted by Bidder (Page ..... to ......)    

v)   Section-5  Negotiation Letter (Page ...... to ........), if Applicable  

  
vi) Section-6         Letter of Acceptance / Work Order including Bill of Quantity    

                                   (Page ...... to ........)  
  

vii)  Section-7        Confirmatory Documents (Page ...... to ........)  
                                      

3) In consideration for the payment of the sum of Rs. ............... (W/O value; both in 
words and figures) or such other sum as may be arrived at under the clause of the 
specification relating to Payment by item's measurements at unit prices by the 
Company, the said Contractor shall, subject to the terms & conditions contained 
herein execute and complete the work as described and to the extent of probable 
quantities as indicated in Schedule B with such variations by way of alteration, 
addition to or reduction from the said works.   



  
4) The company has converted a sum of Rs............................................only, from the 

amount of Rs...................................................deposited by the said contractor as 
Earnest Money, into ''Initial Security Deposit'' of 1% of the awarded work value. The 
excess / balance amount of earnest money shall be adjusted in the RA Bills(s).   

  
5) The said contractor hereby covenants with the company that the Company shall retain 

a sum of Rs....................................................or such sum as may be arrived at based 
on the executed value of the work, as security deposit for the fulfillment of the 
contract to the satisfaction of the Company.   

  
  
IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year 
above written :  
  

1.   Partner            

  

  

Signature  

2.   Partner            

  

  

On  behalf  of 

M/s.................................................   

The Contractor, as one of the constituted attorney,  

  

In the presence of –   

  

  

Signature  

1.   Name  :          

  

  Address :  

  

  Occupation :  

Signature  

Signed by Sri ................................... on behalf of   

(name of Company) in presence of  :  

  

Signature  

  1.   Name :       

  

  

Signature  

  

  

  



  

  

BANK  GUARANTEE  PROFORMA  FOR  PERFORMANCE 
SECURITY/ GUARANTEE  
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)   
  

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULEDBANKAUTHORISED BY RBI TO ISSUE A  
BANK GUARANTEE)  

  
To    
  
Central Mine Planning & Design Institute Limited,   
Regional Institute-IV, Jaripatka, Nagpur-440014  
  

In consideration of the Central Mine Planning & Design Institute Limited, Regional 
Institute, Nagpur-440014 , having its Registered office at CMPDIL,, Gondwana Place, 
Kanke Road, Ranchi – 834 031(hereinafter called to as the “Employer” which expression 
shall unless repugnant to the context or meaning thereof, include all successors, 
administrators and assigns) having awarded to _______________ [Name & Address of the 
Contractor] (hereinafter called to as “Contractor” which expression shall unless repugnant to 
the context of meaning thereof include its successors, administrators, executors and assigns) 
the work  ________________ [Name of the Work] by issue of Letter of Award No. 
________ [Work Order / Letter of Intent No.] and the same having been unequivocally 
accepted by the Contractor resulting into a Contract Agreement dated __________ valued at 
________________ [value of Work  
Order] (hereinafter called ‘the Contract’) and the Employer having agreed to accept 
Performance Bank Guarantee of ___ [indicate figure]% of the Contract Sum _____________ 
[amount in figures and words) from a Nationalized / Scheduled Bank for due performance of 
the work executed by the Contractor as per the terms & conditions contained in the said 
Contract.  

  

We, ____________________ [name of the Bank], of ________________ [address of the Bank] 
(hereinafter called to as “Bank” which expression shall unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns) do hereby guarantee and 
undertake to pay the Employer immediately on demand and or, all money payable by the Contractor 
to the extent of    

__________________ [amount of guarantee in figures and words ], at any time from _________ to 
_________ without any demur, reservation, recourse, contest or protest and/or without any reference 
to the Contractor. Any such demand made by the Employer on the Bank shall be conclusive and 
binding notwithstanding any difference between the Employer and the Contractor or any dispute 
pending before any Court, Tribunal, Arbitrator or any other authority. We agree that the Guarantee 
herein contained shall be irrecoverable and shall continue to be enforceable as per the terms & 
conditions contained in the said Contract.   

  

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 
under this Guarantee, from time to time, to extend the validity of time of Performance of the 
Contract by the Contractor. The Employer shall have the fullest liberty without affecting this 
Guarantee, to postpone, from time to time, the exercise of any powers vested in them or of any right 
which they might have against the Contractor, and to exercise the same at any time in any manner, 
and either to enforce or to forebear or to enforce any covenants contained or implied in the Contract, 
between the Employer and the Contractor or any other course or remedy or security available to the 
Employer. The Bank shall not be released of its obligations under these presents by any exercise by 
the Employer of its liberty with reference to matter aforesaid or any of them or by reason of any 
other act of forbearance or other acts of omission or commission on the part of the Employer or any 
other indulgence shown by the Employer or by any other matter or thing whatsoever which under 
law would, but for this provision, have the effect of relieving the Bank.  The Bank also agrees that 
the Employer at its option shall be entitled to enforce this Guarantee against the Bank as a Principal 



Debtor in first instance, without proceeding against the Contractor and notwithstanding any security 
or other Guarantee that the Employer may have in relation to the Contractor’s liabilities.   

  

  

Dated this ______________day of _______________ at _________________   

  

  
For and on behalf of the Bank   

  
  
Signature       _________________________   

  
  
Name        _________________________   

  
  
Designation      _________________________   

  
  
Common Seal of Bank     _________________________   

  

  



  
 

U N D E R T A K I N G  

  
  
  

  

I / we do hereby undertake that I / we shall not engage any CHILD LABOUR  in 

the execution of the work. If at any point of time during the course of execution 

of contract work, I / we engage any CHILD LABOUR  within the meaning and 

scope of the Child Labour Prohibition & Regulation Act-1986 and its relevant 

Act and Rules amended from time to time by the Govt. of India, the same shall 

be treated as an offence under the said Act and shall entail legal proceeding 

against me / us.   

  

  

Signature of the Bidder/Contractor   



 

HINDERANCE  REGISTER  
  
  
  

1. Name of Work :     ____________________________________   

  
2. Contract Agreement No. :  ____________________________________   

  
3. Date of Commencement :  ____________________________________   

  
4. Stipulated Date of Completion :  _______________________________   

  
5. Extended Date of Completion, if applicable : _________________________   

  
  
  

Sl.    
No.   

Nature o f 
Hindrance   

Activity o 

f Work  
affected   

Effect o 
Hindrance o 

n 

employment 

of labour an 

d 

T&P etc  

fDate o 

notificatio

n of 

hindranc e 

by 

contracto r 

fSignature 

 o f 

contractor's 

representativ

e 

Date o 
removal o 

f  

hindrance   

fSign  o 

client   
Engineer   

fPeriod of 
Hindrance   

(1)   (2)   (3)   (4)   (5)   (6)   (7)   (8)   (9)   

    

  

  

  

  

  

            

  

  

  

  

  

  

  
  

   

  
 


