
 

 

        

 

 

 

 

TENDER DOCUMENT 

 

 

 

 

 

 

 

 

 

 

HORTICULTURE WORK IN CMPDI COLONY AT JAYANT, SINGRAULI  

                (F.Y: 17-18) 
 

 

 

 



 

NIT No: CMPDI/RI-VI/CIVIL/17-18/1021                                                                                      Date: 07.09.2017. 

                                                                    E-Tender Notice 

1. Name of Work: 

Tenders are invited on-line on the website http://coalindiatenders.nic.in from the eligible bidders having 

Digital Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority 

(CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate of CCA, for the 

following work. 

Name of work Estimated cost in 

Rs. 

Earnest 

Money in Rs. 

Completion 

Period 

Horticulture work in CMPDI Colony at Jayant 

for F.Y-17-18. 

      372508.00      4700.00 365 days 

  

Tender Inviting Authority Contact Person(s)/Tender Dealing Officer(s) 

HOD(CIVIL)  

CMPDI, RI-VI, Jayant, Singrauli-486890. 

Landline-07805-222808 

Shri. Rakesh 

Dy. Manager(Civil) 

Mobile No-9644594972 

2. Time Schedule of Activities: 

Sl. No. Particulars Time Schedule 

a. Tender e-Publication date 

Date & Time as mentioned in the 

website: 

https://coalindiatenders.nic.in  

b. Document download/ Sale Start Date 

c. Document download & Bid submission End Date 

d. Bid Submission Start Date 

e. Start Date for seeking Clarification on-line 

f. Last Date for seeking Clarification on-line 

h. Date of Pre-Bid Meeting (If required)  

i. Bid Opening Date 

         

                                                                                                                      HOD (CIVIL) 

                                                                                                      CMPDIL, RI-VI, Jayant, Singrauli 

Distribution:- 

1. RD, RI-VI – For kind information. 

2. ES to RD (2 Copies) – For display on notice board of RI-VI Office & notice board of maintenance office at colony. 

3. GM(C), CMPDI, GM (Civil), NCL, Singrauli} 

4. Staff officer (Civil) – Nigahi/Jayant/CWS/Dudhichua} with a request to kindly display the tender notice. 

5. OIC,CMPDI Drilling Camp Singrauli 

6. HOD(C), RI- I,II,III,IV,V,VII 

7. Members – Tender committee 

8. Vigilance officer, CMPDI RI-VI 

9. Cashier, CMPDI RI-VI 

10. HOD (EP&CM), CMPDI HQ, Ranchi. 



 

 

NOTE (Important): 

i. If the due date of opening falls on a holiday, the Tender will be opened on the next working day. 

ii. In case minimum 03 (three) bids are not received within originally stipulated time, the Bid Submission 

End Date will be extended initially for 02 (two) days and if still less than 03 bids are received, the Bid 

Submission End Date will be extended by another 05 (five) days automatically by the system.   

iii. There will be no physical / manual sale of the Tender Document.  

iv. There is no tender fee and the bidders can download the Tender Document free of cost. 

v. Bidders are advised to download the complete set of the Tender Document, including the tender details. 

3. Bid Security/ Earnest Money Deposit (EMD):  

The bidder will have to make the payment of EMD through ONLINE mode only.  

NOTE: The Earnest Money/ Bid Security should be 1.25% of the estimated cost, rounded up to nearest 

hundred rupees subject to maximum of INR 50 lakhs. This shall be deposited in the manner as described. 

a. For Domestic Bidders: 

In Online mode the bidder can make payment of EMD either through net banking from designated Bank/s 

or through NEFT/ RTGS from any scheduled Bank. In case of payment through net-banking, the money 

will be immediately transferred to CMPDIL’s designated Account. 

In case of payment through NEFT/RTGS the bidder will have to make payment as per the Challan 

generated by system on e-Procurement portal and will have to furnish online the UTR Numbers before 

submission of bid. Bidder will be allowed to submit his / her bid only when the EMD is successfully 

received in CMPDIL’s account and the information flows from Bank to e-Procurement system.  

The Earnest Money/ Bid Security of the unsuccessful bidder will be refunded and will not bear any 

interest. 

NOTE:  

The process of submission of EMD should be initiated preferably at least 24 hours before End Date and 

Time of Bid Submission to avoid any system related problems or issues in the payment gateway. 

Clarification: No exemption of EMD for any bidder. However, in the online portal if option of exemption 

of EMD is mentioned as YES, then it is only to facilitate the bidder to upload detail of EMD in case of 

foreign currency. 

4. Pre-bid Meeting: Not applicable. 

5. Clarification of Bid:  

The bidder may seek clarification on-line within the specified period. However, the management will clarify, 

as far as possible, only the relevant queries. 

6. User Portal Agreement:  

The bidders have to accept unconditionally the online user portal agreement which contains the acceptance 

of all the Terms and Conditions of NIT including ‘General Terms & Conditions’ and ‘Special Terms & 

Conditions’ and other conditions, if any, along with on-line undertaking in support of the authenticity of the 

declarations regarding the facts, figures, information and documents furnished by the Bidder on-line through 

https://coalindiatenders.nic.in in order to become an eligible bidder. No conditional bid shall be accepted. 

7. Eligible Bidders:  

In order to submit the bid, the bidders have to get themselves registered online on e-Procurement portal of 

CIL (https://coalindiatenders.nic.in) with valid Digital Signature Certificate (DSC). The bidders should have 



 

a Digital Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying 

Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate of 

CCA. The invitation for bid is open to all bidders including an individual, proprietorship firm, partnership 

firm, company registered under company’s act or a Joint Venture having eligibility to participate as per 

eligibility criteria stipulated in Clause No: 8 of the NIT. 

8. Eligibility Criteria:  

8.1        Work Experience: 

The Intending bidder must have in its name  experience of having successfully completed similar works, as 

a prime contractor, during last 7(seven) years ending last day of month previous to the one i.e. 31.08.2017 in 

which bid applications are invited (i.e. eligibility period) should be any of the following:-  

i. Three similar completed works each costing not less than the amount equal to 40% of the estimated 

cost put to tender.  OR 

ii. Two similar completed works each costing not less than the amount equal to 50% of the estimated cost 

put to tender.  OR    

iii. One similar completed work costing not less than the amount equal to 80% of the estimated cost put 

to tender. 

In case the bidder is not a prime contractor but a sub-contractor, the bidder’s experience as sub- contractor 

will be taken into account, against suitable document, that the contract in support of qualification is a sub-

contract in compliance  with  the  provision  of  such  sub-contract  in  the  original  contract  awarded  to the  

prime contractor). The document may be issued by the Owner/ Govt. department on behalf of the Owner. 

The work experience of only those works shall be considered for evaluation purpose, which are completed 

on or before the last day of the month previous to one in which e-Tender has been invited (date should be 

mentioned). The experience of incomplete/ ongoing works as on the last date of eligibility period will 

not be considered for evaluation. If the referred work includes construction as well as maintenance 

after construction, the experience of such work may be considered as acceptable, if the construction 

part is completed on last day of eligibility period, even if, maintenance work is going on, and the 

certificate issued clearly stipulates the same.   

While considering the value of completed works, the full value of completed works will be considered 

whether or not the date of commencement is within the said 7 (seven) years period.  

The cost of previous completed works shall be given a weightage to bring them at current price level by 

adding 5% for each completed year (total number of days/365 considering 365 days per year).This weightage 

will be applicable after the end date of experience (date of completion of work) before the last day of month 

previous to one in which e- tender has been invited.  

In case the bidder is not a prime contractor but a sub-contractor, the bidder experience as sub-contractor will 

be taken into account, against suitable document that the contract in support of qualification is a sub contract 

in compliance with the provision of sub contracts in the original contract awarded to a prime contractor. The 

documents may be issued by owner/ Govt Department on behalf of the owner. 

The definition of similar work shall be as follows:  

“HORTICULTURE WORK AS PER BOQ”  

In respect of the above eligibility criteria the bidders are required to furnish the following information 

on-line:  

i. Start date & End date of each qualifying experience (similar work). 

ii. Work Order Number / Agreement Number of each experience. 



 

iii. Name and address of Employer/ Issuing authority for such Work Order for each experience certificate. 

iv. Percentage (%) share of each experience (100% in case of an individual/ Proprietorship firm or a partner 

in a partnership firm and the actual percentage (%) of share in case of a Joint-Venture/Consortium).  

v. Executed Value of Work against each experience.  

vi. Confirmation in the form of Yes/No regarding submission of similar work experience as defined in the 

NIT.  

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT): 

For work experience, the intending bidder must submit documentary evidence in support of above in the form 

of:  

i. Work Completion Certificate indicating value and period of work,  

ii. In case of sub-contractor suitable document as per provision of eligibility- if applicable. 

The Work Order, BOQ and /or TDS may be submitted during clarification, if sought.   

Technical evaluation by the System: 

i. The system shall calculate the period of 7 years backwards starting from the last day of month previous 

to the e-Publication date of NIT.  

ii. The system shall check the End date of each experience (The system shall not allow more than 3 entries 

for experience) and accept it as a qualifying experience if the end date of experience falls within the 7 

years computed by the system. 

iii. The system shall calculate the value of each qualifying experience by multiplying the value with the % 

share of experience and adding 5% for each completed year (total No. of days/365) after the end date of 

experience of work till the last date of month previous to one in which the NIT has been published on e-

Procurement portal. 

iv. The system shall check the experience with highest value whether it exceeds 80% of ECV. In case it does 

not, it shall check the top 2 experiences whether each of them is greater than 50% of ECV. In case, it still 

does not, the system shall check all 3 qualifying experiences whether each of them exceeds 40% of ECV. 

The system shall regard the bidder as 'Eligible' if it meets any of the aforementioned criteria or else it 

shall consider the bidder as 'Ineligible'. 

v. The weightage of 5% every year will be on simple rate and will not be compounded on yearly basis for 

the purpose of calculating the value of each qualifying experience.  

vi. The work experience of the bidder for those works only shall be considered for evaluation purposes, 

which are completed before the last date of month previous to one in which NIT has been published on 

e-Procurement portal.  Hence, the works which are incomplete/ongoing, as on the last date of month 

previous to one in which NIT has been published on e-Procurement portal, shall not be considered against 

eligibility.  

vii. In case the work is started prior to the eligibility period of 7 years (counted backwards starting from the 

last day of month previous to the e-Publication date of NIT) and completed within the said eligibility 

period of 7 years, then the full value of work shall be considered against eligibility.  

viii. In case the experience has been earned by the bidder as an individual or proprietor of a proprietorship 

firm or partner of a partnership firm, then 100% value of the experience will be considered against 

eligibility. But if the experience has been earned by the bidder as a partner in a Joint Venture firm then 

the proportionate value of experience in proportion to the actual share of bidder in that Joint Venture will 

be considered against eligibility. 

 



 

8.2        Financial-Turnover:  

Average annual financial turnover during the last 03 (three) years, ending 31st March of previous financial 

year i.e. 31.03.2017 should be at least 30% of the estimated cost put to tender.  

In respect of the above eligibility criteria the bidders are required to furnish the following information 

on-line: 

i. Annual turnover of each of the last 3 years ending 31st March of the previous financial year. 

ii. Name of the Chartered Accountant issuing the Profit and Loss A/c or the Turnover certificate. 

iii. Membership Number of the CA 

iv. In case the bidder is a Joint Venture, the turnover of the individual partners of the JV will be added 

together for each financial year and is to be furnished as the turnover of the bidder for that particular 

financial year 

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT): 

The intending bidder must submit Turnover Certificate from Practicing Chartered Accountant of India 

containing information as furnished by bidder on-line. 

Technical evaluation by the System: 

i. The system will calculate the 30 % of the estimated value (ECV) as the required average turnover of the 

bidder. 

ii. The system will calculate the average of the financial turnover of 3 years furnished by the bidder by 

adding 5% for each completed year (total number of days/365) after the end of respective Financial Year 

( i.e. 31st March) till the last day of month previous to one in which e-Tender has been invited. 

iii. The average shall be compared with the minimum requirement to ascertain the eligibility status of the 

bidder. 

iv. If any bidder does not submit the Turnover value for any of the 3 years, the system will not disqualify 

him and instead shall consider all 3 years for computing the average by assuming a value of ‘zero’ for the 

year for which no information is  given by bidder. 

8. 3      Permanent Account Number (PAN):  

The bidder should possess Permanent Account Number (PAN) issued by Income Tax Department, Govt. of 

India.  

In respect of the above eligibility criteria the bidders are required to furnish the following information 

on-line:  

Confirmation in the form of Yes / No regarding possessing of Permanent Account Number (PAN) issued by 

Income Tax Department, Govt. of India.  

NOTE:  

In case, the bidder is a Joint Venture/ Consortium, PAN Card issued by the Income Tax Department, Govt. 

of India for each Indian Partner of JV/ Consortium and verifiable Tax Residency Certificate of respective 

country for each foreign partner or JV/Consortium itself).    

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT): 

Photocopy of the PAN Card issued by Income Tax Department, Govt. of India OR the Tax Residency 

Certificate of the respective country as the case may be. 

Technical evaluation by the System: 

The system will evaluate “Yes” as eligible and “No” as not eligible. 



 

8.4        Goods and Service Tax (Not Applicable for Exempted Goods/Services): 

The bidder should be either  

i. GST Registered Bidder/ Dealer  

OR  

ii. GST unregistered Bidder/ Dealer  

Registration:  

The bidder is liable to be registered under GST unless they are specifically exempt from registration under 

specific notification / circular / section / rule issued by statutory authorities. 

The bidder claiming exemption in this respect shall submit supporting documents as well as certificate from 

Practicing CA/CMA/CS to the effect that Bidder is fulfilling all the conditions prescribed in notification to 

make him exempt from registration. 

For Example: If the bidder is exempt from Registration under CGST ACT, 2017 due to his aggregate turnover 

in the relevant financial year being less than 20/10 lakhs then bidder shall submit the copy of Notification 

along Certificate from Practicing CA/CMA/CS to the effect that Aggregate turnover from his all business 

operation during the relevant financial year is less than 20/10 Lakhs and hence he is exempt from Registration 

under GST Act, 2017. 

The expression “aggregate turnover” shall include all supplies made by the taxable person, whether on his 

own account or made on behalf of all his principal. 

Composition Scheme:  

Where the bidder has opted for composition levy under Sec 10 of CGST, he should declare the fact while 

bidding (In the BOQ). 

In respect of the above eligibility criteria the bidders are required to furnish the following information 

on-line:  

i. Confirmation in the form of Yes/No regarding possessing of required document as enlisted in NIT with 

respect to GST status of the bidder. 

ii. Status of the bidder in the BOQ excel sheet being uploaded by the bidder during bid submission.  

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT): 

The scanned copy of documents regarding status w.r.t GST to be uploaded by bidders in support of 

information/ declaration furnished online by the bidder in the BOQ sheet against Eligibility Criteria. 

I. Status: GST registered Bidder/ Dealer:  

Document:  GST Registration Certificate (i.e. GST identification Number) issued by appropriate 

authority.  

II. Status: GST unregistered bidder/ Dealer:  

Document:  A Certificate from a practicing Chartered Accountant having membership number with 

Institute of Chartered Accountants of India certifying that the bidder is GST unregistered 

bidder/ dealer in compliance with the relevant GST rules.  

Technical evaluation by the System of tender and L-1 status: 

a) The evaluation of tender shall be done based on cost to company. The cost to company shall be 

ascertained by reducing the total Value  (including  taxes and duties) quoted by the bidder by the amount 

of CGST & SGST  or IGST, GST (Compensation to state) cess eligible for input tax credit. The L1 shall 

be decided based on cost to company ascertained in manner suggested above.  



 

Where the supplier is an unregistered one i.e. (exempt from registration under GST) supplying taxable 

goods/service causing BCCL liable to deposit tax under reverse charge, the CGST & SGST or IGST and 

GST (Compensation to state) cess, as applicable and payable by BCCL under reverse charge, shall be 

added to cost while ascertaining the landed price. However, in this case also The L1 shall be decided 

based on cost to company ascertained  after deducting the CGST & SGST or IGST and GST 

(Compensation to state) cess amount eligible for input tax credit, if any, from the total value including 

tax arrived as above. 

b) The rate quoted by the supplier shall be exclusive of CGST, SGST, IGST and GST (Compensation to state 

tax) cess and it should be strictly as per the format of BOQ.  Item wise each element of cost shall be 

indicated in respective column specifically provided for that. Item wise rate of CGST & SGST or IGST 

and GST (Compensation to state tax) Cess, applicable at the time of bidding, shall be indicated by the 

bidder in respective column of the BOQ. If the bidder has opted for composition levy, no tax under GST 

shall be charged by him. 

c) The Tax Invoice raised by the supplier must be in compliance of relevant GST Acts, rules & notifications 

made thereunder and should bear the GSTIN number for the supply to CMPDIL HQ and its Regional 

Institutes located at different states as given below:  

State Unit / HQ City GSTIN 

(Provisional ID) 

Jharkhand HQ  Ranchi (HQ) 

20AAACC7475N1ZI RI-II  Dhanbad (RI-II) 

RI-III Ranchi (RI-III) 

West Bengal RI-I Asansol 19AAACC7475N1Z1 

Maharashtra RI-IV Nagpur 27AAACC7475N1Z4 

Chhattisgarh RI-V Bilaspur 22AAACC7475N1ZE 

Madhya Pradesh RI-VI Singrauli 23AAACC7475N1ZC 

Odisha RI-VII Bhubaneshwar 21AAACC7475N1ZG 

 

The rate and amount of CGST, SGST, IGST, and GST (Compensation to state) Cess, related to supply of 

goods, shall be shown separately in tax invoice. In case the bidder has opted for composition levy, the 

Bill of Supply shall be raised by him in compliance of relevant GST Acts, rules & notifications made 

thereunder. 

d) Bill form given at Appendix -12 of Manual for Civil Engineering Works - 2015 (Part I) shall form an 

annexure (Annexure-A8) to the tax invoice raised by the supplier in compliance of relevant GST Acts, 

rules & notifications made thereunder.  

e) The CGST & SGST, IGST and GST (Compensation to state tax), as applicable at the time of supply,  shall 

be paid extra against submission of proper Tax invoice, as referred above, by the supplier  so that BCCL 

could be able to avail Input tax credit of such CGST, GST, IGST,  GST (compensation to state cess) 

reflected in the   invoice. 

f) If  CMPDIL fails to claim Input Tax Credit (ITC)  on eligible Inputs and Capital Goods or the ITC claimed 

is disallowed due to failure on the part of supplier of goods and services in incorporating the tax invoice 

issued to CMPDIL in its relevant returns under GST, payment of CGST & SGST or IGST, GST 

(Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of proper tax invoice or 

any other reason whatsoever, the applicable taxes & cess paid based on such Tax invoice shall be 

recovered from the current bills or any other dues of the supplier.  



 

g) The amount of CGST & SGST or IGST and GST Cess, as indicated in the Tax Invoice shall be paid only 

when they appear in GSTR 2A of CMPDIL and the supplier has filed the valid return in accordance with 

the provisions of the GST Act and the rules made there under. 

h) In the event of any additional tax liability accruing on the supplier of goods and / or services due to 

classification issue or for any other reason, the liability of CMPDIL shall be restricted to the amount of 

GST charged on the original tax invoice issued by the supplier. 

NOTE: Tax Invoice should be raised exactly as per the GST rate declared by the bidder in the BOQ sheet 

while submitting Price Bid. 

i) In addition to above, if any other tax/duties are levied over supply of such goods or services in future, it 

shall be paid extra. 

j) E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be 

arranged by the supplier. However, the e-way bill will be arranged by CMPDIL if the supplier/Vendor is 

unregistered one or if provisions of the relevant Act and the rules made there under specifically states 

that the e-way bill is required to be issued by recipient of goods.) 

k) TDS: The TDS, if applicable, shall be made at applicable rate from the payment made or credited to the 

supplier.  

l) Evidence in support of import of goods: In case of supply of imported goods as per terms of supply order, 

the supplier shall provide the following documents as evidence in support of import of goods: 

i. A certificate from their auditor to the effect that they have paid Rs……… as custom duty against the 

import of goods under supply order…………… and that refund of custom duty, if any, shall be passed 

on to the buyer. 

ii. Self-attested copy of Principal’s invoice / packing list. 

iii. Self-attested copy of bill of lading / Airway bill. 

iv. Self-attested copy of bill of entry. 

v. Certificate of origin. 

The supplier shall provide clear linkage of items as per order with documents furnished under clause (ii), 

(iii) and (iv). 

9. Submission of Bid: 

9.1        Online Registration: 

In order to submit the Bid, the bidders have to get themselves registered online on the e-Procurement portal 

of CIL (https://coalindiatenders.nic.in ) with valid Digital Signature Certificate (DSC) issued from any agency 

authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the 

chain of trust to the Root Certificate of CCA. The online Registration of the Bidders on the portal will be free 

of cost and one time activity only. The registration should be in the name of bidder, whereas DSC holder may 

be either bidder himself or his duly authorized person. All the bids are to be submitted online and on the 

website https://coalindiatenders.nic.in . No bid shall be accepted offline. 

9.2        User Portal Agreement: 

The bidders have to accept unconditionally the online user portal agreement which contains the acceptance 

of all the Terms and Conditions of NIT including General and Special Terms & Conditions and other 

conditions, if any, along with on-line undertaking in support of the authenticity of the declarations regarding 

the facts, figures, information and documents furnished by the Bidder on-line in order to become an eligible 

bidder. No conditional bid shall be accepted. 

The bidder should strictly comply with following instructions: 



 

i. The bidders are requested to submit offers online giving reference to this tender notice number and date 

containing offers in two parts in the links Cover-I, OID and Cover-II. 

ii. Two parts of the bid should contain the details as follows: 

Part-I / Cover-I and OID:  

i) Letter of bid   

ii) Details of Earnest Money  

iii) Information on Eligibility/ Qualifying criteria as detailed under Clause No.8 including necessary 

scanned documents as elaborated there.  

Part II / Cover-II: 

i) Prices only in the Excel format as indicated in the Bid document. 

9.3        Confirmatory Documents:  

All the confirmatory documents as enlisted in the NIT in support of online information furnished by the bidder 

are to be uploaded in Cover-I & OID (if asked) by the bidder while submitting the bid online.  

All the bidders are to submit the information in objective manner confirmed by the uploaded documents. The 

documents related to the furnished online information, based on which the auto evaluation takes place will 

be considered. If the bidder uploads any other document, it will be given no cognizance. 

The scanned copy of following documents will be submitted by the bidder online while submitting bid under 

Cover-I (Part-I). 

Sl 

No 

Documents related to 

Eligibility Criteria 

Scanned copy of documents to be uploaded by bidder in support 

of information/ declaration furnished online by the bidder 

against Eligibility Criteria as Confirmatory Documents. 

1 Letter of Bid (LoB) Letter of Bid (LoB) on the bidder’s letter head, in prescribed format 

(Annexure- A1). 

2 Earnest Money Deposit Refer Clause No. 3 of NIT. 

3 Work Experience 

(Ref. Clause No. 8.1 of NIT) 

Bidders required to submit Satisfactory Work Completion 

Certificate issued by the employer against the Experience of similar 

work containing all the information as sought on-line. In case of 

Sub-contractor suitable document as per provision of eligibility, if 

applicable.  

Work order, BOQ and/or TDS may be sought during clarification 

or along with deficient documents. 

4 Financial Turnover 

(Ref. Clause No. 8.2 of NIT) 

Financial Turnover certificate for last 3 (three) financial years 

issued by a Practicing Chartered Accountant having a membership 

number with Institute of Chartered Accountants of India.  

5 Authorization for Digital 

Signature Certificate 

1. If the bidder himself is the DSC holder bidding on-line then no 

document is required.  

However 

2. If the DSC holder is bidding online on behalf of the bidder then 

the Power of Attorney or any sort of legally acceptable document 

for the authority to bid on behalf of the bidder 

6 Undertaking A commitment is to be uploaded in the form of UNDERTAKING 

on Bidder’s letter head as per the format given in the bid document 



 

(Annexure-A2). 

Undertaking is about the genuineness of information furnished 

online, authenticity of scanned copy of documents uploaded and 

about other commitments. 

7 Legal Status of the bidder Any one of the following documents:  

1. Affidavit or any other document to prove proprietorship/ 

Individual status of the bidder.  

2. Partnership deed containing name of partners  

3. Memorandum & Article of Association with certificate of 

incorporation containing name of bidder.  

8 Permanent Account Number 

(PAN)  

Copy of PAN card issued by Income Tax Department, Govt. of 

India. 

9 Goods and Service Tax (Not 

Applicable for Exempted 

Goods/ Services)  

(Ref. Clause No. 8.4 of NIT) 

The following documents establishing the status of bidder w.r.t GST 

as declared by Bidder in the BOQ sheet: 

a) Status: GST registered Bidder/Dealer -  

Document: GST Registration Certificate (i.e. GST identification 
Number) issued by appropriate authority.   

b) Status: GST unregistered bidder / Dealer -  

Document: A Certificate from a practicing Chartered 

Accountant having membership number with Institute of 

Chartered Accountants of India certifying that the bidder is GST 

unregistered bidder/ dealer in compliance with the relevant GST 
rules.  

10 NON-BANNING or 

DELISTING CERTIFICATE 

As per Annexure-A4 

11 Mandate Form for Electronic 

Fund Transfer. 

Confirmation in form of Yes/No. Copy of Mandate form duly filled 

in as per Performa. (As per Annexure-A3). 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/ other 

relevant documents to support the information/declaration furnished by bidder online against eligibility 

criteria may also be attached by the bidder in the same file to be uploaded against respective eligibility 

criteria. 

 

 

9.4        Letter of Bid:  

The format of Letter of Bid (as given ‘ANNEXURE-A1’) will be downloaded by the bidder and will be 

printed/ typed on his letter head. This document will be signed by the bidder or any authorized person of 

bidder or a DSC holder,  bidding online with authorization from the bidder and scanned copy of the same 

will be uploaded during bid submission in cover-I. This will be the covering letter of the bidder for his 

submitted bid. The content of the “Letter of Bid” uploaded by the bidder must be the same as per the format 

downloaded from website and it should not contain any other information, which contradicts the content and 

spirit of the original format of LOB.  

The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not require any 

physical signature. However, if the Letter of Bid (LOB) bears the physical signature in addition to the digital 



 

signature of DSC holder, it will be accepted without questioning the identity of person signing the Letter of 

Bid. 

 

NOTE: 

If there is any change in the contents of Letter of Bid uploaded by bidder as compared to the format of Letter 

of Bid uploaded by the department with NIT document, then the LOB shall be requested under the head 

Confirmatory documents and subsequently accepted or rejected as applicable.          

9.5        Price- Bid/ Cover-II/ Part-II:  

The Price bid containing the Bill of Quantity will be in .xls format (password protected) and will be uploaded 

during tender creation. This will be downloaded by the bidder and he will quote the rates for all items on this 

Excel file. Thereafter, the bidder will upload the same Excel file during bid submission in Cover-II. The Price-

bid will be in Item Rate or Percentage Rate BOQ format and the bidder will have to quote for all the tendered 

items and the L-1 will be decided on overall quoted value (i.e. Cost to Company). The Price-bids of the 

tenderers will have no condition. The Price Bid which is incomplete and not submitted as per instruction 

given above will be rejected. Any alteration/modification in the Excel format may lead to rejection of bid. 

The L-1 bidder will be decided based on cost to the Company. Prior to quoting the rates in the BOQ file, the 

bidder will select the appropriate Goods and Service tax (GST), status from the following list given in the 

BOQ: 

I). GST Registered Bidder  

II) GST Unregistered Bidder. 

The Price bid file will be digitally signed and uploaded by the bidder in Part-II / Cover-II.  

SYSTEM FOR DECISION OF L-1:  

The L1 bidder will be decided based on Overall Quoted Value (i.e. Cost to the Company). The system for 

decision of L-1 bidder will be as follows: 

Case – 1: Works / Services for which INPUT TAX CREDIT is not available to the Company. 

The overall bid price (Cost to Company) will be rates quoted by the bidder plus applicable rate of GST (Goods 

& Service Tax). The ranking of the Bidders will be decided based on ‘Cost to Company’ price. The lowest 

cost to company price will be ranked as L-1, the next higher price as L-2 and so on calculated by the system.  

Case – 2: Works / Services for which INPUT TAX CREDIT is available to the Company. 

The overall bid price (Cost to Company) will be rates quoted by the bidder only; GST (Goods & Service Tax) 

will not be added in this case. The ranking of the Bidders will be decided based on ‘Cost to Company’ price. 

The lowest cost to company price will be ranked as L-1, the next higher price as L-2 and so on calculated by 

the system.  

The Contract Value will be the value of the ‘Rates quoted by bidder plus amount of GST. The liability of 

payment of GST by the contractor registered under GST will lie with the contractor. The payment of GST 

would be made to the contractor only on submission of Bill / Invoice in accordance with the provision of GST 

Rules. In case of unregistered bidder, the applicable GST will be paid by CMPDIL directly to the concerned 

Tax Authority. 

The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete and not submitted 

as per instruction given above will be rejected. 



 

10. Bid Submission: 

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in . No bid shall be accepted 

off-line unless otherwise specified.  

11. System Requirement:  

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and internet 

connectivity at bidder’s premises to access the e-tender website. Under any circumstances, CMPDIL shall 

not be liable to the bidders for any direct/ indirect loss or damages incurred by them arising out of incorrect 

use of the e-tender system or Internet connectivity failures. 

12. Auto Extension of Critical Date: 

If number of bids received online is found to be less than 03 (three) on End Date of bid submission, then the 

following critical dates of the Tender will be automatically extended initially for a period of 02 (two) days; 

and, if the number of bids still remains less than 03 (three), then for another 05 (five) days: 

� Last date of submission of Bid. 

� Last date of receipt of EMD. 

� Date of Opening of Tender. 

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-Procurement 

Portal then the same is to be rescheduled to the next working day. 

This extension will be also applicable in case of receipt of zero bid. 

NOTE:  

1. The validity period of tender shall be decided based on the final end date of submission of bids. 

2. The auto extension shall work on the basis of number of bids received only. It may so happen that any of 

these bids may be eventually rejected during Tender Opening, Technical evaluation or further process of 

evaluation resulting the total number of valid bids becoming less than 03(three). 

3. After two extensions, the tender shall be opened irrespective of available number of bids on the extended 

date of opening of tender. 

13. Opening of Bid:  

i) Tenders [Cover-I (Technical-bid) and Cover-II (Price-bid)] will be decrypted and opened online by 

the Bid Openers with their Digital Signature Certificate (DSC) on the pre-scheduled date & time of tender 

opening. The bidder can view bid opening remotely on their personalized dash board under “Bid Opening 

(Live)” link. 

ii) The e-Procurement/tender system will evaluate the Technical bids automatically on the basis of relevant 

data provided by the bidder, while submitting the bid online. If the parameters furnished by bidder online, 

in an objective and structured manner, does not confirm to the required eligibility criteria as specified in 

the NIT, the bid will be automatically rejected by the system and the Price-bid of such bidders shall not 

be opened by the system. 

iii) After decryption and opening of bids, the system will show the lowest price (Cost to Company) quoted 

by L-1 bidder without disclosing the identity of any bidder and the total number of bids received/opened. 

14. Evaluation of Tender: 

i) Bid evaluation shall be done after taking into consideration overall quoted price by the bidder and effect 

of Goods and Services Tax (GST), GST Compensation Cess etc. as applicable. L1 will be decided on the 

basis of Cost to Company. 



 

ii) After completion of process, the documents submitted by L-1 bidder in Cover-I will be downloaded by 

the Evaluator and shall be put up to the Tender Committee. The Tender Committee will examine the 

uploaded documents against information/declarations furnished by the L-1 bidder online. If it confirms 

to all of the information/ declarations furnished by the bidder online and does not change the eligibility 

status of the bidder then the bidder will be considered eligible for award of Contract. 

iii) In case the Tender Committee finds that there is some deficiency in uploaded documents by L-1 bidder 

then the same will be specified online by Evaluator, clearly indicating the omissions/shortcomings in the 

uploaded documents and indicating start date and end date allowing 10 days (10 x 24 hours) time for 

online re-submission by L-1 bidder. The L-1 bidder will get this information on their personalized dash 

board under “Upload confirmatory document” link. Additionally, information shall also be sent by system 

generated email and SMS, but it will be the bidder’s responsibility to check the updated status/information 

on their personalized dash board regularly after opening of bid. No separate communication will be made 

in this regard. Non-receipt of e-mail and SMS will not be accepted as a reason of non-submission of 

documents within prescribed time. The bidder will upload the scanned copy of all those specified 

documents in support of the information/ declarations furnished by them online within the specified 

period of 10 days. If the L1 bidder fails to submit the specified document/s in 10 (ten) days’ time or the 

uploaded documents still contain some deficiency, additional time of 10 days (10 x 24 hours) may be 

given to the L-1 bidder for re-submission, indicating start date and end date for re-submission of such 

document/s. It must be noted that maximum 2 chances, each of 10days x 24 hour duration shall be given. 

iv) The tender will be evaluated on the basis of documents uploaded by L-1 bidder online. The L-1 bidder is 

not required to submit hard copy of any document through offline mode. Any document submitted offline 

will not be given any cognizance in the evaluation of tender. 

v) In case the L-1 bidder submits requisite documents online as per NIT, then the bidder will be considered 

eligible for award of Contract. 

vi) In case the L-1 bidder fails to submit requisite documents online as per NIT; or, if any of the 

information/declaration furnished by L-1 bidder online is found to be incorrect by Tender Committee 

during evaluation of scanned documents uploaded by bidder, which changes the eligibility status of the 

bidder, then his bid shall be rejected and EMD of L-1 bidder will be forfeited.  

vii) In case the L-1 bidder is technically eligible but rejection is due to high rate quoted by him then the tender 

shall be cancelled and retendered. 

viii)In case the L-1 bidder is rejected due to non-compliance of confirmatory documents, then the L-2 bidder 

will become L-1 bidder and Confirmatory Documents of L-2 bidder shall be evaluated by Tender 

Committee and the process shall be followed as mentioned in Clause no.(i) to (v) above. 

ix) The process as mentioned at Clause no. (vii) shall be repeated till the work is either awarded or all the 

eligible bidders are exhausted 

x) In case none of the bidders complies the technical requirement, then re-tender will be done. 

xi) It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the required 

documents as mentioned above. 

15. Abnormally High Rate (AHR) & Abnormally Low Rate (ALR) items: 

If the bid of the successful bidder is seriously unbalanced in relation to the company’s estimate of the cost of 

the word to be performed under the contract, the employer may require the bidder to produce detailed price 

analysis for any or all items of the bill of quantities, to demonstrate the internal consistency of those prices 

with the methods and scheduled proposed.  



 

Additional Performance Security shall be applicable if the bid price is below 15% of the estimated cost put 

to tender. The amount of such additional performance security shall be the difference between 85% of the 

estimated cost put to tender and quoted price multiplied by 1.25.  

Additional Performance Security shall be furnished by bidder along with normal performance security. 

Failure to submit such additional performance security may result into termination of the contract.  

This Additional Performance Security will not carry any interest and shall be released in the following 

manner. 

i. 30% of additional performance security will release after 60% of the total work is completed. 

ii. 50% of additional performance security will release after 80% of the total work is completed. 

iii. 100% of additional performance security will release after total work is completed. 

Additional performance security may be furnished in any of the forms as applicable for performance security. 

16. One Bid per Bidder: 

Each Bidder shall submit only one Bid, either individually, or as a partner in a partnership firm or a Public 

Limited / Private Limited Company or any legal entity. A Bidder who submits or participates in more than 

one Bid (other than as a sub-contractor or in cases of alternatives that have been permitted or requested) 

will cause all the proposals with the bidders’ participation to be disqualified. 

17. Refund of EMD: 

a. If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of rejected 

bidders will be refunded at any stage directly to the account from where it had been received (except the 

cases where EMD is to be forfeited). 

b. No claim from the bidders will be entertained for non-receipt of the refund in any account other than the 

one from where the money is received. 

c. If the refund of EMD is not received by the bidder in the account from which the EMD has been made 

due to any technical reason then it will be paid through conventional system of e-payment. For this 

purpose, if required, Tender Inviting Authority will obtain the Mandate-Form from the Bidder. 

d. In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it is 

forfeited by the department. 

e. If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then his/her 

EMD will be refunded automatically after the opening of tender. 

f. The EMD of successful bidder (on award of Contract) will be retained by CMPDIL and will be adjusted 

to Performance Security Deposit. 

18. Site Visit: 

18.1. The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and examine the Site of 

Works and its surrounding, approach road, soil condition, investigation report, existing works, if any, 

connected to the tendered work, drawings connected to the work, if / as available and obtain all information 

that may be necessary for preparing the Bid and entering into a contract for execution of the works. The cost 

of visiting the Site shall be at the Bidder’s own expense. 

18.2. It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the working 

conditions and other prevalent conditions and fluctuations thereto whether he/she/they actually visits the Site 

/Area or not and has taken all the factors into account while quoting his/her/their rates. 

18.3. The Bidder is expected, before quoting his rate, to go through the requirement of materials/workmanship, 

specification, requirements and conditions of contract. 



 

18.4. The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid document (if 

available), supplemented by any information available to the Bidder. 

19. Taxes and Duties:  

All duties, taxes [excluding Goods and Services Tax (GST) and GST Compensation Cess (if applicable) only] 

and other levies payable by the bidder/Contractor under the Contract, or for any other cause as applicable on 

the last date of submission of Bid, shall be included in the rates, prices and the total Bid Price submitted by 

the Bidder. All investments, operating expenses, incidentals, overheads etc. as may be attendant upon 

execution and completion of works shall also be included in the rates, prices and total Bid price submitted by 

the bidder.  

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/ or any 

increase over the rate existing on the last date of submission of Bid shall be reimbursed by the company on 

production of documentary evidence in support of payment actually made to the concerned authorities. 

Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable from the 

contractor. The details of such duties, taxes and other levies along with rates shall be declared by the bidder. 

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST 

Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service availer (i.e. 

CMPDIL) to bidder/contractor (if GST payable by bidder/contractor) would be made only on the latter 

submitting a Bill/invoice in accordance with the provision of relevant GST Act and the rules made thereunder 

and after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is 

responsibility of bidder/contractor. 

However, in case contractor is GST unregistered bidder/dealer in compliance with GST rules, the 

bidder/dealer shall not charge any GST and/or GST Compensation Cess on the bill/invoice. In such case, 

applicable GST will be deposited by CIL/Subsidiary directly to concerned authorities.  

Input tax credit is to be availed by Paying Authority as per rule. 

If  CMPDIL fails to claim Input Tax Credit (ITC)  on eligible Inputs, input services and Capital Goods or the 

ITC claimed is disallowed due to failure on the part of supplier / vendor of goods and services in incorporating 

the tax invoice issued to CMPDIL in its relevant returns under GST, payment of CGST & SGST or IGST, 

GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of proper tax invoice or 

any other reason whatsoever, the applicable taxes &  cess paid based on such Tax invoice shall be recovered 

from the current bills or any other dues of the supplier / vendor along with interest, if any. 

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be 

subject to variations on any account except to the extent variations allowed as per the conditions of the 

contract of the bidding document. 

The Company reserved the right to deduct / withheld any amount towards taxes, levies etc. and to deal with 

such amount in terms of the provisions of the Statute or in terms of the direction of any statutory authority 

and the Company shall only provide with certificate towards such deduction and shall not be responsible for 

any reason whatsoever.  

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the company under 

the Coal Act, the contractor will have to produce a royalty clearance certificate from the District Authorities 

before full and final payment.  

20. Recovery of any Claim from Vendor/Supplier: 

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges from the 

supplier/vendor, the same will be recovered along with the applicable GST and the amount shall be adjusted 

with the payment to be made to the supplier/vendor against their bill/invoice or any other dues. 



 

Further Earnest Money/ Performance Security forfeited will be inclusive of GST. 

21. Cost of Bidding:  

The bidder shall bear all costs associated with the preparation and submission of his bid and the Employer 

will in no case be responsible or liable for those costs. 

22. Technical Specifications:  

The tenderer shall closely study all specifications in detail, which govern the rates for which he is tendering. 

23. Currencies of Bid and Payment:  

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only. 

24. Commencement of Work:  

The work should be completed within the stipulated period and the date of commencement shall be reckoned 

from the next working day of execution of agreement. 

25. Handing Over of Site:  

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contractor at his/their 

own expense and the site cleaned and handed over to the company and he/they shall intimate officially of 

having completed the work as per contract.  

26. Deployment of Manpower and Machineries:  

The tenderer(s) will deploy sufficient number and size of equipment /machineries/vehicles and the technical/ 

supervisory personnel required for execution of the work. 

27. Change in Constitution of the Contracting Agency:  

Prior approval in writing of the company shall be obtained before any change is made in the constitution of 

the contracting agency, otherwise it will be treated as a breach of Contract. 

28. Canvassing in Tender:  

Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders submitted 

by such tenderers who resort to canvassing shall be liable for rejection. 

29. Letter of Acceptance (LOA)/Work Order/Agreement:  

The Bidder, whose Bid has been accepted, will be notified of the award on-line and also by registered 

post/speed post by the employer prior to expiration of the bid validity period. The L-1 bidder will get the 

information regarding award of work on their personalised dash-board on-line. On receipt of Letter of 

Acceptance (LOA)/Work Order of the tender issued by the Company, the successful tenderer shall execute 

contract agreement in the company's prescribed form for the due fulfillment of the contract. Failure to enter 

into the required contract within the specified period in the work order shall entail cancellation of LOA/work 

order and forfeiture of the Earnest Money. The written contract to be entered into between the contractor and 

the company, shall be the foundation of the rights of both the parties and the contract shall not be deemed to 

be executed until the contract is signed by both the parties i.e. Contractor and the Company. 

30. Bid Validity:  

The Bid Validity Period will be 120 (one hundred twenty) days from the end date of bid submission. The 

validity period of tender shall be decided based on the final end date of submission of bids. In exceptional 

circumstances, prior to expiry of the original time limit, the Employer may request the bidders to extend the 



 

period of validity for a specified additional period. The employer’s request and the bidder’s responses shall 

be made in writing. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing to 

the request will not be required or permitted to modify his bid. The tenderer shall not, during the said period 

or within the period extended by mutual consent, revoke or cancel his tender or alter the tender or any 

terms/conditions thereof without consent in writing of the company. In case the tenderer violates to abide by 

this, the Company will be the Company will be entitled to take action as per Clause No.31 (Modification and 

Withdrawal of Bid) of NIT 

31. Modification and Withdrawal of Bid: 

Modification of the submitted bid shall be allowed on-line only before the deadline of submission of tender 

and the bidder may modify and resubmit the bid on-line as many times as he/she/they may wish.  

Bidders may withdraw their bids online within the end date of bid submission and their EMD will be refunded. 

However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in that particular tender. 

For withdrawal of bid after the end date of bid submission, the bidder will have to make a request in writing 

to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work order/LOA with the 

following provision of penal action:  

1.  The EMD will be forfeited and   

2.  The bidder will be debarred for 1(One) year from participating in tenders in CMPDIL/Subsidiary.  

The Price-bid of all eligible bidders including this bidder will be opened and action will follow as under: 

i).  If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  

ii).  If the bidder withdrawing his bid is L-1, then re-tender will be done.  

Penal action against clauses above will be enforced from the date of issue of such order.  

iii)  The standard operating procedure to handle withdrawal of bid after end date of submission is shall be as 

follows:  

Standard Operative Procedure (SOP) for managing the cases of Withdrawal of Bids in e-Procurement 

System of CIL/Subsidiary  

I. The Mode of Withdrawal: 

A. Online Withdrawal of Bids: 

a. The system of online withdrawal is available on the portal up to end date of bid submission, 

where any bidder can withdraw his/her bid which will attract no penal action. 

b. The system of online withdrawal beyond end date of bid submission and till award of contract is 

not available. The bidder can withdraw their bid only offline, which may be considered except 

for some exceptional cases as mentioned in clause below, either with or without imposition of 

penalty.   

B.  Offline Withdrawal of Bids : 

a. A partner of bidder(in case of JV and partnership firms) whose DSC is registered on the e-

Procurement portal can access the portal for online withdrawal but when there is a split in the 

business relationship, the partners whose DSC is not registered on the portal do not have the 

option of online withdrawal of bid. Hence such partners may opt to use offline method of 

withdrawal of his/her offer (or express his disassociation from the bidder organization). 

b. Offline withdrawal of bid, beyond end date of bid submission and till award of contract, may be 

considered by the tender committee. 

II. Acceptance of withdrawal by Tender Committee: 

Every case of withdrawal under Clause I-(A)(b) and Clause I-(B) shall be put up to Tender Committee 



 

for deliberation and further course of action. 

The decision of Tender Committee will be binding on the tenderer.  

32. Performance Security: 

32.1 Performance Security would be 6.25% of contract amount and should be submitted within 28 days of issuance 

of LOA by the successful bidder in any of the form given below: 

• A Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG issued by 

outstation bank shall be operative at its local branch at …….. or branch at…………………….. 

NOTE: Bank Guarantee against Performance Security shall be applicable if the amount of Performance 

Security exceeds Rs. 5.0 lakhs.  

The Bank Guarantee shall be issued by a Scheduled Bank / Nationalised Bank on SFMS platform and 

shall be irrevocable and unconditional. CMPDI shall have the powers to invoke it notwithstanding any 
dispute or difference between contractors and CMPDI pending before the court, tribunal, arbitrator or any 
other authority. The issuing Bank have to send the BG details through SFMS platform to our bank the 
details of which are as below: 

Name of Bank: State Bank of India, 

Branch: CMPDI Branch, 

IFSC: SBIN0005598, 

A/c No: 10106155087, 

Address: Gondwana Place, Kanke Road, CMPDIL Campus, Ranchi – 834008. 

• Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in favour of 

owner. 

• Demand Draft drawn in favour of CMPDI Ltd , RI-6, Singrauli. on any Scheduled Bank payable at its 

Branch at ………..  

The Earnest Money/ Bid Security deposited in the form of Bank Guarantee shall be discharged when the 

Bidder has signed the Agreement and furnished the required Performance Security / 1st part of security 

deposit. 

The bid security deposited in the form of Demand draft / cash may be adjusted against the Performance 

security (1st part of security deposit) at bidder’s option. 

If performance security is provided by the successful bidder in the form of bank guarantee it shall be issued 

either – 

a. At Bidder’s option by a Scheduled Bank , or 

b. By a foreign bank located in India and acceptable to the employer.  

c. The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the period of 

contract /extended contract period (if any), whichever is more. 

Failure of the successful bidder to comply with the requirement as above shall constitute sufficient ground 

for cancellation of the award of work and forfeiture of the bid security/ earnest money. 

In addition to the above penal measures, the bidder will not be allowed to participate in the re-tendering 

process. The bidder may also be debarred from participating in future tenders in the subsidiary for a minimum 

period of 12 Months. 

32.2 6.25% Performance Security will be refunded within 14 days of the issue of defect liability certificate (taking 

over certificate with a list of defects). 



 

33. Postponement of Scheduled Date(s):  

The Company reserves the right to postpone the date of receipt and opening of tenders or to cancel the tenders 

without assigning any reason whatsoever. 

34. Public Enterprises preference:  

The Company reserves its right to allow Public Enterprises purchase preference facility as per prevalent 

policy. 

For withdrawal of bid after the end date of bid submission, the bidder will have to make a request in writing 

to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work order/LOA with the 

following provision of penal action:  

35. Contract Agreement Document(s):  

This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms & 

Conditions”, Additional Terms & Conditions, Special Terms & Conditions(if any), Technical Specifications, 

drawings (if any) and any other document uploaded on portal as NIT document form an integral part of this 

NIT and shall also form a part of the contract agreement. 

36. Sub-letting of Work:  

No subletting of work as a whole by the contractor is permissible. Subletting of work in piece rated jobs is 

permissible with the prior approval of the department. The Contract Agreement will specify major items of 

supply or services for which the contractor proposes to engage sub-contractor/sub-vendor. The contractor 

may from time to time propose any addition or deletion from any such list and will submit proposals in this 

regard to the Engineer-in -Charge/Designated Officer-in-charge for approval well in advance so as not to 

impede the progress of work. Such approval of the Engineer-in-Charge/Designated Officer-in-Charge will 

not relieve the contractor from any of his obligations, duties and responsibilities under the contract. 

37. Prohibition of Child Labour engagement: 

The contractor/contractual Agencies must not engage any Child Labour during the course of execution of the 

contract work within the meaning and scope of the Child Labour Prohibition & Regulation Act-1986 and its 

relevant Act and Rules amended from time to time by the Govt. of India. 

38. Compliance of Applicable Labour Laws: 

a. The contractor shall abide by the rules & regulations of Labour’s Laws applicable in their case relating 

to weekly holidays, overtime allowance, leave with wages and compensatory holidays etc. 

b. The contractor shall strictly implement all relevant provisions enumerated under Contract Labour 

(Regulation & Abolition) Act. 1970 and will submit all statutory documents and records as applicable to 

concerned authorities and shall take full responsibility for obtaining labour license from Central/State 

Authority as per the Act. He/she/they will also ensure timely submission of statutory returns as applicable 

in their case. 

c. The contractor shall not pay less than the specified category of minimum wages to the labour 

engaged by him/her/them as per Minimum Wages Act, 1948 notified by the State Govt. or Central 

Govt. whichever is higher and as may be in force and the payment has to be released under the 

Payment of Wages Act 1936. In this matter the decision of the department shall be final and 

binding. The contractor shall provide benefits / facilities to its employees in accordance with the 

applicable laws to this locality i.e. Jharkhand. CMPDI shall be kept completely indemnified against 

any liability and consequences thereof. The contractor will be responsible to maintain 

records/documents pertaining to payment of wages to its workmen as desired by State/Central 



 

Govt. Laws including Payment of Wages Act, 1936, Equal Remuneration Act, 1976 & Payment of 

Bonus Act 1965.  

d. The Contractor should maintain all records in Hindi or English as per the provision made in the various 

statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour 

(Regulation & Abolition) Central Rules, 1971, Minimum Wages Act, 1948, Workmen Compensation 

Act, 1923, Employees State Insurance/Act, 1948 etc. and latest amendment thereof. Such records 

maintained by the contractor shall be open for inspection by the Engineer-in-charge or by the nominated 

representative of the Principal Employer. 

e. The contractor will strictly regulate the terms of employment of his/her/their employees and manage the 

discipline as per Industrial Employment (standing orders) Act. 1946. 

f. The contractor shall get himself registered under Employees Provident Funds/ Coal Mine Provident Fund, 

ESI and miscellaneous provisions registration no. or Code no. allotted for the specific establishment 

within reasonable time and submit the same to the employer, which are to be obtained before payment of 

1st on a/c bill. The contractor shall maintain records/document in compliance with the payment of bonus 

Act 1965.  

g. The contractor shall be solely responsible for the payment of wages, including overtime wages to the 

workmen and ensure its timely payment thereof through Bank. 

h. The Contractor shall abide the rules and regulations of Pradhan Mantri Suraksha Yojana. 

i. The contractor or its workmen shall not at any point of time have any claim whatsoever against the 

CMPDI. 

j. The contractor shall indemnify the CMPDI in so far as liability incurred by the CMPDI on account of 

any default by the contractor. 

k. Neither the contractor nor his workmen can be treated as employees of the CMPDI for any purposes. 

They are not entitled for any claim, right, preference etc. over any job/regular employment of the CMPDI. 

l. If the contractor fails to discharge his duties or neglects to perform the work agreed to done under the 

agreement, the CMPDI is entitled to terminate this agreement as per clause and get the work done by / 

through other means and claim reimbursement of actual expenses incurred and also damages for the loss 

incurred on account of failure on the part of the contractor to discharge the duties or to perform the work 

under the agreement. 

m. The Contractor shall in addition to any indemnity provided by the relevant clauses of the agreement or 

by law, indemnify and keep indemnified, the CMPDI against all claims, damages or compensation under 

the provisions of Payment of Wages Act, 1936, Minimum Wages Act, 1948, Employer's Liability Act, 

1938, Workmen’s' Compensation Act, 1923, Employees provident fund, Employees State Insurance or 

any modification thereof or any other law relating thereto and rules made there under from time to time, 

as may be applicable to the contract which may arise out of or in consonance of the construction or 

maintenance or performance of the work under the contract and also against costs, charges and expenses 

of any suit, action or proceedings arising out of any accident or injury or death. 

39. Splitting up of the work:  

The Company does not bind itself to accept the lowest tender and reserves the right to reject any or all the 

tenders without assigning any reasons whatsoever and to split up the work between two or more tenderer(s) 

or accept the tender in part and not in its entirety. 

40. Settlement of Disputes: 

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. However, 

if such disputes take place between the contractor and the department, effort shall be made first to settle the 

disputes at the company level. 



 

The contractor should make request in writing to the Engineer-in-charge for settlement of such disputes/ 

claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no disputes/ claims of 

the contractor shall be entertained by the company. 

Effort shall be made to resolve the dispute in two stages. 

In first stage dispute shall be referred to GM / HoD of the concerned department for the tenders of HQ and to 

the Regional Director of the respective Regional Institute of CMPDIL for the tenders of RIs. If difference 

still persist the dispute shall be referred to a committee constituted by the owner. The committee shall have 

one member of the rank of Director of the company who shall be chairman of the committee. 

If differences still persist, the settlement of the dispute shall be resolved in the following manner: 

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt. Departments 

(except Railways, Income Tax, Customs & Excise duties)/ State Public Sector Enterprises shall be referred 

by either party for Arbitration to the PMA (Permanent Machinery of Arbitration) in the department of Public 

Enterprises. 

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought through Arbitration 

(THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by AMENDMENT ACT of 2015). 

41. Settlement of Disputes through Arbitration: 

If the parties fail to resolve the disputes/ differences by in house mechanism, then, depending on the position 

of the case, either the employer/ owner or the contractor shall give notice to other party to refer the matter to 

arbitration instead of directly approaching Court. 

The contractor shall, however, be entitled to invoke arbitration clause only after exhausting the remedy 

available under the Clause 40. 

i. In case of parties other than Govt. agencies, the redressal of disputes/ differences shall be sought through 

Sole Arbitration as under.  

Sole Arbitration: 

“In the event of any question, dispute or difference arising under these terms & conditions or any 

condition contained in this contract or interpretation of the terms of, or in connection with this Contract 

(except as to any matter the decision of which is specially provided for by these conditions), the same 

shall be referred to the sole arbitration of a person, appointed to be the arbitrator by the Competent 

Authority of CIL / CMD of Subsidiary Company (as the case may be). The award of the arbitrator shall 

be final and binding on the parties of this Contract.” 

a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being unable to act 

for any reason, or his/her award being set aside by the court for any reason, it shall be lawful for the 

Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) to appoint another 

arbitrator in place of the outgoing arbitrator in the manner aforesaid. 

b) It is further a term of this contract that no person other than the person appointed by the Competent 

Authority of CIL / CMD of Subsidiary Company (as the case may be) as aforesaid should act as 

arbitrator and that, if for any reason that is not possible, the matter is not to be referred to Arbitration 

at all. 

ii. In case of Govt. agencies, the redressal of disputes/ differences shall be sought through Sole Arbitration 

as under.  

Sole Arbitration: 

“In the event of any dispute or difference relating to the interpretation and application of the provisions 

of the contracts, such dispute or difference shall be referred to either party for Arbitration to the sole 

Arbitrator in the Department of Public Enterprises to be nominated by secretary to the Govt. of India in-

charge of the Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 shall not be 

applicable to arbitration under this clause. The award of the Arbitrator shall be binding upon the parties 

to the dispute, provided, however, any party aggrieved by such award may take further reference for 



 

setting aside or revision of the award to the Law Secretary. Department of Legal Affairs, Ministry of Law 

& Justice / Additional Secretary, when so authorized by the Law Secretary, whose decision shall bind the 

parties finally and conclusively. The Parties to the dispute shall equally the cost of arbitration as 

intimated by the Arbitrator”. 

42. Legal Jurisdiction:  

Matters relating to any dispute or difference arising out of this tender and subsequent contract awarded based 

on this tender shall be subject to the jurisdiction of District Court of the place, where the subject work is to 

be executed.  

43.        Contractor should ensure presence of TWO person on every working day. Failing this penalty of Rs.400.00 

per labour/per day shall be made. 

44.          Particulars of registration/clearance from the appropriate provident fund authorities for at least ONE 

workers. The tenderer should ensure implementation of CMPF and misc. provision Act 1948 and allied 

scheme. 

 

         

 

 

         HOD(CIVIL) 

    Regional Institute-VI 

CMPDIL, Jayant, Singrauli. 

Distribution:- 

1. RD, RI-VI – For kind information. 

2. ES to RD (2 Copies) – For display on notice board of RI-VI Office and notice board of maintenance office 

at colony. 

3. GM(C), CMPDI, GM (Civil), NCL, Singrauli} 

4. Staff officer (Civil) – Nigahi/Jayant/CWS/Dudhichua} with a request to kindly display the tender notice. 

5. OIC,CMPDI Drilling Camp Singrauli 

6. HOD(C), RI- I,II,III,IV,V,VII 

7. Members – Tender committee 

8. Vigilance officer, CMPDI RI-VI 

9. Cashier, CMPDI RI-VI 

10. HOD (EP&CM), CMPDI HQ, Ranchi. 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

GENERAL TERMS AND CONDITIONS 

1. Definitions 

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the Central 

Mine Planning & Design Institute Limited(CMPDIL), represented by its Head Quarters or any of its Regional 

Institutes, who will employ the contractor represented by the appropriate authority. 

ii)The word "Principal Employer" wherever occurs, means the officer nominated by the Company to 

function on its behalf. 

iii)The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who 

has/have deposited the necessary Earnest money and has/have been given written intimation about the 

acceptance of tender and shall include legal representative of such individual or persons composing a firm or 

a company or the successors and permitted assignees of such individual, firm or Company, as the case may 

be and any constitutional, or otherwise change of which shall have prior approval of the employer. 

iv) "Site" means the land and places including any building and erection thereon, over, under, in or through 

which the Permanent works or Temporary works designed by the Engineer-in-Charge are to be executed and 

any other lands and places provided by the Employer for working space or any other purpose as may be 

specifically designated in the Contract as forming part of the site. 

v) The term "Sub-Contractor" as employed herein, includes those having a direct contract with Contractor 

either on piece rate, item rate, time rate or any other basis and it includes one who furnishes work to a special 

design according to the plans or specifications of this work but does not include one who merely supplies 

materials. 

vi) "Accepting Authority" shall mean the management of the company and includes an authorized 

representative of the company or any other person or body of persons empowered on its behalf by the 

company. 

vii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil Engineering cadre/ 

discipline who is competent to direct supervisors and authorized to be in charge of the works for the purpose 

of this contract. The Engineer-in-Charge /Designated Officer in Charge, who is of an appropriate seniority, 

will be responsible for supervising and administering the contract, certifying payments due to the contractor, 

valuing variations to the contract, awarding extension of time and valuing compensation events. The 

Engineer-in-Charge /Designated Officer in Charge may further appoint his representatives i.e. another 

person/Project Manager or any other competent person and notify to the contractor who is directly responsible 

for supervising the work being executed at the site, on his behalf under their Delegation of Powers of the 

company. However, overall responsibility, as far as the contract is concerned, will be that of the Engineer-in-

Charge/Designated Officer in Charge. 

viii) The "Contract" shall mean the notice inviting tender, the tender as accepted by the Company, the work 

order issued to the contractor, and the formal contract agreement executed between the company and the 

contractor together with the documents referred to therein including general terms and conditions, special 

conditions, if any, scope of work, frozen terms & conditions/technical parameters/scope of work and revised 

offer, if any, specifications, drawings, including those to be submitted during progress of work, schedule of 

quantities with rates and amounts. 

ix) A "Day" shall mean a day of 24 hours from midnight to midnight. 



 

 

x) The "Work" shall mean the works required to be executed in accordance with the contract/work order or 

parts thereof as the case may be and shall include all extra or additional, altered or substituted works or any 

work of emergent nature, which in the opinion of the Engineer-in-charge, become necessary during the 

progress of the works to obviate any risk or accident or failure or become necessary for security. 

xi) "Schedule of Rate’’ referred to in this conditions shall mean the standard schedule of rates prescribed by 

the company and the amendments issued from time to time. 

xii) "Contract amount" shall mean: 

a. In the case of turnkey / lump sum contracts the total sum for which tender is accepted by the company. 

b. In the case of other types of contracts the total sum arrived at based on the individual rate(s) / 

percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of Quantities" 

of the tender document as accepted by the Company with or without any alteration as the case may 

be. 

xiii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have been 

duly served if delivered in person to the individual or to a member of the contractors firm or to an office of 

the company for whom it is intended, or if delivered at or sent by registered mail / e-mail to the last business 

address known to him who gives the notice. 

xiv) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever nature 

required in or about the execution, completion or maintenance of the works but does not include materials or 

other things intended to form part of the permanent work. 

xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender has been 

accepted in accordance with the provisions contained in that letter. 

xvi) "Department" means the Civil Engineering Department of Central Mine Planning and Design Institute 

Limited or its counterpart in any of its Regional Institutes. 

xvii) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial 

Insolvency Act or any act amending such originals. 

xviii) The words indicating the singular only also include the plural and vice-versa where the context so 

requires. 

xix) "Drawings"/"Plans" shall mean all: 

a. Drawings furnished by the owner with the bid document , if any, as a basis for proposals, 

b. Working drawings furnished by the Owner after issue of letter of acceptance of the tender to start the 

work, 

c. Subsequent working drawings furnished by the owner in phases during progress of the work, and 

d. Drawings, if any, submitted by the contractor as per provision of the contract and duly approved by 

the owner. 

xx) "Codes" shall mean the following, including the latest amendments, and/or replacements, if any: 

a. Bureau of Indian Standards relevant to the works under the contract and their specifications. 

b. Indian Electricity Act and Rules and Regulations made there under. 

c. Indian Mines Act and Rules and Regulations made there under. 

d. Any other Act, rule and regulations applicable for employment of labour, safety provisions, payment 

of provident fund and compensation, insurance etc. 

2. Contract Documents and Miscellaneous Provisions: 

The following documents shall constitute the contract documents: 



 

 

i) Articles of Agreement. 

ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of contract 

incorporated in the tender document issued to the bidder. 

iii) Notice Inviting Tender and Instructions to Bidders. 

iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms & 

Conditions, Special Terms & Conditions, and Commercial Terms & Conditions etc.- as applicable. 

v) Frozen terms & conditions / technical parameters and revised offer, if any. 

vi) Specifications/ scope of Work, if any. 

vii) Schedule of quantities (or Bill of Quantities)along with accepted rate. 

viii) Contract drawings and work programme. 

ix) Safety Code etc. forming part of the tender, 

x) Integrity Pact ( If applicable ). 

 

2.1   The contractor shall enter into and execute contract agreement in the prescribed form. The cost of the 

stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract 

document/agreements shall be prepared and signed by both the parties One of the sets shall be stamped 

"Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor free of cost and 

the original is to be retained by the company. For additional copy, cost to be charged. All additional copies 

should be certified by the Engineer-in-Charge.  

The contractor shall keep copy of these documents on the site/place of work in proper manner so that these 

are available for inspection at all reasonable times by the Engineer-in-charge, his representatives or any other 

officials authorized by the company for the purpose. 

2.2     The contract document shall not be used by the contractor for any purpose other than this contract and 

the contractor shall ensure that all persons employed for this contract strictly adhere to this and maintain 

secrecy, as required of such documents. 

2.3   The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all matter 

arising under this contract. 

2.4     The Contract Agreement will specify major items of supply or services for which the contractor 

proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any addition 

or deletion from any such list and will submit proposals in this regard to the Engineer-in–Charge / Designated 

Officer in charge for approval well in advance so as not to impede the progress of work. Such approval of the 

Engineer-in-Charge / Designated Officer in Charge will not relieve the contractor from any of his obligations, 

duties and responsibilities under this contract. 

2.5   Acceptance of Offer: 

“Letter of Acceptance”- is an acceptance of offer by the company. The tenderer should acknowledge the 

receipt of the order within 10 days of mailing of LOA and any delay in acknowledging the receipt will be 

treated as a breach of contract and compensation for the loss caused by such breach will be declared by the 

company by forfeiting the EMD. 

3.   Discrepancies in contract documents & Adjustments thereof: 

The documents forming part of the contract are to be treated as mutually explanatory of one another and in 

case of discrepancy between schedule of quantity, the specifications and/or drawing, the following order of 

preference shall be observed; 

a) Description in Bill of Quantities of work. 

b) Particular specification and special conditions, if any 

c) Drawings. 

d) General specifications. 

e) BIS Specifications. 

 



 

 

3.1   In the event of varying or conflicting provision in any of the document(s) forming part of the contract, 

the Accepting Authority's decision/clarification shall hold good with regard to the intention of the document 

or contract as the case may be. 

3.2  Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not vitiate 

the contract or release the contractor from discharging his obligations under the contract including execution 

of work according to the Drawings and Specifications forming part of the particular contract document. 

4.   Security Deposit: 

4.1 Security Deposit shall consist of two parts; 

a) Performance Security to be submitted at award of work and 

b) Retention Money to be recovered from running bills. 

The security deposit shall bear no interest. 

 

4.2 Performance Security should be 6.25% of contract amount and should be submitted within 28 days of 

issuance of LOA by the successful bidder in any of the form given below: 

• A Bank Guarantee in the form given in the bid document: - The BG shall be issued by a Scheduled 

Bank/ Nationalised Bank on SFMS platform and shall be irrevocable and unconditional. CMPDI shall 

have the powers to invoke it notwithstanding any dispute or difference between contractors and 

CMPDI pending before the court, tribunal, arbitrator or any other authority. The Issuing Bank have 

to send the BG details through SFMS platform to our  bank the details of which are as below : 

Name of Bank: State Bank of India 

Branch: CMPDI Branch, 

IFSC: SBIN0005598 

A/C No.: 10106155087 

Address: Gondwana Place, Kanke Road, CMPDIL Campus, Ranchi-834008 

• Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in favour 

of owner. 

• Money (Demand Draft) drawn in favour of “Central Mine Planning and Design Institute Ltd.” on any 

Scheduled Bank payable at its Branch at location where work will be executed. The Earnest 

Money/Bid security deposited in the form of Bank Guarantee shall be discharged when the Bidder 

has signed the agreement and furnished the required Performance security/1st part of Security deposit. 

  

The bid security deposited in the form of Demand draft/ cash may be adjusted against the Performance 

security (1st part of security deposit) at bidder’s option. 

If performance security is provided by the successful bidder in the form of bank guarantee it shall be issued 

either – 

(a) At Bidder’s option by a Scheduled Bank, or 

(b) By a foreign bank located in India and acceptable to the employer. 

 

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the period 

of contract /extended contract period (if any), whichever is more 

Failure of the successful bidder to comply with the requirement as above shall constitute sufficient 

ground for cancellation of the award of work and forfeiture of the bid security. 

In addition to the above penal measures, the bidder will not be allowed to participate in the re-tendering 

process. The bidder may also be debarred from participating in future tenders in the subsidiary for a 

minimum period of 12 Months. 

 



 

 

4.3 6.25% Performance Security should be refunded within 14 days of the issue of defect liability certificate 

(taking over certificate with a list of defects). 

4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The balance 5% 

shall be treated as retention money and will be second part of security deposit.  

4.5 Retention Money should be refunded after issue of No Defect Certificate. 

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are due and 

payable by the contractor to the company as may be determined in terms of the contract, and the amount 

appropriated from the security deposit shall have to be restored by further deduction from the contractors 

subsequent on account running bills, if any. 

If security deposit is submitted in the form of bank guarantee, the original instrument thereof shall be retained 

by CMPDI after its relinquishment/absolution and returned only against specific request. 

Failure of successful bidder to comply with the requirement as above shall constitute sufficient ground for 

cancellation of the award of work and forfeiture of the Bid Security. 

4.7 Refund of Security Deposit: The refund of security deposit shall be subject to company's right to deduct/ 

appropriate its due against the contractor under this contract or under any other contract.  

On completion of the entire work and issue of defect liability certificate (taking over certificate with a list of 

defects) by the Engineer-in-charge, Performance Security Deposit (6.25% of contract amount) i.e. 1st part 

of the security deposit shall be refunded as elaborated at Cl. No.4.3. 

Retention Money shall be refunded to the contractor after issue of No Defect Certificate by the Engineer-in-

Charge on the expiry of Defect Liability Period of six months, subject to the following conditions: 

a)   Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over 

certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the 

said defect liability period of six months or on its due extension till completion of the rectification 

works as required. 

b)   In the case of building work or other work of similar nature, the refund shall be made on the expiry of 

the said six months period or at the end of one full monsoon period i.e. June to September, whichever is 

later in point of time and any defects such as leakages in roof, effloresces in walls, dampness, defects in 

drainage etc. should be rectified to the satisfaction of Engineer-in-Charge. 

NB: In case of Maintenance contracts, that ends with successful completion of work, where 

question of Defect          Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank 

cleaning, jungle cutting, grass cutting, surface dressing etc.), the performance security and 

retention money (second part of bid security) can be released simultaneously after completion of 

work and taking over by department. 

4.8 Additional performance security: (applicable for item rate as well as percentage rate tenders): 

Additional Performance Security shall be applicable if the bid price is below 15% of the estimated cost put 

to tender. The amount of such additional performance security shall be the difference between 85% of the 

estimated cost put to tender and quoted price multiplied by 1.25.  

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and labour 

analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the bidder. 

Additional performance security shall be furnished by bidder along with normal performance security. Failure 

to submit such additional performance security may result into termination of the contract. 

This additional performance security will not carry any interest and shall be released in the following manner: 

i) 30% of Additional performance security will be released after 60% of the total work is completed. 

ii) 50% of Additional performance security will be released after 80% of the total work is completed. 



 

 

iii) 100% of Additional performance security will be released after total work is completed. 

Additional Performance Security shall be in accordance with the clause 15 of the NIT and should be 

submitted within 28 days of issuance of LOA by the successful bidder in any of the form given below: 

• A Bank Guarantee in the form given in the bid document: - The BG shall be issued by a Scheduled 

Bank/ Nationalized Bank on SFMS platform and shall be irrevocable and unconditional. CMPDI 

shall have the powers to invoke it notwithstanding any dispute or difference between contractors and 

CMPDI pending before the court, tribunal, arbitrator or any other authority. The Issuing Bank have 

to send the BG details through SFMS platform to our  bank the details of which are as below : 

Name of Bank: State Bank of India 

Branch: CMPDI Branch, 

IFSC: SBIN0005598 

A/C No.: 10106155087 

• Address: Gondwana Place, Kanke Road, CMPDIL Campus, Ranchi-834008                      

• Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in favour 

of owner. 

• Demand Draft drawn in favour of “CMPDI Ranchi” on any Scheduled Bank payable at its Branch at 

Ranchi. 

 

If additional performance security is provided by the successful bidder in the form of bank guarantee it shall 

be issued either – 

(a) At Bidder’s option by a Scheduled Bank, or 

(b) By a foreign bank located in India and acceptable to the employer. 

 

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the period of 

contract /extended contract period (if any), whichever is more. 

If security deposit is submitted in the form of bank guarantee, the original instrument thereof shall be retained 

by CMPDI after its relinquishment/absolution and returned only against specific request. 

Failure of successful bidder to comply with the requirement as above shall constitute sufficient ground for 

cancellation of the award of work and forfeiture of the Bid Security. 

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only when 

relevant item exists in the contract and shall be for 10% of value of such items in the contract or for 

10% of value of contract with such specialized items only). 

a)   For some specialized items of work such as anti-termite treatment, waterproofing work, kiln seasoned 

and chemically treated wooden shutters, or any other item of work deemed as such ‘specialized’ by Engineer-

in-Charge that are entrusted to specialized firms or contractors who associate specialized agencies, the 

contractor / firm executing the work should be asked to give a specific guarantee that they shall be responsible 

for removal of any defects cropping up in these works executed by them during the guarantee period. The 

form of the guarantee to be executed by the contractors shall be as enclosed. 

b) 11.25 % of the security (performance security and retention money) deposited / deducted from the bills of 

the contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee period. The security 

amount relevant to the item(s) of work, may be released after 12 months of completion of work against 

equivalent BG and furnishing Guarantee as at (a) above. 

4.10 Refund of security deposit for contracts with supply installation and commissioning of equipment i.e. 

with Mechanical & Electrical Works (shall be applicable only when relevant item exists in the contract) 

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as 

Mechanical and Electrical works. For such works 11.25 % as security deposit (performance security and 

retention money) - deposited / deducted from the bills of the contractors shall be refunded to him after expiry 



 

 

of guarantee period, which will be one year from the date of commissioning of equipment/ completion of 

work and/or rectification of any defect which may be detected in the individual equipment for the whole 

system under the contract, whichever is later. 

In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/ revalidated 

in the name of the owner by the contractual agency and will be covered with relevant counter guarantee. Bank 

guarantees furnished against Performance Security and Retention Money shall be validated for a period 90 

days beyond the guarantee period. 

5. Deviations/Variations in Quantities and Pricing. 

The quantities given in the “Schedule of Quantities" are based on estimates and are meant to indicate the 

extent of the work and to provide a uniform basis for tendering and any variation either by addition or 

omission shall not vitiate the contract. 

5.1 The company through its Engineer-in-Charge or his representative shall, without radically changing the 

original scope and nature of the work, under contract, have power to make any alterations in or additions to 

or substitution of the original specifications, drawings, designs and instructions that may appear to be 

necessary or advisable during the progress of the work. 

The contractor shall be bound to carry out the work(s) in accordance with the instructions given to him in 

writing by the Engineer-in-Charge or his representative on behalf of the company. Such altered or additional 

or substituted work, which shall form part of the original contract, shall be carried out by the contractor on 

the same terms and conditions in all respects on which they agreed to do the main work and at the same 

rate/rates as are specified in the contract/ work-order. 

5.2 The right is reserved to cancel any items of work included in the contract agreement or portion thereof in 

any stage of execution if found necessary to the work and such omission shall not be a waiver of any condition 

of the contract nor invalidate any of the provisions thereof. 

5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are not 

specified in the contract/work order, rates for such items shall be determined by the Engineer-in-Charge as 

follows: 

a) In the case of percentage tenders, if the rate for the extra item of work executed is available in the 

company's approved SOR, it will be paid at the schedule rate plus or minus the accepted percentage as 

per contract.  

However, if the extra item is not available in company’s approved SOR, then the rate for such extra 

item(s) shall be dealt as at (c) below. 

b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar item or 

near similar item / class of work available in the agreement schedule of work or by analysis of rates as at 

below and the lower rate out of the above two shall be considered. 

In case of composite item rate tenders, where two or more schedule of quantities for similar item 

description may form part of the contract, the applicable rates shall be taken from the Schedule of 

Quantities of that particular part in which the deviation is involved, failing that at the lowest applicable 

rate for the similar item of work in the other schedule of quantities. 

For derivation of rates based on analysis, the same shall be done by analysis on prevalent market rate of 

materials and labour based on standard norms of analysis of rate of C.P.W.D/ N.B.O. 

c) In the case of extra item(s) that are completely new, and are in addition to the items contained in the 

contract, the contractor may within 15 days of receipt of order or occurrence of the item(s) claim rates, 

supported by proper analysis. The Engineer-in-Charge shall determine the rate(s) by analysis based on 

prevalent market rate of material and labour and on standard norms of analysis of rate of CPWD / NBO. 

d) In case of combined tender with partly item rate for non-schedule items & partly percentage tenders 

for SOR items, the rate for extra item shall be derived as at (b) & (c) above in case of non-schedule items 

rates and in case of percentage rates for SOR items the rate for extra item shall be derived as at (a) above. 



 

 

In case of any difference between the contractor and the Engineer-In Charge as to the fixation of rates, 

the matter shall be referred to the accepting authority of the company i.e. GM(C) of the company or Staff 

Officer(C) for the work awarded at Company Hqrs. level and Area level respectively, whose decision 

shall be final and binding on the contractor. 

5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract nor 

invalidate any of the provision thereof provided that a deviation estimate / revised estimate / supplementary 

agreement for the item(s) involved is made. Such approval shall be from appropriate authority. 

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the agreement schedule] 

shall be made in the contractors running on account bills, till the revised estimate / deviation estimate 

regularizing these items are sanctioned by the competent authority of the company, at the provisional rates 

and shall not exceed: 

a)  75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the company i.e. 

GM(C) of the company or SO(C) of the Area, if the rate is directly available in the SOR of the company/ if 

the rate is derived from available rate of BOQ. 

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the company, i.e. 

GM(C) of the company or SO(C) of the Area , if it is analysed item rates based on prevalent market rates 

of materials and labour following CPWD / NBO norms. 

Total payment for such extra items of work shall not exceed 10% of work order / agreement value / 

approved deviation estimate value. Also total payment including extra items of work shall not exceed the 

work order / agreement / approved deviation estimate value. 

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE 

AND ABNORMALLY LOW RATE ITEMS. 

The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates decided 

by the owner. 

The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates decided 

by the owner. 

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) abnormally 

low rate items, shall become operative under the following circumstances:- 

For increase in quantity of more than 25% in respect of works executed below plinth level and 10% in respect 

of works executed above plinth level. 

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on prevalent 

market rate of materials and labour analysed as per standard analysis of rate of CPWD/NBO. Payment of 

extra quantity over the permitted quantity as explained above would be made on the basis of the new analysed 

rate. 

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted below 25% 

for the items below plinth level and below 10% for the items above plinth level of the agreement schedule 

quantity, but in exceptional cases with written consent of Engineer-in-Charge arising out of technical 

necessity. 

The above provisions shall be applicable for item rate tenders only and not applicable for percentage rate 

tenders for works based on standard schedule of rates of the company. 

For the purpose of operation, the following works shall be treated as works related to foundation, unless 

otherwise defined in the contract. 

a)  For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever is 

lower. 

b)  For abutments, piers and well steining : All works up to 1.2m above the bed level. 



 

 

c)  For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and other 

elevated structures: all works up to 1.2 metres above the ground level. 

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres above the 

ground level. 

e)  For basement : all works up to 1.2m above ground level or up to floor 1 level whichever is lower. 

For Roads, all items of excavation and filling including treatment of sub base 

5.7 The time of completion of the originally contracted work shall be extended by the company in the event 

of any deviation resulting in additional cost over the awarded value, if requested by the contractor as follows:- 

(i) In the proportion which the additional cost of the altered, additional or substituted work (in value) bears 

to the original tendered value plus. 

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable 

by the Engineer-in-Charge. 

 

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, shall have 

power to omit any part of the work in case of non-availability of a portion of the site or for any other reason 

and the contractor shall be bound to carry out the rest of the work in accordance with the instructions given 

by the Engineer-in-Charge. No claim from the Contractor shall be entertained/ accepted on these grounds. 

5.9 In the event of any deviation being ordered which in the opinion of the contractor changes radically the 

original scope/nature of the contract, the contractor shall under no circumstances suspend the work, either 

original or altered or substituted, and the dispute/disagreement as to the nature of deviation and the rate/rates 

to be paid for such deviations shall be resolved separately with the company as per the procedures/ norms 

laid down hereafter. 

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay 

a)  Time is the essence of the contract and as such all works shall be completed within the time stipulated in 

the contract/ work order. The work shall, throughout the stipulated period of contract, be carried out with all 

due diligence on the part of the contractor. 

b)  Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-Charge and 

the contractor shall agree upon a detailed time and progress chart prepared based on BAR CHART/ PERT 

CPM techniques on the basis of a construction schedule submitted by the contractor at the time of executing 

contract showing the order in which the work is proposed to be carried out within the time specified in the 

LOA /work order. 

For the purpose of this detailed time and progress chart, the work shall be deemed to have commenced on the 

expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or 7(seven) days after handing over 

the site of work or handing over reasonable number of working drawings to the contractor or the period of 

mobilization allowed in the work order for starting the work in special circumstances, whichever is later. 

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days. 

6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing the work 

within the aforesaid time limit, the company shall, without prejudice to any other right or remedy, be at liberty, 

by giving 15 days’ notice in writing to the contractor to commence the work, failing which to forfeit the 

Earnest Money deposited by him and to rescind the Letter of Acceptance of Tender/Work Order and also to 

debar the contractor to take part in the future re-tender. 

The Company may debar such defaulting Contractors from participating in future Tenders for a minimum 

period of 12(twelve) months. 

6.2 If the contractor fails to complete the work and clear the site on or before the date of completion or 

extended date of completion, he shall without prejudice to any other right or remedy available under the law 

to the company on account of such breach, pay as compensation (Liquidated Damages): 

i)    @ half percent (½ %) of the contract amount/Revised Contract amount whichever is less, per week of 

delay. 

                                                      OR 



 

 

ii)    ½ % of the contract-value of group of items/ revised completion value of group of items whichever is 

less, per week of delay, for which a separate period of completion is originally given. 

The aggregate of such compensation/ compensations shall not exceed: 

i)    10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever is less. 

                                                      OR 

ii)  10% of the contract-value of group of items/ revised completion value of group of whichever is less, for 

which a separate period of completion is originally given. 

 

The amount of compensation may be adjusted or set off against any sum payable to the contractor under this 

or any other contract with the company. 

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges from 

the supplier/vendor, the same will be recovered along with the applicable GST and the amount shall 

be adjusted with the payment to be made to the supplier/vendor against their bill/invoice or any other 

dues. 

Further Earnest Money/ Performance Security forfeited will be inclusive of GST. 

6.2.1 The company, if satisfied, that the works can be completed by the contractor within a reasonable time 

after the specified time of completion, may allow further extension of time at its discretion with or without 

the levy of L.D. In the event of extension granted being with L.D, the company will be entitled without 

prejudice to any other right or remedy available in that behalf, to recover from the contractor as agreed 

damages equivalent to half percent of the contract value of the works for each week or part of the week subject 

to a ceiling as described at Cl.6.2. 

6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the event of 

failure on the part of the contractor to complete work within further extension of time allowed as aforesaid, 

shall be entitled, without prejudice to any other right, or remedy available in that behalf, to rescind the 

contract. 

6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of the contractor 

to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the contract. 

6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, the 

company, shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally the contractor shall 

be debarred from participating in the future tenders for a minimum period of 12 months. 

6.3    The company may at its sole discretion, waive the payment of compensation on request received from 

the contractor indicating valid and acceptable reasons if the entire work is completed within the date as 

specified in the contract/work order or as validly extended date without stipulating any compensation for 

delay. 

6.4 Extension of date of completion: On occurrences of any events causing delay as stated here-under, the 

contractor shall intimate immediately in writing to the Engineer-in-Charge. 

a) Force Majeure: 

i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics. 

ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign) including but 

not limited to war, proprieties, and quarantine embargoes. 

The successful bidder/ contractor will advise in the event of his having to resort to this clause by a registered 

letter duly certified by the local chamber of commerce or statutory authorities, the beginning and end of the 

cause of delay, within fifteen days of the occurrence and cessation of such Force Majeure condition. 

In the event of delay due to Force Majeure for more than one month the contract may be terminated at the 

discretion of the company. Termination under such circumstances will be without any liability on either 

side. 



 

 

For delays arising out of Force Majeure, the bidder / contractor will not claim extension in completion date 

for a period exceeding the period of delay attributable to the clauses of Force Majeure and neither company 

nor bidder / contractor shall be liable to pay extra cost (like increase in rates, remobilization advance, idle 

charges for labour and materials etc.) provided it is mutually established that Force majeure conditions did 

actually exists. 

b) Serious loss or damage by fire and abnormally bad weather. 

c) Non-availability of stores which are the responsibility of the company to supply as per contract. 

d) Non-availability of working drawings in time, which are to be made available by the company as per 

contract during progress of the work. 

e) Delay on the part of the contractors or tradesmen engaged by the company not forming part of the 

contract, holding up further progress of the work. 

f) Non-availability or breakdown of tools and plant to be made available or made available by the company. 

g) The execution of any modified or additional items of work or excess quantity of work. 

h) Any other causes which, at the sole discretion of the company, is beyond the control of the contractor. 

6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the contractor at site to 

record the various hindrances, as stated above, encountered during the course of execution.  

Hindrance register will be signed by both the parties. The contractor may also record his observations in the 

Hindrance Register. In case the contractor has a different opinion for hindrance and a dispute arises then the 

matter would be referred to the EIC and or the next higher authority whose decision would be final & binding 

on the contractor & the decision to be communicated within 15 days. 

6.4.2 The contractor shall request the company in writing for extension of time within 15 days of happening 

of such event causing delay stating also, the period for which extension is required. The company may, 

considering the genuinity of the request, give a reasonable extension of time for completion of the work. Such 

extension shall be communicated to the contractor in writing by the company through the Engineer-in- Charge 

within 1(one) month of the date of receipt of such request. 

6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension of time are or are 

not reasonable, is final. If the Engineer-in-charge is of the opinion that the grounds shown by the contractor 

are not reasonable and declines to the grant of extension to time, the contractor cannot challenge the soundness 

of the opinion. 

The opinion of the Engineer-in-charge that the period of extension granted by him is proper or necessary is 

not, however, final. If the contractor feels that the period of extension granted is inadequate he can appeal to 

the GM(Civil)/ CM(Civil) of the company for consideration on the question whether the period of extension 

is or is not proper or necessary. 

6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during the course of 

execution, on written request for extension of time within 15(fifteen) days of happening of such events as 

stated above, reserving the company's right to impose/ waive penalty at the time of granting final extension 

of time as per contract agreement. 

6.4.5 When the period fixed for the completion of the contract is about to expire, the question of extension of 

the contract may be considered at the instance of the Contractor or the Department or of both. The extension 

will have to be by party's agreement, express or implied. 

In case the contractor does not apply for grant of extension of time within 15(fifteen) days of the hindrance 

occurring in execution of the work and the department wants to continue with the work beyond the stipulated 

date of completion for reason of the work having been unavoidably hindered, the Engineer-in charge can 

grant extension of time even in the absence of application from the contractor. 

Such extension of time granted by the Engineer-in-Charge is valid provided the contractor accepts the same 

either expressly or implied by his actions before and subsequent to the date of completion. Such extension of 



 

 

time shall be without prejudice to Company's right to levy compensation under the relevant clause of the 

contract. 

The contractor shall however use his best efforts to prevent or make good the delay by putting his endeavors 

constantly as may be reasonably required of him to the satisfaction of the Engineer-in Charge. 

7. Material Supply & other facilities : 

The contractor shall at his own expense, provide all materials required for the work, unless otherwise 

specified, and the rates quoted by the contractor shall be for finished work inclusive of all materials required 

for completion of the work as specified in the contract. 

7.1 The company does not undertake any responsibility for supply of any material to the contractor. 

7.2 If the steel is issued by the department, the wastage of steel shall be the barest   minimum. The wastage 

allowed from theoretical quantity will be upto a maximum of 5% to cover the wastage due to cutting into 

pieces, bending and other factors. No cut pieces or scrap less than 2 mtr. in length will be taken by the 

department. Efforts should be made to use the cut pieces of 2 mtr. or above length as far as possible.  

 If the wastage of steel is more than the permissible variation mentioned above the cost of excess wastage 

made by the contractor shall be recovered at double the issue rates indicated above, or 115% of prevailing 

market rate along with GST and any other Tax applicable during the period of work, whichever is more. 

No allowances shall be entertained on account of Rolling Margin for the steel either issued by the department 

or procured by the contractor. 

7.3 If the cement is issued by the department, the variation of 5% will be permitted over the theoretical 

consumption of cement for value of work upto Rs.10.00 lakhs and 3% for value of work above Rs.10.00 

lakhs. In the event of cement consumed is more/less than specified above, the recovery for the quantity of 

cement consumed in excess or less than the specified quantity shall be made at double the issue rate or 115% 

of prevailing market rate along with GST and any other Tax applicable during the period of work, whichever 

is more. 

7.4 In case the department is not able to supply cement/steel as per the provisions of the contract, the Engineer-

in-Charge may allow, with the approval of GM/HOD(Civil) of the company, the contractor in writing for 

procurement of cement/ steel from the approved sources and the extra on this account including transport 

charges, if any, over the issue rate shall be reimbursed to the contractor on production of authentic documents. 

Transportation of cement/ steel from the place of purchase to the site of work and proper storage of 

cement/steel at site shall be contractor's responsibility. He should maintain proper account of cement/steel 

issued/procured by him and should allow inspection of his godown and his cement/steel account by the 

concerned Engineer-in-charge or any other authorized officers of the company. Contractor should draw 

materials from the company on the basis of actual requirement as assessed by the Engineer-in-Charge on "as 

and when required" basis. 

7.5 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis but the 

Engineer-in-Charge will have the discretion for making full recovery while processing a particular bill or 

asking for the return of the balance materials if the work is not progressing satisfactorily. 

The contractor shall keep accurate record of materials issued by the company, maintain proper account for 

the materials received and consumed in the work and shall be open to check by the Engineer-in-Charge or his 

authorized representative. The contractor shall ensure that such materials are consumed for the contract works 

only and the Register for the aforesaid account shall be signed both by the representatives of Engineer In 

Charge and the contractor. 

7.6 All materials, tools and plants brought to site by the contractor including the materials supplied by the 

company shall be deemed to be held in lien by the company and the contractor shall not have the right to 

remove the same from the site, without the written permission of the Engineer-in-Charge. The company shall 

not however be liable for any loss, theft or damage due to fire or other cause during this period of lien, the 

responsibility for which shall lie entirely on the contractor. 



 

 

7.7 The contractor shall bear the cost of loading, transportation to site, unloading, storing under cover as 

required etc. as may be necessary for the use and keeping the materials in good condition. 

7.8 Any surplus materials issued by the company, remaining after completion or termination of the contract, 

shall be returned by the contractor at his cost to the place of issue and the Engineer-in-Charge shall accept 

the same at the rate not exceeding the rate at which these were originally issued taking into consideration the 

deterioration or damage, if any, that may have been caused during the custody of the contractor. In the event, 

the contractor fails to return the surplus materials out of those supplied by the company, the Engineer-in-

Charge may, in addition to any other liability which the contractor would incur in this regard, by giving notice 

in writing require the contractor to pay the amount at double the issue rate for such unreturned surplus 

materials or 115% of the prevailing market rate along with GST and any other Tax applicable during the 

period of work, whichever is more. 

7.9 On completion or on termination of the contract and on complete recovery of secured advance paid by 

the company, if any, in respect of materials brought to site, the contractor with due permission of the Engineer-

in-Charge shall be entitled to remove at his expenses all surplus materials originally supplied by him and 

upon such removal, the same shall become the property of the contractor. 

7.10 All charges on account of GST or any other applicable taxes, duties or levies on materials obtained for 

the works from any source (excluding materials supplied by the company) shall be borne by the contractor. 

7.11 The contractor shall arrange necessary electricity at his own cost for the work and his own establishment. 

However, if available and feasible the company may arrange electricity at one point near the work site and 

necessary recovery of cost of energy consumed will be made at rates prescribed by the company from time 

to time. Energy meter for this purpose shall be provided by the contractor. 

7.12 The contractor shall arrange necessary water for the work and his own establishment and nothing extra 

will be paid for the same. Such water used by the contractor shall be fit for construction purposes. However, 

if available and feasible the company may arrange water, at the written request of the contractor, to the extent 

possible, at one point near the work site for which recovery @ 1% of the contract value of work done will be 

made from the contractor's bills. The contractor shall make his own arrangement of water connection and 

laying of pipe lines from main source of supply. Department do not guarantee to maintain uninterrupted 

supply of water. No claim of damage or refund of water charges will be entertained on account of such break 

down. 

7.13 Explosives, detonators and other inflammable materials shall not be used in the execution of the work at 

site by the contractor without prior written permission of the Engineer-in-Charge. Transportation and storage 

of such materials shall be done in specified manner in accordance with the law in force. The contractor shall 

also obtain license under such laws for, transportation, storage, use and all other operations, connected with 

the handling of the same. 

 

8. Quality Assurance - Materials and Workmanship 

The contractor shall carry out and complete the work in every respect in accordance with the contract and 

shall ensure that the work conforms strictly to the drawings, specifications, (as enclosed or in absence of 

enclosed specifications current CPWD/BIS specifications) instructions of the Engineer-in-Charge. The 

Engineer-in-Charge may issue, from time to time, further drawings, detailed instructions/ directions in writing 

to the contractor. All such drawings, instructions/directions shall be consistent with the contract documents 

and should be reasonably inferable there from, along with clarifications/ explanations thereof, if necessary. 

However, the contractor will be solely responsible for design and erection of all temporary structures required 

in connection with the work. 

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by the 

company herein and elsewhere will form part of the contract for the purpose of quality of works. 

8.2 The contractor shall be responsible for correct and complete execution of the work in a workman like 

manner with the materials as per specification which shall be subject to the approval of the company. All 

work under execution in pursuance of the contract shall be open to inspection and supervision by the 



 

 

Engineer-in-Charge or by his authorized representative or any other official of higher rank or any other person 

authorized by the company in his behalf & the contractor shall allow the same. 

8.3 All materials to be provided by the contractor shall be in conformity with the specifications/schedule of 

work as per the contract and the contractor shall furnish proof, if so required by the Engineer-in-Charge to 

his satisfaction that the materials do so comply. 

8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for submission 

of samples as required or necessary as per the specification for approval of Engineer-in-Charge who shall 

approve, if found acceptable, promptly so that there is no delay in the progress of the work of the contractor 

or of the work of any of the sub-contractor. 

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with reasonable 

promptness ensuring conformity of the samples with the required specification and complying with the 

requirements as per contract documents keeping in view that the work shall be in accordance with the samples 

approved by him. The contractor shall be bound to furnish fresh sample, if disapproved by the Engineer-in-

Charge, for his approval. The contractor shall not start bringing materials at the site unless the respective 

samples are approved. Materials conforming to approved samples shall only be brought to site. However, 

Engineer-in-Charge’s approval for any sample, design / drawings (permanent / temporary structures) shall 

not alter contractor’s full responsibility whatsoever for the performance and safety of the executed job.  

Samples are to be supplied by the contractor at his own cost. The cost involved in tests shall be borne by the 

contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out by any independent 

person or agency at any place other than the site even then the cost of materials and testing charge etc. shall 

be borne by the contractor. If the test shows that the materials are not in accordance with the specifications, 

the said materials shall not be used in the work and removed from the site at contractors cost. 

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or work due 

to a defect therein for not conforming to the required specification, or for materials not being of the required 

quality and standard or for reasons of poor workmanship or for not being in accordance with the sample 

approved by him. The contractor shall forthwith remedy the defect/replace the materials at his expense and 

no further work shall be done pending such rectification/replacement of materials, if so instructed by the 

Engineer-in-Charge. 

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure the proper 

materials for replacement and/or to carry out the rectifications in any manner considered advisable under the 

circumstances and the entire cost & delay for such procurement/rectification shall be borne by the contractor. 

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to the 

standard practice followed for such tests, other than those for which satisfactory proof has already been 

furnished by the contractor who shall provide at his expense all facilities which the Engineer-in-Charge may 

require for the purpose. All such expenses born by the contractor are not to be paid separately by the employer 

and shall be assumed covered in accepted prices. 

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company. However 

if the test shows the workmanship or materials not to be in accordance with the provision of the contract or 

the instruction of Engineer-in-Charge the cost shall be borne by the contractor. . 

8.7 Access to the works: The Engineer-in-charge and any person authorized by the company shall at all times 

have access to the works and to all workshops and places where work is being prepared or from where 

materials, manufactured articles are being obtained for the works and the contractor shall afford every facility 

for and every assistance in or in obtaining the right to such access. 

8.8 Inspection of works: i) No work shall be covered up or put out of view without the approval of the 

Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated by the company 

for the purpose and the contractor shall afford full opportunity for the EIC or EIC`s representative or any 

other officer nominated by the company for the purpose to examine and measure any work which is about to 

be covered up or put out of view and to examine foundations before permanent work is placed thereon. the 

contractor shall give due notice to the Engineer-in-charge's representative whenever any such work or 



 

 

foundations is ready or about to be ready for examination and the Engineer-in-charge's representative shall, 

without unreasonable delay, unless he considers it unnecessary and advises the contractor accordingly, attend 

for the purpose of examining and measuring such work or foundations. 

ii) The contractor shall uncover any part or parts of the works or making openings in or through the same as 

the Engineer-in-Charge may from time to time direct and shall reinstate and make good such part or parts to 

the satisfaction of Engineer-in-charge. 

If any such part or parts have been covered up or put out of view after compliance with the requirement of 

sub-clause above and are found to be executed in accordance with the contract, the expenses of uncovering, 

making openings in or through and making good the same shall be borne by the Employer, but in any other 

cases all costs shall be borne by the contractor. 

8.9 Removal of Improper Work and Materials: 

i) The Engineer-in-charge shall during the progress of the works have power to order in writing from time to 

time: 

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in 

accordance with the contract/ work order/ approved sample. 

b) The substitution with proper and suitable materials. 

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment there 

from, of any work which in respect of materials or workmanship is not in accordance with the contract. 

 

ii) In case of default on the part of the contractor in carrying out such order, the Engineer-in -charge shall be 

entitled to employ and pay other agency to carry out the same and all expenses consequent thereon shall be 

recoverable from the contractor or may be deducted from any amount due or which may become due to the 

contractor. 

8.10 Devaluation of Work : In lieu of rejecting work done or materials supplied not in conformity with the 

contract/work order/approved samples, the Engineer-in-charge or any other officer nominated by the 

company for the purpose may allow such work or materials to remain, provided the Engineer-in-Charge/the 

officer nominated by the company is satisfied with the quality of any materials, or the strength and structural 

safety of the work, and in that case shall make such deduction for the difference in value, as in his opinion 

may be reasonable. 

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the company 

for the purpose shall make final inspection of all work included in the contract/work order, or any portion 

thereof, or any completed structure forming part of the work of the contract, as soon as practicable after 

notification by the contractor that the work is completed and ready for acceptance. If the work is not 

acceptable to the Engineer-in-charge at the time of such inspection, he shall inform the contractor in writing 

as to the particular defects to be remedied before final acceptance can be made. 

8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability period 

and arising, in the opinion of the Engineer-in-charge, from lack of conformance with the drawings and 

specifications, shall, if so required by the Engineer-in-charge in writing, be remedied by the contractor at his 

own cost within the time stipulated by the Engineer-in-charge. If the contractor fails to comply, the Engineer-

in-charge may employ other persons to remedy the defects and recover the cost thereof from the dues of the 

contractor. 

8.13 Site Order Book : A Site Order Book is a Register duly certified by the Engineer-in-charge regarding 

number of pages it contains, each page being numbered, name of work, name of contractor, reference of 

contract/ work order and the aforesaid certificate should be recorded on its first page. 

Site Order Books shall be maintained on the sites of works and should never be removed there from under 

any circumstances. It shall be the property of the company. The Engineer-in-Charge or his authorized 

representative shall duly record his observations regarding any work which needs action on the part of the 

contractor like, improvement in the quality of work, failure to adhere to the scheduled programme etc. as per 

contract/work order. The contractor shall promptly sign the site order book and note the orders given therein 



 

 

by the EIC or his representative and comply with them. The compliance shall be reported by the contractor 

in writing to EIC in time so that it can be checked. 

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running on 

account and final bills of the contractor. A certificate to this effect should be given in the Measurement books 

by the Engineer-in-Charge or his representative. 

8.14 Samples and Testing of Materials: All the materials to be procured by the contractor and to be used in 

work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and analysis required 

by him, which will be as specified in the specifications of the items concerned and or as specified by BIS or 

the IRC / MORTH standard specifications acceptable to the Engineer-in-Charge. The method of sampling 

and testing shall be as per the relevant BIS, IRC/ MORTH and other relevant standards and practices. Minor 

minerals like sand, stone chips etc. shall be conforming to relevant BIS standards. All bought out items 

including Cement and Steel shall be procured from such manufacturers who hold valid license conforming to 

relevant BIS standards for manufacturing of such items. 

8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality and fitness 

for the work. When considered necessary by the Engineer-in-charge, they shall be placed on wooden 

platforms or other hard, clean surfaces and not directly on the ground. 

Materials shall be placed under cover when so directed and the contractor shall erect and maintain at his own 

cost temporary weather-proof sheds at the work site for the purpose. Stored materials shall be so located as 

to facilitate prompt inspection. All stored materials shall be inspected at the time of use in the work, even 

though they may have been inspected and approved before being placed in storage or during storage. 

8.16 Defective Materials: All materials not conforming to the requirements of the specifications shall be 

considered as defective, and all such materials, whether in place or not shall be rejected. They shall be 

removed immediately by the contractor at his expenses and replaced with acceptable material. 

No rejected material, the defects of which have been subsequently corrected, shall be used on the work until 

approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of the contractor to 

comply with any instruction of the Engineer-in-charge made under the provisions of this article within the 

time stipulated by the Engineer-in-charge, the Engineer-in-charge shall have authority to remove and replace 

defective material and recover the cost of removal and replacement from the contractor. 

Further all such defective material lying at site not removed and replaced within 30 days after issue of notice 

by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose-off such material in any manner 

without any further written notice to the contractor. 

9. Measurement and Payments 

Except where any general or detailed description of the work in the Bill of Quantities or specifications of the 

contract/ work order provides otherwise, measurement of work done shall be taken in accordance with the 

relevant standard method of measurement published by the Bureau of Indian Standards (BIS) and if not 

covered by the above, other relevant Standards/practices shall be followed as per instructions of the Engineer-

in-Charge. 

9.1 All items of work carried out by the contractor in accordance with the provision of the contract having a 

financial value shall be entered in the Measurement Book as prescribed by the company so that a complete 

record of the measurements is available for all the works executed under the contract and the value of the 

work executed can be ascertained and determined there from. Measurements of completed work / portion of 

completed work shall be recorded only in the Measurement Books. 

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative and by the 

contractor or his authorized representative. 

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him for the 

purpose shall intimate the contractor to attend or to send his representative to attend the measurement. Every 

measurement thus taken shall be signed and dated by both the parties on the site on completion of the 



 

 

measurement. If the contractor objects to any measurements, a note to that effect shall be made in the 

Measurement Book / Log Book and signed and dated by both the parties. 

9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the Engineer-

in-Charge himself or the authority nominated by the company for the purpose in the presence of the contractor 

or his authorized representative and recorded in the M.B. which shall be signed and dated by both the parties. 

Measurements so recorded shall be final and binding upon the contractor and no claim whatsoever shall 

thereafter be entertained. 

In case the contractor or his authorized representative does not attend to the joint measurements at the prefixed 

date and time after due notice, the measurements taken by the Engineer-in-Charge or his representative shall 

be final and binding on the contractor. 

Measurement of the extra items of work or excess quantities of work duly authorized in writing by the 

Engineer-in-Charge shall also be taken and recorded in the M.B. based on the existing items in the SOR of 

the company and if such items do not exist in the company's SOR, the description of the work shall be as per 

actual execution. Payment for such extra items will be based on the rates to be derived as described in the 

relevant clauses of the contract/ work-order. 

9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge and 

recording of measurements and check measurement thereof duly accepted by the contractor. The contractor 

shall provide full opportunity to the Engineer-in-Charge or his representative to examine and measure all 

works to be covered up and to examine the foundations before covering up. 

The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are ready 

for examination and the Engineer-in-Charge shall without unreasonable delay arrange to inspect and to record 

the measurements, if the work is acceptable and advise the contractor regarding covering of such works or 

foundations. 

9.6 In case of items which are claimed by the contractor but are not admissible according to the department, 

measurements of such items, will be taken for record purposes only and without prejudice so that in case it is 

subsequently decided by the department to admit the contractor's claims, there should be no difficulty in 

determining the quantities of such work. A suitable remark should, however, be made against such 

measurements to guard against payment in the ordinary way. 

9.7 Payments: The running on account payments may be made once in a month or at intervals stipulated in 

the work order/ contract agreement. 

9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the work 

order/ contract shall be prepared on the basis of detailed measurements recorded as described hereinbefore 

and processed for payments. 

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to which the 

contractor is considered entitled by way of interim payment for the following : 

a) The work executed as covered by the bill/bills after deducting the amount already paid, the security 

deposit and such other amounts as may be deductible or recoverable in terms of the work order/ contract. 

b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-Charge for 

items already appearing in the bill of quantities of work with approved rates, will be made along with the 

on account bills only up to 10% of the quantity provided in the agreement subject to overall value of work 

not exceeding the agreement value. 

     (ii) The GM(Civil) of the company and / or the Staff Officer(C) of the Area may authorize interim 

payment for excess work done up to 20 % of the quantity of work provided in the Bill of Quantity of the 

work awarded from Company level and Area level respectively subject to overall value of work done does 

not exceed the contract value. This however, shall not be applicable for High Value Items. 

c) Extra items of work executed will be paid on specific written authorization of GM(C) of the company or 

Staff Officer (Civil) of the Area provided that the value of such extra items of work when added together 



 

 

is not more than 10% of the contract value and the total gross payment including excess quantity does not 

exceed the contract value. 

Balance amount on account of excess quantity and extra items of work executed shall be paid after the 

deviation estimate / revised estimate regularizing the extra items and excess quantities of work is sanctioned 

by the competent authority of the company with the concurrence of the Finance Department of the company. 

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the contract / 

final measurements of the work certified by the Engineer In Charge or his representative. 

E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be arranged 

by the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the supplier/vendor 

is unregistered one or if provisions of the relevant Act and the rules made there under specifically states 

that the e-way bill is required to be issued by recipient of goods.    

9.7.03 The measurements shall be entered in the M.B for the work done up to the date of completion and 

evaluated based on the approved rates for the items in the contract agreement/sanctioned revised estimate. In 

case of extra items of work, the rates shall be derived as stated in the relevant clause of the contract. 

The payments shall be released against the final bill subject to all deductions which may be made on account 

of materials supplied, water supply for construction, supply of electricity and any other dues payable by the 

contractor to the company, and further subject to the contractor having given to the Engineer-in-Charge a no 

claim certificate. The contractor shall indemnify the company against proof of depositing royalty on account 

of minor minerals used in the work before the final bill is processed for payments.  

9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills shall 

not of itself be conclusive evidence that any work/materials to which it relate is/are in accordance with the 

contract and may be modified or corrected by the Engineer-in-Charge by any subsequent certificate or by the 

final certificate. 

9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected after the 

payment as a result of post payment audit or technical examination or by any other means, notwithstanding 

the fact that the amount of disputed claims, if any, of the contractor exceeds the amount of such overpayment 

and irrespective of the facts whether such disputed claims of the contractor are the subject matter of arbitration 

or not. 

The amount of such overpayments shall be recovered from subsequent bills under the contract, failing that 

from contractor's claim under any other contract with the company or form the contractor's security deposit 

or the contractor shall pay the amount of over payment on demand. In case of contractor's non-payment on 

such demand, the same should be realised from the contractor's dues, if any, with Coal India Limited or any 

of its subsidiaries. 

9.7.06 The contractors are required to execute all works satisfactorily and according to the specifications laid 

down in the contract/ work order. If certain items of work, executed by the contractor, are below 

specifications, the contractor should re-do them according to the specifications and instructions of EIC and if 

the contractor fails to rectify the defect within the time and in the manner specified by the EIC, the work shall 

be got re-done or rectified by the department at the risk and cost of the contractor. Engineer-in-Charge may 

accept such work of below specifications provided the department is satisfied with the quality of such works 

and the strength/ structural safety of such works. In that case Engineer-in-Charge shall make such deductions 

for the difference in value, as in his opinion is reasonable and is approved by the accepting authority of the 

company i.e. GM/HOD(C) of the company in this case or any other officer nominated by GM/HOD(C) for 

the purpose. 

9.7.07 Payment Stage: The payment stage involved will be as under: 

i. Signature of Subordinate Engineer(Civil)/ EA(Civil)/ Sr. Overseer(C) / Overseer(C) in MB’ s both 

in pages recording measurements, abstract of bill & the duly filled in bill form. 

ii. Signature of Sr. Officer(C)/ Asst. Manager(Civil) with appropriate check measurements in the MB’s 

and the bill form. 



 

 

iii. Signature of Dy. Manager(C)/ Manager(C) with appropriate check measurements in MB’s and the 

bill form. 

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms and 

Conditions, as a token of acceptance for payment of the bill. The EIC may sign in the abstract of the 

bill in the MB & the bill form. In between stage iii) and iv) account checking may be made by the 

concerned Accounts Officer/ Accountant. 

 

9.8 Income tax deduction @ 2% (Two percent ) of the gross value (excluding GST)  of each bill or at the rate 

as amended from time to time, shall be made unless exempted by the competent authority of the Income Tax 

Department. 

GST on Works Contracts (if applicable) and Building and Construction Workers Cess (as applicable in States) 

shall be payable by the contractor. If, however, the company is asked to make deduction from the contractor's 

bills, the same shall be done and a certificate to this effect shall be issued to the contractor for dealing with 

the State Govt. and the company does not take any responsibility to do anything further in this regard. 

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract Agreement/Work 

order. 

10. Termination, Cancellation, Suspension and Foreclosure of Contract 

The company shall, in addition to other remedial steps to be taken as provided in the conditions of contract 

be entitled to cancel the contract in full or in part, and whether the date of completion has or has not elapsed, 

by notice in writing if the contractor:- 

a) Makes default in proceeding with the works with due diligence and continues to do so even after a notice 

in writing from the Engineer-in-Charge, then on the expiry of the period as specified in the notice 

Or 

b) Commits default/breach in complying with any of the terms and conditions of the contract and does not 

remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer-in-Charge, then 

on the expiry of the period as may be specified by the Engineer-in-Charge in a notice in writing. 

Or 

c) Obtains a contract with the company as a result of ring tendering or other non-bonafide methods of 

competitive tendering 

Or 

d) Shall offer or give or agree to give any person in the service of the company or to any other person on 

his behalf any gift or consideration of any kind as an inducement or reward for act/acts of favour in relation 

to the obtaining or execution of this or any other contract for his company. 

Or 

e) Fails to complete the work or items of work with individual dates of completion, on or before the 

date/dates of completion or as extended by the company, then on the expiry of the period as may be specified 

by the Engineer-in-Charge in a notice in writing. 

Or 

f) Transfers, sublets, assigns the entire work or any portion thereof without the prior approval in writing 

from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice, cancel the whole 

contract or portion of it in default. 

 

10.1The contract shall also stand terminated under any of the following circumstances: 

    a) If the contractor being an individual in the case of proprietary concern or in the case of a partnership 

firm any of its partners is declared insolvent under the provisions of Insolvency Act for the time being in 

force, or makes any conveyance or assignment of his effects or composition or arrangement for the benefit 

of his creditors amounting to proceedings for liquidation or composition under any Insolvency Act. 

b) In the case of the contractor being a company, its affairs are under liquidation either by a resolution 

passed by the contractors company or by an order of court, not being a voluntary liquidation proceedings 

for the purpose of amalgamation or reorganization, or a receiver or manager is appointed by the court on 

the application by the debenture holders of the contractor's company, if any. 



 

 

c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to be 

continued for a period of 21 (twenty-one) days. 

d) On the death of the contractor being a proprietary concern or of any of the partners in the case of a 

partnership concern and the company is not satisfied that the legal representative of the deceased proprietor 

or the other surviving partners of the partnership concern are capable of carrying out and completing the 

contract. The decision of the company in this respect shall be final and binding which is to be intimated in 

writing to the legal representative or to the partnership concern. 

10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-charge shall   have 

powers: 

a. To take possession of the site, any materials, constructional plant, equipment, stores etc. thereon and 

carry out balance work through any means or through any other agency. 

b. To give the contractor or his representative of the work 7 (seven) days’ notice in writing for taking final 

measurement for the works executed till the date of cancellation or termination of the contract. The 

Engineer-in-Charge shall fix the time for taking such final measurement and intimate the contractor in 

writing. The final measurement shall be carried out at the said appointed time notwithstanding whether the 

contractor is present or not. Any claim as regards measurement which the contractor is to make shall be 

made in writing within 7 (seven) days of taking final measurement by Engineer-In-charge as aforesaid and 

if no such claim is received, the contractor shall be deemed to have waived all claims regarding above 

measurements and any claim made thereafter shall not be entertained. 

c. After giving notice to the contractor to measure up the work of the contractor and to take such whole or 

the balance or part thereof, as shall be unexecuted out of his hands and to give it to another contractor or 

take up departmentally, to complete the work. The contractor whose contract is terminated shall not be 

allowed to participate in future bidding for period of minimum 12 months.  

In such an event, the contractor shall be liable for loss/damage suffered by the employer because of action 

under this clause and to compensate for this loss or damage, the employer shall be entitled to recover higher 

of the following: 

i) Forfeiture of security deposit comprising of performance guarantee and retention money and additional 

performance security, if any, at the disposal of the employer. OR 

ii) 20% of value of incomplete work. The value of the incomplete work shall be calculated for the items 

and quantities remaining incomplete (as per provision of agreement) at the agreement rates including price 

variation as applicable on the date, when notice in writing for termination of work was issued to the 

contractor. 

The amount to be recovered from the contractor as determined above, shall, without prejudice to any other 

right or remedy available to the employer as per law or as per agreement, will be recovered from any money 

due to the contractor on any account or under any other contract and in the event of any shortfall, the 

contractor shall be liable to pay the same within 30 days. In case of failure to pay the same the amount shall 

be debt payable. 

In the event of above course being adopted by the Engineer-in-charge, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased materials, equipment or 

entered into agreement or made advances on any account or with a view to the execution of work or 

performance of the contract. And in case action is taken under any of provision aforesaid, the contractor shall 

not be entitled to recover or to be paid any sum for any work thereof or actually performed under this contract 

unless and until the engineer-in-charge has certified in writing the performance of such work and value 

payable in respect thereof and he shall only be entitled to be paid the value so certified. 

The need for determination of the amount of recovery of any extra cost/expenditure or of any loss/damage 

suffered by the company shall not however arise in the case of termination of the contract for death/demise 

of the contractor as stated in 10.1(d). 

 



 

 

10.3 Suspension of Work: 

Suspension of work – The Company shall have power to suspend the work. The contractor shall on receipt 

of the order in writing of Engineer-in -charge (whose decision shall be final and binding on the contractor), 

suspend the progress of work or any part thereof for such time in such manner as the Engineer-in-Charge may 

consider necessary so as not to cause any damage, or endanger the safety thereof for any of the following 

reasons: 

a) On account of any default on the part of the contractor, or  

b) For proper execution of the works, or part thereof, for reasons other than the          default of the contractor 

or, 

c) For safety of the works, or part thereof. 

 

The contractor shall, during such suspension properly protect and ensure the works to the extent necessary 

and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for reasons (b) & (c), the 

contractor shall be entitled to an extension of time equal to the period of every such suspension plus 25%. 

This shall also be applicable for completion of the item or group of items of the work for which a separate 

period of completion as specified in the contract and of which the suspended work forms a part. 

The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if such 

suspension exceeds 45 (forty five) days, the contractor will be compensated on mutually agreed terms. 

10.4 Foreclosure of contract: 

If at any time after acceptance of the tender the company decides to abandon or reduce the scope of work for 

any reason whatsoever the company, through its Engineer-in-Charge, shall give notice in writing to that effect 

to the contractor and contractor shall act accordingly in the matter. In the event of abandonment, the contractor 

shall have no claim to any payment of compensation or otherwise whatsoever, other than those mentioned 

below:- 

a) To pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure incurred, 

if any, by the contractor on preliminary works at site e.g. temporary access roads, temporary construction 

for labour and staff quarters, office accommodation, storage of materials, water storage tanks and water 

supply for the work including supply to labour/ staff quarters, office etc. 

b) To pay the contractor at the contract rates full amount for works executed and measured at site up to the 

date of such abandonment. 

c) To pay for the materials brought to site or to be delivered at site, which the contractor is legally liable to 

pay, for the purpose of consumption in works carried out or were to be carried out but for the foreclosure, 

including the cost of purchase and transportation and cost of delivery of such materials. The materials to be 

taken over by the company should be in good condition and the company may allow at its discretion the 

contractor to retain the materials in full or in part if so desired by him and to be transported by the contractor 

from site to his place at his own cost with due permission of the EIC. 

d) To take back the materials issued by the company but remaining unused, if any, in the work on the date 

of abandonment/reduction in the work, at the original issue price less allowance for any deterioration or 

damage caused while in custody of the contractor. 

e) To pay for the transportation of tools and plants of the contractor from site to contractor's place or to any 

other destination, whichever is less. 

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of accounts, papers, 

relevant documents as may be necessary to enable the Engineer-in-Charge to assess the amounts payable in 

terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not have any claim for compensation 

for abandonment of the work, other than those as specified above. 

 

 



 

 

11. Carrying out Part Work at Risk & Cost of Contractor. 

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge, after giving 

the contractor 15 days’ notice in writing, without cancelling or terminating the contract, shall be entitled to 

employ another Agency for executing the job or to carry out the work departmentally or contractually through 

tendering / limited tendering process, either wholly or partly, debiting the contractor with cost involved in 

engaging another Agency or with the cost of labour and the prices of materials, as the case may be. The 

certificate to be issued by the Engineer-in-Charge for the cost of the work so done shall be final and conclusive 

and the extra cost, if any, shall be borne by the contractor. However, when this clause is invoked, penalty will 

not be applicable other than on account of delayed completion. 

The value of the work taken away shall be calculated for the items and quantities taken away at the agreement 

rates including price variation as applicable on the date, when notice in writing for taking away part work 

was issued to the contractor. The contractor, from whom part work is being taken out, shall not be allowed to 

participate in the tendering process if any. If the expenses incurred by the department is less than the amount 

payable to the contractor at his agreement rates, the difference shall not be payable to the contractor. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any materials or 

entered into any engagements or made any advance on any account or with a view to the execution of the 

work or the performance of the contract. 

12. Completion Certificate / Defect Liability Certificate 

i)  Except in cases where the contract provides for "Performance Test" before issue of Defect Liability 

certificate, in which case the issue of Defect Liability certificate shall be in accordance with the procedure 

specified therein, the contractor shall give notice of completion of work, as soon as the work is completed, 

to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer, nominated for the purpose by 

the company, shall within 30 (thirty) days from the receipt thereof, inspect the work and ascertain the 

defects/deficiencies, if any, to be rectified by the contractor as also the items, if any, for which payment 

shall be made at reduced rate. 

ii)  If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of which 

is necessary for the satisfactory performance of the contract, he shall intimate in writing the defects and 

instruct the contractor to rectify the defects/remove deficiencies within the period and in the manner to be 

specified therein. In such cases Defect Liability Certificate will be issued by the EIC after the above 

rectifications are carried out/ deficiencies are removed by the contractor to the satisfaction of EIC. 

iii)  In the event there are no defects or the defects/ deficiencies are of a minor nature and the Engineer-in-

Charge is satisfied that the contractor has already made arrangements for rectification, or in the event of 

contractor's failure to rectify the defects for any reason whatsoever, the defects can be rectified by the 

company departmentally or by other means and the 50% of the security deposit of the contractor shall be 

sufficient to cover the cost thereof, he shall issue the Defect Liability Certificate ( Taking Over Certificate 

with list of defects )indicating the date of completion of the work, defects to be rectified, if any, and the 

items, if any, for which payment shall be made at reduced rate indicating reasons there for and with 

necessary instructions to the contractor to clear the site/place of work or all debris/ waste materials, 

scaffoldings, sheds, surplus materials etc. making it clean. 

12.1 In cases where separate period of completion for certain items or groups of items are specified in the 

contract, separate Defect Liability certificate for such items or groups of items may be issued by the 

Engineer-in-Charge after completion of such items on receipt of notice from the contractor only in the event 

the work is completed satisfactorily in every respect. 

Refund of security deposit and payment of final bill shall, however, be made on completion of the entire 

contract work, but not on completion of such items of work. 

12.2 Before the date fixed for completion of work, the work as well as the site of work are to be made clean 

after removal of rubbish, scaffolding, surplus materials, temporary structures etc. 



 

 

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done. The cost 

thereof shall be recovered from the final bill of the contractor. 

 

13. Additional Responsibilities of the Contractor(s) 

The cost on account of the "Additional Responsibilities of the Contractors" under this clause is deemed to be 

included in the tendered rates. 

i) The company reserves the rights to let other contractors also work in connection with the Project and the 

contractor/contractors shall co-operate in the works for the introduction and stores and materials and 

execution of his/their works. 

ii) The contractor/contractors shall keep on the work site during the progress a competent and experienced 

Resident Engineer exclusively for the work and necessary assistants who shall represent the contractor(s). 

The contractor shall employ, on the site in connection with the execution and maintenance of the work, 

technical and managerial staff as mentioned below: 

For Buildings, Roads, Water Supply & Sanitary Works: 

Sl.No. Value of Work Manpower Requirement 

 

1 More than 10 Crores One Resident Engineer (Degree Holder), One Engineer 

(Degree Holder), Two Engineers (Diploma Holder) 

2 5 Crores to 10 Crores One Resident Engineer (Degree Holder), Two Engineers 

(Diploma Holder) 

 

3 2 Crores to 5 Crores One Resident Engineer (Diploma Holder), One Engineer 

(Diploma Holder) 

 

4 50 lakhs to 2 crores One Resident Engineer (Graduate/ Diploma Holder) 

 

 

For works below Rs. 50 lakhs, the deployment of manpower shall be as assessed by Engineer. 

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, experience and full 

postal address of each and every technical personnel employed at site by him. 

The contractor(s) shall not be allowed to execute the work unless he/they engage the required technical staff 

as assessed by Engineer-in-charge or as specifically mentioned in the bid. The delay on this account, if any, 

shall be the contractor's responsibility. 

Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors in course 

of the works finds/find any discrepancy between the drawing, forming part of the contract documents and the 

physical conditions of the locality or any errors or omissions in drawings except those prepared by himself / 

themselves and not approved by the Engineer-in-Charge. It shall be his/their duty to immediately inform the 

Engineer-in-Charge in writing and the Engineer-in-Charge shall verify the same. Any work done after such 

discovery and without intimation as indicated above will be done at the risk of the contractor/contractors. 

iii) The contractor / contractors shall employ only competent, skillful and orderly men to do the work. The 

Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove from the work site any 

men of the contractor/contractors who in his opinion is undesirable and the contractor/contractors will have 

to remove him within 3 (three) hours of such orders. 

The contractor shall employ apprentices in the execution of the contract work as required under Apprentices 

Act. 



 

 

The contractor shall further be responsible for making arrangements at his own cost, or accommodation and 

social needs of the staff and workers under his employment. 

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons (including 

employees) and property. The safety required or recommended by all applicable laws, codes, statutes and 

regulations shall be observed by the contractor(s).In case of accidents, the contractor(s) shall be responsible 

for compliance with all the requirements imposed by the Workmen's Compensation Act or any other similar 

laws in force and the contractor shall indemnify the company against any claim on this account. 

All scaffoldings, ladders and such other structures which the workmen are likely to use shall be examined by 

the Engineer-in-Charge or his authorized representative whenever they want and the structure must be strong, 

durable, and safe and of such design as required by Engineer-in-Charge. 

In no case any structure condemned by the Engineer-in-Charge or his authorized representatives shall be kept 

on the work and such structure must be pulled down within three hours of such condemnation and any 

certificate or instructions, however, shall in no way absolve the contractor/contractors from his/their 

responsibility, as an employer, as the company shall in no way be responsible for any claim. 

The contractor / contractors shall at all times exercises reasonable precautions for the safety of employees in 

the performance of his/their contract and shall comply with all applicable provisions of the safety laws drawn 

up by the State Govt. or Central Govt. or Municipalities and other authorities in India. The 

contractor/contractors shall comply with the provision of the safety hand book as approved and amended from 

time to time by the Government of India. 

v) The contractor / contractors shall familiarize themselves with and be governed by all laws and rules of 

India and Local statutes and orders and regulations applicable to his/ their work. 

vi) The contractor shall maintain all records as per the provision made in the various statutes including 

Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation & Abolition) 

Central Rules, 1971, Minimum Wages Act, Workmen Compensation Act etc. and latest amendment thereof. 

Such records maintained by the contractor shall be opened for inspection by the Engineer-in-Charge or by the 

nominated representative of the Principal Employer. 

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons employed on 

the work shall be constructed and maintained in the number, manner and place approved or ordered by the 

Engineer-in-Charge. The contractor/ contractors shall vigorously prohibit committing of nuisance at any other 

place. Cost of all works under this item shall be covered by the contractor/contractor's tendered rates. 

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized representative with 

work reports from time to time regarding the contractor / contractors organization and the progress made by 

him / them in the execution of the work as per the contract. 

ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If applicable) only) 

and other levies, royalty, building and construction workers cess (as applicable in States), whether local, 

municipal, provincial or central pertaining to the contract payable by the bidder/Contractor under the Contract 

(during the entire period of contract), or for any other cause as applicable on the last date of submission of 

Bid, shall be included in the rates, prices and the total Bid Price submitted by the Bidder. All investments, 

operating expenses, incidentals, overheads, lifts, carriages, tools and plants etc. as may be attendant upon 

execution and completion of works shall also be included in the rates, prices and total Bid price submitted by 

the bidder.  

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any 

increase over the rate existing on the last date of submission of Bid shall be reimbursed by the company on 

production of documentary evidence in support of payment actually made to the concerned authorities. 

Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable from the 

contractor. The details of such duties, taxes and other levies along with rates shall be declared by the bidder. 

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST 

Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service availer (i.e. 



 

 

CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made only on the latter 

submitting a Bill/invoice in accordance with the provision of relevant GST Act and the rules made thereunder 

and after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is 

responsibility of contractor. 

However, in case bidder/contractor is GST unregistered bidder/dealer in compliance with GST rules, the 

bidder/dealer shall not charge  any GST and/or GST Compensation Cess on bill/invoice. In such case, 

applicable GST will be deposited by CIL/Subsidiary directly to concerned authorities.  

Input tax credit is to be availed by paying authority as per rule. 

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital Goods 

or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services in 

incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST 

& SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of 

proper tax invoice or any other reason whatsoever, the applicable taxes &  cess paid based on such Tax invoice 

shall be recovered from the current bills or any other dues of the supplier/vendor along with interest, if any. 

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be 

subject to variations on any account except to the extent variations allowed as per the conditions of the 

contract of the bidding document. 

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to deal with 

such amount in terms of the provisions of the Statute or in terms of the direction of any statutory authority 

and the company shall only provide with certificate towards such deduction and shall not be responsible for 

any reason whatsoever. 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company under 

the Coal Act, the contractor will have to produce a royalty clearance certificate from the District Authorities 

before full and final payment. 

x) The contractor / contractors shall make his / their own arrangement for all materials, tools, staff and 

labourer required for the contract, which shall include cost of lead, lift, loading, unloading, railway freight, 

recruiting expenses and any other charges for the completion of the work to entire satisfaction of the company. 

xi) The contractor / contractors shall make their own arrangement for carriage of all materials to the work site 

at his/their own cost. 

xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in writing. Prior 

permission is required to be taken from the owner for engagement of sub-contractor in part work/ piece rated 

work. 

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be pulled, 

destroyed or damaged by the contractor/contractors or any of his/their employees without the prior permission 

of the company, failing which the cost of such trees or plants shall be deducted from the contractor/contractors 

dues at the rate to be decided by the company. The rates quoted are supposed to include clearance of shrubs 

and jungles and removal of such trees up to 150 mm dia., as will be permitted by the Engineer-in-Charge in 

writing. 

b) Anything of historical or other interest or of significant value unexpectedly discovered on the site is the 

property of the employer. The Contractor is to notify the Nodal Officer or his nominee of such discoveries 

and carry out the Nodal Officer or his nominee’s instructions for dealing with him. 

xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer engaged by 

him/them as per Minimum Wages Act or such other legislation or award of the minimum wage fixed by the 

respective State Govt. or Central Govt. as may be in force. The contractor / contractors shall make necessary 

payments of the provident fund for the workmen employed by him for the work as per the laws prevailing 

under provisions of CMPF and allied scheme and Miscellaneous Provisions Act, 1948 or Employees 

Provident Fund and Miscellaneous Provisions Act 1952 as the case may be. 



 

 

xv) All accounts shall be maintained properly and the company shall have the right of access and inspection 

of all such books of accounts etc., relating to payment of labourer including payment of provident fund 

considered necessary and the company may arrange for witnessing the payment to the labourer by its 

representatives. 

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the agreement orby 

law, indemnify and keep indemnified for the following: 

a) The company or any agent or employee of the company against any action, claim or proceeding relating to 

infringement or use of any patent or design right and shall pay any royalties or other charges which may be 

payable in respect of any article or material included in the contract. 

However, the amount so paid shall be reimbursed by the company in the event such infringement has taken 

place in complying with the specific directions issued by the company or the use of such article or material 

was the result of any drawing and/or specifications issued by the company after submission of tender by the 

contractor. The contractor must notify immediately after any claim being made or any action brought against 

the company, or any agent or employee of company in respect of any such matter. 

b) The company against all claims, damages or compensation under the provisions of payment of Wages Act, 

1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's Compensation Act, 1923, 

Industrial Dispute Act, 1947, Mines Act as applicable, Employees State Insurance Act 1948 and Maternity 

Benefit Act, 1961, Acts regulating P.F. or any modification thereof or any other law relating thereto and rules 

made there under from time to time, as may be applicable to the contract which may arise out of or in 

consequence of the construction or maintenance or performance of the work under the contract and also 

against costs, charges and expenses of any suit, action or proceedings arising out of any accident or injury. 

c) The company against all losses and claims for injuries or damages to any third party or to any property 

belonging to any third party which may arise out of or in consequence of the construction or maintenance or 

performance of the work under the contract and against all claims/demands proceedings/damages, cost 

charges and expenses whatsoever in respect of or in relation thereto. 

xvii) The contractor is under obligation to hand over to the company the vacant possession of the completed 

building structures failing which the Engineer-in-Charge can impose a levy upon the contractor upto 5% of 

the total contract value for the delay in handing over the vacant possession of the completed works after 

giving a 15 (fifteen) days notice to the contractor. 

xviii) Insurance - The contractor shall take full responsibility to take all precautions to prevent loss or damage 

to the works or part thereof for any reasons whatsoever (except for reasons which are beyond control of the 

contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at his own cost repair and make 

good the loss/damage to the work so that on completion, the work shall be in good order and condition and 

in conformity with the requirements of the contract and instructions of the Engineer-in-charge. 

The contractor/contractors shall take following insurance policies during the full contract period at his own 

cost: 

a). In the case of construction works, without limiting the obligations and responsibilities under the contract, 

the contractor shall take insurance policy for the works and for all materials at site so that the value of the 

works executed and the materials at site up to date are sufficiently covered against risk of loss/damage to the 

extent as permissible under the law of insurance. The contractor shall arrange insurance in joint names of the 

company and the contractor. All premiums and other insurance charges of the said insurance policy shall be 

borne by the contractor. 

The terms of the insurance policy shall be such that all insurance claims and compensations payable by the 

insurers, shall be paid to the Employer and the same shall be released to the contractor in installments as may 

be certified by the Engineer-in-charge for the purpose of rebuilding or replacement or repair of the works 

and/or goods destroyed or damaged for which payment was received from the insurers. Policies and 

certificates for insurance shall be delivered by the contractor to the EIC for his approval before the starting 

date. Alterations to the terms of insurance shall not be made without the approval of EIC. 



 

 

b) Where any company building or part thereof is used, rented or leased by the contractor for the purpose of 

storing or using materials of combustible nature, the contractor shall take separate insurance policy for the 

entire building and the policy shall be deposited with the company. 

c) The contractor shall at all times during the tenure of the contract indemnify the company against all claims, 

damages or compensation under the provision of the Workmen's Compensation Act and shall take insurance 

policy covering all risk, claims, damages, or compensation payable under the Workmen's Compensation Act 

or under any other law relating thereto. 

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry of the contract 

by timely payment of premiums and it/they shall not be cancelled without the approval of the company and a 

provision is made to this effect in all policies, and similar insurance policies are also taken by his sub-

contractors if any. The cost of premium shall be borne by the contractor and it shall be deemed to have been 

included in the tendered rate. 

e) In the event of contractor’s failure to effect or to keep in force the insurance referred to above or any other 

insurance which the contractor is required to effect under the terms of the contract, the company may effect 

and keep in force any such insurance and pay such premium/premiums as may be necessary for that purpose 

from time to time and recover the amount thus paid from any moneys due to the contractor. 

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF 

OVER Rs.50 LAKHS. 

xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the works and 

correctness of the position, reduced levels, dimensions and alignment of all parts of the work including 

marking out the correct lay out in reference to the permanent bench mark and reference points. Only one 

permanent bench mark and basic reference lines shall be marked and shown to the contractor as basic data. 

The contractor shall have all necessary instruments, appliances and labour in connection therewith. If at any 

time during the progress of work any error is detected in respect of the position, levels, dimensions or 

alignment of any part of the work, the contractor on being required to do so by the Engineer-in-Charge or his 

representative shall at the expenses of the contractor rectify such errors to the satisfaction of Engineer-in-

Charge unless such error is due to incorrect data supplied by the Engineer-in-Charge. 

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith Register and 

obtain License from the competent authority under the Contract Labour (Regulation & Abolition)Act 

1970,the Contract Labour (Regulation & Abolition) Central Rules, 1971 and submit certified copies of the 

same to the Engineer-in-Charge and the Principal Employer. 

xxi) The contractor shall be registered with the concerned State Govt. and the Central Govt. in respect of 

Sales Tax Act and the certificate having details of Registration No., period of validity etc. should be submitted 

to the Engineer-in-Charge. 

xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights, security 

guards, fencing when and where necessary as required by the Engineer-in-Charge for the purpose of 

protection of the works, materials at site, safety of workmen and convenience of the public. 

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course of execution of the work 

during excavation and dismantling etc. shall be the property of the company and the same may be issued to 

the contractors, if required for use in the works at the rates to be fixed by the Engineer-in-Charge. 

xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. shall be 

the contractor's responsibility and is to be carried out at his own cost as per instructions of EIC. The rates 

quoted by the contractor shall be deemed to include the dewatering costs. 

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit 

specifications and drawings showing the proposed temporary work to the Nodal Officer/Engineer-in-Charge 

or his nominee, who is to approve them if they comply with the specifications and drawings. 

The contractor shall be responsible for design of Temporary Works. 



 

 

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor’s responsibility 

for design of the Temporary Works. 

14. Defects Liability Period: 

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order, the 

contractor shall be responsible to make good and remedy at his own expense the defect/s mentioned hereunder 

within such period as may be stipulated by the Engineer-in-Charge in writing: 

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six) months from 

the date of issue of Defect Liability certificate / completion certificate. 

b) In the case of building works or other works of similar nature any defect in the work detected by the 

Engineer-in-Charge within a period of 6 (six) months from the date of issue of Defect Liability certificate/ 

completion certificate or before the expiry of one full monsoon period i.e. June to September whichever is 

later in point of time. 

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out the defects 

by the contractor detected within the defect liability period and if the contractor fails to adhere to this 

programme, the Engineer-in-Charge shall be at liberty to procure proper materials and carry out the 

rectifications in any manner considered advisable under the circumstances and the cost of such procurement 

of materials and rectification work shall be chargeable to the contractor and recoverable from any of the 

pending dues of the contractors. 

The defect liability period can be extended by the company on getting request from the contractor only for 

valid reasons. 

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing & any 

other work of similar nature to be decided by the Engineer-in-Charge. 

15. Operating and Maintenance Manual: 

If “as built” drawings and/or Operating and Maintenance Manual are required the contractor shall supply 

them by the dates as per instruction of the Engineer-in-charge. 

If the contractor does not supply the drawings and/or Manual by the dates as stated above, or they do not 

receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall withhold the 

amount as stated in the agreement. 

16. Settlement of Disputes: 

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. However, 

if such disputes take place between the contractor and the department, effort shall be made first to settle the 

disputes at the company level. 

The contractor should make request in writing to the Engineer-in-charge for settlement of such disputes/ 

claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no disputes/ claims of 

the contractor shall be entertained by the company. 

Effort shall be made to resolve the dispute in two stages. 

In first stage dispute shall be referred to GM / HoD of the concerned department for the tenders of HQ and to 

the Regional Director of the respective Regional Institute of CMPDIL for the tenders of RIs. If difference 

still persist the dispute shall be referred to a committee constituted by the owner. The committee shall have 

one member of the rank of Director of the company who shall be chairman of the committee. 

If differences still persist, the settlement of the dispute shall be resolved in the following manner: 

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt. Departments 

(except Railways, Income Tax, Customs & Excise duties)/ State Public Sector Enterprises shall be referred 

by either party for Arbitration to the PMA (Permanent Machinery of Arbitration) in the department of Public 

Enterprises. 



 

 

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought through Arbitration 

(THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by AMENDMENT ACT of 2015). 

Settlement of Disputes through Arbitration: 

If the parties fail to resolve the disputes/ differences by in house mechanism, then, depending on the position 

of the case, either the employer/ owner or the contractor shall give notice to other party to refer the matter to 

arbitration instead of directly approaching Court. 

The contractor shall, however, be entitled to invoke arbitration clause only after exhausting the remedy 

available under the Clause 40. 

iii. In case of parties other than Govt. agencies, the redressal of disputes/ differences shall be sought through 

Sole Arbitration as under.  

Sole Arbitration: 

“In the event of any question, dispute or difference arising under these terms & conditions or any 

condition contained in this contract or interpretation of the terms of, or in connection with this Contract 

(except as to any matter the decision of which is specially provided for by these conditions), the same 

shall be referred to the sole arbitration of a person, appointed to be the arbitrator by the Competent 

Authority of CIL / CMD of Subsidiary Company (as the case may be). The award of the arbitrator shall 

be final and binding on the parties of this Contract.” 

c) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being unable to act 

for any reason, or his/her award being set aside by the court for any reason, it shall be lawful for the 

Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) to appoint another 

arbitrator in place of the outgoing arbitrator in the manner aforesaid. 

d) It is further a term of this contract that no person other than the person appointed by the Competent 

Authority of CIL / CMD of Subsidiary Company (as the case may be) as aforesaid should act as 

arbitrator and that, if for any reason that is not possible, the matter is not to be referred to Arbitration 

at all. 

iv. In case of Govt. agencies, the redressal of disputes/ differences shall be sought through Sole Arbitration 

as under.  

Sole Arbitration: 

“In the event of any dispute or difference relating to the interpretation and application of the provisions 

of the contracts, such dispute or difference shall be referred to either party for Arbitration to the sole 

Arbitrator in the Department of Public Enterprises to be nominated by secretary to the Govt. of India in-

charge of the Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 shall not be 

applicable to arbitration under this clause. The award of the Arbitrator shall be binding upon the parties 

to the dispute, provided, however, any party aggrieved by such award may take further reference for 

setting aside or revision of the award to the Law Secretary. Department of Legal Affairs, Ministry of Law 

& Justice / Additional Secretary, when so authorized by the Law Secretary, whose decision shall bind the 

parties finally and conclusively. The Parties to the dispute shall equally the cost of arbitration as 

intimated by the Arbitrator”. 

                                                                            @@@@@@ 

 

 

 

 

 



 

 

ADDITIONAL TERMS AND CONDITIONS 

The following additional terms and conditions are also acceptable to the company. The tenderers are requested 

not to quote any further additional conditions in the tender. 

1. Mobilization Advance: 

i) No mobilization advance is payable for works whose estimated value is less than Rs.100.00 lakhs. 

ii) In the case of turnkey work whose estimated value is more than Rs.100 lakhs a maximum of 10 % of the 

total contract value of work will be paid as mobilization advance subject to submission of Bank Guarantee 

equal to 110% of the advance amount. The mobilization advance shall be paid in two installments. 

iii) In case of other civil works valued more than Rs.100 lakhs mobilization advance will be paid up to 5% 

of the contract value subject to submission of Bank Guarantee equal to 110% of the advance amount. The 

mobilization advance shall be paid in two installments. 

iv) However, such mobilization advance will carry interest on the basis of CIL’s borrowing rate under cash 

credit arrangement as varying from time to time. 

v) The mobilization advance shall be recovered from the bills of the contractor from the 2nd running 

account bill onwards @ 20% of the advance amount paid and full recovery would be ensured before or with 

the Final Bill. 

vi) The value of Bank Guarantee may be reduced to the extent such advance is recovered by the company 

subject to the conditions that the value of Bank Guarantee amount at any time is more than the recoverable 

outstanding advance. Bank Guarantee shall be irrevocable and from a Scheduled- Bank acceptable to the 

Company. 

 

2. Application of Price Variation Clause. 

No escalation shall be payable for the work on any account. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

TECHNICAL SPECIFICATIONS 

Technical Specifications to be followed 

1.1  For Civil Engineering Works 

Latest CPWD specification shall be adopted. Presently CPWD specifications 2009 Vol. I & II is in vogue 

which may be followed. These specifications cover all type of Building Works. The specifications are 

available as a printed document issued by CPWD and also in soft copy PDF format in CPD website. 

1.2  For Electrical Engineering Works 

Latest CPWD specification shall be adopted. Presently the following are in vogue: 

Part No. Description Year Of Issue 

 

Year Of 

Issue 

I Internal 2013 

III Lifts And Escalators 2003 

V Wet Riser And Sprinklers System 2006 

VI Heating, Ventilation And Air  

Conditioning Works 

2005 

 

1.3 For Roads and Bridges 

Standard specifications issued by ministry of surface transport may be followed. Presently MORTH 

Specifications on roads and bridges 2013 is available. These specifications cover exhaustively various roads 

and bridge works.  

In case of items not adequately covered by above mentioned Indian Standards. The CPWD/NBO 

practices shall be followed. 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from ladders. When 

a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying 

materials as well suitable footholds and hand-hold shall be provided on the ladder and the ladder shall be 

given an inclination not steeper that ¼ to 1 ( ¼ horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached or bolted, braced 

and otherwise secured at least 90 cm (3ft) high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends thereof with only such opening as may be necessary 

for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying 

from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly or 

unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft) above 

ground level, they should be closely boarded, should have adequate width and should be suitably fastened as 

described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to 

prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall 

be 90 cm (3ft). 

5. Safety means of access shall be provided to all working platforms and other working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length while the width between 

side rails in rung ladder shall in no case be less than 20 cm (11 ½”) for ladder upto and including 3 m (10ft) 

in length. For longer ladders, this width should be increased at least ¼” for additional 30 cm (1ft.) of length. 

Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 

danger from electrical equipment. No materials on any of the sites or work shall be so stacked or placed as to 

cause danger or inconvenience to any person or the public. The contractor shall provide all necessary fencing 

and lights to protect the public from accident and shall be bound to bear the expenses of defence of every suit, 

action or other proceedings at law that may be brought by any person for injury sustained owing to neglect 

of the above precautions and to pay any damages and cost which may be awarded in any such suit; action or 

proceedings to any such person or which may, with the consent of the contractor, be paid to compensate any 

claim by any such person. 

6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied with at 

least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend from bottom of the 

trench to at least 90 cm (3ft) above the surface of the ground. The side of the trenches which are 1.5 m (5ft) 

or more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid 

the danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5ft) of the edges of 

the trench or half of the depth of the trench whichever is more. Cutting shall be done from top to bottom. 

Under no circumstances, undermining or undercutting shall be done. 

7. Demolition: Before any demolition work is commenced and also during the progress of the work, 

i. All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the 

operator shall remain electrically charged. 

iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 

or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to 

render it unsafe. 

 



 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be kept 

available for the use of the person employed on the site and maintained in a condition suitable for immediate 

use, and the contractor should take adequate steps to ensure proper use of equipment by those concerned:- 

The following safety equipment shall invariably be provided: 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective gloves. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is 

injurious to the eyes, shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at sufficiently 

safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the contractors shall ensure 

that the manhole covers are opened and ventilated at least for an hour before the workers are allowed to get 

into the manholes, and the manholes so opened shall be cordoned off with suitable railing and provided 

with warming signals or boards to prevent accident to the public. In addition, the contractor shall ensure 

that the following safety measures are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of the Engineering Assistant 

or any other higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before 

any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which changes 

colour in the presence of such gases and gives indication of their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no Oxygen 

is found inside the sewer line, workers should be sent only with Oxygen kit. 

e) Safety belt with rope should be provided to the workers. While working inside the manholes, such rope 

should be handled by two men standing outside to enable him to be pulled out during emergency. 

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any kind. Proper 

warming signs should be displayed for the safety of the public whenever cleaning works are undertaken 

during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be immediately 

removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should be given rest 

intermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed to work 

continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable air 

blowers are recommended for ventilating the manholes. The Motors for these shall be vapor proof and of 

totally enclosed type. Non sparking gas engines also could be used but they should be placed at least 2 

meters away from the opening and on the leeward side protected from wind so that they will not be a source 

of friction on any inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes / sewers should be properly trained before allowing to 

work in the manhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and gloves non 

sparking tools safety lights and gas masks and portable air blowers ( when necessary). 

They must be supplied with barrier cream for anointing the limbs before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full weight 

on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 



 

 

o) If a man has received a physical injury, he should be brought out of the sewer immediately and adequate 

medical aid should be provided to him. 

p) The extents to which these precautions are to be taken depend on individual situation but the decision of 

the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be final. 

 

vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting with 

products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead 

painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or readymade paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray 

or a surface having lead paint is dry rubbed and scrapped. 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to 

enable the working painters to wash during and on the cessation of work. 

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry 

rubbing down and scraping. 

e) Adequate facilities shall be provided to enable working painters to wash during and on cessation of work. 

f) Overall shall be worn by working painters during the whole of working period. 

g) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by 

painting materials. 

 

9. When the work is done near any place where there is risk of drowning, all necessary equipments should be 

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and 

adequate provision, should be made for prompt first aid treatment of all injuries likely to be obtained during 

the course of the work. 

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform 

to the following standards or conditions:- 

i) (a) These shall be of good mechanical construction, sound materials and adequate strength and free from 

patent defects and shall be kept repaired and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality 

and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the age 

of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signals to 

operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 

hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. Every 

hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case 

of a hoisting machine having a variable safe working load each safe working load and the condition under 

which it is applicable shall be clearly indicated. No part of any machine or any gear referred to above in this 

paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer EIC. 

As regards contractor’s machines the contractors shall notify the safe working load of the machine to the EIC 

whenever he brings any mach8inery to site of work and get it verified by the Electrical Engineer concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguards. Hoisting appliances should be provided with such means as will reduce 

to the minimum the risk of accidental descent of the load. Adequate precautions should be taken to reduce to 

the minimum the risk of any part of a suspended load becoming accidentally displaced. When workers are 

employed on electrical installations which are already energized, insulating mats, wearing apparel, such as 



 

 

gloves, sleeves and boots as may be necessary should be provided. The worker should not wear any rings, 

watches and carry keys or other materials which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 

washing facilities should be provided at or near places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on a notice board at a 

prominent place at work spot. The person responsible for compliance of the safety code shall be named therein 

by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or  

Engineer-in-Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor 

from the operations of any other Act or Rule in force in the Republic of India. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

COMPLIANCE OF LABOUR LAWS 

1. Labour 

1.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement 

of all staff and labour, their payment, housing, feeding and transport. 

 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at 

such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of labour 

from time to time employed by contractor on the site and such information respecting contractor's equipment 

as the Engineer may require. 

1.2 The work has to be carried out through regular employees as far as possible and the Wages thereof are to be 

made in their bank accounts 

2. Compliance with Labour Regulations 

2.1 During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all existing 

labour enactments and rules made thereunder, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law, including rules, regulations, bye laws that may be 

passed or notification that may be issued under any labour law in further either by the State or Central 

Government or the local authority. Salient features of some of the major labour laws that are applicable to 

construction industry are given below. The contractor shall be held responsible in case any action is taken 

against the Employer by the competent authority on account of contravention of any of the provisions of any 

Act or rules made thereunder, regulations or notifications including amendments. If the Employer is caused to 

pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the 

provisions stipulated in the notifications bye laws/acts/rules/regulations/including amendments, if any on the 

part of the contractor, the Engineer/Employer shall have the right to deduct any money due to the Contractor 

including his amount of performance security. The Employer/Engineer shall also have right to recover from the 

Contractor any sum required or estimated to be required for making good the loss or damage suffered by the 

Employer. 

 The employees of the contractor and the sub-contractor in no case shall be treated as the employees of the 

Employer at any point of time. 

2.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENT 

ENGAGED IN BUILDING AND OTHER CONSTRUCTION / CIVIL WORKS. 

a) Workmen Compensation Act, 1923:- The act provides for compensation in case of injury by accident arising 

out of and during the course of employment. 

b) Payment of Gratuity Act, 1972 :- Gratuity is payable to an employee under the Act on satisfaction of certain 

conditions on separation if an employee has completed 5 years’ service or more or on death the rate of 15 days' 

wages for every completed year of service. The Act is applicable to all establishments employing 10 or more 

employees. 

c) Employees PF and Miscellaneous Provisions Act, 1952 :- The Act provides for monthly contributions by the 

employer and workers @ 12 % or as applicable. The benefits payable under the Act are : 

 i.Pension or family pension on retirement or death as the case may be. 

 ii.Deposit linked Insurance on the death in harness of the worker. 

 iii.Payment of PF accumulated on retirement/death etc. 

 

d) Maternity Benefit Act, 1951 :- The Act provides for leave and some other benefits to women employees in 

case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act, 1970 :- The Act provides for certain welfare measures to be 

provided by the contractor to contract labour and in case the contractor fails to provide, the same are required 

to be provided by the Principal Employer by Law. The Principal Employer is required to take Certificate of 

Registration and the contractor is required to take license from the designated Officer. The Act is applicable to 

the establishments or contractor of Principal Employer if they employ 20 or more contract labour. 



 

 

f) Minimum Wages Act, 1948 :- The Employer is supposed to pay not less that the Minimum Wages fixed by 

appropriate Government as per provisions of the Act if the employment is a scheduled employment. 

Construction of Buildings, Roads, Runways are scheduled employment.  

g) Payment of Wages Act, 1936 :- It lays as to by what date the wages are to be paid, when it will  be paid and 

what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act, 1979 :- The Act provides for payment of equal wages for work of equal nature of 

Male and Female workers and for not making discrimination against Female employee in the matters of 

transfers, training and promotion etc. 

i) Payment of Bonus Act, 1965 :- The Act is applicable to all establishments employing 20 or more workmen. 

The Act provides for payments of annual bonus subject to a minimum of 8.33% of wages and maximum of 

20% of wages to employees drawing Rs. 3500/- per month or less. The bonus to be paid to the employee getting 

Rs. 2500/- per month to about upto Rs. 3500/- per month, shall be worked out by taking wages as Rs. 2500/- 

per month only. The Act does not apply to certain establishments. Some of the State Governments are exempted 

for five years in certain circumstances. Some of the State Governments have reduced the employment size from 

20 to 10 for the purpose of applicability of the Act. 

j) Industrial Disputes Act, 1947 :- The Act lays down the machinery and procedure for resolution of Industrial 

disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act, 1946 :- It is applicable to all establishments employing 100 

or more workmen (employment size reduced by some of the State and Central Government to 50). The Act 

provides for laying shown rules governing the conditions of employment by the Employer on matters provided 

in the Act and get the same certified by the designated Authority. 

l) Trade Union Act, 1926 :- The Act lays down the procedure for registration of trade unions of workmen and 

employees. The Trade Unions registered under the Act have been given certain immunities from civil and 

criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act,  l986 :- The Act prohibits employment of children below 14 

years of age in certain occupations and processes and provides for regulations of employment of children in all 

other occupations and processes. Employment of Child Labour is prohibited in Building Industry. 

n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act, 1997 :- The 

Act is applicable to an establishment which employs 5 or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the establishment situated in another 

state). The Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are required 

to be provided, certain facilities such as Housing, Medical-Aid, Travelling expenses from home upto the 

establishment and back etc. 

o) The Building and Other Construction Workers (Regulation of Employment and Conditions of Service) 

Act, 1996 and the Cess Act of 1996 :- All the establishments who carry on any building or other construction 

work and employs 10 or more workers are covered under this Act. All such establishments are required to pay 

cess at the rate not exceeding 2% of the cost of construction as may be modified by the Government. The 

employer of the establishment is required to provide safety measures at the Building or construction work and 

other welfare measures, such as canteens, First-Aid facilities, Ambulance, Housing accommodation for workers 

near the work place etc. The Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government. 

p) Factories Act, 1948 :- The Act lays down the procedure for approval at plans before setting up a factory, health 

and safety provisions, welfare provisions, working houses, annual earned leave and rendering information 

regarding accidents or dangerous occurrences to designated authorities. It is applicable to premises employing 

10 persons or more with aid of power or 20 or more persons without the aid of power engaged in manufacturing 

process. 

 

 



 

 

 

2. Annexure–A1  

LETTER OF BID 

 

To, 

The HOD (CIVIL), 

CMPDIL, 

Regional Institute-VI, Jayant, Singrauli-486890. 

 

Sub. : Letter of Bid for the work “--------------------------------”  

Ref. : 1. NIT No.: “-------------------------------------------------”  

2. Tender Id No. : “----------------------------- ------------”  

 

Dear Sir, 

This has reference to above referred bid. I/we have read and examined the conditions of contract, Scope of 

Work, technical specifications, BOQ and other documents carefully.  

I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the bid 

conditions and bid documents in its entirety for the above work and agree to abide by and fulfil all terms and 

conditions and specifications as contained in the bid document. 

I/we here by submit all the documents as required to meet the eligibility criteria as per provision of the bid 

notice/document.  

I/We hereby confirm that this bid complies with the Bid validity, Bid security and other documents as required 

by the Bidding documents. 

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at any 

time, penal action as deemed fit may be taken against me/us for which I/We shall have no claim against 

CMPDIL. 

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of Acceptance/Work 

Order shall constitute a binding contract between us and CMPDIL, Regional Institute-VI, Jayant, Singrauli.  

Should this bid be accepted, we agree to furnish Performance Security within 28 days of issue of letter of 

acceptance and commence the work within 10 days of issue of letter of acceptance. In case of our failure to 

abide by the said provision CMPDIL, Regional Institute-VI, Jayant, Singrauli shall, without prejudice to any 

other right or remedy, be at liberty to cancel the letter of acceptance/ award and to forfeit the Earnest Money 

and also debar us from participating in future tenders for a minimum period 12 months. 

 

(This document is digitally signed by the DSC holder authorised by the bidder and therefore no physical 

signature is required) 

  



 

 

3. Annexure–A2  

Format of UNDERTAKING 

 

I / We …………………………………………..... Proprietor/Partner/Legal Attorney/ Director/ Accredited 

Representative of M/S. ......................., solemnly declare that: 

1. I/ We am/ are submitting Bid for the work……......................................................against NIT No/Tender 

ID......................... Dated………………… and I/ we offer to execute the work in accordance with all the 

terms, conditions and provisions of the bid. 

2. I / Our Partners / Directors don’t has/have any relative as employee of Central Mine Planning and Design 

Institute, Ltd, Ranchi. 

3. All information furnished by us in respect of fulfillment of eligibility criteria and qualification 

information of this Bid is complete, correct and true. 

4. All copy of documents, credentials and documents submitted along with this Bid are genuine, authentic, 

true and valid. 

5. I/ We hereby authorize department to seek references / clarifications from our Bankers. 

6. We hereby undertake that we shall register and obtain license from the competent authority under the 

contract labour (Regulation & Abolition Act) as relevant, if applicable. 

7. * I/ We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make necessary 

payments as required under law.  

Or 

* I/ We hereby undertake that we shall take appropriate steps for registration as relevant under CMPF / 

EPF authorities, if applicable. We shall make necessary payments as required under law. 

8. * I/ We have not been banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs (In case of JV, 

all partners are covered).  

Or 

* I / We ………………..have been banned by the organization named “_____________” for a period 

of………………… year/s, effective from ………………. to……………………..…..(in case of JV, 

name(s) of the JV  Partner(s)). 

9. If any information and document submitted is found to be false/ incorrect at any time, department may 

cancel my/our Bid and action as deemed fit may be taken against me/us, including termination of the 

contract, forfeiture of all dues including Earnest Money and banning/ delisting of our firm and all partners 

of the firm etc. 

[* Delete whichever is not applicable.] 

 

(The concerned department may specify any other specific undertaking to be taken from the bidder/s 

while framing the NIT) 

  



 

 

4. Annexure–A3 

Mandate Form for ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT. 

To 

Central Mine Planning & Design Institute Limited, 

Regional Institute-VI, Jayant, Singrauli-486890. 

Sub:Authorization for release of payment due from Central Mine Planning & Design Institute Limited, 

Regional Institute-VI, Jayant, Singrauli through Electronic Fund transfer/ Internet Banking. 

(SBI-NET) 

Ref: Order No._______ Date _______ and/or Tender/Enquiry/Letter No. ________ Date _________ 

(Please fill in the information in CAPITAL LETTERS, Please TICK wherever it is applicable). 

1. Name of the Party :_____________________________________________ 

2. Address of the Party :_____________________________________________ 

City ____________________ _   PIN Code___________ 

3. E- Mail Id _____________________________________ 

4. Permanent Account Number ______________________________ 

5. Particulars of Bank 

Bank Name  Branch Name  

Branch Place  Branch City  

PIN Code  Branch Code  

MICR No.    

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach 
Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name and code 
number) 

RTGS 
CODE 

                      

Account 
Type 

Savings Current Cash Credit 

Account Number (as appearing 
in the Cheque Book) 

              

4. Date from which the mandate should be effective: _______________________________ 

I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not 
effected for reasons of incomplete or incorrect information. I shall not hold Central Mine Planning & Design 
Institute Limited responsible. I also undertake to advise any change in the particulars of my account to facilitate 
updation of records for purpose of credit of amount through SBI Net. 

Place: 

Date: 

Signature of the party/Authorized Signatory. 

Certified that the particulars furnished above are correct as per our records. 

Banker’s Stamp: 

Date:  (Signature of the Authorized official from the Banks) 
  



 

 

5. Annexure–A4  

Format for NON-BANNING or DELISTING CERTIFICATE 

  

  

Our firm has not been suspended, banned or de-listed by any Government or Quasi-Government agencies 

or PSU’s.   

  

 

Date: Signature of the Bidder with seal of the firm 

 

  

  



 

 

6. Annexure–A5 

Bank Guarantee Proforma for PERFORMANCE SECURITY / GUARANTEE 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULED BANK AUTHORISED BY RBI TO ISSUE A BANK 

GUARANTEE) 

 

To, 

Central Mine Planning & Design Institute Limited, 

Regional Institute-VI, Jayant, Singrauli-486890. 

 

In consideration of the CMPDIL, Regional Institute-VI having its Registered office at Jayant, Singrauli-

486890 (hereinafter called to as the “Employer” which expression shall unless repugnant to the context or meaning 

thereof, include all successors, administrators and assigns) having awarded to _______________ [Name & Address of 

the Contractor] (hereinafter called to as “Contractor” which expression shall unless repugnant to the context of meaning 

thereof include its successors, administrators, executors and assigns) the work  ________________ [Name of the Work] 

by issue of Letter of Award No. ________ [Work Order/Letter of Intent No.] and the same having been unequivocally 

accepted by the Contractor resulting into a Contract Agreement dated __________ valued at ________________ [value 

of Work Order] (hereinafter called ‘the Contract’) and the Employer having agreed to accept Performance Bank 

Guarantee of ___ [indicate figure]% of the Contract Sum _____________ [amount in figures and words) from a 

Nationalized/Scheduled Bank for due performance of the work executed by the Contractor as per the terms & conditions 

contained in the said Contract. 

We, ____________________ [name of the Bank], of ________________ [address of the Bank] (hereinafter 

called to as “Bank” which expression shall unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer immediately on demand 

and or, all money payable by the Contractor to the extent of  __________________ [amount of guarantee in figures and 

words ], at any time from _________ to _________ without any demur, reservation, recourse, contest or protest and/or 

without any reference to the Contractor. Any such demand made by the Employer on the Bank shall be conclusive and 

binding notwithstanding any difference between the Employer and the Contractor or any dispute pending before any 

Court, Tribunal, Arbitrator or any other authority. We agree that the Guarantee herein contained shall be irrecoverable 

and shall continue to be enforceable as per the terms & conditions contained in the said Contract. 

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under this 

Guarantee, from time to time, to extend the validity of time of Performance of the Contract by the Contractor. The 

Employer shall have the fullest liberty without affecting this Guarantee, to postpone, from time to time, the exercise of 

any powers vested in them or of any right which they might have against the Contractor, and to exercise the same at any 

time in any manner, and either to enforce or to forebear or to enforce any covenants contained or implied in the Contract, 

between the Employer and the Contractor or any other course or remedy or security available to the Employer. The Bank 

shall not be released of its obligations under these presents by any exercise by the Employer of its liberty with reference 

to matter aforesaid or any of them or by reason of any other act of forbearance or other acts of omission or commission 

on the part of the Employer or any other indulgence shown by the Employer or by any other matter or thing whatsoever 

which under law would, but for this provision, have the effect of relieving the Bank.  The Bank also agrees that the 

Employer at its option shall be entitled to enforce this Guarantee against the Bank as a Principal Debtor in first instance, 

without proceeding against the Contractor and notwithstanding any security or other Guarantee that the Employer may 

have in relation to the Contractor’s liabilities. 

 

Dated this ______________day of _______________ at _________________ 

 

            For and on behalf of the Bank. 

            Signature _________________________ 

Name _________________________ 

Designation _________________________ 

Common Seal of Bank _________________________ 



 

 

7. Annexure–A6  

Proforma for EXECUTION OF AGREEMENT.   

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 

This agreement is made on ………………. day of …………….. between ( Name of Company ) having its 

registered office at ………… (hereinafter called the ‘COMPANY’ which expression shall, unless repugnant 

to the subject or context, include its successors and assignees) of the one part and (Name of the Contractor) 

carrying on business as a (partnership/ proprietorship/ Ltd. Co. etc.) firm under the name and style ………… 

(Hereinafter called the ‘said Contractor’ which expression shall, unless the context requires otherwise include 

them and their respective heirs, executors, administrators and legal representatives) of the other part.   

Whereas the Company invited tenders for the work of “…………..……” and whereas the said 

Contractor/Firm submitted tender for the said work and deposited a sum of Rs.………………….. as Earnest 

Money and whereas the tender of the said contract has been accepted by the Company for execution of the 

said work.   

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:   

1) In this agreement words and expressions shall have the same meaning as are respectively assigned to them 

in the tender papers hereinafter referred to.   

2) The following documents which are annexure to this agreement should be deemed to form and be read 

and construed as part of this agreement viz.   

i) Annexure-A: Tender Notice (Page ... to ...)   

ii) Schedule–A: General terms & conditions. (Page ... to …)   

iii)Schedule-B: The probable Quantities and Amount (Page ...to …)  

iv) Schedule-C: Negotiation letters    

v) Schedule-D: Letter of Acceptance/Work Order (Page ... to ...)   

vi) Schedule-E:  Drawings (Page ... to ...)   

3) In consideration for the payment of the sum of Rs……( W/O Value; both in words and figures ) or such 

other sum as may be arrived at under the clause of the specification relating to Payment by items 

measurements at unit prices by the Company, the said Contractor shall, subject to the terms & condition 

contained herein execute and complete the work as described and to the extent of probable quantities as 

indicated in Schedule B with such variations by way of alteration, addition to or reduction from the said 

works.   

4) The company has converted a sum of Rs. ……… only, from the amount of Rs. .……….. deposited by the 

said contractor as Earnest Money, into ‘Initial Security Deposit’ of 1% of the awarded work value. The 

excess/balance amount of earnest money shall be adjusted in the RA Bill(s).    

5) The said contractor hereby covenants with the company that the Company shall retain a sum of Rs. 

……….. or such sum as may be  arrived at based on the executed value of the work, as security deposit 

for the fulfilment of the contract to the satisfaction of the Company.    

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above written.     

1  Partner.                                                        Signature   

2  Partner                                                    

On behalf of M/s………………………………..The Contractor, as one of the 

constituted attorney,  In the presence of –   

  Signature  

1. Name __________________           Address: _______________________  

Occupation:_________________ 

  Signature      

Signed by …….………..on behalf of (Name of Company) in presence of -     Signature   

1. Name:                                                                         Address:     Signature   

 


