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TENDER DOCUMENT FOR SOLAR POWER PLANT AT RI-V, BILASPUR 

NIT No: RV /E&M/Solar Plant/18-19/01                                                                   Date: 20.11.2018 

  

E-TENDER NOTICE  

 FOR THE WORK OF  

SUPPLY, INSTALLATION, COMMISSIONING AND TESTING OF 100 kWp GRID CONNECTED 

SOLAR PHOTO-VOLTAIC POWER PLANT (WITHOUT BATTERY BACKUP) FOR CMPDI, RI-V, 

NEW OFFICE BUILDING AT BILASPUR.   

  

1. Tenders are invited on-line on the website http://coalindiatenders.gov.in from the eligible 

bidders having - Digital Signature Certificate (DSC) issued from any agency authorized by Controller 

of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the 

Root Certificate of CCA, for the following work.  

 

Name of work  Estimated cost  Earnest 

Money  

Completion 

Period  

Supply, Installation, Commissioning 

and Testing of 100 kWp Grid 

connected Solar Photo-Voltaic Power 

Plant (without battery back-up) on the 

roof top of Office Building of RI-V, 

Bilaspur, C.G., consisting of all Civil, 

Electrical and Mechanical Works and 

all  other accessories and facilities 

required to complete the work 

successfully.  

 

 

Rs. 5428611.00 

 

 

Rs. 67860.00 

 

 

120 days  

a.   

Tender Inviting Authority  Contact Person(s)/Tender Dealing 

Officer(s)  

Regional Director, RI-V, CMPDIL 

 CMPDI Office Building, 

CMPDI Colony, Seepat Road, 

Bilaspur – 495006, C.G.  

 General Manager(E&M), RI-V, CMPDIL  

 CMPDI Office Building, 

CMPDI Colony, Seepat Road, 

Bilaspur – 495006, C.G.   

  

2.   Time Schedule of Activities  

 

Sl. 

No.  

Particulars  Time Schedule  

a.  Tender e-Publication date    

  

  

Date and Time as mentioned in 

the website  

b.  Document download start date  

c.  Document download end date  

d.  Bid Submission start date  

e.  Pre-bid meeting (Not for this tender) 

f.  Bid submission end date  

g.  Start date for seeking Clarification on-line  

h.  Last date for seeking Clarification on-line  

i.  Last date of receipt of EMD   

J.  Bid Opening date  

  

 NOTE :( Important):- Auto Extension of critical dates may be done as per clause 14 of the NIT.  
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3.  Deposit of Bid Security (EMD):   

  

3.1 The bidder will have to submit EMD through ONLINE mode only. In online mode the bidder can 

make payment of EMD either through net-banking from designated Bank(s) or through NEFT/RTGS 

from any Scheduled Bank. In case of payment through net banking the money will be immediately 

transferred to the designated bank account of CMPDIL. In case of NEFT/RTGS the bidder will have 

to make payment as per challan generated by the system on e-Procurement portal and will have to 

furnish online the UTR Numbers before submission of the bid. Bidder will be allowed to submit his/her 

bid only when the EMD is successfully received in CMPDIL Bank Account and the information flows 

from the bank to e-Procurement system.  

  

3.2 In case of exemption of EMD the scanned copy of document (attested by a notary public) in 

support of exemption will have to be uploaded by the bidder during bid submission. However, this 

option is to be enabled only in those cases where the exemption of EMD is allowed as per NIT. There 

is NO EMD EXEMPTION for this work. 

  

NOTE:  

  The process of submission of EMD should be initiated preferably at least 24 hours before End Date 

and Time of Bid Submission to avoid any system related problems or issues in the payment gateway.  

  

Clarification: No exemption of EMD for any bidder. However, in the online portal, if option of 
exemption of EMD is mentioned as YES, then it is only to facilitate the bidder to upload detail of EMD 
in case of foreign currency.  

4. Pre-bid Meeting: The pre-bid meeting shall be held in the office of Tender Inviting Authority 

on the scheduled date & time, only if specified online. Non-attendance of pre-bid meeting will not be 

a cause for disqualification of the bidder and it shall be presumed that the bidder does not require 

any clarification. The purpose of the pre-bid meeting will be to clarify issues.  

5. Clarification of Bid: The bidder may seek clarification on-line within the specified period. 

However, the management will clarify, as far as possible, only the relevant queries.  

6. User Portal Agreement : The bidders have to accept unconditionally the online user portal 

agreement which contains the acceptance of all the Terms and Conditions of NIT including General 

and Special Terms & Conditions and other conditions, if any, along with on- line undertaking in 

support of the authenticity of the declarations regarding the facts, figures,  information  and  

documents  furnished  by  the  Bidder  on-line  in  order  to become an eligible bidder. No conditional 

bid shall be accepted.  

7. Eligible Bidders: In order to submit the bid, the bidders have to get themselves registered 

online on e-Procurement portal of CIL (https://coalindiatenders.gov.in) with valid Digital Signature 

Certificate (DSC). The bidders should have a Digital Signature Certificate (DSC) issued from any 

agency authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced 

up to the chain of trust to the Root Certificate of CCA. The invitation for bid is open to all bidders 
having eligibility to participate as per eligibility criteria stipulated in clause No: 8 of the NIT. 

  

8. Eligibility Criteria:   

8.1 Work Experience: The intending tenderer in its name or as a member of a Joint Venture (to the 

tune of its proportionate share), having experience of successfully completed similar works, as a 

prime contractor during last 7 (seven) years ending last day of month previous to the one in which 

bid applications are invited (i.e. eligibility period) should be either of the following:-    

  

Three similar completed works each costing not less than the amount equal to 40% of the estimated 

cost.                

Or   

https://coalindiatenders.gov.in/
https://coalindiatenders.gov.in/
https://coalindiatenders.gov.in/
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Two similar completed works each costing not less than the amount equal to 50% of the estimated 

cost.    

Or     

One similar completed work costing not less than the amount equal to 80% of the estimated cost.  

The work experience of only those works shall be considered for evaluation purpose, which are 

completed on or before the last day of the month previous to one in which e-Tender has been invited 

(date should be mentioned). The experience of incomplete/ ongoing works as on the last date 

of eligibility period will not be considered for evaluation. If the referred work includes 

construction as well as maintenance after construction, the experience of such work may be 

considered as acceptable, if the construction part is completed on last day of eligibility period, 

even if, maintenance work is going on, and the certificate issued clearly stipulates the same.    

While considering the value of completed works, the full value of completed works will be considered 

whether or not the date of commencement is within the said 7 (seven) years period.   

The cost of previous completed works shall be given a weightage to bring them at current price level 

by adding 5% for each completed year (total number of days/365 considering 365 days per year).This 

weightage will be applicable after the end date of experience (date of completion of work) before the 

last day of month previous to one in which e- tender has been invited.   

In case the bidder is not a prime contractor but a sub-contractor, the bidder experience as 

subcontractor will be taken into account, against suitable document that the contract in support of 

qualification is a sub contract in compliance with the provision of sub contracts in the original contract 

awarded to a prime contractor. The documents may be issued by owner/ Govt. department on behalf 

of the owner.  

The definition of similar work shall be as follows:   

“Supply, Installation, Commissioning and testing of grid connected solar power plant as per 

MNRE guidelines including all allied civil, electrical and mechanical works”   

In respect of the above eligibility criteria the bidders are required to furnish the following information 

on-line.   

i. Start date & End date of each qualifying experience (similar work).  

ii. Agreement number/Work Order number of each experience.  

iii. Name and address of Employer /Issuing authority for such Work Order for each experience 

certificate.  

iv. Percentage (%) share of each experience (100% in case of an individual/proprietorship firm 

or a partner in a partnership firm and the actual % (percentage) of share in case of a Joint-Venture.   

v. Executed Value of Work against each experience certificate.   

vi. Confirmation in the form of Yes/No regarding submission of similar work experience as 

defined in the NIT.   

8.2. Financial-Turnover: Average annual financial turnover during the last 03(three) years ending 

31st March of previous financial year should be at least 30% of the estimated cost put to tender.   

(The “Previous Financial Year” shall be computed with respect to the e-Publication date of NIT).  

The intending bidder must submit documentary evidence, in support of above, in the form of certificate 

from chartered accountant or audited balance sheet or suitable acceptable documents.  

Financial turnover shall be given a simple weightage of 5% per year to bring them at current price 

level while evaluating the qualification requirement of the bidder. Such weightage shall be considered 

from the end date of financial year. Updating will be considered for full or part of the year (total no. of 

days/365) i.e. considering 365 days in a year, till the last day of month previous to one in which bid 

has been invited.  
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In respect of the above eligibility criteria the bidders are required to furnish the following information 

on-line:   

i) Annual financial turnover of each of the last 3 years (last three years shall be considered as 

stated above).    

ii) Name of the Chartered Accountant issuing the Profit and Loss A/c or the Turnover-   certificate.  

iii) Membership-Number of the Chartered Accountant (CA). 

iv) Date of issue of financial turnover certificate by the CA.  

If the bidder does not submit turnover value and certificate of any year, out of the 3 years system will 

not disqualify him and instead shall consider all three years for computing the average by assuming 

a value of zero for year/year(s), for which no information is given by the bidder.  

8.3 Permanent Account Number (PAN): The bidder should possess Permanent Account 

Number (PAN) issued by Income tax department, Govt. of India.   

In respect of the above eligibility criteria the bidders are required to furnish the following information 

on-line:   

Confirmation regarding possessing of Permanent Account Number(PAN) issued by Income Tax 

department, Govt. of India in the form of Yes / No.   

8.4 Goods and Service-Tax (Not Applicable for Exempted Goods/Services):  

 The bidder should be either   

a. GST Registered Bidder/ Dealer (but not under Composition Scheme)  

                            OR  

b. GST unregistered Bidder/ Dealer   

In respect of the above eligibility criteria the bidder is required to furnish the following information 

online:  

i). Confirmation in the form of Yes/No regarding possessing of required document as enlisted in NIT 

with respect to GST status of the bidder.  

Scanned copy of documents to be uploaded by bidders in support of information/ declaration 

furnished online by the bidder against Eligibility Criteria as Confirmatory Document  

The following documents depending upon the status w.r.to GST as declared by Bidder in the BOQ 

sheet: 

  

Status: GST registered Bidder/ Dealer: (but not under Composition Scheme)  

Document: GST Registration Certificate (i.e. GST identification Number) issued by appropriate 

authority.  

  

Status: GST unregistered bidder/Dealer:  

Document: A Certificate from a practicing Chartered Accountant having membership number with 

Institute of Chartered Accountants of India certifying that the bidder is GST unregistered bidder/dealer 

in compliance with the relevant GST rules.  

If turnover of bidder exceeds exemption limit, the bidder must have GST registration as per GST Act 

and rules.  

8.5 Digital Signature Certificate (DSC):  

If the bidder himself is the DSC holder bidding on-line, then no document is required. However, if the 

DSC holder is bidding online on behalf of the bidder, then the Power of Attorney or any sort of legally 

acceptable document for the authority to bid on behalf of the bidder is required.  

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT):  

1. If the bidder himself is the DSC holder bidding on-line then no document is required.   

However  
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If the DSC holder is bidding online on behalf of the bidder then the Power of Attorney or any sort of 

legally acceptable document for the authority to bid on behalf of the bidder  

8.6 Undertaking:  

A commitment is to be uploaded in the form of UNDERTAKING on Bidder’s letter head as per the 

format given in the bid document (Annexure-A2).  

Undertaking is about the genuineness of information furnished online, authenticity of scanned copy 

of documents uploaded and about other commitments.  

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT)  

8.7 Legal Status of the bidder:  

  

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT) 

  

                Any one of the following documents:   

1. Affidavit or any other document to prove proprietorship/ Individual status of the bidder.   

2. Partnership deed containing name of partners   

3. Memorandum & Article of Association with certificate of incorporation containing name of 

bidder.  

8.8 CMPF Registration: The contactor shall get himself registered under CMPF and get the 

registration number or code number allotted for the specific establishments within reasonable time 

and submit the same to the employer which are to be obtained before the payment of first on account 

bill. 

In respect of the above eligibility criteria the bidders are required to furnish the following information 

on-line: 

1. Confirmation regarding possessing of CMPDI registration certificate in the form of yes/no.  

9. Submission of Bid:   

 

9.1 The bidder will have an option for submitting EMD through ONLINE mode only (in INR).  

 

9.2 Online Registration: In order to submit the Bid, the bidders have to get themselves registered 

online on the e-Procurement portal of CIL (https:/coalindiatenderstenders.gov.in) with valid Digital 

Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying –Authority 

(CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate of CCA. 

The online Registration of the Bidders on the portal will be free of cost and one time activity only. The 

registration should be in the name of bidder, whereas DSC holder may be either bidder himself or his 

duly authorized person. All the bids are to be submitted online and on the website 

https://coalindiatenders.gov.in. No bid shall be accepted offline.  

 

 

9.3 User Portal Agreement: The bidders have to accept unconditionally the online user portal 

agreement which contains the acceptance of all the Terms and Conditions of NIT including General 

and Special Terms & Conditions and other conditions, if any, along with online undertaking in support 

of the authenticity of the declarations regarding the facts, figures, information and documents 

furnished by the Bidder on-line in order to become an eligible bidder. No conditional bid shall be 

accepted.  

 

 

9.4 System Requirement: It is the bidder’s responsibility to comply with the system requirement 

i.e. hardware, software and internet-connectivity at bidder’s premises to access the e-tender website. 

Under any circumstances, CMPDI shall not be liable to the bidders for any direct/indirect loss or 
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damages incurred by them arising out of incorrect use of the e-tender system or internet connectivity 

failures.  

 

 

9.5 In the undertaking given by bidder online, there will be provision for penal action, if any 

information/ declaration furnished online by the bidder against eligibility criteria is found to be wrong 

at any stage which changes the eligibility status of the bidder.  

 

 

9.6 The information will be provided by the bidder by filling up relevant data through a form in an 

objective and structured manner. The software will use the information provided by the bidders to 

evaluate the technical bid automatically.  

 

 

9.7 The bidder should strictly comply with following instructions:  

 

 

10) The bidders are requested to submit offers online giving reference to this tender notice number 

and date containing offers in two parts in the links cover-I and cover-II.  Ii) Two parts of the 

bid should contain the details as follows:  

  

 Part-I/cover-I:  

  

i) Letter of bid.    

ii) Details of Earnest Money.  Iii) Information on Eligibility/Qualifying criteria as detailed at Clause 

No.8 including necessary scanned documents as elaborated there.   

    

 Part II/cover-II:    

  

10. Prices only in the Excel format as indicated in the Bid document.  

  

 9.8.   Confirmatory Documents:   

  

All the confirmatory documents as enlisted in the NIT in support of online information furnished by the 

bidder are to be uploaded in Cover-I by the bidder, while submitting the bid online.   

  

All the bidders are to submit the information in objective manner confirmed by the uploaded 

documents. The documents related to the furnished online information, based on which the auto 

evaluation takes place will be considered. If the bidder uploads any other document, it will be given 

no cognizance.  

  

The scanned copy of following documents will be submitted by the bidder online while submitting bid 

under Cover-I (Part-I).  

   

Sl.  

N

o.  

Documents related to  

Eligibility Criteria  

Scanned copy of documents to be uploaded by 

bidder in support of information/declaration 

furnished online by the bidder against Eligibility 

Criteria(confirmatory documents)  

1.  Letter of Bid (LOB)  Letter of Bid (LOB) on the bidder’s letter head, in 

prescribed format (Annexure- I)  
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2.  Work Experience  

(Ref: clause: 8.1 of NIT)  

For work experience bidders are required to submit 

Satisfactory Work Completion Certificate issued by the 

employer against the Experience of similar work 

containing all the information as sought on-line. In case 

of Sub-contractor suitable document(s) as per provision 

of eligibility, if applicable. Work order, BOQ and/or TDS 

may be sought during clarification or along with 

deficient/shortfall documents.   

3.  Financial Turnover  

(Ref: clause: 8.2 of NIT)  

Financial Turnover certificate for last 3 (three) financial 

years issued by a Practicing Chartered Accountant 

having a membership number with Institute of 

Chartered Accountants of India.   

4.  Valid Permanent 

Account  

Number (PAN)  

(Ref: clause 8.3 of NIT)  

Copy of PAN card issued by Income Tax department, 

Govt. of India  

5.  GST Registration (Ref:  

clause 8.4 of NIT)  

The following documents establishing the status of 

bidder w.r.t GST as declared by Bidder in the BOQ 

sheet: a) Status: GST registered Bidder/Dealer -   

Document: GST Registration Certificate (i.e. GST 

identification Number) issued by appropriate authority.    

b) Status: GST unregistered bidder / Dealer -   

Document: A Certificate from a practicing Chartered 

Accountant having membership number with Institute of 

Chartered Accountants of India certifying that the 

bidder is GST unregistered bidder/ dealer in 

compliance with the relevant GST rules.   

6.  Authorization for Digital 

Signature Certificate  

If the bidder himself, bidding on-line, is the DSC holder 

then no document is required. However, if the DSC 

holder is bidding online on behalf of the bidder then the 

Power of Attorney or any sort of legally acceptable 

document for the authority to bid on behalf of the bidder.  

7.  Undertaking  A commitment is to be uploaded in the form of 

UNDERTAKING on Bidder’s letter head as per the 

format given in the bid document (Annexure: A-2). 

Undertaking is about the genuineness of information 

furnished online, authenticity of scanned copy of 

documents uploaded and about other commitments.  

8.  Mandate  Form  for  

Electronic Fund 

Transfer.  

Conformation in form of Yes/No. Copy of Mandate form 

duly filled in as per Performa. (Annexure: A-3).  

9.  Legal Status of the 

bidder  

Any one of the following document :  

i. Affidavit  or  any other  document 

to prove Proprietorship/Individual status of the bidder.  

ii. Partnership deed containing name of partners 

iii. Memorandum & Article of Association with 

certificate of incorporation containing name of bidder.  



 

CMPDI RI-V BILASPUR 8 

 

TENDER DOCUMENT FOR SOLAR POWER PLANT AT RI-V, BILASPUR 

10. CMPF registration (ref. 

Clause No. 8.8 of NIT) 

CMPF Registration Certificate issued from CMPF 

Authorities/Self declaration from bidder that he shall 

submit the CMPF registration or code number before 

the payment of RA bill. 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any 

additional/ other relevant documents to support the information/declaration furnished by 

bidder online against eligibility criteria may also be attached by the bidder in the same file to 

be uploaded against respective eligibility criteria.  

 

 

9.9   Letter of Bid:   

The format of Letter of Bid (as given ‘ANNEXURE-I’) will be downloaded by the bidder and will be 

printed/ typed on his letter head. This document will be signed by the bidder or any authorized person 

of bidder or a DSC holder, bidding online with authorization from the bidder and the scanned copy of 

the same will be uploaded during bid submission in cover-I. This will be the covering letter of the 

bidder for his submitted bid. The content of the “Letter of Bid” uploaded by the bidder must be the 

same as per the format downloaded from website and it should not contain any other information, 

which contradicts the content and spirit of the original format of LoB.   

The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not require 

any physical signature. However, if the Letter of Bid (LoB) bears the physical signature in addition to 

the digital signature of DSC holder, it will be accepted without questioning the identity of person 

signing the Letter of Bid.  

  

If there is any change in the contents of Letter of Bid uploaded by bidder, as compared to the format 

of Letter of Bid uploaded by the department with NIT document, then the LoB shall be requested 

under the head Confirmatory documents and subsequently accepted or rejected as applicable.  

                   

9.10   Price- Bid/ Cover-II/ Part-II:   

The Price bid containing the Bill of Quantity will be in (dot) xls format (password protected) and will 

be uploaded during tender creation. This will be downloaded by the bidder and the bidder will quote 

the rates for all the items on this Excel file. Thereafter, the bidder will upload the same Excel file 

during bid submission in Cover-II. The Price-bid will be in Item Rate BOQ format and the bidder will 

have to quote for all the tendered items. The L-1 will be decided on overall quoted value (i.e. Cost to 

company). The Price-bids of the bidders will have no condition. The Price Bid which is incomplete 

and not submitted as per instruction given above will be rejected. Any alteration/modification in the 

Excel format may lead to rejection of bid.  

  

(While quoting the rates for the individual items, the bidders must ensure that particulars of the item 

within the cell is clearly visible to them by expanding it, wherever required and any rate quoted by the 

bidder will be considered for the complete item as put to tender).  

  

The L-1 bidder will be decided based on cost to the Company. Prior to quoting the rates in the BOQ 

file, the bidder will select the appropriate Goods and Service tax (GST), status from the following list 

given in the BOQ:  

  

I. GST Registered Bidder, OR  

II. GST Unregistered Bidder  

The Price bid file will be digitally signed and uploaded by the bidder in Part-II / Cover-II.   

  

10.  SYSTEM FOR DECISION OF L-1:  

The L1 bidder will be decided based on Overall Quoted Value (i.e. Cost to the Company). The system 

for decision of L-1 bidder will be as follows:  
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Case – 1: Works / Services for which INPUT TAX CREDIT is not available to the Company. The 

overall bid price (Cost to Company) will be rates quoted by the bidder plus applicable rate of GST 

(Goods & Service Tax). The ranking of the Bidders will be decided based on ‘Cost to  

Company’ price. The lowest cost to company price will be ranked as L-1, the next higher price as L-

2 and so on calculated by the system.   

  

Case – 2: Works / Services for which INPUT TAX CREDIT is available to the Company.  

The overall bid price (Cost to Company) will be rates quoted by the bidder only; GST (Goods & 

Service Tax) will not be added in this case. The ranking of the Bidders will be decided based on  

‘Cost to Company’ price. The lowest cost to company price will be ranked as L-1, the next higher 

price as L-2 and so on calculated by the system.   

  

The Contract Value will be the value of the ‘Rates quoted by bidder plus amount of GST. The liability 

of payment of GST by the contractor registered under GST will lie with the contractor. The payment 

of GST would be made to the contractor only on submission of Bill / Invoice in accordance with the 

provision of GST Rules. In case of unregistered bidder, the applicable GST will be paid by CMPDIL 

directly to the concerned Tax Authority.  

The Tax Invoice raised by the supplier must be in compliance of relevant GST Acts, rules & 
notifications made thereunder and should bear the GSTIN number for the supply to RI-V, CMPDI as 
given below:   
  

State  Unit / HQ  City  GSTIN  

(Provisional ID)  

        

  

In addition to above, if any other tax/duties are levied over supply of such goods or services in future, 
it shall be paid extra.  
E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be 
arranged by the supplier. However, the e-way bill will be arranged by CMPDIL if the supplier/Vendor 
is unregistered one or if provisions of the relevant Act and the rules made there under specifically 
states that the e-way bill is required to be issued by recipient of goods.)  
  

TDS: The TDS, if applicable, shall be made at applicable rate from the payment made or credited to 
the supplier.   
The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete and not 

submitted as per instruction given above will be rejected.  

   

11. Taxes and Duties:  

  

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) 

only) and other levies, royalty, building and construction workers cess (as applicable in States) 

payable by the bidder/Contractor under the Contract, or for any other cause as applicable on the last 

date of submission of Bid, shall be included in the rates, prices and the total Bid Price submitted by 

the Bidder. Applicable GST either payable by bidder or by company under reverse change 

mechanism shall be computed by system in BOQ sheet as per predefined logic.   

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants 

etc. as may be attendant upon execution and completion of works shall also be included in the rates, 

prices and total Bid price submitted by the bidder.  

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or 

any increase over the rate existing on the last date of submission of Bid shall be reimbursed by the 

company on production of documentary evidence in support of payment actually made to the 

concerned authorities.  
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Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable 

from the contractor. The details of such duties, taxes and other levies along with rates shall be 

declared by the bidder.   

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST 

& GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by 

service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would 

be made only on the latter submitting a Bill/invoice in accordance with the provision of relevant GST 

Act and the rules made thereunder and after online filing of valid return on GST portal. Payment of 

GST & GST Compensation Cess is responsibility of the service provider/contractor.  

However, in case bidder/contractor is GST unregistered bidder/dealer in compliance with GST rules, 

the bidder/dealer shall not charge any GST and/or GST Compensation Cess on the bill/invoice.  In 

such case, applicable GST will be deposited by CIL/Subsidiary directly to concerned authorities.   

Input tax credit is to be availed by Paying Authority as per rule.  

If  CMPDIL fails to claim Input Tax Credit (ITC)  on eligible Inputs, input services and Capital Goods 

or the ITC claimed is disallowed due to failure on the part of supplier / vendor of goods and services 

in incorporating the tax invoice issued to CMPDIL in its relevant returns under GST, payment of CGST 

& SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, 

issue of proper tax invoice or any other reason whatsoever, the applicable taxes &  cess paid based 

on such Tax invoice shall be recovered from the current bills or any other dues of the supplier / vendor 

along with interest, if any. The contactor shall upload his invoices in their GSTR-1 before claiming his 

bills from CMPDI. 

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not 

be subject to variations on any account except to the extent variations allowed as per the conditions 

of the contract of the bidding document.  

The Company reserved the right to deduct / withheld any amount towards taxes, levies etc. and to 

deal with such amount in terms of the provisions of the Statute or in terms of the direction of any 

statutory authority and the Company shall only provide with certificate towards such deduction and 

shall not be responsible for any reason whatsoever.   

12. Opening and Evaluation of Bids:  

  

i) Bid evaluation shall be done after taking into consideration overall quoted price by the bidder 

and effect of Goods and Services Tax (GST), GST Compensation Cess etc. as applicable. L-1 will 

be decided on the basis of Cost to Company.  

  

ii) After completion of process, the documents submitted by L-1 bidder in Cover-I will be 

downloaded by the Evaluator and shall be put up to the Tender Committee. The Tender Committee 

will examine the uploaded documents against information/declarations furnished by the L-1 bidder 

online. If it confirms to all of the information/ declarations furnished by the bidder online and does not 

change the eligibility status of the bidder then the bidder will be considered eligible for award of 

Contract.  

  

iii) In case the Tender Committee finds that there is some deficiency in uploaded documents by 

L-1 bidder then the same will be specified online by Evaluator, clearly indicating the 

omissions/shortcomings in the uploaded documents and indicating start date and end date allowing 

07 days (7 x 24 hours) time for online re-submission by L-1 bidder. The L-1 bidder will get this 

information on their personalized dash board under “Upload confirmatory document” link. Additionally, 

information shall also be sent by system generated email and SMS, but it will be the bidder’s 

responsibility to check the updated status/information on their personalized dash board regularly after 

opening of bid. No separate communication will be made in this regard. Non-receipt of e-mail and 

SMS will not be accepted as a reason of non-submission of documents within prescribed time. The 
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bidder will upload the scanned copy of all those specified documents in support of the information/ 

declarations furnished by them online within the specified period of 07 days. If the L1 bidder fails to 

submit the specified document/s in 07 (seven) day time or the uploaded documents still contain some 

deficiency, additional time of 05 days (05 x 24 hours) may be given to the L-1 bidder for re-submission, 

indicating start date and end date for re-submission of such document/s. It must be noted that 

maximum 2 chances, as explained above shall be given.  

iv) The tender will be evaluated on the basis of documents uploaded by L-1 bidder online. The 

L1 bidder is not required to submit hard copy of any document through offline mode. Any document 

submitted offline will not be given any cognizance in the evaluation of tender.  

  

v) In case the L-1 bidder submits requisite documents online as per NIT, then the bidder will be 

considered eligible for award of Contract.  

  

vi) In case the L-1 bidder fails to submit requisite documents online as per NIT; or, if any of the 

information/declaration furnished by L-1 bidder online is found to be incorrect by Tender Committee 

during evaluation of scanned documents uploaded by bidder, which changes the eligibility status of 

the bidder, then his bid shall be rejected and EMD of L-1 bidder will be forfeited.  

  

vii) In case the L-1 bidder is technically eligible but rejection is due to high rate quoted by him 

then the tender shall be cancelled and retendered.  

  

viii) In case the L-1 bidder is rejected due to non-compliance of confirmatory documents, then the 

L-2 bidder will become L-1 bidder and Confirmatory Documents of L-2 bidder shall be evaluated by 

Tender  

Committee and the process shall be followed as mentioned in Clause no.(i) to (v) above.  

  

ix) The process as mentioned at Clause no. (viii) shall be repeated till the work is either awarded 

or all the eligible bidders are exhausted.  

x) In case none of the bidders complies the technical requirement, then re-tender will be done.  

  

xi) It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the required 

documents as mentioned above.  

  

xii) Penal Provisions: If the L-1 bidder happens to be defaulter upon verification of documents 

uploaded, 100% EMD of defaulting bidders will be forfeited.  

  

Note: The penal provisions will be squarely applicable to all those firms whose documents are 

examined on account of treating them as L1 successively.  

  

13. Abnormally high rate (AHR) & Abnormally low rate (ALR) items:  

If the bid of the successful bidder is seriously unbalanced in relation to the company’s estimate of the 

cost of the word to be performed under the contract, the employer may require the bidder to produce 

detailed price analysis for any or all items of the bill of quantities, to demonstrate the internal 

consistency of those prices with the methods and scheduled proposed.  

  

Additional Performance Security shall be applicable if the bid price is below 15% of justified cost. The 

amount of such additional performance security shall be the difference between 85% of the estimated 

cost put to tender and quoted price. Additional Performance Security shall be furnished by bidder 

along with normal performance security. Failure to submit such additional performance security may 

result into termination of the contract.  

  

This Additional Performance Security will not carry any interest and shall be released in the following 

manner.  

i. 30% of additional performance security will release after 60% of the total work is completed. 
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ii.  50% of additional performance security will release after 80% of the total work is completed.  
iii. 100% of additional performance security will release after total work is completed. 
  

Additional performance security may be furnished in any of the forms as applicable for performance 

security  

14. Auto Extension of Critical Date:  

If number of bids received online is found to be less than 03(three) on end date of bid submission 

then the following critical dates of the Tender will be automatically extended initially for a period of 

02(two) days ending at 17.00 hrs.; and, if the number of bids still remains less than 03(three) then for 

another 05(five) days ending at 17.00 hrs.:  

· Last date of submission of Bid.  

· Last date of receipt of EMD.  

· Date of Opening of Tender.  

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-

Procurement Portal then the same is to be rescheduled to the next working day.  

This extension will be also applicable in case of receipt of zero bid.  

Note:  1.The validity period of tender shall be decided based on the final end date of submission of 

bids.  

2. The auto extension shall work on the basis of number of bids received only. It may so happen 

that any of these bids may be eventually rejected during Tender Opening, Technical evaluation or 

further process of evaluation resulting the total number of valid bids becoming less than 03(three).  

3. After two extensions, the tender shall be opened irrespective of available number of bids on 

the extended date of opening of tender.  

15. One Bid per Bidder: Each Bidder shall submit only one bid, either individually, or as a partner 

in a partnership firm or a Public Limited / Private Limited Company or any legal entity. A Bidder who 

submits or participates in more than one Bid (other than as a sub-contractor or in cases of alternatives 

that have been permitted or requested) will cause all the proposals with the bidders’ participation to 

be disqualified.  

16. Refund of EMD:  

a). If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of rejected 

bidders will be refunded at any stage directly to the account from where it had been received(except 

the cases where EMD is to be forfeited).  

b). No claim from the bidders will be entertained for non-receipt of the refund in any account other 

than the one from where the money is received.  

c). If the refund of EMD is not received by the bidder in the account from which the EMD has been 

made due to any technical reason, then it will be paid through conventional system of payment. For 

this purpose, if required, Tender Inviting Authority will obtain the Mandate-Form from the Bidder.  

d). In case the tender is cancelled, then EMD of all the participating bidders will be refunded unless 

it is forfeited by the department.  

e). If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then 

his/her EMD will be refunded automatically after the opening of tender.  

f). The EMD of successful bidder (on award of Contract) will be retained by CMPDIL and will be 

adjusted to Performance Security Deposit. 
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17. Site- visit:  

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and 

examine the Site of Works and its surrounding, approach road, soil condition, investigation report, 

existing works, if any, connected to the tendered work, drawings connected to the work, if / as 

available and obtain all information that may be necessary for preparing the Bid and entering into a 

contract for execution of the works. The cost of visiting the Site shall be at the Bidder’s own expense.  

17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the 

working conditions and other prevalent conditions and fluctuations thereto whether he/she/they 

actually visits the Site /Area or not and has taken all the factors into account while quoting his/her/their 

rates.  

17.3 The Bidder is expected, before quoting his rate, to go through the requirement of 

materials/workmanship, specification, requirements and conditions of contract.  

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid 

document (if available), supplemented by any information available to the Bidder.  

18. Cost of Bidding: The bidder shall bear all costs associated with the preparation and 

submission of his bid and the Employer will, in no case, be responsible or liable for those costs.  

19. Technical Specifications: The tenderer shall closely study all specifications in detail, which 

govern the rates for which he is tendering.  

20. Currencies of Bid and Payment: The unit rates and prices shall be quoted by the Bidder 

entirely in Indian Rupees only.  

21. Commencement of Work: The work should be completed within the stipulated period and 

the date of commencement shall be reckoned from within 10 days of issuing work order or actual 

handover the site whichever is earlier.  

22. Handing Over of Site: On completion of the work all rubbish, debris, brick bats etc. shall be 

removed by the contractor at his/their own expense and the site cleaned and handed over to the 
company and he/they shall intimate officially of having completed the work as per contract.   

23. Deployment of Manpower and Machineries: The tenderer(s) will deploy sufficient number 

and size of equipment /machineries/vehicles and the technical/ supervisory personnel required for 

execution of the work.  

24. Change in Constitution of the Contracting Agency: Prior approval in writing of the 

company shall be obtained before any change is made in the constitution of the contracting agency, 

otherwise it will be treated as a breach of Contract.  

25. Canvassing in Tender: Canvassing in connection with the tenders in any shape or form is 

strictly prohibited and tenders submitted by such tenderers who resort to canvassing shall be liable 

for rejection.  

26. Letter of Acceptance (LOA)/Work Order/Agreement: The Bidder, whose bid has been 

accepted, will be notified on-line of the award and also by registered post/speed post by the employer 

prior to expiration of the bid validity period. The L-1 bidder will get the information regarding award of 

work on their personalised dash-board on-line. On receipt of Letter of Acceptance (LOA)/Work Order 

of the tender, issued by the company, the successful tenderer shall execute contract agreement in 

the company's prescribed form for the due fulfillment of the contract. Failure to enter into the required 

contract within the specified period in the work order shall entail cancellation of LOA/work order and 

forfeiture of the Earnest Money. The written contract to be entered into between the contractor and 

the company, shall be the foundation of the rights of both the parties and the contract shall not be 

deemed to be executed until the contract is signed by both the parties i.e. Contractor and the 

Company.  
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27. Bid Validity: The Bid Validity Period will be 120 (one hundred twenty) days from the end date 

of bid submission. The validity period of tender shall be decided based on the final end date of 

submission of bids. In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request the bidders to extend the period of validity for a specified additional period. The 

employer’s request and the bidder’s responses shall be made in writing. A bidder may refuse the 

request without forfeiting his bid security. A bidder agreeing to the request will not be required or 

permitted to modify his bid. The tenderer shall not, during the said period or within the period extended 

by mutual consent, revoke or cancel his tender or alter the tender or any terms/conditions thereof 

without consent in writing of the company. In case the tenderer violates to abide by this, the Company 

will be the Company will be entitled to take action as per clause No.30 (Modification and Withdrawal 

of Bid) of NIT  

28. Modification and Withdrawal of Bid:  

Modification of the submitted bid shall be allowed on-line only before the deadline of submission of 
tender and the bidder may modify and resubmit the bid on-line as many times as he/she/they may 
wish.   

Bidders may withdraw their bids online within the end date of bid submission and their EMD will be 

refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in that 

particular tender. For withdrawal of bid after the end date of bid submission, the bidder will have to 

make a request in writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue 

of work order/LOA with the following provision of penal action:  

   

1. The EMD will be forfeited and    

2. The bidder will be debarred for 1(One) year from participating in tenders in 

CMPDIL/Subsidiary.   

The Price-bid of all eligible bidders including this bidder will be opened and action will follow as under:  

i).  If the bidder withdrawing his bid is other than L 1, the tender process shall go on.   

ii).  If the bidder withdrawing his bid is L-1, then re-tender will be done.   

Penal action against clauses above will be enforced from the date of issue of such order.   

iii)  The standard operating procedure to handle withdrawal of bid after end date of submission is shall 

be as follows:   

Standard Operative Procedure (SOP) for managing the cases of Withdrawal of Bids in e-

Procurement System of CIL/Subsidiary   

I. The Mode of Withdrawal:  

A. Online Withdrawal of Bids:  

a. The system of online withdrawal is available on the portal up to end date of bid submission, 

where any bidder can withdraw his/her bid which will attract no penal action.  

b. The system of online withdrawal beyond end date of bid submission and till award of contract 

is not available. The bidder can withdraw their bid only offline, which may be considered except for 
some exceptional cases as mentioned in clause below, either with or without imposition of penalty.    

B. Offline Withdrawal of Bids :  

a. A partner of bidder(in case of JV and partnership firms) whose DSC is registered on the e-

Procurement portal can access the portal for online withdrawal but when there is a split in the business 

relationship, the partners whose DSC is not registered on the portal do not have the option of online 

withdrawal of bid. Hence such partners may opt to use offline method of withdrawal of his/her offer 

(or express his disassociation from the bidder organization).  

b. Offline withdrawal of bid, beyond end date of bid submission and till award of contract, may 

be considered by the tender committee.  



 

CMPDI RI-V BILASPUR 15 

 

TENDER DOCUMENT FOR SOLAR POWER PLANT AT RI-V, BILASPUR 

II. Acceptance of withdrawal by Tender Committee:  

Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender Committee 

for deliberation and further course of action.  

The decision of Tender Committee will be binding on the tenderer. 

29. Performance Security:  

Performance Security should be 5.0% of contract amount and should be submitted within 28 days of 

issuance of LOA by the successful bidder in any of the form given below:  

  

29.1 Bank Guarantee: A Bank Guarantee in the form given in the bid document from any Scheduled 

bank. The BG issued by outstation bank shall be operative at its local branch at  

……..or branch at……………………..   

NOTE:  

Bank Guarantee against Performance Security shall be applicable if the amount of 

Performance Security exceeds Rs. 5.0 lakhs.  

  

The Bank Guarantee shall be issued by a Scheduled Bank / Nationalised Bank on SFMS platform 

and shall be irrevocable and unconditional. CMPDI shall have the powers to invoke it notwithstanding 

any dispute or difference between contractors and CMPDI pending before the court, tribunal, 

arbitrator or any other authority. The issuing Bank have to send the BG details through SFMS platform 

to our bank the details of which are as below:  

  

Name of Bank: State Bank of India, [Information to be furnished as the case may be] Branch:   

IFSC:   

A/c No:  

Address:   

  

• Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged 

in favour of owner.  

• Demand Draft drawn in favour of CMPDI Ltd on any Scheduled Bank payable at its Branch at 

………..   

The Earnest Money/ Bid Security deposited in the form of Bank Guarantee shall be discharged when 

the Bidder has signed the Agreement and furnished the required Performance Security / 1st part of 

security deposit.  

The bid security deposited in the form of Demand draft / cash may be adjusted against the 

Performance security (1st part of security deposit) at bidder’s option.  

If performance security is provided by the successful bidder in the form of bank guarantee it shall be 

issued either –  

a. at Bidder’s option by a Scheduled Bank , or  

b. by a foreign bank located in India and acceptable to the employer.   

c. The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the 

period of contract /extended contract period (if any), whichever is more.  

Failure of the successful bidder to comply with the requirement as above shall constitute sufficient 

ground for cancellation of the award of work and forfeiture of the bid security/ earnest money.  

In addition to the above penal measures, the bidder will not be allowed to participate in the retendering 

process. The bidder may also be debarred from participating in future tenders in the subsidiary for a 

minimum period of 12 Months.  
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30. Postponement of scheduled date(s): The Company reserves the right to postpone the date 

of receipt and opening of tenders or to cancel the tenders without assigning any reason whatsoever.  

31. Public Enterprises preference: The Company reserves its right to allow Public Enterprises 

purchase preference facility as per prevalent policy.  

For withdrawal of bid after the end date of bid submission, the bidder will have to make a request in 

writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work order/LOA 

with the following provision of penal action:   

32. Contract Agreement Document(s): This Tender Notice shall be deemed to be part of the  

Contract Agreement. The “General Terms & Conditions”, Additional Terms & Conditions, Special 

Terms & Conditions(if any), Technical Specifications, drawings(if any) and any other document 

uploaded on portal as NIT document form an integral part of this NIT and shall also form a part of the 

contract agreement.  

33. Sub-letting of Work: No subletting of work as a whole by the contractor is permissible. 

Subletting of work in piece rated jobs is permissible with the prior approval of the department. The 

Contract Agreement will specify major items of supply or services for which the contractor proposes 

to engage sub-contractor/sub-vendor. The contractor may from time to time propose any addition or 

deletion from any such list and will submit proposals in this regard to the Engineer in -

Charge/Designated Officer-in-charge for approval well in advance so as not to impede the progress 

of work. Such approval of the Engineer-in-Charge/Designated Officer-in-Charge will not relieve the 

contractor from any of his obligations, duties and responsibilities under the contract.  

34. Prohibition of Child Labour engagement:  

The contractor/contractual Agencies must not engage any Child Labour during the course of 

execution of the contract work within the meaning and scope of the Child Labour Prohibition & 

Regulation Act-1986 and its relevant Act and Rules amended from time to time by the Govt. of India.  

35. Compliance of Labour Laws:  

a. The contractor shall abide by the rules & regulations of Labour’s Laws applicable in their case 

relating to weekly holidays, overtime allowance, leave with wages and compensatory holidays etc.  

b. The contractor shall strictly implement all relevant provisions enumerated under Contract 

Labour (Regulation & Abolition) Act. 1970 and will submit all statutory documents and records as 

applicable to concerned authorities and shall take full responsibility for obtaining labour license from 

Central/State Authority as per the Act. He/she/they will also ensure timely submission of statutory 

returns as applicable in their case.  

c. The contractor shall not pay less than the specified category of minimum wages to the 

labour engaged by him/her/them as per Minimum Wages Act, 1948 notified by the State Govt. 

or Central Govt. whichever is higher and as may be in force and the payment has to be 

released under the Payment of Wages Act 1936. In this matter the decision of the department 

shall be final and binding. The contractor shall provide benefits / facilities to its employees in 

accordance with the applicable laws to this locality i. e. Chattisgarh. CMPDI shall be kept 

completely indemnified against any liability and consequences thereof. The contractor will be 

responsible to maintain records/documents pertaining to payment of wages to its workmen 

as desired by State/Central Govt. Laws including Payment of Wages Act, 1936, Equal 

Remuneration Act 1976, Payment of Gratuity Act 1972, Employees PF and Miscellaneous 

Provisions Act 1952 & Payment of Bonus Act 1965.   

d. The Contractor should maintain all records in Hindi or English as per the provision made in 

the various statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract 

Labour (Regulation & Abolition) Central Rules, 1971, Minimum Wages Act, 1948, Workmen 

Compensation Act, 1923, Employees State Insurance/Act, 1948 etc. and latest amendment thereof. 

Such records maintained by the contractor shall be open for inspection by the Engineer-in-charge or 

by the nominated representative of the Principal Employer.  
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e. The contractor will strictly regulate the terms of employment of his/her/their employees and 

manage the discipline as per Industrial Employment (standing orders) Act. 1946.  

f. The contractor shall get himself registered under Coal Mine Provident Fund, ESI and 

miscellaneous provisions registration no. or Code no. allotted for the specific establishment within 

reasonable time and submit the same to the employer, which are to be obtained before payment of 

1st on a/c bill. The contractor shall maintain records/document in compliance with the payment of 

bonus Act 1965.   

g. The contractor shall be solely responsible for the payment of wages, including overtime wages 

to the workmen and ensure its timely payment thereof through Bank.  

h. The Contractor shall abide the rules and regulations of Pradhan Mantri Suraksha Yojana.  

i. The contractor or its workmen shall not at any point of time have any claim whatsoever against 

the CMPDI.  

j. The contractor shall indemnify the CMPDI in so far as liability incurred by the CMPDI on 

account of any default by the contractor.  

k. Neither the contractor nor his workmen can be treated as employees of the CMPDI for any 

purposes. They are not entitled for any claim, right, preference etc. over any job/regular employment 

of the CMPDI.  

l. If the contractor fails to discharge his duties or neglects to perform the work agreed to done 
under the agreement, the CMPDI is entitled to terminate this agreement as per clause and get the 

work done by / through other means and claim reimbursement of actual expenses incurred and also 
damages for the loss incurred on account of failure on the part of the contractor to discharge the 
duties or to perform the work under the agreement.  

m. The Contractor shall in addition to any indemnity provided by the relevant clauses of the 

agreement or by law, indemnify and keep indemnified, the CMPDI against all claims, damages or 

compensation under the provisions of Payment of Wages Act, 1936, Minimum Wages Act, 1948, 

Employer's Liability Act, 1938, Workmen’s' Compensation Act, 1923, Employees provident fund, 

Employees State Insurance or any modification thereof or any other law relating thereto and rules 

made there under from time to time, as may be applicable to the contract which may arise out of or 

in consonance of the construction or maintenance or performance of the work under the contract and 

also against costs, charges and expenses of any suit, action or proceedings arising out of any 

accident or injury or death.  

n. Some other labour laws applicable  to establishment engaged in building and other  

construction / civil works are as follows-  

i) The Building and Other Construction Workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996.  

ii) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1997.  

iii) Factory Act 1948 and Trade Union Act 1926.  

  

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, their payment, housing, feeding and transport.  

36. Employment of Local Labour:  

a) Contractors are to employ, to the extent possible, only local project affected people and pay 

wages not less than the minimum wages fixed by the local Government.  

  

b) If a contractor submitted his bid qualifies and does not get the contract because of his being 

not the lowest, he will be prohibited from working as a sub-contractor for the contractor who is 

executing the contract.  

37. Splitting up of the work: The Company does not bind itself to accept the lowest tender and 

reserves the right to reject any or all the tenders without assigning any reasons whatsoever and to 

split up the work between two or more tenderer(s) or accept the tender in part and not in its entirety.  

38. Legal Jurisdiction: Matters relating to any dispute or difference arising out of this tender and 

subsequent contract awarded based on this tender shall be subject to the jurisdiction of District Court 

of the place, where the subject work is to be executed.   
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39. Settlement of Disputes:  

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. 

However, if such disputes take place between the contractor and the department, effort shall be made 

first to settle the disputes at the company level.  

  

The contractor should make request in writing to the Engineer-in-charge for settlement of such 

disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no 

disputes/ claims of the contractor shall be entertained by the company.  

  

 Effort shall be made to resolve the dispute in two stages.  

  

In first stage dispute shall be referred to GM / HOD of the concerned department for the tenders of 

HQ and to the Regional Director of the respective Regional Institute of CMPDIL for the tenders of 

RIs. If difference still persist the dispute shall be referred to a committee constituted by the owner. 

The committee shall have one member of the rank of Director of the company who shall be chairman 

of the committee.  

  

If differences still persist, the settlement of the dispute shall be resolved in the following manner:  

  

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt. 

Departments (except Railways, Income Tax, Customs & Excise duties)/ State Public Sector 

Enterprises shall be referred by either party for Arbitration to the PMA (Permanent Machinery of 

Arbitration) in the department of Public Enterprises.  

  

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought through 

Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by AMENDMENT 

ACT of 2015).  

  

40. Settlement of Disputes through Arbitration:  

  

If the parties fail to resolve the disputes/ differences by in house mechanism, then, depending on the 

position of the case, either the employer/ owner or the contractor shall give notice to other party to 

refer the matter to arbitration instead of directly approaching Court.  

  

The contractor shall, however, be entitled to invoke arbitration clause only after exhausting the 

remedy available under the Clause 40.  

  

i. In case of parties other than Govt. agencies, the redressal of disputes/ differences shall be sought 

through Sole Arbitration as under.  

  

Sole Arbitration:  

“In the event of any question, dispute or difference arising under these terms & conditions or any 

condition contained in this contract or interpretation of the terms of, or in connection with this Contract 

(except as to any matter the decision of which is specially provided for by these conditions), the same 

shall be referred to the sole arbitration of a person, appointed to be the arbitrator by the Competent 

Authority of CIL / CMD of Subsidiary Company (as the case may be). The award of the arbitrator shall 

be final and binding on the parties of this Contract.”  

  

a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being unable 

to act for any reason, or his/her award being set aside by the court for any reason, it shall be lawful 

for the Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) to appoint 

another arbitrator in place of the outgoing arbitrator in the manner aforesaid.   
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b) It is further a term of this contract that no person other than the person appointed by the 

Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) as aforesaid 

should act as arbitrator and that, if for any reason that is not possible, the matter is not to be 

referred to Arbitration at all.   

iii. In case of Govt. agencies, the redressal of disputes/ differences shall be sought through Sole 

Arbitration as under:  

 

Sole Arbitration:  

“In the event of any dispute or difference relating to the interpretation and application of the 

provisions of the contracts, such dispute or difference shall be referred to either party for Arbitration 

to the sole-Arbitrator in the Department of Public Enterprises to be nominated by secretary to the 

Govt. of India in charge of the Department of Public Enterprises. The Arbitration and Conciliation 

Act, 1996 shall not be applicable to arbitration under this clause. The award of the Arbitrator shall 

be binding upon the parties to the dispute, provided, however, any party aggrieved by such award 

may take further reference for setting aside or revision of the award to the Law Secretary. 

Department of Legal Affairs, Ministry of Law & Justice / Additional Secretary, when so authorized by 

the Law Secretary, whose decision shall bind the parties finally and conclusively. The Parties to the 

dispute shall equally bear the cost of arbitration as intimated by the Arbitrator”  

  

41. Non-disclosure/ Confidentiality clause:  

The bidder will not at any time during pendency of contract or afterwards, disclose to any person any  

information as to documents, components, parts, information, drawings, data, sketches, plans, 

programs, specifications, techniques, processes, software, inventions and other materials, both 

written and oral, of a secret, confidential or proprietary nature, including without limitation any and all 

information relating to finance ,invention, research, design or development of information system and 

any supportive or incidental subsystems, and any and all subject matter claimed in or disclosed by 

any patent application prepared or filed by or on behalf of CMPDI, in any jurisdiction, and any 

amendments or supplements thereto. The bidder should understand that any breach of this clause 

would constitute a serious offence for which appropriate legal action may be taken to ensure the 

enforcement of confidentiality clause.  

  

CMPDI also desires that the bidder shall hold in trust and confidence, and not disclose to others or 

use for its own benefit or for the benefit of other, any Proprietary Information which is disclosed to the 

bidder by CMPDI in NIT at any time during the agreement / award of work / execution of work and 

thereafter. The bidder shall disclose Proprietary Information received under the contract to person 

within its organization only if such persons (i)have a need to know and (ii) are bound in writing to 

protect the confidentiality of such Proprietary Information.  

  

This clause shall survive and continue after any expiration or termination of the contract and shall 

bind the contractor, its employees, agents, representatives, successors, heirs and assigns.   

NOTE: After getting the work, the contractor has to register his firm on Contract Labour Information 

Portal i.e CLIP (https://www.coalindia.in  → Our People → CLIP) and thereafter update the detail of 

contractor’s workers engaged by him on the said portal. The contractor will be liable to follow the 

guidelines and direction related to CLIP issued from time to time.This will be applicable apart from 

the provision of Contractor Labour (Regulation & Abolition) Act,1970 and Rules,1971 and also 

provisions of other labour laws.   

                                                                                                (Tender Inviting Authority)   

                                                                                                Regional Director 

                                                                                                CMPDI RI-V 

                                                                                                CMPDI Office Building, 

                                                                                                CMPDI Colony, Seepat Road 

                                                                                                Bilaspur – 495006, C.G.  

https://www.coalindia.in/
https://www.coalindia.in/
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GENERAL TERMS AND CONDITIONS 

  

1. Definitions   

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the 

Central Mine Planning & Design Institute Limited, represented at Head Quarters of the Company by 

the CMD or his authorized representatives or any other officer specially deputed for the purpose who 

will employ the contractor.   

   

ii) The word" Principal Employer" wherever occurs, means the officer nominated by the 

Company to function on its behalf.   

   

iii) The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who 

has/have deposited the necessary Earnest money and has/have been given written intimation about 

the acceptance of tender and shall include legal representative of such individual or persons 

composing a firm or a company or the successors and permitted assignees of such individual, firm or 

Company, as the case may be and any constitutional, or otherwise change of which shall have prior 

approval of the employer.   

   

iv) "Site" means the land and places including any building and erection thereon, over, under, in 

or through which the Permanent works or Temporary works designed by the Engineer-in-charge are 

to be executed and any other lands and places provided by the Employer for working space or any 

other purpose as may be specifically designated in the Contract as forming part of the site.   

   

v) The term "Sub-Contractor" as employed herein, includes those having a direct contract with 

Contractor either on piece rate, item rate, time rate or any other basis and it includes one who 

furnishes work to a special design according to the plans or specifications of this work but does not 

include one who merely supplies materials.   

   

vi) "Accepting Authority" shall mean the management of the company and includes an authorized 

representative of the company or any other person or body of persons empowered on its behalf by 

the company.   

   

vii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil 

Engineering cadre/ discipline who is competent to direct supervisors and authorised to be in charge 

of the works for the purpose of this contract. The Engineer-in-Charge /Designated Officer in Charge, 

who is of an appropriate seniority, will be responsible for supervising and administering the contract, 

certifying payments due to the contractor, valuing variations to the contract, awarding extension of 

time and valuing compensation events. The Engineer-in-charge /Designated Officer in Charge may 

further appoint his representatives i.e. another person/Project Manager or any other competent 

person and notify to the contractor who is directly responsible for supervising the work being executed 

at the site, on his behalf under their Delegation of Powers of the company. However, overall 

responsibility, as far as the contract is concerned, will be that of the Engineer-in-charge/Designated 

Officer in Charge.   

   

viii) The "Contract" shall mean the notice inviting tender, the tender as accepted by the Company, 

the work order issued to the contractor, and the formal contract agreement executed between the 

company and the contractor together with the documents referred to therein including general terms 

and conditions, special conditions, if any, scope of work, frozen terms & conditions/technical 

parameters/scope of work and revised offer, if any, specifications, drawings, including those to be 

submitted during progress of work, schedule of quantities with rates and amounts.   

   

ix) A "Day" shall mean a day of 24 hours from midnight to midnight.   
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x) The "Work" shall mean the works required to be executed in accordance with the 

contract/work order or parts thereof as the case may be and shall include all extra or additional, 

altered or substituted works or any work of emergent nature, which in the opinion of the Engineer-in-

charge, become necessary during the progress of the works to obviate any risk or accident or failure 

or become necessary for security.   

   

xi) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates 

prescribed by the company and the amendments issued from time to time.   

   

xii) "Contract amount" shall mean:   

   

a) in the case of turnkey / lump sum contracts the total sum for which tender is accepted by the 

company.   

   

b) in the case of other types of contracts the total sum arrived at based on the individual rate(s) 

/ percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of Quantities" 

of the tender document as accepted by the Company with or without any alteration as the case may 

be.   

   

xiii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have 

been duly served if delivered in person to the individual or to a member of the contractors firm or to 

an office of the company for whom it is intended, or if delivered at or sent by registered mail / email 

to the last business address known to him who gives the notice.   

   

xiv) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever 

nature required in or about the execution, completion or maintenance of the works but does not 

include materials or other things intended to form part of the permanent work.   

   

xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender 

has been accepted in accordance with the provisions contained in that letter.   

   

xvi) "Department" means the E&M Department of Coal India Limited or any of its subsidiary 

companies/units represented by the appropriate authority.   

   

xvii)"Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial 

Insolvency Act or any act amending such originals.   

   

xviii)The words indicating the singular only also include the plural and vice-versa where the context 

so requires.   

   

xix) "Drawings"/"Plans" shall mean all:   

   

a. drawings furnished by the owner with the bid document , if any, as a basis for proposals,   

   

b. working drawings furnished by the Owner after issue of letter of acceptance of the tender to 

start the work,   

   

c. subsequent working drawings furnished by the owner in phases during progress of the work, 

and   

   

d. drawings, if any, submitted by the contractor as per provision of the contract and duly 

approved by the owner.   

   

xx) "Codes" shall mean the following, including the latest amendments, and/or replacements, if any:   
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a. Bureau of Indian Standards relevant to the works under the contract and their specifications.   

   

b. Indian Electricity Act and Rules and Regulations made there under.    

c. Indian Mines Act and Rules and Regulations made there under.   

d. Any other Act, rule and regulations applicable for employment of labour, safety provisions, 

payment of provident fund and compensation, insurance etc.   

   

2.  Contract Documents and Miscellaneous provisions:   

   

     The following documents shall constitute the contract documents:   

   

i) Articles of Agreement.   

   

ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of 

contract incorporated in the tender document issued to the bidder.   

   

iii) Notice Inviting Tender and Instructions to Bidders.   

   

iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms & 

Conditions, Special Terms & Conditions, and Commercial Terms & Conditions etc.- as applicable.   

   

v) Frozen terms & conditions / technical parameters and revised offer, if any.   

   

vi) Specifications/ scope of Work, if any.   

   

vii) Schedule of quantities (or Bill of Quantities) along with accepted rate.   

   

viii) Contract drawings and work programme.   

   

ix) Safety Code etc. forming part of the tender,   

   

x) Integrity Pact (If applicable).   

   

2.1The contractor shall enter into and execute contract agreement in the prescribed form. The cost 

of the stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract 

document/agreements shall be prepared and signed by both the parties. One of the sets shall be 

stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor 

free of cost and the original is to be retained by the company.    

   

     For additional copy, cost to be charged. All additional copies should be certified by the Engineer-

in-Charge.    

   

     The contractor shall keep copy of these documents on the site/place of work in proper manner so 

that these are available for inspection at all reasonable times by the Engineer-in-charge, his 

representatives or any other officials authorized by the company for the purpose.   

   

2.2 The contract document shall not be used by the contractor for any purpose other than this 

contract and the contractor shall ensure that all persons employed for this contract strictly adhere to 

this and maintain secrecy, as required of such documents.   

   

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in 

all matter arising under this contract.   
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2.4 The Contract Agreement will specify major items of supply or services for which the contractor 

proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any 

addition or deletion from any such list and will submit proposals in this regard to the Engineer-in– 

Charge / Designated Officer in charge for approval well in advance so as not to impede the progress 

of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the 

contractor from any of his obligations, duties and responsibilities under the contract.   

   

2.5 Acceptance of Offer:   

     “Letter of Acceptance”- is an acceptance of offer by the company. The tenderer should 

acknowledge the receipt of the order within 10 days of mailing of LOA and any delay in acknowledging 

the receipt will be treated as a breach of contract and compensation for the loss caused by such 

breach will be declared by the company by forfeiting EMD.   

   

3.0 Discrepancies in contract documents & Adjustments thereof   

   

     The documents forming part of the contract are to be treated as mutually explanatory of one 

another and in case of discrepancy between schedule of quantity, the specifications and/or drawing, 

the following order of preference shall be observed;   

   

a) Description in Bill of Quantities of work.   

b) Particular specification and special conditions, if any   

c) Drawings.   

d) General specifications.   

e) BIS Specifications.   

   

3.1 In the event of varying or conflicting provision in any of the document(s) forming part of the 

contract, the Accepting Authority's decision/clarification shall hold good with regard to the intention of 

the document or contract as the case may be.   

   

3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not 

vitiate the contract or release the contractor from discharging his obligations under the contract 

including execution of work according to the Drawings and Specifications forming part of the particular 

contract document.  

  

4.0 Security Deposit:   

   

4.1 Security Deposit shall consist of two parts;   

   

a) Performance Security to be submitted at award of work and   

   

b) Retention Money to be recovered from running bills.   

   

      The security deposit shall bear no interest.   

   

4..2 Performance Security should be 5% of contract amount and should be submitted within 28 days 

of issuance of LOA by the successful bidder in any of the form given below :   

   

• a Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG 

issued by outstation bank shall be operative at its local branch at Bilaspur (CG) or branch at Bilaspur 

(CG). Bank Guarantee against Performance Security shall be applicable if the amount of Performance 

Security exceeds Rs. 5.0 lakhs.   

• Govt. Securities (duly pledged in form of RI-V, CMPDI), FDR (jointly taken in the name of your 

firm and RI-V, CMPDI) or any other form of deposit stipulated by the owner.   
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• Demand Draft drawn in favour of “CMPDIL,RI-5, Bilaspur” on any Scheduled Bank payable 

at its Branch at Bilaspur.   

   

      The Earnest Money/ Bid Security deposited in the form of Bank Guarantee shall be discharged 

when the Bidder has signed the Agreement and furnished the required Performance Security/ 1st part 

of security deposit.   

   

      The bid security deposited in the form of Demand draft/ cash may be adjusted against the  

Performance security (1st part of security deposit) at bidder’s option.   

     If performance security is provided by the successful bidder in the form of bank guarantee it shall 

be issued either –   

   

(a) at Bidder’s option by a Scheduled Bank , or   

   

(b) by a foreign bank located in India and acceptable to the employer.   

   

      The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the 

period of contract /extended contract period (if any), whichever is more.   

   

      Failure of the successful bidder to comply with the requirement as above shall constitute sufficient 

ground for cancellation of the award of work and forfeiture of the bid security/ earnest money.   

   

      In addition to the above penal measures, the bidder will not be allowed to participate in the re 

tendering process. The bidder may also be debarred from participating in future tenders in the 

subsidiary for a minimum period of 12 Months.   

   

4.3 5% Performance Security should be refunded within 14 days of the issue of defect liability 

certificate (taking over certificate with a list of defects).   

   

4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The 

balance 5% shall be treated as retention money and will be second part of security deposit.    

   

      Retention Money may be refunded against equivalent Bank Guarantee, on written request of the 

contractor, on its accumulation to a minimum amount of Rs 5 lakhs subject to the condition that 

amount of any Bank Guarantee except last one, shall not be less Rs. 5 lakhs.   

   

      However, Bank Guarantee against retention money shall be with suitable validity based on nature 

of work which shall be 90 days beyond the defect liability period, but in no case less than the period 

of one year.   

   

      Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee 

shall be irrevocable and will be from Scheduled Banks as elaborated at Cl.4.2.   

   

4.5 Retention Money should be refunded after issue of No Defect Certificate.   

   

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as 

are due and payable by the contractor to the company as may be determined in terms of the contract, 

and the amount appropriated from the security deposit shall have to be restored by further deduction 

from the contractors subsequent on account running bills, if any.   

   

4.7 Refund of Security Deposit: The refund of security deposit shall be subject to company's 

right to deduct/ appropriate its due against the contractor under this contract or under any other 

contract.    
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      On completion of the entire work and issue of defect liability certificate (taking over certificate with 

a list of defects) by the Engineer-in-charge, one half of the security deposit remaining with the 

company   

   

      (Performance Security) shall be refunded as elaborated at Cl. No.4.3.   

   

     The other half (Retention Money) shall be refunded to the contractor after issue of No Defect 

Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of one year , subject to 

the following conditions:   

   

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over 

certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the 

said defect liability period of one year or on its due extension till completion of the rectification works 

as required.   

   

b) In the case of building work or other work of similar nature, the refund shall be made on the 

expiry of the said six months period or at the end of one full monsoon period i.e. June to September, 

whichever is later in point of time and any defects such as leakages in roof, effloresces in walls, 

dampness, defects in drainage etc. should be rectified to the satisfaction of Engineer-in-Charge.   

   

NB: In case of Maintenance contracts, that ends with successful completion of work, where question 

of Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank cleaning, jungle 

cutting, grass cutting, surface dressing etc.), the performance security and retention money (second 

part of bid security) can be released simultaneously after completion of work and taking over by 

department.   

   

4.8 Additional performance security: (applicable for item rate as well as percentage rate tenders):   

   

      Additional performance security shall be applicable if the bid price is below 15% of the justified 

price, finalized by the owner. The amount of such additional performance security shall be the 

difference between 85% of the owner's justified price and quoted price.   

   

     Justified price shall be finalized by the owner on the basis of prevalent market rate of materials 

and labour analysed as per standard analysis of rate of CPWD, and shall be binding on the bidder.   

   

      Additional performance security shall be furnished by bidder along with normal performance 

security.   

   

      Failure to submit such additional performance security may result into termination of the contract.   

   

     This additional performance security will not carry any interest and shall be released in the 

following manner:   

   

i) 30% of Additional performance security will be released after 60% of the total work is 
completed.  
ii)  50% of Additional performance security will be released after 80% of the total work is 
completed.   

iii) 100% of Additional performance security will be released after total work is completed.   

   

      Additional performance security may be furnished in the shape of BG or any of the forms as 

applicable for performance security.   
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4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only 

when relevant item exists in the contract and shall be for 10% of value of such items in the 

contract or for 10% of value of contract with such specialized items only).   

   

a) For some specialized items of work such as anti-termite treatment, waterproofing work, kiln 

seasoned and chemically treated wooden shutters, or any other item of work deemed as such  

‘specialized’ by Engineer-in-Charge that are entrusted to specialized firms or contractors who 

associate specialized agencies, the contractor / firm executing the work should be asked to give a 

specific guarantee that they shall be responsible for removal of any defects cropping up in these 

works executed by them during the guarantee period. The form of the guarantee to be executed by 

the contractors shall be as enclosed.   

   

b) 10% of the security (performance security and retention money) deposited / deducted from 

the bills of the contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee 

period. The security amount relevant to the item(s) of work, may be released after 12 months of 

completion of work against equivalent BG and furnishing Guarantee as at (a) above.   

   

4.10 Refund of security deposit for contracts with supply installation and commissioning of equipment 

i.e with Mechanical & Electrical Works (shall be applicable only when relevant item exists in the 

contract)   

      For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well 

as Mechanical and Electrical works. For such works 10% as security deposit (performance security 

and retention money)- deposited / deducted from the bills of the contractors shall be refunded to him 

after expiry of guarantee period, which will be one year from the date of commissioning of equipment/ 

completion of work and/or rectification of any defect which may be detected in the individual 

equipment for the whole system under the contract, whichever is later.   

   

      In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/ 

revalidated in the name of the owner by the contractual agency and will be covered with relevant 

counter guarantee. Bank guarantees furnished against Performance Security and Retention Money 

shall be validated for a period 90 days beyond the guarantee period.   

   

5. Deviations/Variations in Quantities and Pricing.   

   

      The quantities given in the “Schedule of Quantities" are based on estimates and are meant to 

indicate the extent of the work and to provide a uniform basis for tendering and any variation either 

by addition or omission shall not vitiate the contract.   

   

5.1 The company through its Engineer-in-Charge or his representative shall, without radically 

changing the original scope and nature of the work, under contract, have power to make any 

alterations in or additions to or substitution of the original specifications, drawings, designs and 

instructions that may appear to be necessary or advisable during the progress of the work.   

   

      The contractor shall be bound to carry out the work(s) in accordance with the instructions given 

to him in writing by the Engineer-in-Charge or his representative on behalf of the company. Such 

altered or additional or substituted work, which shall form part of the original contract, shall be carried 

out by the contractor on the same terms and conditions in all respects on which they agreed to do the 

main work and at the same rate/rates as are specified in the contract/ work-order.   

   

5.2 The right is reserved to cancel any items of work included in the contract agreement or portion 

thereof in any stage of execution if found necessary to the work and such omission shall not be a 

waiver of any condition of the contract nor invalidate any of the provisions thereof.   
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5.3 If the additional, altered or substituted work includes any class of work for which rate/rates 

is/are not specified in the contract/work order, rates for such items shall be determined by the 

Engineer-in-Charge as follows:   

   

a) In the case of percentage tenders, if the rate for the extra item of work executed is available 

in the company's approved SOR, it will be paid at the schedule rate plus or minus the accepted 

percentage as per contract.    

   

      However, if the extra item is not available in company’s approved SOR, then the rate for such 

extra item(s) shall be dealt as at (c) below.   

   

b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar 

item or near similar item / class of work available in the agreement schedule of work or by analysis 

of rates as at below and the lower rate out of the above two shall be considered.   

   

      In case of composite item rate tenders, where two or more schedule of quantities for similar item 

description may form part of the contract, the applicable rates shall be taken from the Schedule of 

Quantities of that particular part in which the deviation is involved, failing that at the lowest applicable 

rate for the similar item of work in the other schedule of quantities.   

   

      For derivation of rates based on analysis, the same shall be done by analysis on prevalent market 

rate of materials and labour based on standard norms of analysis of rate of C.P.W.D.   

   

c) In the case of extra item(s) that are completely new, and are in addition to the items contained 

in the contract, the contractor may within 15 days of receipt of order or occurrence of the item(s) claim 

rates, supported by proper analysis. The Engineer-in-Charge shall determine the rate(s) by analysis 

based on prevalent market rate of material and labour and on standard norms of analysis of rate of 

CPWD.   

   

d) In case of combined tender with partly item rate for non-schedule items & partly percentage 

tenders for SOR items, the rate for extra item shall be derived as at (b) & (c) above in case of 

nonschedule items rates and in case of percentage rates for SOR items the rate for extra item shall 

be derived as at (a) above.   

   

      In case of any difference between the contractor and the Engineer-In Charge as to the fixation of 

rates, the matter shall be referred to the accepting authority of the company i.e. GM(E&M) of the 

company or Staff Officer/HOD(E&M) for the work awarded at Company Hqrs. level and Area 

level/Regional Institute respectively, whose decision shall be final and binding on the contractor.   

   

5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract 

nor invalidate any of the provision thereof provided that a deviation estimate / revised estimate / 

supplementary agreement for the item(s) involved is made. Such approval shall be from appropriate 

authority.   

   

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the 

agreement schedule] shall be made in the contractors running on account bills, till the revised 

estimate / deviation estimate regularizing these items are sanctioned by the competent authority of 

the company, at the provisional rates and shall not exceed :   

   

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the 

company i.e. GM(E&M) of the company or SO/HOD(E&M) of the Area/Regional Institute, if the rate 

is directly available in the SOR of the company/ if the rate is derived from available rate of BOQ.   
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b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the 

company, i.e. GM(E&M) of the company or SO/HOD(E&M) of the Area/Regional Institute , if it is 

analysed item rates based on prevalent market rates of materials and labour following CPWD norms.   

   

      Total payment for such extra items of work shall not exceed 10% of work order / agreement value 

/ approved deviation estimate value. Also total payment including extra items of work shall not exceed 

the work order / agreement / approved deviation estimate value.   

   

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE 

AND ABNORMALLY LOW RATE ITEMS.   

   

The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates 

decided by the owner.   

   

The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates 

decided by the owner.   

   

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) abnormally 

low rate items, shall become operative under the following circumstances:-   

   

For increase in quantity of more than 25% in respect of works executed below plinth level and 10% 

in respect of works executed above plinth level.   

   

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on 

prevalent market rate of materials and labour analysed as per standard analysis of rate of CPWD. 

Payment of extra quantity over the permitted quantity as explained above would be made on the basis 

of the new analysed rate.   

   

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted 

below 25% for the items below plinth level and below 10% for the items above plinth level of the 

agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge 

arising out of technical necessity.   

   

The above provisions shall be applicable for item rate tenders only and not applicable for percentage 

rate tenders for works based on standard schedule of rates of the company.   

   

For the purpose of operation, the following works shall be treated as works related to foundation, 

unless otherwise defined in the contract.   

   

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever 

is lower.   

b) For abutments, piers and well steining : All works up to 1.2m above the bed level.   

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and 

other elevated structures: all works up to 1.2 metres above the ground level.   

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres 

above the ground level.   

e) For basement : all works up to 1.2m above ground level or up to floor 1 level whichever is 

lower.   

   

For Roads, all items of excavation and filling including treatment of sub base   

   

5.7 The time of completion of the originally contracted work shall be extended by the company in the 

event of any deviation resulting in additional cost over the awarded value, if requested by the 

contractor as follows:-   
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(i) In the proportion which the additional cost of the altered, additional or substituted work (in 

value) bears to the original tendered value plus.   

   

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge.   

   

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, 

shall have power to omit any part of the work in case of non-availability of a portion of the site or for 

any other reason and the contractor shall be bound to carry out the rest of the work in accordance 

with the instructions given by the Engineer-in-Charge. No claim from the Contractor shall be 

entertained/ accepted on these grounds.   

   

5.9 In the event of any deviation being ordered which in the opinion of the contractor changes 

radically the original scope/nature of the contract, the contractor shall under no circumstances 

suspend the work, either original or altered or substituted, and the dispute/disagreement as to the 

nature of deviation and the rate/rates to be paid for such deviations shall be resolved separately with 

the company as per the procedures/ norms laid down hereafter.   

   

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for 

Delay   

   

Time is the essence of the contract and as such all works shall be completed within the time stipulated 

in the contract/ work order. The work shall, throughout the stipulated period of contract, be carried 

out with all due diligence on the part of the contractor.   

   

Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-charge 

and the contractor shall agree upon a detailed time and progress chart prepared based on BAR 

CHART/ PERT CPM techniques on the basis of a construction schedule submitted by the contractor 

at the time of executing contract showing the order in which the work is proposed to be carried out 

within the time specified in the LOA /work order.   

   

For the purpose of this detailed time and progress chart, the work shall be deemed to have 

commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or 

7(seven) days after handing over the site of work or handing over reasonable number of working 

drawings to the contractor or the period of mobilization allowed in the work order for starting the work 

in special circumstances, whichever is later.   

   

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days.   

   

6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing 

the work within the aforesaid time limit, the company shall, without prejudice to any other right or 

remedy, be at liberty, by giving 15 day’s notice in writing to the contractor to commence the work, 

failing which to forfeit the Earnest Money deposited by him and to rescind the Letter of Acceptance 

of Tender/Work Order and also to debar the contractor to take part in the future re-tender.   

   

      The Company may debar such defaulting Contractors from participating in future Tenders for a 

minimum period of 12(twelve) months.   

   

6.2 If the contractor fails to complete the work and clear the site on or before the date of 

completion or extended date of completion, he shall without prejudice to any other right or remedy 

available under the law to the company on account of such breach, pay as compensation (Liquidated 

Damages):   
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i) @ half percent (½ %) of the contract amount/Revised Contract amount whichever is less, per 

week of delay.   

   

      OR   

   

ii) ½ % of the contract-value of group of items/ revised completion value of group of items 

whichever is less, per week of delay, for which a separate period of completion is originally given.   

   

     The aggregate of such compensation/ compensations shall not exceed:   

   

i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever is 

less.   

   

      OR   

   

ii) 10% of the contract-value of group of items/ revised completion value of group of items 

whichever is less, for which a separate period of completion is originally given.   

   

      The amount of compensation may be adjusted or set off against any sum payable to the contractor 

under this or any other contract with the company.   

   

6.2.1 The company, if satisfied, that the works can be completed by the contractor within a reasonable 

time after the specified time of completion, may allow further extension of time at its discretion with 

or without the levy of L.D. In the event of extension granted being with L.D, the company will be 

entitled without prejudice to any other right or remedy available in that behalf, to recover from the 

contractor as agreed damages equivalent to half percent of the contract value of the works for each 

week or part of the week subject to a ceiling as described at Cl.6.2.   

6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the 

event of failure on the part of the contractor to complete work within further extension of time allowed 

as aforesaid, shall be entitled, without prejudice to any other right, or remedy available in that behalf, 

to rescind the contract.   

   

6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of the 

contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the 

contract.   

   

6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, 

the company, shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally the 

contractor shall be debarred from participating in the future tenders for a minimum period of 12 

months.   

   

6.3 The company may at its sole discretion, waive the payment of compensation on request received 

from the contractor indicating valid and acceptable reasons if the entire work is completed within the 

date as specified in the contract/work order or as validly extended date without stipulating any 

compensation for delay.   

   

6.4 Extension of date of completion: On occurrences of any events causing delay as stated 

hereunder, the contractor shall intimate immediately in writing to the Engineer-in-Charge.   

   

a)   Force Majeure:   

   

i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics.   
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ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign) 

including but not limited to war, proprieties, and quarantine embargoes.   

   

      The successful bidder/ contractor will advise in the event of his having to resort to this clause by 

a registered letter duly certified by the local chamber of commerce or statutory authorities, the 

beginning and end of the cause of delay, within fifteen days of the occurrence and cessation of such 

Force Majeure condition.   

   

      In the event of delay due to Force Majeure for more than one month the contract may be 

terminated at the discretion of the company. Termination under such circumstances will be without 

any liability on either side.   

   

      For delays arising out of Force Majeure, the bidder / contractor will not claim extension in 

completion date for a period exceeding the period of delay attributable to the clauses of Force Majeure 

and neither company nor bidder / contractor shall be liable to pay extra cost (like increase in rates, 

remobilization advance, idle charges for labour and materials etc.) provided it is mutually established 

that Force majeure conditions did actually exists.   

   

b) Serious loss or damage by fire and abnormally bad weather.   

   

c) Non-availability of stores which are the responsibility of the company to supply as per contract.   

   

d) Non-availability of working drawings in time, which are to be made available by the company 

as per contract during progress of the work.   

   

e) Delay on the part of the contractors or tradesmen engaged by the company not forming part 

of the contract, holding up further progress of the work.   

   

f) Non-availability or breakdown of tools and plant to be made available or made available by 

the company.   

g) The execution of any modified or additional items of work or excess quantity of work.   

   

h) Any other causes which, at the sole discretion of the company, is beyond the control of the 

contractor.   

   

6.4.1 A HINDRANCE REGISTER (Refer Annexure-VII) shall be maintained by both department and 

the contractor at site to record the various hindrances, as stated above, encountered during the 

course of execution.    

   

      Hindrance register will be signed by both the parties. The contractor may also record his 

observations in the Hindrance Register. In case the contractor has a different opinion for hindrance 

and a dispute arises then the matter would be referred to the EI(E&M) and or the next higher authority 

whose decision would be final & binding on the contractor & the decision to be communicated within 

15 days.   

   

6.4.2The contractor shall request the company in writing for extension of time within 15 days of 

happening of such event causing delay stating also, the period for which extension is required. The 

company may, considering the genuinity of the request, give a reasonable extension of time for 

completion of the work. Such extension shall be communicated to the contractor in writing by the 

company through the Engineer-in- Charge within 1(one) month of the date of receipt of such request.   

   

6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension of time 

are or are not reasonable, is final. If the Engineer-in-charge is of the opinion that the grounds shown 
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by the contractor are not reasonable and declines to the grant of extension to time, the contractor 

cannot challenge the soundness of the opinion.   

   

     The opinion of the Engineer-in-charge that the period of extension granted by him is proper or 

necessary is not, however, final. If the contractor feels that the period of extension granted is 

inadequate he can appeal to the GM(E&M)/ CM(E&M) of the company for consideration on the 

question whether the period of extension is or is not proper or necessary.   

   

6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during the course 

of execution, on written request for extension of time within 15(fifteen) days of happening of such 

events as stated above, reserving the company's right to impose/ waive penalty at the time of granting 

final extension of time as per contract agreement.   

   

6.4.5 When the period fixed for the completion of the contract is about to expire, the question of 

extension of the contract may be considered at the instance of the Contractor or the Department or 

of both. The extension will have to be by party's agreement, express or implied.   

   

      In case the contractor does not apply for grant of extension of time within 15(fifteen) days of the 

hindrance occurring in execution of the work and the department wants to continue with the work 

beyond the stipulated date of completion for reason of the work having been unavoidably hindered, 

the Engineer-in-charge can grant extension of time even in the absence of application from the 

contractor.   

     

      Such extension of time granted by the Engineer-in-Charge is valid provided the contractor accepts 

the same either expressly or implied by his actions before and subsequent to the date of completion. 

Such extension of time shall be without prejudice to Company's right to levy compensation under the 

relevant clause of the contract.   

   

      The contractor shall however use his best efforts to prevent or make good the delay by putting 

his endeavors constantly as may be reasonably required of him to the satisfaction of the Engineer-in 

Charge. 

   

7. Material Supply & Other Facilities :   

   

      The contractor shall at his own expense, provide all materials required for the work, unless 

otherwise specified, and the rates quoted by the contractor shall be for finished work inclusive of all 

materials required for completion of the work as specified in the contract.   

   

     * The company may, of its own or at the request of the contractor, supply such materials as may 

be Specified, if available, at rate/rates to be fixed by the Engineer-in-charge.   

   

7.1 For the materials which the company has agreed to supply for the contract, the contractor shall 

give in writing of his requirements in accordance with the agreed phased programme to the Engineer-

in-charge sufficiently in advance.   

     The value of materials so supplied shall be set off or deducted from the payment to be made for 

the items of work in which such materials have been consumed, or from any sum then due or to 

become due to the contractor thereafter.   

   

7.2* The company will supply steel both reinforcement and structural and cement at the following 

rates inclusive of all taxes. The contractor shall bear all the cost for transportation; handling and 

storage from the issuing store of the company to contractor's work site store.    

   

i)   Reinforcement Steel *:-   

a) M.S. Round                       : Rs.   
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b) Tor Steel                           : Rs.   

c) Structural Steel                 : Rs.   

ii) Cement *                           : Rs.   

  

* delete whichever is not applicable]   

(Clause 7.2 is not applicable for this tender)   

   

7.3 If the steel is issued by the department, the wastage of steel shall be the barest minimum. The 

wastage allowed from theoretical quantity will be upto a maximum of 5% to cover the wastage due to 

cutting into pieces, bending and other factors. No cut pieces or scrap less than 2 mtr. in length will be 

taken by the department. Efforts should be made to use the cut pieces of 2 mtr. or above length as 

far as possible.   

   

      If the wastage of steel is more than the permissible variation mentioned above the cost of excess 

wastage made by the contractor shall be recovered at double the issue rates indicated above, or 

115% of prevailing market rate along with GST and any other Tax applicable during the period of 

work, whichever is more.  

   

      No allowances shall be entertained on account of Rolling Margin for the steel either issued by the 

department or procured by the contractor.   

   

7.4 If the cement is issued by the department, the variation of 5% will be permitted over the theoretical 

consumption of cement for value of work up to Rs.10.00 lakhs and 3% for value of work above 

Rs.10.00 lakhs. In the event of cement consumed is more/less than specified above, the recovery for 

the quantity of cement consumed in excess or less than the specified quantity shall be made at double 

the issue rate or 115% of prevailing market rate along with GST and any other Tax applicable during 

the period of work, whichever is more.   

   

7.5 In case the department is not able to supply cement/steel as per the provisions of the contract, 

the Engineer-in-Charge may allow, with the approval of GM/HOD(E&M) of the company, the 

contractor in writing for procurement of cement/ steel from the approved sources and the extra on 

this account including transport charges, if any, over the issue rate shall be reimbursed to the 

contractor on production of authentic documents. Transportation of cement/ steel from the place of 

purchase to the site of work and proper storage of cement/steel at site shall be contractor's 

responsibility. He should maintain proper account of cement/steel issued/procured by him and should 

allow inspection of his godown and his cement/steel account by the concerned Engineer-incharge or 

any other authorized officers of the company. Contractor should draw materials from the company on 

the basis of actual requirement as assessed by the Engineer-in-Charge on "as and when required" 

basis.   

   

7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis 

but the Engineer-in-Charge will have the discretion for making full recovery while processing a 

particular bill or asking for the return of the balance materials if the work is not progressing 

satisfactorily.   

   

     The contractor shall keep accurate record of materials issued by the company, maintain proper 

account for the materials received and consumed in the work and shall be open to check by the 

Engineer-in-Charge or his authorized representative. The contractor shall ensure that such materials 

are consumed for the contract works only and the Register for the aforesaid account shall be signed 

both by the representatives of Engineer In Charge and the contractor.   

   

7.7 All materials, tools and plants brought to site by the contractor including the materials supplied by 

the company shall be deemed to be held in lien by the company and the contractor shall  
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not have the right to remove the same from the site, without the written permission of the Engineer-

in-Charge. The company shall not however be liable for any loss, theft or damage due to fire or other 

cause during this period of lien, the responsibility for which shall lie entirely on the contractor.   

   

7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under cover 

as required etc. as may be necessary for the use and keeping the materials in good condition.   

   

7.9 Any surplus materials issued by the company, remaining after completion or termination of the 

contract, shall be returned by the contractor at his cost to the place of issue and the Engineer-in 

Charge shall accept the same at the rate not exceeding the rate at which these were originally issued 

taking into consideration the deterioration or damage, if any, that may have been caused during the 

custody of the contractor. In the event, the contractor fails to return the surplus materials out of those 

supplied by the company, the Engineer-in-Charge may, in addition to any other liability which the 

contractor would incur in this regard, by giving notice in writing require the contractor to pay the 

amount at double the issue rate for such unreturned surplus materials or 115% of the prevailing 

market rate along with GST and any other Tax applicable during the period of work, whichever is 

more.  

   

7.10 On completion or on termination of the contract and on complete recovery of secured advance 

paid by the company, if any, in respect of materials brought to site, the contractor with due permission 

of the Engineer-in-Charge shall be entitled to remove at his expenses all surplus materials originally 

supplied by him and upon such removal, the same shall become the property of the contractor.   

   

7.11 All charges on account of GST or any other applicable taxes, duties or levies on materials 

obtained for the works from any source (excluding materials supplied by the company) shall be borne 

by the contractor.   

   

7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own 

establishment. However, if available and feasible the company may arrange electricity at one point 

near the work site and necessary recovery of cost of energy consumed will be made at rates 

prescribed by the company from time to time. Energy meter for this purpose shall be provided by the 

contractor.   

   

7.13 The contractor shall arrange necessary water for the work and his own establishment and 

nothing extra will be paid for the same. Such water used by the contractor shall be fit for construction 

purposes.   

      However, if available and feasible the company may arrange water, at the written request of the 

contractor, to the extent possible, at one point near the work site for which recovery @ 1% of the 

contract value of work done will be made from the contractor's bills. The contractor shall make his 

own arrangement of water connection and laying of pipe lines from main source of supply. 

Department do not guarantee to maintain uninterrupted supply of water. No claim of damage or refund 

of water charges will be entertained on account of such break down.   

   

7.14 Explosives, detonators and other inflammable materials shall not be used in the execution of the 

work at site by the contractor without prior written permission of the Engineer-in-Charge. 

Transportation and storage of such materials shall be done in specified manner in accordance with 

the law in force. The contractor shall also obtain license under such laws for, transportation, storage, 

use and all other operations, connected with the handling of the same.   

   

8. Quality Assurance - Materials and Workmanship   

   

      The contractor shall carry out and complete the work in every respect in accordance with the 

contract and shall ensure that the work conforms strictly to the drawings, specifications, (as enclosed 

or in absence of enclosed specifications current CPWD/BIS specifications) instructions of the 
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Engineer-in-Charge. The Engineer-in-Charge may issue, from time to time, further drawings, detailed 

instructions/ directions in writing to the contractor. All such drawings, instructions/directions shall be 

consistent with the contract documents   

      and should be reasonably inferable there from, along with clarifications/ explanations thereof, if 

necessary. However, the contractor will be solely responsible for design and erection of all temporary 

structures required in connection with the work.   

   

8.1 For Quality Assurances of all the Civil Engineering/Electrical Engineering/Mechanical 

Engineering Works the norms/ guidelines laid down by the company herein and elsewhere will form 

part of the contract for the purpose of quality of works.   

   

8.2 The contractor shall be responsible for correct and complete execution of the work in a 

workman like manner with the materials as per specification which shall be subject to the approval of 

the company. All work under execution in pursuance of the contract shall be open to inspection and 

supervision by the Engineer-in-Charge or by his authorized representative or any other official of 

higher rank or any other person authorized by the company in his behalf & the contractor shall allow 

the same.   

   

8.3 All materials to be provided by the contractor shall be in conformity with the 

specifications/schedule of work as per the contract and the contractor shall furnish proof, if so required 

by the Engineer-in-Charge to his satisfaction that the materials do so comply.   

   

8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for 

submission of samples as required or necessary as per the specification for approval of Engineer-in-

Charge who shall approve, if found acceptable, promptly so that there is no delay in the progress of 

the work of the contractor or of the work of any of the sub-contractor.   

   

      On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with 

reasonable promptness ensuring conformity of the samples with the required specification and 

complying with the requirements as per contract documents keeping in view that the work shall be in 

accordance with the samples approved by him. The contractor shall be bound to furnish fresh sample, 

if disapproved by the Engineer-in-Charge, for his approval. The contractor shall not start bringing 

materials at the site unless the respective samples are approved. Materials conforming to approved 

samples shall only be brought to site. However, Engineer-in-Charge’s approval for any sample, 

design / drawings (permanent / temporary structures) shall not alter contractor’s full responsibility 

whatsoever for the performance and safety of the executed job.    

   

      Samples are to be supplied by the contractor at his own cost. The cost involved in tests shall be 

borne by the contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out by 

any independent person or agency at any place other than the site even then the cost of materials 

and testing charge etc. shall be borne by the contractor. If the test shows that the materials are not 

in accordance with the specifications, the said materials shall not be used in the work and removed 

from the site at contractors cost.   

   

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials 

or work due to a defect therein for not conforming to the required specification, or for materials not 

being of the required quality and standard or for reasons of poor workmanship or for not being in 

accordance with the sample approved by him. The contractor shall forthwith remedy the 

defect/replace the materials at his expense and no further work shall be done pending such 

rectification/replacement of materials, if so instructed by the Engineer-in-Charge.   

   

      In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure 

the proper materials for replacement and/or to carry out the rectifications in any manner considered 
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advisable under the circumstances and the entire cost & delay for such procurement/rectification shall 

be borne by the contractor.   

   

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according 

to the standard practice followed for such tests, other than those for which satisfactory proof has 

already been furnished by the contractor who shall provide at his expense all facilities which the 

Engineer-in-Charge may require for the purpose. All such expenses born by the contractor are not to 

be paid separately by the employer and shall be assumed covered in accepted prices.   

   

      The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the 

company. However if the test shows the workmanship or materials not to be in accordance with the 

provision of the contract or the instruction of Engineer-in-Charge the cost shall be borne by the 

contractor. .   

   

8.7 Access to the works: The Engineer-in-charge and any person authorized by the company 

shall at all times have access to the works and to all workshops and places where work is being 

prepared or from where materials, manufactured articles are being obtained for the works and the 

contractor shall afford every facility for and every assistance in or in obtaining the right to such access.   

   

8.8 Inspection of Works: i) No work shall be covered up or put out of view without the approval 

of the Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated 

by the company for the purpose and the contractor shall afford full opportunity for the EI(E&M) or 

EI(E&M)`s representative or any other officer nominated by the company for the purpose to examine 

and measure any work which is about to be covered up or put out of view and to examine foundations 

before permanent work is placed thereon. the contractor shall give due notice to the Engineer-in-

charge's representative whenever any such work or foundations is ready or about to be ready for 

examination and the Engineer-in-charge's representative shall, without unreasonable delay, unless 

he considers it unnecessary and advises the contractor accordingly, attend for the purpose of 

examining and measuring such work or foundations.   

   

ii)   The contractor shall uncover any part or parts of the works or making openings in or through the 

same as the Engineer-in-Charge may from time to time direct and shall reinstate and make good 

such part or parts to the satisfaction of Engineer-in-charge.   

   

      If any such part or parts have been covered up or put out of view after compliance with the 

requirement of sub-clause above and are found to be executed in accordance with the contract, the 

expenses of uncovering, making openings in or through and making good the same shall be borne 

by the Employer, but in any other cases all costs shall be borne by the contractor.   

   

8.9 Removal of Improper Work and Materials:   

   

i)  The Engineer-in-charge shall during the progress of the works have power to order in writing from 

time to time:   

   

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are 

not in accordance with the contract/ work order/ approved sample.   

   

b) The substitution with proper and suitable materials.   

   

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim 

payment there from, of any work which in respect of materials or workmanship is not in accordance 

with the contract.   

   



 

CMPDI RI-V BILASPUR 37 

 

TENDER DOCUMENT FOR SOLAR POWER PLANT AT RI-V, BILASPUR 

ii)  In case of default on the part of the contractor in carrying out such order, the Engineer-in charge 

shall be entitled to employ and pay other agency to carry out the same and all expenses consequent 

thereon shall be recoverable from the contractor or may be deducted from any amount due or which 

may become due to the contractor.   

   

8.10 Devaluation of Work : In lieu of rejecting work done or materials supplied not in conformity with 

the contract/work order/approved samples, the Engineer-in-charge or any other officer nominated by 

the company for the purpose may allow such work or materials to remain, provided the Engineer-in-

Charge/the officer nominated by the company is satisfied with the quality of any materials, or the 

strength and structural safety of the work, and in that case shall make such deduction for the 

difference in value, as in his opinion may be reasonable.   

   

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the 

company for the purpose shall make final inspection of all work included in the contract/work order, 

or any portion thereof, or any completed structure forming part of the work of the contract, as soon 

as practicable after notification by the contractor that the work is completed and ready for acceptance. 

If the work is not acceptable to the Engineer-in-charge at the time of such inspection, he shall inform 

the contractor in writing as to the particular defects to be remedied before final acceptance can be 

made.   

   

8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability 

period and arising, in the opinion of the Engineer-in-charge, from lack of conformance with the 

drawings and specifications, shall, if so required by the Engineer-in-charge in writing, be remedied by 

the contractor at his own cost within the time stipulated by the Engineer-in-charge. If the contractor 

fails to comply, the Engineer-in-charge may employ other persons to remedy the defects and recover 

the cost thereof from the dues of the contractor.   

   

8.13 Site Order Book : A Site Order Book is a Register duly certified by the Engineer-in-charge 

regarding number of pages it contains, each page being numbered, name of work, name of 

contractor, reference of contract/ work order and the aforesaid certificate should be recorded on its 

first page.   

   

      Site Order Books shall be maintained on the sites of works and should never be removed there 

from under any circumstances. It shall be the property of the company. The Engineer-in-Charge or 

his authorized representative shall duly record his observations regarding any work which needs 

action on the part of the contractor like, improvement in the quality of work, failure to adhere to the 

scheduled programme etc. as per contract/work order. The contractor shall promptly sign the site 

order book and note the orders given therein by the EIC or his representative and comply with them. 

The compliance shall be reported by the contractor in writing to EIC in time so that it can be checked.   

   

     The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both 

running on account and final bills of the contractor. A certificate to this effect should be given in the 

Measurement books by the Engineer-in-Charge or his representative.   

   

8.14 Samples and Testing of Materials: All the materials to be procured by the contractor and to 

be used in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests 

and analysis required by him, which will be as specified in the specifications of the items concerned 

and or as specified by BIS or the IRC / MORTH standard specifications acceptable to the Engineer-

in-Charge. The method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and 

other relevant standards and practices. Minor minerals like sand, stone chips etc. shall be conforming 

to relevant BIS standards. All bought out items including Cement and Steel shall be procured from 

such manufacturers who hold valid license conforming to relevant BIS standards for manufacturing 

of such items.   
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8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality 

and fitness for the work. When considered necessary by the Engineer-in-charge, they shall be placed 

on wooden platforms or other hard, clean surfaces and not directly on the ground.   

   

      Materials shall be placed under cover when so directed and the contractor shall erect and 

maintain at his own cost temporary weather-proof sheds at the work site for the purpose. Stored 

materials shall be so located as to facilitate prompt inspection. All stored materials shall be inspected 

at the time of use in the work, even though they may have been inspected and approved before being 

placed in storage or during storage.   

   

8.16 Defective Materials: All materials not conforming to the requirements of the specifications shall 

be considered as defective, and all such materials, whether in place or not shall be rejected. They 

shall be removed immediately by the contractor at his expenses and replaced with acceptable 

material.   

   

      No rejected material, the defects of which have been subsequently corrected, shall be used on 

the work until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part 

of the contractor to comply with any instruction of the Engineer-in-charge made under the provisions 

of this article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall have 

authority to remove and replace defective material and recover the cost of removal and replacement 

from the contractor.   

   

      Further all such defective material lying at site not removed and replaced within 30 days after 

issue of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off such 

material in any manner without any further written notice to the contractor.   

  

9. Measurement and Payments   

   

      Except where any general or detailed description of the work in the Bill of Quantities or 

specifications of the contract/ work order provides otherwise, measurement of work done shall be 

taken in accordance with the relevant standard method of measurement published by the Bureau of 

Indian Standards (BIS) and if not covered by the above, other relevant Standards/practices shall be 

followed as per instructions of the Engineer-in-Charge.   

   

9.1 All items of work carried out by the contractor in accordance with the provision of the contract 

having a financial value shall be entered in the Measurement Book as prescribed by the company so 

that a complete record of the measurements is available for all the works executed under the contract 

and the value of the work executed can be ascertained and determined there from. Measurements 

of completed work / portion of completed work shall be recorded only in the Measurement Books.   

   

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative.   

   

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by 

him for the purpose shall intimate the contractor to attend or to send his representative to attend the 

measurement. Every measurement thus taken shall be signed and dated by both the parties on the 

site on completion of the measurement. If the contractor objects to any measurements, a note to that 

effect shall be made in the Measurement Book / Log Book and signed and dated by both the parties.   

   

9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by 

the Engineer-in-Charge himself or the authority nominated by the company for the purpose in the 

presence of the contractor or his authorized representative and recorded in the M.B. which shall be 

signed and dated by both the parties. Measurements so recorded shall be final and binding upon the 

contractor and no claim whatsoever shall thereafter be entertained.   
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      In case the contractor or his authorized representative does not attend to the joint measurements 

at the prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge or 

his representative shall be final and binding on the contractor.   

   

      Measurement of the extra items of work or excess quantities of work duly authorized in writing by 

the Engineer-in-Charge shall also be taken and recorded in the M.B. based on the existing items in 

the SOR of the company and if such items do not exist in the company's SOR, the description of the 

work shall be as per actual execution. Payment for such extra items will be based on the rates to be 

derived as described in the relevant clauses of the contract/ work order.   

   

9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge 

and recording of measurements and check measurement thereof duly accepted by the contractor. 

The contractor shall provide full opportunity to the Engineer-in-Charge or his representative to 

examine and measure all works to be covered up and to examine the foundations before covering 

up.   

   

      The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations 

are ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange to 

inspect and to record the measurements, if the work is acceptable and advise the contractor regarding 

covering of such works or foundations.   

   

9.6 In case of items which are claimed by the contractor but are not admissible according to the 

department, measurements of such items, will be taken for record purposes only and without 

prejudice so that in case it is subsequently decided by the department to admit the contractor's claims, 

there should be no difficulty in determining the quantities of such work. A suitable remark should, 

however, be made against such measurements to guard against payment in the ordinary way.   

   

9.7 Payments: The running on account payments may be made once in a month or at intervals 

stipulated in the work order/ contract agreement.   

   

9.7.01Running on account bill/bills for the work executed/ materials supplied in accordance with the 

work order/ contract shall be prepared on the basis of detailed measurements recorded as described 

hereinbefore and processed for payments.   

   

9.7.02Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to 

which the contractor is considered entitled by way of interim payment for the following :   

   

a) The work executed as covered by the bill/bills after deducting the amount already paid, the 

security deposit and such other amounts as may be deductible or recoverable in terms of the work 

order/ contract.   

   

b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-

charge for items already appearing in the bill of quantities of work with approved rates, will be made 

along with the on account bills only up to 10% of the quantity provided in the agreement subject to 

overall value of work not exceeding the agreement value.   

   

     (ii) The GM(E&M) of the company and / or the Staff Officer/HOD(E&M) of the Area/regional 

Institute may authorize interim payment for excess work done up to 20 % of the quantity of work 

provided in the Bill of Quantity of the work awarded from Company level and Area level respectively 

subject to overall value of work done does not exceed the contract value. This however, shall not be 

applicable for High Value Items.   
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c) Extra items of work executed will be paid on specific written authorization of GM(E&M) of the 

company or Staff Officer/HOD (E&M) of the Area provided that the value of such extra items of work 

when added together is not more than 10% of the contract value and the total gross payment including 

excess quantity does not exceed the contract value.   

   

      Balance amount on account of excess quantity and extra items of work executed shall be paid 

after the deviation estimate / revised estimate regularizing the extra items and excess quantities of 

work is sanctioned by the competent authority of the company with the concurrence of the Finance 

Department of the company.   

   

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the 

contract / final measurements of the work certified by the Engineer In Charge or his representative. 

   

9.7.03 The measurements shall be entered in the M.B for the work done up to the date of completion 

and evaluated based on the approved rates for the items in the contract agreement/sanctioned 

revised estimate. In case of extra items of work, the rates shall be derived as stated in the relevant 

clause of the contract.   

   

     The payments shall be released against the final bill subject to all deductions which may be made 

on account of materials supplied, water supply for construction, supply of electricity and any other 

dues payable by the contractor to the company, and further subject to the contractor having given to 

the Engineer-in-Charge a no claim certificate.   

   

     The contractor shall indemnify the company against proof of depositing royalty on account of minor 

minerals used in the work before the final bill is processed for payments. The final payment to be 

made will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract.   

   

9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills 

shall not of itself be conclusive evidence that any work/materials to which it relate is/are in accordance 

with the contract and may be modified or corrected by the Engineer-in-charge by any subsequent 

certificate or by the final certificate.   

   

9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected 

after the payment as a result of post payment audit or technical examination or by any other means, 

notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds the 

amount of such overpayment and irrespective of the facts whether such disputed claims of the 

contractor are the subject matter of arbitration or not.   

   

     The amount of such overpayments shall be recovered from subsequent bills under the contract, 

failing that from contractor's claim under any other contract with the company or form the contractor's 

security deposit or the contractor shall pay the amount of over payment on demand. In case of 

contractor's non-payment on such demand, the same should be realised from the contractor's dues, 

if any, with Coal India Limited or any of its subsidiaries.   

   

9.7.06 The contractors are required to execute all works satisfactorily and according to the 

specifications laid down in the contract/ work order. If certain items of work, executed by the 

contractor, are below specifications, the contractor should re-do them according to the specifications 

and instructions of EIC and if the contractor fails to rectify the defect within the time and in the manner 

specified by the EIC, the work shall be got re-done or rectified by the department at the risk and cost 

of the contractor. Engineer-in-Charge may accept such work of below specifications provided the 

department is satisfied with the quality of such works and the strength/ structural safety of such works. 

In that case Engineer-in-Charge shall make such deductions for the difference in value, as in his 

opinion is reasonable and is approved by the accepting authority of the company i.e. GM/HOD(E&M) 

of the company in this case or any other officer nominated by GM/HOD(E&M) for the purpose.   
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9.7.07 Payment Stage: The payment stage involved will be as under,   

   

i. Signature of Subordinate Engineer(E&M)/ EA(E&M)/ Foreman-in-charge(E&M) / 

Foreman(E&M)/ Authorised person in MB’ s both in pages recording measurements, abstract of bill 

& the duly filled in bill form.   

ii. Signature of Sr. Officer (E&M)/ Asstt. Manager (E&M) with appropriate check measurements 

in     the MB’s and the bill form.  iii. Signature of Dy. Manager (E&M)/ Manager(E&M) with appropriate 

check measurements in MB’s and the bill form.   

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms and 

Conditions, as a token of acceptance for payment of the bill. The EI(E&M) may sign in the abstract of 

the bill in the MB & the bill form. In between stage iii) and iv) account checking may be made by the 

concerned Accounts Officer/ Accountant.   

   

      (In case of non-availability of officials as at (i) above, company may authorize suitable executives 

for the works outlined at (i). Further for check measurement also company may authorize Executives 

based on availability.   

   

9.7.08 Secured Advance (Not for this tender): Secured advance can be paid for items of materials 

required for execution of the work and covered under categories A & B and supplied by the contractor 

at work site, supported by necessary vouchers, challans, test certificates etc. after execution of 

indemnity bond as per prescribed Form of the company on non-judicial stamp paper of prescribed 

value.   

   

      This advance shall be recovered in four equal installments or as per consumption whichever is 

higher. Engineer-in-Charge shall recover at his discretion all or any part of secured advance paid, if 

in his opinion the work is not progressing satisfactorily or the security of these materials at site is not 

adequately taken care of by the contractor. Secured advance shall be payable for contracts of value 

above Rs.50.00 lakhs only.   

   

      Secured advance for structural steel sections, reinforcement steel and cement, collected at site, 

will be paid up to 75% of the corresponding stock yard prices of SAIL for the corresponding steel 

items and Govt. approved/ D.G.S.D. prices for cement, if the same exist.   

   

      In case of non-availability of Govt. approved prices of cement & steel and for the materials falling 

under Category - A and B the secured advance will be paid at the basic rate available in the approved 

schedule of rates of the company plus or minus the overall percentage on which the work was 

awarded, provided such rate is not more than 60% of the quoted rate of the contractor for the actual 

work.   

   

     At any point of time the outstanding recoverable secured advance shall not be more than 10% of 

the contract value.   

 Items against which secured advance can be granted:   

 Category-A   

Civil:   

1. Bricks.   

2. Stone and brick aggregate.   

3. Stones.   

4. Finished products of brass, iron and steel such as doors & windows frames, wire mesh, gate, 

GI Sheets.   

5. Pre-cast R.C.C. products such as pipes, jali, water storage tanks etc.   

6. Doors & Window fittings.   

7. Pipes and sanitary fittings of CI, SCI & HCI   
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Electrical :   

1. Steel conduits   

2. G.I. Pipes   

3. I.C. Boards   

4. Switchgears (Air circuit breakers and Air break switches)   

5. C.I. Boxes.   

6. A.C.S.R. Conductors   

7. A.C. Plant & Machinery   

8. Pumps   

9. Generating sets (without oil)   

   

Items against which secured advance can be granted:   

Category- B   

Civil:   

1. Glazed tiles, terrazzo tiles and similar articles.   

2. Marble slabs.   

3. Asbestos cements products.   

4. Finished timber products such as doors, windows, flush doors, particle boards (subject to  

mandatory test being satisfactory) etc.   

5. Bitumen in sealed drums.   

6. Bitumen felt.   

7. Polythene pipes and fittings and tanks.   

8. Sanitary fittings and pipes of S.W., porcelain and chinaware materials 9. Laminated / Safety, 

one way vision, and bullet proof glasses.   

10. Chemical required for anti-termite treatment (in sealed drums).   

11. Paints, varnishes, distempers, pigment, spirits etc.   

   

Electrical:   

1. Transformers   

2. Oil-filled switch gears.   

3. L.T. &H.T. Cables   

4. Fans   

5. Storage and Dry Batteries   

6. Insulation tapes.   

7. Epoxy cable compounds.   

8. Electric light fittings.   

9. Wooden battens, casing & capping and wooden boards.   

10. Flexible wires.   

11. PVC materials.   

12. Oil and lubricants.   

13. Rubber materials.   

14. Glass wool, thermocole & other insulating materials.   

15. Porcelain H.T. and L.T. insulators.   

   

     In addition to indemnity bond, for materials listed under Category-B, the contractor shall be 

required to provide necessary insurance cover of equivalent value of materials.   

   

Items against which no secured advance shall be granted:   

Civil:   

1. Glass products other than those indicated in Category-B.   

2. Sand and moorum   

3. Chemical compounds other than those indicated in Category-B.   

   

Electrical:   
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1. Glass gloves and shades   

2. Bulbs and tubes   

3. Petrol and diesel   

4. Freon and other refrigeration gases.   

   

9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each bill or 

at the rate as amended from time to time, shall be made unless exempted by the competent authority 

of the Income Tax Department.   

   

      GST on Works Contracts (if applicable) and Building and Construction Workers Cess (as 

applicable in States) shall be payable by the contractor. If, however, the company is asked to make 

deduction from the contractor's bills, the same shall be done and a certificate to this effect shall be 

issued to the contractor for dealing with the State Govt. and the company does not take any 

responsibility to do anything further in this regard.  

   

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract 

Agreement/Work order.   

  

10 Termination, Cancellation, Suspension and Foreclosure of Contract   

       The company shall, in addition to other remedial steps to be taken as provided in the conditions 

of contract be entitled to cancel the contract in full or in part, and whether the date of completion 

has or has not elapsed, by notice in writing if the contractor:-   

   

a) makes default in proceeding with the works with due diligence and continues to do so even 

after a notice in writing from the Engineer-in-Charge, then on the expiry of the period as specified in 

the notice   

      or   

b) commits default/breach in complying with any of the terms and conditions of the contract and 

does not remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineerin-

Charge, then on the expiry of the period as may be specified by the Engineer-inCharge in a notice in 

writing.   

      or   

c) obtains a contract with the company as a result of ring tendering or other non-bonafide 

methods of competitive tendering   

      or   

d) shall offer or give or agree to give any person in the service of the company or to any other 

person on his behalf any gift or consideration of any kind as an inducement or reward for act/acts of 

favour in relation to the obtaining or execution of this or any other contract for his company.   

      or   

 

   

e) fails to complete the work or items of work with individual dates of completion, on or before 

the date/dates of completion or as extended by the company, then on the expiry of the period as may 

be specified by the Engineer-in-Charge in a notice in writing.   

      or   

f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval in 

writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice, cancel 

the whole contract or portion of it in default.   

   

10.1The contract shall also stand terminated under any of the following circumstances:   

   

a) If the contractor being an individual in the case of proprietary concern or in the case of a 

partnership firm any of its partners is declared insolvent under the provisions of Insolvency Act for the 

time being in force, or makes any conveyance or assignment of his effects or composition or 
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arrangement for the benefit of his creditors amounting to proceedings for liquidation or composition 

under any Insolvency Act.   

          

b) In the case of the contractor being a company, its affairs are under liquidation either by a 

resolution passed by the contractors company or by an order of court, not being a voluntary liquidation 

proceedings for the purpose of amalgamation or reorganization, or a receiver or manager is appointed 

by the court on the application by the debenture holders of the contractor's company, if any.   

   

c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow it 

to be continued for a period of 21 (twenty-one) days.   

   

d) On the death of the contractor being a proprietary concern or of any of the partners in the 

case of a partnership concern and the company is not satisfied that the legal representative of the 

deceased proprietor or the other surviving partners of the partnership concern are capable of carrying 

out and completing the contract. The decision of the company in this respect shall be final and binding 

which is to be intimated in writing to the legal representative or to the partnership concern.   

   

10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-charge shall   

have powers:   

a. To take possession of the site, any materials, constructional plant, equipment, stores etc.        

thereon and carry out balance work through any means or through any other agency.   

   

b. To give the contractor or his representative of the work 7 (seven) days notice in writing for 

taking final measurement for the works executed till the date of cancellation or termination of the 

contract. The Engineer-in-Charge shall fix the time for taking such final measurement and intimate 

the contractor in writing. The final measurement shall be carried out at the said appointed time 

notwithstanding whether the contractor is present or not. Any claim as regards measurement which 

the contractor is to make shall be made in writing within 7 (seven) days of taking final measurement 

by Engineer-In-charge as aforesaid and if no such claim is received, the contractor shall be deemed 

to have waived all claims regarding above measurements and any claim made thereafter shall not be 

entertained.   

   

c. After giving notice to the contractor to measure up the work of the contractor and to take such 

whole or the balance or part thereof, as shall be unexecuted out of his hands and to give it to another 

contractor or take up departmentally, to complete the work. The contractor whose contract is 

terminated shall not be allowed to participate in future bidding for period of minimum twelve months.    

   

      In such an event, the contractor shall be liable for loss/damage suffered by the employer because 

of action under this clause and to compensate for this loss or damage, the employer shall be entitled 

to recover higher of the following:   

   

i) Forfeiture of security deposit comprising of performance guarantee and retention money and 

additional performance security, if any, at the disposal of the employer.   

      Or   

ii) 20% of value of incomplete work. The value of the incomplete work shall be calculated for the 

items and quantities remaining incomplete (as per provision of agreement) at the agreement rates 

including price variation as applicable on the date, when notice in writing for termination of work was 

issued to the contractor.   

   

      The amount to be recovered from the contractor as determined above, shall, without prejudice to 

any other right or remedy available to the employer as per law or as per agreement, will be recovered 

from any money due to the contractor on any account or under any other contract and in the event of 

any shortfall, the contractor shall be liable to pay the same within 30 days. In case of failure to pay 

the same the amount shall be debt payable.   
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      In the event of above course being adopted by the Engineer-in-charge, the contractor shall have 

no claim to compensation for any loss sustained by him by reasons of his having purchased materials, 

equipment or entered into agreement or made advances on any account or with a view to the 

execution of work or performance of the contract. And in case action is taken under any of provision 

aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any work thereof or 

actually performed under this contract unless and until the engineer-in-charge has certified in writing 

the performance of such work and value payable in respect thereof and he shall only be entitled to 

be paid the value so certified.   

   

      The need for determination of the amount of recovery of any extra cost/expenditure or of any 

loss/damage suffered by the company shall not however arise in the case of termination of the 

contract for death/demise of the contractor as stated in 10.1(d).   

   

10.3 Suspension of Work:   

   

      Suspension of work – The Company shall have power to suspend the work. The contractor shall 

on receipt of the order in writing of Engineer-in -charge (whose decision shall be final and binding on 

the contractor), suspend the progress of work or any part thereof for such time in such manner as the 

Engineer-in-Charge may consider necessary so as not to cause any damage, or endanger the safety 

thereof for any of the following reasons:   

   

a) on account of any default on the part of the contractor, or    

b) for proper execution of the works, or part thereof, for reasons other than the default of the 

contractor or,   

c) for safety of the works, or part thereof.   

   

      The contractor shall, during such suspension properly protect and ensure the works to the extent 

necessary and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for 

reasons (b) & (c), the contractor shall be entitled to an extension of time equal to the period of every 

such suspension plus 25%. This shall also be applicable for completion of the item or group of items 

of the work for which a separate period of completion as specified in the contract and of which the 

suspended work forms a part.   

   

      The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & 

if such suspension exceeds 45 (forty five) days, the contractor will be compensated on mutually 

agreed terms.   

   

10.4 Foreclosure of contract:   

   

      If at any time after acceptance of the tender the company decides to abandon or reduce the scope 

of work for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice in 

writing to that effect to the contractor and contractor shall act accordingly in the matter. In the event 

of abandonment, the contractor shall have no claim to any payment of compensation or otherwise 

whatsoever, other than those mentioned below:-   

   

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the 

expenditure incurred, if any, by the contractor on preliminary works at site e.g. temporary access 

roads, temporary construction for labour and staff quarters, office accommodation, storage of 

materials, water storage tanks and water supply for the work including supply to labour/ staff quarters, 

office etc.   

   

b) to pay the contractor at the contract rates full amount for works executed and measured at 

site up to the date of such abandonment.   
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c) to pay for the materials brought to site or to be delivered at site, which the contractor is legally 

liable to pay, for the purpose of consumption in works carried out or were to be carried out but for the 

foreclosure, including the cost of purchase and transportation and cost of delivery of such materials. 

The materials to be taken over by the company should be in good condition and the company may 

allow at its discretion the contractor to retain the materials in full or in part if so desired by him and to 

be transported by the contractor from site to his place at his own cost with due permission of the EIC.   

   

d) to take back the materials issued by the company but remaining unused, if any, in the work 

on the date of abandonment/reduction in the work, at the original issue price less allowance for any 

deterioration or damage caused while in custody of the contractor.   

   

e) to pay for the transportation of tools and plants of the contractor from site to contractor's place 

or to any other destination, whichever is less.   

   

   

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of accounts, 

papers, relevant documents as may be necessary to enable the Engineer-in-Charge to assess the 

amounts payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not have 

any claim for compensation for abandonment of the work, other than those as specified above.   

   

11. Carrying out Part Work at Risk & Cost of Contractor.   

   

      If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in Charge, 

after giving the contractor 15 days’ notice in writing, without cancelling or terminating the contract, 

shall be entitled to employ another Agency for executing the job or to carry out the work 

departmentally or contractually through tendering / limited tendering process, either wholly or partly, 

debiting the contractor with cost involved in engaging another Agency or with the cost of labour and 

the prices of materials, as the case may be. The certificate to be issued by the Engineer-in-Charge 

for the cost of the work so done shall be final and conclusive and the extra cost, if any, shall be borne 

by the contractor. However, when this clause is invoked, penalty will not be applicable other than on 

account of delayed completion.   

   

      The value of the work taken away shall be calculated for the items and quantities taken away at 

the agreement rates including price variation as applicable on the date, when notice in writing for 

taking away part work was issued to the contractor. The contractor, from whom part work is being 

taken out, shall not be allowed to participate in the tendering process if any.   

     If the expenses incurred by the department is less than the amount payable to the contractor at 

his agreement rates, the difference shall not be payable to the contractor.   

   

      In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have 

no claim to compensation for any loss sustained by him by reasons of his having purchased or 

procured any materials or entered into any engagements or made any advance on any account or 

with a view to the execution of the work or the performance of the contract.   

  

  

  

12. Completion Certificate / Defect Liability Certificate   

   

      Except in cases where the contract provides for "Performance Test" before issue of Defect 

Liability certificate, in which case the issue of Defect Liability certificate shall be in accordance with 

the procedure specified therein, the contractor shall give notice of completion of work, as soon as the 

work is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer, 

nominated for the purpose by the company, shall within 30 (thirty) days from the receipt thereof, 
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inspect the work and ascertain the defects/deficiencies, if any, to be rectified by the contractor as also 

the items, if any, for which payment shall be made at reduced rate.   

   

      If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of 

which is necessary for the satisfactory performance of the contract, he shall intimate in writing the 

defects and instruct the contractor to rectify the defects/remove deficiencies within the period and in 

the manner to be specified therein. In such cases Defect Liability Certificate will be issued by the EIC 

after the above rectifications are carried out/ deficiencies are removed by the contractor to the 

satisfaction of EIC.   

   

      In the event there are no defects or the defects/ deficiencies are of a minor nature and the 

Engineer-in-Charge is satisfied that the contractor has already made arrangements for rectification, 

or in the event of contractor's failure to rectify the defects for any reason whatsoever, the defects can 

be rectified by the company departmentally or by other means and the 50% of the security deposit of 

the contractor shall be sufficient to cover the cost thereof, he shall issue the Defect Liability Certificate 

( Taking Over Certificate with list of defects )indicating the date of completion of the work, defects to 

be rectified, if any, and the items, if any, for which payment shall be made at reduced rate indicating 

reasons there for and with necessary instructions to the contractor to clear the site/place of work or 

all debris/ waste materials, scaffoldings, sheds, surplus materials etc. making it clean.   

12.1In cases where separate period of completion for certain items or groups of items are specified 

in the contract, separate Defect Liability certificate for such items or groups of items may be issued 

by the Engineer-in-Charge after completion of such items on receipt of notice from the contractor only 

in the event the work is completed satisfactorily in every respect.   

   

      Refund of security deposit and payment of final bill shall, however, be made on completion of the 

entire contract work, but not on completion of such items of work.   

   

12.2Before the date fixed for completion of work, the work as well as the site of work are to be made 

clean after removal of rubbish, scaffolding, surplus materials, temporary structures etc.   

   

12.3In case of contractor's failure to clear the site, the EI (E&M) shall have right to get the work done. 

The cost thereof shall be recovered from the final bill of the contractor.   

   

13. Additional Responsibilities of the Contractor(s)   

      The cost on account of the "Additional Responsibilities of the Contractors" under this clause is 

deemed to be included in the tendered rates.   

   

i) The company reserves the rights to let other contractors also work in connection with the 

Project and the contractor/contractors shall co-operate in the works for the introduction and stores 

and materials and execution of his/their works.   

   

ii) The contractor/contractors shall keep on the work site during the progress a competent and 

experienced Resident Engineer exclusively for the work and necessary assistants who shall 

represent the contractor(s). The contractor shall employ, on the site in connection with the execution 

and maintenance of the work, technical and managerial staff as mentioned below.   

  

  

Sl.No.  Value of Work   Manpower Requirement    

1.0   More than 10 Crores   One Resident Engineer (Degree Holder), One  

Engineer   

(Degree Holder), Two Engineers (Diploma 

Holder)  
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2.0  5 Crores to 10 Crores   One Resident Engineer (Degree Holder), Two 

Engineers (Diploma Holder)   

3.0   2 Crores to 5 Crores   One Resident Engineer (Diploma Holder), One 

Engineer (Diploma Holder)   

4.0   50 lakhs to 2 crores   One Resident Engineer (Graduate/ Diploma 

Holder)   

  

For works below Rs. 50 lakhs, the deployment of manpower shall be as assessed by Engineer.   

   

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, experience 

and full postal address of each and every technical personnel employed at site by him.   

   

The contractor(s) shall not be allowed to execute the work unless he/they engage the required 

technical staff as assessed by Engineer-in-charge or as specifically mentioned in the bid. The delay 

on this account, if any, shall be the contractor's responsibility.   

   

Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors 

in course of the works finds/find any discrepancy between the drawing, forming part of the contract 

documents and the physical conditions of the locality or any errors or omissions in drawings except 

those prepared by himself / themselves and not approved by the Engineer-in-Charge. It shall be 

his/their duty to immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge 

shall verify the same. Any work done after such discovery and without intimation as indicated above 

will be done at the risk of the contractor/contractors.   

   

iii) The contractor / contractors shall employ only competent, skillful and orderly men to do the 

work. The Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove from 

the work site any men of the contractor/contractors who in his opinion is undesirable and the 

contractor/contractors will have to remove him within 3 (three) hours of such orders.   

   

      The contractor shall employ apprentices in the execution of the contract work as required under 

Apprentices Act.   

   

      The contractor shall further be responsible for making arrangements at his own cost, or 

accommodation and social needs of the staff and workers under his employment.   

   

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons 

(including employees) and property. The safety required or recommended by all applicable laws, 

codes, statutes and regulations shall be observed by the contractor(s).In case of accidents, the 

contractor(s) shall be responsible for compliance with all the requirements imposed by the Workmen's 

Compensation Act or any other similar laws in force and the contractor shall indemnify the company 

against any claim on this account.   

   

All scaffoldings, ladders and such other structures which the workmen are likely to use shall be 

examined by the Engineer-in-Charge or his authorized representative whenever they want and the 

structure must be strong, durable, and safe and of such design as required by Engineer-in-Charge.   

   

In no case any structure condemned by the Engineer-in-Charge or his authorized representatives 

shall be kept on the work and such structure must be pulled down within three hours of such 

condemnation and any certificate or instructions, however, shall in no way absolve the 

contractor/contractors from his/their responsibility, as an employer, as the company shall in no way 

be responsible for any claim.   
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The contractor / contractors shall at all times exercises reasonable precautions for the safety of 

employees in the performance of his/their contract and shall comply with all applicable provisions of 

the safety laws drawn up by the State Govt. or Central Govt. or Municipalities and other authorities in 

India. The contractor/contractors shall comply with the provision of the safety hand book as approved 

and amended from time to time by the Government of India.   

   

v) The contractor / contractors shall familiarize themselves with and be governed by all laws and 

rules of India and Local statutes and orders and regulations applicable to his/ their work.   

   

vi) The contractor shall maintain all records as per the provision made in the various statutes 

including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation & 

Abolition) Central Rules, 1971, Minimum Wages Act, Workmen Compensation Act etc. and latest 

amendment thereof. Such records maintained by the contractor shall be opened for inspection by the 

Engineer-in-Charge or by the nominated representative of the Principal Employer.   

   

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons 

employed on the work shall be constructed and maintained in the number, manner and place 

approved or ordered by the Engineer-in-Charge. The contractor/ contractors shall vigorously prohibit 

committing of nuisance at any other place. Cost of all works under this item shall be covered by the 

contractor/contractor's tendered rates.   

   

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized 

representative with work reports from time to time regarding the contractor / contractors organization 

and the progress made by him / them in the execution of the work as per the contract.   

   

ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If 

applicable) only) and other levies, royalty, building and construction workers cess (as applicable in 

States), whether local, municipal, provincial or central pertaining to the contract payable by the 

bidder/Contractor under the Contract (during the entire period of contract), or for any other cause as 

applicable on the last date of submission of Bid, shall be included in the rates, prices and the total 

Bid Price submitted by the Bidder. All investments, operating expenses, incidentals, overheads, lifts, 

carriages, tools and plants etc. as may be attendant upon execution and completion of works shall 

also be included in the rates, prices and total Bid price submitted by the bidder.   

   

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or 

any increase over the rate existing on the last date of submission of Bid shall be reimbursed by the 

company on production of documentary evidence in support of payment actually made to the 

concerned authorities.   

   

Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable 

from the contractor. The details of such duties, taxes and other levies along with rates shall be 

declared by the bidder in the Price bid.   

   

If CMPDI fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and  

Capital Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of 
goods and services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns 
under GST, payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax 

invoice to the tax authorities, issue of proper tax invoice or any other reason whatsoever, the 
applicable taxes & cess paid based on such Tax invoice shall be recovered from the current bills or 
any other dues of the supplier/vendor along with interest, if any. The contactor shall upload his 
invoices in their GSTR-1 before claiming their bills from CMPDI. 
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The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not 

be subject to variations on any account except to the extent variations allowed as per the conditions 

of the contract of the bidding document.   

   

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to 

deal with such amount in terms of the provisions of the Statute or in terms of the direction of any 

statutory authority and the company shall only provide with certificate towards such deduction and 

shall not be responsible for any reason whatsoever.   

   

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company 

under the Coal Act, the contractor will have to produce a royalty clearance certificate from the District 

Authorities before full and final payment.   

   

x) The contractor / contractors shall make his / their own arrangement for all materials, tools, 

staff and labourer required for the contract, which shall include cost of lead, lift, loading, unloading, 

railway freight, recruiting expenses and any other charges for the completion of the work to entire 

satisfaction of the company.   

   

xi) The contractor / contractors shall make their own arrangement for carriage of all materials to 

the work site at his/their own cost.   

xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in 

writing. Prior permission is required to be taken from the owner for engagement of subcontractor in 

part work/ piece rated work.   

   

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be 

pulled, destroyed or damaged by the contractor/contractors or any of his/their employees without the 

prior permission of the company, failing which the cost of such trees or plants shall be deducted from 

the contractor/contractors dues at the rate to be decided by the company. The rates quoted are 

supposed to include clearance of shrubs and jungles and removal of such trees up to 150 mm dia., 

as will be permitted by the Engineer-in-Charge in writing.   

   

b) Anything of historical or other interest or of significant value unexpectedly discovered on the site is 

the property of the employer. The Contractor is to notify the Nodal Officer or his nominee of such 

discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with him.   

   

xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer 

engaged by him/them as per Minimum Wages Act or such other legislation or award of the minimum 

wage fixed by the respective State Govt. or Central Govt. as may be in force. The contractor / 

contractors shall make necessary payments of the provident fund for the workmen employed by him 

for the work as per the laws prevailing under provisions of CMPF and allied scheme and 

Miscellaneous Provisions Act, 1948 or Employees Provident Fund and Miscellaneous Provisions Act 

1952 as the case may be.   

   

xv) All accounts shall be maintained properly and the company shall have the right of access and 

inspection of all such books of accounts etc., relating to payment of labourer including payment of 

provident fund considered necessary and the company may arrange for witnessing the payment to 

the labourer by its representatives.   

   

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the 

agreement or by law, indemnify and keep indemnified for the following:   

   

a) The company or any agent or employee of the company against any action, claim or 

proceeding relating to infringement or use of any patent or design right and shall pay any royalties or 

other charges which may be payable in respect of any article or material included in the contract.   
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      However, the amount so paid shall be reimbursed by the company in the event such infringement 

has taken place in complying with the specific directions issued by the company or the use of such 

article or material was the result of any drawing and/or specifications issued by the company after 

submission of tender by the contractor. The contractor must notify immediately after any claim being 

made or any action brought against the company, or any agent or employee of company in respect 

of any such matter.   

   

b) The company against all claims, damages or compensation under the provisions of payment 

of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's 

Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as applicable, Employees State 

Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating C.M.P.F. or any modification 

thereof or any other law relating thereto and rules made there under from time to time, as may be 

applicable to the contract which may arise out of or in consequence of the construction or 

maintenance or performance of the work under the contract and also against costs, charges and 

expenses of any suit, action or proceedings arising out of any accident or injury.   

   

c) The company against all losses and claims for injuries or damages to any third party or to any 

property belonging to any third party which may arise out of or in consequence of the construction or 

maintenance or performance of the work under the contract and against all claims/demands 

proceedings/damages, cost charges and expenses whatsoever in respect of or in relation thereto.   

   

xvii) The contractor is under obligation to hand over to the company the vacant possession of the 

completed building structures failing which the Engineer-in-Charge can impose a levy upon the 

contractor upto 5% of the total contract value for the delay in handing over the vacant possession of 

the completed works after giving a 15 (fifteen) days notice to the contractor.   

   

xviii)Insurance - The contractor shall take full responsibility to take all precautions to prevent loss or 

damage to the works or part thereof for any reasons whatsoever (except for reasons which are 

beyond control of the contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at his 

own cost repair and make good the loss/damage to the work so that on completion, the work shall be 

in good order and condition and in conformity with the requirements of the contract and instructions 

of the Engineer-incharge.   

  

The contractor/contractors shall take following insurance policies during the full contract period at his 

own cost:   

a) In the case of construction works, without limiting the obligations and responsibilities under 

the contract, the contractor shall take insurance policy for the works and for all materials at site so 

that the value of the works executed and the materials at site up to date are sufficiently covered 

against risk of loss/damage to the extent as permissible under the law of insurance. The contractor 

shall arrange insurance in joint names of the company and the contractor. All premiums and other 

insurance charges of the said insurance policy shall be borne by the contractor.   

   

     The terms of the insurance policy shall be such that all insurance claims and compensations 

payable by the insurers, shall be paid to the Employer and the same shall be released to the 

contractor in installments as may be certified by the Engineer-in-charge for the purpose of rebuilding 

or replacement or repair of the works and/or goods destroyed or damaged for which payment was 

received from the insurers. Policies and certificates for insurance shall be delivered by the contractor 

to the EI(E&M) for his approval before the starting date. Alterations to the terms of insurance shall 

not be made without the approval of EI(E&M).   

   

b) Where any company building or part thereof is used, rented or leased by the contractor for 

the purpose of storing or using materials of combustible nature, the contractor shall take separate 

insurance policy for the entire building and the policy shall be deposited with the company.   
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c) The contractor shall at all times during the tenure of the contract indemnify the company 

against all claims, damages or compensation under the provision of the Workmen's Compensation 

Act and shall take insurance policy covering all risk, claims, damages, or compensation payable under 

the Workmen's Compensation Act or under any other law relating thereto.   

   

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry of 

the contract by timely payment of premiums and it/they shall not be cancelled without the approval of 

the company and a provision is made to this effect in all policies, and similar insurance policies are 

also taken by his sub-contractors if any. The cost of premium shall be borne by the contractor and it 

shall be deemed to have been included in the tendered rate.   

   

e) In the event of contractor’s failure to effect or to keep in force the insurance referred to above 

or any other insurance which the contractor is required to effect under the terms of the contract, the 

company may effect and keep in force any such insurance and pay such premium/premiums as may 

be necessary for that purpose from time to time and recover the amount thus paid from any moneys 

due to the contractor.   

   

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER 

Rs.50 LAKHS. 

   

xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the 

works and correctness of the position, reduced levels, dimensions and alignment of all parts of the 

work including marking out the correct lay out in reference to the permanent bench mark and 

reference points. Only one permanent bench mark and basic reference lines shall be marked and 

shown to the contractor as basic data.   

   

     The contractor shall have all necessary instruments, appliances and labour in connection 

therewith. If at any time during the progress of work any error is detected in respect of the position, 

levels, dimensions or alignment of any part of the work, the contractor on being required to do so by 

the Engineer-in-Charge or his representative shall at the expenses of the contractor rectify such errors 

to the satisfaction of Engineer-in-Charge unless such error is due to incorrect data supplied by the 

Engineer-in-Charge.   

   

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith 

Register and obtain License from the competent authority under the Contract Labour (Regulation & 

Abolition)Act 1970,the Contract Labour (Regulation & Abolition) Central Rules, 1971 and submit 

certified copies of the same to the Engineer-in-Charge and the Principal Employer.   

   

xxi) The contractor shall submit the status of GST Registration to the Engineer-in-Charge.   

   

xxii)The contractor shall, in connection with works, provide and maintain, at his own cost, all lights, 

security guards, fencing when and where necessary as required by the Engineer-in-Charge  

for the purpose of protection of the works, materials at site, safety of workmen and convenience of 

the public.   

xxiii)All materials (e.g. stone, moorum and other materials) obtained in the course of execution of 
the work during excavation and dismantling etc. shall be the property of the company and the same 
may be issued to the contractors, if required for use in the works at the rates to be fixed by the 
Engineer-in-Charge.   

   

xxiv)Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. shall 

be the contractor's responsibility and is to be carried out at his own cost as per instructions of EIC. 

The rates quoted by the contractor shall be deemed to include the dewatering costs.   
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xxv)Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit 

specifications and drawings showing the proposed temporary work to the Nodal Officer/Engineerin-

Charge or his nominee, who is to approve them if they comply with the specifications and drawings.   

   

The contractor shall be responsible for design of Temporary Works.   

   

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.   

   

14. Defects Liability Period:   

      In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order, 

the contractor shall be responsible to make good and remedy at his own expense the defect/s 

mentioned hereunder within such period as may be stipulated by the Engineer-in-charge in writing:   

   

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 12 

(twelve) months from the date of issue of Defect Liability certificate / completion certificate.   

   

b) In the case of building works or other works of similar nature any defect in the work detected 

by the Engineer-in-Charge within a period of 12 (twelve) months from the date of issue of Defect 

Liability certificate/ completion certificate or before the expiry of one full monsoon period i.e. June to 

September whichever is later in point of time.   

   

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out the 

defects by the contractor detected within the defect liability period and if the contractor fails to adhere 

to this programme, the Engineer-in-Charge shall be at liberty to procure proper materials and carry 

out the rectifications in any manner considered advisable under the circumstances and the cost of 

such procurement of materials and rectification work shall be chargeable to the contractor and 

recoverable from any of the pending dues of the contractors.   

   

The defect liability period can be extended by the company on getting request from the contractor 

only for valid reasons.   

   

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing 

& any other work of similar nature to be decided by the Engineer-in-Charge.   

15. Operating and Maintenance Manual:   

   

If “as built” drawings and/or Operating and Maintenance Manual are required the contractor shall 

supply them by the dates as per instruction of the Engineer-in-charge.   

   

If the contractor does not supply the drawings and/or Manual by the dates as stated above, or they 

do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall 

withhold the amount as stated in the agreement.   

   

16. Settlement of Disputes.   

   

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. 

However, if such disputes take place between the contractor and the department, effort shall be made 

first to settle the disputes at the company level.   

   

The contractor should make request in writing to the Engineer-in-charge for settlement of such 

disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no 

disputes/ claims of the contractor shall be entertained by the company.   

   

Effort shall be made to resolve the dispute in two stages   



 

CMPDI RI-V BILASPUR 54 

 

TENDER DOCUMENT FOR SOLAR POWER PLANT AT RI-V, BILASPUR 

In first stage dispute shall be referred to GM/HOD(E&M). If difference still persist the dispute shall be 

referred to a committee constituted by the owner. The committee shall have one member of the rank 

of Director of the company who shall be chairman of the committee.   

   

If differences still persist, the settlement of the dispute shall be resolved in the following manner:   

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt. 

Departments (except Railways, Income Tax, Customs & excise duties)/ State Public Sector 

Enterprises shall be referred by either party for Arbitration to the PMA (Permanent Machinery of 

Arbitration) in the department of Public Enterprises.   

   

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought in the Court 

of Law.   

  

 

ADDITIONAL TERMS AND CONDITIONS (Not applicable for this tender)  

   

The following additional terms and conditions are also acceptable to the company. The tenderers are 

requested not to quote any further additional conditions in the tender.   

   

1. Mobilization Advance   

   

i) No mobilization advance is payable for works whose estimated value is less than Rs.100.00 

lakhs.   

   

ii) In the case of turnkey work whose estimated value is more than Rs.100 lakhs a maximum of 

10 % of the total contract value of work will be paid as mobilization advance subject to submission of 

Bank Guarantee equal to 110% of the advance amount. The mobilization advance shall be paid in 

two installments.   

   

iii) In case of other civil works valued more than Rs.100 lakhs mobilization advance will be paid 

upto 5% of the contract value subject to submission of Bank Guarantee equal to 110% of the advance 

amount. The mobilization advance shall be paid in two installments.   

   

iv) However, such mobilization advance will carry interest on the basis of CIL’s borrowing rate 

under cash credit arrangement as varying from time to time.   

   

v) The mobilization advance shall be recovered from the bills of the contractor from the 2nd 

running account bill onwards @ 20% of the advance amount paid and full recovery would be ensured 

before or with the Final Bill.   

   

vi) The value of Bank Guarantee may be reduced to the extent such advance is recovered by the 

company subject to the conditions that the value of Bank Guarantee amount at any time is more than 

the recoverable outstanding advance. Bank Guarantee shall be irrevocable and from a Scheduled- 

Bank acceptable to the Company.   

   

2. Application of Price Variation Clause (Not applicable for this tender)  

   

    If the prices of materials (not being the materials supplied at fixed issue rates by the company) and 

wages of labour required for execution of the work increase or decrease, the contractor shall be 

compensated for such increase or recoveries will be made from the bills for such decrease as per 

provisions detailed hereafter:   

   

a) The amount of the contract shall accordingly be varied subject to the condition that such 

compensation for escalation/ de-escalation in price shall be available only for the work done during 
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the stipulated period of the contract including such period for which the contract is validly extended 

under the provisions of the contract without any penal action. The Price Variation Clause shall not be 

applicable for works of capital nature, for which stipulated period of completion is six months or less. 

For regular maintenance/Service contract, price variation shall not be applicable where stipulated 

period of completion is twelve months or less.   

   

b) The base date for working out such escalation/de-escalation shall be the last date on which 

the bids (inclusive of price part) or revised price bids (inclusive of revised offer) were stipulated to be 

received.   

   

c) The compensation for escalation or recoveries to be made shall be worked out at quarterly 

intervals and shall be with respect to the cost of work done during the previous three months. The 

first such payment will be made at the end of three months after the month (excluding) in which the 

tender was accepted and thereafter at three months' interval.   

d) Job specific modification in the formulae of price variation given in the following para(s) can 

be done with the approval of the CMD of the company   

2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work done shall 

be adjusted for increase or decrease in the cost of labour and the cost shall be calculated quarterly 

in accordance with the following formula :   

   

VL = W× A/100 x (L-Lo)/Lo   

   

Where :   

   

VL= Variation in labour cost i.e., increase or decrease in the amount in rupees to be paid or recovered.   

   

W = Value of work done during the period under reckoning to which the escalation/deescalation 

relates as indicated in clause-2.4 of the Additional Terms & Conditions of the contract.   

   

A = Component of labour expressed as percentage of the total value of the work adopted from the 

Table-1.   

   

Lo = Minimum wages for unskilled workers payable as per the Minimum Wages Act / Rules of the 

State or Central Govt., whichever is more, applicable to the place of work as on the last date stipulated 

for receipt of the bids (inclusive of price part) or revised price bids whichever is later.   

   

L = Revised minimum wages of unskilled worker corresponding to Lo during the period to which the 

escalation/de-escalation relates.   

   

2.2 Escalation /De-escalation on Materials: The amount to be paid to the contractor for the work 

done will be adjusted for increase or decrease in the cost of materials and the cost shall be calculated 

quarterly in accordance with the following formula :   

   

Vm = W× B/100 x (M-Mo)/Mo   

   

Where :   

   

Vm= Variation in the material cost i.e. increase or decrease in the amount in rupees to be paid or 

recovered.   

   

W = Cost of work done during the period under reckoning to which the escalation / deescalation 
relates as indicated in clause-2.4 of the Additional Terms & Conditions of the contract.   
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B = Component of material expressed as percentage of the total value of the work adopted from the 

Table -1.   

   

M = Average All India Wholesale Price Index for all commodities for the period to which escalation/de-

escalation relates as published by the RBI Bulletin, Ministry of Industry & Commerce, Govt. of India.   

   

Mo = All India Wholesale Price Index for all commodities as published by the RBI Bulletin, Ministry of 

Industry & Commerce, Govt. of India, relating to the last date on which the bids  

(inclusive of price part) or revised price bids whichever is later were stipulated to be received.   

   

2.3 Escalation/ De-escalation on POL : The amount to be paid to the contractor for the work done 

shall be adjusted for the increase or decrease in the cost of POL and the cost shall be calculated 

quarterly in accordance with the formula given below :   

   

Vf = W× C/100 x (F-Fo)/Fo   

  

Where :   

Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees to be paid or 

recovered.   

  

W = Value of work done during the period under reckoning to which the escalation/ deescalation 
relates as indicated in clause 2.4 of the Additional terms & Conditions of the contract.   

   

C =Component of POL expressed as percentage of the total cost of the work taken from Table  

-1.   

   

F = Average Index Number for wholesale price for the group of `Fuel, Power, Light & Lubricants' as 

published by the Economic Adviser, Ministry of Industry, Govt. of India for the period to which the 

escalation/de-escalation relates.   

   

Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as published by 

the Economic Adviser, Ministry of Industry, Govt. of India prevalent on the last date of receipt of bids 

(inclusive of Price Part) or revised price bids whichever is later.   

   

2.4 While calculating the value of "W" the following may be noted : The cost on which the 

escalation will be payable shall be reckoned as 85 % of the cost of work as per the bills to which 

escalation relates, and from this amount the value of materials supplied or services rendered at the 

prescribed charges under the relevant provisions of the contract, and proposed to be recovered in 

the particular bill, shall be deducted before the amount of compensation for escalation or deescalation 

is worked out. In the case of materials brought to site for which any secured advance is included in 

the bill, the full value of such materials as assessed by the Engineer-in-Charge (and not the reduced 

amount for which secured advance has been paid) shall be included in the cost of work done for 

operation of this clause. Similarly, when such materials are incorporated in the work and the secured 

advance is deducted from the bill, the full assessed value of the materials originally considered for 

operation of this clause should be deducted from the cost of the work shown in the bill, running or 

final. Further the cost of work shall not include any work for which payment is made at prevailing 

market rates.   

   

2.5 In the event the price of materials and/ or wages of labour required for execution of the work 

decreases, there shall be downward adjustment of the cost of work so that such price of materials 

and/or wages of labour shall be deductible from the cost of work under this contract and in this regard 

the formulae herein before stated under this clause shall mutatis/mutandis apply. No such adjustment 

for the increase / decrease in material price and/ or wages of labour before mentioned would be made 

in case of contracts related to capital works, in which the stipulated period of completion of the work 
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is six (6) months or less. However for Maintenance works any adjustment for the increase or decrease 

in material price or wages of labour would be made only when the stipulated period of completion of 

the work is twelve (12) months or less.   

   

2.6 Application of Price Variation Clause during extended period of Contracts.   

      The Price Variation Clause as stated above will be applied for extended time frame of a contract 

by following the principle stated as under:   

   

i) Normally, if and when it is understood that a contract is not going to be completed within the 

scheduled time period, the contract is kept operative by extending the time of completion 

provisionally. During this provisional extended period the operation of the Price Variation Clause will 

remain suspended.   

   

ii) If and when it is decided at the end of the successful completion of the work that the delay 

was due to causes not attributable to the contractor, then the Price Variation Clause will be revived 

and applied as if the scheduled date of completion has been shifted to the approved extended date.   

   

iii) If it is decided at the end of successful completion of the work that the delay was due to the 

fault of the contractor then the Price Variation Clause will not be revived and no further payment will 

be made to the contractor on this account. Additionally the Clause related to Compensation for delay 

will be applied.   

   

      No payment will be made by applying “FROZEN INDICES “under any circumstances.   

   

     Table – 1   

   

Value of A, B & C in the escalation formula in the additional terms & conditions for Civil Works:   

  

Sl.  

No.  

Particulars   A%  (Labour  

Component)   

   

B% 

(Material   

Component)   

   

C% (POL   

Component)   

   

Remarks   

   

1.  For building works   25   75   NIL      

2.   For Road works   15   80   05      

3.  For external sewerage, 

External water supply,  

and external 

electrification   

10   90   NIL      

4.   For external water 

supply, external sanitary 

and external 

electrification (through 

labour rate  contract)   

75   25   NIL      

5.   For steel structural 

works   

15   85   NIL      

6.   For steel structural 

works with Deptt. free 

supply of rolled steel 

Sections (through labour 

rate  contract)   

75   25   NIL      
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7.  For Coal Handling Plant  

Civil Works   

25   75   NIL      

8.  For under-ground civil 
works such as Incline   

Drivage, Shaft Sinking 

etc.   

35   65   NIL      

9.   For only labour oriented 

works of maintenance  

nature   

100   NIL   NIL      

  

For all other works not listed above, the component of labour, material and POL of the total cost of 

work shall be as specifically indicated in the tender document.   

  

SAFETY CODE.   

   

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done safely from 

ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the 

ladder is used for carrying materials as well suitable footholds and handhold shall be provided on the 

ladder and the ladder shall be given an inclination not steeper that ¼ to 1 ( ¼ horizontal and 1 vertical).   

   

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly attached 

or bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or platform of such 

scaffolding or staging and extending along the entire length of the outside and ends thereof with only 

such opening as may be necessary for the delivery of materials. Such scaffolding or staging shall be 

so fastened as to prevent it from swaying from the building or structure.   

   

3. Working platforms, gangways and stairways should be so constructed that they should not 

sag unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 

3.6 m (12ft) above ground level, they should be closely boarded, should have adequate width and 

should be suitably fastened as described in (2) above.   

   

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm (3ft).   

   

5. Safety means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length while 

the width between side rails in rung ladder shall in no case be less than 20 cm (11 ½”) for ladder upto 

and including 3 m (10ft) in length. For longer ladders, this width should be increased at least ¼” for 

additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate 

precautions shall be taken to prevent danger from electrical equipment. No materials on any of the 

sites or work shall be so stacked or placed as to cause danger or inconvenience to any person or the 

public. The contractor shall provide all necessary fencing and lights to protect the public from accident 

and shall be bound to bear the expenses of defence of every suit, action or other proceedings at law 

that may be brought by any person for injury sustained owing to neglect of the above precautions and 

to pay any damages and cost which may be awarded in any such suit; action or proceedings to any 

such person or which may, with the consent of the contractor, be paid to compensate any claim by 

any such person.   

   

6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall 
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extend from bottom of the trench to at least 90 cm (3ft) above the surface of the ground. The side of 

the trenches which are 1.5 m (5ft) or more in depth shall be stepped back to give suitable slope or 

securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 

materials shall not be placed within 1.5 m (5ft) of the edges of the trench or half of the depth of the 

trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances, 

undermining or undercutting shall be done.   

   

7. Demolition : before any demolition work is commenced and also during the progress of the 

work,   

   

i. All roads and open areas adjacent to the work site shall either be closed or suitably protected.  

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used 

by the operator shall remain electrically charged.   

   

iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris or 

materials as to render it unsafe.   

   

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a condition 

suitable for immediate use, and the contractor should take adequate steps to ensure proper use of 

equipment by those concerned:- The following safety equipment shall invariably be provided.   

   

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles.   

   

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which 

is injurious to the eyes, shall be provided with protective goggles.   

   

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.   

   

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals.   

   

v) When workers are employed in sewers and manholes, which are in active use, the contractors 

shall ensure that the manhole covers are opened and ventilated at least for an hour before the workers 

are allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 

railing and provided with warming signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measures are adhered to:-   

   

a) Entry for workers into the line shall not be allowed except under supervision of the Engineering 

Assistant or any other higher officer.   

   

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manhole for working inside.   

   

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 

which changes colour in the presence of such gases and gives indication of their presence.   

   

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, 

no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit.   
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e) Safety belt with rope should be provided to the workers. While working inside the manholes, 

such rope should be handled by two men standing outside to enable him to be pulled out during 

emergency.   

   

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any 

kind. Proper warming signs should be displayed for the safety of the public whenever cleaning works 

are undertaken during night or day.   

   

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.   

  

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba.   

   

i) Workers should not be allowed to work inside the manhole continuously. He should be given 

rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed 

to work continuously inside the manhole.   

   

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.   

   

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 

portable air blowers are recommended for ventilating the manholes. The Motors for these shall be 

vapour proof and of totally enclosed type. Non sparking gas engines also could be used but they 

should be placed at least 2 meters away from the opening and on the leeward side protected from 

wind so that they will not be a source of friction on any inflammable gas that might be present.   

   

l) The workers engaged for cleaning the manholes / sewers should be properly trained before 

allowing to work in the manhole.   

   

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 

gloves non sparking tools safety lights and gas masks and portable air blowers ( when necessary). 

They must be supplied with barrier cream for anointing the limbs before working inside the sewer 

lines.   

   

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his 

full weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.   

   

o) If a man has received a physical injury, he should be brought out of the sewer immediately 

and adequate medical aid should be provided to him.   

   

p) The extents to which these precautions are to be taken depend on individual situation but the 

decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case 

will be final.   

   

vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting 

with products containing lead in any form. Wherever men above the age of 18 are employed on the 

work of lead painting, the following precaution should be taken:-   

   

a) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint.   

   

b) Suitable face masks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint is dry rubbed and scrapped.   
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c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during and on the cessation of work.   

   

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down and scraping.   

   

e) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work.   

  

f) Overall shall be worn by working painters during the whole of working period.   

   

g) Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by painting materials.   

   

9. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for prompt 

rescue of any person in danger and adequate provision, should be made for prompt first aid treatment 

of all injuries likely to be obtained during the course of the work.   

   

10. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions:-   

    

i) (a) These shall be of good mechanical construction, sound materials and adequate strength and 

free from patent defects and shall be kept repaired and in good working order.   

   

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects.   

   

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any scaffolding 

winch or give signals to operator.   

   

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or as means of suspension, the safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gear referred to above shall be plainly marked with 

the safe working load. In case of a hoisting machine having a variable safe working load each safe 

working load and the condition under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to above in this paragraph shall be loaded beyond the safe working 

load except for the purpose of testing.   

   

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe working 

load of the machine to the Engineer-in-Charge whenever he brings any mach8inery to site of work 

and get it verified by the Electrical Engineer concerned.   

   

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load. Adequate precautions 

should be taken to reduce to the minimum the risk of any part of a suspended load becoming 

accidentally displaced. When workers are employed on electrical installations which are already 

energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary 

should be provided. The worker should not wear any rings, watches and carry keys or other materials 

which are good conductors of electricity.   
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13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed while 

it is in use. Adequate washing facilities should be provided at or near places of work.   

   

14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety code 

shall be named therein by the contractor.   

   

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or  Engineer-

in-Charge of the department or their representatives.   

   

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India.   

 

 

 

 

TECHNICAL SPECIFICATIONS   

   

Technical Specifications to be followed   

   

Civil Engineering Works   

Latest CPWD specification shall be adopted. Presently CPWD specifications 2009 Vol. I & II is in 

vogue which may be followed. These specifications cover all type of Building Works. The 

specifications are available as a printed document issued by CPWD and also in soft copy PDF format 

in CPWD website.  

 

   

Solar and Electrical Work  

Roof top solar project shall be carried out as per technical specification given in tender document, 

latest MNRE guideline and other relevant standards. All electrical work shall be carried out as per 

Indian Electricity rule, National electricity safety code and others which are applicable for completion 

of the work.  

  

*Roads And Bridges   

Standard specifications issued by ministry of surface transport may be followed. Presently MORTH 

Specifications on roads and bridges 2013 is available. These specifications cover exhaustively 

various roads and bridge works. (Applicable for important and major roads.) *Delete if not applicable   

   

NOTE- The strike out lines are not applicable for this tender.  
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ANNEXURE: A-1   

  FORMAT OF LETTER OF BID  

LETTER OF BID SHOULD BE PRINTED ON   THE LETTER HEAD OF THE BIDDER   

(As Enrolled Online on e-Procurement Portal of CIL)   

To,   

     The Regional Director, 

     CMPDI, RI-V,  

     CMPDI Office Building, 

     CMPDI Colony, Seepat Road 

     Bilaspur – 495006, C.G.   

  

Sub.: Bid for the work “--------------------------------”   

Ref.: 1. NIT No.: “-------------------------------------------------”   

         2. Tender Id No. : “----------------------------- ------------”   

Dear Sir,  

This has reference to above referred bid. I/we have read and examined the conditions of contract, 

Scope of Work, technical specifications, BOQ and other documents carefully.   

I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the 

bid conditions and bid documents in its entirety for the above work and agree to abide by and fulfil all 

terms and conditions and specifications as contained in the bid document.  

I/we here by submit all the documents as required to meet the eligibility criteria as per provision of 

the bid notice/document.   

I/We hereby confirm that this bid complies with the Bid validity, Bid security and other documents as 

required by the Bidding documents.  

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at 

any time, penal action as deemed fit may be taken against me/us for which I/We shall have no claim 

against CMPDIL.  

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of 

Acceptance/Work Order shall constitute a binding contract between us and Central Mine Planning 

and Design Institute, Ltd, Bilaspur.   

Should this bid be accepted, we agree to furnish Performance Security within 28 days of issue of 

letter of acceptance and commence the work within 10 days of issue of letter of acceptance/work 

order. In case of our failure to abide by the said provision RI-V, CMPDI, Bilaspur, C.G. shall, without 

prejudice to any other right or remedy, be at liberty to cancel the letter of acceptance/ award and to 

forfeit the Earnest Money and also debar us from participating in future tenders for a minimum period 

12 months.  

  

 

 

 

(This document is digitally signed by the DSC holder authorised by the bidder and therefore no 

physical signature is required)  
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                                                                                                                                ANNEXURE: A-2  

AFFIDAVIT   

(NON JUDICIAL STAMP PAPER OF ` 10/-)   

PROFORMA FOR UNDERTAKING TO BE SUBMITTED BY BIDDER/S (ON BIDDER'S LETTER 

HEAD) FOR GENUINENESS OF THE INFORMATION FURNISHED ONLINE AND AUTHENTICITY 

OF THE DOCUMENTS UPLOADED ONLINE IN SUPPORT OF HIS ELIGIBILITY.   

FORMAT OF UNDERTAKING 

   I/We,  ...................................................................................,  Proprietor/Partner/Legal 

Attorney/Director/ Accredited Representative of M/S. ......................., solemnly declare that:   

 

1. I/We am/are submitting Bid for the work……......................................................against NIT 

No/Tender ID......................... Dated………………… and I/we offer to execute the work in accordance 

with all the terms, conditions and provisions of the bid.   

2. Myself/Our  Partners/Directors  don’t  has/have  any  relative  as 

 employee of........................………………………………………………………... (Name of the 

Company).   

3. All information furnished by us in respect of fulfillment of eligibility criteria and qualification 

information of this Bid is complete, correct and true.   

4. All copy of documents, credentials and documents submitted along with this Bid are genuine, 

authentic, true and valid.   

5. I/ We hereby authorize department to seek references / clarifications from our Bankers.   

6. *I/We have submitted particulars of GST registration, if applicable. We also undertake that 

Certificate of Registration with appropriate GST Authority where the work will be executed shall be 

arranged before any payment is made to us.   

7. We hereby undertake that we shall register and obtain license from the competent authority 

under the contract labour (Regulation & Abolition Act) as relevant, if applicable.   

8. *I/We hereby confirm that we have registration with CMPF Authorities. We shall make 

necessary payments as required under law.  Or   

     *I/We hereby undertake that we shall take appropriate steps for registration as relevant under 
CMPF / EPF authorities, if applicable. We shall make necessary payments as required under law.   

9. *I/We have not been suspended,banned or delisted by any Govt., or Quasi Govt. Agencies or 

PSUs (In case of JV, all partners are covered).    

     Or       *I / We ………………..have been banned by the organization named “_____________” for 

a period of………………… year/s, effective from ………………. to……………………..…..(in case of 

JV, name(s) of the JV  Partner(s)).   

10. If any information and document submitted is found to be false/ incorrect at any time, 

department may cancel my/our Bid and action as deemed fit may be taken against me/us, including 

termination of the contract, forfeiture of all dues including Earnest Money and banning/ delisting of 

our firm and all partners of the firm etc.   

   

Signature of the Tenderer   

Dated-----------------   

Seal of Notary   
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ANNEXURE: A-3  

   
MANDATE  FORM  FOR  ELECTRONIC  FUND  TRANSFER  /  INTERNET  BANKING PAYMENT 

   

To   

RI-V, Central Mine Planning & Design Institute Limited,   

          CMPDI Office Building, 

          CMPDI Colony, Seepat Road 

           Bilaspur – 495006, C.G.  India  

   

Sub. : Authorization for release of payment due from RI-V, Central Mine Planning & Design 

Institute Limited, CMPDI Office Building, CMPDI Colony, Seepat Road,  Bilaspur through 

Electronic Fund transfer / Internet Banking.  (SBI-NET)   

   

Ref. : Order No.______________Date____________and / or Tender / Enquiry / Letter  

No.___________________________Date ___________   

     (Please fill in the information in CAPITAL LETTERS, Please TICK wherever it is 

applicable).   

   

1. Name of the Party      :  

 _____________________________________________  

   

2. Address of the Party    :  

 _____________________________________________  

   

          _____________________________________________   

          City       _______________________PIN Code___________   

          E- Mail Id    _____________________________________   

           Permanent Account Number ___________________________   

3. Particulars of Bank   

Bank Name      Branch Name      

Branch Place      Branch City      

PIN Code      Branch Code      

MICR No.            

(9 Digits code number appearing on the MICR Band of the cheque supplied by the 

Bank. Please attach Xerox copy of a cheque of your bank for ensuring accuracy of the 

bank name, branch name and code number)   

RTGS 

CODE  

                                                                  

Account 

Type   

Savings   Current   Cash Credit   

Account Number    

(as  appearing  in  the  

Cheque Book)   

                                                

   

4. Date from which the mandate should be effective.   

I hereby declare that the particulars given above are correct and complete. If any transaction is 

delayed or not effected for reasons of incomplete or incorrect information. I shall not hold Central 

Mine Planning & Design Institute Limited responsible. I also undertake to advise any change in the 
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particulars of my account to facilitate updating of records for purpose of credit of amount through 

SBI Net.   

Place:   

Date:   

Signature of the party / Authorized Signatory.   

  

Certified that the particulars furnished above are correct as per our records.   

Banker’s Stamp :   

  Date      :   

(Signature of the Authorized official from the Banks)   
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ANNEXURE: A-4 

PROFORMA  FOR  EXECUTION  OF  AGREEMENT 

  Stamp Paper(of appropriate value as per stamp Act) 

AGREEMENT NO.___________ DT._____________   

   

This Agreement is made on this _________day of ________ 20….. between the   

Regional Institute – V, Central Mine Planning and Design Institute Limited, a Company Registered 

under the Indian Companies Act, 1956 having its Registered Office at Gondwana Place, Kanke Road, 

Ranchi (hereinafter called the Company which expression shall, unless repugnant to the subject or 

context, include its successors and assignees) of the one part and (Name of the contractor) carrying 

on business as a (Partnership / proprietorship / Ltd. Co. etc.) firm under the name and style   

_____________________________________________ (hereinafter called the "said Contractor" 

which expression shall, unless the context requires otherwise include them and their respective heirs, 

executers, administrators and legal representatives) of the other part.     

   

And whereas the Company invited tender for the work 

__________________________________________against Tender Notice No. 

_______________________________.   

   

And whereas the said contractor / firm submitted tender for the said work and deposited a sum of Rs. 

__________ as Earnest Money and whereas the tender of the said contract has been accepted by 

the company for execution of the said works.     

   

NOW THIS AGREEMENT WITNESS AND IT IS HEREBY AGREED AS  FOLLOWS :-   

   

1) In this agreement words and expressions shall have the same meaning as are respectively 

assigned to them in the tender papers hereinafter referred to.   

   

2) The following documents which are annexure to this agreement should be deemed to form 

and be read and construed as part of this agreement viz.   

   

i) Annexure-A Tender Notice (Page ..... to ......)   

   

ii) Schedule-A General terms & conditions. Special conditions and General technical     

specifications (page ........ to .......)   

   

iii) Schedule-B The probable Quantities and Amount (Page ..... to ......)   

   

iv) Schedule-C Negotiation letters –   

   

v) Schedule-D   Letter of Acceptance / Work Order (Page ...... to ........)   

   

   

3) In consideration for the payment of the sum of Rs. ............... (W/O value; both in words and 

figures) or such other sum as may be arrived at under the clause of the specification relating to 

Payment by item's measurements at unit prices by the Company, the said Contractor shall, subject 

to the terms & conditions contained herein execute and complete the work as described and to the 

extent of probable quantities as indicated in Schedule B with such variations by way of alteration, 

addition to or reduction from the said works.   

   

4) The company has converted a sum of Rs............................................only, from the amount of 

Rs...................................................deposited by the said contractor as Earnest Money, into ''Initial 
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Security Deposit'' of 1% of the awarded work value. The excess / balance amount of earnest money 

shall be adjusted in the RA Bills(s).   

   

5) The said contractor hereby covenants with the company that the   

      Company shall retain a sum of Rs....................................................or such sum as may be arrived 

at based on the executed value of the work, as security deposit for the fulfillment of the contract to 

the satisfaction of the Company.   

   

   

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above 

written :   

   

1. Partner      Signature   

   

2. Partner      Signature   

   

On behalf of M/s.................................................   

The Contractor, as one of the constituted attorney,   

   

In the presence of –   

   

  1. Name :              Signature   

   

   Address :   

   

   Occupation :   

   

Signed by Sri ................................... on behalf of  Signature (name of Company) in presence of   

:   

   

1. Name : 

2. Signature: 

3. Address: 

4. Occupation: 
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                                                                                                                               ANNEXURE: A-5 

BANK GUARANTEE PROFORMA FOR PERFORMANCE SECURITY /GUARANTEE 

 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)   

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULEDBANK  AUTHORISED BY RBI TO ISSUE 

A BANK GUARANTEE)   

To    

RI-V, Central Mine Planning & Design Institute Limited,   

         CMPDI Office Building, 

         CMPDI Colony, Seepat Road 

         Bilaspur – 495006, C.G.  India  

   

In consideration of RI-V, Central Mine Planning & Design Institute Limited,   

         CMPDI Office Building,CMPDI Colony, Seepat Road,Bilaspur – 495006, C.G.India  

 

 (hereinafter called to as the “Employer” which expression shall unless repugnant to the context or 

meaning thereof, include all successors, administrators and assigns) having awarded to  

_______________ [Name & Address of the Contractor] (hereinafter called to as “Contractor” which 

expression shall unless repugnant to the context of meaning thereof include its successors, 

administrators, executors and assigns) the work  ________________ [Name of the Work] by issue 

of Letter of Award No. ________ [Work Order / Letter of Intent No.] and the same having been 

unequivocally accepted by the Contractor resulting into a Contract Agreement dated __________ 

valued at ________________ [value of Work Order] (hereinafter called ‘the Contract’) and the 

Employer having agreed to accept Performance Bank Guarantee of ___ [indicate figure]% of the 

Contract Sum _____________ [amount in figures and words) from a Nationalized / Scheduled Bank 

for due performance of the work executed by the Contractor as per the terms & conditions contained 

in the said Contract.   

We, ____________________ [name of the Bank], of ________________ [address of the Bank] 

(hereinafter called to as “Bank” which expression shall unless repugnant to the context or meaning 

thereof, include its successors, administrators, executors and assigns) do hereby guarantee and 

undertake to pay the Employer immediately on demand and or, all money payable by the Contractor 

to the extent of    

__________________ [amount of guarantee in figures and words ], at any time from _________ to 

_________ without any demur, reservation, recourse, contest or protest and/or without any reference 

to the Contractor. Any such demand made by the Employer on the Bank shall be conclusive and 

binding notwithstanding any difference between the Employer and the Contractor or any dispute 

pending before any Court, Tribunal, Arbitrator or any other authority. We agree that the Guarantee 

herein contained shall be irrecoverable and shall continue to be enforceable as per the terms & 

conditions contained in the said Contract.   

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under 

this Guarantee, from time to time, to extend the validity of time of Performance of the Contract by the 

Contractor. The Employer shall have the fullest liberty without affecting this Guarantee, to postpone, 

from time to time, the exercise of any powers vested in them or of any right which they might have 

against the Contractor, and to exercise the same at any time in any manner, and either to enforce or 

to forebear or to enforce any covenants contained or implied in the Contract, between the Employer 

and the Contractor or any other course or remedy or security available to the Employer. The Bank 

shall not be released of its obligations under these presents by any exercise by the Employer of its 

liberty with reference to matter aforesaid or any of them or by reason of any other act of forbearance 

or other acts of omission or commission on the part of the Employer or any other indulgence shown 

by the Employer or by any other matter or thing whatsoever which under law would, but for this 

provision, have the effect of relieving the Bank.  The Bank also agrees that the Employer at its option 



 

CMPDI RI-V BILASPUR 70 

 

TENDER DOCUMENT FOR SOLAR POWER PLANT AT RI-V, BILASPUR 

shall be entitled to enforce this Guarantee against the Bank as a Principal Debtor in first instance, 

without proceeding against the Contractor and notwithstanding any security or other Guarantee that 

the Employer may have in relation to the Contractor’s liabilities.   

   

Dated this ______________day of _______________ at _________________   

   

For and on behalf of the Bank   

   

Signature   

   

                          _________________________   

Name    

   

                           

_________________________   

Designation   

   

                           

_________________________   

Common Seal of Bank      _________________________   
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SCOPE OF WORK AND TECHNICAL SPECIFICATION  

  

A. GENERAL  

Central Mine Planning and Design Institute, Ranchi has one of its Regional institutes,              RI – V 

at Bilaspur, C.G. It is situated in a newly constructed three storied building in the city. It receives a 

good amount of solar radiation which can be converted to usable source of electricity by installation 

of Photovoltaic solar power plant. A photovoltaic solar power plant of capacity 100 kWp is proposed 

in the newly constructed RI- V office premise. It is envisaged to use approximately 1150 sq.m. shadow 

free roof top area of office building for solar power generation.  

  

B. LOCATION  

  The Regional Institute –V is located in Bilaspur city of the Chhattisgarh state. The latitude and 

longitude of the place are 22.0796o N and 82.1391 o E respectively.   

  

C. EXISTING POWER SUPPLY & DISTRIBUTION SYSTEM   

To cater the loads of RI-V office complex, one substation of capacity 2 X 315 kVA, 11 

kV/0.415kV has been provided. The sub-station is located inside the office premises. A DG 

set of capacity of 250 kVA has also been proposed as a stand by source of power.    

  The substation receives power at 11 kV from CSPDCL through double circuit overhead line. 

Power received from CSPDCL is brought to 11 kV, 630A vacuum circuit breakers. Primary control of 

the transformers is done through these VCBs. LT supply is being distributed through a 415 V Main 

switchboard panel located in the sub-station building. For further distribution of power within the 

building as well as external distribution, downstream distribution boards are provided at different 

locations of the office building. Separate distribution circuits are being used for power, lighting and 

UPS loads. A centralized air conditioning plant is also installed for the office building which receives 

power at 415 V directly from 415 V main switchboard panel.   

  The loads mainly comprise of the office lighting & fan, Air-conditioning, pumps, computers etc.   

  

A. SCOPE OF WORK 
 

ELECTRICAL 

a) Supply, installation and commissioning of total 100 kWp roof-top solar power plant along with 
all accessories. 

b) The Solar Power plant shall be completed with grid connected system. The solar power 
generated shall meet requirement for internal power consumption and excess power, if any, shall be 
exported to the grid after installation of net-meter. The generated solar power shall be fed to grid/main 
distribution panel at New Office Sub-station which is nearly 500 m away from office building. 

c) Calculate and justify the inclination angle of the solar PV modules shall be such as to provide 
maximum average power generation. 

d) Array sizing must be done in consultation with the CMPDI officials. 

e) DC and AC cables shall be provided as per requirement. The cables must be properly laid so 
that proper and efficient monitoring of the solar power plant can be carried out. 

f) Supply, installation and commissioning of an efficient, user friendly and informative Data 
Acquisition System as per the specification given. 

g) Supply, installation and commissioning of all the protective devices as per specification given. 
 

CIVIL 

a) Supply, installation and commissioning of the array structure for PV module mounting keeping 
in view the maximum load bearing capacity of the said roof. 
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b) Calculate and justify the mounting points of the array structure. 

c) Mounting points must be such that it must cause minimum or no damage to the roof. 

d) Roof treatment must be done by the bidder to ensure that no seepage occurs from the roof 
due to the installation of roof-top solar PV plant. 

e) Structure and PV module shall be such that it can withstand the maximum wind speed of the 
area. 

f) Necessary PCC and RCC work for mounting structure. 

g) Providing maintenance facilities like ladders, water point at strategic points for cleaning 
purpose. 
                                                             

B. TECHNICAL SPECIFICATIONS: Work shall be carried out as per MNRE Guideline. 
    

1.0  DEFINITION 

A Grid Tied Solar Rooftop Photo Voltaic (SPV) power plant shall consist of SPV array, Module 

Mounting Structure, Power Conditioning Unit (PCU) consisting of Maximum Power Point Tracker 

(MPPT), Inverter, and Controls & Protections, interconnecting cables and switches. PV Array shall 

be mounted on a suitable structure. Grid tied SPV system shall be without battery and shall be 

designed with necessary features to supplement the grid power during day time. Components and 

parts used in the SPV power plants including the PV modules, metallic structures, cables, junction 

box, switches, PCUs etc., shall conform to the BIS or IEC or international specifications, wherever 

such specifications are available and applicable. 

 

Solar PV system shall consist of following equipments/components. 

 

 Solar PV modules consisting of required number of crystalline PV modules. 

 Grid interactive Power Conditioning Unit with Remote Monitoring System. 

 Mounting structures 

 Junction Boxes. 

 Earthing and lightning protections 

 IR/UV protected PVC Cables, pipes and accessories. 
 

  2.0. SOLAR PHOTOVOLTAIC MODULES 

(i) The PV modules used shall be made in India. 

(ii) The PV modules shall qualify to the latest edition of IEC PV module qualification test or 
equivalent BIS standards Crystalline Silicon Solar Cell Modules IEC 61215/IS14286. In addition, the 
modules shall conform to IEC 61730 Part-1- requirements for construction & Part 2 – requirements 
for testing, for safety qualification or equivalent IS. 

(iii) As the PV modules shall be used in a highly corrosive atmosphere throughout their lifetime, 
they shall qualify to IEC 61701/IS 61701. 

(iv) The total solar PV array capacity shall not be less than allocated capacity kWp i.e. 100 kWp 
DC  

(v) and shall comprise of solar crystalline modules of minimum 320 Wp. Module capacity less 
than minimum 320 Wp shall not be accepted. 

(vi) Protective devices against surges at the PV module shall be provided. Low voltage drop 
bypass diodes shall be provided. 

(vii) PV modules shall be tested and approved by one of the IEC authorized test centers. 

(viii) The module frame shall be made of corrosion resistant materials, preferably having anodized 
aluminum. 
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(ix) The bidder shall carefully design & accommodate requisite numbers of the modules to achieve 
the rated power as per drawing. 

(x) Other general requirement for the PV modules as follows:- 
 

Sl.No. Electrical parameters at standard test 

condition 

Required value 

1 Nominal power output (Wp) >=320(min.) 

2 Module Efficiency Greater than or equal to 16.0 % 

3 Fill Factor Not less than 72% 

4 Power output P max (Wp) at NOCT Greater than 220 

 Mechanical Properties Required value 

1 Module Junction Box IEC/UL approved IP 65 Rated. 

2 Output Cables  USE-2 Solar Cables 

3 Type of connector 
Low resistance, IEC/UL 

approved. 

4 Module Mounting Holes Elliptical in shape 

5 Grounding Holes Circular in shape- min. 2 nos. 

6 Drainage Holes Circular in shape 

 

(xi) The peak-power point voltage and the peak-power point current of any supplied module and/or 
any module string (series connected modules) shall not vary by more than 2 (two) percent from the 
respective arithmetic means for all modules and/or for all module strings, as the case may be. 

(xii) The module shall be provided with a junction box with either provision of external screw 
terminal connection or sealed type and with arrangement for provision of by-pass diode. The box 
shall have hinged, weather proof lid with captive screws and cable gland entry points or may be of 
sealed type and IP-65 rated. 

(xiii) The I-V curves at STC shall be provided by bidder. 

(xiv) Modules deployed shall have RF identification tags. The following information must be 
mentioned in the RFID used on each module (This can be inside or outside the laminate but shall be 
able to withstand harsh environmental condition.) 
 

1) Name of the manufacturer of the PV module. 

2) Name of the manufacturer of Solar Cells. 

3) Month & year of the manufacture (separate for solar cells and modules). 

4) Country of origin (separately for solar cells and module). 

5) I-V curve for the module Wattage, Im, Vm and FF for the module. 

6) Unique Serial No and Model No of the module. 

7) Date and year of obtaining IEC PV module qualification certificate. 

8) Name of the test lab issuing IEC certificate. 

9) Other relevant information on traceability of solar cells and module as per ISO 9001 and ISO 
14001. 
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2.1 Warranty/Guarantee 

  

The manufacturer shall warrant the Solar Module(s) to be free from the defects and/or failures and 

the predicted electrical degradation of power generated not exceeding 20% of the minimum rated 

power over the 25 year period and not more than 10% over the period of first 10 years of the full rated 

original output. 

Warranty/Guarantee for other equipment including inverter shall be as per manufacturer 

warranty/guarantee. For whole system defect liability period is one year after successful 

commissioning/handing over the system. 

 

3.0 Array Structure 

a) Hot dip galvanized MS mounting structures shall be used for mounting the                                     

modules/ panels/arrays. Each structure shall have required angle of inclination as per the site 

conditions to take maximum insolation. However to accommodate more capacity, the angle of 

inclination may be reduced until the plant meets the specified performance ratio requirements. The 

array structuring must be done in consultation with CMPDI. 

b)  The Mounting structure shall be designed to withstand the speed for the wind zone of the 

location where the PV system is proposed to be installed. It may be ensured that the design has been 

certified by a recognized Lab/ Institution in this regard and submit wind loading calculation sheet to 

CMPDI. Suitable fastening arrangement such as grouting and calming should be provided to secure 

the installation against the specific wind speed. 

c)  The mounting structure steel shall be as per latest IS 2062: 1992 and galvanization of the 

mounting structure shall be in compliance of latest IS 4759. 

d)  Structural material shall be corrosion resistant and electrolytically compatible with the 

materials used in the module frame, its fasteners, nuts and bolts. Aluminium structures also can be 

used which can withstand the wind speed of respective wind zone. Necessary protection towards 

rusting need to be provided either by coating or anodization. 

e)  The fasteners used shall be made up of stainless steel. The structures shall be designed to 

allow easy replacement of any module. The array structure shall be so designed that it will occupy 

minimum space without sacrificing the output from the SPV panels. 

f)  Regarding civil structures the bidder need to take care of the load bearing capacity of the roof 

and need to arrange/install suitable structures based on the quality of roof. 

g)  The total load of the structure (when installed with PV modules) on the terrace shall  be less 

than 60 kg/m2.Roof treatment must be done to avoid seepage after installation work is over. 

Relevant Standards shall be as follows: 

 IS 2062: 1992 
 IS 4759 : 
 

4.0. JUNCTION BOXES (JBs) 

a)  The junction boxes shall be provided in the PV array for termination of connecting cables. The 

Junction Boxes (JBs) shall be made of GRP/FRP/Powder Coated Aluminium /cast aluminium alloy 

with dust, water & vermin proof arrangement. All wires/cables shall be terminated through cable lugs. 

The JBs shall be such that input & output termination can be made through suitable cable glands. 

b) Copper bus bars/terminal blocks housed in the junction box shall have suitable termination threads 

conforming to IP65 standard and IEC 62208. The Hinged door shall be provided with EPDM rubber 

gasket to prevent water entry and single compression cable glands. There shall be also provision for 

suitable earthing. The JBs shall be placed at suitable height for ease of accessibility. 
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c)  Each Junction Box shall have high quality suitable capacity Metal Oxide Varistors (MOVs) / 

surge arrestors, suitable Reverse Blocking Diodes. The Junction Boxes shall have suitable 

arrangement for monitoring and disconnection for each of the groups. 

d)  Suitable markings shall be provided on the bus bar for easy identification and cable ferrules 

shall be fitted at the cable termination points for identification. 

 

4.1 DC Distribution Board/ DC Junction Box 

a)  DC Distribution panel shall be provided to receive the DC output from the array field. 

b)  DC DBs shall have sheet steel, dust & vermin proof enclosure conforming to IP 65 protection. 

The bus bars shall be made of copper of required size. Suitable capacity MCBs/MCCB shall be 

provided for controlling the DC power output to the PCU along with necessary surge arrestors. 

 

4.2 AC Distribution Board or AC Junction Box 

a)  AC Distribution Panel Board (ACDB) shall control the AC power from PCU/ inverter, and shall 

have necessary surge arrestors. Interconnection from ACDB to mains at LT Bus bar while in grid tied 

mode shall be provided. 

b)  All switches, circuit breakers and connectors shall conform to IEC 60947, part I, II and III/ 

IS:60947 part I, II and III. 

c)  The change-over switches, cabling work shall be undertaken by the bidder as part of the 

project. 

d)  All the Panel’s shall be metal clad, totally enclosed, rigid, floor mounted, air insulated, cubical 

type suitable for operation on three phase / single phase, 415 V/230 V, 50 Hz system. 

e)  The panels shall be designed for minimum expected ambient temperature of 450C, 80 percent 

humidity and dusty weather. 

f)  All indoor panels will have protection of IP54 or better. All outdoor panels will have protection 

of IP65 or better. 

g)  The DBs/JBs shall conform to Indian Electricity Act and rules (till last amendment). 

h)  All the 415 AC devices/ equipment like bus support insulators, circuit breakers, VTs etc., 

mounted inside the panels shall be suitable for continuous operation and satisfactory performance 

under the following supply conditions. 

Supply voltage variation + 10 % 

Supply frequency variation + 3 %. 

IS:60947 

 

 

5.0 PCU/ARRAY SIZE RATIO 

a) The combined wattage of all inverters shall not be less than rated capacity of power plant 

under STC. 

b)  Maximum power point tracker shall be integrated in the PCU/inverter to maximize energy 

drawn from the array.   

5.1 PCU/INVERTER 

As SPV array produce direct current electricity, it is necessary to convert this direct current into 

alternating current and adjust the voltage levels to match the grid voltage. Conversion shall be 

achieved using an electronic Inverter of suitable capacity along with associated control and protection 

devices. All these components of the system are termed as “Power Conditioning Unit (PCU)”. In 

addition, the PCU shall also house MPPT (Maximum Power Point Tracker), an interface between 

Solar PV array & the Inverter. The power conditioning unit/inverter shall also be DG set interactive. 
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Inverter output shall be compatible with the grid frequency. Typical technical features of the inverter 

shall be as follows: 

 

 Switching devices                                                 :  IGBT 
 Control                                                                  :  DSP(Digital Signal Processing) 
 Nominal AC output voltage and frequency           :  415 V, 3 Phase, 50 Hz. 
 Output frequency                                                  : 50 Hz. 
 Ambient temperature considered                          : -10 deg. C to 65 deg. C. 
 Humidity                                                                : 95 % non-condensing 
 Protection of Enclosure                                         : IP-20(Min.) for Indoor. 
                                                                               : IP-65(Min.) for outdoor. 

 No-load losses                                                      : Less than 1% of rated power. 
 Inverter efficiency (minimum)                                : 95%. 
 THD                                                                      : less than 2.5%. 
 P.F.                                                                       : Greater than 0.9. 
 MPPT Voltage range (V )                                      : 300(or less) to 800(or more) 
 Grid Voltage tolerance                                           : -20% to + 15%. 
 

a)  Three phase PCU/ inverter shall be used with power plant system. 

b)  PCU/inverter shall be capable of complete automatic operation including wake-up, 

synchronization & shutdown. 

c)  The output of power factor of PCU inverter is suitable for all voltage ranges or sink of reactive 

power. Inverter shall be have internal protection arrangement against any sustainable fault in feeder 

line and against the lightning on feeder. 

d) Built-in meter and data logger to monitor plant performance through external computer shall be 

provided. 

e)  The power conditioning units / inverters shall comply with applicable IEC/ equivalent BIS 

standard for efficiency measurements and environmental tests as per standard codes IEC 61683/IS 

61683 and IEC 60068- 2(1,2,14,30)./Equivalent BIS Standard. 

f)  The charge controller/ MPPT units environmental testing shall conform to IEC 60068-2(1, 2, 

14, 30)/Equivalent BIS standard. The junction boxes/ enclosures shall conform to IP 65(for outdoor)/ 

IP 54 (indoor) and as per IEC 529 specifications. 

g)  The PCU/ inverters shall be tested from the MNRE approved test centres / NABL /BIS /IEC 

accredited testing- calibration laboratories. In case of imported power conditioning units, these shall 

be approved by international test houses. 

 

5.2  INTEGRATION OF PV POWER WITH GRID: 

The output power from SPV shall be fed to the inverters which shall convert DC power produced by 

SPV array to AC and shall feed into the main electricity grid after synchronization. In case of grid 

failure, or low or high voltage, solar PV system shall be out of synchronization and shall be 

automatically disconnected from the grid. Once the DG set comes into service PV system shall again 

be synchronized with DG supply and load requirement shall be met to the extent of availability of 

power. 4 pole isolation of inverter output with respect to the grid/ DG power connection shall also be 

provided. 

Relevant Standards shall be as follows: 

IEC 61683/IS 61683 

IEC 60068- 2(1,2,14,30) 

IEC 529: 
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6.0 DATA ACQUISITION SYSTEM / PLANT MONITORING: 

1) Data Acquisition System shall be provided for each of the solar PV plant. 

2) Data Logging provision for plant control and monitoring, time and date stamped system data 
logs for analysis with the high quality, suitable PC shall be provided. Metering and Instrumentation 
for display of systems parameters and status indication shall also be provided. 

3) Solar Irradiance: An integrating Pyranometer (Class II or better, along with calibration 
certificate) shall be provided, with the sensor mounted in the plane of the array and integrated with 
data logging system. 

4) Temperature: Temperature probes for recording the Solar panel temperature and ambient 
temperature shall be provided complete with readouts integrated with the data logging system. 

5) The following parameters shall be accessible via the operating interface display in real time 
separately for solar power plant: 
(a) AC Voltage. 
(b) AC Output current. 
(c) Output Power 
(d) Power factor. 
(e) DC Input Voltage. 
(f) DC Input Current. 
(g) Time Active. 
(h) Time disabled. 
(i) Time Idle. 
(j) Power produced 
(k) Protective function limits (Viz-AC Over voltage, AC Under voltage, Over frequency, Under 
frequency, ground fault, PV starting voltage, PV stopping voltage). 

6) All major parameters available on the digital bus and logging facility for energy auditing 
through the internal microprocessor and displayed on the digital front panel at real time and logging 
facility (the current values, previous values for up to a month and the average values) shall be made 
available for energy auditing through the internal microprocessor and shall be read on the digital front 
panel. 

7) PV array energy production: Digital Energy Meters shall be provided to log the actual value of 
AC/DC voltage, Current & Energy generated by the PV system. Energy meter along with CT/PT shall 
have 0.5 accuracy class. 

8) Computerized DC String/Array monitoring and AC output monitoring shall be provided as part 
of the inverter and/or string/array combiner box or separately. 

9) String and array DC Voltage, Current and Power, Inverter AC output voltage and current (All 
3 phases and lines), AC power (Active, Reactive and Apparent), Power Factor and AC energy (All 3 
phases and cumulative) and frequency shall be monitored. 

10) The time interval between two sets of data shall not be more than 10 minutes. (A min. of 6 
samples of data shall be recorded per hour). 

11) Data Acquisition System shall have real time clock, internal reliable battery backup (2 hours) 
and data storage capacity to record data round the clock for a period of min. 1 year. Computerized 
AC energy monitoring shall be provided in addition to the digital AC energy meter. 

12) The data shall be recorded in a common work sheet chronologically date wise. The data file 
shall be MS Excel compatible. The data shall be represented in both tabular and graphical form. 

13) All instantaneous data shall be shown on the computer screen. 

14) Software shall be provided for USB download and analysis of DC and AC parametric data for 
individual plant. 

15) Provision for Internet monitoring and download of data shall be also incorporated. 
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16) Remote Server and Software for centralized Internet monitoring system shall be also provided 
for download and analysis of cumulative data of all the plants and the data of the solar radiation and 
environment monitoring system. 
 

7.0 POWER CONSUMPTION: 

Regarding the generated power consumption, priority need to be given for internal consumption first 

and thereafter any excess power can be exported to grid through micro-grid system.  

 

8.0 PROTECTION 

 

The system shall be provided with all necessary protections like earthing, lightning and grid islanding 

as follows: 

 

8.1 LIGHTNING PROTECTION: 

The SPV power plants shall be provided with lightning & overvoltage protection. The main aim in this 

protection shall be to reduce the over voltage to a tolerable value before it reaches the PV or other 

sub system components. The source of over voltage can be lightning, atmosphere disturbances etc. 

The entire space occupying the SPV array shall be suitably protected against Lightning by deploying 

required number of Lightning Arrestors. Lightning protection shall be provided as per IEC 62305 

standard. The protection against induced high-voltages shall be provided by the use of metal oxide 

varistors (MOVs) and suitable earthing such that induced transients find an alternate route to earth. 

 

8.2 SURGE PROTECTION: 

Internal surge protection shall consist of three MOV type surge-arrestors connected from positive and 

negative terminals to earth (via Y arrangement). 

 

8.3 EARTHING PROTECTION: 

(a) Each array structure of the PV yard shall be grounded/ earthed properly as per IS:3043-1987. 

In addition the lightning arrester/masts shall also be earthed inside the array field. Earth Resistance 

shall be tested in presence of the representative of E&M Department/CMPDI as and when required 

after earthing by calibrated earth tester. PCU, ACDB and DCDB shall also be earthed properly. 

(b)  Earth resistance shall not be more than 1 ohms. It shall be ensured that all the earthing points 

are bonded together to make them at the same potential. 

 

8.4 GRID ISLANDING: 

(a)  In the event of a power failure on the electric grid, it is required that any independent power-

producing inverter attached to the grid turns off in a short period of time. This prevents the DC-to-AC 

inverters from continuing to feed power into small sections of the grid, known as “islands.” Powered 

islands present a risk to workers who may expect the area to be unpowered, and they may also 

damage grid-tied equipment. The Rooftop PV system shall be equipped with islanding protection. In 

addition to disconnection from the grid (due to islanding protection) disconnection due to under and 

over voltage conditions shall also be provided. 

(b)  A manual disconnect 4 pole isolation switch beside automatic disconnection to grid shall also 

to be provided at utility end to isolate the grid connection by the utility personnel to carry out any 

maintenance. This switch shall be locked by the utility personnel. 

Relevant Standards shall be as follows: 

IEC 62305 

IS:3043-1987 
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9.0. CABLES 

Cables of appropriate size shall be used in the system having the following characteristics: 

(i) Shall meet IEC 60227/IS 694, IEC 60502/IS1554 standards 

(ii) Temp. Range: – 100C to + 800C 

(iii) Voltage rating : 660V/1100V 

(iv) Excellent resistance to heat, cold, water, oil, abrasion, UV radiation 

(v) Flexible 

(vi) Sizes of cables between array interconnections, array to junction boxes, junction boxes to 
Inverter etc. shall be so selected to keep the voltage drop (power loss) of the entire solar system to 
the minimum. The cables (as per IS) shall be insulated with a special grade PVC compound 
formulated for outdoor use. 

(vii) Cable Routing/ Marking: All cable/wires shall be routed in GI cable tray and suitably tagged 
and marked in proper manner by good quality ferrule or by other means so that the cables can be 
easily identified. 

(viii) The ratings given are approximate. Bidder shall indicate size and length as per system design 
requirement. All the cables required for the plant shall be provided by the bidder. Any change in cable 
sizes, if desired by the bidder shall be approved after citing appropriate reasons. All cable 
schedules/layout drawings shall be approved prior to installation. 

(ix) Multi Strand, cable shall have Annealed high conductivity copper conductor PVC type ‘A’ 
pressure extruded insulation or XLPE insulation. Overall PVC/XLPE insulation shall be provided for 
UV protection. Armoured cable shall be provided for underground laying. All cable trays including 
covers shall be provided. All cables shall  conform to latest edition of IEC/ equivalent BIS Standards 
as specified below: BOS item / component Standard Description, Standard Number Cables, General 
Test and Measuring Methods, PVC/XLPE insulated cables for working Voltage up to and including 
1100 V, UV resistant for outdoor installation as per IS /IEC 69947. 

(x) The size of each type of DC cable selected shall be based on minimum voltage drop however; 
the maximum drop shall be limited to 1%. 

(xi) The size of each type of AC cable selected shall be based on minimum voltage drop however; 
the maximum drop shall be limited to 2 %. 
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BILL OF QUANTITY 

 

Sl. 

No. 

Description Unit Quantity Amount 

1. Supply and installation of total 100 kWp 

(Solar Photo-Voltaic Rooftop Power Plant 

on different roof tops of office buildings with 

minimum two nos. numbers of suitable 

rating Inverters (or any suitable 

combination), Mounting Structure of 

Galvanized M.S. Angle, Crystalline SPV 

modules of capacity min.  320 Wp to be 

connected in appropriate series-parallel 

combinations to form a SPV array (suitable 

combination array to make total of 100 kWp) 

,DC copper cabling and AC aluminum 

cabling of suitable size & rating, junction 

boxes, MCCBs/MCBs with all other fitting & 

fixing, Data Acquisition System, net 

metering, suitable protection system,  and 

associated civil work, arrangement to feed 

solar power to grid, arrangement of net 

metering and any other work or material 

required for successful commissioning of 

the system  as per specification detailed. 

 

lot  1 lot  

2 Supply of 650/1100 V grade PVCSWA, 

31/2core, 70 sq mm Aluminium Cable for grid 

connection. 
Metre 550 

 

3 Laying of one number PVC insulated and PVC 

sheathed / XLPE power cable of 1.1 KV grade 

of following size direct in ground including 

excavation and refilling the trench etc as 

required, but excluding sand cushioning and 

protective covering .                                               

Above 35 sq. mm and upto 95 sq. mm 

Metre 550 

 

4 Supplying and making end termination with 

brass compression gland and aluminium lugs 

for following size of PVC insulated and PVC 

seathed / XLPE aluminium conductor cable of 

1.1 KV grade as required :                                                                                    

3½ X 70 sq. mm2 

Each 2 

 

 

In case total installed capacity differs from 100kWp, then payment shall be made on pro-rata basis 

after rounding of it. For example if installed capacity comes to 98.4 kWp then after rounding off it shall 

be taken as 98 kWp and if installed capacity is 98.7, it shall be assumed as 99 kWp. 


