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CENTRAL MINE PLANNING AND DESIGN INSTITUTE LIMITED
(A Subsidiary of Coal India Limited)

Gondwana Place, Kanke Road, Ranchi-834031,

Jharkhand, INDIA.

e-TENDER NOTICE

For the work of
“Supply, installation, testing, commissioning and comprehensive maintenance of central air-
conditioning plant for 9 years (after successful completion of 1 year of warranty) in CPEI

building (G+7) of CMPDI HQ, Ranchi.”

TENDER NOTICE NO. : 11 of 2019-20 dt 26.09.2019

Tenders are invited on-line on the website https://coalindiatenders.gov.in from the eligible
bidders having Digital Signature Certificate (DSC) issued from any agency authorized by
Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of
trust to the Root Certificate of CCA for the following work:

completion of 1 year of warranty) in
CPEI building (G+7) of CMPDI HQ,
Ranchi

Description of work Estimated Cost | Earnest Money Period of
of Work without (InRs.) Completion
GST (In days)
(In Rs.)
Supply, installation, testing, | X 36975000.00 % 462200.00 a)240 days for
commissioning and  comprehensive Supply,
maintenance of central air-conditioning installation,
plant for 9 years (after successful testing and

commissioning
of Central AC
plant.

b)Nine years
CAMC of
Central AC plant
after successful
completion of
one year
warranty period.

Tender inviting authority

Contact Person

Y.K.Singh, Chief Manager (E&M), TE & CM,
CMPDI. Gondwana Place, Kanke Road,
Ranchi-834031,

Contact No. 08987788903

S.S. Singh, Senior Manager (E&M), TE & CM, CMPDI.
Gondwana Place, Kanke Road, Ranchi-834031,
Contact No. 08987788856

The contractor is advised to quote the prices of all items as per current market rate

excluding the impact of GST.

Note: Input tax credit available.

1. Time Schedule of Tender:

| SI.No. |

Particulars

| Date

| Time (IST) |




Tender Publication Date
Document download Start Date
Document download End Date
Bid Submission Start Date

Bid Submission End Date Date and Time as mentioned
Start Date for seeking Clarification on- in the website

line

g. Last Date for seeking Clarification on-line
h. Date of Pre-bid Meeting

i. Bid Opening Date

e eoTe

For details of qualification requirements, bid security and complete tender document, visit our
website www.cmpdi.co.in. & http://eprocure.gov.in/cppp. Detailed Tender Notice is available at
https://coalindiatenders.gov.in,-

NOTE: End user portal agreement of CIL is applicable for CMPDI also.

Name of Work:

Tenders are invited on-line on the website http://coalindiatenders.nic.in from the eligible
bidders having Digital Signature Certificate (DSC) issued from any agency authorized by
Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the
chain of trust to the Root Certificate of CCA, for the following work.

Name of work Estimated Earnest Completion
cost without Money Period
GST
Supply, installation, testing | ¥ 36975000.00 | X 462200.00 | a)240 days for
commissioning and  comprehensive Supply,
maintenance of central air-conditioning installation,
plant for 9 years (after successful testing and
completion of 1 year of warranty) in CPEI commissioning
building (G+7) of CMPDI HQ, Ranchi of Central AC
plant.
b)Nine years
CAMC of
Central AC
plant after
successful
completion of
one year

warranty period.

Note:
The contractor is advised to quote the prices of all items as per current market rate
excluding the impact of GST.

Reverse Auction in Tender(s) is applicable for estimated cost of work equal to or more than
Rs.1.00 (One) Crore for tenders of HQ only.


http://eprocure.gov.in/cppp
https://coalindiatenders.gov.in/

2.

Tender Inviting Authority Contact Person(s)/Tender Dealing
Officer(s)

Y.K.Singh, Chief Manager (E&M), TE & | S.S. Singh, Senior Manager (E&M), TE &
CM, CMPDI. Gondwana Place, Kanke | CM, CMPDI. Gondwana Place, Kanke
Road, Ranchi-834031, Road, Ranchi-834031,

Contact No. 08987788903 Contact No. 08987788856

Time Schedule of Activities:

SI. No. Particulars Time Schedule

a. Tender e-Publication date

Document download/ Sale Start Date

Document download & Bid submission End

Date Date & Time as mentioned in
Bid Submission Start Date the website:
Start Date for seeking Clarification on-line https://coalindiatenders.nic.in

Last Date for seeking Clarification on-line

S| P2

Date of Pre-Bid Meeting (If required)

I Bid Opening Date

NOTE (Important):

i. If the due date of opening falls on a holiday, the Tender will be opened on the next
working day.

ii. In_case minimum 03 (three) bids are not received within originally stipulated time, the
Bid Submission End Date will be extended initially for 02 (two) days and if still less than
03 bids are received, the Bid Submission End Date will be extended by another 05 (five)
days automatically by the system.

iii. There will be no physical / manual sale of the Tender Document.
iv. There is no tender fee and the bidders can download the Tender Document free of cost.

v. Bidders are advised to download the complete set of the Tender Document, including
the tender details.

Bid Security/ Earnest Money Deposit (EMD):

The bidder will have to make the payment of EMD through ONLINE mode only.

In Online mode the bidder can make payment of EMD either through net banking from
designated Bank/s or through NEFT/ RTGS from any scheduled Bank. In case of payment


https://coalindiatenders.nic.in/

through net-banking, the money will be immediately transferred to CMPDIL’s designated
Account.

In case of payment through NEFT/RTGS the bidder will have to make payment as per the
Challan generated by system on e-Procurement portal and will have to furnish online the
UTR Numbers before submission of bid. Bidder will be allowed to submit his / her bid only
when the EMD is successfully received in CMPDIL’s account and the information flows
from Bank to e-Procurement system.

The Earnest Money/ Bid Security of the unsuccessful bidder will be refunded and will not
bear any interest.

NOTE:

The process of submission of EMD should be initiated preferably at least 24 hours before
End Date and Time of Bid Submission to avoid any system related problems or issues in
the payment gateway.

In case of exemption of EMD the scanned copy of document (attested by notary public) in
support of exemption will have to be uploaded by the bidder during bid submission.
However, this option shall be enabled only in those cases where the exemption of EMD to
some bidders is allowed as per NIT.

While submitting the tender on-line the foreign bidder should upload a document (.pdf file)
clearly specifying the transaction reference number / documentary evidence showing such
remittance, in the space provided against ‘Upload EMD exemption document’ which should
be digitally signed before moving on to the Next Page.

If L1 Bidder is a defaulter and the bidder is EMD exempted then he/she will be asked
to deposit the equivalent amount as that of EMD within 7 days of notice otherwise
he/she will be disqualified in the subsequent tenders.

Pre-bid Meeting:

The pre-bid meeting shall be held in the office of Tender Inviting Authority on the scheduled
date & time, only if specified online. Non-attendance of pre-bid meeting will not be a cause
for disqualification of the bidder and it shall be presumed that the bidder does not require
any clarification. The purpose of the pre-bid meeting will be to clarify issues.

Clarification of Bid:

The bidder may seek clarification on-line within the specified period. However, the
management will clarify, as far as possible, only the relevant queries.

User Portal Agreement:

The bidders have to accept unconditionally the online user portal agreement which contains
the acceptance of all the Terms and Conditions of NIT including ‘General Terms &
Conditions’ and ‘Special Terms & Conditions’ and other conditions, if any, along with on-
line undertaking in support of the authenticity of the declarations regarding the facts,
figures, information and documents furnished by the Bidder on-line through



https://coalindiatenders.nic.in in order to become an eligible bidder. No conditional bid shall
be accepted.

7. Eligible Bidders:

In order to submit the bid, the bidders have to get themselves registered online on e-
Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital Signature
Certificate (DSC). The bidders should have a Digital Signature Certificate (DSC) issued
from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and
which can be traced up to the chain of trust to the Root Certificate of CCA. The invitation
for bid is open to all bidders including an individual, proprietorship firm, partnership firm,
company registered under company’s act or a Joint Venture having eligibility to participate
as per eligibility criteria stipulated in Clause No: 8 of the NIT.

NOTE: The bidder should be manufacturer or their authorized dealer/distributer. In
case of discontinuation of dealership of the bidder during execution period of the
work, the manufacturer shall take responsibility to take over the balanced period of
CAMC by themselves or by other authorized dealer/distributer. In case of bidding by
an authorized dealer/distributer, the requisite authorization shall be submitted from
their respective manufacturer.

Joint Venture shall be allowed for participation in the bid with estimated cost above
¥ 2.0 Crores.

7.1 Requirements of any Joint Venture:
Two or three (but not more than three) companies/ contractors may participate in the tender
as Joint Venture (JV). Joint Ventures must comply the following requirements:

I.  Following are the minimum qualification requirements for a joint venture.

a. The minimum qualification requirements for Joint Venture: The qualifying criteria
parameters e.g. experience, financial resources etc. of the individual partners of
the J.V. will be as deliberated under Clause No. 8 of the NIT towards fulfillment of
qualification criteria related to the experience.

b. The qualifying criteria parameter e.g. financial resources (turnover) of the
individual partners of the JV will be added together, for the relevant period, and the
total criteria should not be less than as deliberated under Clause No. 8 of the NIT
towards fulfillment of qualification criteria related to financial turn over.

li.  The formation of Joint Venture or change in the Joint Venture character/ partners after
submission of the bid and/ or any change in the bidding regarding Joint Venture will
not be permitted.

lii. The bid, and in case of a successful bid, the agreement shall be signed, so as to
legally bind all partners jointly and severally and bid shall be submitted with a copy of
the Joint Venture Agreement providing the joint and several liabilities with respect to
the contract.

Ilv. The pre-qualification of a joint venture does not necessarily pre-qualify any of its
partners individually or as a partner in any other joint venture or association. In case
of dissolution of a joint venture, each one of the constituent firms may pre-qualify if
they meet all the pre- qualification requirements, subject to written approval of the
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employer.

The JV Agreement must include the relationship between joint venture partners in the
form of JV Agreement to legally bind all partners jointly and severely for the proposed
agreement which should set out the principles for the constitution, operation,
responsibilities regarding work and financial arrangements, participation (percentage
share in the total) and liabilities (joint and severally) in respect of each and all of the
firms in the joint venture. Such JV Agreement must evidence the commitment of the
parties to bid for the facilities applied for (if pre-qualified) and to execute the contract
for the facilities if their bid is successful.

One of the partners shall be nominated for being in charge of the contract and shall
be designated as Lead Partner. This authorization shall be evidenced by a Power of
Attorney signed by legally authorized signatories of all the partners at the time of
bidding.

The JV Agreement must provide that the Lead Partner shall be authorized to incur
liabilities and receive instructions for and on behalf of any and all partners of the Joint
Venture and the entire execution of the contract shall be done with active participation
of the Lead Partner.

The contract agreement should be signed jointly by each Joint Venture Partners.
Subsequent declaration/ letters/ documents shall be signed by the lead partner
authorized to sign on behalf of the Joint Venture or by the authorized signatory on
behalf of the JV.

The bid should be signed by all the partners of the Joint Venture.

An entity can be a partner in only one Joint Venture. Bid submitted by Joint Ventures
including the same entity as partner will be rejected.

The JV agreement may specify the share of each individual partner for the purpose of
execution of this contract. This is required to fulfill eligibility and also for the purpose
of apportioning the value of the contract to that extent to individual partner for
subsequent submission in other bids if he intends to do so for the purpose of the
qualification in the bid.

The Earnest money/ Bid security/ Bank guarantee can be submitted by the JV/one or
more partners of the JV.

The JV agreement must be specific that it is valid for the project for which the bidding
is done. If the JV breaks up midway before award of work/during bid validity period
the bid will be rejected.

If the JV breaks up midway before award of work/ during bid validity/ after award of
work/ during pendency of the contract; in addition to normal penalties as per provisions
of the bid document, all the partners of the JV shall be debarred from participating in
future bids for a minimum period of 12 months in CMPDIL.

JV agreement shall be registered in accordance with the law so as to become legally
valid and binding on the members before making any payment.

JV shall open a bank account in the name of the JV and all payments due to the JV
shall be credited by the employer in that account only. To facilitate statutory



deductions all statutory documents like PAN/ TIN etc. shall be submitted by the JV
before execution of the agreement for the work/ before making any payment.

Eligibility Criteria:
Work Experience:
The Intending bidder must have in its name or proportionate share as a member of Joint
Venture experience of having successfully completed similar works, as a prime

contractor, during last 7(seven) years ending last day of month previous to the one in which
bid applications are invited (i.e. eligibility period) should be any of the following:-

I. Three similar completed works each costing not less than the amount equal to 40%
of the estimated cost put to tender.

Or

li. Two similar completed works each costing not less than the amount equal to 50% of
the estimated cost put to tender.

Or

lii. One similar completed work costing not less than the amount equal to 80% of the
estimated cost put to tender.

In case the bidder is not a prime contractor but a sub-contractor, the bidder’s experience
as sub- contractor will be taken into account, against suitable document, that the contract
in support of qualification is a sub-contract in compliance with the provision of such sub-
contract in the original contract awarded to the prime contractor). The document may
be issued by the Owner/ Govt. department on behalf of the Owner.

The work experience of only those works shall be considered for evaluation purpose, which
are completed on or before the last day of the month previous to one in which e-Tender
has been invited (date should be mentioned). The experience of incomplete/ ongoing
works as on the last date of eligibility period will not be considered for evaluation. If
the referred work includes construction as well as maintenance after construction,
the experience of such work may be considered as acceptable, if the construction
part is completed on last day of eligibility period, even if, maintenance work is going
on, and the certificate issued clearly stipulates the same.

While considering the value of completed works, the full value of completed works will be
considered whether or not the date of commencement is within the said 7 (seven) years
period.

The cost of previous completed works shall be given a weightage to bring them at current
price level by adding 5% for each completed year (total number of days/365 considering
365 days per year).This weightage will be applicable after the end date of experience (date
of completion of work) before the last day of month previous to one in which e- tender has
been invited.

In case the bidder is not a prime contractor but a sub-contractor, the bidder experience as
sub-contractor will be taken into account, against suitable document that the contract in
support of qualification is a sub contract in compliance with the provision of sub contracts
in the original contract awarded to a prime contractor. The documents may be issued by
owner/ Govt Department on behalf of the owner.



The definition of similar work shall be as follows:

“Supply, installation, commissioning of central air-conditioning plant including all
allied civil/structural works”

In respect of the above eligibility criteria the bidders are required to furnish the
following information on-line:

I. Start date & End date of each qualifying experience (similar work).
ii. Work Order Number / Agreement Number of each experience.

lii. Name and address of Employer/ Issuing authority for such Work Order for each
experience certificate.

Iv. Percentage (%) share of each experience (100% in case of an individual/ Proprietorship
firm or a partner in a partnership firm and the actual percentage (%) of share in case of
a Joint-Venture).

V. Executed Value of Work against each experience.

vi. Confirmation in the form of Yes/No regarding submission of similar work experience as
defined in the NIT.

NOTE:

In case the bidder is a Joint Venture, the work experience of any one, two or three of the
individual partners of JV shall be deliberated here-in-after towards fulfillment of qualification
criteria related to the work experience in the following manner: [Joint Venture, shall be
allowed for participation in the bid with estimated cost above ¥ 2.0 Crores only.]

a) Incase of completion of single work of similar nature costing not less than the amount
equal to 80% of the estimated cost put to the tender:

() Any JV partner shall have the experience of having completed successfully a single
work of similar nature equal to 80% of the estimated cost put to the tender.

OR

b) In case of completion of two works of similar nature each costing not less than the
amount equal to 50% of the estimated cost put to the tender:

(i) Any one partner of JV can match the above requirement.
OR

(ii) At leasttwo partners should each have completed at least one work of similar nature
each costing not less than the amount equal to 50% of the estimated cost put to the
tender.

OR

c) In case of completion of three works of similar nature each costing not less than the
amount equal to 40% of the estimated cost put to the tender:

(i) Any one partner of JV can match the above requirement.
OR

(i) Any two partners shall match the above requirement through completion of at least
one work of similar nature each costing not less than the amount equal to 40% of



the estimated cost put to the tender.
OR

(i) All the three partners shall match the above requirement through completion of at
least one work of similar nature each costing not less than the amount equal to 40%
of the estimated cost put to the tender.

However, during fulfillment of any of the above criteria one of the partners, who is the Lead
Partner shall have:

i) More than 50% share in the Joint Venture, and

i) Experience of having completed successfully a single work of similar nature equal to at
least 40% of the estimated cost put to tender.

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY
DOCUMENT):

For work experience, the intending bidder must submit documentary evidence in support
of above in the form of:

i. Completion Certificate indicating value and period of work,

ii. In case of sub-contractor suitable document as per provision of eligibility- if applicable.

The TDS certificate /Bill of Quantity may be submitted during clarification, if sought.

Technical evaluation by the System:

i. The system shall calculate the period of 7 years backwards starting from the last day of
month previous to the e-Publication date of NIT.

ii. The system shall check the End date of each experience (The system shall not allow
more than 3 entries for experience) and accept it as a qualifying experience if the end
date of experience falls within the 7 years computed by the system.

iii. The system shall calculate the value of each qualifying experience by multiplying the
value with the % share of experience and adding 5% for each completed year (total No.
of days/365) after the end date of experience of work till the last date of month previous
to one in which the NIT has been published on e-Procurement portal.

iv. The system shall check the experience with highest value whether it exceeds 80% of
ECV. In case it does not, it shall check the top 2 experiences whether each of them is
greater than 50% of ECV. In case, it still does not, the system shall check all 3 qualifying
experiences whether each of them exceeds 40% of ECV. The system shall regard the
bidder as 'Eligible’ if it meets any of the aforementioned criteria or else it shall consider
the bidder as 'Ineligible’.

v. The weightage of 5% every year will be on simple rate and will not be compounded on
yearly basis for the purpose of calculating the value of each qualifying experience.

vi. The work experience of the bidder for those works only shall be considered for
evaluation purposes, which are completed before the last date of month previous to one
in which NIT has been published on e-Procurement portal. Hence, the works which are
incomplete/ongoing, as on the last date of month previous to one in which NIT has been
published on e-Procurement portal, shall not be considered against eligibility.

vii. In case the work is started prior to the eligibility period of 7 years (counted backwards
starting from the last day of month previous to the e-Publication date of NIT) and



8.2

completed within the said eligibility period of 7 years, then the full value of work shall be
considered against eligibility.

viii.In case the experience has been earned by the bidder as an individual or proprietor of
a proprietorship firm or partner of a partnership firm, then 100% value of the experience
will be considered against eligibility. But if the experience has been earned by the bidder
as a partner in a Joint Venture firm then the proportionate value of experience in
proportion to the actual share of bidder in that Joint Venture will be considered against
eligibility.

Financial-Turnover:

Average annual financial turnover during the last 03 (three) years, ending 31st March of

previous financial year should be at least 30% of the estimated cost put to tender.

(The “Previous Financial Year” shall be computed with respect to the e-Publication date
of NIT).

In respect of the above eligibility criteria the bidders are required to furnish the
following information on-line:

i. Annual turnover of each of the last 3 years ending 31st March of the previous financial
year.

ii. Name of the Chartered Accountant issuing the Profit and Loss A/c or the Turnover
certificate.

iii. Membership Number of the CA

iv. In case the bidder is a Joint Venture, the turnover of the individual partners of the JV
will be added together for each financial year and is to be furnished as the turnover of
the bidder for that particular financial year

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY
DOCUMENT):

The intending bidder must submit Turnover Certificate from Practicing Chartered
Accountant of India containing information as furnished by bidder on-line.

Technical evaluation by the System:

i. The system will calculate the 30 % of the estimated value (ECV) as the required average
turnover of the bidder.

ii. The system will calculate the average of the financial turnover of 3 years furnished by
the bidder by adding 5% for each completed year (total number of days/365) after the
end of respective Financial Year ( i.e. 315t March) till the last day of month previous to
one in which e-Tender has been invited.

iii. The average shall be compared with the minimum requirement to ascertain the eligibility
status of the bidder.

iv. If any bidder does not submit the Turnover value for any of the 3 years, the system will
not disqualify him and instead shall consider all 3 years for computing the average by
assuming a value of ‘zero’ for the year for which no information is given by bidder.



8.3

8.4

Permanent Account Number (PAN):

The bidder should possess Permanent Account Number (PAN) issued by Income Tax
Department, Govt. of India.

In respect of the above eligibility criteria the bidders are required to furnish the
following information on-line:

Confirmation in the form of Yes / No regarding possessing of Permanent Account Number
(PAN) issued by Income Tax Department, Govt. of India.

NOTE:

In case, the bidder is a Joint Venture, PAN Card issued by the Income Tax Department,
Govt. of India for each Indian Partner of JV and verifiable Tax Residency Certificate of
respective country for each foreign partner or JV itself).

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY
DOCUMENT):

Photocopy of the PAN Card issued by Income Tax Department, Govt. of India OR the Tax
Residency Certificate of the respective country as the case may be.

Technical evaluation by the System:

The system will evaluate “Yes” as eligible and “No” as not eligible.

Goods and Service Tax (Not Applicable for Exempted Goods/Services):
The bidder should be either
GST Registered Bidder/ Dealer (but not under Composition Scheme)

OR
GST unregistered Bidder/ Dealer

In respect of the above eligibility criteria the bidder is required to furnish the
following information online:

i). Confirmation in the form of Yes/No regarding possessing of required document as
enlisted in NIT with respect to GST status of the bidder.

Scanned copy of documents to be uploaded by bidders in support of information/
declaration furnished online by the bidder against Eligibility Criteria as Confirmatory
Document

The following documents depending upon the status w.r.to GST as declared by Bidder in
the BOQ sheet:

a) Status: GST registered Bidder/Dealer:(but not under Composition Scheme)

Document: GST Registration Certificate (i.e. GST identification Number) issued by
appropriate authority.

b) Status: GST unregistered bidder/Dealer:



8.5

8.6

8.7

Document: A Certificate from a practicing Chartered Accountant having membership
number with Institute of Chartered Accountants of India certifying that the bidder is GST
unregistered bidder/dealer in compliance with the relevant GST rules.

[In case of JV a Certificate from a practicing Chartered Accountant having membership
number with Institute of Chartered Accountants of India confirming the status of JV w.r.to
GST in compliance with relevant GST rules or GST Regqistration Certificate of JV]

Note: In case the work/service is awarded to a Joint Venture participating in the tender they
have to submit PAN, GST reqistration ( as applicable in the tender and for the bidder status)
etc. in the name of the Joint Venture after Award of Work/Service at the time of execution
of agreement/ before the payment of first running on account bill.

If turnover of bidder exceeds exemption limit, the bidder must have GST registration as per
GST Act and rules.

Digital Signature Certificate (DSC):

If the bidder himself is the DSC holder bidding on-line, then no document is required.
However, if the DSC holder is bidding online on behalf of the bidder, then the Power of
Attorney or any sort of legally acceptable document for the authority to bid on behalf of the
bidder is required.

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY
DOCUMENT):

1. If the bidder himself is the DSC holder bidding on-line then no document is required.

However
If the DSC holder is bidding online on behalf of the bidder then the Power of Attorney or
any sort of legally acceptable document for the authority to bid on behalf of the bidder

Provident Fund:
The bidder should possess a Provident Fund Registration Certificate issued by Govt. Dept
of any Indian State.

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY
DOCUMENT):

Copy of Provident Fund Registration Certificate issued by Govt. Dept of any Indian State

Undertaking:
A commitment is to be uploaded in the form of UNDERTAKING on Bidder’s letter head as

per the format given in the bid document (Annexure-A2).

Undertaking is about the genuineness of information furnished online, authenticity of
scanned copy of documents uploaded and about other commitments.

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY
DOCUMENT)

A commitment is to be uploaded in the form of UNDERTAKING on Bidder’s letter head as
per the format given in the bid document (Annexure-A2).

Undertaking is about the genuineness of information furnished online, authenticity of
scanned copy of documents uploaded and about other commitments.



8.8 Legal Status of the bidder:

9.1

9.2

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY
DOCUMENT)

Any one of the following documents:

Affidavit or any other document to prove proprietorship/ Individual status of the bidder.
Partnership deed containing name of partners

Memorandum & Article of Association with certificate of incorporation containing name
of bidder.

Joint Venture Agreement containing name of partners and lead partner, power of
attorney to the lead partner and share of each partner.

(The partnership firm / JV is required to submit written consent of all the partners
to Arbitration clause.

9 Submission of Bid:

Online Registration:

In order to submit the Bid, the bidders have to get themselves registered online on the
e-Procurement portal of CIL (https://coalindiatenders.nic.in ) with valid Digital Signature
Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority
(CCA), Gouvt. of India and which can be traced up to the chain of trust to the Root
Certificate of CCA. The online Registration of the Bidders on the portal will be free of
cost and one time activity only. The registration should be in the name of bidder, whereas
DSC holder may be either bidder himself or his duly authorized person. All the bids are
to be submitted online and on the website https://coalindiatenders.nic.in . No bid shall be
accepted offline.

User Portal Agreement:

The bidders have to accept unconditionally the online user portal agreement which
contains the acceptance of all the Terms and Conditions of NIT including General and
Special Terms & Conditions and other conditions, if any, along with on-line undertaking
in support of the authenticity of the declarations regarding the facts, figures, information
and documents furnished by the Bidder on-line in order to become an eligible bidder. No
conditional bid shall be accepted.

The bidder should strictly comply with following instructions:

i. The bidders are requested to submit offers online giving reference to this tender notice

number and date containing offers in two parts in the links Cover-I, OID and Cover-II.

ii. Two parts of the bid should contain the details as follows:

Part-1 / Cover-l and OID:

i)Letter of bid

iii)Details of Earnest Money

iv)Information on Eligibility/ Qualifying criteria as detailed under Clause No.8 including
necessary scanned documents as elaborated there.


https://coalindiatenders.nic.in/
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9.3

Part Il / Cover-Il:

i)Prices only in the Excel format as indicated in the Bid document.

Confirmatory Documents:

All the confirmatory documents as enlisted in the NIT in support of online information
furnished by the bidder are to be uploaded in Cover-l & OID (if asked) by the bidder while
submitting the bid online.

All the bidders are to submit the information in objective manner confirmed by the
uploaded documents. The documents related to the furnished online information, based
on which the auto evaluation takes place will be considered. If the bidder uploads any
other document, it will be given no cognizance.

The scanned copy of following documents will be submitted by the bidder online while
submitting bid under Cover-I (Part-I).

S| | Documents related to | Scanned copy of documents to be uploaded by

No | Eligibility Criteria bidder in support of information/ declaration
furnished online by the bidder against Eligibility
Criteria as Confirmatory Documents.

1 | Work Experience Bidders required to submit Satisfactory Work

(Ref. Clause No. 8.1 of Completlor.] Certlflcate.ls.sued by the emplqyer against
the Experience of similar work containing all the
NIT) . : .
information as sought on-line. In case of Sub-contractor
suitable document as per provision of eligibility, if
applicable.
Note: In case of JV, above documents of partner(s).

2 | Financial Turnover Financial Turnover certificate for last 3 (three) financial
(Ref. Clause No. 8.2 of years issued by g Practlcmg.Chartfared Accountant
NIT) having a membership number with Institute of Chartered

Accountants of India.
(In case of JV, turnover certificate for each individual
partner of JV).

3 | Permanent Account Copy of PAN card issued by Income Tax Department,
Number (PAN) Govt. of India.

(Ref. Clause No. 8.3 of (In case of JV, PAN Card for each Indian Partner of JV
NIT) and verifiable tax residency certificate of respective
country for each foreign partner or JV itself).

4 | Goods and Service Tax | The following documents establishing the status of

(Not  Applicable  for
Exempted Goods/
Services)

(Ref. Clause No. 8.4 of
NIT)

bidder w.r.t GST as declared by Bidder in the BOQ
sheet:

a) Status: GST registered Bidder/Dealer -




Document: GST Registration Certificate (i.e. GST
identification Number) issued by appropriate
authority.

b) Status: GST unregistered bidder / Dealer -

Document: A Certificate from a practicing Chartered
Accountant having membership number with Institute
of Chartered Accountants of India certifying that the
bidder is GST unregistered bidder/ dealer in
compliance with the relevant GST rules.

[In case of JV a Certificate from a practicing Chartered
Accountant having membership number with Institute
of Chartered Accountants of India confirming the
status of JV w.r.t GST in compliance with relevant
GST rules or GST Registration Certificate of JV]

Digital
Certificate

Signature

(Ref. Clause No. 8.5 of
NIT)

1. If the bidder himself is the DSC holder bidding on-line
then no document is required.

2. If the DSC holder is bidding online on behalf of the
bidder then the Power of Attorney or any sort of legally
acceptable document for the authority to bid on behalf
of the bidder

Provident Fund

(Ref. Clause No 8.6 of
NIT)

Copy of Provident Fund Registration Certificate issued
by Govt. Dept of any Indian State

Undertaking

(Ref. Clause No. 8.7 of
NIT)

A commitment is to be uploaded in the form of
UNDERTAKING on Bidder’s letter head as per the
format given in the bid document (Annexure-A2).

Undertaking is about the genuineness of information
furnished online, authenticity of scanned copy of
documents uploaded and about other commitments.

Legal Status of the bidder

(Ref. Clause No. 8.8 of
NIT)

Any one of the following documents:

1. Affidavit or any other document to
proprietorship/ Individual status of the bidder.

2. Partnership deed containing name of partners

3. Memorandum & Article of Association with certificate

of incorporation containing name of bidder.

Joint Venture Agreement containing name of partners

and lead partner, power of attorney to the lead partner

and share of each partner.

(The partnership firm / JV is required to submit
written consent of all the partners to Arbitration
clause.

prove

4.

Letter of Bid (LoB)

Letter of Bid (LoB) on the bidder’'s letter head, in
prescribed format (Annexure- Al).

Note: In case of JV the LoB is to be signed by all partners




10 | Authorization  certificate | Authorization certificate to be submitted by the bidder on
on the letter head of OEM | the letter head of OEM duly signed by the Regional

head/zonal head or above of the company (Annexure-
A8).

11 | Arbitration clause Annexure A-10

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any
additional/ other relevant documents to support the information/declaration furnished by
bidder online against eligibility criteria may also be attached by the bidder in the same file
to be uploaded against respective eligibility criteria.

9.4 Letter of Bid:

9.5

The format of Letter of Bid (as given ‘ANNEXURE-A1’) will be downloaded by the bidder
and will be printed/ typed on his letter head. This document will be signed by the bidder or
any authorized person of bidder or a DSC holder, bidding online with authorization from
the bidder and scanned copy of the same will be uploaded during bid submission in cover-
I. This will be the covering letter of the bidder for his submitted bid. The content of the
“Letter of Bid” uploaded by the bidder must be the same as per the format downloaded from
website and it should not contain any other information, which contradicts the content and
spirit of the original format of LOB.

The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not
require any physical signature. However, if the Letter of Bid (LOB) bears the physical
signature in addition to the digital signature of DSC holder, it will be accepted without
guestioning the identity of person signing the Letter of Bid.

NOTE:

If there is any change in the contents of Letter of Bid uploaded by bidder as compared to
the format of Letter of Bid uploaded by the department with NIT document, then the LOB
shall be requested under the head Confirmatory documents and subsequently accepted or
rejected as applicable.

Price- Bid/ Cover-ll/ Part-II:

The Price bid containing the Bill of Quantity will be in .xls format (password protected) and
will be uploaded during tender creation. This will be downloaded by the bidder and he will
qguote the rates for all items on this Excel file. Thereafter, the bidder will upload the same
Excel file during bid submission in Cover-11.The GST rate has already been mentioned in
BOQ. The Price-bid will be in ltem Rate BOQ format and the bidder will have to quote for
all the tendered items and the L-1 will be decided on overall quoted value (i.e. Cost to
Company). The Price-bids of the tenderers will have no condition. The Price Bid which is



incomplete and not submitted as per instruction given above will be rejected. Any
alteration/modification in the Excel format may lead to rejection of bid.

The L-1 bidder will be decided based on cost to the Company. Prior to quoting the rates in
the BOQ file, the bidder will select the appropriate Goods and Service tax (GST), status
from the following list given in the BOQ:

). GST Registered Bidder
II) GST Unregistered Bidder.

The Price bid file will be digitally signed and uploaded by the bidder in Part-11 / Cover-II.

SYSTEM FOR DECISION OF L-1:

The L1 bidder will be decided based on Overall Quoted Value (i.e. Cost to the Company).
The system for decision of L-1 bidder will be as follows:

Case — 1: Works / Services for which INPUT TAX CREDIT is not available to the
Company.

The overall bid price (Cost to Company) will be rates quoted by the bidder plus applicable
rate of GST (Goods & Service Tax). The ranking of the Bidders will be decided based on
‘Cost to Company’ price. The lowest cost to company price will be ranked as L-1, the next
higher price as L-2 and so on calculated by the system.

Case —2: Works / Services for which INPUT TAX CREDIT is available to the Company.

The overall bid price (Cost to Company) will be rates quoted by the bidder only; GST
(Goods & Service Tax) will not be added in this case. The ranking of the Bidders will be
decided based on ‘Cost to Company’ price. The lowest cost to company price will be ranked
as L-1, the next higher price as L-2 and so on calculated by the system.

The Contract Value will be the value of the ‘Rates quoted by bidder plus amount of GST.
The liability of payment of GST by the contractor registered under GST will lie with the
contractor. The payment of GST would be made to the contractor only on submission of
Bill / Invoice in accordance with the provision of GST Rules. In case of unregistered bidder,
the applicable GST will be paid by CMPDIL directly to the concerned Tax Authority.

The Tax Invoice raised by the supplier must be in compliance of relevant GST Acts, rules
& notifications made thereunder and should bear the GSTIN number for the supply to
CMPDIL HQ as given below:

State Unit / HQ City GSTIN
(Provisional ID)
Jharkhand CMPDI HQ Ranchi 20AAACC7475N1zI

In addition to above, if any other tax/duties are levied over supply of such goods or services
in future, it shall be paid extra.

E-way Bill: The e-way bill required in connection with supply of goods or services, if any,
shall be arranged by the supplier. However, the e-way bill will be arranged by CMPDIL if



the supplier/Vendor is unregistered one or if provisions of the relevant Act and the rules
made there under specifically states that the e-way bill is required to be issued by recipient
of goods.)

TDS: The TDS, if applicable, shall be made at applicable rate from the payment made or
credited to the supplier.

The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete
and not submitted as per instruction given above will be rejected.

Micro & Small Enterprises — Purchase preference will be applicable to the Micro &
Small Enterprises, as under, as per provision of “Public Procurement Policy for Micro
and Small (MSEs) Order, 2012” and the Govt. of India guidelines issued from time to
time, including the latest amendment issued vide F. No. 21 (8)/2018-MA Dated
09.11.2018: -

“MSEs quoting price within price band of L1+15 percent shall be allowed to supply a
portion upto 25% of requirement by bringing down their price to L1 price, where L1 is
non MSEs. Out of the said 25%, 4% is earmarked for MSEs owned by Scheduled Cast/
Scheduled Tribe (SC/ST) entrepreneurs and 3% is earmarked for women owned MSEs”.

The vendors should confirm their MSE Registration for the tendered item(s) along with
the name of the Registering Authority and also attach a duly Notarized copy of the
complete set of valid registration certificate with their offer.

NB:

i. The above mentioned purchase preference will not be applicable for the works, which
are not covered under MSME registration.

ii. To avalil the benefits as per Public Procurement Policy for MSEs order 2012, MSE
bidders must register their Udyog Aadhar Memorandum (UAM) number issued by MSME
on the CPPP portal.

iii. The MSME Bidders should enrol their name in the Coal India e-Procurement portal as
“Preferential Bidder” either by modifying their profile or while making “On line Bidder
enrolment”. The document in support of MSEs should also be uploaded against the
specific tender to avail benefits of Public Procurement Policy Order, 2012.

iv.Any MSE registered with District Industry Centre (DIC) or Khadi & Village Industries
Commission (KVIC) or Khadi & Industries Board (KVIB) or Coir Board or National Small
Industries Corporation (NSIC) or Directorate of Handicrafts and Handlooms or Udyog
Aadhar Memorandum or any other body specified by the Ministry of MSME will get the
benefits of public procurement policy order, 2012.

10 Bid Submission:

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in . No bid
shall be accepted off-line unless otherwise specified.

11 System Requirement:

It is the bidder’s responsibility to comply with the system requirement i.e. hardware,
software and internet connectivity at bidder's premises to access the e-tender website.


https://coalindiatenders.nic.in/

Under any circumstances, CMPDIL shall not be liable to the bidders for any direct/ indirect
loss or damages incurred by them arising out of incorrect use of the e-tender system or
Internet connectivity failures.

12 Auto Extension of Critical Date:

If number of bids received online is found to be less than 03 (three) on End Date of bid
submission, then the following critical dates of the Tender will be automatically extended
initially for a period of 02 (two) days; and, if the number of bids still remains less than 03
(three), then for another 05 (five) days:

» Last date of submission of Bid.
» Last date of receipt of EMD.
> Date of Opening of Tender.

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the
e-Procurement Portal then the same is to be rescheduled to the next working day.

This extension will be also applicable in case of receipt of zero bid.

NOTE:

1. The validity period of tender shall be decided based on the final end date of submission
of bids.

2. The auto extension shall work on the basis of number of bids received only. It may so
happen that any of these bids may be eventually rejected during Tender Opening,
Technical evaluation or further process of evaluation resulting the total number of valid
bids becoming less than 03(three).

3. After two extensions, the tender shall be opened irrespective of available number of
bids on the extended date of opening of tender.

13 Opening of Bid:

i) Tenders [Cover-l (Technical-bid) and Cover-Il (Price-bid)] will be decrypted and
opened online by the Bid Openers with their Digital Signature Certificate (DSC) on the
pre-scheduled date & time of tender opening. The bidder can view bid opening remotely
on their personalized dash board under “Bid Opening (Live)” link.

i) The e-Procurement/tender system will evaluate the Technical bids automatically on the
basis of relevant data provided by the bidder, while submitting the bid online. If the
parameters furnished by bidder online, in an objective and structured manner, does not
confirm to the required eligibility criteria as specified in the NIT, the bid will be
automatically rejected by the system and the Price-bid of such bidders shall not be
opened by the system.

iii) After decryption and opening of bids, the system will show the lowest price (Cost to
Company) quoted by L-1 bidder without disclosing the identity of any bidder and the
total number of bids received/opened.

14 Evaluation of Tender:

i) Bid evaluation shall be done after taking into consideration overall quoted price by the



ii)

Vi)

bidder and effect of Goods and Services Tax (GST), GST Compensation Cess etc. as
applicable. L1 will be decided on the basis of Cost to Company.

After completion of process, the documents submitted by L-1 bidder in Cover-1 will be
downloaded by the Evaluator and shall be put up to the Tender Committee. The Tender
Committee will examine the uploaded documents against information/declarations
furnished by the L-1 bidder online. If it confirms to all of the information/ declarations
furnished by the bidder online and does not change the eligibility status of the bidder
then the bidder will be considered eligible for award of Contract.

In case the Tender Committee finds that there is some deficiency in uploaded
documents by L-1 bidder then the same will be specified online by Evaluator, clearly
indicating the omissions/shortcomings in the uploaded documents and indicating start
date and end date allowing 7 days (7 x 24 hours) time for online re-submission by L-1
bidder. The L-1 bidder will get this information on their personalized dash board under
“Upload confirmatory document” link. Additionally, information shall also be sent by
system generated email and SMS, but it will be the bidder’s responsibility to check the
updated status/information on their personalized dash board regularly after opening of
bid. No separate communication will be made in this regard. Non-receipt of e-mail and
SMS will not be accepted as a reason of non-submission of documents within
prescribed time. The bidder will upload the scanned copy of all those specified
documents in support of the information/ declarations furnished by them online within
the specified period of 7 days. If the L1 bidder fails to submit the specified document/s
in 7 (SEVEN) days’ time or the uploaded documents still contain some deficiency,
additional time of 5 days (5 x 24 hours) may be given to the L-1 bidder for re-submission,
indicating start date and end date for re-submission of such document/s. It must be
noted that maximum 2 chances will be given.

The tender will be evaluated on the basis of documents uploaded by L-1 bidder online.
The L-1 bidder is not required to submit hard copy of any document through offline
mode. Any document submitted offline will not be given any cognizance in the
evaluation of tender.

In case the L-1 bidder submits requisite documents online as per NIT, then the bidder
will be considered eligible for award of Contract.

In case the L-1 bidder fails to submit requisite documents online as per NIT; or, if any
of the information/declaration furnished by L-1 bidder online is found to be incorrect by
Tender Committee during evaluation of scanned documents uploaded by bidder, which
changes the eligibility status of the bidder, then his bid shall be rejected and EMD of L-
1 bidder will be forfeited.

vii) In case the L-1 bidder is technically eligible but rejection is due to high rate quoted by

him then the tender shall be cancelled and retendered.

viii)In case the L-1 bidder is rejected due to non-compliance of confirmatory documents,

iX)

then the L-2 bidder will become L-1 bidder and Confirmatory Documents of L-2 bidder
shall be evaluated by Tender Committee and the process shall be followed as
mentioned in Clause no.(i) to (viii) above.

The process as mentioned at Clause no. (viii) shall be repeated till the work is either



awarded or all the eligible bidders are exhausted

X) In case none of the bidders complies the technical requirement, then re-tender will be

done.

xi) It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the

required documents as mentioned above.

15 Tender cum Reverse Auction (Applicable for this tender)

For work value of INR 100 lakh and above, tender evaluation process will be done through
Reverse Auction Process (RAP) and process will be as follows:

A.

The Reverse Auction Process will require option of selection of “Tender cum Auction”
in ‘Form of Contract’ in the e-Procurement portal of CIL, at the time of creation of tenders
of value INR 100 lakh and above.

Reverse Auction will be initiated after opening of price-bids, as detailed above in case
of normal tenders.

Bid opening time will be 11.00 AM on any working day as mentioned in the NIT. Upon
opening of the price bids, a reverse auction platform will be created within 2 hours of
opening of bids, displaying only the item wise L-1 prices received. However, no
indication will be available in the portal to anybody regarding number of bids and names
of bidders.

NOTE: Server time shall be the basis of Start time & Closing time for bidding and shall
be binding for all. This would be visible to all concerned.

H-1 bid will be eliminated during price bid opening, if more than three techno-
commercially acceptable bids are available as per the evaluation done by system
and such bidder will not be allowed to participate in reverse auction. If two or three
bidders have quoted same H-1 land cost (i.e. Cost to Company), the bidder(s) who
submitted / frozen the bid later, shall be rejected and will not be allowed to participate
in reverse auction.

The ‘Start Bid’ price will be either of the followings, which one is lower:
1. L-1 price,
OR

2. Approved Estimate / Justified price + 10% + applicable GST including GST
Compensation Cess, if any, taking into consideration Input Tax Credit (ITC), if
applicable,

The L-1 price/start bid price is landed / cost to the company price on which the auction
will be initiated.

. If the L-1 price is higher than the Start Bid Price (Estimated / Justified price + 10% +

Applicable GST taking into consideration Input Tax Credit, if applicable) and the RAP is
not triggered within the scheduled time, it will be retendered.

. Initial period of reverse auction will be two hours. There will be auto extension of time

by ten minutes in case any reduction is recorded in last ten minutes. The reverse auction
will end only when there is no further reduction recorded in the last ten minutes slot.



The Reverse Auction is an auto-generated process, no claim of bidder on outcome of
evaluation will be entertained.

Decremental Value: The decrement value will be 0.5 % of the start bid price. The
reduction by the bidder shall have to be made as per decrement value or in multiple
thereof. The Maximum SEAL PERCENTAGE will be fixed as 2% of start bid price / last
guoted price during reverse auction, whichever is lower.

In order to have ease of submission in reverse auction by the bidders, it is suggested
that decrement values may be rounded off to the nearest value as under:

a. For decrement value upto INR 10, the rounding off may be made to nearest INR 1.

b. For decrement value upto INR 11 to INR 100, the rounding off may be made to

c. For decrement value upto INR 1001 to INR 10,000, the rounding off may be made
to nearest INR 1000: and so on...........

. System protects bid and bidder information till auction gets over and displays current
L1 price to the bidder in auction hall/process. The system provides bidders’ detail along
with bid documents at the end of revers auction process. The log details of entire
reverse auction process will be generated by the system, once the process of reverse
auction gets completed.

. If a bidder does not submit his bid in Reverse Auction, the price quoted by him in the
price bid shall be considered as the valid price of the bidder. The status of ( L-1, L-2,
etc.) bidder shall be evaluated considering either the bid price submitted in Reverse
Auction or the price quoted in the price bid, whichever is lower.

. Since reverse auction is a sequel to e-tender, the process of finalizing the tender upon
completion of the reverse auction will be the same as the tender without reverse auction.

. The L-1 bidder after reverse auction has to proportionately reduce the item rates while
submitting the breakup of composite price. In case the L-1 bidder fails to submit the
break-up of landed price within the stipulated period, the company will be at liberty to
place order on the basis of break-up prepared as per para ‘F’ above for the composite
price and the same will be binding on the bidder.

. On expiry of the closing of the auction, the bid history showing all the last valid bids
offered along with name of the bidders shall be published. All bidders shall have the
facility to see and get a print of the same for their record.

The bid history shall reflect only the landed price. The landed price shall also not be
same for two bidders even if any bidder makes such an attempt.

. All electronic bids submitted during the reverse auction process shall be legally binding
on the bidder. The chronologically last bid submitted by the bidder till the end of the
auction will be considered as the valid price bid offered by that bidder and acceptance
of the same by CMPDI will form a binding contract between CMPDI and the bidder for
entering into a contract. Any bid submitted earlier by the bidder prior to submission of
his last bid will not be considered as the valid price bid.

Conditional discounts shall not be considered. If a bidder offers a discount unilaterally
after submission of bid, the discount will not be considered for evaluation of offers but
will be availed if order is placed on such tenderer.



S. At the end of the reverse auction, the bidder(s) who has participated in the reverse

auction has to upload the breakup of Cost to Company prices in the confirmatory
documents. In case of item rate composite works tenders, the reverse auction will be
conducted on the composite cost to company price.

The bidder(s) after reverse auction will be responsible to ensure that the cost to
company rate as per the breakup of prices provided by him after the reverse auction
and cost to company rate offered by him in the reverse auction is exactly same. The
bidder will not be allowed to increase the rate of any item while submitting the break
up. While giving the break up, the bidder will have to consider same rate of taxes and
duties as quoted while submitting the e-price bid. In case the bidder(s) fail(s) to submit
the break-up of cost to company price within stipulated period or the break up given by
bidder does not match with total offered price, the Company will be at liberty to place
order by proportionately reducing item rates on the basis of the breakup of the e-Price
Bid submitted by the bidder along with the initial offer and the same will be binding on
the bidder.

If the lowest price received during reverse auction is unreasonable or it is unacceptable
on ground of being too high or too low compared with estimated price, the management
reserves right to seek justification of the price from lowest bidder. If the price is not
considered reasonable, management may not accept such bid and go for another
tender process.

In case of disruption of service at the service provider's end while the RAP is online,
due to any technical snag or otherwise attributable to the system failure at the server
end, the RAP process will start all over again. In such a situation, the last recorded
lowest price of prematurely ended RAP, will be the 'Start Bid' price for the restarted
RAP. The prices quoted in the prematurely ended RAP will be binding on all the bidders
for consideration, if the restarted RAP does not trigger within the stipulated time. A
provision to this effect should be made in the NIT.

Disruption and restarting of RAP shall be intimated to all the bidders through
system/SMS/e- mail through e procurement portal. All the time stipulations of normal
RAP will be applicable to the restarted RAP.

16 Abnormally High Rate (AHR) & Abnormally Low Rate (ALR) items:

Additional performance security shall be applicable if the bid price is below 15% of the
justified price, finalized by the owner. The amount of such additional performance security
shall be the difference between 85% of the owner's justified price and quoted price.
Additional Performance Security shall be furnished by bidder along with normal
performance security. Failure to submit such additional performance security may result
into termination of the contract.

This Additional Performance Security will not carry any interest and shall be released in the
following manner.

30% of additional performance security will release after 60% of the total work is
completed.

50% of additional performance security will release after 80% of the total work is
completed.

100% of additional performance security will release after total work is completed.



19.1.

19.2.

19.3.

19.4.

Additional performance security may be furnished in any of the forms as applicable for
performance security.

17 One Bid per Bidder:

Each Bidder shall submit only one Bid, either individually, or as a partner in a partnership
firm or a Public Limited / Private Limited Company or any legal entity. A Bidder who
submits or participates in more than one Bid (other than as a sub-contractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with the
bidders’ participation to be disqualified.

18 Refund of EMD:

a. If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD
of rejected bidders will be refunded at any stage directly to the account from where it
had been received (except the cases where EMD is to be forfeited).

b. No claim from the bidders will be entertained for non-receipt of the refund in any account
other than the one from where the money is received.

c. If the refund of EMD is not received by the bidder in the account from which the EMD
has been made due to any technical reason then it will be paid through conventional
system of e-payment. For this purpose, if required, Tender Inviting Authority will obtain
the Mandate-Form from the Bidder.

d. In case the tender is cancelled then EMD of all the participating bidders will be refunded
unless it is forfeited by the department.

e. If the bidder withdraws his/her bid online (i.e. before the end date of submission of
tender) then his/her EMD will be refunded automatically after the opening of tender.

f. The EMD of successful bidder (on award of Contract) will be retained by CMPDIL and
will be adjusted to Performance Security Deposit.

19 Site Visit:

The bidder, at the Bidder's own responsibilities, cost and risk, is encouraged to visit and
examine the Site of Works and its surrounding, approach road, soil condition, investigation
report, existing works, if any, connected to the tendered work, drawings connected to the
work, if / as available and obtain all information that may be necessary for preparing the
Bid and entering into a contract for execution of the works. The cost of visiting the Site shall
be at the Bidder’'s own expense.

It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with
the working conditions and other prevalent conditions and fluctuations thereto whether
he/she/they actually visits the Site /Area or not and has taken all the factors into account
while quoting his/her/their rates.

The Bidder is expected, before quoting his rate, to go through the requirement of
materials/workmanship, specification, requirements and conditions of contract.

The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the
bid document (if available), supplemented by any information available to the Bidder.



20 Taxes and Duties:

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if
applicable) only) and other levies, royalty, building and construction workers cess (as
applicable in States) payable by the bidder/Contractor under the Contract, or for any other
cause as applicable on the last date of submission of Bid, shall be included in the rates,
prices and the total Bid Price submitted by the Bidder. Applicable GST either payable by
bidder or by company under reverse change mechanism shall be computed by system in
BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools
and plants etc. as may be attendant upon execution and completion of works shall also be
included in the rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission
of Bid and/or any increase over the rate existing on the last date of submission of Bid shall
be reimbursed by the company on production of documentary evidence in support of
payment actually made to the concerned authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along
with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but
excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST
Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST
payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice in
accordance with the provision of relevant GST Act and the rules made thereunder and after
online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is
responsibility of the service provider/contractor.

However, in case bidder/contractor is GST unregistered bidder/dealer in compliance with
GST rules, the bidder/dealer shall not charge any GST and/or GST Compensation Cess
on the bill/invoice. In such case, applicable GST will be deposited by CIL/Subsidiary
directly to concerned authorities.

Input tax credit is to be availed by Paying Authority as per rule.

If CMPDIL fails to claim Input Tax Credit (ITC) on eligible Inputs, input services and Capital
Goods or the ITC claimed is disallowed due to failure on the part of supplier / vendor of
goods and services in incorporating the tax invoice issued to CMPDIL in its relevant returns
under GST, payment of CGST & SGST or IGST, GST (Compensation to State ) Cess
shown in tax invoice to the tax authorities, issue of proper tax invoice or any other reason
whatsoever, the applicable taxes & cess paid based on such Tax invoice shall be
recovered from the current bills or any other dues of the supplier / vendor along with
interest, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and
shall not be subject to variations on any account except to the extent variations allowed as
per the conditions of the contract of the bidding document.



The Company reserved the right to deduct / withheld any amount towards taxes, levies etc.
and to deal with such amount in terms of the provisions of the Statute or in terms of the
direction of any statutory authority and the Company shall only provide with certificate
towards such deduction and shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the
company under the Coal Act, the contractor will have to produce a royalty clearance
certificate from the District Authorities before full and final payment.

21 Recovery of any Claim from Vendor/Supplier:

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other
charges from the supplier/vendor, the same will be recovered along with the applicable
GST and the amount shall be adjusted with the payment to be made to the supplier/vendor
against their bill/invoice or any other dues.

Further Security Deposit forfeited will be inclusive of GST.

22 Cost of Bidding:

The bidder shall bear all costs associated with the preparation and submission of his bid
and the Employer will in no case be responsible or liable for those costs.

23 Technical Specifications:

The tenderer shall closely study all specifications in detail, which govern the rates for which
he is tendering.

24 Currencies of Bid and Payment:

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.
25 Commencement of Work:

The work shall be deemed to have commenced on the expiry of 10* (ten) days from the
issue of Letter of Acceptance of Tender or 7(seven) days after handing over the site of work
or handing over reasonable number of working drawings to the contractor or the period of
mobilization allowed in the work order for starting the work in special circumstances,
whichever is later.

26 Handing Over of Site:

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the
contractor at his/their own expense and the site cleaned and handed over to the company
and he/they shall intimate officially of having completed the work as per contract.

27 Deployment of Manpower and Machineries:

The tenderer(s) will deploy sufficient number and size of equipment /machineries/vehicles
and the technical/ supervisory personnel required for execution of the work.



28 Change in Constitution of the Contracting Agency:

Prior approval in writing of the company shall be obtained before any change is made in
the constitution of the contracting agency, otherwise it will be treated as a breach of
Contract.

29 Canvassing in Tender:

Canvassing in connection with the tenders in any shape or form is strictly prohibited and
tenders submitted by such tenderers who resort to canvassing shall be liable for rejection.

30 Letter of Acceptance (LOA)/Work Order/Agreement:

The Bidder, whose Bid has been accepted, will be notified of the award on-line and also by
registered post/speed post by the employer prior to expiration of the bid validity period. The
L-1 bidder will get the information regarding award of work on their personalised dash-
board on-line. On receipt of Letter of Acceptance (LOA)/Work Order of the tender issued
by the Company, the successful tenderer shall execute contract agreement in the
company's prescribed form for the due fulfillment of the contract. Failure to enter into the
required contract within the specified period in the work order shall entail cancellation of
LOA/work order and forfeiture of the Earnest Money. The written contract to be entered into
between the contractor and the company, shall be the foundation of the rights of both the
parties.

The work shall be deemed to have commenced on the expiry of 10* (ten) days from the
issue of Letter of Acceptance of Tender or 7(seven) days after handing over the site of
work or handing over reasonable number of working drawings to the contractor or the
period of mobilization allowed in the work order for starting the work in special
circumstances, whichever is later.

31 Bid Validity:

The Bid Validity Period will be 120 (one hundred twenty) days from the end date of bid
submission. The validity period of tender shall be decided based on the final end date of
submission of bids. In exceptional circumstances, prior to expiry of the original time limit,
the Employer may request the bidders to extend the period of validity for a specified
additional period. The employer’s request and the bidder’s responses shall be made in
writing. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid. The tenderer shall not,
during the said period or within the period extended by mutual consent, revoke or cancel
his tender or alter the tender or any terms/conditions thereof without consent in writing of
the company. In case the tenderer violates to abide by this, the Company will be the
Company will be entitled to take action as per Clause No.32 (Modification and Withdrawal
of Bid) of NIT

32 Modification and Withdrawal of Bid:

Modification of the submitted bid shall be allowed on-line only before the deadline of
submission of tender and the bidder may modify and resubmit the bid on-line as many times
as he/she/they may wish.



Bidders may withdraw their bids online within the end date of bid submission and their EMD
will be refunded. However, if the bidder once withdraws his bid, he will not be able to
resubmit the bid in that particular tender. For withdrawal of bid after the end date of bid
submission, the bidder will have to make a request in writing to the Tender Inviting
Authority. Withdrawal of bid may be allowed till issue of work order/LOA with the following
provision of penal action:

1. The EMD will be forfeited and

2. The bidder will be debarred for 1(One) year from participating in tenders in
CMPDIL/Subsidiary.

The Price-bid of all eligible bidders including this bidder will be opened and action will follow
as under:

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.
Penal action against clauses above will be enforced from the date of issue of such order.

iii) The standard operating procedure to handle withdrawal of bid after end date of
submission is shall be as follows:

Standard Operative Procedure (SOP) for managing the cases of Withdrawal of Bids
in e-Procurement System of CIL/Subsidiary

I. The Mode of Withdrawal:
A. Online Withdrawal of Bids:

a. The system of online withdrawal is available on the portal up to end date of bid
submission, where any bidder can withdraw his/her bid which will attract no penal
action.

b. The system of online withdrawal beyond end date of bid submission and till award
of contract is not available. The bidder can withdraw their bid only offline, which
may be considered except for some exceptional cases as mentioned in clause
below, either with or without imposition of penalty.

B. Offline Withdrawal of Bids :

a. A partner of bidder(in case of JV and partnership firms) whose DSC is registered
on the e-Procurement portal can access the portal for online withdrawal but when
there is a split in the business relationship, the partners whose DSC is not
registered on the portal do not have the option of online withdrawal of bid. Hence
such partners may opt to use offline method of withdrawal of his/her offer (or
express his disassociation from the bidder organization).

b. Offline withdrawal of bid, beyond end date of bid submission and till award of
contract, may be considered by the tender committee.

Il. Acceptance of withdrawal by Tender Committee:

Every case of withdrawal under Clause I-(A)(b) and Clause I-(B) shall be put up to
Tender Committee for deliberation and further course of action.

The decision of Tender Committee will be binding on the tenderer.



33 Performance Security:

33.1 Performance Security would be 5.00% of contract amount and should be submitted
within 28 days of issuance of LOA by the successful bidder in any of the form given below:

¢ A Bank Guarantee in the form given in the bid document from any Scheduled bank. The
BG issued by outstation bank shall be operative at its local branch at ........ or branch

NOTE: Bank Guarantee against Performance Security shall be applicable if the amount
of Performance Security exceeds Rs. 5.0 lakhs.

The Bank Guarantee shall be issued by a Scheduled Bank / Nationalised Bank on
SFMS platform and shall be irrevocable and unconditional. CMPDI shall have the
powers to invoke it notwithstanding any dispute or difference between contractors and
CMPDI pending before the court, tribunal, arbitrator or any other authority. The issuing
Bank have to send the BG details through SFMS platform to our bank the details of
which are as below:

Name of Bank: State Bank of India,

Branch: CMPDI Branch,

IFSC: SBIN0O005598,

Alc No: 10106155087,

Address: Gondwana Place, Kanke Road, CMPDIL Campus, Ranchi — 834008.

e Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly
pledged in favour of owner.

e Demand Draft drawn in favour of CMPDI Ltd on any Scheduled Bank payable at its
Branchat ...........

The Earnest Money/ Bid Security deposited in the form of Bank Guarantee shall be
discharged when the Bidder has signed the Agreement and furnished the required
Performance Security / 1%t part of security deposit.

The bid security deposited in the form of Demand draft / cash may be adjusted against the
Performance security (1% part of security deposit) at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee
it shall be issued either —

a. at Bidder’s option by a Scheduled Bank , or

b. by a foreign bank located in India and acceptable to the employer.

c. The validity of the Bank Guarantee shall be for a period of one year or ninety days
beyond the period of contract /extended contract period (if any), whichever is more.

Failure of the successful bidder to comply with the requirement as above shall constitute
sufficient ground for cancellation of the award of work and forfeiture of the bid security/
earnest money.

In addition to the above penal measures, the bidder will not be allowed to participate in the
re-tendering process. The bidder may also be debarred from participating in future tenders
in the subsidiary for a minimum period of 12 Months.



33.2 5.00% Performance Security will be refunded within 14 days of the issue of defect
liability certificate (taking over certificate with a list of defects).

34 Postponement of Scheduled Date(s):

The Company reserves the right to postpone the date of receipt and opening of tenders or
to cancel the tenders without assigning any reason whatsoever.

35 Public Enterprises preference:

The Company reserves its right to allow Public Enterprises purchase preference facility as
per prevalent policy.

For withdrawal of bid after the end date of bid submission, the bidder will have to make a
request in writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till
issue of work order/LOA with the following provision of penal action:

36 Contract Agreement Document(s):

This Tender Notice shall be deemed to be part of the Contract Agreement. The “General
Terms & Conditions”, Additional Terms & Conditions, Special Terms & Conditions(if any),
Technical Specifications, drawings (if any) and any other document uploaded on portal as
NIT document form an integral part of this NIT and shall also form a part of the contract
agreement.

37 Sub-letting of Work:

No subletting of work as a whole by the contractor is permissible. Subletting of work in
piece rated jobs is permissible with the prior approval of the department. The Contract
Agreement will specify major items of supply or services for which the contractor proposes
to engage sub-contractor/sub-vendor. The contractor may from time to time propose any
addition or deletion from any such list and will submit proposals in this regard to the
Engineer-in -Charge/Designated Officer-in-charge for approval well in advance so as not
to impede the progress of work. Such approval of the Engineer-in-Charge/Designated
Officer-in-Charge will not relieve the contractor from any of his obligations, duties and
responsibilities under the contract.

38 Prohibition of Child Labour engagement:

The contractor/contractual Agencies must not engage any Child Labour during the course
of execution of the contract work within the meaning and scope of the Child Labour
Prohibition & Regulation Act-1986 and its relevant Act and Rules amended from time to
time by the Govt. of India.

39 Compliance of Applicable Labour Laws:

The contractor shall abide by the rules & regulations of Labours Laws applicable in their
case relating to weekly holidays, overtime allowance, leave with wages and compensatory
holidays etc.

The contractor shall strictly implement all relevant provisions enumerated under Contract



Labour (Regulation & Abolition) Act. 1970 and will submit all statutory documents and
records as applicable to concerned authorities and shall take full responsibility for obtaining
labour license from Central/State Authority as per the Act. He/she/they will also ensure
timely submission of statutory returns as applicable in their case.

The contractor shall not pay less than the specified category of minimum wages to the
labour engaged by him/her/them as per Minimum Wages Act, 1948 notified by the State
Gouvt. or Central Govt. whichever is higher and as may be in force and the payment has to
be released under the Payment of Wages Act 1936. In this matter the decision of the
department shall be final and binding. The contractor shall provide benefits / facilities to its
employees in accordance with the applicable laws to this locality ie Jharkhand. CMPDI shall
be kept completely indemnified against any liability and consequences thereof. The
contractor will be responsible to maintain records/documents pertaining to payment of
wages to its workmen as desired by State/Central Govt. Laws including Payment of Wages
Act, 1936, Equal Remuneration Act, 1976 & Payment of Bonus Act 1965.

The Contractor should maintain all records in Hindi or English as per the provision made in
the various statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the
Contract Labour (Regulation & Abolition) Central Rules, 1971, Minimum Wages Act, 1948,
Workmen Compensation Act, 1923, Employees State Insurance/Act, 1948 etc. and latest
amendment thereof. Such records maintained by the contractor shall be open for inspection
by the Engineer-in-charge or by the nominated representative of the Principal Employer.

The contractor will strictly regulate the terms of employment of his/her/their employees and
manage the discipline as per Industrial Employment (standing orders) Act. 1946.

The contractor shall get himself registered under Employees Provident Funds/ Coal Mine
Provident Fund, ESI and miscellaneous provisions registration no. or Code no. allotted for
the specific establishment within reasonable time and submit the same to the employer,
which are to be obtained before payment of 1st on a/c bill.

The contractor shall maintain records/document in compliance with the payment of bonus
Act 1965.

The contractor shall be solely responsible for the payment of wages, including overtime
wages to the workmen and ensure its timely payment thereof through Bank.

The Contractor shall abide the rules and regulations of Pradhan Mantri Suraksha Yojana.

The contractor or its workmen shall not at any point of time have any claim whatsoever
against the CMPDI.

The contractor shall indemnify the CMPDI in so far as liability incurred by the CMPDI on
account of any default by the contractor.

Neither the contractor nor his workmen can be treated as employees of the CMPDI for any
purposes. They are not entitled for any claim, right, preference etc over any job/regular
employment of the CMPDI.



If the contractor fails to discharge his duties or neglects to perform the work agreed to done
under the agreement, the CMPDI is entitled to terminate this agreement as per clause and
get the work done by / through other means and claim reimbursement of actual expenses
incurred and also damages for the loss incurred on account of failure on the part of the
contractor to discharge the duties or to perform the work under the agreement

The Contractor shall in addition to any indemnity provided by the relevant clauses of the
agreement or by law, indemnify and keep indemnified, the CMPDI against all claims,
damages or compensation under the provisions of Payment of Wages Act, 1936, Minimum
Wages Act, 1948, Employer's Liability Act, 1938, Workmen’s' Compensation Act, 1923,
Employees provident fund, Employees State Insurance or any modification thereof or any
other law relating thereto and rules made there under from time to time, as may be
applicable to the contract which may arise out of or in consonance of the construction or
maintenance or performance of the work under the contract and also against costs, charges
and expenses of any suit, action or proceedings arising out of any accident or injury or
death.

40 Splitting up of the work:

The Company does not bind itself to accept the lowest tender and reserves the right to
reject any or all the tenders without assigning any reasons whatsoever and to split up the
work between two or more tenderer(s) or accept the tender in part and not in its entirety.

41 Settlement of Disputes:

It is incumbent upon the contractor to avoid litigation and disputes during the course of
execution. However, if such disputes take place between the contractor and the
department, effort shall be made first to settle the disputes at the company level.

The contractor should make request in writing to the Engineer-in-charge for settlement of
such disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing
which no disputes/ claims of the contractor shall be entertained by the company.

Effort shall be made to resolve the dispute in two stages.

In first stage dispute shall be referred to GM / HoD of the concerned department for the
tenders of HQ and to the Regional Director of the respective Regional Institute of CMPDIL
for the tenders of RIs. If difference still persist the dispute shall be referred to a committee
constituted by the owner. The committee shall have one member of the rank of Director of
the company who shall be chairman of the committee.

If differences still persist, the settlement of the dispute shall be resolved in the following
manner:

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt.
Departments (except Railways, Income Tax, Customs & Excise duties)/ State Public Sector
Enterprises shall be referred by either party for Arbitration to the PMA (Permanent
Machinery of Arbitration) in the department of Public Enterprises.

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought
through Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by
AMENDMENT ACT of 2015).



42 Settlement of Disputes through Arbitration:

If the parties fail to resolve the disputes/ differences by in house mechanism, then,
depending on the position of the case, either the employer/ owner or the contractor shall
give notice to other party to refer the matter to arbitration instead of directly approaching
Court.

The contractor shall, however, be entitled to invoke arbitration clause only after exhausting
the remedy available under the Clause 40.

i. In case of parties other than Govt. agencies, the redressal of disputes/ differences shall
be sought through Sole Arbitration as under.

Sole Arbitration:

‘In the event of any question, dispute or difference arising under these terms &
conditions or any condition contained in this contract or interpretation of the terms of, or
in connection with this Contract (except as to any matter the decision of which is
specially provided for by these conditions), the same shall be referred to the sole
arbitration of a person, appointed to be the arbitrator by the Competent Authority of CIL
/ CMD of Subsidiary Company (as the case may be). The award of the arbitrator shall
be final and binding on the parties of this Contract.”

a) Inthe event of the Arbitrator dying, neglecting or refusing to act or resigning or being
unable to act for any reason, or his/her award being set aside by the court for any
reason, it shall be lawful for the Competent Authority of CIL / CMD of Subsidiary
Company (as the case may be) to appoint another arbitrator in place of the outgoing
arbitrator in the manner aforesaid.

b) Itis further a term of this contract that no person other than the person appointed by
the Competent Authority of CIL / CMD of Subsidiary Company (as the case may be)
as aforesaid should act as arbitrator and that, if for any reason that is not possible,
the matter is not to be referred to Arbitration at all.

ii. Incase of Govt. agencies, the redressal of disputes/ differences shall be sought through
Sole Arbitration as under.

Sole Arbitration:

“In the event of any dispute or difference relating to the interpretation and application of
the provisions of the contracts, such dispute or difference shall be referred to either
party for Arbitration to the sole Arbitrator in the Department of Public Enterprises to be
nominated by secretary to the Govt. of India in-charge of the Department of Public
Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable to
arbitration under this clause. The award of the Arbitrator shall be binding upon the
parties to the dispute, provided, however, any party aggrieved by such award may take
further reference for setting aside or revision of the award to the Law Secretary.
Department of Legal Affairs, Ministry of Law & Justice / Additional Secretary, when so
authorized by the Law Secretary, whose decision shall bind the parties finally and
conclusively. The Parties to the dispute shall equally the cost of arbitration as intimated
by the Arbitrator”.

As per circular circulated by e-procurement division vide E-192732,

It is directed to refer to Department of Public Enterprises guidelines issued vide OM No.
4(1)/2011-DPE (PMA)-GL dated 12.06.2013, No. 4(1)2011-DPE(PMA) dated 24.03.2014,
No. 4(1)/2011-DPE (PMA) dated 26.03.2014 and No. 4(1)/2013-DPE(PMA)/FTS-1835



dated 14-04-2017 regarding the resolution of commercial disputes between Central Public
Sector Enterprises (CPSEs) inter se and also between CPSEs and Government
Departments/Organizations (excluding disputes concerning Railways, Income Tax,
Customs & Excise Departments) through PMA (Permanent Machinery of Arbitration)
mechanism.

2.To make the mechanism more effective and binding on the disputing parties, a new
mechanism namely administrative Mechanism for Resolution of CPSEs Disputes (AMRCD)
having two level (tier) structure has been evolved in consultation with various stakeholders
to replace the existing PMA mechanism which stands wound up from the date of issue of
this OM.

3.Applicability

In the event of any dispute or difference relating to the interpretation and application of the
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSES) /
Port Trusts inter se and also between CPSEs and Government Departments/Organizations
(excluding disputes concerning Railways, Income Tax, Customs & Excise Departments),
such disputes or difference shall be taken up by either party for its resolution through
AMRCD.

4.As per the approved new mechanism to resolve the commercial dispute the following
structure and procedure shall be followed by the concerned disputing parties :

A.Structure:

i.At the First level (tier), such commercial disputes shall be referred to a Committee
comprising of Secretaries of the Administrative Ministries/Departments to which the
disputing CPSEs/Parties belong and Secretary-D/O Legal Affairs. The Financial
Advisors (Fas) of the two concerned Administrative Ministries/Departments will
represent the issues related to the dispute in question before the above Committee.
In case the two disputing parties belong to the same Ministry/Department the above
said Committee will comprise Secretary of the administrative Ministry/Department
concerned, Secretary-D/o Legal Affairs and Secretary-Department of Public
Enterprises. In such a case, the matter may be represented before the Committee
by the FA and one joint Secretary of that Ministry/Department.

Further, in case of dispute between CPSE and State Government
Department/Organization, the above said Committee will comprise the Secretary of
the Ministry/Department of the Union to which the CPSE belongs and Secretary-D/O
Legal Affairs and a senior officer nominated by the Chief Secretary of the State
concerned. In such a case, the matter will be represented before the Committee by
the FA of the concerned administrative Ministry/Department and the concerned
Principal Secretary of the State Government Department/Organization.

ii.In case the dispute remains unresolved even after consideration by the above
Committee, the same will be referred the Second level (tier) to the Cabinet
Secretary, whose decision will be final and binding on all concerned.

B.Procedure:



i. At the First level (tier), the claiming party (Claimant) will approach the FA of it's
administrative Ministry/Department for representing the dispute before the
Secretary of it's administrative Ministry/Department. The Secretary of
administrative Ministry/Department of claiming party will intimate the same to the
Secretary of administrative Ministry/Department of responding party
(Respondent) and Secretary-D/O Legal Affairs and thereafter meetings will take
place in the administrative Ministry/Department of the claiming party to examine
the facts and resolve the dispute or matter. The Fas of the concerned
administrative Ministries/Departments will represent the issues related to the
dispute in question before the above Committee. After arriving at a decision by
the Committee, the Secretary of the administrative Ministry/Department of the
claiming party will write down the decision and it will be signed jointly by both the
Secretaries and Secretary-D/o Legal Affairs. A copy of the decision will be
communicated by the Secretary of the administrative Ministry/Department of the
claiming party to each party to the dispute for implementation.

In case where one party (1t party) to the dispute is a Department/Organisation of
a State Government the procedure for admitting the dispute will be same as
above, however, all meetings in connection with resolution of the dispute will be
held in the administrative Ministry/Department (Union) of other party (2" Party)
irrespective of the position of the 15t Party whether as a Claimant or Respondent.
The presentation of the issues before the above Committee in this case will be
done by the FA of the concerned Administrative Ministry/Department and
concerned Principal Secretary of the State Government
Department/Organization.

i) The Committee of Secretaries at the First level (tier) shall finalise its decision
within 3 months after having received the reference/notice in writing regarding
the dispute from the concerned aggrieved party.

5.Appeal

Any party aggrieved with the decision of the Committee at the First level (tier) may prefer
an appeal before the Cabinet Secretary at the Second level (tier) within 15 days from the
date of receipt of decision of the Committee at First level, through it's administrative
Ministry/Department, whose decision will be final and binding on all concerned.

6.Arbitration Clause

()The CPSEs will ensure inclusion of a clause in all the existing and future
commercial contracts between CPSEs Inter-se and CPSEs and Government
Departs/Organizations as under :

“In the event of any dispute or difference relating to the interpretation and application
of the provisions of commercial contract(s) between Central Public Sector
Enterprises (CPSEs)/ Port Trusts inter se and also between CPSEs and
Government Departments / Organizations (excluding disputes concerning Railways,
Income Tax, Customs & Excise Departments), such dispute or difference shall be



taken up by either party for resolution through AMRCD as mentioned in DPE OM
No. 4(1)2013-DPE(GM)/FTS-1835 dated 22.05.2018”.

(i) The on-going contracts shall also be suitably amended accordingly.

7.Disposal of pending cases in PMA

All pending cases with Sole Arbitrator-PMA and Appellate Authority shall stand transferred
with immediate effect to concerned administrative Ministries/Departments to be dealt with
as per above mentioned laid down mechanism of dispute resolution. All cases in which the
hearing has been completed by Sole Arbitrator, the award will be made by Sole Arbitrator.
Appeal, if any, made against such case will be with the Cabinet Secretary at Second level
(tier).

8.All administrative Ministries/Departments concerned with Central Public Sector
Enterprises/Port Trusts etc are requested to bring these guidelines to the notice of all
CPSEs under their administrative control for strict compliance.

43 Legal Jurisdiction:

Matters relating to any dispute or difference arising out of this tender and subsequent
contract awarded based on this tender shall be subject to the jurisdiction of District Court
of the place i.e. Ranchi, where the subject work is to be executed.

44 Drawing:

All relevant drawings regarding the subject work are available in the office of the
HOD(Civil) /TE/ CMPDIL. The bidders who wish to see any other drawing not available in
the tender document may do so in the office of the HOD(Civil) /TE / CMPDIL before the
end date of Bid Submission. All the relevant drawings regarding the subject work available
in the office of HOD(Civil) /TE /CMPDIL shall be a part of the Agreement of the subject.

45 Pre-Contract Integrity Pact:
(Applicable for tenders with estimated cost exceeding Rs. 2.00 Crores):

The bidder is required to go through the integrity pact which is the part of bid document.
The bidder, submitting the bid shall accept the Integrity Pact as given in the bid document.
Name, address and contact No. of the Independent External Monitor (IEM) nominated for
this tender:

Sl. Name Address Contact Number
No.

[ Shri Gaurav Dave, | House no. A-48, Sector-37, | e-mail:devegau@yahoo.com
IRSEE (Retd.). Arun Vihar. Noida - 201303

i Shri Chet Ram. IRS | Flat No. A-203. Building | e-mail: crkoli@yahoo.com
(Retd.). Gemini.
Gladays Alwares Marg-




Hiranandani Mcadows,
Off- Pokhran Road No.2.
Thane (W).

Maharashtra 400610

NOTE : After getting the work, the contractor has to register his firm on Contract Labour
Information Portal i.e CLIP (https://www.coalindia.in — Our People — CLIP) and thereafter
update the detail of contractor’'s workers engaged by him on the said portal. The contractor
will be liable to follow the guidelines and direction related to CLIP issued from time to
time.This will be applicable apart from the provision of Contractor Labour (Regulation &
Abolition) Act,1970 and Rules,1971 and also provisions of other labour laws

(Tender Inviting Authority)
Designation,
Department,

Address.


https://www.coalindia.in/

SECTION — I



Annexure-Al
Format of “Letter of Bid” (for Works & Services Tenders)
LETTER OF BID

To,
The Tender Committee,
Central Mine Planning & Design Institute, Ranchi.

Sub. : Letter of Bid for the Work “---=-===-=cmeememmmeeeee »
Ref. 1. NIT NO.: o e »
2. Tender Id NO. ; “mmmmmmm e e »

Dear Sir,

This has reference to above referred bid. I/we have read and examined the conditions of
contract, Scope of Work, technical specifications, BOQ and other documents carefully.

| /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally
accept the bid conditions and bid documents in its entirety for the above work and agree to
abide by and fulfil all terms and conditions and specifications as contained in the bid
document.

I/'we here by submit all the documents as required to meet the eligibility criteria as per
provision of the bid notice/document.

I/We hereby confirm that this bid complies with the Bid validity, Bid security and other
documents as required by the Bidding documents.

If any information furnished by me/us towards eligibility criteria of this bid is found to be
incorrect at any time, penal action as deemed fit may be taken against me/us for which
I/We shall have no claim against CMPDIL.

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of
Acceptance/Work Order shall constitute a binding contract between us and Central Mine
Planning and Design Institute, Ltd, Ranchi.

Should this bid be accepted, we agree to furnish Performance Security within 28 days of
issue of letter of acceptance and commence the work within 10 days of issue of letter of
acceptance. In case of our failure to abide by the said provision Central Mine Planning and
Design Institute, Ltd, Ranchi shall, without prejudice to any other right or remedy, be at
liberty to cancel the letter of acceptance/ award and to forfeit the Earnest Money and also
debar us from participating in future tenders for a minimum period 12 months.

(This document is digitally signed by the DSC holder authorised by the bidder and therefore
no physical signature is required)



Annexure=A2

PROFORMA for Undertaking to be submitted by Bidder/s (On Bidder's Letter Head) for
Genuineness of the Information furnished on-line and authenticity of the Documents uploaded
on-line in support of his Eligibility:

Format of UNDERTAKING

/W Proprietor/Partner/Legal Attorney/ Director/

Accredited Representative of M/S. ...........ccc.eee. , solemnly declare that:

1. I/ We am/ are submitting Bid for the Work............cccoooeiiiiiiiiiiiiie e against
NIT No/Tender ID.......ccccceveeeeeennnn. Dated..................... and |/ we offer to execute the

\‘

0o

work in accordance with all the terms, conditions and provisions of the bid.

. I '/ Our Partners / Directors don’t has/have any relative as employee of Central Mine

Planning and Design Institute, Ltd, Ranchi.

All information furnished by us in respect of fulfilment of eligibility criteria and
gualification information of this Bid is complete, correct and true.

All copy of documents, credentials and documents submitted along with this Bid are
genuine, authentic, true and valid.

I/ We hereby authorize department to seek references / clarifications from our Bankers.

We hereby undertake that we shall register and obtain license from the competent
authority under the contract labour (Regulation & Abolition Act) as relevant, if applicable.

* |/ We hereby confirm that we have registration with CMPF / EPF Authorities. We shall
make necessary payments as required under law.

* 1/ We have not been banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs
(In case of JV, all partners are covered).

Or
*TIWe oo have been banned by the organization named “ ?
for a period of.................... year/s, effective from ...l
(o J (in case of JV, name(s) of the JV Partner(s)).

If any information and document submitted is found to be false/ incorrect at any time,
department may cancel my/our Bid and action as deemed fit may be taken against
me/us, including termination of the contract, forfeiture of all dues including Earnest
Money and banning/ delisting of our firm and all partners of the firm etc.

[* Delete whichever is not applicable.]

(The concerned department may specify any other specific undertaking to be taken
from the bidder/s while framing the NIT)



Annexure—-A3
Mandate Form for ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT.

To

Central Mine Planning & Design Institute Limited,
Gondwana Place, Kanke Road, Ranchi -834008.

Sub:Authorization for release of payment due from Central Mine Planning & Design
Institute Limited, Gondwana Place, Kanke Road, Ranchi through Electronic Fund
transfer/ Internet Banking.

(SBI-NET)

Ref: Order No. Date and/or Tender/Enquiry/Letter No. Date

(Please fill in the information in CAPITAL LETTERS, Please TICK wherever it is
applicable).

1. Name of the Party :
2. Address of the Party :
City _ PIN Code

3. E-Mail Id
4. Permanent Account Number

5. Particulars of Bank

Bank Name Branch
Name

Branch Branch City

Place

PIN Code Branch
Code

MICR No.

(9 Digits code number appearing on the MICR Band of the cheque supplied by the
Bank. Please attach Xerox copy of a cheque of your bank for ensuring accuracy of
the bank name, branch name and code number)

RTGS
CODE

Account | Savings Current Cash Credit
Type

Account  Number (as
appearing in the Cheque
Book)

4. Date from which the mandate should be effective:

| hereby declare that the particulars given above are correct and complete. If any
transaction is delayed or not effected for reasons of incomplete or incorrect information. |
shall not hold Central Mine Planning & Design Institute Limited responsible. | also



undertake to advise any change in the particulars of my account to facilitate updation of
records for purpose of credit of amount through SBI Net.

Place:
Date:

Signature of the party/Authorized Signatory.

Certified that the particulars furnished above are correct as per our records.

Banker's Stamp:

Date: (Signature of the Authorized official from
the Banks)



Annexure-A4
Format for NON-BANNING or DELISTING CERTIFICATE

Our firm has not been suspended, banned or de-listed by any Government or Quasi-
Government agencies or PSU’s.

Date: Signature of the Bidder with seal of the
firm



Annexure=A5
Bank Guarantee Proforma for PERFORMANCE SECURITY /| GUARANTEE
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULED BANK AUTHORISED BY RBI
TO ISSUE A BANK GUARANTEE)

To,

Central Mine Planning & Design Institute Limited,
Gondwana Place, Kanke Road, Ranchi -834031

In consideration of the Central Mine Planning & Design Institute Limited, having
its Registered office at Gondwana Place, Kanke Road, Ranchi -834031 (hereinafter
called to as the “Employer” which expression shall unless repugnant to the context or
meaning thereof, include all successors, administrators and assigns) having awarded to
[Name & Address of the Contractor] (hereinafter called to as
“Contractor” which expression shall unless repugnant to the context of meaning thereof
include its successors, administrators, executors and assigns) the work

[Name of the Work] by issue of Letter of Award No. [Work
Order/Letter of Intent No.] and the same having been unequivocally accepted by the
Contractor resulting into a Contract Agreement dated valued at

[value of Work Order] (hereinafter called ‘the Contract’) and the
Employer having agreed to accept Performance Bank Guarantee of ____ [indicate figure]%
of the Contract Sum [amount in figures and words) from a
Nationalized/Scheduled Bank for due performance of the work executed by the Contractor
as per the terms & conditions contained in the said Contract.

We, [name of the Bank], of [address of
the Bank] (hereinafter called to as “Bank” which expression shall unless repugnant to the
context or meaning thereof, include its successors, administrators, executors and assigns)
do hereby guarantee and undertake to pay the Employer immediately on demand and or,
all money payable by the Contractor to the extent of [amount of
guarantee in figures and words ], at any time from to without any
demur, reservation, recourse, contest or protest and/or without any reference to the
Contractor. Any such demand made by the Employer on the Bank shall be conclusive and
binding notwithstanding any difference between the Employer and the Contractor or any
dispute pending before any Court, Tribunal, Arbitrator or any other authority. We agree that
the Guarantee herein contained shall be irrecoverable and shall continue to be enforceable
as per the terms & conditions contained in the said Contract.

The Employer shall have the fullest liberty without affecting in any way the liability of
the Bank under this Guarantee, from time to time, to extend the validity of time of
Performance of the Contract by the Contractor. The Employer shall have the fullest liberty
without affecting this Guarantee, to postpone, from time to time, the exercise of any powers
vested in them or of any right which they might have against the Contractor, and to exercise
the same at any time in any manner, and either to enforce or to forebear or to enforce any



covenants contained or implied in the Contract, between the Employer and the Contractor
or any other course or remedy or security available to the Employer. The Bank shall not be
released of its obligations under these presents by any exercise by the Employer of its
liberty with reference to matter aforesaid or any of them or by reason of any other act of
forbearance or other acts of omission or commission on the part of the Employer or any
other indulgence shown by the Employer or by any other matter or thing whatsoever which
under law would, but for this provision, have the effect of relieving the Bank. The Bank also
agrees that the Employer at its option shall be entitled to enforce this Guarantee against
the Bank as a Principal Debtor in first instance, without proceeding against the Contractor
and notwithstanding any security or other Guarantee that the Employer may have in relation
to the Contractor’s liabilities.

Dated this day of at

For and on behalf of the Bank.

Signature

Name

Designation

Common Seal of Bank




Annexure—-A6
Proforma for EXECUTION OF AGREEMENT.
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)

This agreement is made on ................... day of ................. between ( Name of
Company ) having its registered office at ............ (hereinafter called the ‘COMPANY’
which expression shall, unless repugnant to the subject or context, include its successors
and assignees) of the one part and (Name of the Contractor) carrying on business as a
(partnership/ proprietorship/ Ltd. Co. etc.) firm under the name and style ............
(Hereinafter called the ‘said Contractor’ which expression shall, unless the context requires
otherwise include them and their respective heirs, executors, administrators and legal
representatives) of the other part.

Whereas the Company invited tenders for the work of “.................... ” and whereas the
said Contractor/Firm submitted tender for the said work and deposited a sum of
T as Earnest Money and whereas the tender of the said contract has been
accepted by the Company for execution of the said work.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1) In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the tender papers hereinafter referred to.

2) The following documents which are annexure to this agreement should be deemed to
form and be read and construed as part of this agreement viz.

i) Annexure-A: Tender Notice (Page ... t0 ...)

ii) Schedule—A: General terms & conditions. (Page ... to ...)
iii)Schedule-B: The probable Quantities and Amount (Page ...to ...)
iv)Schedule-C: Negotiation letters

v) Schedule-D: Letter of Acceptance/Work Order (Page ... to ...)
vi)Schedule-E: Drawings (Page ...t0 ...)

3) In consideration for the payment of the sum of Rs...... ( W/O Value; both in words and
figures ) or such other sum as may be arrived at under the clause of the specification
relating to Payment by items measurements at unit prices by the Company, the said
Contractor shall, subject to the terms & condition contained herein execute and complete
the work as described and to the extent of probable quantities as indicated in Schedule
B with such variations by way of alteration, addition to or reduction from the said works.

4) The company has converted a sum of Rs. ......... only, from the amountof Rs. ............
deposited by the said contractor as Earnest Money, into ‘Initial Security Deposit’ of 1%
of the awarded work value. The excess/balance amount of earnest money shall be
adjusted in the RA BIll(s).

5) The said contractor hereby covenants with the company that the Company shall retain
asumofRs. ........... or such sum as may be arrived at based on the executed value
of the work, as security deposit for the fulfilment of the contract to the satisfaction of the
Company.

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and
year above written.



1 Partner.

2 Partner

Onbehalf of M/s.....c.ccoiiiiiii, The Contractor, as one
of the constituted attorney, In the presence of —

1. Name Address:

Occupation:

Signed by .................. on behalf of (Name of Company) in
presence of -

1. Name: Address:

Signature
Signature

Signature

Signature

Signature



Annexure-A7
INTEGRITY PACT

Between
Central Mine Planning and Design Institute Limited (CMPDI) hereinafter referred to as
“Principal” And
.................................................... hereinafter referred to as “The
Tenderer/Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures, contract for
...................... The Principal values full compliance with all relevant laws and regulations,
and the principles of economic use of resources, and of fairness and transparency in its
relations with its Tenderers/s and Contractor/s.

In order to achieve these goals, the Principal cooperates with the international Non-
Governmental Organization “Transparency International” (T1). Following TI's national and
international experience, the Principal has appointed external independent Monitors (refer
Clause 26 of Terms and Conditions) who will monitor the tender process and the execution
of the contract for compliance with the principles mentioned above.

Section-1: Commitments of the Principal

(1) The principal commits itself to take all measures necessary to prevent corruption and
to observe the following principles:-

1. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of the contract, demand, take a
promise for or accept, for him/herself or third person, any material or immaterial
benefit which he/she is not legally entitled to.

2. The Principal will, during the tender process treat all Tenderers with equity and
reason. The Principal will in particular, before and during the tender process. Provide
to all Tenderers the same information and will not provide to any Tenderer
confidential/additional information through which the Tenderer could obtain an
advantage in relation to the tender process or the contract execution.

3. The principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the relevant Anti-Corruption Laws of India, or if there be a
substantive suspicion in this regard, the Principal will inform its Vigilance Office and in
addition can initiate disciplinary actions.

Section=2: Commitments of the Tenderer/Contractor

(1) The Tenderer/Contractor commits itself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

i. The Tenderer/Contractor will not, directly or through any other person or firm offer,
promise or give to any of the Principal’'s employees involved in the tender process



or the execution of the contract or to any third person any material or immaterial
benefit which he/she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the tender process or during the execution
of the contract.

ii. The Tenderer/Contractor will not enter with other Tenderers into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular
to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce
cartelization in the bidding process.

iii. The Tenderer/Contractor will not commit any offence under the relevant Anti-
corruption Laws of India, further the Tenderer/Contractor will not use improperly for
purposes of competition or personal gain, or pass on to others, any information or
document provided by the Principal as part of the business relationship regarding
plans, technical proposals and business details including information contained or
transmitted electronically.

iv. The Tenderer/Contractor will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or
any other intermediaries in connection with the award of the contract.

(2) The Tenderer/Contractor will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section-3: Disqualification from tender process and exclusion from future contracts.

If the Tenderer, before contract award has committed a transgression through a violation
of Section 2 or in any other form such as to put his reliability or credibility as Tenderer into
guestion, the Principal is entitled to disqualify the Tenderer from the tender process or to
terminate the contract, if already signed, for such reason.

(1) If the Tenderer/Contractor has committed a transgression through a violation of Section
2 such as to put his reliability or credibility into question, the Principal is entitled also to
exclude the Tenderer/Contractor from future contract award processes. The imposition
and duration of the exclusion will be determined by the severity of the transgression.
The severity will be determined by the circumstances of the case, in particular the
number of transgressions, the position of the transgressors within the company
hierarchy of the Tenderer and the amount of the damage. The exclusion will be imposed
for a minimum of 6 months and maximum of 3 years.

(2) The Tenderer accepts and undertakes to respect and uphold the Principal’s absolute
right to resort to and impose such exclusion and further accepts and undertakes not to
challenge or question such exclusion on any ground, including the lack of any hearing
before the decision to resort to such exclusion is taken. This undertaking is given freshly
and after obtaining independent legal advice.

(3) If the Tenderer/Contractor can prove that he has restored/recouped the damage caused
by him and has installed a suitable corruption prevention system, the Principal may
revoke the exclusion prematurely.



(4) A transgression is considered to have occurred if in light of available evidence no
reasonable doubt is possible.

Section-4:. Compensation for Damages

(1) If the Principal has disqualified the Tenderer from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover from the
Tenderer liquidated damages equivalent to 3% of the value of the offer or the amount
equivalent to Earnest Money Deposit/Bid Security, whichever is higher.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to Section 3, the Principal shall be entitled
to demand and recover from the Contractor liquidated damages equivalent to 5% of the
contract value or the amount equivalent to Security Deposit/Performance Bank
Guarantee, whichever is higher.

(3) The Tenderer agrees and undertakes to pay the said amounts without protest or demur
subject only to condition that if the Tenderer/Contractor can prove and establish that the
exclusion of the Tenderer from the tender process or the terminate of the contract after
the contract award has caused no damage or less damage that the amount of the
liquidated damages, the Tenderer/Contractor shall compensate the Principal only to the
extent of the damage in the amount proved.

Section-5 - Previous transgression.

(1) The Tenderer declares that no previous transgressions occurred in the last 3 years with
any other Company in any country conforming to the Tl approach or with any other
Public Sector Enterprise in India that could justify his exclusion from the tender process.

(2) If the Tenderer makes incorrect statement on this subject, he can be disqualified from
the tender process or the contract, if already awarded, can be terminated for such
reason.

Section-6: Equal treatment of all Tenderers/ Contractors/ Subcontractors

(1) The Tenderer/Contractor undertakes to demand from all subcontractors a commitment
in conformity with this Integrity Pact, and to submit it to the Principal before contract
signing.

(2) The Principal will enter into agreement with identical conditions as this one with all
Tenderers, Contractors and Subcontractors.

(3) The Principal will disqualify from the tender process all Tenderers who do not sign this
Pact or violate its provisions.

Section-7: Criminal  charges against violating Tenderers/  Contractors/
Subcontractors

If the Principal obtains knowledge of conduct of a Tenderer, Contractors or
Subcontractor, or of an employee or a representative or an associate of a
Tenderer, Contractor or Subcontractor which constitutes corruption, or if the
Principal has substantive suspicion in this regard, the Principal will inform the
Vigilance Office.



Section-8: External Independent Monitor / Monitors (three in number depending on the
size of the contract) (to be decided by the Chairperson of the Principal).

(1) The Principal appoints competent and credible external independent Monitor for this
Pact. The task of the Monitor is to review independently and objectively, whether and to
what extent the parties comply with the obligations under this agreement.

(2) The Monitor is not subject to instructions by the representative of the parties and
performs his functions neutrally and independently. He reports to the Chairpersons of
the Board of the Principal.

(3) The Contractor accepts that the Monitor has the right to access without restriction to all
Project documentation of the Principal including that provided by the Contractor. The
Contractor will also grant the Monitor, upon his request and demonstration of a valid
interest, unrestricted and unconditional access to his project documentation. The same
is applicable to Subcontractors. The Monitor is under contractual obligation to treat the
information and documents of the Tenderer/Contractor/Subcontractor with
confidentially.

(4) The Principal will provide to the Monitor sufficient information about all meetings among
the parties related to the Project provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the
Monitor the option to participate in such meeting.

(5) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he
will so inform the Management of the Principal and request the Management to
discontinue or heal the violation, or to take other relevant action. The Monitor can in this
regard submit non-binding recommendations. Beyond this, the Monitor has no right to
demand from the parties that they act in a specific manner, refrain from action or tolerate
action.

(6) The Monitor will submit a written report to the Chairperson of the Board of the Principal
within 8 to 10 weeks from the date of reference or intimation to him by the “Principal”
and, should the occasion arise, submit proposals for correcting problematic situations.

(7) Monitor shall be entitled to compensation on the same terms and being extended
to/provide to Outside Expert Committee members/Chairman as prevailing with
Principal.

(8) If the Monitor has reported to the Chairperson of the Board a substantiated suspicion of
an offence under relevant Anti-Corruption Laws of India, and the Chairperson has not
within reasonable time, taken visible action to proceed against such offences or reported
it to the Vigilance Office, the Monitor may also transmit this information directly to the
Central Vigilance Commissioner, Government of India.

(9) The word “Monitor” would include both singular and plural.



Section-9:; Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12
months after the last payment under the respective contract, and for all the Tenderers 6
months after the contract has been awarded.

If any claim is made/lodged during this time, the same shall be binding and continue to be
valid despite lapse of this pact as specified above, unless it is discharged/determined by
the Chairperson of the Principal.

Section-10: Other provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal, i.e. Ranchi.

(2) Changes and supplements as well as termination notices need to be made in writing.
Side agreements have not been made.

(3) If the Contractor is a partnership, this agreement must be signed by all partners.

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder
of this agreement remains valid. In this case, the parties will strive to come to an
agreement to their original intentions.

(Sign for Principal) (Sign for the contractor/Tenderer)
Place: Place:
Date: Date:

Witnesses:

1.

2.



Annexure—AS8

(Format for authorization letter to be submitted on letter head of OEM)

Duly signed by Regional head/zonal head or above of the company

To whom so ever it may concern

This is to certify that M/s............... (Name of Agency)............... , Situated
at.............. (registered address)......oooviiiiiiiii IS our Authorized
dealer/distributer/SSP/applicator/channel partner for more than.............. years having
sufficient credentials and fulfilling the eligibility criteria for said tender and has been
authorized by us for participating in tenderno: ...................o on our behalf.

The complete supply & execution work will be carried out by them with the supervision
of i (name of OEM)......

We shall take the responsibility of design and quality of work execution along with after
sales service (CAMC) as per tender.

In case of discontinuation of dealership of the bidder during execution period of the work,
we shall take responsibility to take over the balanced period of CAMC by ourselves or by
other authorized dealer/distributer.

(Signature of OEM with official seal)






Annexure—-A9

PROFORMA OF JOINT VENTURE AGREEMENT

(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act
applicable in the concerned state)

This Joint Venture agreement is made on this .......................... day

Of e

AMONGST/BETWEEN

M/S. . , having its registered Office at
Represented by Shri.........o (Name and Designation)  of
M/S..ciiiiiiiiii, Who has power of Attorney to enter into Joint Venture
with ..., and Sign all documents/ agreements on behalf of
M/S..oiiiiinn. (hereinafter referred to as”................... ")

AND

M/S. e , having its registered Office at
Represented by  Shri......coo (Name  and Designation)  of
M/S..ccooiiiiii, who has power of Attorney to enter into Joint Venture
WIth. ., and Sign all documents/agreements on behalf of
M/S..ccoovininn. (hereinafter referredto as”................... ”).

AND

M/S. . , having its registered Office at
Represented by Shri.........oo (Name and Designation)  of
M/S..ciiiiiiiiii, who has power of Attorney to enter into Joint Venture
with ..., and Sign all documents/agreements on behalf of
M/S..oiiiinne. (hereinafter referred to as”................... ”).

The expressions M/s ................c..l. and M/s.........cc.oooeee. .. and M/s ........... shall,

wherever the context admits, mean and include their respective legal representatives,
successors-in-interest and assigns and shall collectively be referred to as “Joint Venture
/Parties” and individually as “Joint Venture Partner/Party”.

WHEREAS M/s................... andM/s.................. agreed to form a Joint Venture in order
to join their forces to obtain best results from the combinations of their individual resources
of technical and management skill, finance and equipment for the benefit of the project and
in order to submit the Bid for the work of

........................................................................ ”  (Hereinafter referred to as
“Project”) under................ocoeeeeee (Name of Company) (hereinafter referred to as “the
principle Employer”).

The Parties hereby enter into this Joint Venture Agreement (hereinafter referred to as “Joint
Venture agreement”) to jointly prepare and submit the Bid for the Project and in the event
of securing the Project from the Employer, to execute the Project in accordance with the
Contract terms and conditions, to the satisfaction of the Principal Employer.



NOW THEREFORE, the parties, in consideration of the mutual premises contained herein,
agree as follows:

1) FORMATION AND TERMINATION OF THE JOINT VENTURE.
The parties under this Agreement have decided to form a Joint Venture to submit the Bid
for the above Project and execute the Contract with the Principal Employer for the Project,

if qualified and awarded.

a) The name and style of the Joint Venture shallbe “........................
(hereinafter called the “Joint Venture )

b) The Head Office of the Joint Venture shall be located at............................ and
the site office will be located at the site of the Project. All communication regarding the
project will be made to........................ Telephone Nos..........cooiiiiiiiini,

C) Neither of the parties of the Joint Venture shall be allowed to sign, pledge, sell or

otherwise dispose all or part of its respective interests in the Joint Venture to any party
including the existing partner of the Joint Venture.

d) The terms of the Joint Venture shall begin as on the date first set forth above and
shall terminate on the earliest of the following dates.

)] The Joint Venture fails to obtain qualification from the Employer.

i) The Contract for the Project is not awarded to the Joint Venture.

i) The Employer cancels the Project.

iv) The Project is completed including defects liability period to the satisfaction of the
Employer and all the parties complete any and all duties, liabilities and responsibilities
under or in connection with the Contract and the Joint Venture agreement.

2) LEAD PARTNER.

M/S. . i shall be the Lead Partner of the Joint Venture and is In-charge
for performing the contract management. M/s...................... shall be attorney of the
parties duly authorized to incur liabilities and receive instructions for and on behalf of any
and all partners in the Joint Venture and also all the partners of the Joint Venture shall be
jointly and severally liable during the bidding process and for the execution of the contract
as per contract terms with the employer in accordance with the power of attorney annexed.

All Joint Venture partners M/S. oo, X M/s...ccocoeenitls &
M/S. e nominate and authorize Shri................... ( name and
designation) of M/s...........c.cooiiiiiiiiiiiine. to sign all letters, correspondence, papers

& certificates and to submit the Pre-qualification Application / Bid documents for and on
behalf of the Joint Venture.

3) REPRESENTATIVE OF THE PARTNERS OF THE JOINT VENTURE.

Each constituent party of the Joint Venture appoints the following personnel as the
representative of the relevant party with full power of attorney from the Board of Directors
of the concerned company, or from the partners of the entity, or from the proprietor.



JV Partner  NamePosition in the respective Company

4) PARTICIPATION SHARE & WORK RESPONSIBILITIES.

4.1 The parties agree that their respective participation share (hereinafter called
‘Participation Share’) in the Joint Venture shall be as follows:

M/S. e e Y% (o, per cent)
M/S. e e % (e, per cent) and
M/S. e e % (ceveeenananns per cent)

4.2 The Parties shall share the rights and obligations, risk, cost and expenses, working
capitals, profits or losses or others arising out of or in relation to execution of the Project in
proportion to their share of participation in the Joint Venture except as otherwise agreed.

4.3 The parties shall jointly execute the works under the Project as an integrated entity and
allocate responsibilities as regards division of work between themselves by organizing the
adequate resources for successful completion of the Project. However all parties shall
remain jointly and severally responsible for the satisfactory execution of the Project in
accordance with the Contract terms and conditions.

5) JOINT AND SEVERAL LIABILITIES.
All partner of Joint Venture shall be liable jointly and severally during the Pre-qualification

and Bidding process; and in the event the contract is awarded, during the execution of the
Contract, in accordance with Contract terms.

6) WORKING CAPITAL

Each party shall contribute working capital for equipment, labour and material or any
expenses incurred for execution of the Project or any other investment required in
connection with the execution of the project proportionate to the participation ratio.

7) BID SECURITY:

Bid Security, Performance Security and other securities shall be paid by the Joint Venture
except as otherwise agreed.

8) PERSONNEL & EQUIPMENT

Team of Managers / Engineers of all the partners of the Joint Venture will form part of the
core management structure and assist in execution of the project. The list of Personnel and



equipment proposed to be engaged for the project by each Party will be decided by the
management committee.

9) NON PERFORMANCE OF RESPONSIBILITY BY ANY PARTY OF JOINT
VENTURE .

a) As between themselves, each Party shall be fully responsible for the fulfillment of all
obligations arising out of its scope of the work for the Project to be clarified subject to the
Agreement between the Parties and shall hold harmless and indemnified against any
damage arising from its default or non-fulfilment of such obligations.

b) If any Party fails to perform its obligations described in this Agreement during the
execution of the Project and to cure such breach within the period designated by the non-
defaulting party, then the other party shall have the right to take up work, the interest and
responsibilities of the defaulting party at the cost of the defaulting party.

C) Stepping into the shoes of the existing partner of Joint Venture with all the liabilities
of the existing partner from the beginning of the contract with the prior approval on Northern
Company.

d) Notwithstanding demarcation or allotment of work of between/amongst Joint Venture
partners, Joint Venture shall be liable for non-performance of the whole contract
irrespective of their demarcation or share of work.

e) In case bid being accepted by Company, the payments under the contract shall only
be made to the Joint Venture and not to the individual partners.

10) BANKA/C.

Separate Bank A/c. shall be opened in the name of the Joint Venture in a scheduled or
Nationalized Bank in India asper mutual Agreement and all payments due to the Joint
Venture shall be received only in that account, which shall be operated jointly by the
representative of the Parties hereto. The financial obligations of the Joint Venture shall be
discharged through the said Joint Venture Bank Account only and also all the payments
received or paid by company to the Joint Venture shall be through that account alone.

11) LIMIT OF JOINT VENTURE ACTIVITIES.

The Joint Venture activities are limited to the bidding and in case of award, to the
performance of the Contract for the Project according to the conditions of the Contract with
the Employer.

12) TAXES.

Each Party shall be responsible for its own taxes, duties and other levies to be imposed on
each party in connection with the Project. The taxes, duties and other levies imposed on
the Joint Venture in connection with the Project shall be paid from the account of the Joint
Venture.



13) EXCLUSIVITY

The Parties hereto agree and undertake that they shall not directly or indirectly either
individually or with other party or parties take part in the Bid for the said Project. Each Party
further guarantee to the other party hereto that this undertaking shall also apply to its
subsidiaries and companies under its direct or indirect control.

14) MISCELLANEOUS:

a. Neither party of the Joint Venture shall assign, pledge, sell or otherwise dispose all or
part of its respective interests in the Joint Venture to all third party without the Agreement
of the other party in writing.

b. Subject to the above clause, the terms and conditions of this agreement shall be binding
upon the parties, the Directors, Officers, Employees, Successors, Assigns and
Representatives.

15) APPLICABLE LAW

This agreement shall be interpreted under laws and regulations of India.

IN WITNESS Whereof the Parties hereto have hereunder set their respective hands and
seals the day, month, year first above written.

FOr o, For.
For.
Signature Signature Signature
(Name & Address) (Name & Address) (Name & Address)
(Official Seal ) (Official Seal) (Official Seal)
Place ..., Place........ccoooviiiiiiiinn
Place.......cccooiiiiiinl.
Date .o Date .o Date
Witness Witness Witness
Signature ..., Signature ... Signature

(Name & Address) (Name & Address) (Name & Address)



Annexure — A10
PROFORMA FOR WRITTEN CONSENT FOR ARBITRATION CLAUSE

(Applicable for Partnership Firm & Joint Venture)

We, all the Partners Of M/S ... e
(Partnership Firm/ Joint Venture), do hereby give our written consent for acceptance of the

following Arbitration Clause of the NIT for the Work

A. Settlement of Disputes.

It is incumbent upon the contractor to avoid litigation and disputes during the course of
execution. However, if such disputes take place between the contractor and the
department, effort shall be made first to settle the disputes at the company level.

The contractor should make request in writing to the Engineer-in-charge for settlement
of such disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim
failing which no disputes/ claims of the contractor shall be entertained by the company.

Effort shall be made to resolve the dispute in two stages.

In first stage dispute shall be referred to Area CGM/GM. If difference still persist the
dispute shall be referred to a committee constituted by the owner. The committee shall
have one member of the rank of Director of the company who shall be chairman of the
committee.

If differences still persist, the settlement of the dispute shall be resolved in the following
manner:

Disputes relating to the commercial contracts with Central Public Sector Enterprises /
Govt. Departments (except Railways, Income Tax, Customs & Excise)/ State Public
Sector Enterprises shall be referred by either party for Arbitration to the PMA
(Permanent Machinery of Arbitration) in the department of Public Enterprises.

In case of parties other than Govt. Agencies, the redressal of the dispute may be
sought through Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as
amended by AMENDMENT ACT of 2015).

B. Settlement of Disputes through Arbitration




If the parties fail to resolve the disputes/differences by in house mechanism, then,
depending on the position of the case, either the employer/owner or the contractor shall
give notice to other party to refer the matter to arbitration instead of directly approaching
Court. The contractor shall, however, be entitled to invoke arbitration clause only after
exhausting the remedy available under the clause 16.

In case of parties other than Govt. agencies, the redressal of disputes/differences shall
be sought through Sole Arbitration as under.

Sole Arbitration:

In the event of any question, dispute or difference arising under these terms & conditions
or any condition contained in this contract or interpretation of the terms of, or in
connection with this Contract (except as to any matter the decision of which is specially
provided for by these conditions), the same shall be referred to the sole arbitration of a
person, appointed to be the arbitrator by the Competent Authority of CIL / CMD of
Subsidiary Company (as the case may be). The award of the arbitrator shall be final
and binding on the parties of this Contract.

(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being
unable to act for any reason, or his/her award being set aside by the court for any
reason, it shall be lawful for the Competent Authority of CIL / CMD of Subsidiary
Company (as the case may be) to appoint another arbitrator in place of the outgoing
arbitrator in the manner aforesaid.

(b) Itis further a term of this contract that no person other than the person appointed by
the Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) as
aforesaid should act as arbitrator and that, if for any reason that is not possible, the
matter is not to be referred to Arbitration at all.

Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment
Act of 2015, and the rules thereunder and any statutory modification thereof for the time
being in force shall be deemed to apply to the Arbitration proceedings under this clause.

The venue of arbitration shall be the place from which the contract is issued or such
other place as the Competent Authority of CIL/ CMD of Subsidiary Company (as the
case may be) at his discretion may determine.

Applicable Law: The contracts shall be interpreted in accordance with the laws of the
Union of India.

Signature of Partners of Partnership Firm/ Joint Venture :

1. Name of Partner :Signature :

2. Name of Partner :Signature :

3. Name of Partner :Signature :



Note : This CONSENT has to be signed by each Partner of Partnership Firm/ Joint
Venture

SECTION — Il



SCOPE OF WORK AND TECHNICAL SPECIFICATION

01.0 INTRODUCTION
Climate

The following are the climatic conditions prevailing at Ranchi.

i.  Maximum ambient temperature : 45.0°C.
ii. Minimum ambient temperature:6.0°C.
iii. Average relative Humidity: 88%

Both maximum temperature and maximum relative humidity may not occur.

This specification is a part of tender enquiry for supply of air conditioning systems and shall
be read along with the other related documents of the general conditions of contract.

The Bidder shall strictly agree and adhere to all the terms and conditions mentioned in the
technical specification and other related documents as a whole and any deviation from
them shall be categorically stated in the tender along with relevant clause.

02.00 SCOPE OF WORK FOR BIDDER

The scope of work for this tender covers supply of all equipment & accessories,
transportation of all materials to site, transit insurance, unloading, storage, transportation
from stores to site and handling at site, erection, testing, commissioning, and internal
power and control system between outdoor and indoor units for air conditioning system
and performance guarantee of all the equipment & accessories of air conditioning systems
for the premises mentioned in this technical specification for office building at Ranchi.

The air conditioning system is consisting of VRF/VRYV air conditioners with accessories.

The scope of work by the Bidder shall include but shall not be limited to the
following:

-To select, and supply the complete air-conditioning systems and associated equipment
specified under this technical specification.

-Electrical wiring from switch to cassette and any other wiring necessary for completion of

work.

-Be liable and responsible for the completeness of the air conditioning system and air
distribution system.

-Shall not be allowed to damage false ceiling, if any and interior of the office building.
-Bidder are requested to visit the site and check the requirement.

-Bidder is responsible for maintaining the temperature of Air conditioned Area at
23°C+1°C.

- To supply at site all required materials in order to execute incidental works at site
associated with air-conditioning systems specified under this technical specification.

-Providing first charge of consumables like oil, grease, refrigerant etc. as required. The
guantity and specification of such consumables shall be indicated.



- Supply of commissioning spares as may be required during erection, start up and initial
operation of all the units / systems till successful completion of commissioning. The price
for the commissioning spares shall be deemed to be included in the contract price for the
system.

- Preparation and submission of all necessary general arrangement drawings, fabrication
& erection drawings, as built drawings etc. Approval shall be taken on the system layout
drawings and general arrangement drawings for equipment before supply/manufacturing.

- Erection of all the equipment and accessories as per approved drawings and instructions
of site engineer of purchaser / consultants.

- Civil work like making openings in wall / floor / roof for passage of duct / pipe and
adjustment to civil foundations etc. as required for erection and finishing and making good
of the same after erection work.

- Any other item / nature of work which is specifically not appearing in the technical
specification but directly or indirectly associated with the efficient working of the systems
covered in the specifications.

- Submission of operation, maintenance and service manuals.

03.00 APPLICABLE CODES AND STANDARDS

The execution of the work covered under this specification shall conform to the latest

Indian Standards or the reputed standards acceptable to the purchaser. In case such
specification is not available, the work shall be done according to good engineering
practice & norms acceptable to purchaser.

The following reputed / accepted publications, norms / guidelines, standards, acts & rules
etc. shall be followed for execution of the works:-

a)B.I.S Publications

b)ASHRAE handbook

C)ACGIH publication, USA

d)ARI publication

e)l.S.O Publications

f) VDI stipulation for vibration level
g)Occupational safety and health act (OSHA)

In the cases where norms/ standards/ guidelines other than those listed above are
followed, the Bidder shall furnish a copy of such document in support for the purchaser's
perusal and acceptance. Wherever a contradiction is found between different documents
being followed, the decision of the purchaser will be final and binding.



04.00 DESIGN CRITERIA

04.01 General

The selection / design and manufacture of plant and equipment shall be suitable for the
intended service and the atmospheric / environmental conditions prevailing at the plant
site.

Design and selection of equipment shall be made with the following also in view of

a)Safety of personnel
b)Uninterrupted operation
c)Long life of equipment
d)Easy maintenance at low cost
e)Spares shall be easily available

Every Endeavour shall be made to achieve standardization and unification in designing
components and sub-assemblies.

All working parts shall be arranged / located for convenience of operation, inspection,
lubrication, ease of repair, replacement and maintenance of parts and sub-assemblies
with minimum downtime, without dismantling other equipment / components / structures.

Components shall be designed to meet the specified mechanical properties like hardness,
strength, rigidity, wear resistance, heat resistance, resistance to vibration, etc.

Equipment shall be provided with lifting attachments (wherever applicable) like lugs, bolts
etc. to facilitate handling and lifting during erection and maintenance.

The equipment shall be suitable to operate satisfactorily under variations of load, pressure
and climatic conditions as may occur during working. The total working unit capacity i.e.
450 TR (approximately) capacity shall have feature of part load operation through
microprocessor.

All equipment shall be of acceptable modern design and free from all inherent defects.
All the rotating parts shall be statically and dynamically balanced.
The finish of the equipment and its components shall be of first class quality.

To the extent possible, models and sizes of equipment shall be identical to ensure
minimum inventory and interchange ability of parts, equipment and systems.

While designing the layout of the equipment and system, the following points shall be
covered / considered:

-Co-ordinates and location of the building.

-Equipment, piping and ducting layout with description.

-Maintenance access and neatness of layout.

-Interference

-Equipment handling and removal facility



-Floor drain, cable trenches and conduits.
-MCC, IPBS, DB etc. location.

While designing the equipment and systems, the following maintenance aspects shall be
taken into consideration: -

-Sufficient space for maintenance in the layout.
-Access to the equipment.
-Inspection and maintenance doors for equipment.

Air conditioning systems shall be designed to operate continuously round the
clock twenty four (24) hours a day for all seasons of the year maintaining a
temperature of 23°C+1°C.

DETAILED SPECIFICATION OF THE SYSTEM OFFERED
VARIABLE REFRIGERANT FLOW (VRF) SYSTEM
1.0System Description

The variable refrigerant flow ( VRF ) system should be air cooled, split type air
conditioning system, consisting of singular condensing units connected to multiple indoor
units each having the capability of individual set point control. The system is to be of the
cooling/heating type. Each Condensing unit should incorporate at least one inverter scroll
compressor, to obtain enhanced power saving. The compressor installed in the outdoor
units shall be of inverter scroll compressor type and of any suitable mix of capacity so as
maintain a minimum total capacity of approximately 590 HP. Bidder to confirm the
capacity and numbers of each type of condensing unit used to achieve the total required
capacity mentioned above in their offered equipment list.

The Indoor and outdoor units should be BMS Compatible and it should be possible to
monitor all indoor units from a single PC.

1.1 Indoor Units :

The indoor units shall be Ceiling and Floor Mounted/Cassette type/ wall mounted type as
per the aesthetic requirements of the client as approved by the Engineer in-charge. All
indoor units should be provided with Cordless Remote Controllers for ease of operation.

1.2 Electronic Expansion Valve :

Each indoor unit should be fitted with an electronic expansion valve, which controls the
refrigerant flow in response to the load variations in the room. The electronic expansion
valve is to be controlled via a computerized control sensing the return air temperature,
refrigerant inlet outlet temperatures. During the cooling operation the electronic expansion
valve controls the refrigerant superheat degree of the evaporator.

1.3 Refrigerant :



The Entire Condensing unit and Evaporating unit should be Factory assembled and
tested. The units should come with an initial charge of refrigerant R410a from the factory.
Any additional refrigerant is to be added at site.

1.4 Refrigerant Piping Distance Limits :

To be capable of refrigerant piping runs up to 150 m between the condensing unit and
fan coil units with 50m level difference without any oil traps or double risers. The Oll
Equalizing line should be inside the Condensing unit to avoid ‘inverted’ oil traps at site.
The level difference between fan coil units connected to the same refrigerant circuit can
be extended to 15m.

1.5 Refrigerant Pipe work :

The scope of Refrigerant Piping work shall include supply, installation, testing and
commissioning all interconnecting pipe work between the condensing unit and the fan
coils units. Use refrigerant quality seamless copper tube with brazed connections and the
appropriate Distributing joints and headers. The piping should be routed at site in such a
manner, that brazed joints in the Ref. Piping are kept to a minimum. During brazing, dry
nitrogen through the pipe work shall be passed. The gas used for the brazing process
must necessarily be dry nitrogen (oxygen, carbon dioxide and floron gases are not
acceptable).

1.1Joint Orientation :
Install the proprietary Distribution refrigeration pipe joints and headers in an appropriate
orientation to enable correct distribution of refrigerant. The Distribution joints should be
factory insulated with pre-formed sections of Expanded Polystyrene/Equivalent.

1.7 Cleanliness of piping :
All pipe work must be kept clean and free from contamination to prevent breakdown of
the system. The end seal of pipes shall only be removed just prior to making a joint.

1.8 Pressure Testing :

Immediately after installation of pipe work and prior to sealing of insulation joints and start
up of equipment, vacuum dehydrate the pipe work, pressure test to 3,800 kpa; hold for a
minimum of 24 hours, check for leaks and repair if necessary. Following this, vacuum
dehydrate the pipe work to (-75mm Hg) and hold for one or four hours depending on the
pipe length.

1.9 Additional charge :

Additional refrigerant charge weight must be calculated based on the actual length of the
refrigerant pipe work. The refrigerant charging process must be carried out with an
appropriate charging station and under supervision.

1.10 Piping insulation :

Insulate all suction lines in the refrigerant pipe work with Nitrile Rubber elastomeric pipe
insulation having a wall thickness of not less than 19mm. Insulation must be protected
when exposed to the atmosphere by special paint or covering. Glue all insulation (after
pressure and leak testing) to provide a complete seal to prevent any condensation.

Where indoor refrigerant pipe work is located in roof spaces or spaces that may exceed
30 degree C and 80% RH the thickness of pipe insulation shall be 20mm or more.



1.11 Fixing Pipe work :

Fist and support pipe work at a minimum of 2 meter centers suitable saddling
arrangement. Cover the exposed Refrigerant pipes on the terrace with openable GI cable
trays.

1.12 Indoor Unit Fans :
Direct driven of the DIDW (Double Inlet Double Width) multi-blade type, statically and
dynamically balanced to ensure low noise and vibration free operation.

1.13 Coils :
To be direct expansion, constructed from copper tubes expanded into aluminium fins to
form a mechanical bond.

1.14 Supply Air Discharge Louvers :

The indoor units should be provided with auto swing of the supply air louvers for cassette
and under ceiling type fan cooled units. The louvers should be capable of providing
continuous swing operation or to be fixed in any direction required.

1.15 Unit Control Board :

Included in the fan coil unit a printed circuit board compete with address switches for a
variety of operation controls, emergency operation switch and fault/operation indication
LED’s. The fan motors shall be thermally protected.

1.16 Unit Casing :
The fan coil unit casing (ceiling mounted units) to be fully insulated and sealed to prevent
condensation.

1.17 Condensate Drain :

The Drain connection of each Fan coil unit to the main Header should be of 25mm dia.
The Header pipe should be of 40mm dia. The drain pipe should be of Hard PVC, whereas
the connection of the Fan coil unit to the hard PVC Pipe should be flexible braided pipe.
The Drain piping should be insulated with 9mm thick tubular Nitrile Rubber Elastomeric
insulation.

1.18 Unit Control :

In case of individual and group control, set the addresses of each fan coil unit to minimize
commissioning time. In case of centralized control, set the addresses by the remote
Controller.

1.19 Condensing Units :

All necessary electronic and refrigerant controls to be fully weatherproofed, factory
assembled and pre-wired. Casing shall be constructed from mild steel panels coated with
a baked enamel finish. Provide the condenser coil fins with a corrosion resistant finish.

1.20 Larger Condensing Units:
Larger Condensing units of suitable rating as per requirement can be incorporated.
However atleast one compressor in each module shall be inverter scroll.

1.21 Modular design :



Allow for side-by-side installation, by the modular design of the condensing units. Suitable
number of module in the outdoor units should be used for flexibility and user friendly
operation. However at least one compressor in each module shall be inverter scroll
compressor.

1.22 Fan Motor Speed Control :
The condensing unit fan motors to have at least two speed operation to maintain constant
head pressure control in all ambient temperatures and modes of operation.

1.23 Compressors

Provide highly efficient hermetic scroll type compresors. Provide the DC inverter scroll
compressor with electronic controls, capable of loading and unloading to follow the
variations on cooling and/or heating loads. The microprocessor panel should incorporate
control for precise monitoring of status of the system.

1.24 Heat Exchanger :
Construct the heat exchanger from seamless copper tubes mechanically bonded to
aluminium fins to form a cross fin coil. Treat the aluminium fins with an anti-corrosion film.

1.25 Refrigerant Circuit :

Complete the refrigeration circuit of the condensing unit with refrigeration compressors,
motors, fans, condenser coils, electronic expansion valve solenoid valves, 4 way valve,
distribution headers, capillaries, filters, shut down valves, sieve ports, receivers and
accumulators and all other components which are essential for safe and satisfactory
operation.

1.26 Safety Devices :
Provide the following safety devices as a part of the outdoor unit:
High —pressure switch, fuses, crank case heater fusible plug, over current protector.

1.27 Selection switches :

Fit the condensing unit printed circuit board (PCB) with selection switches for the length
of pipe work, emergency operation switches and service mode switches together with
LED indications for operation/fault indication.

1.28 Control :

Use computerized control to maintain a correct form of temperature. For the fan coil units
incorporate on/off switch, fan speed selector, thermostat setting and liquid crystal display
which indicates temperature setting; operational mode, malfunction codes etc.

1.29 Fan coil control :
Accomplish by the use of individual controllers for each fan coil unit.

1.30 Fault Diagnosis :
Equip the system with a diagnostic function for quick and easy maintenance and service.



1.2 APPROVED VENDORS
Original equipment manufacturers (OEM) of Central AC Plant or their authorized
dealer having VRF/VRYV technology should submit their offer against this tender.

2.0 TECHNICAL SPECIFICATIONS
2.1GENERAL INFORMATION

2.1.1 The supply and installation of equipment specified herein are required for both indoor
and outdoor.

2.1.2 The successful tenderer shall furnish all, but not limited to, equipment, materials and
accessories and services specified herein to complete this work. The work shall have
to be completed and operative in all details.

2.1.3 The successful tenderer shall supply and/or erect the addition or modification as will
be agreed upon in writing after mutual discussion.

2.1.4 The equipment to be furnished under this specification shall be packaged for
shipment so as to meet the space and weight limitations to transport facilities, right
up to destination.

2.1.5 STANDARDS

2.1.5.1 All workmanship, materials and work items shall conform to relevant Indian
Standards. In case of items not covered by Indian Standards, other relevant Indian
Standards shall be followed. In case of items not covered either by Indian
Standards or other relevant Standards, the CPWD practices shall be followed.

2.1.5.2 The equipment covered under these specifications shall comply with all the latest
applicable statutory rules, regulations, acts and safety codes which may be in force
during the period of execution and which are related with design, construction and
operation of equipment in the locality where the equipment is to be installed.

2.1.5.3 The electrical installation shall meet the requirement of Indian Electricity Act 1910
and Indian Electricity Rules, 1956 as amended up-to-date and also the applicable
section of the latest revision of the relevant IS code of practice.

2.1.5.4 All works shall be carried out as per design / drawing supplied by the company and
/ or as per the direction of the Engineer-In-Charge.

2.1.5.5 In addition, any relevant regulations applicable to the work shall be followed. In case
of any discrepancy, the decision of purchaser will be final.

2.1.5.6 Relevant BIS or other international code in case BIS code is not available.

2.1.6 SERVICE CONDITIONS

Ambient air temperature:40°C to 50°C.

Altitude:Maximum upto 651 M above MSL.

Relative Humidity:Approximately 90 %(max).

Pollution degree: Degree 4 as per IS : 13947 (Part 1) (i.e. the pollution generates
persistent conductivity caused by conductive dust)

2.1.7 INSPECTION



The bidder/manufacturer shall carry out a comprehensive inspection and testing program

during manufacture for all bought out items and also workmanship during this stage. The
bidder/manufacturer shall submit the inspection program at least four weeks prior to the
purchaser.
The bidder/manufacturer shall carry out all standard routine tests in accordance with
relevant IS. The bidder/manufacturer shall also carry out type tests in accordance with
relevant IS on one piece of one rating. While the routine tests shall be carried out at
manufacturer's works under prior information to purchaser, the type test certificates from
reputed test houses shall be submitted for purchaser's approval giving details of each test
and evaluation of test data.

Tests which are common to both type and routine tests may be covered under routine
test in the presence of purchaser's representative, if required.

2.1.8 TEST CERTIFICATE

The equipment covered under these specifications shall be Type tested in accordance
with relevant codes. The bidder shall supply at the time of execution the routine test
certificates from the manufacturer indicating the type of tests conducted and the test
results in accordance with relevant codes.

2.1.9 OPERATING CONDITIONS

Nominal system Voltage 415V (+ 10%) 6.6 kV (+ 10%)
Supply Frequency 50 Hz (+3%) 50 Hz (+3%)
System earthing Effectively earthed Effectively earthed

2.1.10 NAME PLATE

The name plates of the circuit breaker and its operating device shall have suitable marking
as under (which is applicable) :

Manufacturer

Type designation and serial number

Rated voltage

Rated frequency

Rated normal current

Short circuit withstand capacity

Rated short circuit breaking current

Rated supply voltage of closing and opening devices
Rated supply frequency of closing and opening devices
Operating duty

Supply voltage of auxiliary circuits

Supply frequency of auxiliary circuits

Weights

Rated operating sequence

Year of manufacture

2.2 PAINTING

The sheet steel work shall be pre treated, in tanks, in accordance with relevant code.
Finishing paint on panels shall be shade in accordance with relevant code. The inner
surface of the panels shall be glossy white. The finishing paint thickness shall not be less
than 50 microns. All hardware shall be nickel chromium plated or zinc passivated.



2.3 GASKETS
The gaskets wherever specified shall be of good quality synthetic rubber with good
ageing, compression and oil resistant characteristic suitable for panel application.

GENERAL TECHNICAL CONDITIONS OF CONTRACT
1.0 GENERAL

This part covers technical conditions pursuant to the contract and will form an integral
part of the contract. The following provisions shall supplement all the detailed technical
specifications and requirements brought out in the accompanying technical
specifications. The Bidder's proposal shall based on the use of equipment and materials
complying fully with the requirements, specified herein. It is recognized that the Bidder
may have standardized on the use of certain components, materials, processes or
procedures different that those specified herein.

2.0 LIMIT OF CONTRACT

Equipment furnished shall be complete in every respect with all mountings, fittings,
fixtures and standard accessories normally provided with such equipment and / or needed
for installation, completion and safe operation of the equipment as required by applicable
codes though they may not have been specifically detailed in the technical specifications
unless included in the list of exclusions. All similar standard components / parts of similar
standard equipment provided, shall be inter-changeable with one another.

3.0 EQUIPMENT PERFORMANCE GUARANTEE

3.1 The performance tests of the equipment under the scope of the contract are detailed
in the technical specifications. These guarantees shall supplement the general
performance guarantee provisions covered under general terms & conditions of contract
in clause entitled "Guarantee”.

3.2 Liquidated damages for not meeting performance guarantee during the performance
and guarantee tests shall be assessed and recovered from the Bidder, as detailed in the
technical specifications. Such liquidated damages shall be without any limitation
whatsoever and shall be in addition to damages, if any, payable under any other clauses
of conditions of contract.

4.0 ENGINEERING DATA

4.1 The furnishing of engineering data by the Bidder shall be in accordance with the
schedule for each set of equipment as specified in the technical specifications. The review
of these data by the engineer in-charge will cover only general conformance of the data
to the specifications and documents, interfaces with the equipment provided under the
specifications, external connections and of the dimensions which might affect plant layout.
This review by the engineer may not indicate a thorough review of all dimensions,
quantities and details of the equipment, materials, any devices or items indicated or the
accuracy of the information submitted. This review and/or approval by the engineer shall



not be construed by the Bidder, as limiting any of his responsibilities and liabilities for
mistakes and deviations from the requirements, specified under these specifications and
documents.

4.2 All engineering data submitted by the Bidder after final process including review and
approval by the engineer in-charge shall form part of the contract documents and the
entire works covered under these specifications shall be performed in strict conformity,
unless otherwise expressly requested by the engineer in writing.

5.0 DRAWING (Applicable for L-1 Bidder only)

5.1 All drawings submitted by the Bidder including those submitted at the time of bid shall
be sufficiently detailed to indicate the type, size, arrangement, weight of each component,
break-up for packing and shipment, the external connections, fixing arrangements
required, the dimensions required for installation and inter-connections with other
equipment and materials, clearances and spaces required between various portions of
equipment and any other information specifically requested in the specifications.

5.2 Each drawing submitted by the Bidder shall be clearly marked with the name of the
owner, the unit designation, the specifications title, the specification number and the name
of the project. If standard catalogue pages are submitted the applicable items shall be
indicated therein. All titles, noting, markings and writings on the drawing shall be in
English. All the dimensions should be in metric units.

5.3 The Bidder shall make his drawings in Auto CAD format and shall supply the
drawings in CDs along with hard copies.

5.3.1 Copies of drawings returned to the Bidder will be in the form of a print with the
owner’s marking or print made from CDs for computer based drawings.

5.4The drawings submitted by the Bidder shall be reviewed by the engineer as far as
practicable within four (4) weeks and shall be modified by the Bidder if any
modifications and/or corrections and submit the final drawings for approval. Any
delay arising out of failure by the Bidder to rectify the drawings in good time shall not
alter the contract completion date.

5.5 Approval by the Nodal Officer or his nominee: the Bidder shall submit specifications
and drawings showing the proposed Temporary Works to the Nodal Officer/Engineer-in-
Charge or his Nominee, who is to approve them if they comply with the specifications and
drawings. The Bidder shall be responsible for design of Temporary Works.

The Nodal Officer/Engineer-in-Charge or nominee's approval shall not alter the Bidder's
responsibility for design of the Temporary Works.

5.6 The drawings sent for approval to the engineer shall be in quintuplicate. One print of
such drawings will be returned to the Bidder by the engineer marked approved/approved
with corrections. The Bidder shall thereupon furnish the owner with nine prints and one
reproducible original of the drawings after incorporating all corrections.

5.7 Further work by the Bidder shall be in strict accordance with these drawings and no
deviation shall be permitted without the written approval of the engineer, if so required.



5.8 All manufacturing and fabrication work in connection with the equipment prior to the
approval of the drawings shall be at the Bidder's risk. The Bidder may make any changes
in the design which are necessary to make the equipment conform to the provisions and
intent of the contract and such changes will again be subject to approval by the engineer.
Approval of Bidder's drawings or work by the engineer shall not relieve the Bidder of any
of his responsibilities and liabilities under the contract.

5.9 Drawings shall include all installation and detailed piping drawings wherever
applicable. All piping 100 mm and larger shall be routed in detail and smaller pipe shall
be shown schematically or by isometric drawings. All drawings shall be fully corrected to
agree with actual as built construction.

5.10 Diagrams & Manual :

Owner’s Manual, Wiring / Schematic wiring diagrams etc. shall be supplied by the Bidder.

6.0 FIRST FILL OF CONSUMABLE, OILS AND LUBRICANTS

All the first fill of consumable such as oils, lubricants and essential chemicals etc., which
will be required to put the equipment covered under the scope of the specifications, into
successful trial operation, shall be furnished by the Bidder unless specifically excluded
under the exclusions in the specifications and other document.

7.0 REFERENCE STANDARDS

7.1 The codes and/or standards referred to in these specifications shall govern, in all
cases wherever such references are made. In case of a conflict between such codes
and/or standards and the specifications, the latter shall govern. Such codes and/or
standards referred to shall mean the latest revisions, amendments/changes adopted and
published by the relevant agencies. In case of any further conflict in this matter, the same
shall be referred to the engineer whose decision shall be final and binding.

7.2 Other internationally acceptable standards which ensure equal or higher performance
than those specified shall also be accepted.

8.0 ENGINEER'S SUPERVISION

8.1 To eliminate delays and avoid disputes and litigation it is agreed between the parties
to the contract that all matters and questions shall be referred to the engineer in-charge
and his decision shall be final.

8.2 The work shall be performed under the direction and supervision of the engineer in-
charge. The scope of the duties of the engineer in-charge, pursuant to the contract, will
include but not be limited to the following:



a. interpretation of all the terms and conditions of these documents and
specification.

b. review and interpretation of all the Bidder's drawings, engineering data etc.
C. witness or authorize his representative to witness tests and trials either at the

manufacturer's works or at site, or at any place where work is performed
under the contract.

d. inspect, accept or reject any equipment, material and work under the contract.

e. issue certificate of acceptance and/or progressive payment and final payment
certificates.

f. review and suggest modifications and improvements in completion schedules

from time to time.

g. to receive and endorse the dispatch documents enabling the Bidder to clear
the consignments.

9.0 INSPECTION, NON DESTRUCTIVE TESTING AND INSPECTION CERTIFICATE

9.1The engineer, his duly authorized representative and/or outside inspection agency
acting on behalf of the owner shall have at all reasonable times access to the Bidder's
premises or works and shall have the power at all reasonable times to inspect and
examine the materials and workmanship of the works during its manufacture or
installation and if part of the works is being manufactured or assembled at other
premises or works, the Bidder shall obtain for the engineer and for his duly authorized
representatives permission to inspect as if the works were manufactured or assembled
on the Bidder's own premises or works.

9.2 The Bidder shall give the Engineer/Inspector fifteen (15) days written notice of any

material being ready for testing. Such tests shall be to the Bidder's account except for the
expenses of the Inspector. The Engineer/Inspector, unless witnessing of the tests is
virtually waived, will attend such tests within fifteen (15) days of the date on which the
equipment is notified as being ready for test/inspection, failing which the Bidder may
proceed with the test which shall be deemed to have been made in the Inspector's
presence and he shall forthwith forward to the Inspector duly certified copies of tests in
triplicate.

9.2The Engineer or Inspector shall within fifteen (15) days from the date of inspection as
defined herein give notice in writing to the Bidder, of any objection to any drawings and
all or any equipment and workmanship which in his opinion is not in accordance with
the contract. The Bidder shall give due consideration to such objections and shall either
make the modifications that may be necessary to meet the said objections or shall
confirm in writing to the Engineer/Inspector giving reasons therein, that no
modifications are necessary to comply with the contract.

9.4 When the factory tests have been completed at the Bidder's or sub-Bidder's works, the
Engineer/Inspector shall issue a certificate to this effect within fifteen (15) days after



completion of tests but if the tests are not witnessed by the Engineer/Inspector, the
certificate shall be issued within fifteen (15) days of the receipt of the Bidder's test
certificate by the Engineer/Inspector. Failure of the Engineer/Inspector to issue such a
certificate shall not prevent the Bidder from proceeding with the works. The completion of
these tests or the issue of the certificate shall not bind the owner to accept the equipment
should it on further tests after installation, be found not to comply with the contract.

9.5 In all cases where the contract provides for tests whether at the premises or works of
the Bidder or of any sub-Bidder, the Bidder, except where otherwise specified, shall
provide free of charge such items as labour, materials, electricity, fuel, water stores,
apparatus and instruments as may be reasonably demanded by the Engineer/Inspector
or his authorized representative to carry out effectively such tests of the equipment in
accordance with the contract and shall given facilities to the Engineer/Inspector or to his
authorized representative to carry out effectively such tests of the equipment in
accordance with the contract and shall be given facilities to the Engineer/Inspector or to
his authorized representative to accomplish testing.

9.6 The inspection by Engineer and issue of Inspection Certificate thereon shall in no way
limit the liabilities and responsibilities of the Bidder in respect of the agreed quality
assurance programme forming a part of the contract.

10.0 TEST
10.1Start up

10.1.1 On completion of installation of the equipment and before start-up, each item of the
equipment shall be thoroughly cleaned and then inspected jointly by the Engineer and the
Bidder for correctness and completeness of installation and acceptability of start-up,
leading to initial pre-commissioning tests at site. The list of pre-commissioning tests to be
performed shall be as mutually agreed and included in the Bidder's quality assurance
programme.

10.1.2 The Bidder's commissioning/start-up engineers specifically identified as far as

possible shall be responsible for carrying out all the pre-commissioning tests. On
completion of inspection, checking and after the pre-commissioning tests are
satisfactorily over, the complete equipmentshall be placed on initial operation during
which period the complete equipment shall be operated integral with sub-systems and
supporting equipment as a complete AC plant referred hereinafter as AC plant.

10.2 Trial Operation

10.2.1 The AC shall then be on trial operation during which period all necessary
adjustments shall be made while operating over the full-range enabling the AC to be made
ready for performance and guarantee tests.

10.2.2 The duration of trial operation of the complete equipment shall be seven(07) days
out of which at least twelve (12) hours shall be continuous operation on full load or any
other duration as may be agreed to between the engineer and the Bidder. The trial
operation shall be considered successful, provided that each item of the equipment can
operate continuously at the specified operating characteristics, for the period of trial
operation. Party has to show temperature at 23°C+1°C inside office building uniformally.



Interruptions occurred, adjustments made and any minor repairs done during the trial
operation. Based on the observations, necessary modifications/repairs to the lift shall be
carried out by the Bidder to the full satisfaction of the engineer to enable the later to accord
permission to carry out performance and guarantee tests on the AC. However, minor
defects which do not endanger the safe operation of the equipment, shall not be
considered as reasons for with holding the aforesaid permission.

10.3 Performance and guarantee test

10.3.1 The final test as to the performance and guarantees shall be conducted at site, by
the owner. Such tests will be commenced within a period of 07 (seven) after successful
completion of trial operations. Any extension of time beyond the above 15 (fifteen) days
shall be mutually agreed upon. Party has to show temperature at 23°C+1° C inside office
building uniformly.

10.3.2 These tests shall be binding on both the parties of the contract to determine
compliance of the equipment with the performance guarantees.

10.3.3 The available instrumentation and control equipment will be used during such tests

and the engineer will calibrate all such measuring equipment and devices as far as
practicable. However, immeasurable parameters shall be taken into account in a
reasonable manner by the engineer for the equipment of these tests. The tests will be
conducted at the specified load points and as near the specified cycle condition as
practicable. The engineer will apply proper corrections in calculation to take into account
conditions which do not correspond to the specified conditions.

10.3.4 Any special equipment, tools and tackles required for the successful completion
of the performance and guarantee tests shall be provided by the Bidder free of cost.

10.3.5 The guaranteed performance figures of the equipment shall be proved by the

Bidder during these performance and guarantee tests. Should the results of these tests
show any decrease from the guaranteed values, the Bidder shall modify the equipment
as required to enable it to meet the guarantees. In such  case, performance and
guarantee tests shall be repeated within one month from the date the equipment ready
for re-tests and all cost for modifications including labour, materials and the cost of
additional testing to prove that the equipment meets the guarantees shall be borne by the

Bidder. Liquidated Damage to be charged as stipulated under Clause 14.1 of General
Terms and Conditions.

10.3.6 The specific tests to be conducted on equipment are to be done as per relevant
Indian Standards and Indian Electricity Rules mentioned in Technical Part.

10.3.7 Performance and guarantee test shall make allowance for instrumentation errors
as may be decided by the engineer-in-charge.

10.4 TEST CODES
The provisions outlined in the performance tests codes or other international and Indian

approved equivalents shall generally be used as a guide for all the above test procedures
unless otherwise specified in the technical specifications.



11.0 PACKING

All the equipment shall be suitably protected, coated, covered or boxed and crated to
prevent damage or deterioration during transit, handling and storage at site till the time of
installation. While packing all the materials, the limitation from the point of view of
availability of railway wagons sizes in India should be taken into account. The Bidder shall
be responsible for any less or damage during transportation, handling and storage due to
Improper packing.

12.0 PROTECTION

All coated surfaces shall be protected against abrasions, impact, discoloration and any
other damages. All exposed threaded portions shall be suitable protected with either a
metallic or a non-metallic protecting device. All ends of all valves and piping and conduit
equipment connections shall be properly sealed with suitable devices to protect them from
damage. The parts which are likely to get rusted, due to exposure to weather, should also
be properly treated and protected in a suitable manner.

13.0 PRESERVATIVE SHOP COATING

13.1 All exposed metallic surfaces subject to corrosion shall be protected by shop
application of suitable coatings. All surfaces which will not be easily accessible after the
shop assembly, shall beforehand be treated and protected for the life of the equipment.
All surfaces shall be thoroughly cleaned of all mill scale, oxide and other coatings and
prepared in the shop. The surfaces that are to be finish painted after installation or require
corrosion protection until installation, shall be shop painted with at least two coats or
primer. Transformers and other electrical equipment, if included shall be shop finished
with one or more coats of primer and two coats of high grade resistance enamel. The
finished colours shall be as per manufacturer’s standards, to be selected and specified
by the engineering at a later date.

13.2 Shop primer for all steel surfaces which will be exposed to operating temperature
below 950C shall be selected by the Bidder, after obtaining specific approval of the
engineer regarding the quality of primer proposed to be applied. Special high temperature
primer shall be used on surfaces exposed to temperatures higher than 950C and such
primers shall also be subject to the approval of the engineer.

13.3 All other steel surfaces which are not to be painted shall be coated with suitable dust
preventive compound subject to the approval of the engineer.

14.0 PROTECTIVE GUARDS
Suitable guards shall be provided for protection of personnel on all exposed rotating and/or

moving machine parts. All such guards with necessary spares and accessories shall be
designed for easy installation and removal for maintenance purposes.

15.0DESIGN CO-ORDINATION



The Bidder shall be responsible for the selection and design of appropriate equipment to
provide the best coordinated performance of the entire system. The basic design
requirements are detailed out in Technical Specifications. The design of various
components, sub-assemblies and assemblies shall be so done, so that it facilitates easy
field assembly and maintenance. All the rotating components shall be so selected that
the natural frequency of the complete unit is not critical at or close to the operating range
of the unit.

16.0DESIGN CO-ORDINATION MEETING

The Bidder will be called upon to attend design co-ordination meetings with the engineer,
other Bidders and the consultants of the owner during the period of contract. The Bidder
shall attend such meetings at his own cost at Ranchi or at mutually agreed venue as and
when required and fully co-operate with such persons and agencies involved during those
discussions.

17.0 TAKING OVER

Upon successful completion of all the tests to be performed at site on equipment furnished
and installed by the Bidder, the engineer in-charge shall issue to the Bidder a taking over
certificate as a proof of the final acceptance of the equipment. Such certificate shall not
unreasonably be withheld nor will be engineer delay the issuance thereof, on account of
minor omissions or defects which do not affect the commercial operation and/or cause
any serious risk to the equipment. Such certificate shall not relieve the Bidder of any of
his obligations which otherwise survive, by the terms and conditions of the contract after
issuance of such certificate.

18.0 INDIAN STANDARDS
Normally Indian Standards as published by BUREAU OF INDIAN STANDARDS shall be
followed. Wherever relevant Indian Standard is not published by the BIS, International
Standards or American Standard or German Standard or British Standard, as decided by
the Engineer in consultations with the Consultants employed by the Owner, shall be
followed.

19.0 LUBRICATION
Equipment shall be lubricated by systems designed for continuous operation. Lubricant

level indicators shall be furnished and marked to indicate proper levels under both stand-
still and operating conditions.



INSTALLATION CONDITIONS OF CONTRACT
1.0 GENERAL

1.1The following shall supplement the conditions already contained in the other parts of
these specifications and documents and shall govern that portion of the work of this
contract to be performed at site.

1.2The Bidder upon signing of the contract shall, in addition to a project coordinator,
nominate another responsible officer as his representative at site suitably designated for
the purpose of over responsibility and co-ordination of the works to be performed at site.
Such person shall function from the site office of the Bidder during the pendency of
contract.

2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES

2.1The Bidder shall comply with all the rules and regulations of local authorities during the

performance of his field activities. He shall also comply with the minimum wages act, 1948
and the payment of wages act (both of the Government of India and the local State
Government) and the rules made there under in respect of any employee or workman
employed or engaged by him or his sub-Bidder. The Bidder shall make all necessary
payments of the Provident Fund for the workman employed by him for the work as per
the laws prevailing under provisions of CMPF and Allied Schemes and CMPF and
Miscellaneous Provisions Act 1948 or Employees Provident Fund (EPF) and
Miscellaneous Provisions Act 1952 as the case may be.

2.2All registration and statutory inspection fees, if any, in respect of his work pursuant to

his contract shall be to the account of the Bidder. However, any registration, statutory
inspection fees lawfully payable under the provisions of the rules and regulations of the
Government and any other statutory laws and its amendments from time to time during
installation in respect of the AC plant ultimately to be owned by the owner, shall be to the
account of the owner. Should any such inspection or registration need to be arranged due
to the fault of the Bidder or his sub-Bidder, the additional fees for such inspection and/or
registration shall be borne by the Bidder.

3.0 OWNER'S LIEN ON EQUIPMENT

The owner shall have lien on all equipment including those of the Bidder brought to the
site for the purpose of installation, testing and commissioning of the AC Plant. The owner
shall continue to hold the lien on all such equipment throughout the period of contract. No
material brought to the site shall be removed from the site by the Bidder and/or his sub-
Bidders without the prior written approval of the engineer.

4.0 INSPECTION, TESTING AND INSPECTION CERTIFICATES

The provisions of the clause entitled inspection testing and inspection certificates under
section GTC shall also be applicable to the installation portion of the works. The engineer
shall have the right to re-inspect any equipment though previously inspected and
approved by him, at the Bidder's works, before and after the same are constructed and/or
installed at site. If by the above inspection, the engineer rejects any work or equipment,
the Bidder shall make good for such rejection either by replacement or



modifications/repairs as may be necessary to the satisfaction of the engineer. Such
replacement will also include the replacement or re-execution of such of those works of
other Bidders and/or agencies, which might have got damaged or affected by the
replacements or re-work done to the Bidder's work.

5.0 ACCESS TO SITE AND WORKS ON SITE

5.1 Suitable access to and possession of the site shall be accorded to the Bidder by the
owner in reasonable time.

5.2 The works so far as it is carried out on the owner's premises, shall be carried out at
such time as the owner may approve and the owner shall give the Bidder reasonable
facilities for carrying out the works.

5.3 In the execution of the works, no persons other than the Bidder or his duly appointed
representative, sub-Bidder and workmen, shall be allowed to do work on the site,
except by the special permission, in writing of the engineer or his representative.

6.0 CO-OPERATION WITH OTHER BIDDERS

6.1 The Bidder shall co-operate with all other Bidders or tradesmen of the owner, who may
be performing other works on behalf of the owner and the workmen who may be employed
by the owner and doing work in the vicinity of the works under the contract. The Bidder
shall also so arrange to perform his work as to minimise, to the maximum extent possible,
interference with the work of other Bidders and his workmen. Any injury or damage that
may be sustained in the employees of the other Bidders and the owner, due to the
Bidder's work shall promptly be made good at his own expense. The engineer shall
determine the resolution of any difference or conflict that may arise between the Bidder
and other Bidders or between the Bidder and the workmen of the owner in regard to their
work. If the works of the Bidder is delayed because of any acts or omissions of another
Bidder, the Bidder shall have no claim against the owner on that account other than an
extension of time for completing his works.

6.2 The engineer shall be notified promptly by the Bidder of any defects in the other
Bidder's works that could affect the Bidder's works. The engineer shall determine the
corrective measures if any required to rectify this situation after inspection of the works
and such decisions by the engineer shall be binding on the Bidder.

7.0 DISCIPLINE OF WORKMEN

The Bidder shall adhere to the disciplinary procedure set by the engineer in respect of his
employees and workmen at site. The engineer shall be at liberty to object to the presence
of any representative or employees of the Bidder at the site, if in the opinion of the
engineer such employee has mis-conducted himself or be incompetent or negligent or
otherwise undesirable and then the Bidder shall remove such a person objected to and
provide in his place a competent replacement.

8.0 BIDDER'S FIELD OPERATION
8.1The Bidder shall keep the engineer informed in advance regarding his field activity

plans and schedules for carrying out each part of the works. Any view of such plan or
schedule or method of work by the engineer shall not relieve the Bidder of any of his



responsibilities towards the field activities. Such reviews shall also not be considered as
an assumption of any risk or liability by the engineer or the owner or any of his
representatives and no claim of the Bidder will be entertained because of the failure or
inefficiency of any such plan or schedule or method of work reviewed. The Bidder shall
be solely responsible for the safety, adequacy and efficiency of lift and equipment and his
installation methods.

8.2The Bidder shall have complete responsibility for the conditions of the work site
including the safety of all persons employed by him or his sub-Bidder and all the
properties under his custody during the performance of the work. This requirement shall
apply continuously till the completion of the contract and shall not be limited to normal
working hours. The construction review by the engineer is not intended to include review
of Bidder's safety measures in, on or near the work-site, and their adequacy or otherwise.

9.0 PROTECTION WORK

The Bidder shall have total responsibility for protecting his works till it is finally taken over
by the engineer. No claim will be entertained by the owner or the engineer for any damage
or loss to the Bidder's works and the Bidder shall be responsible for the complete
restoration of the damaged works to its original condition to comply with the specifications
and drawings. Should any such damage to the Bidder's works occur because of other
party not under his supervision or control, the Bidder shall make his claim directly with the
party concerned.

If dis-agreement or conflict or dispute develops between the Bidder and the other party
or parties concerned regarding the responsibility for damage to the Bidder's works the
same shall be resolved as per the provisions of the clause 6.0 above entitled cooperation
with other Bidders. The Bidder shall not cause any delay in the repair of such damaged
works because of any delay in the resolution of such disputes. The Bidder shall proceed
to repair the work immediately and the cause thereof will be assigned pending resolution
of such dispute.

10.0 EMPLOYMENT OF LABOUR

10.1The Bidder will be expected to employ on the work only his regular skilled employees
with experience of his particular work. No female labour shall be employed after darkness
and no persons below the age of eighteen years shall be employed.

10.2All traveling expenses including provisions of all necessary transport to and from site
lodging allowances and other payments to Bidder's employees shall be the sole
responsibility of the Bidder.

10.3The hour of work on the site shall be decided by the owner and the Bidder shall adhere
to it. Working hours will normally be eight (8) hours per day - Monday to Saturday.

10.4Bidder's employees shall wear identification badges while on work on site.
10.5In case the owner becomes liable to pay any wages or dues to the labour or to any

Government agency under any of the provisions of the Minimum Wages Act, Workmen
compensation Act, Contract Labour Regulation Abolition Act, CMPF Act/EPF Act or any



other law due to act of omission of the Bidder, the owner may make such payments and
shall recover the same from the Bidder's bills.

11.0 FACILITIES TO BE PROVIDED BY THE OWNER
11.1 SPACE

A suitable storage space will be provided by the owner on request from the Bidder as per
the rules of the company.

12.0 FACILITIES TO BE PROVIDED BY THE BIDDER
12.1Tools, tackles and scaffoldings

The Bidder shall provide all the construction equipment, tools, tackles and scaffoldings
required for pre-assembly, installation, testing and commissioning of the equipment
covered under the contract. He shall submit a list of all such materials to the engineer
before the commencement of pre-assembly at the site. These tools and tackles shall not
be removed from the site without the written permission of the engineer.

12.2First-aid

12.2.1 The Bidder shall provide necessary first-aid facilities for all his employees,
representatives and working at the site. Enough number of Bidder’s personnel shall
be trained in administering first-aid.

12.2.2 The owner will provide the Bidder, in case of an emergency, the services of an
ambulance for transportation to the nearest hospital.

12.3Cleanliness

The Bidder shall be responsible for keeping the entire area allotted to him clean and free
from rubbish, debris etc. during the period of contract. The Bidder shall employ enough
number of special personnel to thoroughly clean his work area at least once in a day. All
such rubbish and scrap material shall be stacked or disposed in a place to be identified
by the engineer. Materials and stores shall be so arranged to permit easy cleaning of the
area in areas where equipment might drip oil and cause damage to the floor surface, a
suitable protective cover of a flame resistant oil proof sheet shall be provided to protect
the floor from such damage.

13.0 FIRE PROTECTION

13.1The work procedures that are to be used during the installation shall be those which

minimize fire hazards to the extent practicable. Combustible materials, combustible waste
and rubbish shall be collected and removed from the site at least once each day. Fuels,
oils and volatile or flammable materials shall be stored away from the construction and
equipment and materials storage areas in safe containers. Untreated canvas paper,
plastic or other flammable flexible materials shall not at all be used at site for any other
purpose unless otherwise specified. If any such materials are received with the equipment
at the site, the same shall be removed and replaced with acceptable material before
moving into the construction area or storage.



13.2Similarly corrugated paper fabricated cartons etc. will not be permitted in the
construction area either for storage or for handling of materials. All such materials used
shall be water proof and flame resistant type. All the other materials such as working
drawings, plants, etc. which are combustible but are essential for the works to be
executed shall be protected against combustion resulting from welding sparks, cutting
flames and other similar fire sources.

13.3All the Bidder’s supervisory personnel and sufficient number of workers shall be
trained for fire-fighting and shall be assigned specific fire protection duties. Enough of
such trained personnel must be available at the site during the entire period of the
contract.

13.4The Bidder shall provide enough fire protection equipment of the types and number
for the ware-houses, office, temporary structures, labour colony area etc. Access to such
fire protection equipment shall be easy and kept open at all times.

14.0 SECURITY

The Bidder shall have total responsibility for all equipment and materials in his custody
stored loose, semi-assembled and/or installed by him at site. The Bidder shall make
suitable security arrangements including employment of security personnel to ensure the
protection of all materials, equipment and works from theft, fire pilferage and any other
damages and loss. All materials of the Bidder shall enter and leave the project site only
with the written permission of the engineer in the prescribed manner.

15.0 BIDDER’S AREA LIMITS

The engineer will mark-out the boundary limits of access roads, parking spaces, storage
and construction areas for the Bidder and the Bidder shall not trespass the areas not so
marked out for him. The Bidder shall be responsible to ensure that none of his personnel
move out of the areas marked out for his operations. In case of such a need for the
Bidder’'s personnel to work out of the areas marked out for him, the same shall be done
only with the written permission of the engineer.

16.0 BIDDER’S CO-OPERATION WITH THE OWNER

In cases where the performance of the installation work by the Bidder affects the operation

of the system facilities of the owner, such installation work of the Bidder shall be
scheduled to be performed only in the manner stipulated by the engineer and the same
shall be acceptable at all times to the Bidder.

The engineer may impose such restrictions on the facilities provided to the Bidder such as
electricity, water, etc. as he may think fit in the interest of the owner and the Bidder shall
strictly adhere etc. such restrictions and co-operate with the engineer. It will be the
responsibility of the Bidder to provide all necessary temporary instrumentation and other
measuring devices required during start-up and operation of the equipment systems
which are installed by him. The Bidder shall also be responsible for flushing and initial
filling of all the oil and lubricants required for the equipment furnished and installed by
him, so as to make such equipment ready for operation. The Bidder shall be responsible



for supplying such flushing oil and other lubricants unless otherwise specified elsewhere
in these documents and specifications.

17.0 PRE-COMMISSIONING TRAILS AND INITIAL OPERATIONS

The pre-commissioning trials and initial operations of the equipment furnished and
installed by the Bidder shall be the responsibility of the Bidder as detailed in relevant
clauses in section GTC. The Bidder shall provide, in addition, test instruments, calibrating
devices, etc. and the labour required for the successful performance of these trials. It is
anticipated that the above test may prolong for a long time, the Bidder's workmen required
for the above test shall always be present at site during such trials.

18.0 MATERIALS HANDLING AND STORAGE

18.1All the equipment furnished under the contract and arriving at site shall be promptly
received, unloaded and transported and stored in the storage spaces by the Bidder.

18.2 Bidder shall be responsible for examining all the shipment and notify the engineer

immediately or any damage, shortage, discrepancy, etc. for the purpose of
engineer’s information only. The Bidder shall submit to the engineer every week a
report detailing all the receipts during the week. However, the Bidder shall be
solely responsible for any shortages or damage in transit, handling and/or in storage
and installation of the  equipment at the site. Any demurrage, wharfage and other
such charges claimed by the transporters, railways etc. shall be to the account of
the Bidder.

18.3The Bidder shall maintain an accurate and exhaustive record detailing out the list of

all equipment received by him for the purpose of installation and keep such record
open for the inspection of the engineer at any time.

18.4All equipment shall be handled very carefully to prevent any damage or loss. No bare
wire ropes slings etc. shall be used for unloading and/or handling of the equipment
without the specific written permission of the engineer. The equipment stored shall be

18.5

properly protected to prevent damage either to the equipment or to the floor where
they are stored. The equipment from the store shall be moved to the actual location at
the appropriate time so as to avoid damage of such equipment at site.

All electrical panels, control gear, motors and such other devices shall be properly
dried by heating before they are installed and energized. Motor bearings, slip rings,
commutators and other exposed parts shall be protected against moisture ingress
and corrosion during storage and periodically inspected. Heavy rotating parts in
assembled conditions shall be periodically rotated to prevent corrosion due to
prolonged storage.

18.6All the electrical equipment such as motors, generators, etc. shall be tested for

insulation resistance at least once in three months from the date of receipt till

the date of commissioning and a record of such measured insulation values

maintained by the Bidder. Such records shall be open for inspection by the
engineer.



18.7The Bidder shall ensure that all the packing materials and protection devices used for
the various equipment during transit and storage are removed before the equipment
are installed.

18.8The consumable and other supplies likely to deteriorate due to storage must be
thoroughly protected and stored in a suitable manner to prevent damage or
deterioration in quality by storage.

18.9 All the materials stored in the open or duly location must be covered with suitable
weather-proof and flameproof covering materials wherever applicable.

18.10 If the materials belonging to the Bidder are stored in areas other than those
earmarked for him, the engineer will have the right to get it moved to the area
earmarked for the Bidder at the Bidder’s cost.

18.11 The Bidder shall be responsible for making suitable indoor storage facilities to
store all equipment which require indoor storage. Normally, all the electrical
equipment such as motors, control gear, generators, exciters and consumable
like electrodes, lubricants etc. shall be stored in the closed storage space. The
engineer, in addition, may direct the Bidder to move certain other materials
which in his opinion will require indoor storage, to indoor storage areas which
the Bidder shall strictly comply with.

18.12 A suitable storage space will be provided by the owner on request from the Bidder
as per the rules of the company.

19.0 FIELD OFFICE RECORDS

The Bidder shall maintain at his site office up-to-date copies of all drawings, specifications
and other contract documents and any other supplementary data complete with all the
latest revisions thereto. The Bidder shall also maintain in addition the continuous record
of all changes to the above contract documents, drawings, specifications, supplementary
data etc. effected at the field and on completion of his total assignment under the contract
shall incorporate all such changes on the drawings and other engineering data to indicate
as installed condition of the equipment furnished and erected under the contract. Such
drawings and engineering data shall be submitted to the engineer in required number of
copies. Daily work programme with progress of the previous day and deployment of
labour related to work programme and attendance of workmen deployed during the
previous day shall be maintained in a register. This register shall be signed by authorized
representative of the Bidder which will then be checked and signed by the owner’s
representative. Every three months this register shall be deposited to the owner which
shall then be owners property.

20.0 BIDDER’S MATERIALS BROUGHT ON TO SITE

20.1 The Bidder shall bring to site all equipment, parts, materials, including construction
equipment, tools and tackles for the purpose of the works with intimation to the
engineer. All such goods shall, from the time of their being brought, vest in the
owner, but may be used for the purpose of the works only and shall not on any
account be removed or taken away by the Bidder without the written permission of



the engineer. The Bidder shall be solely liable and responsible for any loss or
destruction thereof and damage thereto.

20.2 The owner shall have a lien on such goods for any sum or sums which may at any
time be due or owing to him by the Bidder, under, in respect of or by reasons of the
contract. After giving a fifteen (15) days’ notice in writing of his intention to do so,
the owner shall be at liberty to sell and dispose of any such goods, in such manner
as he shall think fit including public auction or private treaty and to apply the
proceeds in or towards the satisfaction of such sum or sums due as aforesaid.

20.3After the completion of the works, the Bidder shall remove from the site under the
direction of the engineer the materials such as construction equipment, installation
tools and tackles, scaffolding etc. with the written permission of the engineer. If the
Bidder fails to remove such materials, within fifteen (15) days of issue of a notice by
the engineer to do so then the engineer shall have the liberty to dispose of such
materials as detailed under clause 20.2 above and credit the proceeds thereto the
account of the Bidder.

21.0 PROTECTION OF PROPERTY AND BIDDER’S LIABILITY

21.1The Bidder shall be responsible for any damage resulting from his operations. He shall

also be responsible for protection of all persons including members of public and
employees of the owner and the employees of other Bidders and sub-Bidders and all
public and private property including structures, buildings, other AC plants and equipment
and utilities either above or below the ground.

21.2The Bidder will ensure provision of necessary safety equipment such as barriers, sign-

boards, warning lights and alarms etc. to provide adequate protection to persons and
property. The Bidder shall be responsible to give reasonable notice to the engineer and
the owners of public or private property and utilities when such property and utilities are
likely to get damaged or injured during the performance of his works and shall make all
necessary arrangements with such owners, related to removal and/or replacement or
protection of such property and utilities.

22.0 INSURANCE

22.1In addition to the conditions covered under the clause entitled insurance in general
terms and conditions of contract of this, the following provisions will also apply to the
portion of the works to be done beyond the Bidder’s own or his sub-Bidder’s works.

22.2 Workmen’s compensation insurance

This insurance shall protect the Bidder against all claims applicable under the Workmen’s
Compensation Act 1948 (Government of India). This policy shall also cover the Bidder
against claims for injury, disability disease or death of his or his sub-Bidder’s employees,
which for any reason are not covered under the Workmen’s Compensation Act 1948. The
liabilities shall not be less than Workmen'’s compensationAs per statutory provisions

Employer’s liabilityAs per statutory provisions



The hazards to be covered will pertain to all the works which and areas where the
Bidder, his sub-Bidders, his agents and his employees have to perform work
pursuant to the contract.

23.0 WORK AND SAFETY REGULATIONS

23.1 The Bidder shall ensure proper safety of all the workmen, materials and equipment

belonging to him or Company or to others, working at or near the site. The Bidder
shall also be responsible for provision of all safety notices and safety equipment
required both by the relevant legislation and the engineer-in-charge as he may
deem necessary.

23.2  All equipment used in construction and installation by Bidder shall meet Indian,

Inter-national Standards and where such standards do not exist, the Bidder shall
ensure these to be absolutely safe. All equipment shall be strictly operated and
maintained by the Bidder in accordance with manufacturer’s operation manual and
safety instructions and as per Guidelines/Rules of the Company in this regard.

23.3Periodical Examinations and all tests for all lifting/hoisting equipment and tackles

shall be carried out in accordance with the relevant provisions for Factories Act 1948,
Indian Electricity Act 1910 and associated Laws/Rules enforced from time to time. A
register of such examinations and tests shall be properly maintained by the Bidder
and will be promptly produced as and when desired by engineer-in-charge or by the
person authorized by him.

23.4The Bidder shall provide suitable safety equipment of prescribed standard to all

employee and workmen according to the need, as may be directed by engineer-
in-charge who will also have right to examine these safety equipment to
determine their suitability, reliability, acceptability and adaptability.

23.5The Bidder shall provide safe working conditions to all workmen and employees at

the site including safe means of access, railings, stairs, ladders, scaffoldings etc.
The scaffoldings, stairs, ladders etc. shall be erected under the control and
supervision of an experienced and competent person. For installation, good and
standard quality of material only shall be used by the Bidder.

23.6The Bidder shall not interfere or disturb electric fuses, wiring and other electrical

equipment belonging to the owner or other Bidders under any circumstances,
whatsoever, unless expressly permitted in writing by the Company to handle such
fuses, wiring or electrical equipment.

23.7 Before the Bidder connects any electrical appliances to any plug or socket

belonging to the other Bidder or owner, he shall :
a) Satisfy the engineer that the appliances is in good working condition

b) Inform the engineer of the maximum current rating, voltage and phases of the
appliances.
C) Obtain permission of the engineer detailing the sockets to which the appliances

may be connected.



23.8 The engineer will not grant permission to connect until he is satisfied that:

a) The appliance is in good condition and is fitted with a suitable plug.

b)

The appliance is fitted with a suitable cable having two earth conductors,one of
which shall be an earthed metal sheath surrounding the cores.

23.9No electric cable is in use by the Bidder/owner will be disturbed without prior

permission. No weight of any description will be imposed on any cable and no ladder
or similar equipment will rest against or attached to it.

23.10No repair work shall be carried out on any live equipment. The equipment

must be declared safe by engineer-in-charge and a permit to work shall be
issued by engineer-in-charge before any repair work is carried out by the
Bidder. While working on electric lines/equipment whether alive or dead,
suitable type and sufficient quantity of tools will have to be provided by Bidder
to electricians/workmen/officers.

23.11The Bidder shall employ necessary number of qualified, full time electricians /

electrical supervisors to maintain in his temporary electrical installations.

23.12In case any accident occurs during the construction/installation or other associated

activities undertaken by the Bidder thereby using any minor or major or fatal injury to
his employees due to any reason, whatsoever, it shall be the responsibility of the
Bidder to promptly inform the same to the company’s engineer-in-charge in
prescribed form and also to all the authorities envisaged under the applicable laws.

23.13 The engineer-in-charge shall have the right at his sole discretion to stop the work, if

in his opinion the work is being carried out in such a way that it may cause accidents
and endanger the safety of the persons and/or property, and/or equipment. In such
cases, the Bidder shall be informed in writing about the nature of hazards and
possible injury/accident and he shall comply to remove short comings promptly. The
Bidder after stopping the specific work, can, if felt necessary, appeal against the
order of stoppage of work to the Head of the project within 3 days of such stoppage
of work and decision of the project Head in this respect shall be conclusive and
binding on the Bidder.

23.14The Bidder shall not be entitled for any damages/compensation for stoppage of work

due to safety reasons as provided in para 23.13 above and the period of such
stoppage of work will not be taken as an extension of time for completion of work and
will not be the ground for waiver of levy of liquidated damages.

23.15The Bidder shall follow and comply with all the Company safety rules relevant

provisions of applicable laws pertaining to the safety of workmen, employees, plant
and equipment as may be prescribed from time to time without demur, protest or
content or reservation. In case of any inconformity between statutory requirement and
the Company safety rules referred above, the later shall be binding on the Bidder
unless the statutory provisions are more stringent.

23.16 If the Bidder fails in providing safe working environment as per the Company, safety

rules or continues the work even after being instructed to stop work by engineer-in-



charge as provided in para 23.13 above, the Bidder shall promptly pay to the
Company, on demand i.e. by the owner compensation at the rate of Rs.5,000/= per
day or part there of till the instructions are complied with an so certified by engineer-
in-charge. However, in case of accident taking place causing injury to any individual,
the provisions contained in para 23.17 shall also apply in addition to compensation
mentioned in this para.

23.17 If the Bidder does not take all safety precautions and/or fails to comply with the
safety rules as prescribed by the Company or under the applicable laws for the
safety of the equipment and plant and for the safety of personnel and the Bidder
does not prevent hazardous conditions which cause injury to his own employees or
employees of other Bidders or the Company employees or any other person who
are at site or adjacent thereto, the Bidder shall be responsible for payment of
compensation under the relevant provisions of the workmen’s compensation act
and rules framed there under or any other applicable laws as applicable from time
to time.

Permanent disablement shall have same meaning as indicated in workmen’s
compensation act. The compensation mentioned above shall be in addition to the
compensation payable to the workmen/employees under the relevant provisions of the
workmen’s compensation act and rules framed there under or any other applicable laws
as applicable from time to time.

In case the owner is made to pay such compensation then the Bidder is liable to
reimburse the owner such amount.

24.0 COMMISSIONING SPARES

The Bidder shall make arrangement for an adequate inventory at site of necessary
commissioning spares prior to commissioning of the equipment furnished and installed
so that any damage or loss during this commissioning activities necessitating the
requirements of spares will not come in the way of timely completion of the works under
the contract.

25.0 CABLING

25.1 All cables shall be supported by conduits or cable tray run in air or in cable
channels. These shall be installed in exposed runs parallel or perpendicular to dominant

surfaces with right angle turn made of symmetrical bends or fittings. When cables are run

on cable trays, they shall be clamped at a minimum interval of 2000 mm or otherwise as

directed by the engineer.

Each cable, whether power or control, shall be provided with metallic or plastic of an
approved type, bearing a cable reference number indicated in the cable and conduit list
(prepared by the Bidder), at every 5 metre run or part thereof and at both ends or the
cable adjacent to the terminations. Cable routing is to be done in such a way that cables
are accessible for any maintenance and for easy identification.

Sharp bending and kinking of cables shall be avoided.

In each cable run some extra length shall be kept at a suitable point to enable one to
two straight through joints to be made should the cable develop fault at a later date.



Control cable terminations shall be made in accordance with wiring diagrams, using

identifying codes subject to engineer’s approval. Multicore control cable jackets shall be
removed as required to train and terminate the conductors. The cable jacket shall be left
on the cable, as far as possible, to the point of the first conductor branch. The insulated
conductors from which the jacket is removed shall be neatly twined in bundles and
terminated. The bundles shall be firmly but not tightly tied utilizing plastic or nylon ties or
specially treated fungus protected cord made for this purpose. Control cable conductor
insulation shall be securely and evenly cut.
The connectors for control cables shall be covered with a transparent insulating sleeve
S0 as to prevent accidental contact with ground or adjacent terminals and shall preferably
terminate ElImex terminals and washers. The insulating sleeve shall be fire resistant and
shall be long enough to over-pass the conductor insulation. All control cables shall be
fanned out and connection made to terminal blocks and test equipment for proper
operation before cables are corded together.

26.0 GUARANTEE

31.1The contractor shall warrant that the equipment will be new and in accordance with
the contract documents and be free from defects in material and workmanship for a period
of twelve (12) calendar months commencing immediately upon the satisfactory
completion of the trial operations and handing over of the equipment to the owner. The
contractor's liability shall be limited to the replacement of defective parts in the equipment
of his own manufacture or those of his sub-contractors, under normal use and arising
solely form faulty design, materials, and / or workmanship provided always that such
defective parts are repairable at the site and are not in the meantime essential in the
commercial use of the AC Plant. Such replaced defective parts shall be returned to the
contractor unless otherwise arranged. No repairs or replacements shall normally be
carried out by any person when the AC Plant is under the supervision of the contractor's
supervisory engineers.

27.0 REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS

27.1 If during the progress of the works, the site engineer shall decide and inform in writing
to the contractor that the contractor has manufactured any AC Plant or part of the AC
Plant unsound or imperfect or has furnished any AC Plant inferior than the quality
specified, the contractor on receiving details of such defects or deficiencies shall at his
own expense within seven (7) days of his receiving the notice, or otherwise, within such
time as may be reasonably necessary for making it good, proceed to alter, re-construct
or remove such work and furnish fresh equipment up to the standards of the
specifications. In case the contractor fails to do so, the site engineer may on giving the
contractor seven (7) days’ notice in writing of his intentions to do so, proceed to remove
the portion of the works so complained of and, at the cost and risk of the contractor,
perform all such work or furnish all such equipment provided that nothing in this clause
shall be deemed to deprive the owner of or affect any rights under the contract which the
owner may otherwise have in respect of such defects and deficiencies.



27.2 The contractor's full and extreme liability under this clause shall be satisfied by the

payments to the owner of the extra cost, of such replacement procured, including
installation, as provided for in the contract, such extra cost being the ascertained
difference between the price paid by the owner for such replacements and the contract
price portion for such defective AC Plant and repayments of any sum paid by the owner
to the contractor in respect of such defective AC Plant. Should the owner not so replace
the defective AC Plant, the contractor's extreme liability under this clause shall be limited
to repayment of all sums paid by the owner under the contract for such defective AC
Plant.

COMPREHENSIVE ANNUAL MAINTENANCE CONTRACT
The central Air-Conditioning system will be under Comprehensive Annual Maintenance
Contract for a period of 9 (Nine) Years after successful completion of initial

warranty/guarantee period of 1 (One) Year.

1.0 Scope of work and Terms & Conditions of the comprehensive
maintenance contract

A. i) The contractor shall engage trained and qualified technicians for complete service
and maintenance of the AC plant.

i)  The contractor shall also engage experienced & authorized engineer / manager
for periodic supervision of the overall maintenance job(including the periodic
preventive maintenance ) to ensure safe and smooth operation of the AC plant
under the maintenance contract.

iii) The contractor shall provide total service and maintenance locally at Ranchi

iv) Only authorized persons should be engaged for supervision/Maintenance.

B. Periodic and systemic checking, cleaning, lubrication and proper adjustments of all
components, safety devices / switches / contacts / sub-systems etc. of the AC plant
and their associated accessories, as per the standard check list issued by the
manufacturer, shall be carried out by the contractor for safe and trouble free operation
of the AC plant.

C. i)Brief description and quantity of the items, to be replaced by the contractor
during the service and maintenance of the ac plant, shall be recorded by the
contractor in the Logbooks / Service reports / Breakdown reports, indicating the
date and time of replacement of the same.

i) The contractor shall not modify any portion of the AC plant without the prior
written approval of CMPDI.

i) The contractor shall ensure the availability of all the critical items,
components and cards (including the control cards) of the AC ex-stock at Ranchi
& they have to provide periodic stock confirmation, so that the urgent maintenance
job can be carried out as and when required.



iv) Individual Logbook / Service report or Breakdown report shall be maintained /
prepared by the contractor for each individual AC and these Logbooks / Service
reports or Breakdown reports shall be kept in the machine rooms of the AC plant
under lock & key or at the safe custody of the Engineer-in-charge of CMPDI.

v) All records shall be authenticated jointly by the contractor and the
representative / Engineer - in - charge of CMPDI.

D. The overall servicing and preventive maintenance of all the AC units shall be
done by the contractor at least once in a month, as per the standard maintenance
schedule of the OEM.

E. i) The contractor shall immediately attend the emergency call back services on
receipt of any report of non-operation / malfunction / total breakdown of any
unit of AC

i)  The contractor shall provide Services on holidays also, whenever required.

F.PAYMENT TERMS :-
)] Approved comprehensive maintenance charge will be paid by CMPDI.

1)) Payment will be made on quarterly basis, after the successful completion
of 03 months of service and maintenance of the AC and their associated
accessories.

iii) Statutory deductions will be made from the billing amounts for which proper
certificates will be issued by CMPDI / appropriate authority.

iv) The agreed Basic contract rate shall be firm during the entire period of
execution of the contract and the Basic contract rate means the contract
rate without GST.

G: PENALTY :-
)] The bidder has to ensure 90% availability of the Air Conditioning system
failing which the penalty will be payable by the contractor as per the formula
given below:

Penalty = (90% of total hours - Actual availability of AC Plant in hours) X (AMC Charge/4)

90% of total hours

H.RESPONSE TIME :-

)] Any fault, reported to the engineer / technician at site or to the technical
personnel posted at the nearest service center / regional office / call center of
the contractor, shall be attended by the contractor immediately.



i) In case of delay in restoration of any non operation / malfunction / total break
down of any unit of AC plant, proportionate deductions on per day & per unit
basis will be made from the contract amount, against the down time periods.

iii) There will be no deduction from the contract amount, if the breakdown / non-
operation / malfunction of any system is restored within 06 hours of reporting
of the fault.

iv) The down time means the period calculated between the date & time of

reporting of any fault / break down of the system to the contractor and the
date & time of restoration of normal operation of the AC plant by the
contractor.

|. SAEETY :

If any accidental events / injury of the AC plant or any damage of the materials being
carried through the AC plant occur, during the contract period, on account of any of the
aforesaid failures, sole responsibility shall be borne by the contractor and appropriate
compensation, as deemed fit, shall be provided by the contractor to the affected victim /
owner of the damaged material within a reasonable time frame.

J. CMPDI reserves the right to terminate the contract by giving one month’ notice to the
contractor.

K. The worn out / burnt spares, replaced by the contractor, during the day to day service
and maintenance, shall be the property of the contractor.

- Inspection by purchaser / consultant at works and at site.

- Performance testing of various equipment associated with air-conditioning and
ventilation systems at manufacturer's works and also performance testing of complete
air-conditioning systems at site.

-All necessary skilled/ unskilled personnel, cranes, hoist, tools and tackles, instrument and
accessories shall be arranged free of cost by the Bidder for assembly, erection,
performance testing and commissioning of the systems.

Bidder must note that completeness of all systems for safe, smooth and trouble free
operation is the sole responsibility of the Bidder i.e. the successful Bidder. With this
objective in mind, the Bidder shall include all the items essential for the efficient operation
of the systems and the other items which are required to complete the erection and
foolproof commissioning of air-conditioning and ventilation systems in all respects.
Whether the items are mentioned in the specifications or not, all such items are treated /
considered to be included in the specifications.

The successful Bidder shall be solely responsible to provide all the above items at site
without any extra cost implication.



Work by Purchaser
e Providing access and space for servicing of air conditioning systems.

e Except for Providing space as mentioned above which are in the scope of the purchaser,
rest of all works directly or indirectly associated with maintenance of air conditioning
systems shall be within the scope of successful Bidder.

GENERAL TERMS AND CONDITIONS

1. Definitions

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means
the Central Mine Planning & Design Institute Limited, represented at Head Quarters of the
Company by the General Manager (Civil)/TE&CM, CMPDI or his authorized
representatives or any other officer specially deputed for the purpose who will employ the
contractor.

i) The word" Principal Employer" wherever occurs, means the officer nominated by the
Company to function on its behalf.

iiThe word "Contractor/ Contractors" wherever occurs means the successful bidder
/bidders who has/have deposited the necessary Earnest money and has/have been given
written intimation about the acceptance of tender and shall include legal representative of
such individual or persons composing a firm or a company or the successors and permitted
assignees of such individual, firm or Company, as the case may be and any constitutional,
or otherwise change of which shall have prior approval of the employer.

iv) "Site" means the land and places including any building and erection thereon, over,
under, in or through which the Permanent works or Temporary works designed by the
Engineer-in-Charge are to be executed and any other lands and places provided by the
Employer for working space or any other purpose as may be specifically designated in the
Contract as forming part of the site.

v) The term "Sub-Contractor" as employed herein, includes those having a direct contract
with Contractor either on piece rate, item rate, time rate or any other basis and it includes
one who furnishes work to a special design according to the plans or specifications of this
work but does not include one who merely supplies materials.

vi) "Accepting Authority" shall mean the management of the company and includes an
authorized representative of the company or any other person or body of persons
empowered on its behalf by the company.

vii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil
Engineering cadre/ discipline who is competent to direct supervisors and authorised to be
in charge of the works for the purpose of this contract. The Engineer-in-Charge /Designated
Officer in Charge, who is of an appropriate seniority, will be responsible for supervising and
administering the contract, certifying payments due to the contractor, valuing variations to
the contract, awarding extension of time and valuing compensation events. The Engineer-



in-Charge /Designated Officer in Charge may further appoint his representatives i.e.
another person/Project Manager or any other competent person and notify to the contractor
who is directly responsible for supervising the work being executed at the site, on his behalf
under their Delegation of Powers of the company. However, overall responsibility, as far as
the contract is concerned, will be that of the Engineer-in-Charge/Designated Officer in
Charge.

viii) The "Contract" shall mean the notice inviting tender, the tender as accepted by the
Company, the work order issued to the contractor, and the formal contract agreement
executed between the company and the contractor together with the documents referred
to therein including general terms and conditions, special conditions, if any, scope of work,
frozen terms & conditions/technical parameters/scope of work and revised offer, if any,
specifications, drawings, including those to be submitted during progress of work, schedule
of quantities with rates and amounts.

ix) A "Day" shall mean a day of 24 hours from midnight to midnight.

X) The "Work" shall mean the works required to be executed in accordance with the
contract/work order or parts thereof as the case may be and shall include all extra or
additional, altered or substituted works or any work of emergent nature, which in the opinion
of the Engineer-in-charge, become necessary during the progress of the works to obviate
any risk or accident or failure or become necessary for security.

xi) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of
rates prescribed by the company and the amendments issued from time to time.

xii) "Contract amount" shall mean:

a) in the case of turnkey / lump sum contracts the total sum for which tender is accepted
by the company.

b) in the case of other types of contracts the total sum arrived at based on the individual
rate(s) / percentage rate(s)quoted by the tenderer for the various items shown in the
Schedule of Quantities" of the tender document as accepted by the Company with or
without any alteration as the case may be.

xiii) "Written notice" shall mean a notice or communication in writing and shall be deemed
to have been duly served if delivered in person to the individual or to a member of the
contractors firm or to an office of the company for whom it is intended, or if delivered at or
sent by registered mail / e-mail to the last business address known to him who gives the
notice.

xiv) "The constructional plant” means all appliances, tools, plants or machinery of
whatsoever nature required in or about the execution, completion or maintenance of the
works but does not include materials or other things intended to form part of the permanent
work.

xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his
tender has been accepted in accordance with the provisions contained in that letter.

xvi) "Department” means the Civil Engineering Department of Coal India Limited or any of
its subsidiary companies/units represented by the appropriate authority.



xvii) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or
Provincial Insolvency Act or any act amending such originals.

xviii) The words indicating the singular only also include the plural and vice-versa where
the context so requires.

xix) "Drawings"/"Plans" shall mean all:

a. drawings furnished by the owner with the bid document , if any, as a basis for proposals,

b. working drawings furnished by the Owner after issue of letter of acceptance of the tender
to start the work,

c. subsequent working drawings furnished by the owner in phases during progress of the
work, and

d. drawings, if any, submitted by the contractor as per provision of the contract and duly
approved by the owner.

xX) "Codes" shall mean the following, including the latest amendments, and/or
replacements, if any:

a. Bureau of Indian Standards relevant to the works under the contract and their
specifications.

b. Indian Electricity Act and Rules and Regulations made there under.
c. Indian Mines Act and Rules and Regulations made there under.

d. Any other Act, rule and regulations applicable for employment of labour, safety
provisions, payment of provident fund and compensation, insurance etc.

2. Contract Documents and Miscellaneous Provisions :
The following documents shall constitute the contract documents :
i) Articles of Agreement.

i) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions
of contract incorporated in the tender document issued to the bidder.

iii) Notice Inviting Tender and Instructions to Bidders.

iv) Conditions of Contract including General Terms & Conditions of contract, Additional
Terms & Conditions, Special Terms & Conditions, and Commercial Terms & Conditions
etc.- as applicable.

V) Frozen terms & conditions / technical parameters and revised offer, if any.
vi) Specifications/ scope of Work, if any.

vii) Schedule of quantities (or Bill of Quantities)along with accepted rate.

viii) Contract drawings and work programme.

ix) Safety Code etc. forming part of the tender,



X) Integrity Pact ( If applicable ).

2.1The contractor shall enter into and execute contract agreement in the prescribed form.
The cost of the stamp papers for the contract agreement shall be borne by the contractor.
Two sets of contract document/agreements shall be prepared and signed by both the
parties One of the sets shall be stamped "Original" and the other "Duplicate". The duplicate
copy will be supplied to the contractor free of cost and the original is to be retained by the
company.

For additional copy, cost to be charged. All additional copies should be certified by the
Engineer-in-Charge.

The contractor shall keep copy of these documents on the site/place of work in proper
manner so that these are available for inspection at all reasonable times by the Engineer-
in-charge, his representatives or any other officials authorized by the company for the
purpose.

2.2The contract document shall not be used by the contractor for any purpose other than
this contract and the contractor shall ensure that all persons employed for this contract
strictly adhere to this and maintain secrecy, as required of such documents.

2.3 The local Court, where the subject work is to be executed shall have exclusive
jurisdiction in all matter arising under this contract.

2.4 The Contract Agreement will specify major items of supply or services for which the
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time
to time propose any addition or deletion from any such list and will submit proposals in this
regard to the Engineer-in—Charge / Designated Officer in charge for approval well in
advance so as not to impede the progress of work. Such approval of the Engineer-in-
Charge / Designated Officer in Charge will not relieve the contractor from any of his
obligations, duties and responsibilities under the contract.

2.5Acceptance of Offer :

“Letter of Acceptance” is an acceptance of offer by the company. The tenderer should
acknowledge the receipt of the order within 10 days of mailing of LOA and any delay in
acknowledging the receipt will be treated as a breach of contract and compensation for the
loss caused by such breach will be declared by the company by forfeiting EMD.

3. Discrepancies in contract documents & Adjustments thereof

The documents forming part of the contract are to be treated as mutually explanatory of
one another and in case of discrepancy between schedule of quantity, the specifications
and/or drawing, the following order of preference shall be observed;

a) Description in Bill of Quantities of work.

b) Particular specification and special conditions, if any
c) Drawings.

d) General specifications.

e) BIS Specifications.



3.1In the event of varying or conflicting provision in any of the document(s) forming part of
the contract, the Accepting Authority's decision/clarification shall hold good with regard to
the intention of the document or contract as the case may be.

3.2Any error in description, quantity or rate in Bill of Quantities or any omission there from,
shall not vitiate the contract or release the contractor from discharging his obligations under
the contract including execution of work according to the Drawings and Specifications
forming part of the particular contract document.

4.0 Security Deposit:

4.1 Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.

The security deposit shall bear no interest.

4..2 Performance Security should be 5.00% of contract amount and should be submitted
within 28 days of issuance of LOA by the successful bidder in any of the form given below

e A Bank Guarantee in the form given in the bid document :- The BG shall be issued
by a Scheduled Bank/ Nationalised Bank on SFMS platform and shall be
irrevocable and unconditional. CMPDI shall have the powers to invoke it
notwithstanding any dispute or difference between contractors and CMPDI pending
before the court, tribunal, arbitrator or any other authority. The Issuing Bank have
to send the BG details through SFMS platform to our bank the details of which are
as below :

Name of Bank: State Bank Of India

Branch: CMPDI Branch,

IFSC:SBINO005598

A/C No.: 10106155087

Address: Gondwana Place, Kanke Road, CMPDIL Campus, Ranchi-834008

e Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly
pledged in favour of owner.

e Money (Demand Draft) drawn in favour of “CMPDI Ltd” on any Scheduled Bank
payable at its Branch at Ranchi.

The bid security deposited in the form of Demand draft/ cash may be adjusted against the
Performance security (1st part of security deposit) at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee
it shall be issued either —

(a) at Bidder’s option by a Scheduled Bank , or

(b) by a foreign bank located in India and acceptable to the employer.



The validity of the Bank Guarantee shall be for a period of one year or ninety days
beyond the period of contract /extended contract period (if any), whichever is more

Failure of the successful bidder to comply with the requirement as above shall constitute
sufficient ground for cancellation of the award of work and forfeiture of the bid security.

In addition to the above penal measures, the bidder will not be allowed to participate in the
re tendering process. The bidder may also be debarred from participating in future tenders
in the subsidiary for a minimum period of 12 Months.

4.3 5.00% Performance Security should be refunded within 14 days of the issue of defect
liability certificate (taking over certificate with a list of defects).

4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The
balance 5% shall be treated as retention money and will be second part of security deposit.

4.5 Retention Money should be refunded after issue of No Defect Certificate.

The Company shall be at liberty to deduct/appropriate from the security deposit such sums
as are due and payable by the contractor to the company as may be determined in terms
of the contract, and the amount appropriated from the security deposit shall have to be
restored by further deduction from the contractors subsequent on account running bills, if
any.

If security deposit is submitted in the form of bank guarantee, the original instrument thereof
shall be retained by CMPDI after its relinquishment/absolution and returned only against
specific request.

Failure of successful bidder to comply with the requirement as above shall constitute
sufficient ground for cancellation of the award of work and forfeiture of the Bid Security.

4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to
company's right to deduct/ appropriate its due against the contractor under this contract or
under any other contract.

On completion of the entire work and issue of defect liability certificate (taking over
certificate with a list of defects) by the Engineer-in-charge, Performance Security Deposit
(5.00% of contract amount) i.e 15 part of the security deposit.

(Performance Security) shall be refunded as elaborated at Cl. No.4.3.

Retention Money shall be refunded to the contractor after issue of No Defect Certificate by
the Engineer-in-Charge on the expiry of Defect Liability Period of six months , subject to
the following conditions:

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking
over certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-
Charge within the said defect liability period of six months or on its due extension till
completion of the rectification works as required.

b) In the case of building work or other work of similar nature, the refund shall be made on
the expiry of the said six months period or at the end of one full monsoon period i.e. June
to September, whichever is later in point of time and any defects such as leakages in roof,
effloresces in walls, dampness, defects in drainage etc. should be rectified to the
satisfaction of Engineer-in-Charge.



NB: In case of Maintenance contracts, that ends with successful completion of work,
where question of Defect Liability Period does not arise (e.g. sweeping / cleaning,
horticulture, tank cleaning, jungle cutting, grass cutting, surface dressing etc.), the
performance security and retention money (second part of bid security) can be
released simultaneously after completion of work and taking over by department.

4.8 Additional performance security: (applicable for item rate as well as percentage rate
tenders):

Additional performance security shall be applicable if the bid price is below 15% of the
justified price, finalized by the owner. The amount of such additional performance security
shall be the difference between 85% of the owner's justified price and quoted price.

Justified price shall be finalized by the owner on the basis of prevalent market rate of
materials and labour analysed as per standard analysis of rate of CPWD/ NBO, and shall
be binding on the bidder.

Additional performance security shall be furnished by bidder along with normal
performance security.

Failure to submit such additional performance security may result into termination of the
contract.

This additional performance security will not carry any interest and shall be released in the
following manner:

i) 30% of Additional performance security will be released after 60% of the total work is
completed.

i) 50% of Additional performance security will be released after 80% of the total work is
completed.

iif) 100% of Additional performance security will be released after total work is completed.

Additional Performance Security shall be in accordance with the clause 14 of the NIT and
should be submitted within 28 days of issuance of LOA by the successful bidder in any of
the form given below :

e A Bank Guarantee in the form given in the bid document :- The BG shall be issued
by a Scheduled Bank/ Nationalised Bank on SFMS platform and shall be
irrevocable and unconditional. CMPDI shall have the powers to invoke it
notwithstanding any dispute or difference between contractors and CMPDI pending
before the court, tribunal, arbitrator or any other authority. The Issuing Bank have
to send the BG details through SFMS platform to our bank the details of which are
as below :

Name of Bank: State Bank Of India

Branch: CMPDI Branch,
IFSC:SBIN0O005598
A/C No.: 10106155087



e Address: Gondwana Place, Kanke Road, CMPDIL Campus, Ranchi-834008
Gowvt. Securities, FDR or any other form of deposit stipulated by the owner and duly
pledged in favour of owner.

e Demand Draft drawn in favour of “CMPDI Ranchi” on any Scheduled Bank payable
at its Branch at Ranchi.

If additional performance security is provided by the successful bidder in the form of bank
guarantee it shall be issued either —

(a) at Bidder’s option by a Scheduled Bank , or
(b) by a foreign bank located in India and acceptable to the employer.

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond
the period of contract /extended contract period (if any), whichever is more.

If security deposit is submitted in the form of bank guarantee, the original instrument thereof
shall be retained by CMPDI after its relinquishment/absolution and returned only against
specific request.

Failure of successful bidder to comply with the requirement as above shall constitute
sufficient ground for cancellation of the award of work and forfeiture of the Bid Security.

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be
applicable only when relevant item exists in the contract and shall be for 10% of
value of such items in the contract or for 10% of value of contract with such
specialized items only).

a) For some specialized items of work such as anti-termite treatment, waterproofing work,
kiln seasoned and chemically treated wooden shutters, or any other item of work deemed
as such ‘specialized’ by Engineer-in-Charge that are entrusted to specialized firms or
contractors who associate specialized agencies, the contractor / firm executing the work
should be asked to give a specific guarantee that they shall be responsible for removal of
any defects cropping up in these works executed by them during the guarantee period. The
form of the guarantee to be executed by the contractors shall be as enclosed.

b) 10.00 % of the security (performance security and retention money) deposited / deducted
from the bills of the contractors, relevant to the item(s), shall be refunded to him after expiry
of Guarantee period. The security amount relevant to the item(s) of work, may be released
after 12 months of completion of work against equivalent BG and furnishing Guarantee as
at (a) above.

4.10 Refund of security deposit for contracts with supply installation and commissioning of
equipment i.e with Mechanical & Electrical Works (shall be applicable only when relevant
item exists in the contract)

For some specialized contracts like Pump house, Intake well etc. there may be Civil works
as well as Mechanical and Electrical works. For such works 10.00 % as security deposit
(performance security and retention money)- deposited / deducted from the bills of the
contractors shall be refunded to him after expiry of guarantee period, which will be one year
from the date of commissioning of equipment/ completion of work and/or rectification of any
defect which may be detected in the individual equipment for the whole system under the
contract, whichever is later.



In addition, all types of manufacturers guarantee/warranty wherever applicable are to be
issued/ revalidated in the name of the owner by the contractual agency and will be covered
with relevant counter guarantee. Bank guarantees furnished against Performance Security
and Retention Money shall be validated for a period 90 days beyond the guarantee period.

5. Deviations/Variations in Quantities and Pricing.

The quantities given in the “Schedule of Quantities" are based on estimates and are meant
to indicate the extent of the work and to provide a uniform basis for tendering and any
variation either by addition or omission shall not vitiate the contract.

5.1 The company through its Engineer-in-Charge or his representative shall, without
radically changing the original scope and nature of the work, under contract, have power to
make any alterations in or additions to or substitution of the original specifications,
drawings, designs and instructions that may appear to be necessary or advisable during
the progress of the work.

The contractor shall be bound to carry out the work(s) in accordance with the instructions
given to him in writing by the Engineer-in-Charge or his representative on behalf of the
company. Such altered or additional or substituted work, which shall form part of the original
contract, shall be carried out by the contractor on the same terms and conditions in all
respects on which they agreed to do the main work and at the same rate/rates as are
specified in the contract/ work-order.

5.2 The right is reserved to cancel any items of work included in the contract agreement or
portion thereof in any stage of execution if found necessary to the work and such omission
shall not be a waiver of any condition of the contract nor invalidate any of the provisions
thereof.

5.3 If the additional, altered or substituted work includes any class of work for which
rate/rates is/are not specified in the contract/work order, rates for such items shall be
determined by the Engineer-in-Charge as follows:

a) In the case of percentage tenders, if the rate for the extra item of work executed is
available in the company's approved SOR, it will be paid at the schedule rate plus or minus
the accepted percentage as per contract.

However, if the extra item is not available in company’s approved SOR, then the rate for
such extra item(s) shall be dealt as at (c) below.

b) In case of item rate tenders, the rate for extra item shall be derived from the rate for
similar item or near similar item / class of work available in the agreement schedule of work
or by analysis of rates as at below and the lower rate out of the above two shall be
considered.

In case of composite item rate tenders, where two or more schedule of quantities for similar
item description may form part of the contract, the applicable rates shall be taken from the
Schedule of Quantities of that particular part in which the deviation is involved, failing that
at the lowest applicable rate for the similar item of work in the other schedule of quantities.

For derivation of rates based on analysis, the same shall be done by analysis on prevalent
market rate of materials and labour based on standard norms of analysis of rate of
C.P.W.D/ N.B.O.



c) In the case of extra item(s) that are completely new, and are in addition to the items
contained in the contract, the contractor may within 15 days of receipt of order or
occurrence of the item(s) claim rates, supported by proper analysis. The Engineer-in-
Charge shall determine the rate(s) by analysis based on prevalent market rate of material
and labour and on standard norms of analysis of rate of CPWD / NBO.

d) In case of combined tender with partly item rate for non-schedule items & partly
percentage tenders for SOR items, the rate for extra item shall be derived as at (b) & (¢)
above in case of non-schedule items rates and in case of percentage rates for SOR items
the rate for extra item shall be derived as at (a) above.

In case of any difference between the contractor and the Engineer-In Charge as to the
fixation of rates, the matter shall be referred to the accepting authority of the company i.e.
GM(C) of the company or Staff Officer(C) for the work awarded at Company Hqrs. level
and Area level respectively, whose decision shall be final and binding on the contractor.

5.4 Alteration in the quantities shall not be considered as a change in the condition of the
contract nor invalidate any of the provision thereof provided that a deviation estimate /
revised estimate / supplementary agreement for the item(s) involved is made. Such
approval shall be from appropriate authority.

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the
agreement schedule] shall be made in the contractors running on account bills, till the
revised estimate / deviation estimate regularizing these items are sanctioned by the
competent authority of the company, at the provisional rates and shall not exceed :

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of

the company i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly available
in the SOR of the company/ if the rate is derived from available rate of BOQ.

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of
the company, i.e. GM(C) of the company or SO(C) of the Area , if it is analysed item rates
based on prevalent market rates of materials and labour following CPWD / NBO norms.

Total payment for such extra items of work shall not exceed 10% of work order / agreement
value / approved deviation estimate value. Also total payment including extra items of work
shall not exceed the work order / agreement / approved deviation estimate value.

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY
HIGH RATE AND ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of the
justified rates decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the
justified rates decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii)
abnormally low rate items, shall become operative under the following circumstances:-

For increase in quantity of more than 25% in respect of works executed below plinth level
and 10% in respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate
based on



prevalent market rate of materials and labour analysed as per standard analysis of rate of
CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above
would be made on the basis of the new analysed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not be
permitted below 25% for the items below plinth level and below 10% for the items above
plinth level of the agreement schedule quantity, but in exceptional cases with written
consent of Engineer-in-Charge arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for
percentage rate tenders for works based on standard schedule of rates of the company.

For the purpose of operation, the following works shall be treated as works related to
foundation, unless otherwise defined in the contract.

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level
whichever is lower.

b) For abutments, piers and well steining : All works up to 1.2m above the bed level.

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs /
tanks and other elevated structures: all works up to 1.2 metres above the ground
level.

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2
metres above the ground level.

e) For basement : all works up to 1.2m above ground level or up to floor 1 level
whichever is lower.

For Roads, all items of excavation and filling including treatment of sub base

5.7 The time of completion of the originally contracted work shall be extended by the
company in the event of any deviation resulting in additional cost over the awarded value,
if requested by the contractor as follows:-

() In the proportion which the additional cost of the altered, additional or substituted work
(in value) bears to the original tendered value plus.

(i) 25% of the time calculated in (i) above or such further additional time as may be
considered reasonable by the Engineer-in-Charge.

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the
company, shall have power to omit any part of the work in case of non-availability of a
portion of the site or for any other reason and the contractor shall be bound to carry out the
rest of the work in accordance with the instructions given by the Engineer-in-Charge. No
claim from the Contractor shall be entertained/ accepted on these grounds.

5.9 In the event of any deviation being ordered which in the opinion of the contractor
changes radically the original scope/nature of the contract, the contractor shall under no
circumstances suspend the work, either original or altered or substituted, and the
dispute/disagreement as to the nature of deviation and the rate/rates to be paid for such
deviations shall be resolved separately with the company as per the procedures/ norms
laid down hereafter.



6. Time for Completion of Contract, Extension thereof, Defaults and Compensation
for Delay

Time is the essence of the contract and as such all works shall be completed within the
time stipulated in the contract/ work order. The work shall, throughout the stipulated period
of contract, be carried out with all due diligence on the part of the contractor.

Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-
in-Charge and the contractor shall agree upon a detailed time and progress chart prepared
based on BAR CHART/ PERT CPM techniques on the basis of a construction schedule
submitted by the contractor at the time of executing contract showing the order in which the
work is proposed to be carried out within the time specified in the LOA /work order.

For the purpose of this detailed time and progress chart, the work shall be deemed to have
commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender
or 7(seven) days after handing over the site of work or handing over reasonable number of
working drawings to the contractor or the period of mobilization allowed in the work order
for starting the work in special circumstances, whichever is later.

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30
days.

6.1 If the contractor, without reasonable cause or valid reasons, commits default in
commencing the work within the aforesaid time limit, the company shall, without prejudice
to any other right or remedy, be at liberty, by giving 15 day’s notice in writing to the
contractor to commence the work, failing which to forfeit the Earnest Money deposited by
him and to rescind the Letter of Acceptance of Tender/Work Order and also to debar the
contractor to take part in the future re-tender.

The Company may debar such defaulting Contractors from participating in future Tenders
for a minimum period of 12(twelve) months.

6.2 If the contractor fails to complete the work and clear the site on or before the date of
completion or extended date of completion, he shall without prejudice to any other right or
remedy available under the law to the company on account of such breach, pay as
compensation (Liquidated Damages):

i) @ half percent (Y2 %) of the contract amount/Revised Contract amount whichever is less,
per week of delay.

OR

i) ¥2 % of the contract-value of group of items/ revised completion value of group of items
whichever is less, per week of delay, for which a separate period of completion is originally
given.

The aggregate of such compensation/ compensations shall not exceed:

i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever
is less.

OR

i) 10% of the contract-value of group of items/ revised completion value of group of
whichever is less, for which a separate period of completion is originally given.



The amount of compensation may be adjusted or set off against any sum payable to the
contractor under this or any other contract with the company.

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any
other charges from the supplier/vendor, the same will be recovered along with the
applicable GST and the amount shall be adjusted with the payment to be made to the
supplier/vendor against their bill/invoice or any other dues.

Further Security Deposit forfeited will be inclusive of GST.

6.2.1 The company, if satisfied, that the works can be completed by the contractor within a
reasonable time after the specified time of completion, may allow further extension of time
at its discretion with or without the levy of L.D. In the event of extension granted being with
L.D, the company will be entitled without prejudice to any other right or remedy available in
that behalf, to recover from the contractor as agreed damages equivalent to half percent of
the contract value of the works for each week or part of the week subject to a ceiling as
described at CI.6.2.

6.2.2 The company, if not satisfied that the works can be completed by the contractor, and
in the event of failure on the part of the contractor to complete work within further extension
of time allowed as aforesaid, shall be entitled, without prejudice to any other right, or
remedy available in that behalf, to rescind the contract.

6.2.3 The company, if not satisfied with the progress of the contract and in the event of
failure of the contractor to recoup the delays in the mutually agreed time frame, shall be
entitled to terminate the contract.

6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3
or both, the company, shall be entitled to impose penalty/LD as deliberated at Clause 10.
Additionally the contractor shall be debarred from participating in the future tenders for a
minimum period of 12 months.

6.3 The company may at its sole discretion, waive the payment of compensation on request
received from the contractor indicating valid and acceptable reasons if the entire work is
completed within the date as specified in the contract/work order or as validly extended
date without stipulating any compensation for delay.

6.4 Extension of date of completion: On occurrences of any events causing delay as stated
here-under, the contractor shall intimate immediately in writing to the Engineer-in-Charge.

a) Force Majeure:
i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics.

i) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign)
including but not limited to war, proprieties, and quarantine embargoes.

The successful bidder/ contractor will advise in the event of his having to resort to this
clause by a registered letter duly certified by the local chamber of commerce or statutory
authorities, the beginning and end of the cause of delay, within fifteen days of the
occurrence and cessation of such Force Majeure condition.

In the event of delay due to Force Majeure for more than one month the contract may be
terminated at the discretion of the company. Termination under such circumstances will be
without any liability on either side.



For delays arising out of Force Majeure, the bidder / contractor will not claim extension in
completion date for a period exceeding the period of delay attributable to the clauses of
Force Majeure and neither company nor bidder / contractor shall be liable to pay extra cost
(like increase in rates, remobilization advance, idle charges for labour and materials etc.)
provided it is mutually established that Force majeure conditions did actually exists.

b) Serious loss or damage by fire and abnormally bad weather.

c) Non-availability of stores which are the responsibility of the company to supply as per
contract.

d) Non-availability of working drawings in time, which are to be made available by the
company as per contract during progress of the work.

e) Delay on the part of the contractors or tradesmen engaged by the company not forming
part of the contract, holding up further progress of the work.

f) Non-availability or breakdown of tools and plant to be made available or made available
by the company.

g) The execution of any modified or additional items of work or excess quantity of work.

h) Any other causes which, at the sole discretion of the company, is beyond the control of
the contractor.

6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the
contractor at site to record the various hindrances, as stated above, encountered during
the course of execution.

Hindrance register will be signed by both the parties. The contractor may also record his
observations in the Hindrance Register. In case the contractor has a different opinion for
hindrance and a dispute arises then the matter would be referred to the EIC and or the next
higher authority whose decision would be final & binding on the contractor & the decision
to be communicated within 15 days.

6.4.2The contractor shall request the company in writing for extension of time within 15
days of happening of such event causing delay stating also, the period for which extension
is required. The company may, considering the genuinity of the request, give a reasonable
extension of time for completion of the work. Such extension shall be communicated to the
contractor in writing by the company through the Engineer-in- Charge within 1(one) month
of the date of receipt of such request.

6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension
of time are or are not reasonable, is final. If the Engineer-in-charge is of the opinion that
the grounds shown by the contractor are not reasonable and declines to the grant of
extension to time, the contractor cannot challenge the soundness of the opinion.

The opinion of the Engineer-in-charge that the period of extension granted by him is proper
or necessary is not, however, final. If the contractor feels that the period of extension
granted is inadequate he can appeal to the GM(Civil)) CM(Civil) of the company for
consideration on the question whether the period of extension is or is not proper or
necessary.

6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during
the course of execution, on written request for extension of time within 15(fifteen) days of
happening of such events as stated above, reserving the company's right to impose/ waive
penalty at the time of granting final extension of time as per contract agreement.



6.4.5 When the period fixed for the completion of the contract is about to expire, the
guestion of extension of the contract may be considered at the instance of the Contractor
or the Department or of both. The extension will have to be by party's agreement, express
or implied.

In case the contractor does not apply for grant of extension of time within 15(fifteen) days
of the hindrance occurring in execution of the work and the department wants to continue
with the work beyond the stipulated date of completion for reason of the work having been
unavoidably hindered, the Engineer-incharge can grant extension of time even in the
absence of application from the contractor.

Such extension of time granted by the Engineer-in-Charge is valid provided the contractor
accepts the same either expressly or implied by his actions before and subsequent to the
date of completion. Such extension of time shall be without prejudice to Company's right to
levy compensation under the relevant clause of the contract.

The contractor shall however use his best efforts to prevent or make good the delay by
putting his endeavors constantly as may be reasonably required of him to the satisfaction
of the Engineer-in Charge.

7. Material Supply & other facilities :

The contractor shall at his own expense, provide all materials required for the work, unless
otherwise specified, and the rates quoted by the contractor shall be for finished work
inclusive of all materials required for completion of the work as specified in the contract.

* The company may, of its own or at the request of the contractor, supply such materials
as may be

Specified, if available, at rate/rates to be fixed by the Engineer-in-charge.

7.1 For the materials which the company has agreed to supply for the contract, the
contractor shall give in writing of his requirements in accordance with the agreed phased
programme to the Engineer-in-charge sufficiently in advance.

The value of materials so supplied shall be set off or deducted from the payment to be
made for the items of work in which such materials have been consumed, or from any sum
then due or to become due to the contractor thereafter.

7.2* The company will supply steel both reinforcement and structural and cement at the
following rates inclusive of all taxes. The contractor shall bear all the cost for transportation;
handling and storage from the issuing store of the company to contractor's work site store.

i) Reinforcement Steel *:-

a) M.S. Round ' Rs.
b) Tor Steel ' Rs.
c) Structural Steel ' Rs.
i) Cement * ' Rs.

[* delete whichever is not applicable ]

7.3 If the steel is issued by the department, the wastage of steel shall be the barest
minimum. The wastage allowed from theoretical quantity will be upto a maximum of 5% to
cover the wastage due to cutting into pieces, bending and other factors. No cut pieces or



scrap less than 2 mtr. in length will be taken by the department. Efforts should be made to
use the cut pieces of 2 mtr. or above length as far as possible.

If the wastage of steel is more than the permissible variation mentioned above the cost of

excess wastage made by the contractor shall be recovered at double the issue rates
indicated above, or 115% of prevailing market rate along with GST and any other Tax
applicable during the period of work, whichever is more.

No allowances shall be entertained on account of Rolling Margin for the steel either issued
by the department or procured by the contractor.

7.4 1f the cement is issued by the department, the variation of 5% will be permitted over the
theoretical consumption of cement for value of work upto Rs.10.00 lakhs and 3% for value
of work above Rs.10.00 lakhs. In the event of cement consumed is more/less than specified
above, the recovery for the quantity of cement consumed in excess or less than the
specified quantity shall be made at double the issue rate or 115% of prevailing market rate
along with GST and any other Tax applicable during the period of work, whichever is more.

7.5 In case the department is not able to supply cement/steel as per the provisions of the
contract, the Engineer-in-Charge may allow, with the approval of GM/HOD(Civil) of the
company, the contractor in writing for procurement of cement/ steel from the approved
sources and the extra on this account including transport charges, if any, over the issue
rate shall be reimbursed to the contractor on production of authentic documents.
Transportation of cement/ steel from the place of purchase to the site of work and proper
storage of cement/steel at site shall be contractor's responsibility. He should maintain
proper account of cement/steel issued/procured by him and should allow inspection of his
godown and his cement/steel account by the concerned Engineer-in-charge or any other
authorized officers of the company. Contractor should draw materials from the company on
the basis of actual requirement as assessed by the Engineer-in-Charge on "as and when
required" basis.

7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption
basis but the Engineer-in-Charge will have the discretion for making full recovery while
processing a particular bill or asking for the return of the balance materials if the work is not
progressing satisfactorily.

The contractor shall keep accurate record of materials issued by the company, maintain
proper account for the materials received and consumed in the work and shall be open to
check by the Engineer-in-Charge or his authorized representative. The contractor shall
ensure that such materials are consumed for the contract works only and the Register for
the aforesaid account shall be signed both by the representatives of Engineer In Charge
and the contractor.

7.7 All materials, tools and plants brought to site by the contractor including the materials
supplied by the company shall be deemed to be held in lien by the company and the
contractor shall not have the right to remove the same from the site, without the written
permission of the Engineer-in-Charge. The company shall not however be liable for any
loss, theft or damage due to fire or other cause during this period of lien, the responsibility
for which shall lie entirely on the contractor.

7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing
under cover as required etc. as may be necessary for the use and keeping the materials in
good condition.



7.9 Any surplus materials issued by the company, remaining after completion or termination
of the contract, shall be returned by the contractor at his cost to the place of issue and the
Engineer-in-Charge shall accept the same at the rate not exceeding the rate at which these
were originally issued taking into consideration the deterioration or damage, if any, that
may have been caused during the custody of the contractor. In the event, the contractor
fails to return the surplus materials out of those supplied by the company, the Engineer-in-
Charge may, in addition to any other liability which the contractor would incur in this regard,
by giving notice in writing require the contractor to pay the amount at double the issue rate
for such unreturned surplus materials or 115% of the prevailing market rate along with GST
and any other Tax applicable during the period of work, whichever is more.

7.10 On completion or on termination of the contract and on complete recovery of secured
advance paid by the company, if any, in respect of materials brought to site, the contractor
with due permission of the Engineer-in-Charge shall be entitled to remove at his expenses
all surplus materials originally supplied by him and upon such removal, the same shall
become the property of the contractor.

7.11 All charges on account of GST or any other applicable taxes, duties or levies on
materials obtained for the works from any source (excluding materials supplied by the
company) shall be borne by the contractor.

7.12 The contractor shall arrange necessary electricity at his own cost for the work and his
own establishment. However, if available and feasible the company may arrange electricity
at one point near the work site and necessary recovery of cost of energy consumed will be
made at rates prescribed by the company from time to time. Energy meter for this purpose
shall be provided by the contractor.

7.13 The contractor shall arrange necessary water for the work and his own establishment
and nothing extra will be paid for the same. Such water used by the contractor shall be fit
for construction purposes.

However, if available and feasible the company may arrange water, at the written request
of the contractor, to the extent possible, at one point near the work site for which recovery
@ 1% of the contract value of work done will be made from the contractor's bills. The
contractor shall make his own arrangement of water connection and laying of pipe lines
from main source of supply. Department do not guarantee to maintain uninterrupted supply
of water. No claim of damage or refund of water charges will be entertained on account of
such break down.

7.14 Explosives, detonators and other inflammable materials shall not be used in the
execution of the work at site by the contractor without prior written permission of the
Engineer-in-Charge. Transportation and storage of such materials shall be done in
specified manner in accordance with the law in force. The contractor shall also obtain
license under such laws for, transportation, storage, use and all other operations,
connected with the handling of the same.

8. Quality Assurance - Materials and Workmanship

The contractor shall carry out and complete the work in every respect in accordance with
the contract and shall ensure that the work conforms strictly to the drawings, specifications,
(as enclosed or in absence of enclosed specifications current CPWD/BIS specifications)
instructions of the Engineer-in-Charge. The Engineer-in-Charge may issue, from time to
time, further drawings, detailed instructions/ directions in writing to the contractor. All such
drawings, instructions/directions shall be consistent with the contract documents



and should be reasonably inferable there from, along with clarifications/ explanations
thereof, if necessary. However, the contractor will be solely responsible for design and
erection of all temporary structures required in connection with the work.

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid
down by the company herein and elsewhere will form part of the contract for the purpose
of quality of works.

8.2 The contractor shall be responsible for correct and complete execution of the work in a
workman like manner with the materials as per specification which shall be subject to the
approval of the company. All work under execution in pursuance of the contract shall be
open to inspection and supervision by the Engineer-in-Charge or by his authorized
representative or any other official of higher rank or any other person authorized by the
company in his behalf & the contractor shall allow the same.

8.3 All materials to be provided by the contractor shall be in conformity with the
specifications/schedule of work as per the contract and the contractor shall furnish proof, if
so required by the Engineer-in-Charge to his satisfaction that the materials do so comply.

8.4 The contractor shall immediately after the award of work draw up a schedule giving
dates for submission of samples as required or necessary as per the specification for
approval of Engineer-in-Charge who shall approve, if found acceptable, promptly so that
there is no delay in the progress of the work of the contractor or of the work of any of the
sub-contractor.

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to
examine/test with

reasonable promptness ensuring conformity of the samples with the required specification
and complying with the requirements as per contract documents keeping in view that the
work shall be in accordance with the samples approved by him. The contractor shall be
bound to furnish fresh sample, if disapproved by the Engineer-in-Charge, for his approval.
The contractor shall not start bringing materials at the site unless the respective samples
are approved. Materials conforming to approved samples shall only be brought to site.
However, Engineer-in-Charge’s approval for any sample, design / drawings (permanent /
temporary structures) shall not alter contractor’s full responsibility whatsoever for the
performance and safety of the executed job.

Samples are to be supplied by the contractor at his own cost. The cost involved in tests
shall be borne by the contractor. If any test is ordered by the Engineer-in-Charge which is
to be carried out by any independent person or agency at any place other than the site
even then the cost of materials and testing charge etc. shall be borne by the contractor. If
the test shows that the materials are not in accordance with the specifications, the said
materials shall not be used in the work and removed from the site at contractors cost.

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any
materials or work due to a defect therein for not conforming to the required specification, or
for materials not being of the required quality and standard or for reasons of poor
workmanship or for not being in accordance with the sample approved by him. The
contractor shall forthwith remedy the defect/replace the materials at his expense and no
further work shall be done pending such rectification/replacement of materials, if so
instructed by the Engineer-in-Charge.

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to
procure the proper materials for replacement and/or to carry out the rectifications in any



manner considered advisable under the circumstances and the entire cost & delay for such
procurement/rectification shall be borne by the contractor.

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials,
according to the standard practice followed for such tests, other than those for which
satisfactory proof has already been furnished by the contractor who shall provide at his
expense all facilities which the Engineer-in-Charge may require for the purpose. All such
expenses born by the contractor are not to be paid separately by the employer and shall
be assumed covered in accepted prices.

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the
company. However if the test shows the workmanship or materials not to be in accordance
with the provision of the contract or the instruction of Engineer-in-Charge the cost shall be
borne by the contractor. .

8.7 Access to the works: The Engineer-in-charge and any person authorized by the
company shall at all times have access to the works and to all workshops and places where
work is being prepared or from where materials, manufactured articles are being obtained
for the works and the contractor shall afford every facility for and every assistance in or in
obtaining the right to such access.

8.8 Inspection of works: i) No work shall be covered up or put out of view without the
approval of the Engineer-in-charge or the Engineer-in-charge's representative or any other
officer nominated by the company for the purpose and the contractor shall afford full
opportunity for the EIC or EIC's representative or any other officer nominated by the
company for the purpose to examine and measure any work which is about to be covered
up or put out of view and to examine foundations before permanent work is placed thereon.
the contractor shall give due notice to the Engineer-in-charge's representative whenever
any such work or foundations is ready or about to be ready for examination and the
Engineer-in-charge's representative shall, without unreasonable delay, unless he considers
it unnecessary and advises the contractor accordingly, attend for the purpose of examining
and measuring such work or foundations.

i) The contractor shall uncover any part or parts of the works or making openings in or
through the same as the Engineer-in-Charge may from time to time direct and shall
reinstate and make good such part or parts to the satisfaction of Engineer-in-charge.

If any such part or parts have been covered up or put out of view after compliance with
the requirement of sub-clause above and are found to be executed in accordance with the
contract, the expenses of uncovering, making openings in or through and making good the
same shall be borne by the Employer, but in any other cases all costs shall be borne by the
contractor.

8.9 Removal of Improper Work and Materials:

i) The Engineer-in-charge shall during the progress of the works have power to order in
writing from time to time:

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge,
are not in accordance with the contract/ work order/ approved sample.

b) The substitution with proper and suitable materials.

c) The removal and proper re-execution, notwithstanding any previous test thereof or
interim payment there from, of any work which in respect of materials or workmanship is
not in accordance with the contract.



i) In case of default on the part of the contractor in carrying out such order, the Engineer-
in -charge shall be entitled to employ and pay other agency to carry out the same and all
expenses consequent thereon shall be recoverable from the contractor or may be deducted
from any amount due or which may become due to the contractor.

8.10 Devaluation of Work : In lieu of rejecting work done or materials supplied not in
conformity with the contract/work order/approved samples, the Engineer-in-charge or any
other officer nominated by the company for the purpose may allow such work or materials
to remain, provided the Engineer-in-Charge/the officer nominated by the company is
satisfied with the quality of any materials, or the strength and structural safety of the work,
and in that case shall make such deduction for the difference in value, as in his opinion
may be reasonable.

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated
by the company for the purpose shall make final inspection of all work included in the
contract/work order, or any portion thereof, or any completed structure forming part of the
work of the contract, as soon as practicable after notification by the contractor that the work
is completed and ready for acceptance. If the work is not acceptable to the Engineer-in-
charge at the time of such inspection, he shall inform the contractor in writing as to the
particular defects to be remedied before final acceptance can be made.

8.12 Defects appearing after acceptance: Any defects which may appear within the
defect liability period and arising, in the opinion of the Engineer-in-charge, from lack of
conformance with the drawings and specifications, shall, if so required by the Engineer-in-
charge in writing, be remedied by the contractor at his own cost within the time stipulated
by the Engineer-in-charge. If the contractor fails to comply, the Engineer-in-charge may
employ other persons to remedy the defects and recover the cost thereof from the dues of
the contractor.

8.13 Site Order Book : A Site Order Book is a Register duly certified by the Engineer-in-
charge regarding number of pages it contains, each page being numbered, name of work,
name of contractor, reference of contract/ work order and the aforesaid certificate should
be recorded on its first page.

Site Order Books shall be maintained on the sites of works and should never be removed
there from under any circumstances. It shall be the property of the company. The Engineer-
in-Charge or his authorized representative shall duly record his observations regarding any
work which needs action on the part of the contractor like, improvement in the quality of
work, failure to adhere to the scheduled programme etc. as per contract/work order. The
contractor shall promptly sign the site order book and note the orders given therein by the
EIC or his representative and comply with them. The compliance shall be reported by the
contractor in writing to EIC in time so that it can be checked.

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both
running on account and final bills of the contractor. A certificate to this effect should be
given in the Measurement books by the Engineer-in-Charge or his representative.

8.14 Samples and Testing of Materials: All the materials to be procured by the contractor
and to be used in work shall be approved by the Engineer-in-Charge in advance, and shall
pass the tests and analysis required by him, which will be as specified in the specifications
of the items concerned and or as specified by BIS or the IRC / MORTH standard
specifications acceptable to the Engineer-in-Charge. The method of sampling and testing
shall be as per the relevant BIS, IRC/ MORTH and other relevant standards and practices.
Minor minerals like sand, stone chips etc. shall be conforming to relevant BIS standards.



All bought out items including Cement and Steel shall be procured from such manufacturers
who hold valid license conforming to relevant BIS standards for manufacturing of such
items.

8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation of
the quality and fitness for the work. When considered necessary by the Engineer-in-charge,
they shall be placed on wooden platforms or other hard, clean surfaces and not directly on
the ground.

Materials shall be placed under cover when so directed and the contractor shall erect and
maintain at his own cost temporary weather-proof sheds at the work site for the purpose.
Stored materials shall be so located as to facilitate prompt inspection. All stored materials
shall be inspected at the time of use in the work, even though they may have been
inspected and approved before being placed in storage or during storage.

8.16 Defective Materials: All materials not conforming to the requirements of the
specifications shall be considered as defective, and all such materials, whether in place or
not shall be rejected. They shall be removed immediately by the contractor at his expenses
and replaced with acceptable material.

No rejected material, the defects of which have been subsequently corrected, shall be used
on the work until approval in writing has been given by the Engineer-in-Charge. Upon failure
on the part of the contractor to comply with any instruction of the Engineer-in-charge made
under the provisions of this article within the time stipulated by the Engineer-in-charge, the
Engineer-in-charge shall have authority to remove and replace defective material and
recover the cost of removal and replacement from the contractor.

Further all such defective material lying at site not removed and replaced within 30 days
after issue of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall
dispose off such material in any manner without any further written notice to the contractor.

9. Measurement and Payments

Except where any general or detailed description of the work in the Bill of Quantities or
specifications of the contract/ work order provides otherwise, measurement of work done
shall be taken in accordance with the relevant standard method of measurement published
by the Bureau of Indian Standards (BIS) and if not covered by the above, other relevant
Standards/practices shall be followed as per instructions of the Engineer-in-Charge.

9.1 All items of work carried out by the contractor in accordance with the provision of the
contract having a financial value shall be entered in the Measurement Book as prescribed
by the company so that a complete record of the measurements is available for all the
works executed under the contract and the value of the work executed can be ascertained
and determined there from. Measurements of completed work / portion of completed work
shall be recorded only in the Measurement Books.

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the contractor or his authorized representative.

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person
deputed by him for the purpose shall intimate the contractor to attend or to send his
representative to attend the measurement. Every measurement thus taken shall be signed
and dated by both the parties on the site on completion of the measurement. If the
contractor objects to any measurements, a note to that effect shall be made in the
Measurement Book / Log Book and signed and dated by both the parties.



9.4 The measurement of the portion of work/items of work objected to, shall be re-measured
by the

Engineer-in-Charge himself or the authority nominated by the company for the purpose in
the presence of the contractor or his authorized representative and recorded in the M.B.
which shall be signed and dated by both the parties. Measurements so recorded shall be
final and binding upon the contractor and no claim whatsoever shall thereafter be
entertained.

In case the contractor or his authorized representative does not attend to the joint
measurements at the prefixed date and time after due notice, the measurements taken by
the Engineer-in-Charge or his representative shall be final and binding on the contractor.

Measurement of the extra items of work or excess quantities of work duly authorized in
writing by the Engineer-in-Charge shall also be taken and recorded in the M.B. based on
the existing items in the SOR of the company and if such items do not exist in the company's
SOR, the description of the work shall be as per actual execution. Payment for such extra
items will be based on the rates to be derived as described in the relevant clauses of the
contract/ work-order.

9.5 No work shall be covered up or put out of view without the approval by the Engineer-
in-Charge and recording of measurements and check measurement thereof duly accepted
by the contractor. The contractor shall provide full opportunity to the Engineer-in-Charge or
his representative to examine and measure all works to be covered up and to examine the
foundations before covering up.

The contractor shall also give notice to Engineer-in-Charge whenever such works or
foundations are ready for examination and the Engineer-in-Charge shall without
unreasonable delay arrange to inspect and to record the measurements, if the work is
acceptable and advise the contractor regarding covering of such works or foundations.

9.6 In case of items which are claimed by the contractor but are not admissible according
to the department, measurements of such items, will be taken for record purposes only and
without prejudice so that in case it is subsequently decided by the department to admit the
contractor's claims, there should be no difficulty in determining the quantities of such work.
A suitable remark should, however, be made against such measurements to guard against
payment in the ordinary way.

9.7 Payments: The running on account payments may be made once in a month or at
intervals stipulated in the work order/ contract agreement.

9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance
with the work order/ contract shall be prepared on the basis of detailed measurements
recorded as described hereinbefore and processed for payments.

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the
sum to which the contractor is considered entitled by way of interim payment for the
following :

a) The work executed as covered by the bill/bills after deducting the amount already paid,
the security deposit and such other amounts as may be deductible or recoverable in terms
of the work order/ contract.

b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-
in-Charge for items already appearing in the bill of quantities of work with approved rates,



will be made along with the on account bills only up to 10% of the quantity provided in the
agreement subject to overall value of work not exceeding the agreement value.

(i) The GM(Civil) of the company and / or the Staff Officer(C) of the Area may authorize
interim

payment for excess work done up to 20 % of the quantity of work provided in the Bill of
Quantity of the work awarded from Company level and Area level respectively subject to
overall value of work done does not exceed the contract value. This however, shall not be
applicable for High Value Items.

c) Extra items of work executed will be paid on specific written authorization of GM(C) of
the company or Staff Officer (Civil) of the Area provided that the value of such extra items
of work when added together is not more than 10% of the contract value and the total gross
payment including excess quantity does not exceed the contract value.

Balance amount on account of excess quantity and extra items of work executed shall be
paid after the deviation estimate / revised estimate regularizing the extra items and excess
guantities of work is sanctioned by the competent authority of the company with the
concurrence of the Finance Department of the company.

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by
the contract / final measurements of the work certified by the Engineer In Charge or his
representative.

E-way Bill: The e-way bill required in connection with supply of goods or services, if any,
shall be arranged by the supplier/vendor. However, the e-way bill will be arranged by
ClIL/Subsidiary if the supplier/vendor is unregistered one or if provisions of the relevant Act
and the rules made there under specifically states that the e-way bill is required to be issued
by recipient of goods.

9.7.03 The measurements shall be entered in the M.B for the work done up to the date of
completion and evaluated based on the approved rates for the items in the contract
agreement/sanctioned revised estimate. In case of extra items of work, the rates shall be
derived as stated in the relevant clause of the contract.

The payments shall be released against the final bill subject to all deductions which may
be made on account of materials supplied, water supply for construction, supply of
electricity and any other dues payable by the contractor to the company, and further subject
to the contractor having given to the Engineer-in-Charge a no claim certificate.

The contractor shall indemnify the company against proof of depositing royalty on account
of minor

minerals used in the work before the final bill is processed for payments. The final payment
to be made will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions of
the contract.

9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim
bill/bills shall not of itself be conclusive evidence that any work/materials to which it relate
is/are in accordance with the contract and may be modified or corrected by the Engineer-
in-Charge by any subsequent certificate or by the final certificate.

9.7.05 The company reserve the right to recover/enforce recovery of any overpayments
detected after the payment as a result of post payment audit or technical examination or by
any other means, notwithstanding the fact that the amount of disputed claims, if any, of the



contractor exceeds the amount of such overpayment and irrespective of the facts whether
such disputed claims of the contractor are the subject matter of arbitration or not.

The amount of such overpayments shall be recovered from subsequent bills under the
contract, failing that from contractor's claim under any other contract with the company or
form the contractor's security deposit or the contractor shall pay the amount of over
payment on demand. In case of contractor's non-payment on such demand, the same
should be realised from the contractor's dues, if any, with Coal India Limited or any of its
subsidiaries.

9.7.06 The contractors are required to execute all works satisfactorily and according to the
specifications laid down in the contract/ work order. If certain items of work, executed by
the contractor, are below specifications, the contractor should re-do them according to the
specifications and instructions of EIC and if the contractor fails to rectify the defect within
the time and in the manner specified by the EIC, the work shall be got re-done or rectified
by the department at the risk and cost of the contractor. Engineer-in-Charge may accept
such work of below specifications provided the department is satisfied with the quality of
such works and the strength/ structural safety of such works. In that case Engineer-in-
Charge shall make such deductions for the difference in value, as in his opinion is
reasonable and is approved by the accepting authority of the company i.e. GM/HoD(C) of
the company in this case or any other officer nominated by GM/HoD(C) for the purpose.

9.7.07 Payment Stage: The payment stage involved will be as under,

I.  Signature of Subordinate Engineer(Civil)/ EA(Civil)/ Sr. Overseer(C) / Overseer(C)
in MB’ s both in pages recording measurements, abstract of bill & the duly filled in
bill form.

ii. Signature of Sr. Officer(C)/ Asstt. Manager(Civil) with appropriate check
measurements in the MB’s and the bill form.

iii. Signature of Dy. Manager(C)/ Manager(C) with appropriate check measurements
in MB’s and the bill form.

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General
Terms and Conditions, as a token of acceptance for payment of the bill. The EIC
may sign in the abstract of the bill in the MB & the bill form. In between stage iii)
and iv) accountal checking may be made by the concerned Accounts Officer/
Accountant.

(In case of non-availability of officials as at (i) above, company may authorize suitable
executives for the works outlined at (i). Further for check measurement also company may
authorize Executives based on availability.

9.7.08 Secured Advance: Secured advance can be paid for items of materials required for
execution of the work and covered under categories A & B and supplied by the contractor
at work site, supported by necessary vouchers, challans, test certificates etc. after
execution of indemnity bond as per prescribed Form of the company on non-judicial stamp
paper of prescribed value.

This advance shall be recovered in four equal installments or as per consumption
whichever is higher. Engineer-in-Charge shall recover at his discretion all or any part of
secured advance paid, if in his opinion the work is not progressing satisfactorily or the
security of these materials at site is not adequately taken care of by the contractor. Secured
advance shall be payable for contracts of value above Rs.50.00 lakhs only.

Secured advance for structural steel sections, reinforcement steel and cement, collected at
site, will be paid up to 75% of the corresponding stock yard prices of SAIL for the



corresponding steel items and Govt. approved/ D.G.S.D. prices for cement, if the same
exist.

In case of non-availability of Govt. approved prices of cement & steel and for the materials
falling under Category - A and B the secured advance will be paid at the basic rate available
in the approved schedule of rates of the company plus or minus the overall percentage on
which the work was awarded, provided such rate is not more than 60% of the quoted rate
of the contractor for the actual work.

At any point of time the outstanding recoverable secured advance shall not be more
than 10% of the contract value.

Items against which secured advance can be granted:
Category-A

Civil:

1. Bricks.

2. Stone and brick aggregate.

3. Stones.

4. Finished products of brass, iron and steel such as doors & windows frames, wire mesh,
gate, Gl Sheets.

5. Pre-cast R.C.C. products such as pipes, jali, water storage tanks etc.
6. Doors & Window fittings.
7. Pipes and sanitary fittings of Cl, SCI & HCI
Electrical :
1. Steel conduits
2. G.I. Pipes
. 1.C. Boards

. Switchgears (Air circuit breakers and Air break switches)

. A.C.S.R. Conductors

3
4
5. C.l. Boxes.
6
7. A.C. Plant & Machinery
8

. Pumps

©

. Generating sets (without oil)

Items against which secured advance can be granted:
Category- B

Civil:

1. Glazed tiles, terrazzo tiles and similar articles.

2. Marble slabs.



3. Asbestos cements products.

4. Finished timber products such as doors, windows, flush doors, particle boards (subject
to mandatory test being satisfactory) etc.

5. Bitumen in sealed drums.
6. Bitumen felt.
7. Polythene pipes and fittings and tanks.
8. Sanitary fittings and pipes of S.W., porcelain and chinaware materials
9. Laminated / Safety, one way vision, and bullet proof glasses.
10. Chemical required for anti-termite treatment (in sealed drums).
11. Paints, varnishes, distempers, pigment, spirits etc.
Electrical:
Transformers
. Oil-filled switch gears.
.L.T. &H.T. Cables

. Fans

1.

2

3

4

5. Storage and Dry Batteries
6. Insulation tapes.

7. Epoxy cable compounds.
8. Electric light fittings.

9. Wooden battens, casing & capping and wooden boards.
10.Flexible wires.

11.PVC materials.

12.0il and lubricants.

13.Rubber materials.

14.Glass wool, thermocole & other insulating materials.
15.Porcelain H.T. and L.T. insulators.

In addition to indemnity bond, for materials listed under Category-B, the contractor shall
be required to provide necessary insurance cover of equivalent value of materials.

Items against which no secured advance shall be granted:
Civil:

1. Glass products other than those indicated in Category-B.
2. Sand and moorum

3. Chemical compounds other than those indicated in Category-B.



Electrical:

1. Glass gloves and shades

2. Bulbs and tubes

3. Petrol and diesel

4. Freon and other refrigeration gases.

9.8 Income tax deduction @ 2% (Two percent ) of the gross value (excluding GST) of each
bill or at the rate as amended from time to time, shall be made unless exempted by the
competent authority of the Income Tax Department.

GST on Works Contracts (if applicable) and Building and Construction Workers Cess (as
applicable in States) shall be payable by the contractor. If, however, the company is asked
to make deduction from the contractor's bills, the same shall be done and a certificate to
this effect shall be issued to the contractor for dealing with the State Govt. and the company
does not take any responsibility to do anything further in this regard.

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract
Agreement/Workorder.

10 Termination, Cancellation, Suspension and Foreclosure of Contract

The company shall, in addition to other remedial steps to be taken as provided in the
conditions of contract be entitled to cancel the contract in full or in part, and whether the
date of completion has or has not elapsed, by notice in writing if the contractor:-

a) makes default in proceeding with the works with due diligence and continues to do so
even after a notice in writing from the Engineer-in-Charge, then on the expiry of the period
as specified in the notice

Or

b) commits default/breach in complying with any of the terms and conditions of the contract
and does not remedy it or fails to take effective steps for the remedy to the satisfaction of
the Engineer-in-Charge, then on the expiry of the period as may be specified by the
Engineer-in-Charge in a notice in writing.

Or

c) obtains a contract with the company as a result of ring tendering or other non-bonafide
methods of competitive tendering

Or

d) shall offer or give or agree to give any person in the service of the company or to any
other person on his behalf any gift or consideration of any kind as an inducement or reward
for act/acts of favour in relation to the obtaining or execution of this or any other contract
for his company.

Or

e) fails to complete the work or items of work with individual dates of completion, on or
before the

date/dates of completion or as extended by the company, then on the expiry of the period
as may be specified by the Engineer-in-Charge in a notice in writing.



Or

f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval
in writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written
notice, cancel the whole contract or portion of it in default.

10.1The contract shall also stand terminated under any of the following circumstances:

a) If the contractor being an individual in the case of proprietary concern or in the case
of a partnership firm any of its partners is declared insolvent under the provisions of
Insolvency Act for the time being in force, or makes any conveyance or assignment of his
effects or composition or arrangement for the benefit of his creditors amounting to
proceedings for liquidation or composition under any Insolvency Act.

b) In the case of the contractor being a company, its affairs are under liquidation either
by a resolution passed by the contractors company or by an order of court, not being a
voluntary liquidation proceedings for the purpose of amalgamation or reorganization, or a
receiver or manager is appointed by the court on the application by the debenture holders
of the contractor's company, if any.

c) If the contractor shall suffer an execution being levied on his/their goods, estates
and allow it to be continued for a period of 21 (twenty-one) days.

d) On the death of the contractor being a proprietary concern or of any of the partners
in the case of a partnership concern and the company is not satisfied that the legal
representative of the deceased proprietor or the other surviving partners of the partnership
concern are capable of carrying out and completing the contract. The decision of the
company in this respect shall be final and binding which is to be intimated in writing to the
legal representative or to the partnership concern.

10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-
charge shall have powers:

a. To take possession of the site, any materials, constructional plant, equipment, stores
etc. thereon and carry out balance work through any means or through any other agency.

b. To give the contractor or his representative of the work 7 (seven) days notice in
writing for taking final measurement for the works executed till the date of cancellation or
termination of the contract. The Engineer-in-Charge shall fix the time for taking such final
measurement and intimate the contractor in writing. The final measurement shall be carried
out at the said appointed time notwithstanding whether the contractor is present or not. Any
claim as regards measurement which the contractor is to make shall be made in writing
within 7 (seven) days of taking final measurement by Engineer-In-charge as aforesaid and
if no such claim is received, the contractor shall be deemed to have waived all claims
regarding above measurements and any claim made thereafter shall not be entertained.

c. After giving notice to the contractor to measure up the work of the contractor and to
take such whole or the balance or part thereof, as shall be unexecuted out of his hands and
to give it to another contractor or take up departmentally, to complete the work. The
contractor whose contract is terminated shall not be allowed to participate in future bidding
for period of minimum twelve months.

In such an event, the contractor shall be liable for loss/damage suffered by the employer
because of action under this clause and to compensate for this loss or damage, the
employer shall be entitled to recover higher of the following:



i) Forfeiture of security deposit comprising of performance guarantee and retention money
and additional performance security, if any, at the disposal of the employer.

Or

i) 20% of value of incomplete work. The value of the incomplete work shall be calculated
for the items and quantities remaining incomplete (as per provision of agreement) at the
agreement rates including price variation as applicable on the date, when notice in writing
for termination of work was issued to the contractor.

The amount to be recovered from the contractor as determined above, shall, without
prejudice to any other right or remedy available to the employer as per law or as per
agreement, will be recovered from any money due to the contractor on any account or
under any other contract and in the event of any shortfall, the contractor shall be liable to
pay the same within 30 days. In case of failure to pay the same the amount shall be debt
payable.

In the event of above course being adopted by the Engineer-in-charge, the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his having
purchased materials, equipment or entered into agreement or made advances on any
account or with a view to the execution of work or performance of the contract. And in case
action is taken under any of provision aforesaid, the contractor shall not be entitled to
recover or to be paid any sum for any work thereof or actually performed under this contract
unless and until the engineer-in-charge has certified in writing the performance of such
work and value payable in respect thereof and he shall only be entitled to be paid the value
so certified.

The need for determination of the amount of recovery of any extra cost/expenditure or of
any loss/damage suffered by the company shall not however arise in the case of
termination of the contract for death/demise of the contractor as stated in 10.1(d).

10.3 Suspension of Work:

Suspension of work — The Company shall have power to suspend the work. The contractor
shall on receipt of the order in writing of Engineer-in -charge (whose decision shall be final
and binding on the contractor), suspend the progress of work or any part thereof for such
time in such manner as the Engineer-in-Charge may consider necessary so as not to cause
any damage, or endanger the safety thereof for any of the following reasons:

a) on account of any default on the part of the contractor, or

b) for proper execution of the works, or part thereof, for reasons other than the default
of the contractor or,

c) for safety of the works, or part thereof.

The contractor shall, during such suspension properly protect and ensure the works to the
extent necessary and carry out the instruction of the Engineer-in-charge. If the suspension
is ordered for reasons (b) & (c), the contractor shall be entitled to an extension of time equal
to the period of every such suspension plus 25%. This shall also be applicable for
completion of the item or group of items of the work for which a separate period of
completion as specified in the contract and of which the suspended work forms a part.

The contractor shall carry out the instructions given in this respect by the Engineer-In
Charge & if such suspension exceeds 45 (forty five) days, the contractor will be
compensated on mutually agreed terms.



10.4 Foreclosure of contract:

If at any time after acceptance of the tender the company decides to abandon or reduce
the scope of work for any reason whatsoever the company, through its Engineer-in-Charge,
shall give notice in writing to that effect to the contractor and contractor shall act accordingly
in the matter. In the event of abandonment, the contractor shall have no claim to any
payment of compensation or otherwise whatsoever, other than those mentioned below:-

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the
expenditure incurred, if any, by the contractor on preliminary works at site e.g. temporary
access roads, temporary construction for labour and staff quarters, office accommodation,
storage of materials, water storage tanks and water supply for the work including supply to
labour/ staff quarters, office etc.

b) to pay the contractor at the contract rates full amount for works executed and measured
at site up to the date of such abandonment.

c) to pay for the materials brought to site or to be delivered at site, which the contractor is
legally liable to pay, for the purpose of consumption in works carried out or were to be
carried out but for the foreclosure, including the cost of purchase and transportation and
cost of delivery of such materials. The materials to be taken over by the company should
be in good condition and the company may allow at its discretion the contractor to retain
the materials in full or in part if so desired by him and to be transported by the contractor
from site to his place at his own cost with due permission of the EIC.

d) to take back the materials issued by the company but remaining unused, if any, in the
work on the date of abandonment/reduction in the work, at the original issue price less
allowance for any deterioration or damage caused while in custody of the contractor.

e) to pay for the transportation of tools and plants of the contractor from site to contractor's
place or to any other destination, whichever is less.

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of
accounts, papers, relevant documents as may be necessary to enable the Engineer-in-
Charge to assess the amounts payable in terms of clauses10.4(a) (c) & (e) of the contract.
The contractor shall not have any claim for compensation for abandonment of the work,
other than those as specified above.

11. Carrying out Part Work at Risk & Cost of Contractor.

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-
Charge, after giving the contractor 15 days’ notice in writing, without cancelling or
terminating the contract, shall be entitled to employ another Agency for executing the job
or to carry out the work departmentally or contractually through tendering / limited tendering
process, either wholly or partly, debiting the contractor with cost involved in engaging
another Agency or with the cost of labour and the prices of materials, as the case may be.
The certificate to be issued by the Engineer-in-Charge for the cost of the work so done shall
be final and conclusive and the extra cost, if any, shall be borne by the contractor. However,
when this clause is invoked, penalty will not be applicable other than on account of delayed
completion.

The value of the work taken away shall be calculated for the items and quantities taken
away at the agreement rates including price variation as applicable on the date, when notice
in writing for taking away part work was issued to the contractor. The contractor, from whom



part work is being taken out, shall not be allowed to participate in the tendering process if
any.

If the expenses incurred by the department is less than the amount payable to the
contractor at his agreement rates, the difference shall not be payable to the contractor.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or made any
advance on any account or with a view to the execution of the work or the performance of
the contract.

12. Completion Certificate / Defect Liability Certificate

Except in cases where the contract provides for "Performance Test" before issue of Defect
Liability certificate, in which case the issue of Defect Liability certificate shall be in
accordance with the procedure specified therein, the contractor shall give notice of
completion of work, as soon as the work is completed, to the Engineer-in-Charge. The
Engineer-in-Charge and or any other Officer, nominated for the purpose by the company,
shall within 30 (thirty) days from the receipt thereof, inspect the work and ascertain the
defects/deficiencies, if any, to be rectified by the contractor as also the items, if any, for
which payment shall be made at reduced rate.

If the defects, according to the Engineer-in-Charge are of a major nature and the
rectification of which is necessary for the satisfactory performance of the contract, he shall
intimate in writing the defects and instruct the contractor to rectify the defects/remove
deficiencies within the period and in the manner to be specified therein. In such cases
Defect Liability Certificate will be issued by the EIC after the above rectifications are carried
out/ deficiencies are removed by the contractor to the satisfaction of EIC

In the event there are no defects or the defects/ deficiencies are of a minor nature and the
Engineer-in-Charge is satisfied that the contractor has already made arrangements for
rectification, or in the event of contractor's failure to rectify the defects for any reason
whatsoever, the defects can be rectified by the company departmentally or by other means
and the 50% of the security deposit of the contractor shall be sufficient to cover the cost
thereof, he shall issue the Defect Liability Certificate ( Taking Over Certificate with list of
defects )indicating the date of completion of the work, defects to be rectified, if any, and the
items, if any, for which payment shall be made at reduced rate indicating reasons there for
and with necessary instructions to the contractor to clear the site/place of work or all debris/
waste materials, scaffoldings, sheds, surplus materials etc. making it clean.

12.1 In cases where separate period of completion for certain items or groups of items are
specified in the contract, separate Defect Liability certificate for such items or groups of
items may be issued by the Engineer-in-Charge after completion of such items on receipt
of notice from the contractor only in the event the work is completed satisfactorily in every
respect.

Refund of security deposit and payment of final bill shall, however, be made on completion
of the entire contract work, but not on completion of such items of work.

12.2 Before the date fixed for completion of work, the work as well as the site of work are
to be made clean after removal of rubbish, scaffolding, surplus materials, temporary
structures etc.



12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work
done. The cost thereof shall be recovered from the final bill of the contractor.

13. Additional Responsibilities of the Contractor(s)

The cost on account of the "Additional Responsibilities of the Contractors" under this clause
is deemed tobe included in the tendered rates.

i) The company reserves the rights to let other contractors also work in connection with the
Project and the contractor/contractors shall co-operate in the works for the introduction and
stores and materials and execution of his/their works.

i) The contractor/contractors shall keep on the work site during the progress a competent
and experienced Resident Engineer exclusively for the work and necessary assistants who
shall represent the contractor(s). The contractor shall employ, on the site in connection with
the execution and maintenance of the work, technical and managerial staff as mentioned
below.

Sl.No. Value of Work Manpower Requirement

1 More than 10 Crores One Resident Engineer (Degree Holder), One
Engineer
(Degree Holder), Two Engineers (Diploma
Holder)

2 5 Crores to 10 Crores One Resident Engineer (Degree Holder), Two
Engineers

(Diploma Holder)

3 2 Crores to 5 Crores One Resident Engineer (Diploma Holder), One
Engineer

(Diploma Holder)

4 50 lakhs to 2 crores One Resident Engineer (Graduate/ Diploma
Holder)

For works below Rs. 50 lakhs, the deployment of manpower shall be as assessed by
Engineer.

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications,
experience and full postal address of each and every technical personnel employed at site
by him.



The contractor(s) shall not be allowed to execute the work unless he/they engage the
required technical staff as assessed by Engineer-in-charge or as specifically mentioned in
the bid. The delay on this account, if any, shall be the contractor's responsibility.

Important instructions shall be confirmed to the contractor(s) in writing. If the
contractor/contractors in course of the works finds/find any discrepancy between the
drawing, forming part of the contract documents and the physical conditions of the locality
or any errors or omissions in drawings except those prepared by himself / themselves and
not approved by the Engineer-in-Charge. It shall be his/their duty to immediately inform the
Engineer-in-Charge in writing and the Engineer-in-Charge shall verify the same. Any work
done after such discovery and without intimation as indicated above will be done at the risk
of the contractor/contractors.

iii) The contractor / contractors shall employ only competent, skillful and orderly men to do
the work. The Engineer-in-Charge shall have the right to ask the contractor/ contractors to
remove from the work site any men of the contractor/contractors who in his opinion is
undesirable and the contractor/contractors will have to remove him within 3 (three) hours
of such orders.

The contractor shall employ apprentices in the execution of the contract work as required
under Apprentices Act.

The contractor shall further be responsible for making arrangements at his own cost, or
accommodation and social needs of the staff and workers under his employment.

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of
persons (including employees) and property. The safety required or recommended by all
applicable laws, codes, statutes and regulations shall be observed by the contractor(s).In
case of accidents, the contractor(s) shall be responsible for compliance with all the
requirements imposed by the Workmen's Compensation Act or any other similar laws in
force and the contractor shall indemnify the company against any claim on this account.

All scaffoldings, ladders and such other structures which the workmen are likely to use shall
be examined by the Engineer-in-Charge or his authorized representative whenever they
want and the structure must be strong, durable, and safe and of such design as required
by Engineer-in-Charge.

In no case any structure condemned by the Engineer-in-Charge or his authorized
representatives shall be kept on the work and such structure must be pulled down within
three hours of such condemnation and any certificate or instructions, however, shall in no
way absolve the contractor/contractors from his/their responsibility, as an employer, as the
company shall in no way be responsible for any claim.

The contractor / contractors shall at all times exercises reasonable precautions for the
safety of employees in the performance of his/their contract and shall comply with all
applicable provisions of the safety laws drawn up by the State Govt. or Central Govt. or
Municipalities and other authorities in India. The contractor/contractors shall comply with
the provision of the safety hand book as approved and amended from time to time by the
Government of India.

V) The contractor / contractors shall familiarize themselves with and be governed by all laws
and rules of India and Local statutes and orders and regulations applicable to his/ their
work.



vi) The contractor shall maintain all records as per the provision made in the various
statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract
Labour (Regulation & Abolition) Central Rules, 1971, Minimum Wages Act, Workmen
Compensation Act etc. and latest amendment thereof. Such records maintained by the
contractor shall be opened for inspection by the Engineer-in-Charge or by the nominated
representative of the Principal Employer.

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all
persons employed on the work shall be constructed and maintained in the number, manner
and place approved or ordered by the Engineer-in-Charge. The contractor/ contractors
shall vigorously prohibit committing of nuisance at any other place. Cost of all works under
this item shall be covered by the contractor/contractor's tendered rates.

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized
representative with work reports from time to time regarding the contractor / contractors
organization and the progress made by him / them in the execution of the work as per the
contract.

ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If
applicable) only) and other levies, royalty, building and construction workers cess (as
applicable in States), whether local, municipal, provincial or central pertaining to the
contract payable by the bidder/Contractor under the Contract (during the entire period of
contract), or for any other cause as applicable on the last date of submission of Bid, shall
be included in the rates, prices and the total Bid Price submitted by the Bidder. All
investments, operating expenses, incidentals, overheads, lifts, carriages, tools and plants
etc. as may be attendant upon execution and completion of works shall also be included in
the rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission
of Bid and/or any increase over the rate existing on the last date of submission of Bid shall
be reimbursed by the company on production of documentary evidence in support of
payment actually made to the concerned authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along
with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but
excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST
Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST
payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice in
accordance with the provision of relevant GST Act and the rules made thereunder and after
online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is
responsibility of contractor.

However, in case bidder/contractor is GST unregistered bidder/dealer in compliance with
GST rules, the bidder/dealer shall not charge any GST and/or GST Compensation Cess
on bill/invoice. In such case, applicable GST will be deposited by CIL/Subsidiary directly to
concerned authorities.

Input tax credit is to be availed by paying authority as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and
Capital Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor
of goods and services in incorporating the tax invoice issued to CIL/Subsidiary in its



relevant returns under GST, payment of CGST & SGST or IGST, GST (Compensation to
State ) Cess shown in tax invoice to the tax authorities, issue of proper tax invoice or any
other reason whatsoever, the applicable taxes & cess paid based on such Tax invoice
shall be recovered from the current bills or any other dues of the supplier/vendor along with
interest, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and
shall not be subject to variations on any account except to the extent variations allowed as
per the conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc.
and to deal with such amount in terms of the provisions of the Statute or in terms of the
direction of any statutory authority and the company shall only provide with certificate
towards such deduction and shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the
Company under the Coal Act, the contractor will have to produce a royalty clearance
certificate from the District Authorities before full and final payment.

X) The contractor / contractors shall make his / their own arrangement for all materials,
tools, staff and labourer required for the contract, which shall include cost of lead, lift,
loading, unloading, railway freight, recruiting expenses and any other charges for the
completion of the work to entire satisfaction of the company.

xi) The contractor / contractors shall make their own arrangement for carriage of all
materials to the work site at his/their own cost.

xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge,
in writing. Prior permission is required to be taken from the owner for engagement of sub-
contractor in part work/ piece rated work.

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall
be pulled, destroyed or damaged by the contractor/contractors or any of his/their
employees without the prior permission of the company, failing which the cost of such trees
or plants shall be deducted from the contractor/contractors dues at the rate to be decided
by the company. The rates quoted are supposed to include clearance of shrubs and jungles
and removal of such trees up to 150 mm dia., as will be permitted by the Engineer-in-
Charge in writing.

b) Anything of historical or other interest or of significant value unexpectedly discovered on
the site is the property of the employer. The Contractor is to notify the Nodal Officer or his
nominee of such discoveries and carry out the Nodal Officer or his nominee’s instructions
for dealing with him.

xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer
engaged by him/them as per Minimum Wages Act or such other legislation or award of the
minimum wage fixed by the respective State Govt. or Central Govt. as may be in force. The
contractor / contractors shall make necessary payments of the provident fund for the
workmen employed by him for the work as per the laws prevailing under provisions of
CMPF and allied scheme and Miscellaneous Provisions Act, 1948 or Employees Provident
Fund and Miscellaneous Provisions Act 1952 as the case may be.

xv) All accounts shall be maintained properly and the company shall have the right of
access and inspection of all such books of accounts etc., relating to payment of labourer



including payment of provident fund considered necessary and the company may arrange
for witnessing the payment to the labourer by its representatives.

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of
the agreement orby law, indemnify and keep indemnified for the following:

a) The company or any agent or employee of the company against any action, claim or
proceeding

relating to infringement or use of any patent or design right and shall pay any royalties or
other charges which may be payable in respect of any article or material included in the
contract.

However, the amount so paid shall be reimbursed by the company in the event such
infringement has taken place in complying with the specific directions issued by the
company or the use of such article or material was the result of any drawing and/or
specifications issued by the company after submission of tender by the contractor. The
contractor must notify immediately after any claim being made or any action brought against
the company, or any agent or employee of company in respect of any such matter.

b) The company against all claims, damages or compensation under the provisions of
payment of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938,
The Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as
applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts
regulating P.F. or any modification thereof or any other law relating thereto and rules made
there under from time to time, as may be applicable to the contract which may arise out of
or in consequence of the construction or maintenance or performance of the work under
the contract and also against costs, charges and expenses of any suit, action or
proceedings arising out of any accident or injury.

c) The company against all losses and claims for injuries or damages to any third party or
to any property belonging to any third party which may arise out of or in consequence of
the construction or maintenance or performance of the work under the contract and against
all claims/demands proceedings/damages, cost charges and expenses whatsoever in
respect of or in relation thereto.

xvii) The contractor is under obligation to hand over to the company the vacant possession
of the completed building structures failing which the Engineer-in-Charge can impose a levy
upon the contractor upto 5% of the total contract value for the delay in handing over the
vacant possession of the completed works after giving a 15 (fifteen) days notice to the
contractor.

xviii) Insurance - The contractor shall take full responsibility to take all precautions to
prevent loss or damage to the works or part thereof for any reasons whatsoever (except for
reasons which are beyond control of the contractor or act of God, e.g. flood, riots, war,
earthquake, etc.) and shall at his own cost repair and make good the loss/damage to the
work so that on completion, the work shall be in good order and condition and in conformity
with the requirements of the contract and instructions of the Engineer-incharge.

The contractor/contractors shall take following insurance policies during the full contract
period at his own cost:

a). In the case of construction works, without limiting the obligations and responsibilities
under the contract, the contractor shall take insurance policy for the works and for all
materials at site so that the value of the works executed and the materials at site up to date



are sufficiently covered against risk of loss/damage to the extent as permissible under the
law of insurance. The contractor shall arrange insurance in joint names of the company and
the contractor. All premiums and other insurance charges of the said insurance policy shall
be borne by the contractor.

The terms of the insurance policy shall be such that all insurance claims and
compensations payable by the insurers, shall be paid to the Employer and the same shall
be released to the contractor in installments as may be certified by the Engineer-in-charge
for the purpose of rebuilding or replacement or repair of the works and/or goods destroyed
or damaged for which payment was received from the insurers. Policies and certificates for
insurance shall be delivered by the contractor to the EIC for his approval before the starting
date. Alterations to the terms of insurance shall not be made without the approval of EIC.

b). Where any company building or part thereof is used, rented or leased by the contractor
for the purpose of storing or using materials of combustible nature, the contractor shall take
separate insurance policy for the entire building and the policy shall be deposited with the
company.

c) The contractor shall at all times during the tenure of the contract indemnify the company
against all claims, damages or compensation under the provision of the Workmen's
Compensation Act and shall take insurance policy covering all risk, claims, damages, or
compensation payable under the Workmen's Compensation Act or under any other law
relating thereto.

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full
expiry of the contract by timely payment of premiums and it/they shall not be cancelled
without the approval of the company and a provision is made to this effect in all policies,
and similar insurance policies are also taken by his sub-contractors if any. The cost of
premium shall be borne by the contractor and it shall be deemed to have been included in
the tendered rate.

e) In the event of contractor’s failure to effect or to keep in force the insurance referred to
above or any other insurance which the contractor is required to effect under the terms of
the contract, the company may effect and keep in force any such insurance and pay such
premium/premiums as may be necessary for that purpose from time to time and recover
the amount thus paid from any moneys due to the contractor.

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE
OF OVER Rs.50 LAKHS.

xix) Setting Out: The contractor shall be responsible for the contract and proper setting out
of the works and correctness of the position, reduced levels, dimensions and alignment of
all parts of the work including marking out the correct lay out in reference to the permanent
bench mark and reference points. Only one permanent bench mark and basic reference
lines shall be marked and shown to the contractor as basic data.

The contractor shall have all necessary instruments, appliances and labour in connection
therewith. If at any time during the progress of work any error is detected in respect of the
position, levels, dimensions or alignment of any part of the work, the contractor on being
required to do so by the Engineer-in-Charge or his representative shall at the expenses of
the contractor rectify such errors to the satisfaction of Engineer-in-Charge unless such error
is due to incorrect data supplied by the Engineer-in-Charge.

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith
Register and obtain License from the competent authority under the Contract Labour



(Regulation & Abolition)Act 1970,the Contract Labour (Regulation & Abolition) Central
Rules, 1971 and submit certified copies of the same to the Engineer-in-Charge and the
Principal Employer.

xxi) The contractor shall be registered with the concerned State Govt. and the Central Govt.
in respect of Sales Tax Act and the certificate having details of Registration No., period of
validity etc. should be submitted to the Engineer-in-Charge.

xxii) The contractor shall, in connection with works, provide and maintain, at his own cost,
all lights, security guards, fencing when and where necessary as required by the Engineer-
in-Charge for the purpose of protection of the works, materials at site, safety of workmen
and convenience of the public.

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course of
execution of the work during excavation and dismantling etc. shall be the property of the
company and the same may be issued to the contractors, if required for use in the works
at the rates to be fixed by the Engineer-in-Charge.

xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working
areas etc. shall be the contractor's responsibility and is to be carried out at his own cost as
per instructions of EIC. The rates quoted by the contractor shall be deemed to include the
dewatering costs.

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall
submit specifications and drawings showing the proposed temporary work to the Nodal
Officer/Engineer-in-Charge or his nominee, who is to approve them if they comply with the
specifications and drawings.

The contractor shall be responsible for design of Temporary Works.

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the
contractor’s responsibility for design of the Temporary Works.

14. Defects Liability Period:

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work
order, the contractor shall be responsible to make good and remedy at his own expense
the defect/s mentioned hereunder within such period as may be stipulated by the Engineer-
in-Charge in writing:

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 1
Year from the date of issue of Defect Liability certificate / completion certificate.

b) In the case of building works or other works of similar nature any defect in the work
detected by the Engineer-in-Charge within a period of 1 year from the date of issue of
Defect Liability certificate/ completion certificate or before the expiry of one full monsoon
period i.e. June to September whichever is later in point of time.

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying
out the defects by the contractor detected within the defect liability period and if the
contractor fails to adhere to this programme, the Engineer-in-Charge shall be at liberty to
procure proper materials and carry out the rectifications in any manner considered
advisable under the circumstances and the cost of such procurement of materials and
rectification work shall be chargeable to the contractor and recoverable from any of the
pending dues of the contractors.



The defect liability period can be extended by the company on getting request from the
contractor only for valid reasons.

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface
Dressing & any other work of similar nature to be decided by the Engineer-in-Charge.

15. Operating and Maintenance Manual:

If “as built” drawings and/or Operating and Maintenance Manual are required the contractor
shall supply them by the dates as per instruction of the Engineer-in-charge.

If the contractor does not supply the drawings and/or Manual by the dates as stated above,
or they do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his
nominee shall withhold the amount as stated in the agreement.

16. Settlement of Disputes:

It is incumbent upon the contractor to avoid litigation and disputes during the course of
execution. However, if such disputes take place between the contractor and the
department, effort shall be made first to settle the disputes at the company level.

The contractor should make request in writing to the Engineer-in-charge for settlement of
such disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing
which no disputes/ claims of the contractor shall be entertained by the company.

Effort shall be made to resolve the dispute in two stages.

In first stage dispute shall be referred to GM / HoD of the concerned department for the
tenders of HQ and to the Regional Director of the respective Regional Institute of CMPDIL
for the tenders of RIs. If difference still persist the dispute shall be referred to a committee
constituted by the owner. The committee shall have one member of the rank of Director of
the company who shall be chairman of the committee.

If differences still persist, the settlement of the dispute shall be resolved in the following
manner:

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt.
Departments (except Railways, Income Tax, Customs & Excise duties)/ State Public Sector
Enterprises shall be referred by either party for Arbitration to the PMA (Permanent
Machinery of Arbitration) in the department of Public Enterprises.

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought
through Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by
AMENDMENT ACT of 2015).

Settlement of Disputes through Arbitration:

If the parties fail to resolve the disputes/ differences by in house mechanism, then,
depending on the position of the case, either the employer/ owner or the contractor shall
give notice to other party to refer the matter to arbitration instead of directly approaching
Court.

The contractor shall, however, be entitled to invoke arbitration clause only after exhausting
the remedy available under the Clause 40.

iii. In case of parties other than Govt. agencies, the redressal of disputes/ differences shall
be sought through Sole Arbitration as under.



Sole Arbitration:

‘In the event of any question, dispute or difference arising under these terms &
conditions or any condition contained in this contract or interpretation of the terms of, or
in connection with this Contract (except as to any matter the decision of which is
specially provided for by these conditions), the same shall be referred to the sole
arbitration of a person, appointed to be the arbitrator by the Competent Authority of CIL
/ CMD of Subsidiary Company (as the case may be). The award of the arbitrator shall
be final and binding on the parties of this Contract.”

c) Inthe event of the Arbitrator dying, neglecting or refusing to act or resigning or being
unable to act for any reason, or his/her award being set aside by the court for any
reason, it shall be lawful for the Competent Authority of CIL / CMD of Subsidiary
Company (as the case may be) to appoint another arbitrator in place of the outgoing
arbitrator in the manner aforesaid.

d) Itis further a term of this contract that no person other than the person appointed by
the Competent Authority of CIL / CMD of Subsidiary Company (as the case may be)
as aforesaid should act as arbitrator and that, if for any reason that is not possible,
the matter is not to be referred to Arbitration at all.

In case of Govt. agencies, the redressal of disputes/ differences shall be sought through
Sole Arbitration as under.

Sole Arbitration:

“In the event of any dispute or difference relating to the interpretation and application of
the provisions of the contracts, such dispute or difference shall be referred to either
party for Arbitration to the sole Arbitrator in the Department of Public Enterprises to be
nominated by secretary to the Govt. of India in-charge of the Department of Public
Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable to
arbitration under this clause. The award of the Arbitrator shall be binding upon the
parties to the dispute, provided, however, any party aggrieved by such award may take
further reference for setting aside or revision of the award to the Law Secretary.
Department of Legal Affairs, Ministry of Law & Justice / Additional Secretary, when so
authorized by the Law Secretary, whose decision shall bind the parties finally and
conclusively. The Parties to the dispute shall equally the cost of arbitration as intimated
by the Arbitrator”.

Q@@

ADDITIONAL TERMS AND CONDITIONS

The following additional terms and conditions are also acceptable to the company. The
tenderers are requested not to quote any further additional conditions in the tender.

1. Mobilization Advance

i) No mobilization advance is payable for works whose estimated value is less than
Rs.100.00 lakhs.



i) In the case of turnkey work whose estimated value is more than Rs.100 lakhs a maximum
of 10 % of the total contract value of work will be paid as mobilization advance subject to
submission of Bank Guarantee equal to 110% of the advance amount. The mobilization
advance shall be paid in two installments.

iii) In case of other civil works valued more than Rs.100 lakhs mobilization advance will be
paid upto 5% of the contract value subject to submission of Bank Guarantee equal to 110%
of the advance amount. The mobilization advance shall be paid in two installments.

iv) However, such mobilization advance will carry interest on the basis of CIL’s borrowing
rate under cash credit arrangement as varying from time to time.

v) The mobilization advance shall be recovered from the bills of the contractor from the 2nd
running account bill onwards @ 20% of the advance amount paid and full recovery would
be ensured before or with the Final Bill.

vi) The value of Bank Guarantee may be reduced to the extent such advance is recovered
by the company subject to the conditions that the value of Bank Guarantee amount at any
time is more than the recoverable outstanding advance. Bank Guarantee shall be
irrevocable and from a Scheduled- Bank acceptable to the Company.

2. Application of Price Variation Clause.

No escalation shall be payable for the work on any account.

SAFETY CODE.

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can be
done safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for
holding the ladder and if the ladder is used for carrying materials as well suitable footholds



and hand-hold shall be provided on the ladder and the ladder shall be given an inclination
not steeper that ¥4 to 1 ( ¥4 horizontal and 1 vertical).

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have a guard
rail properly attached or bolted, braced and otherwise secured at least 90 cm (3ft) high
above the floor or platform of such scaffolding or staging and extending along the entire
length of the outside and ends thereof with only such opening as may be necessary for the
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from
swaying from the building or structure.

3. Working platforms, gangways and stairways should be so constructed that they should
not sag unduly or unequally, and if the height of the platform or the gangway or the stairway
is more than 3.6 m (12ft) above ground level, they should be closely boarded, should have
adequate width and should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm (3ft).

5. Safety means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 m
(30ft) in length while the width between side rails in rung ladder shall in no case be less
than 20 cm (11 %2”) for ladder upto and including 3 m (10ft) in length. For longer ladders,
this width should be increased at least 74" for additional 30 cm (1ft.) of length. Uniform step
spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to
prevent danger from electrical equipment. No materials on any of the sites or work shall be
so stacked or placed as to cause danger or inconvenience to any person or the public. The
contractor shall provide all necessary fencing and lights to protect the public from accident
and shall be bound to bear the expenses of defence of every suit, action or other
proceedings at law that may be brought by any person for injury sustained owing to neglect
of the above precautions and to pay any damages and cost which may be awarded in any
such suit; action or proceedings to any such person or which may, with the consent of the
contractor, be paid to compensate any claim by any such person.

6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be
supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder
shall extend from bottom of the trench to at least 90 cm (3ft) above the surface of the
ground. The side of the trenches which are 1.5 m (5ft) or more in depth shall be stepped
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of
sides collapsing. The excavated materials shall not be placed within 1.5 m (5ft) of the edges
of the trench or half of the depth of the trench whichever is more. Cutting shall be done
from top to bottom. Under no circumstances, undermining or undercutting shall be done.

7. Demolition : before any demolition work is commenced and also during the progress of
the work,

i. All roads and open areas adjacent to the work site shall either be closed or suitably
protected.



ii. No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so overloaded
with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned:- The following
safety equipment shall invariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

i) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warming signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the
Engineering

Assistant or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2
to 3 hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate
paper which changes colour in the presence of such gases and gives indication of their
presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen
kit.

e) Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of
any kind. Proper warming signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.



g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time up to which a worker
may be allowed to work continuously inside the manhole.

J) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

[) The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in the manhole.

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers ( when
necessary).

They must be supplied with barrier cream for anointing the limbs before working inside the
sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the rung
fixed to manhole well.

o) If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

p) The extents to which these precautions are to be taken depend on individual situation
but the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in
an individual case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the work
of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

a) No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from
dust caused by dry rubbing down and scraping.



e) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

f) Overall shall be worn by working painters during the whole of working period.

g) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

9. When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of the work.

10. Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions:-

i) (@) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

i) Every crane driver or hoisting appliance operator, shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having a
variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) In case of departmental machines, the safe working load shall be notified by the
Electrical

Engineer-in-Charge. As regards contractor’'s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any mach8inery
to site of work and get it verified by the Electrical Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of
the load. Adequate precautions should be taken to reduce to the minimum the risk of any
part of a suspended load becoming accidentally displaced. When workers are employed
on electrical installations which are already energized, insulating mats, wearing apparel,
such as gloves, sleeves and boots as may be necessary should be provided. The worker
should not wear any rings, watches and carry keys or other materials which are good
conductors of electricity.



13. All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while itis in use. Adequate washing facilities should be provided at or near places
of work.

14. These safety provisions should be brought to the notice of all concerned by display on
a notice board at a prominent place at work spot. The person responsible for compliance
of the safety code shall be named therein by the contractor.

15. To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by the
Labour Officer or

Engineer-in-Charge of the department or their representatives.

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt
the contractor from the operations of any other Act or Rule in force in the Republic of India.

TECHNICAL SPECIFICATIONS

Technical Specifications to be followed

Civil Engineering Works

Latest CPWD specification shall be adopted. Presently CPWD specifications 2009 Vol. | &
Il is in vogue which may be followed. These specifications cover all type of Building Works.
The specifications are available as a printed document issued by CPWD and also in soft
copy PDF format in CPD website.

Electrical Engineering Works

Latest CPWD specification shall be adopted. Presently the following are in vogue:

Part No. Description Year Of Issue Year Of Issue
I Internal 2013
1] Lifts And Escalators 2003
\% Wet Riser And Sprinklers System 2006
Vi Heating, Ventilation And Air 2005
Conditioning Works




*Roads And Bridges

Standard specifications issued by ministry of surface transport may be followed. Presently
MORTH

Specifications on roads and bridges 2013 is available. These specifications cover
exhaustively various roads and bridge works. (Applicable for important and major roads.)

*Delete if not applicable.

COMPLIANCE OF LABOUR LAWS

1. Labour

1.1  The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, their payment, housing,
feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing
the staff and the numbers of the several classes of labour from time to time
employed by contractor on the site and such information respecting contractor's
equipment as the Engineer may require.

1.2  The work has to be carried out through regular employees as far as possible and
the Wages thereof are to be made in their bank accounts

2. Compliance with Labour Regulations

2.1  During continuance of the contract, the contractor and his sub contractors shall
abide at all times by all existing labour enactments and rules made thereunder,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law, including rules, regulations, bye laws that may
be passed or notification that may be issued under any labour law in further either
by the State or Central Government or the local authority. Salient features of some



2.2

b)

d)

f)

of the major labour laws that are applicable to construction industry are given
below. The contractor shall be held responsible in case any action is taken against
the Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made thereunder, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for non-observance of the
provisions stipulated in the notifications bye laws/acts/rules/regulations/including
amendments, if any on the part of the contractor, the Engineer/Employer shall
have the right to deduct any money due to the Contractor including his amount of
performance security. The Employer/Engineer shall also have right to recover from
the Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer.

The employees of the contractor and the sub-contractor in no case shall be treated
as the employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENT ENGAGED IN BUILDING AND OTHER CONSTRUCTION /
CIVIL WORKS.

Workmen Compensation Act, 1923 :- The act provides for compensation in case
of injury by accident arising out of and during the course of employment.

Payment of Gratuity Act, 1972 :- Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed 5 years service or more or on death the rate of 15 days' wages for
every completed year of service. The Act is applicable to all establishments
employing 10 or more employees.

Employees PF and Miscellaneous Provisions Act, 1952 :- The Act provides for
monthly contributions by the employer and workers @ 12 % or as applicable. The
benefits payable under the Act are :

i.Pension or family pension on retirement or death as the case may be.
ii.Deposit linked Insurance on the death in harness of the worker.
iii.Payment of PF accumulated on retirement/death etc.

Maternity Benefit Act, 1951 :- The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act, 1970 :- The Act provides for
certain welfare measures to be provided by the contractor to contract labour and in
case the contractor fails to provide, the same are required to be provided by the
Principal Employer by Law. The Principal Employer is required to take Certificate
of Registration and the contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or contractor of Principal
Employer if they employ 20 or more contract labour.

Minimum Wages Act, 1948 :- The Employer is supposed to pay not less that the
Minimum Wages fixed by appropriate Government as per provisions of the Act if



9)

h)

)

K)

the employment is a scheduled employment. Construction of Buildings, Roads,
Runways are scheduled employment.

Payment of Wages Act, 1936 :- It lays as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act, 1979 :- The Act provides for payment of equal wages
for work of equal nature of Male and Female workers and for not making
discrimination against Female employee in the matters of transfers, training and
promotion etc.

Payment of Bonus Act, 1965 :- The Act is applicable to all establishments
employing 20 or more workmen. The Act provides for payments of annual bonus
subject to a minimum of 8.33% of wages and maximum of 20% of wages to
employees drawing Rs. 3500/- per month or less. The bonus to be paid to the
employee getting Rs. 2500/- per month to about upto Rs. 3500/- per month, shall
be worked out by taking wages as Rs. 2500/- per month only. The Act does not
apply to certain establishments. Some of the State Governments are exempted for
five years in certain circumstances. Some of the State Governments have reduced
the employment size from 20 to 10 for the purpose of applicability of the Act.

Industrial Disputes Act, 1947 :- The Act lays down the machinery and procedure
for resolution of Industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees or
closing down the establishment.

Industrial Employment (Standing Orders) Act, 1946 :- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
shown rules governing the conditions of employment by the Employer on matters
provided in the Act and get the same certified by the designated Authority.

Trade Union Act, 1926 :- The Act lays down the procedure for registration of trade
unions of workmen and employees. The Trade Unions registered under the Act
have been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act, 1986 :- The Act prohibits
employment of children below 14 years of age in certain occupations and
processes and provides for regulations of employment of children in all other
occupations and processes. Employment of Child Labour is prohibited in Building
Industry.

Inter-State Migrant Workmen's (Regulation of Employment & Conditions of
Service) Act, 1997 :- The Act is applicable to an establishment which employs 5
or more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another
state). The Inter-State migrant workmen, in an establishment to which this Act
becomes applicable, are required to be provided, certain facilities such as Housing,
Medical-Aid, Travelling expenses from home upto the establishment and back etc.

The Building and Other Construction Workers (Regulation of Employment



P)

and Conditions of Service) Act, 1996 and the Cess Act of 1996 :- All the
establishments who carry on any building or other construction work and employs
10 or more workers are covered under this Act. All such establishments are
required to pay cess at the rate not exceeding 2% of the cost of construction as
may be modified by the Government. The employer of the establishment is
required to provide safety measures at the Building or construction work and other
welfare measures, such as canteens, First-Aid facilities, Ambulance, Housing
accommodation for workers near the work place etc. The Employer to whom the
Act applies has to obtain a registration certificate from the Registering Officer
appointed by the Government.

Factories Act, 1948 :- The Act lays down the procedure for approval at plans before
setting up a factory, health and safety provisions, welfare provisions, working
houses, annual earned leave and rendering information regarding accidents or
dangerous occurrences to designated authorities. It is applicable to premises
employing 10 persons or more with aid of power or 20 or more persons without the
aid of power engaged in manufacturing process.



SECTION-IV

DRAWINGS

The following drawings are for the reference of the bidders only. However, the bidders
have to prepare their own drawings after the inspection of the site.
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