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CORPORATE INDEXNO. U14292JH1975GOI001223_______________           _____________________________   

Ref: CMPDI/RI-IV/EnM/19-20/06/5 kWp Solar/2715-22             Date: 31.10.2019 

e-TENDER NOTICE FOR THE WORK 
 

Work for “Supply, Installation, Commissioning and testing of 5 kWp rooftop, Grid connected, 
Solar Power plant without battery backup at Zila Parisad Prathmik Shala, Bandra Village, Kendra 
– Yensa, Panchayat  Samiti Warora, District – Chandrapur under CSR.” 

  

TENDER NOTICE NO. : 06 of 2019-20  Date: 31.10.2019 

 

Tenders are invited on-line on the websitehttp://coalindiatenders.nic.infrom the eligible bidders having Digital 

Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India 

and which can be traced up to the chain of trust to the Root Certificate of CCA, for the following work. 

Description of work 

Estimated Cost 

of Work (In Rs.) 

(including GST 

Earnest Money 

(In Rs.) 

Cost of 
Tender fee 

Period of 
Completion 

(In days) 

Work for “Supply, Installation, 
Commissioning and testing of 5 
kWp rooftop, Grid connected, 
Solar Power plant without battery 
backup at Zila Parisad Prathmik 
Shala, Bandra Village, Kendra – 
Yensa, Panchayat  Samiti Warora, 
District – Chandrapur under CSR.” 

₹ 283479 /- ₹3600/- NIL 30 Days 

 

2. Time Schedule of Activities: 
Sl. No.  Particulars   Date  Time  

a. Tender e-Publication date 

As per dates given in portal 

https://coalindiatenders.nic.in 

b. Document download start date   

c. Start date for seeking Clarification on-line   

d. Bid Submission start date   

e.  Last date for seeking Clarification on-line  

f. Document download end date   

g.  Bid submission end date   

h. Bid Opening date 

 

Tender Inviting Authority  Contact Person(s)/Tender Dealing Officer(s)  

HOD (E&M) / General Manager (E&M), CMPDI, 
RI - IV, Kasturba Nagar, Jaripatka, Nagpur,  
(Maharashtra) PIN-440014 
Contact no: 0712-2807242, 9421995358. 

B.K.GUPTA, Chief. Manager (E&M), 
Mobile Number:9421995344 
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i. If the due date of opening falls on a holiday, the Tender will be opened on the next working day.  

ii. In case minimum 03 (three) bids are not received within originally stipulated time, the Bid Submission End Date 

will be extended initially for 02 (two) days and if still less than 03 bids are received, the Bid Submission End Date 

will be extended by another 05 (five) days automatically by the system.    

iii. There will be no physical / manual sale of the Tender Document. 

iv. There is no tender fee and the bidders can download the Tender Document free of cost. 

v. Bidders are advised to download the complete set of the Tender Document, including the tender details. 

 

3. Deposit of Bid Security/ Earnest Money Deposit (EMD): 
The bidder will have to make the payment of EMD through ONLINE mode only.   

NOTE: The Earnest Money/ Bid Security should be 1.25% of the annualized estimated cost / estimated cost 

whichever is less, rounded up to next hundred rupees subject to maximum of ₹ 50 lakhs. This shall be 

deposited in the manner as described. 

a. For Domestic Bidders: 

In Online mode the bidder can make payment of EMD either through net banking from designated Bank/s 

or through NEFT/ RTGS from any scheduled Bank. In case of payment through net-banking, the money will 

be immediately transferred to CMPDIL’s designated Account.  

In case of payment through NEFT/RTGS the bidder will have to make payment as per the Challan 

generated by system on e-Procurement portal and will have to furnish online the UTR Numbers before 

submission of bid. Bidder will be allowed to submit his / her bid only when the EMD is successfully 

received in CMPDIL’s account and the information flows from Bank to e-Procurement system.   

The Earnest Money/ Bid Security of the unsuccessful bidder will be refunded and will not bear any 

interest.  

NOTE:   

The process of submission of EMD should be initiated preferably at least 24 hours before End Date and 

Time of Bid Submission to avoid any system related problems or issues in the payment gateway.  

Clarification: No exemption of EMD for any bidder. However, in the online portal if option of exemption of 

EMD is mentioned as YES, then it is only to facilitate the bidder to upload detail of EMD in case of foreign 

currency.  

While submitting the tender on-line the foreign bidder should upload a document (.pdf file) clearly 

specifying the transaction reference number / documentary evidence showing such remittance, in the 

space provided against ‘Upload EMD exemption document’ which should be digitally signed before moving 

on to the Next Page. 

4. Availability of Tender Documents: 
Detailed Tender Notice & Tender Documents including terms and conditions of works shall be available on e-

tendering portal https://coalindiatenders.nic.in and Tender Notice shall be available at websites 

www.cmpdi.co.in. & http://eprocure.gov.in/cppp or www.publishtender.gov.in . The Tender document can be 

downloaded by any prospective bidder from the e-Procurement portal free of cost. The download of tender 

document may start immediately after e-Publication of NIT and shall continue till the last date and time of bid 

submission. 

 

5. Clarification of Bid: 
The bidder may seek clarification on-line within the specified period. However, the management will clarify, as 

far as possible, only the relevant queries. 

 

http://www.cmpdi.co.in/
http://eprocure.gov.in/cppp


 

5 
 

6. User Portal Agreement: 
The bidders have to accept unconditionally the online user portal agreement which contains the acceptance of 

all the Terms and Conditions of NIT including ‘General Terms & Conditions’ and ‘Special Terms & Conditions’ 

and other conditions, if any, along with on-line undertaking in support of the authenticity of the declarations 

regarding the facts, figures, information and documents furnished by the Bidder on-line through 

https://coalindiatenders.nic.in in order to become an eligible bidder. No conditional bid shall be accepted. 

 

7. Eligible Bidders: 
In order to submit the bid, the bidders have to get themselves registered online on e-Procurement portal of 

CIL (https://coalindiatenders.nic.in) with valid Digital Signature Certificate (DSC). The bidders should have a 

Digital Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority 

(CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate of CCA. The 

invitation for bid is open to all bidders including an individual, proprietorship firm, partnership firm, company 

registered under company’s act having eligibility to participate as per eligibility criteria stipulated in Clause No: 

9 of the NIT. 

 

8 Eligibility Criteria 

 

8.1 MNRE / NABL TEST REPORTS: 

The intending bidder must have test report /certificates from MNRE or NABL ACCREDITED test laboratories 

for the Solar Panel / Solar PV panel to be supplied. 

In respect of the above eligibility criteria the bidders are required to furnish the following information on-line:   

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT): 

Copies of test report /certificates from MNRE or NABL ACCREDITED test laboratories for the Solar Panel / Solar 

PV panel to be supplied. 

Technical evaluation by the System:  

The system will evaluate “Yes” as eligible and “No” as not eligible. 

Note:  In case the bidder is a Joint Venture, at least one partner of JV should possess the valid 

8.2 Work Experience: 
 

The Intending bidder must have in its name or proportionate share as a member of Joint Venture experience of 

having successfully completed similar works, as a prime contractor, during last 7 (seven) years ending last day of 

month previous to the one in which bid applications are invited (i.e. eligibility period) should be any of the 

following:-   

i. Three similar completed works each costing not less than the amount equal to 40% of the estimated cost 

put to tender.                 

Or   

ii. Two similar completed works each costing not less than the amount equal to 50% of the estimated cost 

put to tender.    

Or     
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iii. One similar completed work costing not less than the amount equal to 80% of the estimated cost put  

to tender.  

 

In case the bidder is not a prime contractor but a sub-contractor, the bidder’s experience as sub- contractor 

will be taken into account, against suitable document, that the contract in support of qualification is a 

subcontract in compliance  with  the  provision  of  such  sub-contract  in  the  original  contract  awarded  to 

the  prime contractor). The document may be issued by the Owner/ Govt. department on behalf of the Owner.  

The work experience of only those works shall be considered for evaluation purpose, which are completed on 

or before the last day of the month previous to one in which e-Tender has been invited (date should be 
mentioned). The experience of incomplete/ ongoing works as on the last date of eligibility period will not be 

considered for evaluation. If the referred work includes construction as well as maintenance after 
construction, the experience of such work may be considered as acceptable, if the construction part is 

completed on last day of eligibility period, even if, maintenance work is going on, and the certificate issued 
clearly stipulates the same.    

 

While considering the value of completed works, the full value of completed works will be considered whether 

or not the date of commencement is within the said 7 (seven) years period.   

 

The cost of previous completed works shall be given a weightage to bring them at current price level by adding 

5% for each completed year (total number of days/365 considering 365 days per year).This weightage will be 

applicable after the end date of experience (date of completion of work) before the last day of month previous 

to one in which e- tender has been invited.   

 

In case the bidder is not a prime contractor but a sub-contractor, the bidder experience as sub-contractor will 

be taken into account, against suitable document that the contract in support of qualification is a sub contract 

in compliance with the provision of sub contracts in the original contract awarded to a prime contractor. The 

documents may be issued by owner/ Govt. Department on behalf of the owner.  

 
The definition of similar work shall be as follows:   
“Supply & commissioning of Grid connected Solar Panel or Solar PV panel or Solar PV power 
plant system with or without battery backup of capacity 5 KWp or above.”    

Note: The work completion certificate submitted against Clause No. 8.1 and 9.8 in respect of 
composite work should clearly indicate the value of the similar work executed under the contract. 

In respect of the above eligibility criteria the bidders are required to furnish the following information on-
line: 

i. Start date & End date of each qualifying experience (similar work).  

ii. Work Order Number / Agreement Number of each experience.  

iii. Name and address of Employer/ Issuing authority for such Work Order for each experience certificate.  

iv. Percentage (%) share of each experience (100% in case of an individual/ Proprietorship firm or a partner in 

a partnership firm and the actual percentage (%) of share in case of a Joint-Venture/Consortium).   

v. Executed Value of Work against each experience.  

vi. Confirmation in the form of Yes/No regarding submission of similar work experience as defined in the NIT.   

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT):  

For work experience bidders required to submit copy of the Work Order along with Satisfactory Work 
Completion Certificate issued by the employer against the Experience of similar work containing all the 
information as sought on-line. BOQ may be sought during clarification or along with deficient documents 
 

 
Technical evaluation by the System:  
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i. The system shall calculate the period of 7 years backwards starting from the last day of month previous to 

the e-Publication date of NIT.   

ii. The system shall check the End date of each experience (The system shall not allow more than 3 entries 

for experience) and accept it as a qualifying experience if the end date of experience falls within the 7 

years computed by the system. 

iii. The system shall calculate the value of each qualifying experience by multiplying the value with the % 

share of experience and adding 5% for each completed year (total No. of days/365) after the end date of 

experience of work till the last date of month previous to one in which the NIT has been published on e-

Procurement portal.  

iv. The system shall check the experience with highest value whether it exceeds 80% of ECV. In case it does 

not, it shall check the top 2 experiences whether each of them is greater than 50% of ECV. In case, it still 

does not, the system shall check all 3 qualifying experiences whether each of them exceeds 40% of ECV. 

The system shall regard the bidder as 'Eligible' if it meets any of the aforementioned criteria or else it shall 

consider the bidder as 'Ineligible'.  

v. The weightage of 5% every year will be on simple rate and will not be compounded on yearly basis for the 

purpose of calculating the value of each qualifying experience.   

vi. The work experience of the bidder for those works only shall be considered for evaluation purposes, 

which are completed before the last date of month previous to one in which NIT has been published on e-

Procurement portal.  Hence, the works which are incomplete/ongoing, as on the last date of month 

previous to one in which NIT has been published on e-Procurement portal, shall not be considered against 

eligibility.   

vii. In case the work is started prior to the eligibility period of 7 years (counted backwards starting from the 

last day of month previous to the e-Publication date of NIT) and completed within the said eligibility 

period of 7 years, then the full value of work shall be considered against eligibility.   

viii. In case the experience has been earned by the bidder as an individual or proprietor of a proprietorship 

firm or partner of a partnership firm, then 100% value of the experience will be considered against 

eligibility. But if the experience has been earned by the bidder as a partner in a Joint Venture firm then the 

proportionate value of experience in proportion to the actual share of bidder in that Joint Venture will be 

considered against eligibility. 

 

8.3 Financial-Turnover: 
Average annual financial turnover during the last 03 (three) years, ending 31st March of previous financial year 

should be at least 30% of the estimated cost put to tender.   

(The “Previous Financial Year” shall be computed with respect to the e-Publication date of NIT). 

 
In respect of the above eligibility criteria the bidders are required to furnish the following information on-

line:  
i. Annual turnover of each of the last 3 years ending 31st March of the previous financial year.  

ii. Name of the Chartered Accountant issuing the Profit and Loss A/c or the Turnover 

certificate.  

iii. Membership Number of the CA  

iii. In case the bidder is a Joint Venture, the turnover of the individual partners of the JV will be added 

together for each financial year and is to be furnished as the turnover of the bidder for that particular 

financial year 

 

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT): 
The intending bidder must submit Turnover Certificate from Practicing Chartered Accountant of India 

containing information as furnished by bidder on-line.  
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Technical evaluation by the System:  

i. The system will calculate the 30 % of the estimated value (ECV) as the required average turnover of the 

bidder.  

ii. The system will calculate the average of the financial turnover of 3 years furnished by the bidder by adding 

5% for each completed year (total number of days/365) after the end of respective Financial Year ( i.e. 31st 

March) till the last day of month previous to one in which e-Tender has been invited.  

iii. The average shall be compared with the minimum requirement to ascertain the eligibility status of the 

bidder.  

iv. If any bidder does not submit the Turnover value for any of the 3 years, the system will not disqualify him 

and instead shall consider all 3 years for computing the average by assuming a value of ‘zero’ for the year 

for which no information is  given by bidder. 

 

8.4Permanent Account Number (PAN): 
The bidder should possess Permanent Account Number (PAN) issued by Income Tax Department, Govt. of  

India.  

In respect of the above eligibility criteria the bidders are required to furnish the following information on-
line:   

Confirmation in the form of Yes / No regarding possessing of Permanent Account Number (PAN) issued by 

Income Tax Department, Govt. of India.   

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT): 
Photocopy of the PAN Card issued by Income Tax Department, Govt. of India OR the Tax Residency Certificate 

of the respective country as the case may be.  

Technical evaluation by the System:  
The system will evaluate “Yes” as eligible and “No” as not eligible. 

 

8.5 Goods and Service Tax (Not Applicable for Exempted 
Goods/Services): 
The bidder should be either   

i. GST Registered Bidder (but not under Composition Scheme) 

OR   

ii. GST unregistered Bidder 

Registration: 

The bidder is liable to be registered under GST unless they are specifically exempt from registration under 

specific notification / circular / section / rule issued by statutory authorities.  

The bidder claiming exemption in this respect shall submit supporting documents as well as certificate from 

Practicing CA/CMA/CS to the effect that Bidder is fulfilling all the conditions prescribed in notification to make 

him exempt from registration.  

For Example: If the bidder is exempt from Registration under CGST ACT, 2017 due to his aggregate turnover in 

the relevant financial year being less than 20/10 lakhs or as per the turnover limit of Govt. then bidder shall 

submit the copy of Notification along Certificate from Practicing CA/CMA/CS to the effect that Aggregate 

turnover from his all business operation during the relevant financial year is less than 20/10 Lakhsor as per the 

turn over limit of Govt.  and hence he is exempt from Registration under GST Act, 2017.  

The expression “aggregate turnover” shall include all supplies made by the taxable person, whether on his own 

account or made on behalf of all his principal. 
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In respect of the above eligibility criteria the bidders are required to furnish the following information on-

line:   

i. Confirmation in the form of Yes/No regarding possessing of required document as enlisted in NIT with 

respect to GST status of the bidder.  

ii. Status of the bidder in the BOQ excel sheet being uploaded by the bidder during bid submission.   

 
Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT): 
The scanned copy of documents regarding status w.r.t GST to be uploaded by bidders in support of 

information/ declaration furnished online by the bidder in the BOQ sheet against Eligibility Criteria.  

I. Status: GST registered Bidder (but not under Composition Scheme): 

Document:   GST Registration Certificate (i.e. GST identification Number) issued by appropriate authority 

of India 

II. Status: GST unregistered bidder:   

Document:  A Certificate from a practicing Chartered Accountant having membership number with 

Institute of Chartered Accountants of India certifying that the bidder is GST unregistered 

bidder in compliance with the relevant GST rules of India. 

Note: 
1. If Turnover of bidder exceeds exemption limit, the bidder must have GST registration as per GST Act and 

Rules. 
 

Technical evaluation by the System of tender and L-1 status:  

a) The evaluation of tender shall be done based on cost to company. The cost to company shall be ascertained 

by reducing the total Value  (including  taxes and duties) quoted by the bidder by the amount of CGST & 

SGST  or IGST, GST (Compensation to state) cess eligible for input tax credit. The L1 shall be decided based 

on cost to company ascertained in manner suggested above.   

Where the bidder is an unregistered one i.e. (exempt from registration under GST) supplying taxable 

goods/service causing CMPDIL liable to deposit tax under reverse charge, the CGST & SGST or IGST and GST 

(Compensation to state) cess, as applicable and payable by CMPDIL  under reverse charge, shall be added 

to cost while ascertaining the landed price. However, in this case also The L1 shall be decided based on cost 

to company ascertained  after deducting the CGST & SGST or IGST and GST (Compensation to state) cess 

amount eligible for input tax credit, if any, from the total value including tax arrived as above.  

b) The rate quoted by the bidder shall be exclusive of CGST, SGST, IGST and GST (Compensation to state tax) 

cess and it should be strictly as per the format of BOQ.  Item wise each element of cost shall be indicated in 

respective column specifically provided for that. Item wise rate of CGST & SGST or IGST and GST 

(Compensation to state tax) Cess, applicable at the time of bidding, shall be indicated by the bidder in 

respective column of the BOQ. If the bidder has opted for composition levy, no tax under GST shall be 

charged by him.  

c) The Tax Invoice raised by the bidder must be in compliance of relevant GST Acts, rules & notifications made 

thereunder and should bear the GSTIN number for the supply to CMPDIL Regional Institute-IV at 

Maharashtra state as given below:   

State  Unit / HQ  City  GSTIN  
(Provisional ID)  

Maharashtra  RI-IV  Nagpur  27AAACC7475N1Z4  

 
The rate and amount of CGST, SGST, IGST, and GST (Compensation to state) Cess, related to supply of 

goods, shall be shown separately in tax invoice. In case the bidder has opted for composition levy, the Bill 

of Supply shall be raised by him in compliance of relevant GST Acts, rules & notifications made thereunder.  

d) Bill form given at Appendix -12 of Manual for Civil Engineering Works - 2015 (Part I) shall form an part to 

the tax invoice raised by the supplier in compliance of relevant GST Acts, rules & notifications made 

thereunder.   



 

10 
 

e) The CGST & SGST, IGST and GST (Compensation to state tax), as applicable at the time of supply,  shall be 

paid extra against submission of proper Tax invoice, as referred above, by the bidder  so that CMPDIL could 

be able to avail Input tax credit of such CGST, GST, IGST,  GST (compensation to state cess) reflected in the   

invoice.  

f) If  CMPDIL fails to claim Input Tax Credit (ITC)  on eligible Inputs and Capital Goods or the ITC claimed is 

disallowed due to failure on the part of bidder of goods and services in incorporating the tax invoice issued 

to CMPDIL in its relevant returns under GST, payment of CGST & SGST or IGST, GST (Compensation to State 

) Cess shown in tax invoice to the tax authorities, issue of proper tax invoice or any other reason 

whatsoever, the applicable taxes &cess paid based on such Tax invoice shall be recovered from the current 

bills or any other dues of the bidder.   

g) The amount of CGST & SGST or IGST and GST Cess, as indicated in the Tax Invoice shall be paid only when 

they appear in GSTR 2A of CMPDIL and the bidder has filed the valid return in accordance with the 

provisions of the GST Act and the rules made there under.  

h) In the event of any additional tax liability accruing on the bidder of goods and / or services due to 

classification issue or for any other reason, the liability of CMPDIL shall be restricted to the amount of GST 

charged on the original tax invoice issued by the bidder.  

NOTE: Tax Invoice should be raised exactly as per the GST rate declared by the bidder in the BOQ sheet 

while submitting Price Bid.  

i) In addition to above, if any other tax/duties are levied over supply of such goods or services in future, it 

shall be paid extra.  

j) E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be arranged 

by the bidder. However, the e-way bill will be arranged by CMPDIL if the bidder/Vendor is unregistered one 

or if provisions of the relevant Act and the rules made there under specifically states that the e-way bill is 

required to be issued by recipient of goods.)  

k) TDS: The TDS, if applicable, shall be made at applicable rate from the payment made or credited to the 

bidder. 

l) Evidence in support of import goods: In case of supply of imported goods as per terms of supply order the 

supplier shall provide the following documents as evidence in support of import goods. 

i. A certificate from their auditor to the effect that they have paid Rs……… as custom duty against the 

import of goods under supplier order…….. and that refund of custom duty, if any shall be passed on to 

the buyer. 

ii. Self attested copy of Principal’s invoice/ packing list. 

iii. Self attested copy of bill of lading/Airway bill. 

iv. Self attested copy of bill of entry. 

v. Certificate of origin. 

 

The supplier shall provide clear linkage of items as per order with documents furnished under clause (ii).(iii) 

and (iv). 

 

8.6 Undertaking for Electrical  License: (For Electrical work) 
 

Supervision of Electrical works by a person having a valid Electrical License issued by Electrical 

Licensing Board/Authority of Maharashtra state or any other State Govt. /UT of India 

 

In respect of the above eligibility criteria the bidders are required to furnish the following 

information on-line:   

 
Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT): 
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Confirmation regarding execution of electrical works under Supervision of a person having a valid Electrical 

License issued by Electrical Licensing Board/Authority of Maharashtra state or any other State Govt. /UT of 

India. 

 

Note:  In case the bidder is a Joint Venture, at least one partner of JV should possess the valid 

 

 

 

8.7 Digital Signature Certificate (DSC):  
If the bidder himself is the DSC holder bidding on-line, then no document is required. However, if the DSC 

holder is bidding online on behalf of the bidder, then the Power of Attorney or any sort of legally acceptable 

document for the authority to bid on behalf of the bidder is required.  

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT):  

If the bidder himself is the DSC holder bidding on-line then no document is required.  

However If the DSC holder is bidding online on behalf of the bidder then the Power of Attorney or any sort of 

legally acceptable document for the authority to bid on behalf of the bidder 

 

8.8 Undertaking:  
A commitment is to be uploaded in the form of UNDERTAKING on Bidder’s letter head as per the format given 

in the bid document (Annexure-A2).  

Undertaking is about the genuineness of information furnished online, authenticity of scanned copy of 

documents uploaded and about other commitments. 

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT)  

A commitment is to be uploaded in the form of UNDERTAKING on Bidder’s letter head as per the format given 

in the bid document (Annexure-A2).  

Undertaking is about the genuineness of information furnished online, authenticity of scanned copy of 

documents uploaded and about other commitments.  

 

8.9 Legal Status of the bidder:  
Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT)  

Any one of the following documents:  

1. Affidavit or any other document to prove proprietorship/ Individual status of the bidder.  

2. Partnership deed containing name of partners  

3. Memorandum & Article of Association with certificate of incorporation containing name of bidder.  

4. Joint Venture Agreement containing name of partners and lead partner, power of attorney to the lead 

partner and share of each partner.  

(The partnership firm / JV / Consortium is required to submit written consent of all the partners to Arbitration 

clause. 

 

8.10) The bidders must submit the EMD / Bid security along with 

the bid as per the method described in Clause No.3. 

9 Submission of Bid: 

9.1 EMD:  
The bidder will have an option for submitting EMD through ONLINE mode only (in INR). 
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9.2 Online Registration: 
In order to submit the Bid, the bidders have to get themselves registered online on the e-Procurement portal of CIL 

(https://coalindiatenders.nic.in) with valid Digital Signature Certificate (DSC) issued from any agency authorized by 

Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root 

Certificate of CCA. The online Registration of the Bidders on the portal will be free of cost and one time activity only. 

The registration should be in the name of bidder, whereas DSC holder may be either bidder himself or his duly 

authorized person. All the bids are to be submitted online and on the website https://coalindiatenders.nic.in .No bid 

shall be accepted offline. 

 

9.3 User Portal Agreement: 
The bidders have to accept unconditionally the online user portal agreement which contains the acceptance of all the 

Terms and Conditions of NIT including General and Special Terms & Conditions and other conditions, if any, along with 

on-line undertaking in support of the authenticity of the declarations regarding the facts, figures, information and 

documents furnished by the Bidder on-line in order to become an eligible bidder. No conditional bid shall be accepted. 

9.4 System Requirement:  
It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and internet-

connectivity at bidder’s premises to access the e-tender website. Under any circumstances, CMPDIL shall not be liable 

to the bidders for any direct/indirect loss or damages incurred by them arising out of incorrect use of the e-tender 

system or internet connectivity failures. 

 
9.5 In the undertaking given by bidder online, there will be provision for penal action, if any information/ declaration 

furnished online by the bidder against eligibility criteria is found to be wrong at any stage which changes the 
eligibility status of the bidder. 

 
9.6 The information will be provided by the bidder by filling up relevant data through a form in an objective and 

structured manner. The software will use the information provided by the bidders to evaluate the technical bid 
automatically. 

 
9.7 The bidder should strictly comply with following instructions: 

 

i. The bidders are requested to submit offers online giving reference to this tender notice number and date 

containing offers in two parts in the links Cover-I, OID and Cover-II.  

ii. Two parts of the bid should contain the details as follows: 

 

Part-I / Cover-I and OID: 

i) Letter of bid    

ii) Details of Earnest Money 

iii) Information on Eligibility/ Qualifying criteria as detailed under Clause No.8 including necessary 

scanned documents as elaborated there.   

Part II / Cover-II: 

i) Prices only in the Excel format as indicated in the Bid document. 
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9.8 Confirmatory Documents: 
All the confirmatory documents as enlisted in the NIT in support of online information furnished by the bidder 

are to be uploaded in Cover-I & OID (if asked) by the bidder while submitting the bid online.   

All the bidders are to submit the information in objective manner confirmed by the uploaded documents. The 

documents related to the furnished online information, based on which the auto evaluation takes place will be 

considered. If the bidder uploads any other document, it will be given no cognizance.  

 

The scanned copy of following documents will be submitted by the bidder online while submitting bid under 

Cover-I (Part-I). 

 

 

 

Sl. 
No 

Documents  related  to 
Eligibility Criteria 

Scanned copy of documents to be uploaded by bidder in support of 

information/ declaration furnished online by the bidder against 

Eligibility Criteria as Confirmatory Documents. 

1. Letter of Bid (LoB) 
Letter of Bid (LoB) on the bidder’s letter head, in prescribed format 

(Annexure- A1). 

2 
Earnest Money Deposit  
(Ref. Clause No. 3 of NIT)  Refer Clause No. 3 of NIT.  

3 
MNRE / NABL TEST REPORTS: 
(Ref. Clause No. 8.1 of NIT) 

Copies of test report /certificates from MNRE or NABL ACCREDITED 

test laboratories for the Solar Panel or Solar PV panel to be supplied. 

4 
Work Experience  
(Ref. Clause No. 8.2 of NIT)  

Bidders are required to submit the copy of the Work Order along with 

Satisfactory Work Completion Certificate issued by the employer 

against the Experience of “similar work” containing all the information 

as sought on-line. In case of Sub-contractor suitable document as per 

provision of eligibility, if applicable.   

Work order, BOQ and/or TDS may be sought during clarification or 

along with deficient documents. 

5 
Undertaking for Electrical  
License: (For Electrical work) 
(Ref. Clause No. 8.6 of NIT) 

Undertaking regarding execution of electrical works under Supervision 

of Electrical works by a person having a valid Electrical License issued 

by Electrical Licensing Board/Authority of Maharashtra state or any 

other State Govt. /UT of India 

6 
Financial Turnover  
(Ref. Clause No. 8.3 of NIT)  

Financial Turnover certificate for last 3 (three) financial years issued by 

a Practicing Chartered Accountant having a membership number with 

Institute of Chartered Accountants of India. 

7 
Authorization  for Digital  
Signature Certificate  

1. If the bidder himself is the DSC holder bidding on-line then no 

document is required.  However  

2. If the DSC holder is bidding online on behalf of the bidder then the 

Power of Attorney or any sort of legally acceptable document for 

the authority to bid on behalf of the bidder  

8 Undertaking  

A commitment is to be uploaded in the form of UNDERTAKING on 

Bidder’s letter head as per the format given in the bid document 

(Annexure-A2). 

Undertaking is about the genuineness of information furnished online, 

authenticity of scanned copy of documents uploaded and about other 

commitments.  
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9 Legal Status of the bidder  Any one of the following documents:   

  
1. Affidavit or any other document to prove proprietorship/ Individual 

status of the bidder.   

 

 2. Partnership deed containing name of partners. 
3. Memorandum& Article of Association with certificate of 

incorporation containing name of bidder. 

10 
Permanent Account Number  
(PAN)   

Copy of PAN card issued by Income Tax Department, Govt. of  
India. 

11 

Goods and Service Tax (Not 
Applicable for Exempted  
Services)   
(Ref. Clause No. 8.5 of NIT)  

The following documents establishing the status of bidder w.r.t.  GST 

as declared by Bidder in the BOQ sheet:  

a) Status: GST registered Bidder (but not under Composition 
Scheme) -   
Document: GST Registration Certificate (i.e. GST identification 
Number) issued by appropriate authority of India.    

b) Status: GST unregistered bidder / Dealer -   
Document: A Certificate from a practicing Chartered Accountant 
having membership number with Institute of Chartered 

Accountants of India certifying that the bidder is GST unregistered 
bidder in compliance with the relevant GST rules of India. 
If Turnover of bidder exceeds exemption limit, the bidder must 
have GST registration as per GST Act and Rules. 
 

12 
Mandate Form for Electronic 

Fund Transfer.  

Confirmation in form of Yes/No. Copy of Mandate form duly filled in 

as per Performa. (As perAnnexure-A3).  

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/ other 

relevant documents to support the information/declaration furnished by bidder online against eligibility 

criteria may also be attached by the bidder in the same file to be uploaded against respective eligibility 

criteria.  

 
 

9.9 Letter of Bid: 
The format of Letter of Bid (as given ‘ANNEXURE-A1’) will be downloaded by the bidder and will be printed/ typed on 

his letter head. This document will be signed by the bidder or any authorized person of bidder or a DSC holder,  bidding 

online with authorization from the bidder and scanned copy of the same will be uploaded during bid submission in 

cover-I. This will be the covering letter of the bidder for his submitted bid. The content of the “Letter of Bid” uploaded 

by the bidder must be the same as per the format downloaded from website and it should not contain any other 

information, which contradicts the content and spirit of the original format of LOB.   

The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not require any physical 

signature. However, if the Letter of Bid (LOB) bears the physical signature in addition to the digital signature of DSC 

holder, it will be accepted without questioning the identity of person signing the Letter of Bid. 

 

9.10 Price- Bid/ Cover-II/ Part-II: 
The Price bid containing the Bill of Quantity will be in .xls format (password protected) and will be uploaded during 

tender creation. This will be downloaded by the bidder and he will quote the rates for all items on this Excel file. 

Thereafter, the bidder will upload the same Excel file during bid submission in Cover-II. The Price bid will be in Item 
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Rate or Percentage Rate BOQ format and the bidder will have to quote for all the tendered items and the L-1 will be 

decided on overall quoted value (i.e. Cost to Company). The Price-bids of the tenderers will have no condition. The 

Price Bid which is incomplete and not submitted as per instruction given above will be rejected. Any 

alteration/modification in the Excel format may lead to rejection of bid.  

The L-1 bidder will be decided based on cost to the Company.  

 

Prior to quoting the rates in the BOQ file, the bidder will select the appropriate Goods and Service tax (GST), status 

from the following list given in the BOQ: 

 

I). GST Registered Bidder OR 

II) GST Unregistered Bidder OR 

The Price bid file will be digitally signed and uploaded by the bidder in Part-II / Cover-II. 

 

10. SYSTEM FOR DECISION OF L-1:   
The L1 bidder will be decided based on Overall Quoted Value (i.e. Cost to the Company). The system for decision of L-1 

bidder will be as follows: 

 

Case – 1: Works / Services for which INPUT TAX CREDIT is not available to the Company.  
The overall bid price (Cost to Company) will be rates quoted by the bidder plus applicable rate of GST (Goods & Service 

Tax). The ranking of the Bidders will be decided based on ‘Cost to Company’ price. The lowest cost to company price 

will be ranked as L-1, the next higher price as L-2 and so on calculated by the system.   

 
Case – 2: Works / Services for which INPUT TAX CREDIT is available to the Company.  

The overall bid price (Cost to Company) will be rates quoted by the bidder only; GST (Goods & Service Tax) will not be 

added in this case. The ranking of the Bidders will be decided based on ‘Cost to Company’ price. The lowest cost to 

company price will be ranked as L-1, the next higher price as L-2 and so on calculated by the system.   

 

Contract Value: 

The Contract Value will be the value of the ‘Rates quoted by bidder plus amount of GST. The liability of payment of GST 

by the contractor registered under GST will lie with the contractor. The payment of GST would be made to the 

contractor only on submission of Bill / Invoice in accordance with the provision of GST Rules. In case of unregistered 

bidder, the applicable GST will be paid by CMPDIL directly to the concerned Tax Authority. 

 

The Price-bids/BOQ of the tenderers shall have no condition. The Price Bid which is incomplete and not submitted as 

per instruction given above will be rejected. 

 

11. Bid Submission: 
All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid shall be accepted off-line 

unless otherwise specified. 

 

 

12. Auto Extension of Critical Date: 
 

If number of bids received online is found to be less than 03 (three) on End Date of bid submission, then the following 

critical dates of the Tender will be automatically extended initially for a period of 02 (two) days; and, if the number of 

bids still remains less than 03 (three), then for another 05 (five) days: 
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i. Last date of submission of Bid.  

ii. Last date of receipt of EMD.  
iii. Date of Opening of Tender.  

 

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-Procurement Portal 

then the same is to be rescheduled to the next working day. 

This extension will be also applicable in case of receipt of zero bid. 

 

13.  Tender Status: 
 
It will be the bidder’s responsibility to check the status of their Bid online regularly, after the opening of bid till 
award of contract. Additionally, information shall also be sent by system generated e-mail and SMS at nodal 
points (Date of bid opening, Requisition for Clarification on Confirmatory document from L-1 bidder, award of 
work etc.). No separate communication will be required in this regard. Non-receipt of e-mail and SMS will not 
be accepted as a reason of non-submission of Confirmatory documents within prescribed time. This will be 
specifically mentioned in the NIT. The Tender Status will be in public domain and anyone visiting the site can 
view it by identifying the tender. 
 
It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and Internet 
connectivity at bidder’s premises to access the e-tender portal. Under any circumstance, CMPDIL shall not be 
liable to the bidders for any direct/indirect loss or damages incurred by them arising out of incorrect use of 
thee-tender system or Internet connectivity failures. 
 

14. Opening And Evaluation Of Tender: 
 

14.1 Opening of Bid: 
 
Tenders [Cover-I (Technical-bid) and Cover-II (Price-bid)] will be decrypted and opened online by the Bid 
Openers with their Digital Signature Certificate (DSC) on the pre-scheduled date & time of tender opening. 
The bidder can view bid opening remotely on their personalized dash board under “Bid Opening (Live)” link. 
 

14.2 Automatic Evaluation (Technical): 
 
The e-Procurement/tender system will evaluate the Technical bids automatically on the basis of relevant data 
provided by the bidder, while submitting the bid online. If the parameters furnished by bidder online, in an 
objective and structured manner, does not confirm to the required eligibility criteria as specified in the NIT, 
the bid will be automatically rejected by the system and the Price-bid of such bidders shall not be opened by 
the system. 
 
The e-Procurement System will evaluate the Technical bids automatically on the basis of relevant data 
provided by bidder through a form in an objective and structured manner while submitting bid. If the 
parameter given by bidder in objective and structured manner does not confirm to required eligibility criteria 
as specified in the tender document then the bid will be automatically rejected by the system. The system will 
automatically upload the technical opening summary and technical evaluation summary which will be visible 
in the site once the Bid. 
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Openers allow the system to “Disclose Bidder Information” after completion of Reverse Auction. Acceptance 
of Bidder in a general format of online declaration will be recognized and accepted as the certification 
regarding authenticity of all the information and documents furnished by them online and acceptance of all 
terms and conditions of the bid document, since such acceptance by Bidder with Digital Signature Certificate 
is legally tenable. After decryption and opening of bids, the system will show the lowest price (cost to 
Company) quoted by L-1bidder without disclosing the identity of any bidder and the total number of bids 
received/opened. 

 

14.3 Evaluation of Tender (by Evaluator): 
 

i) Bid evaluation shall be done after taking into consideration overall quoted price by the bidder and effect 

of Goods and Services Tax (GST), GST Compensation Cess etc. as applicable. L-1 will be decided on the 

basis of Cost to Company. 

ii) After completion of process, the documents submitted by L-1 bidder in Cover-I will be downloaded by 

the Evaluator and shall be put up to the Tender Committee. The Tender Committee will examine the 

uploaded documents against information/declarations furnished by the L-1 bidder online. If it confirms 

to all of the information/ declarations furnished by the bidder online and does not change the eligibility 

status of the bidder then the bidder will be considered eligible for award of Contract. 

iii) In case the Tender Committee finds that there is some deficiency in uploaded documents by L-1 bidder 

then the same will be specified online by Evaluator, clearly indicating the omissions/shortcomings in the 

uploaded documents and indicating start date and end date allowing 7 days (7 x 24 hours) time for 

online re-submission by L-1 bidder. The L-1 bidder will get this information on their personalized dash 

board under “Upload confirmatory document” link. Additionally, information shall also be sent by 

system generated email and SMS, but it will be the bidder’s responsibility to check the updated 

status/information on their personalized dash board regularly after opening of bid. No separate 

communication will be made in this regard. Non-receipt of e-mail and SMS will not be accepted as are as 

on of non-submission of documents within prescribed time. The bidder will upload the scanned copy of 

all those specified documents in support of the information/ declarations furnished by the monline 

within the specified period of 7 days. If the L1 bidder fails to submit the specified document/s in 7 

(Seven) days’ time or the uploaded documents still contain some deficiency, additional time of 5 days (5 

x 24 hours) may be given to the L-1 bidder for re-submission, indicating start date and end date for re-

submission of such document/s. It must be noted that maximum 2 chances, each of 7 days (7 x 24 hours) 

and 5 days (5 x 24 hours) respectively, duration shall be given. 

iv) The tender will be evaluated on the basis of documents uploaded by L-1 bidder online. The L-1bidder is 

not required to submit hard copy of any document through offline mode. Any document submitted 

offline will not be given any cognizance in the evaluation of tender. 

v) In case the L-1 bidder submits requisite documents online as per NIT, then the bidder will be considered 

eligible for award of Contract. 

vi) In case the L-1 bidder fails to submit requisite documents online as per NIT; or, if any of the 

information/declaration furnished by L-1 bidder online is found to be incorrect by Tender Committee 

during evaluation of scanned documents uploaded by bidder; which changes the eligibility status of the 

bidder; then his bid shall be rejected and 100% EMD of the L-1 bidder will be forfeited. 

vii) In case the L-1 bidder is technically eligible but rejection is due to high rate quoted by him then the 

tender shall be cancelled and retendered. 

viii) In case the L-1 bidder is rejected due to non-compliance of confirmatory documents, then the L-2 bidder 

will become L-1 bidder and Confirmatory Documents of L-2 bidder shall be evaluated by Tender 

Committee and the process shall be followed as mentioned in Clause no. (i) to (v) above. 

ix) The process as mentioned at Clause no. (vii) shall be repeated till the work is either awarded or all the 

eligible bidders are exhausted. 

x) In case none of the bidders complies the technical requirement, then re-tender will be done. 
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xi) It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the required 

documents as mentioned above. 

xii) Penal Provisions: If the L-1 bidder happens to be defaulter upon verification of documents uploaded, 

100% EMD of defaulting bidders will be forfeited. Note: The penal provisions will be squarely applicable 

to all those firms whose documents are examined on account of treating them as L1 successively. 

xiii) The Tender Committee will recommend for award of work to the successful bidder after evaluating their 

technical eligibility based on the computer generated evaluation sheets followed by evaluation of the 

scanned documents uploaded by L-1 bidder in support of the information furnished by them online and 

after evaluation of the reasonableness of L-1 rates. The reasonableness of rates will be evaluated as per 

the provisions of Manual of CIL and other guidelines issued from time to time. The approval for award of 

work to L-1 bidder will be accorded by the competent authority as per Delegation of Power based on the 

TC recommendation. 

xiv) After competent approval and financial concurrence of TCR, the work order to the L-1 bidder will be 

issued and the scanned copy of the Work Order will be uploaded on the e-Procurement portal and 

simultaneously the original copy will be sent to the bidder through registered/speed post. 

xv) The processes for entering into the agreement with the successful bidder will be done offline as per the 

prevailing manual system. However, the documents required to be submitted by contractor for 

executing the agreement will be specified in the Tender document (Annexure-A6). 

xvi) Any tender hosted on the e-Procurement site must be logically concluded i.e. either Letter for Award of 

work is to be issued at AOC page on e-Procurement portal in online mode or the tender is to be 

cancelled/ retendered online through corrigendum. 

 

15. One Bid per Bidder: 

 
Each Bidder shall submit only one Bid, either individually, or as a partner in a partnership firm or a Public 

Limited / Private Limited Company or any legal entity. A Bidder who submits or participates in more than one 

Bid (other than as a sub-contractor or in cases of alternatives that have been permitted or requested) will 

cause all the proposals with the bidders’ participation to be disqualified. 

 

16.  Abnormally high rate (AHR) & Abnormally low rate (ALR) items: 
 

If the bid of the successful bidder is seriously unbalanced in relation to the company’s estimate of the cost of 
the word to be performed under the contract, the employer may require the bidder to produce detailed price 
analysis for any or all items of the bill of quantities, to demonstrate the internal consistency of those prices 
with the methods and scheduled proposed. 
 
Additional Performance Security shall be applicable if the bid price is below 15% of the justified price, finalized 
by the owner. The amount of such additional performance security shall be the difference between 85% of the 
owner’s justified price and the quoted price. 
 
Additional Performance Security shall be furnished by bidder along with normal performance security. Failure 
to submit such additional performance security may result into termination of the contract. This Additional 
Performance Security will not carry any interest and shall be released in the following manner. 
 

vi. 30% of additional performance security will release after 60% of the total work is completed. 
vii. 50% of additional performance security will release after 80% of the total work is completed. 
viii. 100% of additional performance security will release after total work is completed. 
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Additional performance security may be furnished in any of the forms as applicable for performance security. 

 

17. Refund of EMD: 

 
a. If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of rejected bidders 

will be refunded at any stage directly to the account from where it had been received (except the cases 

where EMD is to be forfeited).  

b. No claim from the bidders will be entertained for non-receipt of the refund in any account other than the 

one from where the money is received.  

c. If the refund of EMD is not received by the bidder in the account from which the EMD has been made due 

to any technical reason then it will be paid through conventional system of e-payment. For this purpose, if 

required, Tender Inviting Authority will obtain the Mandate-Form from the Bidder.  

d. In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it is 

forfeited by the department.  

e. If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then his/her 

EMD will be refunded automatically after the opening of tender.  

f. The EMD of successful bidder (on award of Contract) will be retained by CMPDIL and will be adjusted to 

Performance Security Deposit. 

 

18. Site Visit: 
 

i. The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and examine the Site 

of Works and its surrounding, approach road, soil condition, investigation report, existing works, if any, 

connected to the tendered work, drawings connected to the work, if / as available and obtain all 

information that may be necessary for preparing the Bid and entering into a contract for execution of the 

works. The cost of visiting the Site shall be at the Bidder’s own expense. 

ii. It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the working 

conditions and other prevalent conditions and fluctuations thereto whether he/she/they actually visits 

the Site /Area or not and has taken all the factors into account while quoting his/her/their rates.  

iii. The Bidder is expected, before quoting his rate, to go through the requirement of 

materials/workmanship, specification, requirements and conditions of contract.  

iv. The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid document 

(if available), supplemented by any information available to the Bidder. 

 

19. Taxes and Duties: 

 
All duties, taxes [excluding Goods and Services Tax (GST) and GST Compensation Cess (if applicable) only] and 

other levies, royalty, building and construction workers cess (as applicable in states), payable by the 

bidder/Contractor under the Contract, or for any other cause as applicable on the last date of submission of 

Bid, shall be included in the rates, prices and the total Bid Price submitted by the Bidder. Applicable GST either 
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payable by bidder or by company under reverse charge mechanism shall be computed by system in BOQ 

sheet as per pre-defined logic. All investments, operating expenses, incidentals, overheads leads, lifts, 

carriages, tools, and plants etc. as may be attendant upon execution and completion of works shall also be 

included in the rates, prices and total Bid price submitted by the bidder. 

 

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/ or any 

increase over the rate existing on the last date of submission of Bid shall be reimbursed by the company on 

production of documentary evidence in support of payment actually made to the concerned authorities. 

 

Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable from the 

contractor. The details of such duties, taxes and other levies along with rates shall be declared by the bidder. 

 

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST 

Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service availer (i.e. 

CMPDIL) to bidder/contractor (if GST payable by bidder/contractor) would be made only on the latter 

submitting a Bill/invoice in accordance with the provision of relevant GST Act and the rules made there under 

and after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is responsibility 

of bidder/contractor.  

 

However, in case contractor is GST unregistered bidder in compliance with GST rules, the bidder shall not 

charge any GST and/or GST Compensation Cess on the bill/invoice. In such case, applicable GST will be 

deposited by CIL/Subsidiary directly to concerned authorities.   

 

Input tax credit is to be availed by Paying Authority as per rule. 

 

If  CMPDIL fails to claim Input Tax Credit (ITC)  on eligible Inputs, input services and Capital Goods or the ITC 

claimed is disallowed due to failure on the part of bidder / vendor of goods and services in incorporating the 

tax invoice issued to CMPDIL in its relevant returns under GST, payment of CGST & SGST or IGST, GST 

(Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of proper tax invoice or any 

other reason whatsoever, the applicable taxes &cess paid based on such Tax invoice shall be recovered from 

the current bills or any other dues of the bidder / vendor along with interest, if any. The rates and prices 

quoted by the Bidder shall be fixed for the duration of the contract and shall not be subject to variations on 

any account except to the extent variations allowed as per the conditions of the contract of the bidding 

document. The Company reserved the right to deduct / withheld any amount towards taxes, levies etc. and to 

deal with such amount in terms of the provisions of the Statute or in terms of the direction of any statutory 

authority and the Company shall only provide with certificate towards such deduction and shall not be 

responsible for any reason whatsoever. 

 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the company under the 

Coal Act, the contractor will have to produce a royalty clearance certificate from the District Authorities before 

full and final payment. 

 

20. Recovery of any Claim from Vendor/Bidder: 
 

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges from the 

bidder/vendor, the same will be recovered along with the applicable GST and the amount shall be adjusted 

with the payment to be made to the bidder/vendor against their bill/invoice or any other dues.  

Further Earnest Money/ Performance Security forfeited will be inclusive of GST. 
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21. Cost of Bidding: 
The bidder shall bear all costs associated with the preparation and submission of his bid and the Employer will 

in no case be responsible or liable for those costs. 

 

22. Technical Specifications: 
The tenderer shall closely study all specifications in detail, which govern the rates for which he is 

tendering. 

 

23. Currencies of Bid and Payment: 
The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only. 

 

24. Commencement of Work: 
 

The work should be completed within the stipulated period and the date of commencement shall be reckoned 

from the next working day of execution of agreement. 

 

25. Handing Over of Site: 
 

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contractor at his/their 

own expense and the site cleaned and handed over to the company and he/they shall intimate officially of 

having completed the work as per contract. 

 

26. Deployment of Manpower and Machineries: 
 

The tenderer (s) will deploy sufficient number and size of equipment /machineries/vehicles and the technical/ 

supervisory personnel required for execution of the work. 

 

27. Change in Constitution of the Contracting Agency: 
 

Prior approval in writing of the company shall be obtained before any change is made in the constitution of the 

contracting agency, otherwise it will be treated as a breach of Contract. 

 

28. Canvassing in Tender: 
 

Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders submitted by 

such tenderers who resort to canvassing shall be liable for rejection. 
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29. Letter of Acceptance (LOA)/Work Order/Agreement: 
 

The Bidder, whose Bid has been accepted, will be notified of the award on-line and also by registered 

post/speed post by the employer prior to expiration of the bid validity period. The L-1 bidder will get the 

information regarding award of work on their personalized dash-board on-line. On receipt of Letter of 

Acceptance (LOA)/Work Order of the tender issued by the Company, the successful tenderer shall execute 

contract agreement in the company's prescribed form for the due fulfillment of the contract. Failure to enter 

into the required contract within the specified period in the work order shall entail cancellation of LOA/work 

order and forfeiture of the Earnest Money. The written contract to be entered into between the contractor 

and the company, shall be the foundation of the rights of both the parties and the contract shall not be 

deemed to be executed until the contract is signed by both the parties i.e. Contractor and the Company. 

 

30. Bid Validity: 
 

The Bid Validity Period will be 120 (one hundred twenty) days from the end date of bid submission. The 

validity period of tender shall be decided based on the final end date of submission of bids. In exceptional 

circumstances, prior to expiry of the original time limit, the Employer may request the bidders to extend the 

period of validity for a specified additional period. The employer’s request and the bidder’s responses shall be 

made in writing. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing to the 

request will not be required or permitted to modify his bid. The tenderer shall not, during the said period or 

within the period extended by mutual consent, revoke or cancel his tender or alter the tender or any 

terms/conditions thereof without consent in writing of the company. In case the tenderer violates to abide by 

this, the Company will be the Company will be entitled to take action as per Clause No.31 (Modification and 

Withdrawal of Bid) of NIT. 

 

31. Modification and Withdrawal of Bid: 

 
Modification of the submitted bid shall be allowed on-line only before the deadline of submission of tender 

and the bidder may modify and resubmit the bid on-line as many times as he/she/they may wish.   

Bidders may withdraw their bids online within the end date of bid submission and their EMD will be refunded. 

However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in that particular tender. 

For withdrawal of bid after the end date of bid submission, the bidder will have to make a request in writing to 

the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work order/LOA with the 

following provision of penal action: 

 

1. The EMD will be forfeited and    

2. The bidder will be debarred for 1(One) year from participating in tenders in CMPDIL/Subsidiary.  The 

Price-bid of all eligible bidders including this bidder will be opened and action will follow as under:  

i).   If the bidder withdrawing his bid is other than L 1, the tender process shall go on.   

ii).  If the bidder withdrawing his bid is L-1, then re-tender will be done. Penal action against clauses above 

will be enforced from the date of issue of such order.   

iii).  The standard operating procedure to handle withdrawal of bid after end date of submission is shall be as 

follows:   
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Standard Operative Procedure (SOP) for managing the cases of Withdrawal of Bids in e-Procurement System 
of CIL/Subsidiary   

I.The Mode of Withdrawal:  
A.Online Withdrawal of Bids:  

a. The system of online withdrawal is available on the portal up to end date of bid submission, 

where any bidder can withdraw his/her bid which will attract no penal action.  

b. The system of online withdrawal beyond end date of bid submission and till award of contract is 

not available. The bidder can withdraw their bid only offline, which may be considered except for 

some exceptional cases as mentioned in clause below, either with or without imposition of 

penalty.    

B. Offline Withdrawal of Bids: 

a. A partner of bidder(in case of partnership firms) whose DSC is registered on the e-Procurement 

portal can access the portal for online withdrawal but when there is a split in the business 

relationship, the partners whose DSC is not registered on the portal do not have the option of 

online withdrawal of bid. Hence such partners may opt to use offline method of withdrawal of 

his/her offer (or express his disassociation from the bidder organization). 

b. Offline withdrawal of bid, beyond end date of bid submission and till award of contract, may be 

considered by the tender committee. 

II. Acceptance of withdrawal by Tender Committee:  
Every case of withdrawal under Clause I-(A)(b) and Clause I-(B) shall be put up to Tender Committee for 

deliberation and further course of action.  

The decision of Tender Committee will be binding on the tenderer.   

32. Performance Security: 
 

i. Performance Security would be 5% of contract amount and should be submitted within 28 days of 

issuance of LOA by the successful bidder in any of the form given below: 
 

•A Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG issued by 

outstation bank shall be operative at its local branch at NAGPUR. 

NOTE: Bank Guarantee against Performance Security shall be applicable if the amount of Performance 

Security exceeds Rs. 5.0 lakhs.   

The Bank Guarantee shall be issued by a Scheduled Bank / Nationalised Bank on SFMS platform and shall 

be irrevocable and unconditional. CMPDI shall have the powers to invoke it notwithstanding any dispute 

or difference between contractors and CMPDI pending before the court, tribunal, arbitrator or any other 

authority. The issuing Bank have to send the BG details through SFMS platform to our bank the details of 

which are as below:  

Name of Bank: State Bank of India,  
Branch: Kingsway Branch,  
IFSC: SBIN0000432,  
A/c No: 11172255281,  

Address: Kingsway, SV Patel Marg, Nagpur -440001 

• Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in favour of 

owner.  

• Demand Draft drawn in favour of CMPDIL,RI-IV, NAGPUR, on any Scheduled Bank payable at its Branch at 

NAGPUR 
 

The Earnest Money/ Bid Security deposited in the form of Bank Guarantee shall be discharged when the Bidder 

has signed the Agreement and furnished the required Performance Security / 1st part of security deposit.  

The bid security deposited in the form of Demand draft / cash may be adjusted against the Performance 

security (1st part of security deposit) at bidder’s option.  
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If performance security is provided by the successful bidder in the form of bank guarantee it shall be issued 

either –  

a. At Bidder’s option by a Scheduled Bank , or  

b. By a foreign bank located in India and acceptable to the employer.   

c. The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the period of 

contract /extended contract period (if any), whichever is more. 

 

Failure of the successful bidder to comply with the requirement as above shall constitute sufficient ground for 

cancellation of the award of work and forfeiture of the bid security/ earnest money.  

In addition to the above penal measures, the bidder will not be allowed to participate in the re-tendering 

process. The bidder may also be debarred from participating in future tenders in the subsidiary for a minimum 

period of 12 Months.  

 

ii. 5% Performance Security will be refunded within 14 days of the issue of defect liability certificate (taking over 

certificate with a list of defects). 

 

33. Postponement of Scheduled Date(s): 
 

The Company reserves the right to postpone the date of receipt and opening of tenders or to cancel the tenders 

without assigning any reason whatsoever. 

 

34. Public Enterprises preference: 
 

The Company reserves its right to allow Public Enterprises purchase preference facility as per prevalent policy.  

For withdrawal of bid after the end date of bid submission, the bidder will have to make a request in writing to the 

Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work order/LOA with the following 

provision of penal action: 

 

35. Contract Agreement Document(s): 
 

This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms &Conditions”, 

Additional Terms & Conditions, Special Terms & Conditions(if any), Technical Specifications, drawings (if any) and 

any other document uploaded on portal as NIT document form an integral part of this NIT and shall also form a 

part of the contract agreement. 

 

36. Sub-letting of Work: 
 

No subletting of work as a whole by the contractor is permissible. Subletting of work in piece rated jobs is 

permissible with the prior approval of the department. The Contract Agreement will specify major items of supply 

or services for which the contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time 

to time propose any addition or deletion from any such list and will submit proposals in this regard to the 

Engineer-in -Charge/Designated Officer-in-charge for approval well in advance so as not to impede the progress of 
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work. Such approval of the Engineer-in-Charge/Designated Officer-in-Charge will not relieve the contractor from 

any of his obligations, duties and responsibilities under the contract. 

 

37. Prohibition of Child Labour engagement: 
 

The contractor/contractual Agencies must not engage any Child Labour during the course of execution of the 

contract work within the meaning and scope of the Child Labour Prohibition & Regulation Act-1986 and its relevant 

Act and Rules amended from time to time by the Govt. of India. 

 

38. Compliance of Applicable Labour Laws: 
 

i) The contractor shall abide by the rules & regulations of Labour’s Laws applicable in their case relating to 

weekly holidays, overtime allowance, leave with wages and compensatory holidays etc.  

ii) The contractor shall strictly implement all relevant provisions enumerated under Contract Labour 

(Regulation & Abolition) Act. 1970 and will submit all statutory documents and records as applicable to 

concerned authorities and shall take full responsibility for obtaining labour license from Central/State 

Authority as per the Act. He/she/they will also ensure timely submission of statutory returns as applicable 

in their case.  

iii) The contractor shall not pay less than the specified category of minimum wages to the labour engaged by 

him/her/them as per Minimum Wages Act, 1948 notified by the State Govt. or Central Govt. whichever is 
higher and as may be in force and the payment has to be released under the Payment of Wages Act 1936. 

In this matter the decision of the department shall be final and binding. The contractor shall provide 
benefits / facilities to its employees in accordance with the applicable laws to this locality i.e. Nagpur.  
CMPDI shall be kept completely indemnified against any liability and consequences thereof. The 
contractor will be responsible to maintain records/documents pertaining to payment of wages to its 
workmen as desired by State/Central Govt. Laws including Payment of Wages Act, 1936, Equal 
Remuneration Act, 1976 & Payment of Bonus Act 1965.   

iv) The Contractor should maintain all records in Hindi or English as per the provision made in the various 

statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation 

& Abolition) Central Rules, 1971, Minimum Wages Act, 1948, Workmen Compensation Act, 1923, 

Employees State Insurance/Act, 1948 etc. and latest amendment thereof. Such records maintained by the 

contractor shall be open for inspection by the Engineer-in-charge or by the nominated representative of 

the Principal Employer. Contractor shall also maintain all such records on Contract Labour 

Information Portal (CLIP) of the Coal India Ltd. (in website: 

http://210.212.20.44:50005/CLIP/Forms/ContractorRegistration.php).Any violations of this clause shall 

be treated as breach of contract and action shall be taken accordingly 

v) The contractor will strictly regulate the terms of employment of his/her/their employees and manage the 

discipline as per Industrial Employment (standing orders) Act. 1946.  

vi) The contractor shall get himself registered under Coal Mine Provident Fund (CMPF) / EPF, ESI and 

miscellaneous provisions registration no. or Code no. allotted for the specific establishment within 

reasonable time and submit the same to the employer, which are to be obtained before payment of 1st on 

a/c bill. The contractor shall maintain records/document in compliance with the payment of bonus Act 

1965.   

vii) The contractor shall be solely responsible for the payment of wages, including overtime wages to the 

workmen and ensure its timely payment thereof through Bank.  

viii) The Contractor shall abide the rules and regulations of Pradhan Mantri SurakshaYojana.  

ix) The contractor or its workmen shall not at any point of time have any claim whatsoever against the CMPDI.  

http://210.212.20.44:50005/CLIP/Forms/ContractorRegistration.php
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x) The contractor shall indemnify the CMPDI in so far as liability incurred by the CMPDI on account of any 

default by the contractor.  

xi) Neither the contractor nor his workmen can be treated as employees of the CMPDI for any purposes. They 

are not entitled for any claim, right, preference etc. over any job/regular employment of the CMPDI.  

xii) If the contractor fails to discharge his duties or neglects to perform the work agreed to done under the 

agreement, the CMPDI is entitled to terminate this agreement as per clause and get the work done by / 

through other means and claim reimbursement of actual expenses incurred and also damages for the loss 

incurred on account of failure on the part of the contractor to discharge the duties or to perform the work 

under the agreement.  

xiii) The Contractor shall in addition to any indemnity provided by the relevant clauses of the agreement or by 

law, indemnify and keep indemnified, the CMPDI against all claims, damages or compensation under the 

provisions of Payment of Wages Act, 1936, Minimum Wages Act, 1948, Employer's Liability Act, 1938, 

Workmen’s' Compensation Act, 1923, Coal Mine Provident Fund (CMPF) / EPF, Employees State Insurance 

or any modification thereof or any other law relating thereto and rules made there under from time to 

time, as may be applicable to the contract which may arise out of or in consonance of the construction or 

maintenance or performance of the work under the contract and also against costs, charges and expenses 

of any suit, action or proceedings arising out of any accident or injury or death. 

 

39. Splitting up of the work: 

 
The Company does not bind itself to accept the lowest tender and reserves the right to reject any or all the tenders 

without assigning any reasons whatsoever and to split up the work between two or more tenderer(s) or accept the 

tender in part and not in its entirety. 

 

40. Legal Jurisdiction: 
Matters relating to any dispute or difference arising out of this tender and subsequent contract awarded based on 

this tender shall be subject to the jurisdiction of District Court of the place, where the subject work is to be 

executed.   

            
 
 
 
Sd/-  

 General Manager / HOD (E&M) 
          CMPDI, RI-IV, Nagpur  
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Special Terms and Conditions 

    SCOPE OF WORK AND TECHNICAL SPECIFICATION 

 

Description of Item Quantity 

Supply, Installation, Commissioning and testing of 5 kWp rooftop, Grid 

connected, Solar Power plant without battery backup at Zila Parisad 

Prathmik Shala, Bandra Village, Kendra – Yensa, Panchayat  Samiti 

Warora, District – Chandrapur under CSR. 

One Set 

SPECIFICATION FOR 5 KWp GRID INTERACTIVE SOLAR POWER PLANT  

a) This specification covers the requirements of Design, Manufacture, Installation, Testing, 

Delivery and Commissioning 5 KWp Grid Interactive Solar Power Plant/Panel complete 

with rising mounting structure and accessories.  

Solar PV System shall consist of following equipments:  

• Solar PV Modules consisting of required number of PV Cells.  

• Power Conditioning Unit/String Inverters with LCD display  

• Mounting Rising Structures  

• Cables and Hardware  

• Junction Box and Distribution Boxes as required  

• Earthing 

• Lightning Arrestors and Fire Extinguishers  

b) Site Conditions  

Temperature: Maximum 55Deg.C, Minimum -10 Deg. C, Humidity: Around 80%  

      c)   Specifications  

PV Array Capacity                    :  5 kWp  

Cell Technology                        :        Polly Crystalline Silicon  

Module Characteristics             :        Modules of output 315Wp or above.  

String Inverter/PCU Rating       :        1 x 5 KVA(min) (As per technical requirement) 

String Inverter/PCU Efficiency  :        > 90%  

Grid Voltage                              :        230 V Single phase  

                   Frequency                                 :        50 Hertz  

                   Frequency Variation Limits        :       +/- 3%  

                  Power  Factor                             :  more than 0.9  

                  Current THD                               :     < 3%  

                  DC Offset Current                       :       should be less than 1% of the max. current rating  

                  Duty Cycle                                  :  Average Hours of Operation/day: 8-10 hrs per day  
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d) The String Inverter/PCU must automatically synchronize with the grid and should 
shutdown in case of faults and very low power generation, and wakeup automatically 
from shutdown state.  

           e) Protections:          Over Voltage  

        Under Voltage  

        Frequency Errors  

        Over Current  

In all faulty conditions the system should get isolated from grid and should start working when 
the grid is healthy Phase sequence reversal should be automatically detected and system 
should continue to work.  

 

           f) Anti- Island Protection: When the grid fails the system should stop operation and it 

get isolated from the grid within a cycle before getting any damage to the system.  

           g) Metering & Indicators  

Input side: Voltage and Current for individual strings with  

MCB Output side: Voltmeter, Ammeter, Bi-directional  

Power/Energy Meter SFU for output isolation, Status indication with 
LCD display  

       h) The system should automatically MAKEUP' during daytime and "SLEEP" during night.  

SCOPE OF WORK:  

The scope of work shall cover Supply, Installation, Commissioning & Testing of 5 kWp on-grid 
roof top Solar Photovoltaic Power Plant/Panel (without battery backup) mounted on rising 
structure (for details ref “Rising Mounting Structure” of technical specification) with 
associated components with 5 years on site performance Guarantee on complete system on the 

roof top of Zila Parisad Prathmik Shala, Bandra Village, Kendra – Yensa, Panchayat 
Samiti Warora, District – Chandrapur, under CSR. 

 These systems shall be complete with PV Modules, String Inverter/PCU, Bi-directional  

Metering, Rising Mounting structure, Junction Boxes, AC, DC Distribution Boards and Cables, 
Communication Interface, Earthing, Lighting arrestors, Fire Extinguishers and any other 
equipment necessary for Safe and Efficient Operation of the Solar Power  
Plant.  

a) The work shall also include Interconnection of Solar Plant with the Grid. It shall be 

responsibility of the Bidder to obtain all necessary Statutory and Regulatory clearances 

from the Competent Authorities.  

b) Fabrication works and civil works required for the successful Installation and 

Commissioning of complete system shall also be in scope of Supplier.  

c) All the fittings and accessories that might not have been mentioned specifically in the 

specification but are necessary for equipment's of the Plant, shall be deemed to be 

included in the specification and shall be supplied and furnished by the Contractor without 

any extra charge.  

d) It shall be responsibility of the Bidder to ensure that all the works as per scope of the 
specification are completed for safe and efficient working of the system.  

e) One movable ladder should be provided for cleaning and maintenance purpose. 
CODES AND STANDARDS  

All Equipment and Accessories shall comply with requirement of Standards published by Bureau 

of Indian Standards (BIS). In case no BIS Codes exist the equipment shall meet the requirement  
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of International Standard including IEEE for Design and Installation of Grid connected PV 

System. The PV module offered must qualify to latest addition of IEC PV module qualification 

test or equivalent BIS standards. In addition, the module must conform to IEC 61730 Part-

1requirements for construction & Part 2-requiements for testing, for safety qualification or 

equivalent IS. The PCU must conform to IEC 61683/IS61683 and IEC 60068-2  

(1,2,14,30)/equivalent BIS Std. Lighting protection should be provided as per IEC 62305 Std. 

Each array structure of the PV yard should be earthed properly as per IS:3043-1987. Junction 

box enclosures should be IP65 for outdoor. Cables shall meet IEC60227/IS 694, IEC 60502/IS 

1554 Stds. The PCU shall have anti islanding protection in conformity to IEEE 1547/UL 

1741/IEC 62116 or equivalent BIS Stds. The mounting structure steel shall be as per latest IS 

2062:1992 and galvanization of mounting structure shall be as per latest IS 4759.  

PV ARRAYS  

a) The PV Modules convert the light reaching them into DC Power. The amount of power they 
produce is roughly proportional to the intensity and the angle of the light reaching them. 
Vendor has to ensure the proper positioning of the Modules to take maximum advantage of 
available Sunlight within site constraints with the Sun's movements during the day.  

b) Supplier shall follow the latest Engineering Practice; ensure long-term compatibility 
requirements and continuity of equipment supply and the Safety of the Operating  
Staff.  

c) Vendor is required to optimize generation of electricity in terms of kWh generated with 
available Solar Radiation at the site (may be obtained through use of efficient electronics, 
lower cable losses, maximization of power transfer from PV Modules to Converter and the 
Grid etc).  

d) The PV System shall support Remote Monitoring of important Parameters. The system shall 
be designed such that personnel without any background knowledge in Microprocessor-
based Technology are able to operate the System. The operator interface shall be such that 
operating personnel shall be able to operate the system easily after having received some 
basic training.  

e) The Manufacturer shall arrange Certification on Qualification of PV Modules.  

f) The SPV Cells shall be manufactured using unique highly efficient diffusion process or any 
other technology so as to ensure uniform diffusion profiler to achieve close spread and 
higher efficiency for each cell.  

g) Stabilized net output of the Solar PV Array for the Solar Power System should not be less 

than the Nominal design level for the System under Standard Test Condition.  

h) Each Solar PV Module shall be warranted by the Manufacturer for at least 90% of its rated 
power at the end of 10 Years and 80% of its rated power at the end of 25 Years from the 
date of System acceptance.  

 

i) The Bidder shall provide the sample Solar PV Module electrical characteristics including 

current-voltage (I-V) performance curves and temperature coefficients of power, voltage 

and current. However, the tabulated document with all the relevant data like voltage, 

current, power output for all the modules also to be provided.  

j) The PV Modules shall be suitable for continuous outdoor use.  

k) The PV Module shall be made of high quality laminated in ultra violet stabilized polymer 
material such as Ethyl Vinyl Accelerate (EVA), Tedler, toughend class. The size of single 
polly crystalline silicon PV Cells shall be so chosen so as to maximize energy density 
and align with economies of scale. Modules of output shall be 315Wp or above  

I)  PV Module shall be provided with frame of anodized channels for size and simplicity in 

installation offered as a single module or series parallel combination of modules. The PV Module 

shall be provided with screen-less frame with Solar Cable and Connector.  
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m) The PV Modules shall be made of light weight cells, resistant to abrasion, hail impact, rain, 

water and environmental pollution. The PV Modules shall be provided with anti reflection coating 

and Back Surface Field (BSF) structure to increase conversion efficiency.  

n) The PV Module shall use lead wire with weatherproof connector for output terminal.  

o) The terminal box on the module should have a provision for opening for replacing the cable, if 

required.  

STRING INVERTER   

a) The inverter used shall be of String inverter type. The DC power produced is fed to string 
inverter for conversion into AC. In a grid interactive system AC power shall be fed to the grid 
at Single phase 230 V AC bus (as per site condition). Power generated from the solar 
system during the daytime is utilized fully by powering to the grid as long as grid is available.  

b) The output of the String inverter must synchronize automatically its AC output to the exact 
AC voltage and frequency of the grid.  

c) String inverter shall continuously monitor the condition of the grid and in the event of grid 
failure; the inverter automatically switches to off-grid supply within a cycle. The solar system 
is resynchronized with the grid within two minutes after the restoration of grid.  

d) Grid voltage shall also be continuously monitored and in the event of voltage going below a 
preset value and above a preset value, the solar system shall be disconnected from the grid 
within the set time.  

e) The rating of string inverter control unit shall be such that to operate the PV system to its 

maximum power output.  

f) The string inverter shall be a true sine wave inverter for a grid interactive PV system.  

g) Following shall also be displayed Protective function limits (AC over voltage, AC under 
voltage, Over frequency, under frequency, ground fault, PV starting voltage, PV stopping 
voltage, over voltage delay, under voltage delay over frequency, ground fault delay, PV 
starting delay, PV stopping delay.)  

Nuts & bolts and the inverter enclosure shall have to be adequately protected taking into 
consideration the atmosphere and weather prevailing in the area.  

h) All doors, covers, panels and cable exit shall be gasketed or otherwise designed to limit the 

entry of dust and moisture. All doors shall be equipped with locks.  

i)  Operation Mode:  

Night or Sleep Mode: where the Inverter is almost completely turned off, with just the timer 
and control system still in operation, losses shall be less than 2 W per 5 KW.  

Standby Mode: where the control system continuously monitors the output of the solar    
generator until pre-set value is exceeded (typically 10 W).  

The control system continuously adjusts the voltage of the generator to ensure the delivery of 
the power available. The power conditioner/string inverter shall automatically reenter standby 
mode as input power reduces below the standby mode threshold. Front panel shall provide 
display of status of the inverter.  

 

SYNCHRONISING EQUIPMENT  

Solar PV Systems shall be provided with synchronizing equipment having two input for 

comparison i.e. grid supply vs. solar output so as to connect the SPV systems in synchronism with 

grid. In case of grid failure, solar PV system shall be disconnected from the grid and out of 

synchronization.  

 

PROTECTIONS AND CONTROL  

PV system software and control system shall be equipped with all the protection as described 

above. In addition to disconnection from the grid (islanding protection i.e. on no supply), under and 

over voltage conditions, PV systems shall be provided with adequate rating fuses, fuses on 

inverter input side (DC) as well as output side (AC) for overload and short circuit protection and 

disconnecting switches to isolate the DC and AC system for maintenances are needed. Fuses of 

adequate rating shall also be provided in each solar array module to protect them against short 

circuit. A manual disconnect switch beside automatic disconnection to grid would have to be 

provided at utility end to isolate the grid connection by the utility personal to carry out any 
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maintenance. This switch shall be locked by the utility personal.  

 

POWER QUALITY REQUIREMENTS:  

The injection of DC power into the grid shall be avoided by using an isolation transformer at the 

output of the inverter. It is proposed to limit DC injection within 1% of the rated current of the 

inverter as per IEC 61727.  

 

RISING MOUNTING  STRUCTURES:  

Providing and fixing of hot dip galvanized iron mounting structures for mounting the modules / 

panels/arrays. The minimum height of solar panel at any end should be 2.10m. These 

mounting structures must be suitable to mount the SPV modules /panels/ arrays on the roof top at 

an angle of tilt with the horizontal in accordance with the latitude of the place of installation. The 

structure shall be fixed on the existing column position with suitably designed anchor bolt with 

concrete pedestal to sustain the maximum wind load conditions. The mounting structure steel shall 

be as per latest IS 2062: 1992 and galvanization of the mounting structure shall be in compliance 

of latest IS 4759.  

 

 

POWER AND CONTROL CABLES:  

Power Cables of adequate rating shall be required for interconnection of Modules/panels within 

array. Power cables size for 415 V systems shall be chosen taking into account the full load 

current & voltage drop. The allowable voltage drop at terminal of the connected equipment shall 

be max. 2.5% at full load. Control cables shall be 1.1 grades, heavy duty, stranded copper 

conductor, PVC type insulated, flame retardant low smoke (FRLS) extruded PVC type ST-1 outer 

sheathed. The cables shall, in general conform to IS- 1554 P+I & other relevant standards.  

The permissible voltage drop from the SPV Generator to the Charge controller shall not be more 

than 2% of peak power voltage of the SPV power source (generating system). In the light of this 

fact the cross-sectional area of the cable chosen is such that the voltage drop introduced by it 

shall be within 2% of the system voltage at peak power. All connections should be properly 

terminated, soldered and/or sealed from outdoor and indoor elements. Relevant codes and 

operating manuals must be followed. Extensive wiring and terminations (connection points) for all 

PV components is needed along with electrical connection to lighting loads.  

 

 

 

EARTHING   

Earthing is essential for protection of the equipment & manpower. Two main grounds used in the 

power equipments are:  

System earth  

Equipment earth  

The provision for lightning & surge protection of the SPV power source is required to be made. In 

case the SPV Array cannot be installed close to the equipment to be powered & a separate earth 

has been provided for SPV System, it shall be ensured that all the earths are bonded together to 

prevent the development of potential difference between any two earths.  

Earth resistance shall not be more than 3 ohms. The earthing conductor shall be rated for the 

maximum short circuit current. & shall be 1.56 times the short circuit current. The area of cross-

section shall not be less than 1.6 sq mm in any case.  

The array structure of the PV modules shall be grounded properly as per IS: 3043 1987. All metal 

casing/ shielding of the plant shall be thoroughly grounded to ensure safety of the power plant.  
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JUNCTIONS BOXES OR COMBINERS  

Dust, water and vermin proof junction boxes of adequate rating and adequate terminal 

facility made of Fire Resistant Plastic (FRP) shall be provided for wiring. Each solar PV 

panel shall be provided with fuses of adequate rating to protect the solar arrays from 

accidental short circuit.  

 FIRE EXTINGUISHERS:-   

The firefighting system for the proposed power plant for fire protection shall be consisting 

of:  

a. Portable fire extinguishers in the control room for fire caused by electrical short circuits. 

b. Sand buckets in the control room.  

c. The installation of Fire Extinguishers should confirm to TAC regulations and BIS 

standards. The fire extinguishers shall be provided in the control room housing PCUs as 

well as on the Roof or site where the PV arrays have been installed.  

 

DANGER BOARDS AND SIGNAGES :-  

 

Danger boards should be provided as and where necessary as per IE Act and CEA 

guidelines. Three signage shall be provided one each at control room, solar array area and 

main entry from building. Text of the signage may be finalized in consultation with 

HOD(E&M)  

 

DRAWINGS:-  

The bidder shall submit following drawings  

• The General arrangement and dimensioned layout.  

• Schematic drawing showing the requirement of SV panel, Power conditioning 

Unit(s)/ inverter, Junction Boxes, AC and DC Distribution Boards, meters etc.  

• Structural drawing along with foundation details for the structure.  

• Itemized bill of material for complete SV plant covering all the components and 

associated accessories.  

• Layout of solar Power Array  

 

GENERAL CONDITONS  

Cabling work up to the grid side and PV panel mounting and fabrication work including all 

materials are under the scope of the supplier. Array support structure shall be of galvanized 

mild steel sections on concrete pads.  

 

INSTALLATION, COMMISSIONING, TRAINING AND DOCUMENTATIONS   

Supplier shall under take installation & commissioning and provide training to buyer's 

maintenance team and Nodal agent. Party has to submit all the relevant documents like 

Qualification Documents, Test Certificates, Catalogue of all Brought out Items, User 

Manual, Electrical Circuit Diagram, Guarantee Certificates etc. during handing over of the 

Project.  

 

GUARANTEE  

The successful Bidder shall Guarantee the material and workmanship of all 

components and operation of the equipment and shall meet the requirement of the 

specifications. Should the performance test result at works deviate from the 

Guaranteed values including the specified tolerance the Bidder shall correct his 

equipment at no extra cost to the Purchaser and repeat the performance tests within 

a reasonable period as agreed by the Purchaser. As regard to the component clauses 

if the Bidder fails to meet the Guaranteed values subject to tolerances specified, the 

Purchaser will not accept the equipment/system. There shall be 5 years on site 

Guarantee on complete system. 
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Other special terms and conditions 
 
 

1. The bidder should register to Coal Mines Provident Fund / EPF and take Registration 
Certificate after award of work before start of work or submission of first Running or 
final bill whichever is earlier. 
 

2. CLIP Portal of CIL: The contractor shall register in CLIP portal (website 
http://210.212.20.44.50005/CLIP/Forms/ContractorRegistration.php) and shall furnish 
information as stipulated in the portal. 
 

3. The contractor shall ensure payment of government notified minimum wages and 
other statutory benefit to the workmen through Bank Account employed by him/them 
shall maintain a register of wages and shall issue a wage slip to every workman 
employed by him/them and obtain their signature or thumb impression on the wage 
slips. A copy of such wage slip along with proof of payment through bank shall be 
submitted with the bills submitted for payment. 

 
4. All the Electrical work shall be done under the supervision of valid electrical 

supervisor / contractor license holder.  
 

5. The contractor shall abide by all the statutory rules & regulations related to this 
contract, whether specified in NIT or not. All the electrical work shall be done as per 
I.R Rules and CEA Guidelines, MERC Maharashtra, and other ACT related to 
electrical work safety.  

 
6. All the work shall be done as per the NIT, BOQ etc. Necessary permissions from the 

Govt. for installation and connecting to Grid shall be taken by Bidder.  
 

7. No Part payment shall be made. Payment shall be made after completion of work. 
 

8. Defect Liability period in this case shall be one year from the date of supply. 
 

9. The party shall submit a performance bank guarantee of 5% of the Total ordered 
value at the expiry of the defect liability period (i.e. one year after successful 
completion of work) The PBG submitted will be valid for four years. This shall be 
released after successful completion of four years GURRANTEE PERIOD. 

 
10. The earlier deposited performance security amount of 5% value and the retention 

money will be returned to the party after submission of above PBG of 5% of the Total 
ordered value ( as per cl. 9 above).  

 
11. Power evacuation and the Terminal Arrangement to/with the Grid of Power Source 

(MSEDCL) shall be provided by the bidder. A main Distribution Board comprising 
MCCB, MCB, Cables etc. shall be provided by the bidder for proper distribution of 
power. 

 
12. Before quoting the rates, the bidder should visit the place where this solar power 

plant is proposed to be installed. 
 

13. The Authorized person of the school where the solar power plant will be installed, 
shall be the Custodian of this 5 KWp Solar Power Plant and all the maintenance and 
other related work shall be undertaken under the guidance of the Authorized person 
of the school. 
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14. The entire necessary / statutory requirement for approval of the solar power plant (i.e. 

MSEDCL, Gram Panchayat, etc.) for the said work shall be undertaken by the bidder 
only. Therefore, the bidder is requested to visit the place before quoting the rates and 
get acquainted from the site condition and relevant rules & regulations. Any 
expenditure in this regard shall be borne by the bidder only.     
 

NOTE: Security deposit shall be dealt only on the basis of special terms and 

condition and prevail over anything written regarding it at any other 

place in this NIT. 
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SECTION III 

GENERAL TERMS AND CONDITIONS 
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GENERAL TERMS AND CONDITIONS 
 

1. Definitions  
i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the Central Mine Planning 

& Design Institute Limited, represented at Head Quarters of the Company by the CMD or his authorized 

representatives or any other officer specially deputed for the purpose who will employ the contractor.  

 
ii) The word" Principal Employer" wherever occurs, means the officer nominated by the Company to function on its 

behalf. 

 

iii)The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who has/have deposited 

the necessary Earnest money and has/have been given written intimation about the acceptance of tender and 

shall include legal representative of such individual or persons composing a firm or a company or the successors 

and permitted assignees of such individual, firm or Company, as the case may be and any constitutional, or 

otherwise change of which shall have prior approval of the employer. 

 

iv) "Site" means the land and places including any building and erection thereon, over, under, in or through which 

the Permanent works or Temporary works designed by the Engineer-in-Charge are to be executed and any other 
lands and places provided by the Employer for working space or any other purpose as may be specifically 

designated in the Contract as forming part of the site.  
 

v) The term "Sub-Contractor" as employed herein, includes those having a direct contract with Contractor either on 

piece rate, item rate, time rate or any other basis and it includes one who furnishes work to a special design 

according to the plans or specifications of this work but does not include one who merely supplies materials.  
 

vi) "Accepting Authority" shall mean the management of the company and includes an authorized representative of 

the company or any other person or body of persons empowered on its behalf by the company.  

 

vii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil Engineering cadre/ discipline 

who is competent to direct supervisors and authorized to be in charge of the works for the purpose of this 
contract. The Engineer-in-Charge /Designated Officer in Charge, who is of an appropriate seniority, will be 

responsible for supervising and administering the contract, certifying payments due to the contractor, valuing 
variations to the contract, awarding extension of time and valuing compensation events. The Engineer-in-Charge 

/Designated Officer in Charge may further appoint his representatives i.e. another person/Project Manager or any 
other competent person and notify to the contractor who is directly responsible for supervising the work being 
executed at the site, on his behalf under their Delegation of Powers of the company. However, overall 

responsibility, as far as the contract is concerned, will be that of the Engineer-in-Charge/Designated Officer in 

Charge.  

 

viii) The "Contract" shall mean the notice inviting tender, the tender as accepted by the Company, the work order 

issued to the contractor, and the formal contract agreement executed between the company and the contractor 

together with the documents referred to therein including general terms and conditions, special conditions, if any, 
scope of work, frozen terms & conditions/technical parameters/scope of work and revised offer, if any, 
specifications, drawings, including those to be submitted during progress of work, schedule of quantities with rates 

and amounts.  

 

ix) A "Day" shall mean a day of 24 hours from midnight to midnight.  

 

x) The "Work" shall mean the works required to be executed in accordance with the contract/work order or parts 
thereof as the case may be and shall include all extra or additional, altered or substituted works or any work of 
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emergent nature, which in the opinion of the Engineer-in-charge, become necessary during the progress of the 

works to obviate any risk or accident or failure or become necessary for security.  

 

xi) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates prescribed by the 

company and the amendments issued from time to time.  

 

xii) "Contract amount" shall mean:  

 
a) In the case of turnkey / lump sum contracts the total sum for which tender is accepted by the company.  

 
b) In the case of other types of contracts the total sum arrived at based on the individual rate(s) / percentage 

rate(s)quoted by the tenderer for the various items shown in the Schedule of Quantities" of the tender document 
as accepted by the Company with or without any alteration as the case may be.  

 

xiii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have been duly served 
if delivered in person to the individual or to a member of the contractors firm or to an office of the company for 

whom it is intended, or if delivered at or sent by registered mail / e-mail to the last business address known to 

him who gives the notice.  

 

xiv) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever nature required in or 
about the execution, completion or maintenance of the works but does not include materials or other things 

intended to form part of the permanent work.  
 

xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender has been 
accepted in accordance with the provisions contained in that letter.  

 

xvi) "Department" means the Civil Department of Coal India Limited or any of its subsidiary companies/units 

represented by the appropriate authority.  

 

xvii) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial Insolvency Act or 
any act amending such originals.  

 

xviii) The words indicating the singular only also include the plural and vice-versa where the context so requires.  

 

xix) "Drawings"/"Plans" shall mean all:  

 
a) drawings furnished by the owner with the bid document , if any, as a basis for proposals,  

 

b) working drawings furnished by the Owner after issue of letter of acceptance of the tender to start the work,  
 

c) subsequent working drawings furnished by the owner in phases during progress of the work, and  
 

d) drawings, if any, submitted by the contractor as per provision of the contract and duly approved by the owner.  
 
xx) "Codes" shall mean the following, including the latest amendments, and/or replacements, if any: 

 

a) Bureau of Indian Standards relevant to the works under the contract and their specifications.  
 

b) Indian Electricity Act and Rules and Regulations made there under.  
 

c) Indian Mines Act and Rules and Regulations made there under.  
 

d) Any other Act, rule and regulations applicable for employment of labour, safety provisions, payment of 
provident fund and compensation, insurance etc.  
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2. Contract Documents and Miscellaneous Provisions: 
The following documents shall constitute the contract documents: 

 

i. Articles of Agreement.  

ii. Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of contract 
incorporated in the tender document issued to the bidder.  

iii. Notice Inviting Tender and Instructions to Bidders.  

iv. Conditions of Contract including General Terms & Conditions of contract, Additional Terms & Conditions, 
Special Terms & Conditions, and Commercial Terms & Conditions etc.- as applicable.  

v. Frozen terms & conditions / technical parameters and revised offer, if any.  

vi. Specifications/ scope of Work, if any.  

vii. Schedule of quantities (or Bill of Quantities)along with accepted rate.  

viii. Contract drawings and work programme.  

ix. Safety Code etc. forming part of the tender 
 

2.1 The contractor shall enter into and execute contract agreement in the prescribed form. The cost of the stamp 

papers for the contract agreement shall be borne by the contractor. Two sets of contract document/agreements 
shall be prepared and signed by both the parties. One of the sets shall be stamped "Original" and the other 

"Duplicate". The duplicate copy will be supplied to the contractor free of cost and the original is to be retained by 
the company.   

 
For additional copy, cost to be charged. All additional copies should be certified by the Engineer-in-Charge.   

 
The contractor shall keep copy of these documents on the site/place of work in proper manner so that these are 

available for inspection at all reasonable times by the Engineer-in-charge, his representatives or any other officials 

authorized by the company for the purpose.  

 

2.2 The contract document shall not be used by the contractor for any purpose other than this contract and the 
contractor shall ensure that all persons employed for this contract strictly adhere to this and maintain secrecy, as 

required of such documents.  
 

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all matter arising 

under this contract.  
 
2.4 The Contract Agreement will specify major items of supply or services for which the contractor proposes to 

engage sub-contractor/sub-vendor. The contractor may from time to time propose any addition or deletion from 

any such list and will submit proposals in this regard to the Engineer-in–Charge / Designated Officer in charge for 
approval well in advance so as not to impede the progress of work. Such approval of the Engineer-in-Charge / 

Designated Officer in Charge will not relieve the contractor from any of his obligations, duties and responsibilities 

under the contract.  

 

2.5 Acceptance of Offer :  
“Letter of Acceptance”- is an acceptance of offer by the company. The tenderer should acknowledge the receipt of 

the order within 10 days of mailing of LOA and any delay in acknowledging the receipt will be treated as a breach 

of contract and compensation for the loss caused by such breach will be declared by the company by forfeiting 

EMD.  

 

3. Discrepancies in contract documents & Adjustments thereof  
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The documents forming part of the contract are to be treated as mutually explanatory of one another and in case of 

discrepancy between schedule of quantity, the specifications and/or drawing, the following order of preference shall 

be observed;  

 

a) Description in Bill of Quantities of work.  

b) Particular specification and special conditions, if any  

c) Drawings.  

d) General specifications.  

e) BIS Specifications.  
 

3.1 In the event of varying or conflicting provision in any of the document(s) forming part of the contract, the 

Accepting Authority's decision/clarification shall hold good with regard to the intention of the document or 

contract as the case may be.  

 

3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not vitiate the 

contract or release the contractor from discharging his obligations under the contract including execution of work 
according to the Drawings and Specifications forming part of the particular contract document.  

 

4. Security Deposit:  
 

4.1 Security Deposit shall consist of two parts;  

 

a) Performance Security to be submitted at award of work and  

 

b) Retention Money to be recovered from running bills.  
 

The security deposit shall bear no interest.  

 
4.2 Performance Security should be 5% of contract amount and should be submitted within 28 days of issuance of 

LOA by the successful bidder in any of the form given below: 

 
• a Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG issued by 

outstation bank shall be operative at its local branch at Nagpur or branch at Nagpur. Bank Guarantee 

against Performance Security shall be applicable if the amount of Performance Security exceeds Rs. 5.0 

lakhs.  

NOTE: Bank Guarantee against Performance Security shall be applicable if the amount of Performance 

Security exceeds Rs. 5.0 lakhs.   

The Bank Guarantee shall be issued by a Scheduled Bank / Nationalised Bank on SFMS platform and shall 

be irrevocable and unconditional. CMPDI shall have the powers to invoke it notwithstanding any dispute or 

difference between contractors and CMPDI pending before the court, tribunal, arbitrator or any other 

authority. The issuing Bank have to send the BG details through SFMS platform to our bank the details of 

which are as below:  

Name of Bank: State Bank of India,  
Branch: Kingsway Branch,  

IFSC: SBIN0000432,  
A/c No: 11172255281,  
Address: Kingsway, SV Patel Marg, Nagpur -440001  

• Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in favour of 

owner.  

• Demand Draft drawn in favour of “CMPDI, RI –IV, Nagpur” on any Scheduled Bank payable at its Branch at 

Nagpur.  
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The Earnest Money/ Bid Security deposited in the form of Bank Guarantee shall be discharged when the Bidder has 

signed the Agreement and furnished the required Performance Security/ 1st part of security deposit.  

 
The bid security may be adjusted against the Performance security (1st part of security deposit) at bidder’s option.  

 
If performance security is provided by the successful bidder in the form of bank guarantee it shall be issued either –  

 

(a) at Bidder’s option by a Scheduled Bank , or  

 

(b) by a foreign bank located in India and acceptable to the employer.  
  
The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the period of contract 

/extended contract period (if any), whichever is more.  

 
Failure of the successful bidder to comply with the requirement as above shall constitute sufficient ground for 

cancellation of the award of work and forfeiture of the bid security/ earnest money.  

 
In addition to the above penal measures, the bidder will not be allowed to participate in the re tendering process. The 

bidder may also be debarred from participating in future tenders in the subsidiary for a minimum period of 12 Months.  

 

4.3 5% Performance Security should be refunded within 14 days of the issue of defect liability certificate (taking over 
certificate with a list of defects).  

 

4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The balance 5% shall be 

treated as retention money and will be second part of security deposit.   

 
Retention Money may be refunded against equivalent Bank Guarantee, on written request of the contractor, on its 

accumulation to a minimum amount of Rs 5 lakhs subject to the condition that amount of any Bank Guarantee 

except last one, shall not be less Rs. 5 lakhs.  

 
However, Bank Guarantee against retention money shall be with suitable validity based on nature of work which 

shall be 90 days beyond the defect liability period, but in no case less than the period of one year.  

 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall be irrevocable 

and will be from Scheduled Banks as elaborated at Cl.4.2.  

 

4.5 Retention Money should be refunded after issue of No Defect Certificate.  
 

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are due and 

payable by the contractor to the company as may be determined in terms of the contract, and the amount 

appropriated from the security deposit shall have to be restored by further deduction from the contractors 

subsequent on account running bills, if any.  
 

4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right to deduct/ 
appropriate its due against the contractor under this contract or under any other contract.   

 
On completion of the entire work and issue of defect liability certificate (taking over certificate with a list of 

defects) by the Engineer-in-charge, one half of the security deposit remaining with the company  

 
 (Performance Security) shall be refunded as elaborated at Cl. No.4.3.  

 
The other half (Retention Money) shall be refunded to the contractor after issue of No Defect Certificate by the 

Engineer-in-Charge on the expiry of Defect Liability Period of one year , subject to the following conditions:  
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a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over certificate 
with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the said defect liability 

period of one year or on its due extension till completion of the rectification works as required.  
 

b) In the case of building work or other work of similar nature, the refund shall be made on the expiry of the 

said six months period or at the end of one full monsoon period i.e. June to September, whichever is later in 

point of time and any defects such as leakages in roof, effloresces in walls, dampness, defects in drainage 

etc. should be rectified to the satisfaction of Engineer-in-Charge.  

 
NB: In case of Maintenance contracts, that ends with successful completion of work, where question of Defect 

Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank cleaning, jungle cutting, grass 

cutting, surface dressing etc.), the performance security and retention money (second part of bid security) 

can be released simultaneously after completion of work and taking over by department.  

 
4.8 Additional Performance Security: (applicable for item rate as well as percentage rate tenders):  

 
Additional performance security shall be applicable if the bid price is below 15% of the justified price, finalized by 

the owner. The amount of such additional performance security shall be the difference between 85% of the 

owner’s justified price and the quoted price. 

 
Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and labour 

analysed as per standard analysis of rate of CPWD, and shall be binding on the bidder.  

Additional performance security shall be furnished by bidder along with normal performance security.   

Failure to submit such additional performance security may result into termination of the contract.   

This additional performance security will not carry any interest and shall be released in the following manner:  

 

i) 30% of Additional performance security will be released after 60% of the total work is completed.  

ii) 50% of Additional performance security will be released after 80% of the total work is completed.  

iii) 100% of Additional performance security will be released after total work is completed.  
 

Additional performance security may be furnished in the shape of BG or any of the forms as applicable for 

performance security.  

 
4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only when relevant item 
exists in the contract and shall be for 10% of value of such items in the contract or for 10% of value of contract with 
such specialized items only).  
 

a) For some specialized items of work such as anti-termite treatment, waterproofing work, kiln seasoned and 

chemically treated wooden shutters, or any other item of work deemed as such ‘specialized’ by Engineer-in-
Charge that are entrusted to specialized firms or contractors who associate specialized agencies, the contractor / 

firm executing the work should be asked to give a specific guarantee that they shall be responsible for removal of 

any defects cropping up in these works executed by them during the guarantee period. The form of the guarantee 
to be executed by the contractors shall be as enclosed.  

 

b) 10% of the security (performance security and retention money) deposited / deducted from the bills of the 

contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee period. The security 

amount relevant to the item(s) of work, may be released after 12 months of completion of work against 
equivalent BG and furnishing Guarantee as at (a) above.  

 
4.10 Refund of security deposit for contracts with supply installation and commissioning of equipment i.e with 

Mechanical & Electrical Works (shall be applicable only when relevant item exists in the contract)  

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as Mechanical and 

Electrical works. For such works 10% as security deposit (performance security and retention money)- deposited / 

deducted from the bills of the contractors shall be refunded to him after expiry of guarantee period, which will be 
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one year from the date of commissioning of equipment/ completion of work and/or rectification of any defect 

which may be detected in the individual equipment for the whole system under the contract, whichever is later.  

 
In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/ revalidated in the 

name of the owner by the contractual agency and will be covered with relevant counter guarantee. Bank 

guarantees furnished against Performance Security and Retention Money shall be validated for a period 90 days 

beyond the guarantee period.  

 

5. Deviations/Variations in Quantities and Pricing.  
 

The quantities given in the “Schedule of Quantities" are based on estimates and are meant to indicate the extent 

of the work and to provide a uniform basis for tendering and any variation either by addition or omission shall 

not vitiate the contract.  

 
5.1 The company through its Engineer-in-Charge or his representative shall, without radically changing the 

original scope and nature of the work, under contract, have power to make any alterations in or additions 

to or substitution of the original specifications, drawings, designs and instructions that may appear to be 

necessary or advisable during the progress of the work.  
 

The contractor shall be bound to carry out the work(s) in accordance with the instructions given to him in writing 

by the Engineer-in-Charge or his representative on behalf of the company. Such altered or additional or 

substituted work, which shall form part of the original contract, shall be carried out by the contractor on the 

same terms and conditions in all respects on which they agreed to do the main work and at the same 

rate/rates as are specified in the contract/ workorder.  

5.2 The right is reserved to cancel any items of work included in the contract agreement or portion thereof in 

any stage of execution if found necessary to the work and such omission shall not be a waiver of any 

condition of the contract nor invalidate any of the provisions thereof.  
 

5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are not 
specified in the contract/work order, rates for such items shall be determined by the Engineer-in-Charge as 

follows:  
 

a) In the case of percentage tenders, if the rate for the extra item of work executed is available in the 
company's approved SOR, it will be paid at the schedule rate plus or minus the accepted percentage as per 

contract.   

 
However, if the extra item is not available in company’s approved SOR, then the rate for such extra item(s) 

shall be dealt as at (c) below.   

b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar item or 
near similar item / class of work available in the agreement schedule of work or by analysis of rates as at 

below and the lower rate out of the above two shall be considered.  

  
In case of composite item rate tenders, where two or more schedule of quantities for similar item description 

may form part of the contract, the applicable rates shall be taken from the Schedule of Quantities of that 

particular part in which the deviation is involved, failing that at the lowest applicable rate for the similar 

item of work in the other schedule of quantities.  

 
For derivation of rates based on analysis, the same shall be done by analysis on prevalent market rate of 

materials and labour based on standard norms of analysis of rate of C.P.W.D.  

 

c) In the case of extra item(s) that are completely new, and are in addition to the items contained in the 
contract, the contractor may within 15 days of receipt of order or occurrence of the item(s) claim rates, 
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supported by proper analysis. The Engineer-in-Charge shall determine the rate(s) by analysis based on 

prevalent market rate of material and labour and on standard norms of analysis of rate of CPWD.  

 

d) In case of combined tender with partly item rate for non-schedule items & partly percentage tenders 

for SOR items, the rate for extra item shall be derived as at (b) & (c) above in case of non-schedule items 

rates and in case of percentage rates for SOR items the rate for extra item shall be derived as at (a) above.  

 
In case of any difference between the contractor and the Engineer-In Charge as to the fixation of rates, the 

matter shall be referred to the accepting authority of the company i.e. GM(Civil) of the company or Staff 

Officer/HOD (Civil) for the work awarded at Company Hqrs. level and Area level/Regional Institute respectively, 

whose decision shall be final and binding on the contractor.  

 

5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract nor 
invalidate any of the provision thereof provided that a deviation estimate / revised estimate / supplementary 

agreement for the item(s) involved is made. Such approval shall be from appropriate authority.  
 

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the agreement 

schedule] shall be made in the contractors running on account bills, till the revised estimate / deviation estimate 

regularizing these items are sanctioned by the competent authority of the company, at the provisional rates and 

shall not exceed:  
 

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the company 
i.e. GM(Civil) of the company or SO/HOD(Civil) of the Area/Regional Institute, if the rate is directly 

available in the SOR of the company/ if the rate is derived from available rate of BOQ.  
 

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the company, 
i.e. GM(Civil) of the company or SO/HOD(Civil) of the Area/Regional Institute , if it is analysed item rates 

based on prevalent market rates of materials and labour following CPWD norms.  
 

Total payment for such extra items of work shall not exceed 10% of work order / agreement value / 

approved deviation estimate value. Also total payment including extra items of work shall not exceed the 

work order / agreement / approved deviation estimate value.  

 
5.6 Provisions For Dealing With Variations In Respect Of Abnormally High Rate And Abnormally Low Rate Items.  

 
The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates decided by the 

owner.  

The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates decided by the 

owner.  

 
In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) abnormally low rate items, 

shall become operative under the following circumstances:-  

For increase in quantity of more than 25% in respect of works executed below plinth level and 10% in respect of works 

executed above plinth level.  

 

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on prevalent market 

rate of materials and labour analysed as per standard analysis of rate of CPWD. Payment of extra quantity over the 

permitted quantity as explained above would be made on the basis of the new analysed rate.  

 
The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted below 25% for the 

items below plinth level and below 10% for the items above plinth level of the agreement schedule quantity, but in 

exceptional cases with written consent of Engineer-in-Charge arising out of technical necessity.  

The above provisions shall be applicable for item rate tenders only and not applicable for percentage rate tenders for 

works based on standard schedule of rates of the company.  
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For the purpose of operation, the following works shall be treated as works related to foundation, unless otherwise 

defined in the contract.  

 

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever is lower.  

b) For abutments, piers and well steining : All works up to 1.2m above the bed level.  

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and other 
elevated structures: all works up to 1.2 metres above the ground level.  

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres above the 

ground level.  

e) For basement : all works up to 1.2m above ground level or up to floor 1 level whichever is lower.  

 
For Roads, all items of excavation and filling including treatment of sub base  

 
5.7  The time of completion of the originally contracted work shall be extended by the company in the event of any 

deviation resulting in additional cost over the awarded value, if requested by the contractor as follows:-  

 

(i) In the proportion which the additional cost of the altered, additional or substituted work (in value) 

bears to the original tendered value plus.  
 

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge.  

 
5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, shall have 

power to omit any part of the work in case of non-availability of a portion of the site or for any other reason 

and the contractor shall be bound to carry out the rest of the work in accordance with the instructions given 
by the Engineer-in-Charge. No claim from the Contractor shall be entertained/ accepted on these grounds.  

 

5.9 In the event of any deviation being ordered which in the opinion of the contractor changes radically the 
original scope/nature of the contract, the contractor shall under no circumstances suspend the work, either 

original or altered or substituted, and the dispute/disagreement as to the nature of deviation and the 
rate/rates to be paid for such deviations shall be resolved separately with the company as per the 

procedures/ norms laid down hereafter.  
 

6. Time for Completion of Contract, Extension thereof, Defaults and 
Compensation for Delay  

Time is the essence of the contract and as such all works shall be completed within the time stipulated in the contract/ 

work order. The work shall, throughout the stipulated period of contract, be carried out with all due diligence on the 

part of the contractor.  

 
Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineerin-Charge and the contractor 

shall agree upon a detailed time and progress chart prepared based on BAR CHART/ PERT CPM techniques on the basis 

of a construction schedule submitted by the contractor at the time of executing contract showing the order in which 

the work is proposed to be carried out within the time specified in the LOA /work order.  

 
For the purpose of this detailed time and progress chart, the work shall be deemed to have commenced on the expiry 

of 10* (ten) days from the issue of Letter of Acceptance of Tender or 7(seven) days after handing over the site of work 

or handing over reasonable number of working drawings to the contractor or the period of mobilization allowed in the 

work order for starting the work in special circumstances, whichever is later.  

 
For specialized works/High value works (above Rs.500 lakhs), the period shall be 30 days. 
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6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing the work within 

the aforesaid time limit, the company shall, without prejudice to any other right or remedy, be at liberty, by 
giving 15 day’s notice in writing to the contractor to commence the work, failing which to forfeit the Earnest 

Money deposited by him and to rescind the Letter of Acceptance of Tender/Work Order and also to debar the 

contractor to take part in the future re-tender.  

 
The Company may debar such defaulting Contractors from participating in future Tenders for a minimum period of 

12(twelve) months.  

 

6.2 If the contractor fails to complete the work and clear the site on or before the date of completion or extended 

date of completion, he shall without prejudice to any other right or remedy available under the law to the 

company on account of such breach, pay as compensation (Liquidated Damages):  

 

i) @ half percent (½ %) of the contract amount/Revised Contract amount whichever is less along with the 
applicable GST, per week of delay.  

 
OR  
 

ii) ½ % of the contract-value of group of items/ revised completion value of group of items whichever is less 
along with the applicable GST, per week of delay, for which a separate period of completion is originally 

given.  

 
The aggregate of such compensation/ compensations shall not exceed:  

 

i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever is less 
along with the applicable GST.  

 
OR  
 

ii) 10% of the contract-value of group of items/ revised completion value of group of items whichever is 
less along with the applicable GST, for which a separate period of completion is originally given.  

 
The amount of compensation may be adjusted or set off against any sum payable to the contractor under this or any 

other contract with the company.  

 

6.2.1 The company, if satisfied, that the works can be completed by the contractor within a reasonable time after 
the specified time of completion, may allow further extension of time at its discretion with or without the levy 

of L.D. In the event of extension granted being with L.D, the company will be entitled without prejudice to any 
other right or remedy available in that behalf, to recover from the contractor as agreed damages equivalent 

to half percent of the contract value of the works for each week or part of the week subject to a ceiling as 

described at Cl.6.2.  

 

6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the event of failure 
on the part of the contractor to complete work within further extension of time allowed as aforesaid, shall be 

entitled, without prejudice to any other right, or remedy available in that behalf, to rescind the contract.  

 
6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of the contractor to 

recoup the delays in the mutually agreed time frame, shall be entitled to terminate the contract.  

6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, the company, 

shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally the contractor shall be 

debarred from participating in the future tenders for a minimum period of 12 months.  
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6.3 The company may at its sole discretion, waive the payment of compensation on request received from the 

contractor indicating valid and acceptable reasons if the entire work is completed within the date as specified 

in the contract/work order or as validly extended date without stipulating any compensation for delay.  
 
6.4 Extension of date of completion: On occurrences of any events causing delay as stated here-under, the 

contractor shall intimate immediately in writing to the Engineer-in-Charge.  

 
a) Force Majeure:  

i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics.  

 

ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign) including 
but not limited to war, proprieties, and quarantine embargoes.  

 
The successful bidder/ contractor will advise in the event of his having to resort to this clause by a registered letter duly 

certified by the local chamber of commerce or statutory authorities, the beginning and end of the cause of delay, 

within fifteen days of the occurrence and cessation of such Force Majeure condition.  

 
In the event of delay due to Force Majeure for more than one month the contract may be terminated at the discretion 

of the company. Termination under such circumstances will be without any liability on either side.  

 
For delays arising out of Force Majeure, the bidder / contractor will not claim extension in completion date for a period 

exceeding the period of delay attributable to the clauses of Force Majeure and neither company nor bidder / 

contractor shall be liable to pay extra cost (like increase in rates, remobilization advance, idle charges for labour and 

materials etc.) provided it is mutually established that Force majeure conditions did actually exists.  

 

b) Serious loss or damage by fire and abnormally bad weather.  

 

c) Non-availability of stores which are the responsibility of the company to supply as per contract.  
 

d) Non-availability of working drawings in time, which are to be made available by the company as per 

contract during progress of the work.  
 

e) Delay on the part of the contractors or tradesmen engaged by the company not forming part of the 

contract, holding up further progress of the work.  
 

f) Non-availability or breakdown of tools and plant to be made available or made available by the company.  
 

g) The execution of any modified or additional items of work or excess quantity of work.  

h) Any other causes which, at the sole discretion of the company, is beyond the control of the contractor.  
 
6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the contractor at site to record the 

various hindrances, as stated above, encountered during the course of execution.   

 
Hindrance register will be signed by both the parties. The contractor may also record his observations in the Hindrance 

Register. In case the contractor has a different opinion for hindrance and a dispute arises then the matter would be 

referred to the EIC Civil and or the next higher authority whose decision would be final & binding on the contractor & 

the decision to be communicated within 15 days.  

 

6.4.2 The contractor shall request the company in writing for extension of time within 15 days of happening of such 

event causing delay stating also, the period for which extension is required. The company may, considering 
the genuinity of the request, give a reasonable extension of time for completion of the work. Such extension 

shall be communicated to the contractor in writing by the company through the Engineer-in- Charge within 
1(one) month of the date of receipt of such request.  
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6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension of time are or are not 

reasonable, is final. If the Engineer-in-charge is of the opinion that the grounds shown by the contractor are 

not reasonable and declines to the grant of extension to time, the contractor cannot challenge the soundness 
of the opinion.  

 
The opinion of the Engineer-in-charge that the period of extension granted by him is proper or necessary is not, 

however, final. If the contractor feels that the period of extension granted is inadequate he can appeal to the GM 

(Civil)/ HOD (Civil) of the company for consideration on the question whether the period of extension is or is not proper 

or necessary.  

 

6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during the course of execution, 

on written request for extension of time within 15(fifteen) days of happening of such events as stated above, 

reserving the company's right to impose/ waive penalty at the time of granting final extension of time as per 

contract agreement.  

 
6.4.5 When the period fixed for the completion of the contract is about to expire, the question of extension of the 

contract may be considered at the instance of the Contractor or the Department or of both. The extension 

will have to be by party's agreement, express or implied.  

 
In case the contractor does not apply for grant of extension of time within 15(fifteen) days of the hindrance occurring 

in execution of the work and the department wants to continue with the work beyond the stipulated date of 

completion for reason of the work having been unavoidably hindered, the Engineer-in-charge can grant extension of 

time even in the absence of application from the contractor.  

 
Such extension of time granted by the Engineer-in-Charge is valid provided the contractor accepts the same either 

expressly or implied by his actions before and subsequent to the date of completion. Such extension of time shall be 

without prejudice to Company's right to levy compensation under the relevant clause of the contract.  

 
The contractor shall however use his best efforts to prevent or make good the delay by putting his endeavors 

constantly as may be reasonably required of him to the satisfaction of the Engineer-in Charge. 

 

 

7. Material Supply & other facilities  
 

7.0 All charges on account of GST or any other applicable taxes, duties or levies etc. on materials obtained for 

the works from any source (excluding materials supplied by the company) shall be borne by the contractor. 
This clause may be read in conjunction with 13 (ix) of GTC. 

 
7.1 The contractor shall arrange necessary electricity at his own cost for the work and his own establishment. 

However, if available and feasible the company may arrange electricity at one point near the work site and 

necessary recovery of cost of energy consumed will be made at rates prescribed by the company from time 

to time. Energy meter for this purpose shall be provided by the contractor.  

 
7.2 The contractor shall arrange necessary water for the work and his own establishment and nothing extra will 

be paid for the same. Such water used by the contractor shall be fit for construction purposes.  

However, if available and feasible the company may arrange water, at the written request of the contractor, to 

the extent possible, at one point near the work site for which recovery @ 1% of the contract value of work 

done will be made from the contractor's bills. The contractor shall make his own arrangement of water 

connection and laying of pipe lines from main source of supply. Department do not guarantee to maintain 

uninterrupted supply of water. No claim of damage or refund of water charges will be entertained on 

account of such break down.  
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7.3 Explosives, detonators and other inflammable materials shall not be used in the execution of the work at 

site by the contractor without prior written permission of the Engineer-in-Charge. Transportation and 

storage of such materials shall be done in specified manner in accordance with the law in force. The 
contractor shall also obtain license under such laws for, transportation, storage, use and all other 
operations, connected with the handling of the same.  

 

8. Quality Assurance - Materials and Workmanship  
 
The contractor shall carry out and complete the work in every respect in accordance with the contract and shall ensure 

that the work conforms strictly to the drawings, specifications, (as enclosed or in absence of enclosed specifications 

current CPWD/BIS specifications) instructions of the Engineer-in-Charge. The Engineer-in-Charge may issue, from time 

to time, further drawings, detailed instructions/ directions in writing to the contractor. All such drawings, 

instructions/directions shall be consistent with the contract documents and should be reasonably inferable there from, 

along with clarifications/ explanations thereof, if necessary. However, the contractor will be solely responsible for 

design and erection of all temporary structures required in connection with the work.  

 

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by the company 

herein and elsewhere will form part of the contract for the purpose of quality of works.  

 
8.2 The contractor shall be responsible for correct and complete execution of the work in a workman like manner 

with the materials as per specification which shall be subject to the approval of the company. All work under 
execution in pursuance of the contract shall be open to inspection and supervision by the Engineer-in-Charge 

or by his authorized representative or any other official of higher rank or any other person authorized by the 

company in his behalf & the contractor shall allow the same.  

 
8.3 All materials to be provided by the contractor shall be in conformity with the specifications/schedule of work 

as per the contract and the contractor shall furnish proof, if so required by the Engineer-in-Charge to his 
satisfaction that the materials do so comply.  

 
8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for submission of 

samples as required or necessary as per the specification for approval of Engineer-in-Charge who shall 

approve, if found acceptable, promptly so that there is no delay in the progress of the work of the contractor 
or of the work of any of the subcontractor.  

 
On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with reasonable 

promptness ensuring conformity of the samples with the required specification and complying with the requirements 

as per contract documents keeping in view that the work shall be in accordance with the samples approved by him. 

The contractor shall be bound to furnish fresh sample, if disapproved by the Engineer-inCharge, for his approval. The 

contractor shall not start bringing materials at the site unless the respective samples are approved. Materials 

conforming to approved samples shall only be brought to site. However, Engineer-in-Charge’s approval for any sample, 

design / drawings (permanent / temporary structures) shall not alter contractor’s full responsibility whatsoever for the 

performance and safety of the executed job.   

 
Samples are to be supplied by the contractor at his own cost. The cost involved in tests shall be borne by the 

contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out by any independent person or 

agency at any place other than the site even then the cost of materials and testing charge etc. shall be borne by the 

contractor. If the test shows that the materials are not in accordance with the specifications, the said materials shall 

not be used in the work and removed from the site at contractors cost.  

 

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or work due to a 
defect therein for not conforming to the required specification, or for materials not being of the required 

quality and standard or for reasons of poor workmanship or for not being in accordance with the sample 
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approved by him. The contractor shall forthwith remedy the defect/replace the materials at his expense and 

no further work shall be done pending such rectification/replacement of materials, if so instructed by the 

Engineer-in-Charge.  

 
In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure the proper 

materials for replacement and/or to carry out the rectifications in any manner considered advisable under the 

circumstances and the entire cost & delay for such procurement/rectification shall be borne by the contractor.  

 

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to the standard 
practice followed for such tests, other than those for which satisfactory proof has already been furnished by 
the contractor who shall provide at his expense all facilities which the Engineer-in-Charge may require for the 

purpose. All such expenses born by the contractor are not to be paid separately by the employer and shall be 

assumed covered in accepted prices.  

 
The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company. However if the 

test shows the workmanship or materials not to be in accordance with the provision of the contract or the instruction 

of Engineer-in-Charge the cost shall be borne by the contractor. .  

 
8.7 Access to the works: The Engineer-in-charge and any person authorized by the company shall at all times have 

access to the works and to all workshops and places where work is being prepared or from where materials, 

manufactured articles are being obtained for the works and the contractor shall afford every facility for and 

every assistance in or in obtaining the right to such access.  

 
8.8 Inspection of works: 

i) No work shall be covered up or put out of view without the approval of the Engineer-in-charge or the 
Engineer-in-charge's representative or any other officer nominated by the company for the purpose and the 
contractor shall afford full opportunity for the EIC(Civil) or EIC(Civil) representative or any other officer 

nominated by the company for the purpose to examine and measure any work which is about to be covered 
up or put out of view and to examine foundations before permanent work is placed thereon. the contractor 

shall give due notice to the Engineer-in-charge's representative whenever any such work or foundations is 

ready or about to be ready for examination and the Engineer-in-charge's representative shall, without 
unreasonable delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the 

purpose of examining and measuring such work or foundations.  
 

ii)  The contractor shall uncover any part or parts of the works or making openings in or through the same as 

the Engineer-in-Charge may from time to time direct and shall reinstate and make good such part or parts to 

the satisfaction of Engineer-in-charge.  

 
If any such part or parts have been covered up or put out of view after compliance with the requirement of 

sub-clause above and are found to be executed in accordance with the contract, the expenses of uncovering, 

making openings in or through and making good the same shall be borne by the Employer, but in any other 

cases all costs shall be borne by the contractor.  

 
8.9   Removal of Improper Work and Materials:  
 
i) The Engineer-in-charge shall during the progress of the works have power to order in writing from time to time:  

 

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in 

accordance with the contract/ work order/ approved sample.  

 

b) The substitution with proper and suitable materials.  

 

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment there 
from, of any work which in respect of materials or workmanship is not in accordance with the contract.  
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ii) In case of default on the part of the contractor in carrying out such order, the Engineer-in -charge shall be entitled to 

employ and pay other agency to carry out the same and all expenses consequent thereon shall be recoverable from the 

contractor or may be deducted from any amount due or which may become due to the contractor.  

 
8.10  Devaluation of Work : In lieu of rejecting work done or materials supplied not in conformity with the 

contract/work order/approved samples, the Engineer-in-charge or any other officer nominated by the 

company for the purpose may allow such work or materials to remain, provided the Engineer-in-Charge/the 

officer nominated by the company is satisfied with the quality of any materials, or the strength and structural 

safety of the work, and in that case shall make such deduction for the difference in value, as in his opinion may 

be reasonable.  

 
8.11  Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the company for the 

purpose shall make final inspection of all work included in the contract/work order, or any portion thereof, or 

any completed structure forming part of the work of the contract, as soon as practicable after notification by 

the contractor that the work is completed and ready for acceptance. If the work is not acceptable to the 

Engineer-in-charge at the time of such inspection, he shall inform the contractor in writing as to the particular 

defects to be remedied before final acceptance can be made.  

 
8.12  Defects appearing after acceptance: Any defects which may appear within the defect liability period and arising, 

in the opinion of the Engineer-in-charge, from lack of conformance with the drawings and specifications, shall, 

if so required by the Engineer-in-charge in writing, be remedied by the contractor at his own cost within the 

time stipulated by the Engineer-in-charge. If the contractor fails to comply, the Engineer-in-charge may 

employ other persons to remedy the defects and recover the cost thereof from the dues of the contractor.  

 
8.13  Site Order Book : A Site Order Book is a Register duly certified by the Engineer-in-charge regarding number of 

pages it contains, each page being numbered, name of work, name of contractor, reference of contract/ work 

order and the aforesaid certificate should be recorded on its first page.  

 
Site Order Books shall be maintained on the sites of works and should never be removed there from under any 

circumstances. It shall be the property of the company. The Engineer-in-Charge or his authorized representative shall 

duly record his observations regarding any work which needs action on the part of the contractor like, improvement in 

the quality of work, failure to adhere to the scheduled programme etc. as per contract/work order. The contractor 

shall promptly sign the site order book and note the orders given therein by the EIC or his representative and comply 

with them. The compliance shall be reported by the contractor in writing to EIC in time so that it can be checked.  

 
The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running on account and 

final bills of the contractor. A certificate to this effect should be given in the Measurement books by the Engineer-in-

Charge or his representative.  

 
8.14  Samples and Testing of Materials: All the materials to be procured by the contractor and to be used in work shall 

be approved by the Engineer-in-Charge in advance, and shall pass the tests and analysis required by him, 

which will be as specified in the specifications of the items concerned and or as specified by BIS or the IRC / 

MORTH standard specifications acceptable to the Engineer-in-Charge. The method of sampling and testing 

shall be as per the relevant BIS, IRC/ MORTH and other relevant standards and practices. Minor minerals like 

sand, stone chips etc. shall be conforming to relevant BIS standards. All bought out items including Cement 

and Steel shall be procured from such manufacturers who hold valid license conforming to relevant BIS 

standards for manufacturing of such items.  

 
8.15  Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality and fitness for the 

work. When considered necessary by the Engineer-in-charge, they shall be placed on wooden platforms or 

other hard, clean surfaces and not directly on the ground.  
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Materials shall be placed under cover when so directed and the contractor shall erect and maintain at his own cost 

temporary weather-proof sheds at the work site for the purpose. Stored materials shall be so located as to facilitate 

prompt inspection. All stored materials shall be inspected at the time of use in the work, even though they may have 

been inspected and approved before being placed in storage or during storage.  

 
8.16  Defective Materials: All materials not conforming to the requirements of the specifications shall be considered as 

defective, and all such materials, whether in place or not shall be rejected. They shall be removed immediately 

by the contractor at his expenses and replaced with acceptable material.  

 
No rejected material, the defects of which have been subsequently corrected, shall be used on the work until approval 

in writing has been given by the Engineer-in-Charge. Upon failure on the part of the contractor to comply with any 

instruction of the Engineer-in-charge made under the provisions of this article within the time stipulated by the 

Engineer-in-charge, the Engineer-in-charge shall have authority to remove and replace defective material and recover 

the cost of removal and replacement from the contractor.  

 
Further all such defective material lying at site not removed and replaced within 30 days after issue of notice by the 

Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off such material in any manner without any 

further written notice to the contractor. 

 

9. Measurement and Payments  
 
Except where any general or detailed description of the work in the Bill of Quantities or specifications of the contract/ 

work order provides otherwise, measurement of work done shall be taken in accordance with the relevant standard 

method of measurement published by the Bureau of Indian Standards (BIS) and if not covered by the above, other 

relevant Standards/practices shall be followed as per instructions of the Engineer-in-Charge.  

 
9.1 All items of work carried out by the contractor in accordance with the provision of the contract having a 

financial value shall be entered in the Measurement Book as prescribed by the company so that a complete 
record of the measurements is available for all the works executed under the contract and the value of the 

work executed can be ascertained and determined there from. Measurements of completed work / portion of 

completed work shall be recorded only in the Measurement Books.  
 

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative and by the 

contractor or his authorized representative.  

 

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him for the 
purpose shall intimate the contractor to attend or to send his representative to attend the measurement. 
Every measurement thus taken shall be signed and dated by both the parties on the site on completion of the 

measurement. If the contractor objects to any measurements, a note to that effect shall be made in the 

Measurement Book / Log Book and signed and dated by both the parties.  

 

9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the Engineer-in-
Charge himself or the authority nominated by the company for the purpose in the presence of the contractor 

or his authorized representative and recorded in the M.B. which shall be signed and dated by both the 

parties. Measurements so recorded shall be final and binding upon the contractor and no claim whatsoever 

shall thereafter be entertained.  
 
In case the contractor or his authorized representative does not attend to the joint measurements at the prefixed date 

and time after due notice, the measurements taken by the Engineer-in-Charge or his representative shall be final and 

binding on the contractor.  
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Measurement of the extra items of work or excess quantities of work duly authorized in writing by the Engineer-in-

Charge shall also be taken and recorded in the M.B. based on the existing items in the SOR of the company and if such 

items do not exist in the company's SOR, the description of the work shall be as per actual execution. Payment for such 

extra items will be based on the rates to be derived as described in the relevant clauses of the contract/ work-order.  

 

9.5 No work shall be covered up or put out of view without the approval by the Engineer-inCharge and recording 
of measurements and check measurement thereof duly accepted by the contractor. The contractor shall 

provide full opportunity to the Engineer-in-Charge or his representative to examine and measure all works to 
be covered up and to examine the foundations before covering up.  

 
The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are ready for 

examination and the Engineer-in-Charge shall without unreasonable delay arrange to inspect and to record the 

measurements, if the work is acceptable and advise the contractor regarding covering of such works or foundations.  

 
 

9.6 In case of items which are claimed by the contractor but are not admissible according to the department, 

measurements of such items, will be taken for record purposes only and without prejudice so that in case it is 
subsequently decided by the department to admit the contractor's claims, there should be no difficulty in 

determining the quantities of such work. A suitable remark should, however, be made against such 

measurements to guard against payment in the ordinary way.  

 
9.7 Payments: The running on account payments may be made once in a month or at intervals stipulated in the 

work order/ contract agreement.  
 
9.7.01  Running on account bill/bills for the work executed/ materials supplied in accordance with the work order/ 

contract shall be prepared on the basis of detailed measurements recorded as described hereinbefore and 

processed for payments.  

 
9.7.02  Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to which the 

contractor is considered entitled by way of interim payment for the following :  

 

a) The work executed as covered by the bill/bills after deducting the amount already paid, the security 
deposit and such other amounts as may be deductible or recoverable in terms of the work order/ contract.  

 

b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-Charge 

for items already appearing in the bill of quantities of work with approved rates, will be made along with the 

on account bills only up to 10% of the quantity provided in the agreement subject to overall value of work not 
exceeding the agreement value.  

 
(ii) The GM(Civil) of the company and / or the Staff Officer/HOD(Civil) of the Area/regional Institute may authorize 

interim payment for excess work done up to 20 % of the quantity of work provided in the Bill of Quantity of the work 

awarded from Company level and Area level respectively subject to overall value of work done does not exceed the 

contract value. This however, shall not be applicable for High Value Items.  

 

c) Extra items of work executed will be paid on specific written authorization of GM (Civil) of the 
company or Staff Officer/HOD (Civil) of the Area provided that the value of such extra items of work when 

added together is not more than 10% of the contract value and the total gross payment including excess 
quantity does not exceed the contract value.  

 
Balance amount on account of excess quantity and extra items of work executed shall be paid after the deviation 

estimate / revised estimate regularizing the extra items and excess quantities of work is sanctioned by the competent 

authority of the company with the concurrence of the Finance Department of the company.  
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d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the contract / 
final measurements of the work certified by the Engineer In Charge or his representative.  

9.7.03  The measurements shall be entered in the M.B for the work done up to the date of completion and evaluated 

based on the approved rates for the items in the contract agreement/sanctioned revised estimate. In case of 

extra items of work, the rates shall be derived as stated in the relevant clause of the contract.  

 
The payments shall be released against the final bill subject to all deductions which may be made on account of 

materials supplied, water supply for construction, supply of electricity and any other dues payable by the contractor to 

the company, and further subject to the contractor having given to the Engineer-in-Charge a no claim certificate.  

 
The contractor shall indemnify the company against proof of depositing royalty on account of minor minerals used in 

the work before the final bill is processed for payments. The final payment to be made will also be subject to Clause-4.6 

& 4.7 of the General Terms & Conditions of the contract.  

9.7.04  Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills shall not of itself 

be conclusive evidence that any work/materials to which it relate is/are in accordance with the contract and 

may be modified or corrected by the Engineer-in-Charge by any subsequent certificate or by the final 

certificate.  

 
9.7.05  The company reserve the right to recover/enforce recovery of any overpayments detected after the payment 

as a result of post payment audit or technical examination or by any other means, notwithstanding the fact 

that the amount of disputed claims, if any, of the contractor exceeds the amount of such overpayment and 

irrespective of the facts whether such disputed claims of the contractor are the subject matter of arbitration 

or not.  

 
The amount of such overpayments shall be recovered from subsequent bills under the contract, failing that from 

contractor's claim under any other contract with the company or form the contractor's security deposit or the 

contractor shall pay the amount of over payment on demand. In case of contractor's non-payment on such demand, 

the same should be released from the contractor's dues, if any, with Coal India Limited or any of its subsidiaries.  

 
9.7.06  The contractors are required to execute all works satisfactorily and according to the specifications laid down in 

the contract/ work order. If certain items of work, executed by the contractor, are below specifications, the 

contractor should re-do them according to the specifications and instructions of EIC and if the contractor fails 

to rectify the defect within the time and in the manner specified by the EIC, the work shall be got re-done or 

rectified by the department at the risk and cost of the contractor. Engineer-in-Charge may accept such work of 

below specifications provided the department is satisfied with the quality of such works and the strength/ 

structural safety of such works. In that case Engineer-inCharge shall make such deductions for the difference 

in value, as in his opinion is reasonable and is approved by the accepting authority of the company i.e. 

GM/HoD (Civil) of the company in this case or any other officer nominated by GM/HoD (Civil) for the purpose.  

 

9.7.07 Payment Stage: The payment stage involved will be as under,  
 

i. Signature of Subordinate Engineer (Civil)/ EA(Civil))/ in MB’ s both in pages recording measurements, 

abstract of bill & the duly filled in bill form.  

ii. Signature of  MT (Civil)/ Asstt. Manager (Civil) with appropriate check measurements in the MB’s and the bill 

form.  

iii. Signature of Dy. Manager (Civil) / Manager (Civil) with appropriate check measurements in MB’s and the bill 
form.  

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms and Conditions, as a 

token of acceptance for payment of the bill. The EIC (Civil) may sign in the abstract of the bill in the MB & the 

bill form. In between stage iii) and iv) accountal checking may be made by the concerned Accounts Officer/ 

Accountant.  
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(In case of non-availability of officials as at (i) above, company may authorize suitable executives for the works 

outlined at (i). Further for check measurement also company may authorize Executives based on availability.  

 
9.8 Income tax deduction @ 2%of the gross value(excluding GST) of each bill or at the rate as amended from time 

to time, shall be made unless exempted by the competent authority of the Income Tax Department. 

9.9 Building and Construction Workers Cess (as applicable in States) shall be payable by the contractor. If 

however the company is asked to make deduction from the contactors bills, the same shall be done and the 

certificate to this effect shall be issued to the contactor for dealing with the state government and the 
company does not take any responsibility to do anything further in this regard. 

 

9.10 No interest shall be payable on the amounts withheld, under the terms of the Contract Agreement/Work 

order.  

 

10. Termination, Cancellation, Suspension and Foreclosure of Contract  
 
The company shall, in addition to other remedial steps to be taken as provided in the conditions of contract be entitled 

to cancel the contract in full or in part, and whether the date of completion has or has not elapsed, by notice in writing 

if the contractor:-  

 

a) Makes default in proceeding with the works with due diligence and continues to do so even after a 

notice in writing from the Engineer-in-Charge, then on the expiry of the period as specified in the notice  

Or  

b) Commits default/breach in complying with any of the terms and conditions of the contract and does 

not remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer-in-Charge, then 

on the expiry of the period as may be specified by the Engineer-in-Charge in a notice in writing.  
Or  

c) Obtains a contract with the company as a result of ring tendering or other non-bonafide methods of 
competitive tendering  

Or  

d) Shall offer or give or agree to give any person in the service of the company or to any other person on 
his behalf any gift or consideration of any kind as an inducement or reward for act/acts of favour in relation to 

the obtaining or execution of this or any other contract for his company.  

Or  

e) Fails to complete the work or items of work with individual dates of completion, on or before the 
date/dates of completion or as extended by the company, then on the expiry of the period as may be 
specified by the Engineer-in-Charge in a notice in writing.  

Or  

f) Transfers, sublets, assigns the entire work or any portion thereof without the prior approval in writing 
from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice, cancel the whole 

contract or portion of it in default.  

 
10.1 The contract shall also stand terminated under any of the following circumstances:  

 

a) If the contractor being an individual in the case of proprietary concern or in the case of a partnership 

firm any of its partners is declared insolvent under the provisions of Insolvency Act for the time being in 

force, or makes any conveyance or assignment of his effects or composition or arrangement for the benefit 

of his creditors amounting to proceedings for liquidation or composition under any Insolvency Act.  

 

b) In the case of the contractor being a company, its affairs are under liquidation either by a resolution 
passed by the contractors company or by an order of court, not being a voluntary liquidation proceedings 

for the purpose of amalgamation or reorganization, or a receiver or manager is appointed by the court on 

the application by the debenture holders of the contractor's company, if any.  
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c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to be 
continued for a period of 21 (twenty-one) days.  

 

d) On the death of the contractor being a proprietary concern or of any of the partners in the case of a 

partnership concern and the company is not satisfied that the legal representative of the deceased 

proprietor or the other surviving partners of the partnership concern are capable of carrying out and 

completing the contract. The decision of the company in this respect shall be final and binding which is to 
be intimated in writing to the legal representative or to the partnership concern. 

 

10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-charge shall   have powers:  

a) To take possession of the site, any materials, constructional plant, equipment, stores etc.  

thereon and carry out balance work through any means or through any other agency.  

 

b) To give the contractor or his representative of the work 7 (seven) days notice in writing for taking 

final measurement for the works executed till the date of cancellation or termination of the contract. 

The Engineer-in-Charge shall fix the time for taking such final measurement and intimate the 
contractor in writing. The final measurement shall be carried out at the said appointed time 

notwithstanding whether the contractor is present or not. Any claim as regards measurement which 
the contractor is to make shall be made in writing within 7 (seven) days of taking final measurement 

by Engineer-In-charge as aforesaid and if no such claim is received, the contractor shall be deemed to 
have waived all claims regarding above measurements and any claim made thereafter shall not be 

entertained.  
 

c) After giving notice to the contractor to measure up the work of the contractor and to take such whole 

or the balance or part thereof, as shall be unexecuted out of his hands and to give it to another 

contractor or take up departmentally, to complete the work. The contractor whose contract is 
terminated shall not be allowed to participate in future bidding for period of minimum twelve 

months.   
 
In such an event, the contractor shall be liable for loss/damage suffered by the employer because of action under this 

clause and to compensate for this loss or damage, the employer shall be entitled to recover higher of the following:  

 

i) Forfeiture of security deposit comprising of performance guarantee and retention money, additional 

performance security and applicable GST, if any, at the disposal of the employer.  

Or  

ii) 20% of value of incomplete work. The value of the incomplete work shall be calculated for the items 

and quantities remaining incomplete (as per provision of agreement) at the agreement rates including price 
variation as applicable on the date, when notice in writing for termination of work was issued to the 

contractor.  
 
The amount to be recovered from the contractor as determined above, shall, without prejudice to any other right or 

remedy available to the employer as per law or as per agreement, will be recovered from any money due to the 

contractor on any account or under any other contract and in the event of any shortfall, the contractor shall be liable 

to pay the same within 30 days. In case of failure to pay the same the amount shall be debt payable.  

 
In the event of above course being adopted by the Engineer-in-charge, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased materials, equipment or entered into 

agreement or made advances on any account or with a view to the execution of work or performance of the contract. 

And in case action is taken under any of provision aforesaid, the contractor shall not be entitled to recover or to be 

paid any sum for any work thereof or actually performed under this contract unless and until the engineer-in-charge 

has certified in writing the performance of such work and value payable in respect thereof and he shall only be entitled 

to be paid the value so certified.  
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The need for determination of the amount of recovery of any extra cost/expenditure or of any loss/damage suffered by 

the company shall not however arise in the case of termination of the contract for death/demise of the contractor as 

stated in 10.1(d).  

 

10.3 Suspension of Work:  
 
Suspension of work – The Company shall have power to suspend the work. The contractor shall on receipt of the order 

in writing of Engineer-in -charge (whose decision shall be final and binding on the contractor), suspend the progress of 

work or any part thereof for such time in such manner as the Engineer-in-Charge may consider necessary so as not to 

cause any damage, or endanger the safety thereof for any of the following reasons:   

a) on account of any default on the part of the contractor, or   

b) for proper execution of the works, or part thereof, for reasons other than the default of the 
contractor or,  

c) for safety of the works, or part thereof.  
 

The contractor shall, during such suspension properly protect and ensure the works to the extent necessary and carry 

out the instruction of the Engineer-in-charge. If the suspension is ordered for reasons (b) & (c), the contractor shall be 

entitled to an extension of time equal to the period of every such suspension plus 25%. This shall also be applicable for 

completion of the item or group of items of the work for which a separate period of completion as specified in the 

contract and of which the suspended work forms a part.  

 
The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if such suspension 

exceeds 45 (forty five) days, the contractor will be compensated on mutually agreed terms.  

 
 

10.4 Foreclosure of contract:  
 
If at any time after acceptance of the tender the company decides to abandon or reduce the scope of work for any 

reason whatsoever the company, through its Engineer-in-Charge, shall give notice in writing to that effect to the 

contractor and contractor shall act accordingly in the matter. In the event of abandonment, the contractor shall have 

no claim to any payment of compensation or otherwise whatsoever, other than those mentioned below:-  

 

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure 
incurred, if any, by the contractor on preliminary works at site e.g. temporary access roads, temporary 
construction for labour and staff quarters, office accommodation, storage of materials, water storage tanks 

and water supply for the work including supply to labour/ staff quarters, office etc.  

 

b) to pay the contractor at the contract rates full amount for works executed and measured at site up to 

the date of such abandonment.  
 

c) to pay for the materials brought to site or to be delivered at site, which the contractor is legally liable 
to pay, for the purpose of consumption in works carried out or were to be carried out but for the 
foreclosure, including the cost of purchase and transportation and cost of delivery of such materials. The 

materials to be taken over by the company should be in good condition and the company may allow at its 
discretion the contractor to retain the materials in full or in part if so desired by him and to be transported 

by the contractor from site to his place at his own cost with due permission of the EIC.  

 

d) to take back the materials issued by the company but remaining unused, if any, in the work on the 

date of abandonment/reduction in the work, at the original issue price less allowance for any deterioration 
or damage caused while in custody of the contractor.  

 

e) to pay for the transportation of tools and plants of the contractor from site to contractor's place or to 
any other destination, whichever is less.  
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10.5  The contractor shall, if required by the Engineer-in-Charge, furnish to him books of accounts, papers, relevant 
documents as may be necessary to enable the Engineer-in-Charge to assess the amounts payable in terms of 

clauses10.4(a) (c) & (e) of the contract. The contractor shall not have any claim for compensation for abandonment of 

the work, other than those as specified above.  

 

11. Carrying out Part Work at Risk & Cost of Contractor.  
If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-inCharge, after giving the 

contractor 15 days’ notice in writing, without cancelling or terminating the contract, shall be entitled to employ 

another Agency for executing the job or to carry out the work departmentally or contractually through tendering / 

limited tendering process, either wholly or partly, debiting the contractor with cost involved in engaging another 

Agency or with the cost of labour and the prices of materials, as the case may be. The certificate to be issued by 

the Engineer-in-Charge for the cost of the work so done shall be final and conclusive and the extra cost, if any, shall 

be borne by the contractor. However, when this clause is invoked, penalty will not be applicable other than on 

account of delayed completion.   

 

The value of the work taken away shall be calculated for the items and quantities taken away at the agreement 

rates including price variation as applicable on the date, when notice in writing for taking away part work was 

issued to the contractor. The contractor, from whom part work is being taken out, shall not be allowed to 

participate in the tendering process if any. 

 

If the expenses incurred by the department is less than the amount payable to the contractor at his agreement 

rates, the difference shall not be payable to the contractor. 

 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any materials or 

entered into any engagements or made any advance on any account or with a view to the execution of the work or 

the performance of the contract.  

 

 

12. Completion Certificate / Defect Liability Certificate   
Except in cases where the contract provides for "Performance Test" before issue of Defect Liability certificate, in which 

case the issue of Defect Liability certificate shall be in accordance with the procedure specified therein, the contractor 

shall give notice of completion of work, as soon as the work is completed, to the Engineer-in-Charge. The Engineer-in-

Charge and or any other Officer, nominated for the purpose by the company, shall within 30 (thirty) days from the 

receipt thereof, inspect the work and ascertain the defects/deficiencies, if any, to be rectified by the contractor as also 

the items, if any, for which payment shall be made at reduced rate.  

 
If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of which is necessary for 

the satisfactory performance of the contract, he shall intimate in writing the defects and instruct the contractor to 

rectify the defects/remove deficiencies within the period and in the manner to be specified therein. In such cases 

Defect Liability Certificate will be issued by the EIC after the above rectifications are carried out/ deficiencies are 

removed by the contractor to the satisfaction of EIC.  

 
In the event there are no defects or the defects/ deficiencies are of a minor nature and the Engineer-in-Charge is 

satisfied that the contractor has already made arrangements for rectification, or in the event of contractor's failure to 

rectify the defects for any reason whatsoever, the defects can be rectified by the company departmentally or by other 

means and the 50% of the security deposit of the contractor shall be sufficient to cover the cost thereof, he shall issue 
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the Defect Liability Certificate ( Taking Over Certificate with list of defects )indicating the date of completion of the 

work, defects to be rectified, if any, and the items, if any, for which payment shall be made at reduced rate indicating 

reasons there for and with necessary instructions to the contractor to clear the site/place of work or all debris/ waste 

materials, scaffoldings, sheds, surplus materials etc. making it clean.  

12.1 In cases where separate period of completion for certain items or groups of items are specified in the 
contract, separate Defect Liability certificate for such items or groups of items may be issued by the Engineer-

in-Charge after completion of such items on receipt of notice from the contractor only in the event the work 
is completed satisfactorily in every respect.  

 
Refund of security deposit and payment of final bill shall, however, be made on completion of the entire contract work, 

but not on completion of such items of work.  

 

12.2 Before the date fixed for completion of work, the work as well as the site of work are to be made clean after 

removal of rubbish, scaffolding, surplus materials, temporary structures etc.  

 

12.3 In case of contractor's failure to clear the site, the EICCivil shall have right to get the work done. The cost 
thereof shall be recovered from the final bill of the contractor.  

 

13. Additional Responsibilities of the Contractor(s)  
The cost on account of the "Additional Responsibilities of the Contractors" under this clause is deemed tobe included in 

the tendered rates.  

 

i) The company reserves the rights to let other contractors also work in connection with the Project and 

the contractor/contractors shall co-operate in the works for the introduction and stores and materials and 
execution of his/their works.  

 

ii) The contractor/contractors shall keep on the work site during the progress a competent and 
experienced Resident Engineer exclusively for the work and necessary assistants who shall represent the 

contractor(s). The contractor shall employ, on the site in connection with the execution and maintenance of 

the work, technical and managerial staff as mentioned below.  
 

Sl.No.  Value of Work  Manpower Requirement  
 

1  More than 10 Crores  One Resident Engineer (Degree  Holder), One 

Engineer(Degree Holder), Two Engineers (Diploma 

Holder) 

 

2  5 Crores to 10 Crores  One Resident Engineer (Degree Holder), Two  
Engineers (Diploma Holder)  
 

3  2 Crores to 5 Crores  One Resident Engineer (Diploma Holder), One  
Engineer (Diploma Holder)  
 

4  50 lakhs to 2 crores  One Resident Engineer (Graduate/ Diploma Holder)  
 

 
For works below Rs. 50 lakhs, the deployment of manpower shall be as assessed by Engineer.  

 
The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, experience and full postal 

address of each and every technical personnel employed at site by him.  
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The contractor(s) shall not be allowed to execute the work unless he/they engage the required technical staff as 

assessed by Engineer-in-charge or as specifically mentioned in the bid. The delay on this account, if any, shall be the 

contractor's responsibility.  

 
Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors in course of the 

works finds/find any discrepancy between the drawing, forming part of the contract documents and the physical 

conditions of the locality or any errors or omissions in drawings except those prepared by himself / themselves and not 

approved by the Engineer-in-Charge. It shall be his/their duty to immediately inform the Engineer-in-Charge in writing 

and the Engineer-in-Charge shall verify the same. Any work done after such discovery and without intimation as 

indicated above will be done at the risk of the contractor/contractors.  

 

iii) The contractor / contractors shall employ only competent, skillful and orderly men to do the work. The 
Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove from the work site 
any men of the contractor/contractors who in his opinion is undesirable and the contractor/contractors 

will have to remove him within 3 (three) hours of such orders.  

 
The contractor shall employ apprentices in the execution of the contract work as required under 

Apprentices Act.  

 
The contractor shall further be responsible for making arrangements at his own cost, or accommodation 

and social needs of the staff and workers under his employment.  

 

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons (including 
employees) and property. The safety required or recommended by all applicable laws, codes, statutes 

and regulations shall be observed by the contractor(s).In case of accidents, the contractor(s) shall be 
responsible for compliance with all the requirements imposed by the Workmen's Compensation Act or 

any other similar laws in force and the contractor shall indemnify the company against any claim on this 

account.  
 

All scaffoldings, ladders and such other structures which the workmen are likely to use shall be examined 

by the Engineer-in-Charge or his authorized representative whenever they want and the structure must 

be strong, durable, and safe and of such design as required by Engineer-in-Charge.  

 
In no case any structure condemned by the Engineer-in-Charge or his authorized representatives shall be 

kept on the work and such structure must be pulled down within three hours of such condemnation and 

any certificate or instructions, however, shall in no way absolve the contractor/contractors from his/their 

responsibility, as an employer, as the company shall in no way be responsible for any claim.  

 
The contractor / contractors shall at all times exercises reasonable precautions for the safety of 

employees in the performance of his/their contract and shall comply with all applicable provisions of the 

safety laws drawn up by the State Govt. or Central Govt. or Municipalities and other authorities in India. 

The contractor/contractors shall comply with the provision of the safety hand book as approved and 

amended from time to time by the Government of India.  

 

v) The contractor / contractors shall familiarize themselves with and be governed by all laws and rules of 

India and Local statutes and orders and regulations applicable to his/ their work.  

 

vi) The contractor shall maintain all records as per the provision made in the various statutes including 

Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation & Abolition) 

Central Rules, 1971, Minimum Wages Act, Workmen Compensation Act etc. and latest amendment 
thereof. Such records maintained by the contractor shall be opened for inspection by the Engineer-in-

Charge or by the nominated representative of the Principal Employer.  



 

62 
 

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons employed on 
the work shall be constructed and maintained in the number, manner and place approved or ordered by 

the Engineer-in-Charge. The contractor/ contractors shall vigorously prohibit committing of nuisance at 
any other place. Cost of all works under this item shall be covered by the contractor/contractor's 

tendered rates.  

 

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized representative with 

work reports from time to time regarding the contractor / contractors organization and the progress 

made by him / them in the execution of the work as per the contract.  
 

ix) All duties, taxes [excluding Goods and Services Tax (GST) and GST Compensation Cess (if applicable) 

only] and other levies,royalty, building and construction workers cess (as applicable in states), payable 

by the bidder/Contractor under the Contract, or for any other cause as applicable on the last date of 

submission of Bid, shall be included in the rates, prices and the total Bid Price submitted by the Bidder. 
Applicable GST either payable by bidder or by company under reverse charge mechanism shall be 

computed by system in BOQ sheet as per pre-defined logic. All investments, operating expenses, 
incidentals, overheads leads, lifts, carriages, tools, and plants etc. as may be attendant upon execution 

and completion of works shall also be included in the rates, prices and total Bid price submitted by the 

bidder. 

 

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/ or 

any increase over the rate existing on the last date of submission of Bid shall be reimbursed by the 

company on production of documentary evidence in support of payment actually made to the 

concerned authorities.  

 

Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable 

from the contractor. The details of such duties, taxes and other levies along with rates shall be declared 

by the bidder.  

 

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & 

GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service 

availer (i.e. CMPDIL) to bidder/contractor (if GST payable by bidder/contractor) would be made only on 

the latter submitting a Bill/invoice in accordance with the provision of relevant GST Act and the rules 

made thereunder and after online filing of valid return on GST portal. Payment of GST & GST 

Compensation Cess is responsibility of bidder/contractor.  

 

However, in case contractor is GST unregistered bidder in compliance with GST rules, the bidder shall 

not charge any GST and/or GST Compensation Cess on the bill/invoice. In such case, applicable GST will 

be deposited by CIL/Subsidiary directly to concerned authorities.   

 

Input tax credit is to be availed by Paying Authority as per rule.  

 

If  CMPDIL fails to claim Input Tax Credit (ITC)  on eligible Inputs, input services and Capital Goods or the 

ITC claimed is disallowed due to failure on the part of bidder / vendor of goods and services in 

incorporating the tax invoice issued to CMPDIL in its relevant returns under GST, payment of CGST & 

SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of 

proper tax invoice or any other reason whatsoever, the applicable taxes &cess paid based on such Tax 

invoice shall be recovered from the current bills or any other dues of the bidder / vendor along with 

interest, if any. The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 

and shall not be subject to variations on any account except to the extent variations allowed as per the 

conditions of the contract of the bidding document. The Company reserved the right to deduct / 

withheld any amount towards taxes, levies etc. and to deal with such amount in terms of the provisions 
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of the Statute or in terms of the direction of any statutory authority and the Company shall only provide 

with certificate towards such deduction and shall not be responsible for any reason whatsoever. 

 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the company 

under the Coal Act, the contractor will have to produce a royalty clearance certificate from the District 

Authorities before full and final payment. 

x) The contractor / contractors shall make his / their own arrangement for all materials, tools, 
staff and labour required for the contract, which shall include cost of lead, lift, loading, unloading, 

railway freight, recruiting expenses and any other charges for the completion of the work to entire 

satisfaction of the company.  

xi) The contractor / contractors shall make their own arrangement for carriage of all materials to 

the work site at his/their own cost.  

 

xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in 
writing. Prior permission is required to be taken from the owner for engagement of sub-contractor in 

part work/ piece rated work.  
 

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be 

pulled, destroyed or damaged by the contractor/contractors or any of his/their employees without the 

prior permission of the company, failing which the cost of such trees or plants shall be deducted from 
the contractor/contractors dues at the rate to be decided by the company. The rates quoted are 

supposed to include clearance of shrubs and jungles and removal of such trees up to 150 mm dia., as 

will be permitted by the Engineer-in-Charge in writing.  
 

b) Anything of historical or other interest or of significant value unexpectedly discovered on the site is 

the property of the employer. The Contractor is to notify the Nodal Officer or his nominee of such 

discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with him.  

 

xiv) The contractor / contractors shall not pay less than the minimum wages to the labour engaged by 

him/them as per Minimum Wages Act or such other legislation or award of the minimum wage fixed 
by the respective State Govt. or Central Govt. as may be in force. The contractor / contractors shall 

make necessary payments of the provident fund for the workmen employed by him for the work as 
per the laws prevailing under provisions of CMPF / EPF and allied scheme and Miscellaneous 

Provisions Act, 1948 or Employees Provident Fund and Miscellaneous Provisions Act 1952 as the case 
may be.  

 

xv) All accounts shall be maintained properly and the company shall have the right of access and 
inspection of all such books of accounts etc., relating to payment of labour including payment of 

provident fund considered necessary and the company may arrange for witnessing the payment to the 

labour by its representatives.  

 

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the agreement 
orby law, indemnify and keep indemnified for the following:  

 

a) The company or any agent or employee of the company against any action, claim or 

proceeding relating to infringement or use of any patent or design right and shall pay any royalties or 

other charges which may be payable in respect of any article or material included in the contract.  
 
However, the amount so paid shall be reimbursed by the company in the event such infringement has 

taken place in complying with the specific directions issued by the company or the use of such article or 

material was the result of any drawing and/or specifications issued by the company after submission of 

tender by the contractor. The contractor must notify immediately after any claim being made or any 

action brought against the company, or any agent or employee of company in respect of any such 

matter.  
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b) The company against all claims, damages or compensation under the provisions of payment 
of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's 

Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as applicable, Employees State 

Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating P.F. or any modification thereof 

or any other law relating thereto and rules made there under from time to time, as may be applicable 

to the contract which may arise out of or in consequence of the construction or maintenance or 
performance of the work under the contract and also against costs, charges and expenses of any suit, 

action or proceedings arising out of any accident or injury.  

c) The company against all losses and claims for injuries or damages to any third party or to any 
property belonging to any third party which may arise out of or in consequence of the construction or 

maintenance or performance of the work under the contract and against all claims/demands 

proceedings/damages, cost charges and expenses whatsoever in respect of or in relation thereto.  

 

xvii) The contractor is under obligation to hand over to the company the vacant possession of the 

completed building structures failing which the Engineer-in-Charge can impose a levy upon the 

contractor upto 5% of the total contract value for the delay in handing over the vacant possession of 
the completed works after giving a 15 (fifteen) day’s notice to the contractor.  

 

xviii) Insurance - The contractor shall take full responsibility to take all precautions to prevent loss or 

damage to the works or part thereof for any reasons whatsoever (except for reasons which are 
beyond control of the contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at his 

own cost repair and make good the loss/damage to the work so that on completion, the work shall be 

in good order and condition and in conformity with the requirements of the contract and instructions 
of the Engineer-in-charge.  

 
The contractor/contractors shall take following insurance policies during the full contract period at his 

own cost:  

 

a). In the case of construction works, without limiting the obligations and responsibilities under the 

contract, the contractor shall take insurance policy for the works and for all materials at site so that 

the value of the works executed and the materials at site up to date are sufficiently covered against 

risk of loss/damage to the extent as permissible under the law of insurance. The contractor shall 

arrange insurance in joint names of the company and the contractor. All premiums and other 

insurance charges of the said insurance policy shall be borne by the contractor.  

 
The terms of the insurance policy shall be such that all insurance claims and compensations payable 

by the insurers, shall be paid to the Employer and the same shall be released to the contractor in 

installments as may be certified by the Engineer-in-charge for the purpose of rebuilding or 

replacement or repair of the works and/or goods destroyed or damaged for which payment was 

received from the insurers. Policies and certificates for insurance shall be delivered by the contractor 

to the EIC (Civil) for his approval before the starting date. Alterations to the terms of insurance shall 

not be made without the approval of EIC (Civil).  

 
b). Where any company building or part thereof is used, rented or leased by the contractor for the 

purpose of storing or using materials of combustible nature, the contractor shall take separate 

insurance policy for the entire building and the policy shall be deposited with the company.  

 

c) The contractor shall at all times during the tenure of the contract indemnify the company 

against all claims, damages or compensation under the provision of the Workmen's Compensation 

Act and shall take insurance policy covering all risk, claims, damages, or compensation payable under 
the Workmen's Compensation Act or under any other law relating thereto.  
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d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry 
of the contract by timely payment of premiums and it/they shall not be cancelled without the 

approval of the company and a provision is made to this effect in all policies, and similar insurance 
policies are also taken by his sub-contractors if any. The cost of premium shall be borne by the 

contractor and it shall be deemed to have been included in the tendered rate.  

e) In the event of contractor’s failure to effect or to keep in force the insurance referred to 

above or any other insurance which the contractor is required to effect under the terms of the 

contract, the company may effect and keep in force any such insurance and pay such 

premium/premiums as may be necessary for that purpose from time to time and recover the amount 

thus paid from any moneys due to the contractor.  
 

THE CLAUSE 13 (xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER Rs.50 LAKHS.  

xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the works 
and correctness of the position, reduced levels, dimensions and alignment of all parts of the work 

including marking out the correct lay out in reference to the permanent bench mark and reference 

points. Only one permanent bench mark and basic reference lines shall be marked and shown to the 

contractor as basic data.  
 

The contractor shall have all necessary instruments, appliances and labour in connection therewith. If 

at any time during the progress of work any error is detected in respect of the position, levels, 

dimensions or alignment of any part of the work, the contractor on being required to do so by the 

Engineer-in-Charge or his representative shall at the expenses of the contractor rectify such errors to 

the satisfaction of Engineer-in-Charge unless such error is due to incorrect data supplied by the 

Engineer-in-Charge.  

 

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith Register and 

obtain License from the competent authority under the Contract Labour (Regulation & Abolition)Act 
1970,the Contract Labour (Regulation & Abolition) Central Rules, 1971 and submit certified copies of 

the same to the Engineer-in-Charge and the Principal Employer.  
 

xxi) The contractor shall be registered with the concerned State Govt. and the Central Govt. in respect of 
Sales Tax Act and the certificate having details of Registration No., period of validity etc. should be 
submitted to the Engineer-in-Charge.  

 

xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights, 

security guards, fencing when and where necessary as required by the Engineer-in-Charge for the 

purpose of protection of the works, materials at site, safety of workmen and convenience of the 
public.  

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course of execution of the work 
during excavation and dismantling etc. shall be the property of the company and the same may be 

issued to the contractors, if required for use in the works at the rates to be fixed by the Engineer-in-

Charge.  

 

xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. shall be 
the contractor's responsibility and is to be carried out at his own cost as per instructions of EIC. The 

rates quoted by the contractor shall be deemed to include the dewatering costs.  

 

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit 

specifications and drawings showing the proposed temporary work to the Nodal Officer/Engineer-in-
Charge or his nominee, who is to approve them if they comply with the specifications and drawings.  

 
The contractor shall be responsible for design of Temporary Works.  

 
The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.  



 

66 
 

 

14. Defects Liability Period:  
In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order, the contractor 

shall be responsible to make good and remedy at his own expense the defect/s mentioned hereunder within such 

period as may be stipulated by the Engineer-in-Charge in writing:  

 

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six) months 

from the date of issue of Defect Liability certificate / completion certificate.  
 

b) In the case of building works or other works of similar nature any defect in the work detected by the 

Engineer-in-Charge within a period of 6 (six) months from the date of issue of Defect Liability certificate/ 

completion certificate or before the expiry of one full monsoon period i.e. June to September whichever is 

later in point of time.  

 
14.1  A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out the defects by the 

contractor detected within the defect liability period and if the contractor fails to adhere to this programme, 

the Engineer-in-Charge shall be at liberty to procure proper materials and carry out the rectifications in any 

manner considered advisable under the circumstances and the cost of such procurement of materials and 

rectification work shall be chargeable to the contractor and recoverable from any of the pending dues of the 

contractors.  

 
The defect liability period can be extended by the company on getting request from the contractor only for valid 

reasons.  

 
There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing & any other work of 

similar nature to be decided by the Engineer-in-Charge.  

 

15. Operating and Maintenance Manual:  
 
If “as built” drawings and/or Operating and Maintenance Manual are required the contractor shall supply them by the 

dates as per instruction of the Engineer-in-charge.  

 
If the contractor does not supply the drawings and/or Manual by the dates as stated above, or they do not receive the 

Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall withhold the amount as stated in the 

agreement.  

 

16. Settlement of Disputes.  
 
16.1    Settlement of Disputes with the Contractor 
It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. However, if such 

disputes take place between the contractor and the department, effort shall be made first to settle the disputes at the 

company level.  

 
The contractor should make request in writing to the Engineer-in-charge for settlement of such disputes/ claims within 

30 (thirty) days of arising of the cause of dispute/ claim failing which no disputes/ claims of the contractor shall be 

entertained by the company.  
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Effort shall be made to resolve the dispute in two stages  

In first stage dispute shall be referred to GM/HOD (Civil). If difference still persist the dispute shall be referred to a 

committee constituted by the owner. The committee shall have one member of the rank of Director of the company 

who shall be chairman of the committee.  

 
If differences still persist, the settlement of the dispute shall be resolved in the following manner: Disputes relating to 

the commercial contracts with Central Public Sector Enterprises / Govt. Departments (except Railways, Income Tax, 

Customs & excise duties)/ State Public Sector Enterprises shall be referred by either party for Arbitration to the PMA 

(Permanent Machinery of Arbitration) in the department of Public Enterprises.  

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought through Arbitration (The 

Arbitration and Conciliation Act, 1996 as amended by AMENDMENT ACT of 2015).  

 

16.2      Settlement of Disputes through Arbitration 
 

(i) Normally, there should not be any scope of dispute between the employer department and the 
contractor after entering into a mutually agreed valid contract. However, due to various unforeseen 
reasons, disputes may arise during the progress of the contract between the employer (department) 
and the contractor.  
 
Therefore, the conditions governing the contract shall contain suitable provision for settlement of 
such disputes / differences binding on both the parties. 

 

(ii) Mode of settlement of such disputes/differences shall be through Arbitration. However, when a 
dispute/difference arises, then, depending on the position of the case, either the employer 
(department) or the contractor shall give notice to the other party of its intention to commence 
arbitration. The applicable arbitration procedure will be as per the Arbitration and Conciliation Act, 
1996 as amended by Amendment Act of 2015. 

 

(iii) Venue of Arbitration: The venue of arbitration shall be the place from where the contract has been 
issued. 

 

(iv) Applicable Law: The contracts shall be interpreted in accordance with the laws of the Union of lndia. 
 

(v) Legal Advice: While processing a case for arbitration, the purchase organization is to take legal advice, 
at appropriate stages from competent authorities viz their Legal Department. 

 

(vi) Following clause shall be included in the General Conditions of the Contract (GCC): 
 

Sole Arbitration Clause:  
 
ln the event of any question, dispute or difference arising under these terms & conditions or any 
condition contained in this contract or interpretation of the terms of, or in connection with this 
Contract (except as to any matter the decision of which is specially provided for by these conditions), 
the same shall be referred to the sole arbitration of a person, appointed to be the arbitrator by the 
Competent Authority of CIL/ CMD of Subsidiary Company (as the case may be). The award of the 
arbitrator shall be final and binding on the parties of this contract. 

 

(a) ln the event of the Arbitrator dying, neglecting or refusing to act or resigning or being unable to act 
for any reason, or his/her award being set aside by the court for any reason, it shall be lawful for the 
Competent Authority of CIL / CMD of Subsidiary Company (as the case may be)to appoint another 
arbitrator in place of the outgoing arbitrator in the manner aforesaid. 

 

(b) lt is further a term of this contract that no person other than the person. appointed by the 
competent Authority of CIL I CMD of Subsidiary Company (as the case may be) as aforesaid should act 
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as arbitrator and that, if for any reason that is not possible, the matter is not to be referred to 
Arbitration at all. 

 

Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment Act of 2015, 
and the rules thereunder and any statutory modification thereof for the time being in force shall be 
deemed to apply to the Arbitration proceedings under this clause. 
 
The venue of arbitration shall be the place from which the contract is issued or such other place as the 
Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) at his discretion may 
determine. 
 

(vii) Contracts with Partnership firm/ Joint Venture/Consortium :  
 
A partner is the implied authority to bind the firm in a contract coming in the purview of the usual 
business of the firm. The implied authority of a partner, however, does not extend to enter into 
arbitration agreement on behalf of the firm. Therefore, while entering into a contract with partnership 
firm / Joint  Venture/ Consortium care should be taken to obtain consent of all the partners to the 
arbitration agreement.  
A suitable clause for obtaining consent of all the partners to the arbitration agreement shall be 
included in the General Conditions of the Contract (GCC). 
In the event of any dispute or difference relating to the interpretation and application of the 
provision of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts 
inter-se and also between CPSEs and Government Department/ Organisation (excluding disputes 
concerning Railways, Income Tax, Custom & Excise Departments ), such disputes or differences shall 
be taken up by either party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dtd. 22.05.2018. 

17. No escalation will be paid. 
                                                                         ************** 
 

SAFETY CODES 
(Additional Safety measures to be taken by the Contractor)   

 

(i) Suitable scaffold should be provided for workmen for all works that cannot safely be done from the 
ground or from solid construction except for such short period of work as can be done safely from 
ladders. When a ladder is used an  in carrying materials as well, suitable foot holds and hand holds 
shall be provided on the ladder. The ladder shall be given an inclination not steeper than used 1/4. 

(ii) Scaffolding or staging more than 3.60 metres above the ground or floor, swung or suspended from & 
overhead support or erected with stationary support shall be having a guard rail properly attached,  
bolted, braced and otherwise secured atleast 0.90m above floor or platform of such scaffolding on  
staging and ends thereof with only such opening as may be necessary for the delivery of materials;  
Such scaffolding or staging shall be so fastened as to prevent it from a swaying from the building or  
structure.   

(iii) Working platform, gangways and stairways should be so constructed that they should not gap unduly 
or unequally and if the height of the platform or the gangway or the stairway is more than 3.60m 
above ground level or floor level, they should be closely board should have adequate width and  
should be suitable fenced as described in (i) above.   

(iv) Every opening in the floor of building or in working platform be provided with suitable means to 
prevent the fall of persons, materials by providing suitable fencing or railing whose minimum height 
shall be 0.90m.   

(v) Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be provided security fixed. No portable single ladder shall be over 9m. in length,  while 
the width between side rails in rung ladder shall in case be less than 0.29m for ladder upto and  
including 3.0m in length. For longer ladder this width should be increased at least 1/4% for each 
additional foot of length uniform step spacing shall not be exceeding 0.30m. Adequate precautions 
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shall be taken to prevent danger from electrical equipment. No materials on any of the sisters of work 
be stacked or placed as to cause danger or incovenience to any person of the public. The  contractor 
shall also provide all necessary fencing and lights to protect the public from accident and shall be 
bound to bear the expenses of defence of every suit. Action or other proceedings at all that may be 
brought by any person for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit, action or proceeding to any such person 
or  which may with the consent of the contractor, he has paid to compromise any claims by any such 
person.   

(vi) All trenches 1.20m or more depth shall at all times be supplied with at least one ladder for each 30m. 
in length or traction thereof. Ladder shall be extended from bottom of the trench to at least 0.08m 
above surface of the ground. The side of trenches which are 1.50m or more in depth shall be 
slopped back to give suitable sloped or securely held by timber branching, so as to avoid danger of 
side collapse. The excavated materials shall not be placed within 1.50m of the edge of trench or half 
of the trench whichever is more. Cutting shall be done from top to bottom, under no circumstances 
undermining or undercutting shall be done.   

(vii) Before any demolition work is commenced and also during the progress of work.   

(a) all roads & open areas adjacent to the work site shall either be closed or suitable 
protected,   

(b) no electric cable or apparatus which is liable to be a source of danger or no cable or  
apparatus used by the operator shall remain electrically charged.   

(c) all practical steps shall be taken to prevent danger to persons employed from risk of fire 
or explosion or flooding. No floor, roof or other part of the building shall be so over loaded 
with debris or materials as to render it unsafe,   

(viii) All necessary personal safety equipment as considered adequate by the Engineer in-charge should 
be kept available for use of the person employed on the site and maintained in a condition suitable 
for immediate use and the contractor should take adequate steps to ensure proper use of 
equipment by those concerned.   

(a) Workers employed on mixing asphaltic materials cement and lime mortars shall be provided 
with protective footwear and protective goggles.   

(b) Those engaged in welding washing and mixing or stacking of cement bags or any material, 
which is injurious to the eye, shall be provided with protective goggles.   

(c) Those engaged in welding work shall be provided with protective goggles etc.   

(d) Stone breaker shall be provided with protective goggles and protective clothing & seated at 
sufficiently safe intervals.   

(e) When workers are employed in sewers and manholes, which are in use, the contractor shall 
ensure that the manhole covers are opened and are ventilated at least for an hour before 
the workers are allowed to get into the manholes and the manholes so opened shall be 
cordoned of with suitable railing and provided with waiting signals or boards to prevent 
accident to the public.    

(f) The contractor shall not employ men below the age of 18 years and woman on the work  of 
painting with products containing lead in any form. Whenever man above the age of 18 
years are employed for the work of lead painting the following precautions should be taken:   

1. No paint contained lead or products should be used except in the form of paste of 
readymade paint.   

2. Suitable face masks should be supplied for the use of workers when paint is applied in 
the form of spray or a surface having lead paint dry rubber and scrapped.   

3. Oil shall be supplied by the contractors to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during the process of work.   

(ix) When the work is done near any place where there is risk of (drowning, necessary equipment 
should be provided and kept ready for prompt rescue of any person in danger and adequate 
provision should be made for prompt first aid treatment of all injuries likely to be sustained during 
the course of risk.   

(x) Use of machines tackle including their attachments, anchors and supports shall confirm to the 
following standard or conditions:   
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1]     
a) Those shall be in mechanical good condition of sound material and adequate 

strength and free from patent defect and shall be kept in good required and in 
good working order.   

b) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality, adequate strength and free from defect.   

 
2] Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under an age of 21 years should be in charge of any hoisting machine 
including any scaffold which give signals to the operators.   

 
3] In case of every hoisting machine and on every chain ring hood, shackle swivel and 

pullyblock used in hoisting or lowering or as means of suspension the safe working 
load shall be ascertained by adequate means. Every hoisting machine and all gear 
referred to above shall be plainly marked with the safe working load. In case of 
hoisting machine having a variable/safe working load of the conditions under which it 
is applicable shall be clearly indicated. No part of any machine of any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing.   

 
4] In case of departmental machines, the safe working load shall be notified by the 

Electrical Engineer-in-charge. As regards contractors machine, the contractor shall 
notify the safe working load of the machine to Engineer-in-Charge. Whenever he 
brings any machinery to site of the work he must get it verified by the Electrical 
Engineer concerned.   

 

(xi) Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances shall be 
provided with efficient safeguard. Hoisting appliances should be provided with such means as will 
reduce to minimum risk of accident independent of the load. Adequate precautions should be taken 
to reduce to the minimum risk of any part of suspended load becoming accidently displaced.   

 

(xii) When workers employed on electrical installations which are already energized insulating mats 
wearing apparel, such as Gloves, sleeves and boots as may be necessary should be provided, the 
workers should not wear any ring, watch & carry key or other materials which are good conductors 
of electricity. (xii) All scaffolds ladders and other safety devices mentioned or described  herein shall 
be maintained in safe condition and no scaffold, ladder equipment shall be altered or removed while 
it is used. Adequate washing facilities shall be provided at or near places of work.   

 

(xiii) These safety provisions shall be brought to notice to all concerned by display on a Notice Board at a 
prominent place at the worksite. The persons responsible for compliance of the safety codes shall 
be named therein by the contractor.   

 

(xiv) To ensure effective enforcement of the rules regulations relating to safety precaution the 
arrangements made by the contractor shall be open to inspection by the labour Officer, Engineer-in-
charge of the department or their representatives.   

 

(xv) Notwithstanding to above clause from (i) to (xiv) there is nothing in these to exempt contractor from 
the operations of any Act or Rule in force in Republic of India. 
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SCHEDULE ‘C’   

Technical Specifications  
 

Civil Engineering Works   
 

Latest CPWD specification shall be adopted. Presently CPWD specifications 2009  
Vol. I & II is in vogue which may be followed. These specifications cover all type of Building 
Works. The specifications are available as a printed document issued by CPWD and also in 
soft copy PDF format in CPD website.   

 
Electrical Engineering Works   

 
Latest CPWD specification shall be adopted. Presently the following are in vogue:   

 

Part 

No. 

 Description  Year Of Issue  

I   Internal  2013  

III   Lifts And Escalators  2003  

V   Wet Riser And Sprinklers System  2006  

VI   Heating, Ventilation and Air conditioning    

works  

2005  

 
 

*Roads And Bridges   
 

Standard specifications issued by ministry of surface transport may be followed. Presently 
MORTH Specifications on roads and bridges 2013 is available. These specifications cover 
exhaustively various roads and bridge works. (Applicable for important and major roads.)   
 
[ Note : Unless otherwise specifically mentioned all materials and workmanship should conform to 

relevant specifications B.I.S Codes and C.P.W.D. Specifications. Measurements shall be as 
per IS:1200. ] 

 



 

 

 
 
 

SECTION – IV 
 

 ANNEXURES  

 

  



 

 

ANNEXURE A1 
Format of “Letter of Bid” (for Works & Services Tenders) 

TO BE SUBMITTED ON THE LETTER HEAD OF THE BIDDER 
LETTER OF BID 

 
To,  

The Tender Committee,  

Central Mine Planning & Design Institute, RI-IV, NAGPUR.  

 

Sub. : Letter of Bid for the work “Supply, Installation, Commissioning and testing of 5 kWp rooftop, 

Grid connected, Solar Power plant without battery backup at Zila Parisad Prathmik Shala, 

Bandra Village, Kendra – Yensa, Panchayat  Samiti Warora, District – Chandrapur under 

CSR.”   

Ref.  : 1. NIT No.: “-------------------------------------------------”   

  2. Tender Id No. : “----------------------------- ------------”   

 
Dear Sir,  

This has reference to above referred bid. I/we have read and examined the conditions of contract, Scope of 

Work, technical specifications, BOQ and other documents carefully.   

I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the bid 

conditions and bid documents in its entirety for the above work and agree to abide by and fulfill all terms 

and conditions and specifications as contained in the bid document.  

I/we here by submit all the documents as required to meet the eligibility criteria as per provision of the bid 

notice/document.   

I/We hereby confirm that this bid complies with the Bid validity, Bid security and other documents as 

required by the Bidding documents.  

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at any 

time, penal action as deemed fit may be taken against me/us for which I/We shall have no claim against 

CMPDIL.  

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of 

Acceptance/Work Order shall constitute a binding contract between us and Central Mine Planning and 

Design Institute, Ltd, Regional Institute IV, Nagpur.   

Should this bid be accepted, we agree to furnish Performance Security within 28 days of issue of letter of 

acceptance and commence the work within 10 days of issue of letter of acceptance. In case of our failure to 

abide by the said provision Central Mine Planning and Design Institute, Ltd, Regional Institute IV, Nagpur 

shall, without prejudice to any other right or remedy, be at liberty to cancel the letter of acceptance/ award 

and to forfeit the Earnest Money and also debar us from participating in future tenders for a minimum 

period 12 months.  

(This document is digitally signed by the DSC holder authorized by the bidder and therefore no physical 

signature is required)  

  
 

 

  



 

 

ANNEXURE A2 
PROFORMA for undertaking to be submitted by Bidder/s (On Bidder's Letter Head) for Genuineness of the 

Information furnished on-line and authenticity of the Documents uploaded on-line in support of his 

Eligibility:  

Format of UNDERTAKING 

 
I / We …………………………………………..... Proprietor/Partner/Legal Attorney/ Director/ Accredited  

Representative of M/S. ......................., solemnly declare that:  

1. I/ We am / are submitting Bid for the work……......................................................against NIT No/Tender 

ID......................... Dated………………… and I/ we offer to execute the work in accordance with all the 

terms, conditions and provisions of the bid.  

2. I / Our Partners / Directors don’t has/have any relative as employee of Central Mine Planning and 

Design Institute, Ltd, RI-IV, NAGPUR.  

3. All information furnished by us in respect of fulfillment of eligibility criteria and qualification information 

of this Bid is complete, correct and true.  

4. All copy of documents, credentials and documents submitted along with this Bid are genuine, authentic, 

true and valid.  

5. I/ We hereby authorize department to seek references / clarifications from our Bankers.  

6. We hereby undertake that we shall register and obtain license from the competent authority under the 

contract labour (Regulation & Abolition Act) as relevant, if applicable.  

7. * I/ We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make necessary 

payments as required under law.   

Or 

* I/ We hereby undertake that we shall take appropriate steps for registration as relevant under CMPF / 

EPF authorities, if applicable. We shall make necessary payments as required under law.  

8. * I/ We have not been banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs  

Or 

* I / We ………………..have been banned by the organization named “_____________” for a period 

of………………… year/s, effective from ………………. to……………………..….. 

9. If any information and document submitted is found to be false/ incorrect at any time, department may 

cancel my/our Bid and action as deemed fit may be taken against me/us, including termination of the 

contract, forfeiture of all dues including Earnest Money and banning/ delisting of our firm and all 

partners of the firm etc.  

[* Delete whichever is not applicable.]  

 

 

  

  



 

 

ANNEXURE A3 
Mandate Form for ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT.  
To  
Central Mine Planning & Design Institute Limited, RI-IV, Nagpur 
Kasturba Nagar, Jaripatka, Nagpur-440014.  

Sub: Authorization for release of payment due from Central Mine Planning & Design Institute Limited, 

RI-IV, Nagpur, Kasturba Nagar, Jaripatka, Nagpur-440014 through Electronic Fund transfer/ 

Internet Banking. 
(SBI-NET)  
Ref: Order No._______ Date _______ and/or Tender/Enquiry/Letter No. ________ Date _________ (Please 

fill in the information in CAPITAL LETTERS; Please TICK wherever it is applicable).  

1. Name of the Party :_____________________________________________  
2. Address of the Party :_____________________________________________  

City ____________________ _   PIN Code___________  
3. E- Mail Id _____________________________________  
4. Permanent Account Number ______________________________  
5. Particulars of Bank  

Bank Name   Branch Name   

Branch Place   Branch City   

PIN Code   Branch Code   

MICR No.     

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach Xerox 

copy of a cheque of your bank for ensuring accuracy of the bank name, branch name and code number)  

RTGS 

CODE  
                      

Account 

Type  

Savings  Current  Cash Credit  

Account Number (as appearing in 

the Cheque Book)  
              

6. Date from which the mandate should be effective: _______________________________  
I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not 
effected for reasons of incomplete or incorrect information. I shall not hold Central Mine Planning & Design 
Institute Limited responsible. I also undertake to advise any change in the particulars of my account to facilitate 
updation of records for purpose of credit of amount through SBI Net.  
 
 
 
 
Place:       Signature of the party/Authorized Signatory. 
Date:  

 

 
Certified that the particulars furnished above are correct as per our records.  
 
 
 
 
Banker’s Stamp:     (Signature of the Authorized official from the Banks) 
Date:       
 
 



 

 

ANNEXURE A4 
Bank Guarantee Proforma for PERFORMANCE SECURITY /GUARANTEE 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 
(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULED BANK AUTHORISED BY RBI TO ISSUE A  

BANK GUARANTEE) 

To,  

Central Mine Planning & Design Institute Limited, RI-IV, Nagpur 

Kasturba Nagar, Jaripatka, Nagpur-440014.  

In consideration of the Central Mine Planning & Design Institute Limited, Regional Institute, Nagpur-440014 
having its Registered office at Gondwana Place, Kanke Road, Ranchi -834031 (hereinafter called to as the 
“Employer” which expression shall unless repugnant to the context or meaning thereof, include all successors, 
administrators and assigns) having awarded to _______________ [Name & Address of the Contractor] 
(hereinafter called to as “Contractor” which expression shall unless repugnant to the context of meaning thereof 
include its successors, administrators, executors and assigns) the work  ________________ [Name of the Work] 
by issue of Letter of Award No. ________ [Work Order/Letter of Intent No.] and the same having been 
unequivocally accepted by the Contractor resulting into a Contract Agreement dated __________ valued at 
________________ [value of Work Order] (hereinafter called ‘the Contract’) and the Employer having agreed to 
accept Performance Bank Guarantee of ___ [indicate figure]% of the Contract Sum _____________ [amount in 
figures and words) from a Nationalized/Scheduled Bank for due performance of the work executed by the 
Contractor as per the terms & conditions contained in the said Contract. 

We, ____________________ [name of the Bank], of ________________ [address of the Bank] (hereinafter 

called to as “Bank” which expression shall unless repugnant to the context or meaning thereof, include its 

successors, administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer 

immediately on demand and or, all money payable by the Contractor to the extent of   

__________________ [amount of guarantee in figures and words ], at any time from _________ to _________ 

without any demur, reservation, recourse, contest or protest and/or without any reference to the Contractor. Any 

such demand made by the Employer on the Bank shall be conclusive and binding notwithstanding any difference 

between the Employer and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any 

other authority. We agree that the Guarantee herein contained shall be irrecoverable and shall continue to be 

enforceable as per the terms & conditions contained in the said Contract.  

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under this 

Guarantee, from time to time, to extend the validity of time of Performance of the Contract by the Contractor. 

The Employer shall have the fullest liberty without affecting this Guarantee, to postpone, from time to time, the 

exercise of any powers vested in them or of any right which they might have against the Contractor, and to 

exercise the same at any time in any manner, and either to enforce or to forebear or to enforce any covenants 

contained or implied in the Contract, between the Employer and the Contractor or any other course or remedy or 

security available to the Employer. The Bank shall not be released of its obligations under these presents by any 

exercise by the Employer of its liberty with reference to matter aforesaid or any of them or by reason of any other 

act of forbearance or other acts of omission or commission on the part of the Employer or any other indulgence 

shown by the Employer or by any other matter or thing whatsoever which under law would, but for this provision, 

have the effect of relieving the Bank.  The Bank also agrees that the Employer at its option shall be entitled to 

enforce this Guarantee against the Bank as a Principal Debtor in first instance, without proceeding against the 

Contractor and notwithstanding any security or other Guarantee that the Employer may have in relation to the 

Contractor’s liabilities. Dated this ______________day of _______________ at _________________  

 
 

For and on behalf of the Bank.  

 
 

Signature _________________________  

Name _________________________  

Designation _________________________  

Common Seal of Bank _________________________  

 
  



 

 

  

ANNEXURE A5 
Proforma for EXECUTION OF AGREEMENT. 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)  

This agreement is made on ………………. day of …………….. between the Central Mine Planning and Design 

Institute Limited, Regional Institute-IV, Nagpur having its registered office at Gondwana Place, Kanke 

Road, Ranchi-834031(hereinafter called the ‘COMPANY’ which expression shall, unless repugnant to the 

subject or context, include its successors and assignees) of the one part and (Name of the Contractor) carrying 

on business as a (partnership/ proprietorship/ Ltd. Co. etc.) firm under the name and style ………… (Hereinafter 

called the ‘said Contractor’ which expression shall, unless the context requires otherwise include them and 

their respective heirs, executors, administrators and legal representatives) of the other part.    

Whereas the Company invited tenders for the work of “…………..……” and whereas the said  

Contractor/Firm submitted tender for the said work and deposited a sum of ₹………………….. as Earnest Money 

and whereas the tender of the said contract has been accepted by the Company for execution of the said work.    

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1) In this agreement words and expressions shall have the same meaning as are respectively assigned to them 

in the tender papers hereinafter referred to.    

2) The following documents which are annexure to this agreement should be deemed to form and be read and 

construed as part of this agreement viz.    

i) Annexure-A: Tender Notice (Page ... to ...)    

ii) Schedule–A: General terms & conditions. (Page ... to …)  

iii) Schedule-B: The probable Quantities and Amount (Page ...to …)   

iv) Schedule-C: Negotiation letters  

v) Schedule-D: Letter of Acceptance/Work Order (Page ... to ...) 

vi) Schedule-E:  Drawings (Page ... to ...)    

3) In consideration for the payment of the sum of Rs……( W/O Value; both in words and figures ) or such other 

sum as may be arrived at under the clause of the specification relating to Payment by items measurements 

at unit prices by the Company, the said Contractor shall, subject to the terms & condition contained herein 

execute and complete the work as described and to the extent of probable quantities as indicated in 

Schedule B with such variations by way of alteration, addition to or reduction from the said works. 

4) The company has converted a sum of Rs. ……… only, from the amount of Rs. .……….. deposited by the said 

contractor as Earnest Money, into ‘Initial Security Deposit’ of 1% of the awarded work value. The 

excess/balance amount of earnest money shall be adjusted in the RA Bill(s).     

5) The said contractor hereby covenants with the company that the Company shall retain a sum of Rs. ………..or 

such sum as may be  arrived at based on the executed value of the work, as security deposit for the 

fulfilment of the contract to the satisfaction of the Company.     

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above written.      

1  Partner.                                                        Signature    

2  Partner                                                      
On behalf of M/s………………………………..The Contractor, as one of the constituted attorney,  

In the presence of –    

Signature   

1. Name __________________           Address: _______________________    

Occupation:_________________  

Signature       

Signed by …….………..on behalf of (Name of Company) in presence of -     Signature    

1. Name:                                                                         Address:     Signature    

  
  



 

 

ANNEXURE A6 
SPECIMEN OF LETTER OF CONTRACTOR’S ACCEPTANCE OF PROVISIONALREDUCTION OF RATE 

FOR SUBSTANDARD WORK. 
 

 No.            dated: 
 
 

To   
……………………………….   
……………………………….   

 
 

Sir,   
 

  Subject: (Complete name of work)………………………   
  

  Reference: Your letter No………………………………..   
 
 

 I/We have carefully read the terms and conditions offered in your letter dated…………… and they 
are acceptable to me/us.   

 

Pending the decision of the Engineer in Charge of the final rates of payment against the items of 
work specified in the statement attached to your above letter, which will be final and binding. 
I/We agree to the same being paid at the provisional rates indicated against each of the said item 
of work for the above work as mentioned in your statement.   

 
    

                Yours faithfully,   
 
 

           Contractor(s)  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



 

 

ANNEXURE A7 
HINDERANCE REGISTER 

 
 
 

1. Name of Work :   ____________________________________   
 

2. Contract Agreement No. : ____________________________________   
 

3. Date of Commencement : ____________________________________   
 

4. Stipulated Date of Completion :  _______________________________   
 

5. Extended Date of Completion, if applicable : _________________________   
 
 
 

Sl.    
No.   

Nature of 
Hindrance   

Activity of 

Work  

affected   

Effect of 
Hindrance on 

employment 

of labour and 
T&P etc 

Date of 

notification of 

hindrance by 

contractor 

Signature  of 

contractor's 

representativ

e 

Date of 
removal 

of  

hindrance   

Sign of 

client   

Engineer   

Period of 
Hindrance   

(1)   (2)   (3)   (4)   (5)   (6)   (7)   (8)   (9)   

  
 
 
 
 
 

      
 
 
 
 
 

 

 
 

 

 
 

 

 


