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TENDER DOCUMENT

For works

Sample for approval [with GST Compliance]



CENTRAL MINE PLANNING AND DESIGN INSTITUTE LIMITED

(A Subsidiary of Coal India Limited)
Regional Institute-6, PO: Jayant,

Dist.: Singrauli (MP)-486890

NIT No: CMPDI/ RI-6/E&M/2020-21/736
DETAILED E-TENDER NOTICE

Date: 17.07.2020

Name of Work: Supply, Laying, installation & commissioning of LT cable of 1.1kV grade
aluminum PVC armored 4Cx25 sqmm cable with PCC work for CMPDI, RI VI, drilling camp,

Singrauli.

Tenders are invited on-line on the website http://coalindiatenders.nic.in from the eligible bidders
having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of
Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root
Certificate of CCA, for the following work.

Name of work Estimated cost Earnest Completion
(Including GST) Money Period
Supply, Laying, installation &
commissioning of LT cable of 1.1kV
grade aluminum PVC armored 4Cx25| Rs.280728.94 | Rs. 3510.00 30
sgmm cable with PCC work for CMPDI,
RI VI, drilling camp, Singrauli.

Note: Estimate for the major items are based on DSR 2018. The contractor is advised
to quote the price based on item rate basis/percentage above/below as per current
market rate excluding the impact of GST.

Tender Inviting Authority

Contact Person(s)/Tender Dealing Officer(s)

Uttam Das, GM/HOD (E&M), CMPDI, RI-VI,
Jayant, Singrauli(M.P) ,PIN - 486890.
Contact No. 9425177909

PIN — 486890.

J N Mishra, Asst. Manager(E&M), E&M, Department
of CMPDI,RI-VI, Jayant, Singrauli(M.P)

Contact No. 9424349135.

Time Schedule of Activities:

SI. No.

Particulars

Time Schedule

Tender e-Publication date

Document download/ Sale Start Date

Document download & Bid submission End Date

Bid Submission Start Date

Start Date for seeking Clarification on-line

Date & Time as mentioned in the
website:

https://coalindiatenders.nic.in

Last Date for seeking Clarification on-line

Date of Pre-Bid Meeting (If required)

S|le|+|eolale|o|le

Bid Opening Date



https://coalindiatenders.nic.in/

NOTE (Important):

If number of bids received online is found to be less than three on end date of bid submission
then the following critical dates of the Tender will be automatically extended initially for a period
of two days ending at 17.00 hrs and if the number of bids still remains less than three then for
another five days ending at 17.00 hrs:

a. Last date of submission of Bid

b. Last date of receipt of EMD

c. Date of opening of Tender

If any of the above extended Dates falls on Holiday i.e. a hon-working day as defined in the e-
Procurement Portal then the same is to be rescheduled to the next working day.

i. This extension will be also applicable in case of receipt of zero bid.

There will be no physical / manual sale of the Tender Document.
There is no tender fee and the bidders can download the Tender Document free of cost.

. Bidders are advised to download the complete set of the Tender Document, including the tender

details.

3. Bid Security/ Earnest Money Deposit (EMD):

3.1.

3.2.

3.3.

3.4.

3.5.

The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount as shown
in e-Tender Notice for this particular work. Bid Security/EMD will be required to be deposited in
the form as deliberated below:

The bidder will have to make the payment of EMD through online mode only.

In Online mode the bidder can make payment of EMD either through net-banking from
designated Bank/s or through NEFT/RTGS from any scheduled Bank. In case of payment
through net-banking the money will be immediately transferred to CIL/Subsidiary’s designated
Account. In case of payment through NEFT/RTGS the bidder will have to make payment as per
the Challans generated by system on e-Procurement portal before submission of bid. Bidder will
be allowed to submit his/her bid only when the EMD is successfully received in CIL/Subsidiary
account and the information flows from Bank to e-Procurement system.

In case of exemption of EMD the scanned copy of document in support of exemption will have
to be uploaded by the bidder during bid submission. However, this option is to be enabled only
in those cases where the exemption of EMD to some bidders is allowed as per NIT.

Any bid, which has not been, submitted either with the requisite amount of EMD or the valid
exemption document (as applicable) shall be summarily rejected by the employer as non-
responsive.

The EMD of rejected bidders will be refunded at any stage directly to the account from where it
had been received (except the cases where EMD is to be forfeited).

The Bid Security / EMD of successful bidder may be retained and adjusted with performance
security / security deposit at bidder’s option.

The Bid Security/Earnest Money may be forfeited:

a. if the Bidder withdraws the Bid after the end date of Bid submission during the period of
Bid validity / extended validity with mutual consent; or

b. Inthe case of a successful Bidder, if the Bidder fails within the specified time limit to:
Sign the Agreement; or



Furnish the required Performance Security and Additional Performance security, if any;
Additionally, the company shall ban such defaulting contractor from participating in future
tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date
of issue of such letter.

In case of JV/Partnership firm, the banning shall also be applicable to all individual partners
of JV/Partnership firm.

3.6. The Bid Security/ EMD deposited with the Employer will not carry any interest.

3.7. No claim from the bidders will be entertained for non-receipt of the refund in any account other
than the one from where the money is received.

3.8. If the refund of EMD is not received by the bidder in the account from which the EMD has been
made due to any technical reason, then it will be paid through conventional system of e-
payment. For this purpose, bidder should submit E-Mandate form in format provided by
company.

3.9. In case the tender is cancelled then EMD of all the participating bidders will be refunded unless
it is forfeited by the department.

3.10. If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then
his/her EMD will be refunded automatically after the opening of tender.

Pre-bid Meeting:

The pre-bid meeting shall be held in the office of Tender Inviting Authority on the scheduled date &
time, only if specified online. Non-attendance of pre-bid meeting will not be a cause for disqualification
of the bidder and it shall be presumed that the bidder does not require any clarification. The purpose
of the pre-bid meeting will be to clarify issues.

Clarification of Bid:

The bidder may seek clarification on-line within the specified period. However, the management will
clarify, as far as possible, only the relevant queries.

User Portal Agreement:

The bidders have to accept unconditionally the online user portal agreement which contains the
acceptance of all the Terms and Conditions of NIT including ‘General Terms & Conditions’ and
‘Special Terms & Conditions’ and other conditions, if any, along with on-line undertaking in support
of the authenticity of the declarations regarding the facts, figures, information and documents
furnished by the Bidder on-line through https://coalindiatenders.nic.in in order to become an eligible
bidder. No conditional bid shall be accepted.

Eligible Bidders:

Only ‘Class-I Local Supplier and ‘Class-Il Local Supplier’ as defined in Clause 8.7 of Detailed e-
Tender Notice shall be eligible to bid. In order to submit the bid, the bidders have to get themselves
registered online on e-Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital
Signature Certificate (DSC). The bidders should have a Digital Signature Certificate (DSC) issued
from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and which can
be traced up to the chain of trust to the Root Certificate of CCA. The invitation for bid is open to all
bidders including an individual, proprietorship firm, partnership firm, or company registered under
company’s act having eligibility to participate as per eligibility criteria stipulated in Clause No: 8 of
the NIT.

NOTE: No Joint Venture shall be allowed for participation in the bid.


https://coalindiatenders.nic.in/
https://coalindiatenders.nic.in/

8.1.

8.2.

8.3.

A. Eligibility Criteria:

Permanent Account Number (PAN):

The bidder should possess Permanent Account Number (PAN) issued by Income Tax Department,
Govt. of India.

In respect of the above eligibility criteria the bidders are required to furnish the following
information on-line:

Confirmation in the form of Yes / No regarding possessing of Permanent Account Number (PAN)
issued by Income Tax Department, Govt. of India.

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT):
Photocopy of the PAN Card of the bidder issued by Income Tax Department, Govt. of India

Technical evaluation by the System:
The system will evaluate “Yes” as eligible and “No” as not eligible.

Goods and Service Tax (Not Applicable for Exempted Goods / Services):

The bidder should be either

GST Registered Bidder/ Dealer (but not under Composition Scheme)
OR

GST unregistered Bidder/ Dealer

In_respect of the above eligibility criteria the bidder is required to furnish the following
information online:

i). Confirmation in the form of Yes/No regarding possessing of required document as enlisted in NIT
with respect to GST status of the bidder.

Scanned copy of documents to be uploaded by bidders in support of information/ declaration

furnished online by the bidder against Eligibility Criteria as Confirmatory Document

The following documents depending upon the status w.r.to GST as declared by Bidder in the BOQ

sheet:

a) Status: GST registered Bidder/Dealer :(_ but not under Composition Scheme) Document: GST
Registration Certificate (i.e. GST identification Number) issued by appropriate authority.

b) Status: GST unregistered bidder/Dealer:
Document: A Certificate from a practicing Chartered Accountant having membership number with
Institute of Chartered Accountants of India certifying that the bidder is GST unregistered
bidder/dealer in compliance with the relevant GST rules of India.
If turnover of bidder exceeds exemption limit, the bidder must have GST registration as per GST
Act and rules.

Digital Signature Certificate (DSC):

If the bidder himself is the DSC holder bidding on-line, then no document is required. However, if the
DSC holder is bidding online on behalf of the bidder, then the Power of Attorney or any sort of legally
acceptable document for the authority to bid on behalf of the bidder is required.

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT):

If the bidder himself is the DSC holder bidding on-line then no document is required.

However



8.5.

8.6.

If the DSC holder is bidding online on behalf of the bidder then the Power of Attorney or any sort of
legally acceptable document for the authority to bid on behalf of the bidder.

Undertaking:

A commitment is to be uploaded in the form of UNDERTAKING on Bidder’s letter head as per the
format given in the bid document (Annexure-A2).

Undertaking is about the genuineness of information furnished online, authenticity of scanned copy
of documents uploaded and about other commitments.

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT)

A commitment is to be uploaded in the form of UNDERTAKING on Bidder’s letter head as per the
format given in the bid document (Annexure-A2).

Undertaking is about the genuineness of information furnished online, authenticity of scanned copy
of documents uploaded and about other commitments.

Legal Status of the bidder:
Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT)

Any one of the following documents:
1. Affidavit or any other document to prove proprietorship/ Individual status of the bidder.
2. Partnership deed containing name of partners

3. Memorandum & Article of Association with certificate of incorporation containing name of
bidder.

B. General Essential Requirements:

In order to qualify in the tender the bidders have to accept the following conditions:
i. All the Terms and Condition of the NIT and Tender Document Unconditionally on line in the form of
User Portal Agreement.
ii. Expected values of each of the General Technical Evaluation(GTE) items
iii. To upload online the scanned copy of documents, as specified in the NIT for evaluation by Tender
Committee as per the checklist given in the NIT

Data to be furnished by Bidder on-line:

i. Confirmation in the form of Agree/Disagree for accepting user portal agreement
ii. Confirmation in the form of Yes/No for each GTE item

Technical evaluation by the System:

System will capture data in the Agree/Disagree OR YES/NO format from the bidder and will decide
the eligibility for (i) & (ii) above.

For (iii), the confirmatory documents will be downloaded and evaluated by Tender Committee.
The outcome is to be uploaded on line in Confirmatory Document page.



8.7.

9.2

Public Procurement (Preference to Make in India) for “Local supplier”.

Public Procurement (Preference to Make in India) vide Order No. P-45021/2/2017-PP (BE-Il) dated
04.06.2020, issued by Govt. of India as amended from time to time shall be applicable. Accordingly,
provisions of these guidelines are to be modified suitably.

In terms of the above said policy, only ‘Class-I Local Supplier’ and ‘Class-Il Local Supplier’
shall be eligible to bid and purchase preference shall be given to only ‘Class-I Local Supplier’.

The definitions of ‘Local Supplier’, ‘Local Content’ and ‘Margin of Purchase Preference’ as per above
mentioned Order are as follows:-

A. ‘Local Content’ means the amount of value added in India which shall be the total value of the
item procured (excluding net domestic indirect taxes) minus the value of imported content in the
item (including all customs duties) as a proportion of the total value, in percent.

B. ‘Class-I Local Supplier’ means a supplier or service provider whose goods, services or works
offered for procurement, has local content equal to or more than 50 %.

C. ‘Class-Il Local Supplier’ means a supplier or service provider whose goods, services or works
offered for procurement, has local content more than 20% but less than 50 %.

D. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by a
“Class-I local supplier” may be above the L1 for the purpose of purchase preference. The margin
of purchase preference is 20%.

In respect of the above eligibility criteria the bidder is required to furnish the following

information online:

i. Confirmation in the form of Yes/No regarding possessing of required document as enlisted in
NIT with respect to “Local Supplier” status of the bidder.

Scanned copy of documents to be uploaded by bidders (Confirmatory Document)

ii. If the estimated value of Procurement is less than or equal to Rs.10 crores,the ‘Class-I Local
Supplier’ / ‘Class-Il Local Supplier’ shall indicate the percentage of local content and provide
self-certification that the item offered meets the local content requirement for Class-I Local
Supplier’ / ‘Class-1l Local Supplier’ ,as the case may be. They shall also give details of the
location(s) at which the local value addition is made.

Note: The provisions of the above Public Procurement (Preference to Make in India) policy shall be
not applicable where the estimated value to be procured is less than Rs 5 lakhs.

Submission of Bid:

Online Registration:

In order to submit the Bid, the bidders have to get themselves registered online on the e-Procurement
portal of CIL (https://coalindiatenders.nic.in ) with valid Digital Signature Certificate (DSC) issued from
any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be
traced up to the chain of trust to the Root Certificate of CCA. The online Registration of the Bidders
on the portal will be free of cost and one time activity only. The registration should be in the name of
bidder, whereas DSC holder may be either bidder himself or his duly authorized person. All the bids
are to be submitted online and on the website https://coalindiatenders.nic.in . No bid shall be accepted
offline.

User Portal Agreement:

The bidders have to accept unconditionally the online user portal agreement which contains the
acceptance of all the Terms and Conditions of NIT including General and Special Terms & Conditions
and other conditions, if any, along with on-line undertaking in support of the authenticity of the
declarations regarding the facts, figures, information and documents furnished by the Bidder on-line
in order to become an eligible bidder. No conditional bid shall be accepted. This User Portal
Agreement will be part of NIT/Contract Document.

The bidder should strictly comply with following instructions:
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l. The bidders are requested to submit offers online giving reference to this tender notice number
and date containing offers in single cover i.e. Cover-I.
Il. Cover-l of the bid should contain the details as follows:
i) Letter of bid
i) Details of Earnest Money
i)  Information on Eligibility/ Qualifying criteria as detailed under Clause No.8 including
necessary scanned documents as elaborated there.

iv)  Prices only in the Excel format as indicated in the Bid document.

Confirmatory Documents:

All the confirmatory documents as enlisted in the NIT in support of online information furnished by the
bidder are to be uploaded in Cover-l & OID (if asked) by the bidder while submitting the bid online.

All the bidders are to submit the information in objective manner confirmed by the uploaded
documents. The documents related to the furnished online information, based on which the auto
evaluation takes place will be considered. If the bidder uploads any other document, it will be given
no cognizance.

The scanned copy of following documents will be submitted by the bidder online while submitting bid
under Cover-1 (Part-1).

CHECK LIST OF DOCUMENTS TO BE UPLOADED BY THE BIDDERS

S| | Documents related to | Scanned copy of documents to be uploaded by bidder in

No | Eligibility Criteria support of information/ declaration furnished online by
the bidder against Eligibility Criteria as Confirmatory
Documents.
1 Permanent Account Copy of PAN card issued by Income Tax Department, Govt.
Number (PAN) of India.

(Ref. Clause No. 8.1 of NIT)

2 Goods and Service Tax | The following documents establishing the status of bidder

(Not Applicable for | w.r.t GST as declared by Bidder in the BOQ sheet:

Exempted Goods/ Services)
a) Status: GST registered Bidder/Dealer( but not under
(Ref. Clause No. 8.2 of NIT)

Composition Scheme) -

Document: GST Registration Certificate (i.e. GST
identification Number) issued by appropriate authority of
India.

b) Status: GST unregistered bidder / Dealer -

Document: A Certificate from a practicing Chartered
Accountant having membership number with Institute of
Chartered Accountants of India certifying that the bidder is
GST unregistered bidder/ dealer in compliance with the
relevant GST rules of India.

Note: If turnover of bidder exceeds exemption limit, the
bidder must have GST registration as per GST Act and rules.

3 Digital Signature Certificate | 1. If the bidder himself is the DSC holder bidding on-line then

no document is required.
(Ref. Clause No. 8.3 of NIT)

However
2. If the DSC holder is bidding online on behalf of the bidder
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then the Power of Attorney or any sort of legally acceptable
document for the authority to bid on behalf of the bidder
RefClavse No-8-4-of- NH—
5 Undertaking A commitment is to be uploaded in the form of
UNDERTAKING on Bidder’s letter head as per the format
(Ref. Clause No. 8.5 of NIT) given in the bid document (Annexure-A2).
Undertaking is about the genuineness of information
furnished online, authenticity of scanned copy of documents
uploaded and about other commitments.
6 Legal Status of the bidder Any one of the following documents:
(Ref. Clause No. 8.6 of NIT) 1. Affiplqvit or any other dgcument to prove proprietorship/
Individual status of the bidder.
2. Partnership deed containing name of partners
3. Memorandum & Article of Association with certificate of
incorporation containing name of bidder.
(The partnership firm is required to submit written
consent of all the partners to Arbitration clause).

7 Public Procurement |i) If the estimated value of Procurement is less than or equal
(Preference to Make in| to Rs.10 crores ,the ‘Class-l Local Supplier' / ‘Class-II
India) for “Local supplier”. Local Supplier’ shall indicate the percentage of local

content and provide self-certification that the item
(Ref. Clause No. 8.7 of NIT) | offered meets the local content requirement for Class-I
Local Supplier’ / ‘Class-Il Local Supplier’ ,as the case may
be. They shall also give details of the location(s) at which
the local value addition is made.
Note: The provisions of the above Public Procurement
(Preference to Make in India) policy shall be not applicable
where the estimated value to be procured is less than Rs 5
lakhs.

8 Letter of Bid (LoB) Letter of Bid (LoB) on the bidder’s letter head, in prescribed

format (Annexure- Al).

9 Mandate Form for | Conformation in form of Yes/No. Copy of Mandate form duly
Electronic Fund Transfer. filled in as per Performa. (As per Annexure- A3).

10 | Electrical license Contractor must have valid Class A/B Electrical license

applicable in the state of Madhya Pradesh.

Any other document to support the qualification information as submitted by bidder on-line.

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/

other relevant documents to support the information/declaration furnished by bidder online against

eligibility criteria may also be attached by the bidder in the same file to be uploaded against
respective eligibility criteria.

Letter of Bid:

The format of Letter of Bid (as given ‘ANNEXURE-A1’) will be downloaded by the bidder and will be
printed/ typed on his letter head. This document will be signed by the bidder or any  authorized
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person of bidder or a DSC holder, bidding online with authorization from the bidder and  scanned
copy of the same will be uploaded during bid submission in cover-1. This will be the covering letter of
the bidder for his submitted bid. The content of the “Letter of Bid” uploaded by the bidder must be the
same as per the format downloaded from website and it should not contain any other information,
which contradicts the content and spirit of the original format of LOB.

The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not require
any physical signature. However, if the Letter of Bid (LOB) bears the physical signature in addition to
the digital signature of DSC holder, it will be accepted without questioning the identity of person
signing the Letter of Bid.

NOTE:

If there is any change in the contents of Letter of Bid uploaded by bidder as compared to the format
of Letter of Bid uploaded by the department with NIT document, then the LOB shall be requested
under the head Confirmatory documents and subsequently accepted or rejected as applicable.

Price Bid:

The Price bid containing the Bill of Quantity will be in .xIs format (password protected) and will be
uploaded during tender creation. This will be downloaded by the bidder and he will quote the rates
for all items on this Excel file. Thereafter, the bidder will upload the same Excel file during bid
submission in Cover-l. The Price-bid will be in Item Rate or Percentage Rate BOQ format and the
bidder will have to quote for all the tendered items and the L-1 will be decided on overall quoted
value(i.e. Cost to company). The Price-bids of the tenderers will have no condition. The Price Bid
which is incomplete and not submitted as per instruction given above will be rejected.

The L-1 bidder will be decided based on cost to the Company. Prior to quoting the rates in the BOQ
file, the bidder will select the appropriate Goods and Service tax (GST), status from the following list
given in the BOQ:

I). GST Registered Bidder
I) GST Unregistered Bidder.

SYSTEM FOR DECISION OF L-1:

The L1 bidder will be decided based on Overall Quoted Value (i.e. Cost to the Company). The system
for decision of L-1 bidder will be as follows:

Case — 1: Works / Services for which INPUT TAX CREDIT is not available to the Company.

The overall bid price (Cost to Company) will be rates quoted by the bidder plus applicable rate of GST
(Goods & Service Tax). The ranking of the Bidders will be decided based on ‘Cost to Company’ price.
The lowest cost to company price will be ranked as L-1, the next higher price as L-2 and so on
calculated by the system.

Case — 2: Works / Services for which INPUT TAX CREDIT is available to the Company.

The overall bid price (Cost to Company) will be rates quoted by the bidder only; GST (Goods &
Service Tax) will not be added in this case. The ranking of the Bidders will be decided based on ‘Cost
to Company’ price. The lowest cost to company price will be ranked as L-1, the next higher price as
L-2 and so on calculated by the system.

The Contract Value will be the value of the ‘Rates quoted by bidder plus amount of GST. The liability
of payment of GST by the contractor registered under GST will lie with the contractor. The payment
of GST would be made to the contractor only on submission of Bill / Invoice in accordance with the
provision of GST Rules. In case of unregistered bidder, the applicable GST will be paid by CMPDIL
directly to the concerned Tax Authority.

The Tax Invoice raised by the supplier must be in compliance of relevant GST Acts, rules &
notifications made thereunder and should bear the GSTIN number for the supply to CMPDIL HQ as
given below:



State Unit / HQ City GSTIN
(Provisional ID)

Madhya Pradesh CMPDI RI-6 Singrauli 23AAACC7475N1zC
* RI's to provide their respective GSTIN details.

In addition to above, if any other tax/duties are levied over supply of such goods or services in future,
it shall be paid extra.

E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be
arranged by the supplier. However, the e-way bill will be arranged by CMPDIL if the supplier/Vendor
is unregistered one or if provisions of the relevant Act and the rules made there under specifically
states that the e-way bill is required to be issued by recipient of goods.)

TDS: The TDS, if applicable, shall be made at applicable rate from the payment made or credited to
the supplier.

The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete and not
submitted as per instruction given above will be rejected.

If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be forfeited and
the bidder will be debarred for minimum one (1) year from participating in tenders in CIL/Subsidiary.

Public Procurement (Preference to Make in India) vide Order No. P-45021/2/2017-PP (BE-II)
dated 04.06.2020 issued by Govt. of India as amended from time to time shall be applicable.
Accordingly, provisions of these guidelines are to be modified suitably.

In terms of the above said policy, purchase preference shall be given to ‘Class-1 Local Supplier’ in the

following manner:

I.  Inthe procurement of goods or works which are divisible in nature, the following procedure shall
be followed :-

i)  Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is ‘Class-| Local Supplier’,
the contract for full quantity will be awarded to L-1.

i) If L-1 bid is not a ‘Class-I Local Supplier’, 50% of the order quantity shall be awarded to L-1.
Thereafter, the lowest bidder among the ‘Class-I Local Supplier’ will be invited to match the
L-1 price for the remaining 50% quantity subject to ‘Class-I Local Supplier’ quoted price
falling within the margin of purchase preference, and the contract for that quantity shall be
awarded to such ‘Class-I Local Supplier’ subject to his matching the L-1 price. In case such
lowest eligible ‘Class-I Local Supplier’ fails to match the L-1 price or accept less than the
offer quantity, the next higher ‘Class-lI Local Supplier within the margin of purchase
preference shall be invited to match the L-1 price for remaining quantity and so on, and
contract shall be awarded accordingly. In case some quantity is still left uncovered on ‘Class-
| Local Supplier’, then such balance quantity may also be ordered on L-1 bidder.

II. In the procurement of goods or works which are not divisible, and in procurement of services
where the bid is evaluated on price alone, the following procedure shall be followed:-

i)  Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is ‘Class-I Local Supplier’,
the contract will be awarded to L-1.

i) If L-1is not a ‘Class-I Local Supplier’, the lowest bidder among ‘Class-I Local Supplier’, will
be invited to match the L-1 price subject to ‘Class-I Local Supplier’ quoted price falling within
the margin of purchase preference, and the contract shall be awarded to such ‘Class-I Local
Supplier’ subject to matching the L-1 price.

iii) In case such lowest eligible ‘Class-| Local Supplier’ fails to match the L-1 price, the ‘Class-I
Local Supplier’ with the next higher bid within the margin of purchase preference shall be
invited to match the L-1 price and so on and contract shall be awarded accordingly. In case



10.

11.

12.

none of the ‘Class-| Local Supplier’ within the margin of purchase preference matches the
L-1 price, then the contract may be awarded to the L-1 bidder.
lll. ‘Class-IlI Local Supplier’ will not get purchase preference.

Verification of local content :

i. CMPDI may constitute committees with internal and external experts for independent
verification of auditor’'s / accountant’s certificates on random basis and in the case of
complaints.

. False declarations will attract banning of business of the bidder for a period upto two year
and with process in line with Guidelines for Banning of Business.

iil. A supplier who has been debarred by any procuring entity for violation of above order shall
not be eligible for preference under this Order for procurement by any other procuring entity
for the duration of debarment. The debarment for such other procuring entities shall take
effect prospectively from the date of uploading on the website(s) in such a manner that
ongoing procurements are not disrupted

Bid Submission:

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in . No bid shall be
accepted off-line unless otherwise specified.

System Requirement:

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and
internet connectivity at bidder’s premises to access the e-tender website. Under any circumstances,
CMPDIL shall not be liable to the bidders for any direct/ indirect loss or damages incurred by them
arising out of incorrect use of the e-tender system or Internet connectivity failures.

Auto Extension of Critical Date:

If number of bids received online is found to be less than 03 (three) on End Date of bid submission,
then the following critical dates of the Tender will be automatically extended initially for a period of 02
(two) days; and, if the number of bids still remains less than 03 (three), then for another 05 (five) days:

» Last date of submission of Bid.
» Last date of receipt of EMD.
» Date of Opening of Tender.

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-
Procurement Portal then the same is to be rescheduled to the next working day.

This extension will be also applicable in case of receipt of zero bid.

NOTE:
1. The validity period of tender shall be decided based on the final end date of submission of bids.

2. The auto extension shall work on the basis of humber of bids received only. It may so happen
that any of these bids may be eventually rejected during Tender Opening, Technical evaluation
or further process of evaluation resulting the total number of valid bids becoming less than
03(three).

After two extensions, the tender shall be opened irrespective of available number of bids on the
extended date of opening of tender.
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OPENING AND EVALUATION OF TENDER :

13.1 The e-Procurement System will evaluate the Technical bids automatically on the basis of

relevant data provided by bidder through a form in an objective and structured manner while
submitting bid. If the parameter given by bidder in objective and structured manner does not
confirm to required eligibility criteria as specified in the tender document then the bid will be
automatically rejected by the system.

13.2 Acceptance of Bidder in a general form of online declaration will be recognized and accepted as

the certification regarding authenticity of all the information and documents furnished by them
online and acceptance of all terms and conditions of the bid document, since such acceptance
by Bidder with Digital Signature Certificate is legally tenable.

13.3 Opening of bid: Tender will be decrypted and opened online by the “Bid Openers” with their

Digital Signature Certificates on the prescheduled date & time of Tender Opening.

13.4 Tender evaluation:

A.

After opening of bid, the documents submitted by L-1 bidder in cover | as enlisted in the NIT will
be downloaded by the Evaluator and shall be put up to the Tender Committee. The Tender
Committee will examine the uploaded documents against information/declarations furnished by
the L1 bidder online. If it confirms to all of the information/ declarations furnished by the bidder
online and does not change the eligibility status of the bidder then the bidder will be considered
eligible for award of Contract.

In case the Tender Committee finds that there is some deficiency in uploaded documents
corresponding to the information furnished online or in case corresponding document have not
been uploaded by bidder(s) then the same will be specified online by Evaluator clearly indicating
the omissions/shortcomings in the uploaded documents and indicating start date and end date
allowing 7 days (7 x 24 hours) time for online re-submission by bidder(s). The bidder(s) will get
this information on their personalized dashboard under “Upload confirmatory document” link.
Additionally, information shall also be sent by system generated email and SMS, but it will be
the bidder’s responsibility to check the updated status/information on their personalized dash
board regularly after opening of bid. No separate communication will be required in this regard.
Non-receipt of e-mail and SMS will not be accepted as a reason of non-submission of
documents within prescribed time. The bidder(s) will upload the scanned copy of all those
specified documents in support of the information/ declarations furnished by them online within
the specified period of 7 days. No further clarification shall be sought from Bidder.

The tender will be evaluated on the basis of documents uploaded by L-1 bidder online. The L-1
bidder is not required to submit hard copy of any document through offline mode. Any document
submitted offline will not be given any cognizance in the evaluation of tender.

In case the L-1 bidder submits requisite documents online as per NIT, then the bidder will be
considered eligible for award of Contract. .

In case the L-1 bidder fails to submit requisite documents online as per NIT or if any of the
information/declaration furnished by L-1 bidder online is found to be wrong by Tender
Committee during evaluation of scanned documents uploaded by bidder, which changes the
eligibility status of the bidder, then his bid shall be rejected and EMD of L-1 bidder will be
forfeited.

In case the L1 bidder is technically eligible but rejection is due to high rate quoted by him/her
then the tender shall be cancelled and retendered.

In case the L1 bidder is rejected due to noncompliance of confirmatory documents then the L-2
bidder will become L-1 bidder and confirmatory documents of this bidder shall be evaluated by
TC and the process shall be followed as mentioned in clause no. A to G above.

The process as mentioned at Cl. H shall be repeated till the work is either awarded or all the
eligible bidders are exhausted.
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I.  In case none of the bidder complies the technical requirement, then re-tender will be done (with
the same or different quantity, as per the instant requirement).

J. Itis responsibility of Bidders to upload legible/clearly readable scanned copy of all the required
documents as mentioned above.

Abnormally High Rate (AHR) & Abnormally Low Rate ( ALR) items:

PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE
AND ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of the
justified rates decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the justified
rates decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii)
abnormally low rate items, shall become operative under the following circumstances:

For increase in quantity of more than 25% in respect of works executed below plinth level
and 10% in respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate

based on prevalent market rate of materials and labour analyzed as per standard analysis
of rate of CPWD/NBO. Payment of extra quantity over the permitted quantity as explained
above would be made on the basis of the new analyzed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not be
permitted below 25% for the items below plinth level and below 10% for the items above
plinth level of the agreement schedule quantity, but in exceptional cases with written
consent of Engineer-in-Charge arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for
percentage rate tenders for works based on standard schedule of rates of the company.

One Bid per Bidder:

Each Bidder shall submit only one Bid, either individually, or as a partner in a partnership firm or a
Public Limited / Private Limited Company or any legal entity. A Bidder who submits or participates in
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more than one Bid (other than as a sub-contractor or in cases of alternatives that have been permitted
or requested) will cause all the proposals with the bidders’ participation to be disqualified.

Qualification of The Bidder:

16.1 In the event that pre-qualification of potential bidders has been undertaken, only bids from pre-
gualified bidders will be considered for award of contract.

16.2 If the employer has not undertaken pre-qualification of potential bidders, all bidders shall fulfil
the eligibility / qualifying criteria as detailed at Cl. No.8 & 9 of e-Tender Notice. Such details shall be
submitted as deliberated at e-Tender Notice.

16.3 If the bidder is subsidiary of a company, the experience and resources of the holding company
or its other subsidiaries will not be taken into account. However, if the bidder is a holding company,
the experience and resources of its wholly owned subsidiaries will be taken into consideration.

16.4 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified:-

(i) if they have made misleading or false representations in the forms, statements and attachments
submitted as proof of the qualification requirements.

Notes: The documents to be furnished by the bidder to prove that he is satisfying the qualification
criteria laid down should all be in the bidder's name except in cases where though the name has
changed, owners continued to remain the same and in cases of amalgamation of entities and when
a holding company relies on credential of its wholly owned subsidiary.

Site Visit:

17.1 The bidder, at the Bidder’'s own responsibilities, cost and risk, is encouraged to visit and examine
the Site of Works and its surrounding, approach road, soil condition, investigation report, existing
works, if any, connected to the tendered work, drawings connected to the work, if / as available
and obtain all information that may be necessary for preparing the Bid and entering into a contract
for execution of the works. The cost of visiting the Site shall be at the Bidder’s own expense.

17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the
working conditions and other prevalent conditions and fluctuations thereto whether he/she/they
actually visits the Site /Area or not and has taken all the factors into account while quoting
his/her/their rates.

17.3 The Bidder is expected, before quoting his rate, to go through the requirement of
materials/workmanship, specification, requirements and conditions of contract.

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid
document (if available), supplemented by any information available to the Bidder.

Taxes and Duties:

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable)
only) and other levies, royalty, building and construction workers cess (as applicable in States)
payable by the bidder/Contractor under the Contract, or for any other cause as applicable on the last
date of submission of Bid, shall be included in the rates, prices and the total Bid Price submitted by
the Bidder. Applicable GST, if any, either payable by bidder or by company under reverse change
mechanism shall be computed by system in BOQ sheet as per predefined logic.
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All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants
etc. as may be attendant upon execution and completion of works shall also be included in the rates,
prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or
any increase over the rate existing on the last date of submission of Bid shall be reimbursed by the
company on production of documentary evidence in support of payment actually made to the
concerned authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable
from the contractor. The details of such duties, taxes and other levies along with rates shall be
declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST
& GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by
service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would
be made only on the latter submitting a Bill/invoice in accordance with the provision of relevant GST
Act and the rules made there under and after online filing of valid return on GST portal. Payment of
GST & GST Compensation Cess is responsibility of the service provider/contractor.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or
GST Compensation Cess on the bill/invoice. In case of unregistered dealer/bidder, GST, if applicable
will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital
Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and
services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST,
payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the
tax authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes &
cess paid based on such Tax invoice shall be recovered from the current bills or any other dues of
the supplier/vendor along with interest, if any.

Note:

During the execution of the contract if the GST status of the bidder changes, then the payment of
GST, if any, to the contractor will be made as per the GST status declared by the bidder during tender
stage based on which cost to company has been ascertained or at actuals, whichever is lower.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not
be subject to variations on any account except to the extent variations allowed as per the conditions
of the contract of the bidding document.

The Company reserved the right to deduct / withheld any amount towards taxes, levies etc. and to
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any
statutory authority and the Company shall only provide with certificate towards such deduction and
shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the company
under the Coal Act, the contractor will have to produce a royalty clearance certificate from the District
Authorities before full and final payment.

Recovery of any Claim from Vendor/Supplier:

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges
from the supplier/vendor, the same will be recovered along with the applicable GST and the amount
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shall be adjusted with the payment to be made to the supplier/vendor against their bill/invoice or any
other dues.
Further Security Deposit forfeited will be inclusive of GST.

Cost of Bidding:

The bidder shall bear all costs associated with the preparation and submission of his bid and the
Employer will in no case be responsible or liable for those costs.

Technical Specification:

The tenderer shall closely study all specifications in detail, which govern the rates for which
he is tendering.

Currencies of Bid and Payment:
The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.

Commencement of Work :

The contractor is asked to commence the work within 10(ten) days of issue of Letter of acceptance
or after 7(seven) days of handing over of site whichever is later. In some cases, mostly in specialized
contracts / high value (above Rs.5 Crores) work, the work is to be commenced after execution of
contract agreement. In such cases provision of a time limit of 30 days from the issue of LOA for start
of work should be made in the work-order itself. However, in the interest of work and also for saving
time, the contractor may be allowed to start the work before execution of the agreement after the
department issue a work order/tender acceptance letter to the contractor. Failure on the part of the
contractor to furnish ‘Performance Security’ or to ‘execute an agreement’, within 30(thirty) days’ time,
allowed by the department after the acceptance of the tender, will be considered as just cause for the
cancellation of the award and forfeiture of his earnest money.

However, the Date of Commencement may be decided with mutual consent with the Contractor on
any date prior to the date as prescribed above.

Handing Over of Site:

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contractor at
his/their own expense and the site cleaned and handed over to the company and he/they shall
intimate officially of having completed the work as per contract.

Deployment of Manpower and Machineries:

The tenderer(s) will deploy sufficient number and size of equipment /machineries/vehicles and the
technical/ supervisory personnel required for execution of the work.

Change in Constitution of the Contracting Agency:

Prior approval in writing of the company shall be obtained before any change is made in the
constitution of the contracting agency, otherwise it will be treated as a breach of Contract.

Canvassing in Tender:

Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders
submitted by such tenderers who resort to canvassing shall be liable for rejection.
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Letter of Acceptance (LOA)/Work Order/Agreement:

“Letter of Acceptance”™ is an acceptance of offer by the company. It shall be communicated
electronically through e-procurement portal of CIL to the successful bidder and shall make the binding
Contract with the Company.

Bid Validity:

The Bid Validity Period will be 120 (one hundred twenty) days from the end date of bid submission.
The validity period of tender shall be decided based on the final end date of submission of bids. In
exceptional circumstances, prior to expiry of the original time limit, the Employer may request the
bidders to extend the period of validity for a specified additional period. The employer’s request and
the bidder’s responses shall be made in writing. A bidder may refuse the request without forfeiting his
bid security. A bidder agreeing to the request will not be required or permitted to modify his bid. The
tenderer shall not, during the said period or within the period extended by mutual consent, revoke or
cancel his tender or alter the tender or any terms/conditions thereof without consent in writing of the
company. In case the tenderer violates to abide by this, the Company will be the Company will be
entitled to take action as per Clause No0.30 (Modification and Withdrawal of Bid) of NIT.

Modification and Withdrawal of Bid:

Modification of the submitted bid shall be allowed on-line only before the deadline of submission of
tender and the bidder may modify and resubmit the bid on-line as many times as he/she/they may
wish.

Bidders may withdraw their bids online within the end date of bid submission and their EMD will be
refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in that
particular tender. For withdrawal of bid after the end date of bid submission, the bidder will have to
make a request in writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue
of work order/LOA with the following provision of penal action:

1. The EMD will be forfeited and
2. The bidder will be debarred for 1(One) year from participating in tenders in CMPDIL/Subsidiary.

The Price-bid of all eligible bidders including this bidder will be opened and action will follow as under:

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.

Penal action against clauses above will be enforced from the date of issue of such order. The
EMD of bidder will be forfeited, and this bidder will be debarred for one year from participating in
tenders in CIL/CMPDI

i) The standard operating procedure to handle withdrawal of bid after end date of submission is
shall be as follows:

Standard Operative Procedure (SOP) for managing the cases of Withdrawal of Bids in
e-Procurement System of CIL/Subsidiary

I. The Mode of Withdrawal:
A. Online Withdrawal of Bids:
a. The system of online withdrawal is available on the portal up to end date of bid submission,
where any bidder can withdraw his/her bid which will attract no penal action.
b. The system of online withdrawal beyond end date of bid submission and till award of
contract is not available. The bidder can withdraw their bid only offline, which may be
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considered except for some exceptional cases as mentioned in clause below, either with
or without imposition of penalty.

B. Offline Withdrawal of Bids :

a. A partner of bidder(in case of JV and partnership firms) whose DSC is registered on the
e-Procurement portal can access the portal for online withdrawal but when there is a split
in the business relationship, the partners whose DSC is not registered on the portal do not
have the option of online withdrawal of bid. Hence such partners may opt to use offline
method of withdrawal of his/her offer (or express his disassociation from the bidder
organization).

b. Offline withdrawal of bid, beyond end date of bid submission and till award of contract,
may be considered by the tender committee.

Il. Acceptance of withdrawal by Tender Committee:
Every case of withdrawal under Clause I-(A)(b) and Clause I-(B) shall be put up to Tender
Committee for deliberation and further course of action.
The decision of Tender Committee will be binding on the tenderer.

Performance Security:

31.1 Performance Security should be 5.00% of contract amount and should be submitted within 21
days of issuance of LOA by the successful bidder in any of the form given below.

e A Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG
issued by outstation bank shall be operative at its local branch at ........ or branch

NOTE: Bank Guarantee against Performance Security shall be applicable if the amount of
Performance Security exceeds Rs. 5.0 lakhs.

The Bank Guarantee shall be issued by a Scheduled Bank on SFMS platform and shall be
irrevocable and unconditional. CMPDI shall have the powers to invoke it notwithstanding any
dispute or difference between contractors and CMPDI pending before the court, tribunal, arbitrator
or any other authority. The issuing Bank have to send the BG details through SFMS platform to
our bank the details of which are as below:

Name of Bank: State Bank of India, [Information to be furnished as the case may be]
Branch:MORWA(03767),

IFSC: SBIN0003767,

AJc No: 10773219789,

Address: SBI Morwa,Singrauli, in front of Police Thana ,Morwa ,Dist-Singrauli(M.P)-486889

e Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in
favour of owner.

e Demand Draft drawn in favour of CMPDI Limited Regional Institute Singrauli on any Scheduled
Bank payable at its Branch at Jayant/Nigahi/Dudhichua/Singrauli.

The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed the
Agreement and furnished the required Performance Security / 1% part of security deposit.

The bid security may be adjusted against the Performance security (1 part of security deposit)
at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee it shall
be issued either-
a. at Bidder’s option by a Scheduled Bank , or
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b. by a foreign bank located in India and acceptable to the employer.

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the
period of contract /extended contract period (if any), whichever is more.

In case the successful bidder fails to submit the Performance Security and Additional
Performance Security, if any, within the stipulated time then the award of work shall be cancelled
with forfeiture of the bid security/earnest money.

Additionally, the company shall ban such defaulting contractor from participating in future tenders
in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such
letter.

In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of
JV/Partnership firm.

31.2 5.00% Performance Security will be refunded within 14 days of the issue of defect liability
certificate (taking over certificate with a list of defects).

Postponement of Scheduled Date(s):

The Company reserves the right to postpone the date of receipt and opening of tenders or to cancel
the tenders without assigning any reason whatsoever.

Public Enterprises preference:

The Company reserves its right to allow Public Enterprises purchase preference facility as per
prevalent policy.

For withdrawal of bid after the end date of bid submission, the bidder will have to make a request in
writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work order/LOA
with the following provision of penal action.

Notification of Award and Signing of Agreement:

34.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer
electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity
period. This letter (hereinafter and in the Conditions of Contract called the "Letter of
Acceptance") will state the sum that the Employer will pay the Contractor in consideration of
the execution and completion of the Works by the Contractor as prescribed by the Contract
(hereinafter and in the Contract called "the Contract Price").

The offline communication of LOA shall not be mandatory.

34.2 The notification of award (LOA/Work Order) will constitute the formation of the Contract.

The works should be completed as per period specified in the NIT from the Date of
Commencement as defined in Clause 6.0 of General Terms and Condition.

34.3 The Agreement will incorporate all agreements between the Employer and the successful
Bidder, work programme etc. within 30(thirty)days following the notification of award along with
the letter of Acceptance and / or Work Order issued by department.

In case of failure to enter in to agreement within specified period or extended period on the
written request of the bidder, if any, the department will take action as prescribed in Guidelines
for Banning of Business along with forfeiture of Earnest Money. The bidder will also banning
from participating in re-tender.

No payment for the work shall be made before execution of this agreement.
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34.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to non-
gualified bidder online and the Earnest Money shall be refunded to unsuccessful bidders as per
relevant clauses.

34.5 The contractor shall enter into and execute contract agreement in the prescribed form on non-
judicial stamp paper in accordance with the relevant law of the State/Union of India. The cost
of the stamp papers for the contract agreement shall be borne by the contractor. Two sets of
contract document/agreements shall be prepared and signed by both the parties One of the
sets shall be stamped "Original" and the other "Duplicate". The duplicate copy and one
additional copy will be supplied to the contractor free of cost and the original is to be retained
by the company. For any additional copy, additional cost to be charged.

All additional copies should be certified by the Engineer-in-Charge.

The contractor shall keep copy of these documents on the site/place of work in proper manner
so that these are available for inspection at all reasonable times by the Engineer-in-charge, his
representatives or any other officials authorized by the company for the purpose.

The contract document shall not be used by the contractor for any purpose other than this
contract and the contractor shall ensure that all persons employed for this contract strictly
adhere to this and maintain secrecy, as required of such documents.

Sub-letting of Work:

No subletting of work as a whole by the contractor is permissible. Subletting of work in piece rated
jobs is permissible with the prior approval of the department. The Contract Agreement will specify
major items of supply or services for which the contractor proposes to engage sub-contractor/sub-
vendor. The contractor may from time to time propose any addition or deletion from any such list and
will submit proposals in this regard to the Engineer-in -Charge/Designated Officer-in-charge for
approval well in advance so as not to impede the progress of work. Such approval of the Engineer-
in-Charge/Designated Officer-in-Charge will not relieve the contractor from any of his obligations,
duties and responsibilities under the contract.

Prohibition of Child Labour engagement:

The contractor/contractual Agencies must not engage any Child Labour during the course of
execution of the contract work within the meaning and scope of the Child Labour Prohibition &
Regulation Act-1986 and its relevant Act and Rules amended from time to time by the Govt. of India.

Compliance of Applicable Labour Laws:

The contractor shall abide by the rules & regulations of Labours Laws applicable in their case relating
to weekly holidays, overtime allowance, leave with wages and compensatory holidays etc.

The contractor shall strictly implement all relevant provisions enumerated under Contract Labour
(Regulation & Abolition) Act. 1970 and will submit all statutory documents and records as applicable
to concerned authorities and shall take full responsibility for obtaining labour license from
Central/State Authority as per the Act. He/she/they will also ensure timely submission of statutory
returns as applicable in their case.

The contractor shall not pay less than the specified category of minimum wages to the labour engaged
by him/her/them as per Minimum Wages Act, 1948 notified by the State Govt. or Central Govt.
whichever is higher and as may be in force and the payment has to be released under the Payment
of Wages Act 1936. In this matter the decision of the department shall be final and binding. The
contractor shall provide benefits / facilities to its employees in accordance with the applicable laws to
this locality ie Madhya Pradesh. CMPDI shall be kept completely indemnified against any liability and
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consequences thereof. The contractor will be responsible to maintain records/documents pertaining
to payment of wages to its workmen as desired by State/Central Govt. Laws including Payment of
Wages Act, 1936, Equal Remuneration Act, 1976 & Payment of Bonus Act 1965.

The Contractor should maintain all records in Hindi or English as per the provision made in the various
statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour
(Regulation & Abolition) Central Rules, 1971, Minimum Wages Act, 1948, Workmen Compensation
Act, 1923, Employees State Insurance/Act, 1948 etc. and latest amendment thereof. Such records
maintained by the contractor shall be open for inspection by the Engineer-in-charge or by the
nominated representative of the Principal Employer.

The contractor will strictly regulate the terms of employment of his/her/their employees and manage
the discipline as per Industrial Employment (standing orders) Act. 1946.

The contractor shall get himself registered under Employees Provident Funds/ Coal Mine Provident
Fund, ESI and miscellaneous provisions registration no. or Code no. allotted for the specific
establishment within reasonable time and submit the same to the employer, which are to be obtained
before payment of 1st on a/c bill.

The contractor shall maintain records/document in compliance with the payment of bonus Act 1965.

The contractor shall be solely responsible for the payment of wages, including overtime wages to the
workmen and ensure its timely payment thereof through Bank.

The Contractor shall abide the rules and regulations of Pradhan Mantri Suraksha Yojana.

The contractor or its workmen shall not at any point of time have any claim whatsoever against the
CMPDI.

The contractor shall indemnify the CMPDI in so far as liability incurred by the CMPDI on account of
any default by the contractor.

Neither the contractor nor his workmen can be treated as employees of the CMPDI for any purposes.
They are not entitled for any claim, right, preference etc over any job/regular employment of the
CMPDI.

If the contractor fails to discharge his duties or neglects to perform the work agreed to done under
the agreement, the CMPDI is entitled to terminate this agreement as per clause and get the work
done by / through other means and claim reimbursement of actual expenses incurred and also
damages for the loss incurred on account of failure on the part of the contractor to discharge the
duties or to perform the work under the agreement

The Contractor shall in addition to any indemnity provided by the relevant clauses of the agreement
or by law, indemnify and keep indemnified, the CMPDI against all claims, damages or compensation
under the provisions of Payment of Wages Act, 1936, Minimum Wages Act, 1948, Employer's Liability
Act, 1938, Workmen’s' Compensation Act, 1923, Employees provident fund, Employees State
Insurance or any modification thereof or any other law relating thereto and rules made there under
from time to time, as may be applicable to the contract which may arise out of or in consonance of
the construction or maintenance or performance of the work under the contract and also against
costs, charges and expenses of any suit, action or proceedings arising out of any accident or injury
or death.

Splitting up of the work:

The Company does not bind itself to accept the lowest tender and reserves the right to reject any or
all the tenders without assigning any reasons whatsoever and to split up the work between two or
more tenderer(s) or accept the tender in part and not in its entirety.
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Settlement of Disputes:

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution.
However, if such disputes take place between the contractor and the department, effort shall be made
first to settle the disputes at the company level.

The contractor should make request in writing to the Engineer-in-charge for settlement of such
disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no
disputes/ claims of the contractor shall be entertained by the company.

Effort shall be made to resolve the dispute in two stages.

In first stage dispute shall be referred to GM / HoD of the concerned department for the tenders of
HQ and to the Regional Director of the respective Regional Institute of CMPDIL for the tenders of
Rls. If difference still persist the dispute shall be referred to a committee constituted by the owner.
The committee shall have one member of the rank of Director of the company who shall be chairman
of the committee.

If differences still persist, the settlement of the dispute shall be resolved in the following manner:

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt.
Departments (except Railways, Income Tax, Customs & Excise duties)/ State Public Sector
Enterprises shall be referred by either party for Arbitration to the PMA (Permanent Machinery of
Arbitration) in the department of Public Enterprises.

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought through
Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by AMENDMENT
ACT of 2015).

Settlement of Disputes through Arbitration:

If the parties fail to resolve the disputes/ differences by in house mechanism, then, depending on the
position of the case, either the employer/ owner or the contractor shall give notice to other party to
refer the matter to arbitration instead of directly approaching Court.

The contractor shall, however, be entitled to invoke arbitration clause only after exhausting the
remedy available under the Clause 39.

i. Incase of parties other than Govt. agencies, the redressal of disputes/ differences shall be sought
through Sole Arbitration as under.

Sole Arbitration:

“In the event of any question, dispute or difference arising under these terms & conditions or any
condition contained in this contract or interpretation of the terms of, or in connection with this
Contract (except as to any matter the decision of which is specially provided for by these
conditions), the same shall be referred to the sole arbitration of a person, appointed to be the
arbitrator by the Competent Authority of CIL / CMD of Subsidiary Company (as the case may be).
The award of the arbitrator shall be final and binding on the parties of this Contract.”

a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being unable
to act for any reason, or his/her award being set aside by the court for any reason, it shall be
lawful for the Competent Authority of CIL / CMD of Subsidiary Company (as the case may be)
to appoint another arbitrator in place of the outgoing arbitrator in the manner aforesaid.

b) It is further a term of this contract that no person other than the person appointed by the
Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) as aforesaid
should act as arbitrator and that, if for any reason that is not possible, the matter is not to be
referred to Arbitration at all.

Subject as aforesaid, the Arbitration and Conciliation Act, 1996 as amended by Amendment
Act of 2015 and the rules there under and any statutory modification thereof for the time being
in force shall be deemed to apply to the Arbitration proceedings under this clause.
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The venue of arbitration shall be the place from which the contract is issued or such other
place as the Competent Authority of CIL/ CMD of Subsidiary Company (as the case may be)
at his discretion may determine.

Applicable Law: The contracts shall be interpreted in accordance with the laws of the Union
of India.

Contracts with Partnership firm/ Joint Venture:

The Partnership firm/ Joint Venture is required to submit written consent of all the partners to
above arbitration clause at the time of submission of bid.

ii. In case of Govt. agencies, the redressal of disputes/ differences shall be sought through Sole
Arbitration as under.

Sole Arbitration:

“In the event of any dispute or difference relating to the interpretation and application of the provisions
of the commercial contract(s) between Central Public Sector Enterprises (CPSESs) / Port trusts inter-
se and also between CPSEs and Government Departments / Organizations (excluding disputes
concerning Railways, Income Tax, Custom & Excise Departments), such dispute or differences shall
be taken up by either party for resolution through AMRCD (Administrative Mechanism for
Resolution of CPSEs Disputes) as mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835
dtd. 22.05.2018”.

Legal Jurisdiction:

Matters relating to any dispute or difference arising out of this tender and subsequent contract
awarded based on this tender shall be subject to the jurisdiction of District Court of the place, where
the subject work is to be executed.

Drawing:

All relevant drawings regarding the subject work are available in the office of the HOD(Civil)
/ITE/ CMPDIL. The bidders who wish to see any other drawing not available in the tender document
may do so in the office of the HOD(E&M) /TE / CMPDIL before the end date of Bid Submission. All
the relevant drawings regarding the subject work available in the office of HOD(E&M) /TE /CMPDIL
shall be a part of the Agreement of the subject.

NOTE : After getting the work, the contractor has to register his firm on Contract Labour Information
Portal i.e CLIP (https://www.coalindia.in — Our People — CLIP) and thereafter update the detail of
contractor’'s workers engaged by him on the said portal. The contractor will be liable to follow the
guidelines and direction related to CLIP issued from time to time.This will be applicable apart from
the provision of Contractor Labour (Regulation & Abolition) Act,1970 and Rules,1971 and also
provisions of other labour laws.

If the bid of the successful bidder is seriously unbalanced in relation to the estimate of the cost of
work to be performed under the contract, the company may require the bidder to produce detailed
price analysis for any or all items of the Bill of quantities to demonstrate the internal consistency of
these prices with the construction method and the schedule proposed.

After evaluation of the price analysis, the company may require that the amount of the performance
security/security deposit is increased at the expense of the successful bidder to a level sufficient to
protect the company against financial loss in the event of default on the part of the successful bidder
under the contract.

Such additional performance security shall be applicable if the bid price is below 15% of the justified
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price, finalized by the owner. The amount of such additional performance security shall be the
difference between 85%o0f the owner's justified price and quoted price.

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and
labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the bidder.

Such additional performance security shall be applicable for percentage rate tenders also.
Additional performance security shall be furnished by bidder along with normal performance security
as per Cl. No. 4 of GTC.

Additional performance security (APS) shall be furnished within 21 days of issuance of LOA by the
successful bidder.

Failure to submit such additional performance security shall result into cancellation of the contract
with forfeiture of earnest money.

Additionally, the company shall ban such defaulting contractor from participating in future tenders in
concerned Subsidiary/CIL HQ for a period of minimum 1 (one) year from the date of issue of such
letter*. In case of JV/Partnership firm, the banning shall also be applicable to all individual partners
of JV/Partnership firm.

Employment of Labour:

44.1. Contractors are to employ, to the extent possible (as per policy decision of the company valid

from time to time), local project affected people and pay wages not less than the minimum
wages as per minimum Wages Act or such other legislations or award of the minimum wage
fixed by respective State Govt. or Central Govt. as may be in force.

Payment of Provident Fund for the workmen employed by him for the work as per the Law
prevailing under provision of CMPF/EPF and allied scheme valid from time to time shall be
responsibility of the contractor.

The contractor needs to ensure that the employee has become a member of any of the provident
fund as the case may be and the unique membership number of the CMPF/EPF or Allied
Scheme needs to be submitted to Employer.

In addition to the above, the Contractor shall provide a copy of the updated passbook having
entry made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the
competent authority annually /as and when asked. Bidder shall also submit copies of statutory
returns.

44.2. The bidder shall also comply with statutory requirements of various acts including CL(R&A) Act.

44.3. The contractor’'s workmen shall be paid through Bank.

44 .4. The contractors shall register themselves on the Contract Labour Payment Management Portal

44.5.

(CLPMP) of CIL within 30 days of issue of work order and will have to enter and update
periodically the following details in the portal:

a. Work Order details
b. Details of Contractor workers and payment of wages in respect of each Work Order each
month.

All the contract workers shall be covered with the Bio-metric attendance system for payment of
wages.
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NOTE: In case company decides/ circulates separate wages for underground works / for works

within mine premises, the same may be allowed based on appropriate circular. Clause 45.1 shall
stand amended to this extent before notification of bid.

The contractor shall submit valid electrical license either in his name or of his authorized
representative/supervisor [under whose supervision electrification work (internal and/or external) will
be executed] issued by Electrical Licensing Board / Authority of the Indian State / UT, in accordance
with Indian Electricity Rule before execution of electrical works, if any.

(Tender Inviting Authority)

HOD(E&M) CMPDI,RI-6
Singrauli.
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Annexure—-Al

Format of “Letter of Bid” (for Works & Services Tenders)
LETTER OF BID

To,

The Tender Committee,

Central Mine Planning & Design Institute,

RI-VI, Jayant, Singrauli(MP)-486890.
Sub. : Letter of Bid for the work “-----------=-m-emmm - ?
Ref. : 1. NIT No.: “---- - ”

2. Tender Id NO. : “mmmmmm e e »

Dear Sir,

This has reference to above referred bid. I/we have read and examined the conditions of contract,
Scope of Work, technical specifications, BOQ and other documents carefully.

| /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the
bid conditions and bid documents in its entirety for the above work and agree to abide by and fulfil
all terms and conditions and specifications as contained in the bid document.

I/'we here by submit all the documents as required to meet the eligibility criteria as per provision of
the bid notice/document.

I/We hereby confirm that this bid complies with the Bid validity, Bid security and other documents
as required by the Bidding documents.

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at
any time, penal action as deemed fit may be taken against me/us for which I/We shall have no claim
against CMPDIL.

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of
Acceptance/Work Order shall constitute a binding contract between us and Central Mine Planning
and Design Institute, Ltd.

Should this bid be accepted, we agree to furnish Performance Security within 21 days of issue of
letter of acceptance and commence the work within 10 days of issue of letter of acceptance. In case
of our failure to abide by the said provision Central Mine Planning and Design Institute, Ltd shall,
without prejudice to any other right or remedy, be at liberty to cancel the letter of acceptance/ award
and to forfeit the Earnest Money and also debar us from participating in future tenders for a minimum
period 12 months.

(This document is digitally signed by the DSC holder authorised by the bidder and therefore no
physical signature is required)



Annexure—A2

PROFORMA for Undertaking to be submitted by Bidder/s (On Bidder's Letter Head) for Genuineness
of the Information furnished on-line and authenticity of the Documents uploaded on-line in support of

his Eligibility:
Format of UNDERTAKING
I/ We e, Proprietor/Partner/Legal Attorney/ Director/
Accredited Representative of M/S. ....................... , solemnly declare that:
1. I/ We am/ are submitting Bid for the Work...........ccccoiiiiii against NIT
No/Tender ID.........cccccuvvvnennnee Dated..........ccceeeieet. and |/ we offer to execute the work in

0o

10.

accordance with all the terms, conditions and provisions of the bid.

| / Our Partners / Directors don’t has/have any relative as employee of Central Mine Planning
and Design Institute, Ltd, Singrauli.

All information furnished by us in respect of fulfillment of eligibility criteria and qualification
information of this Bid is complete, correct and true.

All copy of documents, credentials and documents submitted along with this Bid are genuine,
authentic, true and valid.

I/ We hereby authorize department to seek references / clarifications from our Bankers.

We hereby undertake that we shall register and obtain license from the competent authority
under the contract labour (Regulation & Abolition Act) as relevant, if applicable.

I/ We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make
necessary payments as required under law.

* |/ We have not been banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs (In
case of JV, all partners are covered).

Or
*1IWe o, have been banned by the organization named ” for a
period of.............oeeeee. year/s, effective from ................... (o (in case

of JV, name(s) of the JV Partner(s)).

If any information and document submitted is found to be false/ incorrect at any time, department
may cancel my/our Bid and action as deemed fit may be taken against me/us, including
termination of the contract, forfeiture of all dues including Earnest Money and banning/ delisting
of our firm and all partners of the firm etc.

IIWe, ..o peeree e Proprietor/Partner/Legal  Attorney/Director/  Accredited
Representative of M/S..............cil. , solemnly declare that Myself/Our
Partners/Directors don’t has/have any work in washing of Coal as washery operator and/or
Transportation of coal to washery in............... (Name of Area(s)) of........c.ccceeinnnn. (Name of

CIL/Subsidiary).

[* Delete whichever is not applicable.]
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Mandate Form for ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT.

To

Central Mine Planning & Design Institute,
RI-VI, Jayant, Singrauli(MP)-486890.

Sub: Authorization for release of payment due from Central Mine Planning & Design Institute
Limited, RI-VI, Jayant, Singrauli (MP)-486890. through Electronic Fund transfer/ Internet
Banking.

(SBI-NET)
Ref: Order No. Date and/or Tender/Enquiry/Letter No. Date

(Please fill in the information in CAPITAL LETTERS, Please TICK wherever it is applicable).
1. Name of the Party :
2. Address of the Party :

City _ PIN Code

3. E-Mailld
Permanent Account Number

5. Particulars of Bank

Bank Name Branch Name
Branch Branch City
Place

PIN Code Branch Code
MICR No.

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank.
Please attach Xerox copy of a cheque of your bank for ensuring accuracy of the bank name,
branch name and code number)

RTGS
CODE

Account | Savings Current Cash Credit
Type

Account Number (as
appearing in the Cheque
Book)

4. Date from which the mandate should be effective:

I hereby declare that the particulars given above are correct and complete. If any transaction is
delayed or not effected for reasons of incomplete or incorrect information. | shall not hold Central
Mine Planning & Design Institute Limited responsible. | also undertake to advise any change in the
particulars of my account to facilitate updation of records for purpose of credit of amount through
SBI Net.

Place:
Date:
Signature of the party/Authorized Signatory.




Certified that the particulars furnished above are correct as per our records.

Banker’s Stamp:

Date: (Signature of the Authorized official from the
Banks)



Annexure—A4

NON-BANNING OR DELISTING CERTIFICATE

Our firm has not been suspended, banned or de-listed by any Government or Quasi-Government agencies
or PSU’s.

Date: Signature of the Bidder with seal of the firm



Annexure—Ab
Bank Guarantee Proforma for PERFORMANCE SECURITY / GUARANTEE
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULED BANK AUTHORISED BY RBI TO
ISSUE A BANK GUARANTEE)

To,

Central Mine Planning & Design Institute,
RI-VI, Jayant, Singrauli(MP)-486890.

In consideration of the Central Mine Planning & Design Institute Limited, having its
Registered office at Gondwana Place, Kanke Road, Ranchi -834031 (hereinafter called to as the
“Employer” which expression shall unless repugnant to the context or meaning thereof, include all
successors, administrators and assigns) having awarded to [Name & Address
of the Contractor] (hereinafter called to as “Contractor” which expression shall unless repugnant to
the context of meaning thereof include its successors, administrators, executors and assigns) the
work [Name of the Work] by issue of Letter of Award No. [Work
Order/Letter of Intent No.] and the same having been unequivocally accepted by the Contractor
resulting into a Contract Agreement dated valued at [value of
Work Order] (hereinafter called ‘the Contract’) and the Employer having agreed to accept
Performance Bank Guarantee of __ [indicate figure]% of the Contract Sum
[amount in figures and words) from a Nationalized/Scheduled Bank for due performance of the work
executed by the Contractor as per the terms & conditions contained in the said Contract.

We, [name of the Bank], of [address of the
Bank] (hereinafter called to as “Bank” which expression shall unless repugnant to the context or
meaning thereof, include its successors, administrators, executors and assigns) do hereby
guarantee and undertake to pay the Employer immediately on demand and or, all money payable
by the Contractor to the extent of [amount of guarantee in figures and words
], at any time from to without any demur, reservation, recourse, contest or
protest and/or without any reference to the Contractor. Any such demand made by the Employer
on the Bank shall be conclusive and binding notwithstanding any difference between the Employer
and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other
authority. We agree that the Guarantee herein contained shall be irrecoverable and shall continue
to be enforceable as per the terms & conditions contained in the said Contract.

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank
under this Guarantee, from time to time, to extend the validity of time of Performance of the Contract
by the Contractor. The Employer shall have the fullest liberty without affecting this Guarantee, to
postpone, from time to time, the exercise of any powers vested in them or of any right which they
might have against the Contractor, and to exercise the same at any time in any manner, and either
to enforce or to forebear or to enforce any covenants contained or implied in the Contract, between
the Employer and the Contractor or any other course or remedy or security available to the
Employer. The Bank shall not be released of its obligations under these presents by any exercise
by the Employer of its liberty with reference to matter aforesaid or any of them or by reason of any
other act of forbearance or other acts of omission or commission on the part of the Employer or any
other indulgence shown by the Employer or by any other matter or thing whatsoever which under
law would, but for this provision, have the effect of relieving the Bank. The Bank also agrees that
the Employer at its option shall be entitled to enforce this Guarantee against the Bank as a Principal



Debtor in first instance, without proceeding against the Contractor and notwithstanding any security
or other Guarantee that the Employer may have in relation to the Contractor’s liabilities.

Dated this day of at

For and on behalf of the Bank.

Signature

Name

Designation

Common Seal of Bank
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Proforma for EXECUTION OF AGREEMENT.
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)

This agreement is made on ................... day of ................ between ( Name of Company )
having its registered office at ............ (hereinafter called the ‘COMPANY’ which expression shall,
unless repugnant to the subject or context, include its successors and assignees) of the one part
and (Name of the Contractor) carrying on business as a (partnership/ proprietorship/ Ltd. Co. etc.)
firm under the name and style ............ (Hereinafter called the ‘said Contractor’ which expression
shall, unless the context requires otherwise include them and their respective heirs, executors,
administrators and legal representatives) of the other part.

Whereas the Company invited tenders for the work of “.................... ” and whereas the said
Contractor/Firm submitted tender for the said work and deposited a sum of [....................... as
Earnest Money and whereas the tender of the said contract has been accepted by the Company
for execution of the said work.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1) In this agreement words and expressions shall have the same meaning as are respectively
assigned to them in the tender papers hereinafter referred to.

2) The following documents which are annexure to this agreement should be deemed to form and
be read and construed as part of this agreement viz.

i) Annexure-A: Tender Notice (Page ... t0 ...)

iii)Schedule—A: General terms & conditions. (Page ... to ...)
iv)Schedule-B: The probable Quantities and Amount (Page ...to ...)
V) Schedule-C: Negotiation letters

vi)Schedule-D: Letter of Acceptance/Work Order (Page ... to ...)
vii)Schedule-E: Drawings (Page ... to ...)

3) In consideration for the payment of the sum of Rs...... ( W/O Value; both in words and figures )
or such other sum as may be arrived at under the clause of the specification relating to Payment
by items measurements at unit prices by the Company, the said Contractor shall, subject to the
terms & condition contained herein execute and complete the work as described and to the
extent of probable quantities as indicated in Schedule B with such variations by way of alteration,
addition to or reduction from the said works.

4) The company has converted a sum of Rs. ......... only, from the amount of Rs. ............
deposited by the said contractor as Earnest Money, into ‘Initial Security Deposit’ of 1% of the
awarded work value. The excess/balance amount of earnest money shall be adjusted in the RA
Bill(s).

5) The said contractor hereby covenants with the company that the Company shall retain a sum of
Rs. ...l or such sum as may be arrived at based on the executed value of the work, as
security deposit for the fulfilment of the contract to the satisfaction of the Company.

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year
above written.

1 Partner. Signature
2 Partner Signature
Onbehalf of M/S.....ovevieii i, The Contractor, as one of the

constituted attorney, In the presence of —
1. Name Address: Signature




Occupation:

Signed by .................. on behalf of (Name of Company) in presence of - Signature

1. Name: Address: Signature



SECTION - I

GENERAL TERMS AND CONDITIONS,
ADDITIONAL TERMS AND CONDITIONS,
SAFETY CODE,

TECHNICAL SPECIFICATIONS,
COMPLIANCE OF LABOUR LAWS.



GENERAL TERMS AND CONDITIONS

DEFINITIONS:

i. The word "Company™ or "Employer" or "Owner" or “CMPDI” wherever occurs in the conditions,
means the Central Mine Planning & Design Limited, represented at the headquarters of the Company
by the Chairman-cum-Managing Director or his authorized representative or any other officer specially
deputed for the purpose.

ii.  The word "Contractor" wherever occurs means the successful Bidder who has deposited the necessary
Earnest Money and has been given written intimation about the acceptance of tender and shall include
legal representative of such individual or persons composing a firm or a company or the successors and
permitted assignees of such individual, firm or company, as the case may be and any constitutional, or
otherwise change of which shall have prior approval of the employer.

iii.  "The Site” TOWNSHIP OF RI VI DRILLING CAMP, SINGRAULI”

iv.  The term "subcontractor", as employed herein, includes those having a direct contract with contractor
either on piece rate, items rate, time rate or on any other basis and it includes one who furnishes work
to a special design according to the plans or specifications of this work but does not include one who
merely supplied materials.

v.  'Accepting Authority' shall mean the management of the Company and includes an authorized
representative of the Company or any other person or body of persons empowered in this behalf by the
Company.

vi. A 'Day 'shall mean a day of 24 hours from midnight to midnight.

vii. Engineer-in-charge" (EIC) shall mean the officer nominated by the company who is competent to
direct supervisors and authorised to be in charge of the works for the purpose of this contract. The Engineer-
in-Charge /Designated Officer in Charge, who is of an appropriate seniority, will be responsible for
supervising and administering the contract, certifying payments due to the contractor, valuing variations to
the contract, awarding extension of time and valuing compensation events. The Engineer-in-Charge
/Designated Officer in Charge may further appoint his representatives i.e. another person/Project Manager
or any other competent person and notify to the contractor who is directly responsible for supervising the
work being executed at the site, on his behalf under their Delegation of Powers of the company. However,
overall responsibility, as far as the contract is concerned, will be that of the Engineer-in-Charge/Designated
Officer in Charge.

viii. The "Contract" shall mean the notice inviting tender, the tender as accepted by the Company, the work
order issued to the contractor, and the formal contract agreement executed between the company and the
contractor together with the documents referred to therein including general terms and conditions, special
conditions, if any, scope of work, frozen terms & conditions/technical parameters/scope of work and revised
offer, if any, specifications, drawings, including those to be submitted during progress of work, schedule of
guantities with rates and amounts

iX.  The 'Contract’ shall mean the Notice Inviting Tender, the tender as accepted by the Company and the
formal Agreement executed between the Company and the Contractor together with the documents
referred to therein including General Terms and Conditions, Special Conditions, if any

X.  'Written Notice' shall mean a notice or communication in writing and shall be deemed to have been
duly served if delivered in person to the individual or to a member of the firm or to an office of the
Corporation/Company for whom it is intended, or if delivered at or sent by registered mail to the last
business address known to him who gives the notice.

xi.  "Codes" shall mean the following, including the latest amendments, and/or replacements, if any:
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2.2

3.1

3.2

(a) Bureau of Indian Standards relevant to the works under the contract and their specifications.
(b) Indian Electricity Act and Rules and Regulations made thereunder.

(c) Indian Explosive Act and Rules and Regulations made thereunder.

(d) Indian Petroleum Act and Rules and Regulations made thereunder.

(e) Indian Mines Act and Rules and Regulations made thereunder.

(f) Any other Act, rule and regulations applicable for employment of labour, safety provisions,
payment of provident fund and compensation, insurance etc.

CONTRACT DOCUMENTS:

The following documents shall constitute the contract documents:
(i) Articles of Agreement,

(ii) Notice Inviting Tender,

(iii) Conditions of contract, including General Terms and Conditions, Special Conditions, etc. forming part
of the Agreement,

(v) Nature, Volume & Scope of maintenance work at office and Residential colony of CMPDIRI-6, at
Singrauli:

(vi) Scope of work Nature, Volume and works/Bills of quantities

None of these documents shall be used by the Contractor for any purpose other than this contract and the
Contractor shall ensure that all persons employed for this contract strictly adhere to this and maintain secrecy,
as required of such documents.

Matter relating to any dispute or difference arising out of this tender and subsequent contract awarded based
on the Bid shall be subject to the jurisdiction of Dist court ,Waidhan ,Singrauli (M.P) only.

DISCREPANCIES AND ADJUSTMENTS THEREOF

The documents forming part of the contract are to be treated as mutually explanatory of one another and in
case of discrepancy between schedules of works the following order of preference shall be observed:

a. Description in schedule of quantities
b. Particular specification and special conditions, if any
c. Work Programme / Agreement

In the event of varying or conflicting provisions made in any of the document/documents forming part of the
contract, the Accepting Authority's decision/clarification shall hold good with regard to the intention of the
document or contract, as the case may be.

Any error in description, quantity or rate in schedule of quantities or any omission therefrom, shall not vitiate
the contract or release the Contractor from discharging his obligations under the contract including execution
of work according to the drawings and specifications forming part of the particular contract document

SECURITY DEPOSIT

Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and

b) Retention Money to be recovered from running bills i.e 5% of final bill.

The security deposit shall bear no interest.
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4.6

4.7

4.8

4.9

4.10

Performance Security (First part) shall be 5% of contract amount and should be submitted within 21 days of
receipt of LOA by the successful Bidder in any of the form given below:

- A Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG issued by
outstation bank shall be operative at its local branch at Singrauli. or branch at Singrauli..

- Govt. Securities, FDR or any other form of deposit stipulated by the owner

- Demand Draft drawn in favour of Central Mine Planning & Design Institute, Regional Institute -6 on any
Scheduled Bank payable at its Branch at Singrauli.

The Earnest Money/ Bid Security deposited in the form of Bank Guarantee shall be discharged when the
Bidder has signed the Agreement and furnished the required Performance Security / 1% part of security
deposit.

If performance security is provided by the successful Bidder in the form of bank guarantee it shall be issued
either -

(@) at Bidder’s option by a nationalized/Scheduled Indian Bank or
(b) by a foreign bank located in India and acceptable to the employer.

(c) the validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the period of
contract or extended period of contract (if any), whichever is more.

Failure of the successful Bidder to comply with the requirement as above shall constitute sufficient ground
for cancellation of the award of work and forfeiture of the Bid security.

In addition to the above penal measures, the bidder will not be allowed to participate in the re-tendering
process. The bidder may also be debarred from participating in future tenders in the subsidiary for a minimum
period of 12 Months.

Refund of security deposit - The refund of security deposit shall be subject to company's right to
deduct/appropriate its dues against the contractor under this contract or under any other contract. On
completion of the entire work and certified as such by EIC.

5.00% Performance Security should be refunded within 14 days of the issue of defect liability certificate
(taking over certificate with a list of defects).

All running on account bills shall be paid at 95% (ninety five percent) of work value. The balance 5% shall
be treated as retention money and will be second part of security deposit.

Retention Money should be refunded after issue of No Defect Certificate.
REFUND OF SECURITY DEPOSIT:

The refund of security deposit shall be subject to company's right to deduct/ appropriate its due against the
contractor under this contract or under any other contract.

On completion of the entire work and issue of defect liability certificate (taking over certificate with a list of
defects) by the Engineer-in-charge, Performance Security Deposit (5.00% of contract amount) i.e 1
part of the security deposit.

(Performance Security) shall be refunded as elaborated at Cl. No.4.7.

Retention Money shall be refunded to the contractor after issue of No Defect Certificate by the Engineer-in-
Charge on the expiry of Defect Liability Period of six months, subject to the following conditions:

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over certificate
with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the said defect liability
period of six months or on its due extension till completion of the rectification works as required.

b) In the case of building work or other work of similar nature, the refund shall be made on the expiry of the
said six months period or at the end of one full monsoon period i.e. June to September, whichever is later in



point of time and any defects such as leakages in roof, effloresces in walls, dampness, defects in drainage etc.
should be rectified to the satisfaction of Engineer-in-Charge.

4.11 Additional performance security: (applicable for item rate as well as percentage rate tenders):

Additional performance security shall be applicable if the bid price is below 15% of the justified price,
finalized by the owner. The amount of such additional performance security shall be the difference between
85% of the owner's justified price and quoted price.

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and labour
analyzed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the bidder.

Additional performance security shall be furnished by bidder along with normal performance security.

Failure to submit such additional performance security may result into termination of the contract.

This additional performance security will not carry any interest and shall be released in the following manner:
i) 30% of Additional performance security will be released after 60% of the total work is completed.

i) 50% of Additional performance security will be released after 80% of the total work is completed.
iii) 100% of Additional performance security will be released after total work is completed.

Additional Performance Security shall be in accordance with the NIT and should be submitted within 28
days of issuance of LOA by the successful bidder in any of the form given below:

* A Bank Guarantee in the form given in the bid document: - The BG shall be issued by a Scheduled
Bank/ Nationalised Bank on SFMS platform and shall be irrevocable and unconditional. CMPDI
shall have the powers to invoke it notwithstanding any dispute or difference between contractors
and CMPDI pending before the court, tribunal, arbitrator or any other authority. The Issuing Bank
have to send the BG details through SFMS platform to our bank the details of which are as below

Name of Bank: State Bank of India, Branch:MORWA(03767),

IFSC: SBIN0003767,

AJc No: 10773219789,

e Address: SBI Morwa,Singrauli, in front of Police Thana ,Morwa ,Dist-Singrauli(M.P)-486889

e Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in favour of
owner.

e Demand Draft drawn in favour of CMPDIL Regional Institute-VI, Singrauli on any Scheduled Bank
payable at its Branch at Singrauli.

If additional performance security is provided by the successful bidder in the form of bank guarantee it shall
be issued either —

(a) at Bidder’s option by a Scheduled Bank , or

(b) by a foreign bank located in India and acceptable to the employer.
The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the period of
contract /extended contract period (if any), whichever is more.

If security deposit is submitted in the form of bank guarantee, the original instrument thereof shall be retained
by CMPDI after its relinquishment/absolution and returned only against specific request.

Failure of successful bidder to comply with the requirement as above shall constitute sufficient ground for
cancellation of the award of work and forfeiture of the Bid Security
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5.5.2

5.5.3

TIME FOR COMPLETION OF CONTRACT - EXTENSION THEREOF, DEFAULTS &
COMPENSATION FOR DEL AY

If the Contractor, without reasonable cause or valid reason, commits default in commencing the execution of
the work within the aforesaid date, the Company shall, without prejudice to any other right or remedy, be at
liberty, by giving 15 days’ notice in writing to the contractor to commence the work, failing which to forfeit
the Earnest Money deposited by him.

Additionally, the Company will reserve the right to debar such defaulting Contractors from participating in
future Tenders for minimum period of one year.

If the Contractor fails to maintain the required progress in terms of the agreed time to complete the work as
per Tender Specification Document (TSD) and clear the site on or before the date of completion of contract
or extended date of completion, he shall without prejudice to any other right or remedy available under the
law to the Company on account of such breach, pay as compensation/ Liquidated Damages @ half percent
(1/2%) of the contract price per week of delay. The aggregate of such compensation/ compensations shall not
exceed 10 (ten) percent of the total value as shown in the contract.

The company, if not satisfied with the progress of the contract and in the event of failure of the contractor to
recoup the delays in the mutually agreed time frame, shall be entitled to terminate the contract.

In the event of such termination of the contract as described in clauses 5.3 or both, the company, shall be
entitled to recover L.D. up to ten percent (10%) of the contract value and forfeit the security deposit made by
the contractor besides getting the work completed by other means at the risk and cost of the contractor.

The defaulter i.e. the Contractor who don’t commence the work after issue of LOA shall not be allowed to
participate in the retender for the same work.

FORCE MAJEURE:

Force majeure is herein defined as any cause which is beyond the control of the Contractor or the Owner as
the case may be which they could not foresee or with a reasonable amount of diligence could not have foreseen
and which substantially affect the performance of the contract, such as:

(&) natural phenomena, including but not limited to floods, draughts, earthquakes and epidemics:

(b) acts of any government, including but not limited to war, declared or undeclared, priorities, quarantines,
embargoes,

Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the other in
writing of such causes.

(a) The successful bidder / contractor will advise, in the event of his having resort to this clause by a
registered letter duly certified by the local chamber of commerce or statutory authorities, the beginning
and end of the clause of delay, within fifteen days of the occurrence and cessation of such Force Majeure
condition . In the event of delay lasting over two months, if arising out of Force Majeure, the contract
may be terminated at the discretion of the Company.

(b) For delays arising out of Force Majeure, the successful bidder/ contractor will not claim extension in
completion date for a period exceeding the period of delay attributable to the causes of Force Majeure
and neither Company nor the bidder shall be liable to pay extra costs (like increase in rates, re-
mobilization advance, idle charges for labour and machinery etc.) Provided it is mutually established that
the Force Majeure conditions did actually exist.

(c) If any of the Force Majeure conditions exists in the place of operation of the bidder even at the time of
submission of bid he will categorically specify them in his bid and state whether they have been taken
into consideration in their quotations.

The Contractor or the Owner shall not be liable for delays in performing his obligations resulting from any
force majeure cause as referred to and/or defined above. The date of completion will, subject to hereinafter
provided, be extended by a reasonable time even though such cause may occur after contractor's performance
of his obligations has been delayed for other causes.
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QUALITY ASSURANCE - WORKMANSHIP:

The Contractor shall carry out and complete the work in every respect in accordance with the contract and
shall ensure that the work conforms strictly to the instruction of EIC. The EIC may issue time to time
instructions/directions in writing to the Contractor. All such drawings, instructions/directions to contractor.

The Contractor shall be responsible for correct and complete execution of the work in a workmanlike manner
with right equipment’s as per required specification.

All work under execution in pursuance of the contract shall be open to inspection and supervision by the EIC
or any other official of higher rank or any other person authorized by the Company in this behalf and the
Contractor shall allow the same.

MEASUREMENT AND PAYMENT:

Payment on Account - The Contractor shall submit monthly bill for the work carried out in accordance with
the contract. The Engineer-in-Charge shall then arrange for verification of the bill with reference to the
measurements taken or to be taken or any other records relevant for the purpose. The payment will become
due and payable by CMPDI within 30 days from the date of receipt of bill/invoice/ debit note by CMPDI.

Payment on account shall be made on the Engineer-in-Charge certifying the quantity for which the contractor
is considered entitled by way of interim payment for the work executed as covered by the bill after deducting
the amount already paid, the security deposit and such other amounts as may be deductible or recoverable in
terms of the contract.

Amount payable/repayable for any subsequent change in the statutory tax and duties on Works Contract will
be made to/from the Contractor after departmental verification of such changes of tax law issued by Statutory
Authority.

In the event of recovery of any claim towards LD charges penalty, fee, fine or any other charges (Except EMD)
from the supplier/vendor, the same will be recovered along with the applicable GST and the amount shall be
adjusted with the payment to be made to the supplier/vendor against their bill/invoice or any other dues

Removal of Improper Work and Materials:

i) The Engineer-in-charge shall during the progress of the works have power to order in writing from time
to time:

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in
accordance with the contract/ work order/ approved sample. b) The substitution with proper and suitable
materials.

c¢) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment there
from, of any work which in respect of materials or workmanship is not in accordance with the contract.

ii) In case of default on the part of the contractor in carrying out such order, the Engineering -charge shall be
entitled to employ and pay other agency to carry out the same and all expenses consequent thereon shall be
recoverable from the contractor or may be deducted from any amount due or which may become due to the
contractor.

Devaluation of Work : In lieu of rejecting work done or materials supplied not in conformity with the
contract/work order/approved samples, the Engineer-in-charge or any other officer nominated by the
company for the purpose may allow such work or materials to remain, provided the Engineer-in-Charge/the
officer nominated by the company is satisfied with the quality of any materials, or the strength and structural
safety of the work, and in that case shall make such deduction for the difference in value, as in his opinion
may be reasonable.
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Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the company for the

purpose shall make final inspection of all work included in the contract/work order, or any portion thereof, or
any completed structure forming part of the work of the contract, as soon as practicable after notification by
the contractor that the work is completed and ready for acceptance. If the work is not acceptable to the
Engineer-incharge at the time of such inspection, he shall inform the contractor in writing as to the particular
defects to be remedied before final acceptance can be made.

Defects appearing after acceptance: Any defects which may appear within the defect liability period and
arising, in the opinion of the Engineer-in-charge, from lack of conformance with the drawings and
specifications, shall, if so required by the Engineer-in-charge in writing, be remedied by the contractor at his
own cost within the time stipulated by the Engineer-in-charge. If the contractor fails to comply, the Engineer-
in-charge may employ other persons to remedy the defects and recover the cost thereof from the dues of the
contractor.

12 Site Order Book: A Site Order Book is a Register duly certified by the Engineer-in charge regarding number

13.

14.

of pages it contains, each page being numbered, name of work, name of contractor, reference of contract/
work order and the aforesaid certificate should be recorded on its first page.

Site Order Books shall be maintained on the sites of works and should never be removed there from under
any circumstances. It shall be the property of the company. The Engineer-in-Charge or his authorized
representative shall duly record his observations regarding any work which needs action on the part of the
contractor like, improvement in the quality of work, failure to adhere to the scheduled programme etc. as per
contract/work order. The contractor shall promptly sign the site order book and note the orders given therein
by the EIC or his representative and comply with them. The compliance shall be reported by the contractor
in writing to EIC in time so that it can be checked.

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running on
account and final bills of the contractor. A certificate to this effect should be given in the Measurement books
by the Engineer-in-Charge or his representative

Samples and Testing of Materials: All the materials to be procured by the contractor and to be used in work
shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and analysis required by
him, which will be as specified in the specifications of the items concerned and or as specified by BIS or the
IRC / MORTH standard specifications acceptable to the Engineer-in-Charge. The method of sampling and
testing shall be as per the relevant BIS, IRC/ MORTH and other relevant standards and practices. Minor
minerals like sand, stone chips etc. shall be conforming to relevant BIS standards. All bought out items
including Cement and Steel shall be procured from such manufacturers who hold valid license conforming to
relevant BIS standards for manufacturing of such items.

Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality and fitness for
the work. When considered necessary by the Engineer-in-charge, they shall be placed on wooden platforms
or other hard, clean surfaces and not directly on the ground.

Materials shall be placed under cover when so directed and the contractor shall erect and maintain at his own
cost temporary weather-proof sheds at the work site for the purpose. Stored materials shall be so located as
to facilitate prompt inspection. All stored materials shall be inspected at the time of use in the work, even
though they may have been inspected and approved before being placed in storage or during storage

15 Defective Materials: All materials not conforming to the requirements of the specifications shall be considered

as defective, and all such materials, whether in place or not shall be rejected. They shall be removed
immediately by the contractor at his expenses and replaced with acceptable material.

No rejected material, the defects of which have been subsequently corrected, shall be used on the work until
approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of the contractor to
comply with any instruction of the Engineer-in-charge made under the provisions of this article within the



time stipulated by the Engineer-in-charge, the Engineer-in-charge shall have authority to remove and replace
defective material and recover the cost of removal and replacement from the contractor.

Further all such defective material lying at site not removed and replaced within 30 days after issue of notice
by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off such material in any manner
without any further written notice to the contractor.

16 Measurement and Payments

Except where any general or detailed description of the work in the Bill of Quantities or specifications of
the contract/ work order provides otherwise, measurement of work done shall be taken in accordance with
the relevant standard method of measurement published by the Bureau of Indian Standards (BIS) and if not
covered by the above, other relevant Standards/practices shall be followed as per instructions of the
Engineer-in-Charge.

16.1 All items of work carried out by the contractor in accordance with the provision of the contract having a
financial value shall be entered in the Measurement Book as prescribed by the company so that a complete
record of the measurements is available for all the works executed under the contract and the value of the
work executed can be ascertained and determined there from. Measurements of completed work / portion
of completed work shall be recorded only in the Measurement Books.

16.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative and by the
contractor or his authorized representative.

16.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him for the
purpose shall intimate the contractor to attend or to send his representative to attend the measurement. Every
measurement thus taken shall be signed and dated by both the parties on the site on completion of the
measurement. If the contractor objects to any measurements, a note to that effect shall be made in the
Measurement Book / Log Book and signed and dated by both the parties.

16.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the

Engineer-in-Charge himself or the authority nominated by the company for the purpose in the presence of
the contractor or his authorized representative and recorded in the M.B. which shall be signed and dated by
both the parties. Measurements so recorded shall be final and binding upon the contractor and no claim
whatsoever shall thereafter be entertained.

In case the contractor or his authorized representative does not attend to the joint measurements at the prefixed
date and time after due notice, the measurements taken by the Engineer-in-Charge or his representative shall
be final and binding on the contractor.

Measurement of the extra items of work or excess quantities of work duly authorized in writing by the
Engineer-in-Charge shall also be taken and recorded in the M.B. based on the existing items in the SOR of
the company and if such items do not exist in the company's SOR, the description of the work shall be as per
actual execution. Payment for such extra items will be based on the rates to be derived as described in the
relevant clauses of the contract/ work-order.

16.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge and recording
of measurements and check measurement thereof duly accepted by the contractor. The contractor shall
provide full opportunity to the Engineer-in-Charge or his representative to examine and measure all works to
be covered up and to examine the foundations before covering up.

The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are ready
for examination and the Engineer-in-Charge shall without unreasonable delay arrange to inspect and to record
the measurements, if the work is acceptable and advise the contractor regarding covering of such works or
foundations.

16.6 In case of items which are claimed by the contractor but are not admissible according to the department,
measurements of such items, will be taken for record purposes only and without prejudice so that in case it is
subsequently decided by the department to admit the contractor's claims, there should be no difficulty in



determining the quantities of such work. A suitable remark should, however, be made against such
measurements to guard against payment in the ordinary way.

16.7 Payments: The running on account payments may be made once in a month or at intervals stipulated in the
work order/ contract agreement.

16.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the work order/
contract shall be prepared on the basis of detailed measurements recorded as described hereinbefore and
processed for payments.

16.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to which the
contractor is considered entitled by way of interim payment for the following:

a)The work executed as covered by the bill/bills after deducting the amount already paid, the security deposit
and such other amounts as may be deductible or recoverable in terms of the work order/ contract.

b)(i) Payment for excess quantity of work done with the written instructions of the Engineer-in-Charge for
items already appearing in the bill of quantities of work with approved rates, will be made along with the on
account bills only up to 10% of the quantity provided in the agreement subject to overall value of work not
exceeding the agreement value.

(ii) The GM (E&M) of the company and / or the Staff Officer (E&M) of the Area may authorize interim
payment for excess work done up to 20 % of the quantity of work provided in the Bill of Quantity of the work
awarded from Company level and Area level respectively subject to overall value of work done does not
exceed the contract value. This however, shall not be applicable for High Value Items.

C)Extra items of work executed will be paid on specific written authorization of GM (E&M) of the company
or Staff Officer (E&M) of the Area provided that the value of such extra items of work when added together
is not more than 10% of the contract value and the total gross payment including excess quantity does not
exceed the contract value.

Balance amount on account of excess quantity and extra items of work executed shall be paid after the
deviation estimate / revised estimate regularizing the extra items and excess quantities of work is sanctioned
by the competent authority of the company with the concurrence of the Finance Department of the company.

d)On the Engineer-in-Charge's certificate of completion in respect of the work covered by the contract / final
measurements of the work certified by the Engineer In Charge or his representative.

E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be arranged
by the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the supplier/vendor is
unregistered one or if provisions of the relevant Act and the rules made there under specifically states that the
e-way bill is required to be issued by recipient of goods.

16.7.03 The measurements shall be entered in the M.B for the work done up to the date of completion and evaluated
based on the approved rates for the items in the contract agreement/sanctioned revised estimate. In case of
extra items of work, the rates shall be derived as stated in the relevant clause of the contract.

The payments shall be released against the final bill subject to all deductions which may be made on account
of materials supplied, water supply for construction, supply of electricity and any other dues payable by the
contractor to the company, and further subject to the contractor having given to the Engineer-in-Charge a no
claim certificate.

The contractor shall indemnify the company against proof of depositing royalty on account of minor minerals
used in the work before the final bill is processed for payments. The final payment to be made will also be
subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract.

16.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills shall not
of itself be conclusive evidence that any work/materials to which it relate is/are in accordance with the
contract and may be modified or corrected by the Engineer-in-Charge by any subsequent certificate or by
the final certificate.



16.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected after the

payment as a result of post payment audit or technical examination or by any other means, notwithstanding
the fact that the amount of disputed claims, if any, of the contractor exceeds the amount of such
overpayment and irrespective of the facts whether such disputed claims of the contractor are the subject
matter of arbitration or not.

The amount of such overpayments shall be recovered from subsequent bills under the contract, failing that from

contractor's claim under any other contract with the company or form the contractor's security deposit or the
contractor shall pay the amount of over payment on demand. In case of contractor's non-payment on such
demand, the same should be realised from the contractor's dues, if any, with Coal India Limited or any of its
subsidiaries.

16.7.06 The contractors are required to execute all works satisfactorily and according to the specifications laid

down in the contract/ work order. If certain items of work, executed by the contractor, are below
specifications, the contractor should re-do them according to the specifications and instructions of EIC and
if the contractor fails to rectify the defect within the time and in the manner specified by the EIC, the work
shall be got re-done or rectified by the department at the risk and cost of the contractor. Engineer-in-Charge
may accept such work of below specifications provided the department is satisfied with the quality of such
works and the strength/ structural safety of such works. In that case Engineer-in-Charge shall make such
deductions for the difference in value, as in his opinion is reasonable and is approved by the accepting
authority of the company i.e. GM/HOD(E&M) of the company in this case or any other officer nominated
by GM/HOD(E&M) for the purpose.

16.7.07 Payment Stage: The payment stage involved will be as under,

Signature of Subordinate Engineer(E&M)/ EA(E&M)/ Sr. Overseer(E&M) / Overseer(E&M) in MB’ s both
in pages recording measurements, abstract of bill & the duly filled in bill form.

Signature of Sr. Officer (E&M)/ Asstt. Manager (E&M) with appropriate check measurements in the MB’s
and the bill form.

Signature of Dy. Manager (E&M)/ Manager (E&M) with appropriate check measurements in MB’s and the
bill form.

Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms and Conditions, as
a token of acceptance for payment of the bill. The EIC may sign in the abstract of the bill in the MB & the
bill form. In between stage iii) and iv) accountal checking may be made by the concerned Accounts Officer/
Accountant.

(In case of non-availability of officials as at (i) above, company may authorize suitable executives for the
works outlined at (i). Further for check measurement also company may authorize Executives based on
availability.

16.7.08 Secured Advance: Secured advance can be paid for items of materials required for execution of the work

and covered under categories A & B and supplied by the contractor at work site, supported by necessary
vouchers, challans, test certificates etc. after execution of indemnity bond as per prescribed Form of the
company on non-judicial stamp paper of prescribed value.

This advance shall be recovered in four equal installments or as per consumption whichever is higher.
Engineer-in-Charge shall recover at his discretion all or any part of secured advance paid, if in his opinion
the work is not progressing satisfactorily or the security of these materials at site is not adequately taken care
of by the contractor. Secured advance shall be payable for contracts of value above Rs.50.00 lakhs only.

Secured advance for structural steel sections, reinforcement steel and cement, collected at site, will be paid up
to 75% of the corresponding stock yard prices of SAIL for the corresponding steel items and Govt. approved/
D.G.S.D. prices for cement, if the same exist.

In case of non-availability of Govt. approved prices of cement & steel and for the materials falling under
Category - A and B the secured advance will be paid at the basic rate available in the approved schedule of
rates of the company plus or minus the overall percentage on which the work was awarded, provided such
rate is not more than 60% of the quoted rate of the contractor for the actual work.
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At any point of time the outstanding recoverable secured advance shall not be more than 10% of the
contract value.

Items against which secured advance can be granted:
Category-A

Civil:

. Bricks.

. Stone and brick aggregate.

. Stones.

. Finished products of brass, iron and steel such as doors & windows frames, wire mesh, gate, GI Sheets.
. Pre-cast R.C.C. products such as pipes, jali, water storage tanks etc.

. Doors & Window fittings.

. Pipes and sanitary fittings of CI, SCI & HCI Electrical :

. Steel conduits

. G.1. Pipes

. 1.C. Boards

. Switchgears (Air circuit breakers and Air break switches)
. C.1. Boxes.

. A.C.S.R. Conductors

. A.C. Plant & Machinery

. Pumps

. Generating sets (without oil)

Items against which secured advance can be granted:
Category- B

Civil:

Glazed tiles, terrazzo tiles and similar articles.
Marble slabs.

Asbestos cements products.

Finished timber products such as doors, windows, flush doors, particle boards (subject to mandatory test being
satisfactory) etc.

Bitumen in sealed drums.

Bitumen felt.

Polythene pipes and fittings and tanks.

Sanitary fittings and pipes of S.W., porcelain and chinaware materials

Laminated / Safety, one way vision, and bullet proof glasses.
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Chemical required for anti-termite treatment (in sealed drums).
Paints, varnishes, distempers, pigment, spirits etc.

Electrical:

. Transformers
. Oil-filled switch gears.

. L.T. &H.T. Cables

Fans

. Storage and Dry Batteries
. Insulation tapes.

. Epoxy cable compounds.
. Electric light fittings.

. Wooden battens, casing & capping and wooden boards.

10.Flexible wires.

11.PVC materials.

12.0il and lubricants.

13.Rubber materials.

14.Glass wool, thermocole & other insulating materials.
15.Porcelain H.T. and L.T. insulators.

In addition to indemnity bond, for materials listed under Category-B, the contractor shall be required to
provide necessary insurance cover of equivalent value of materials.

Items against which no secured advance shall be granted:

Civil:

. Glass products other than those indicated in Category-B.
. Sand and moorum

. Chemical compounds other than those indicated in Category-B.

Electrical:

1. Glass gloves and shades
2. Bulbs and tubes

3.
4

Petrol and diesel

. Freon and other refrigeration gases.

17 Income tax deduction @ 2% (Two percent ) of the gross value (excluding GST) of each bill or at the rate as

amended from time to time, shall be made unless exempted by the competent authority of the Income Tax
Department.

GST on Works Contracts (if applicable) and Building and Construction Workers Cess (as applicable in States)
shall be payable by the contractor. If, however, the company is asked to make deduction from the contractor's



bills, the same shall be done and a certificate to this effect shall be issued to the contractor for dealing with the
State Govt. and the company does not take any responsibility to do anything further in this regard.

18 No interest shall be payable on the amounts withheld, under the terms of the Contract Agreement/Work order.

19 TERMINATION, SUSPENSION, CANCELLATION & FORECLOSURE OF CONTRACT

19.1 The contract shall stand terminated under the following circumstances:

20

a.

If the contractor being an individual in the case of proprietary concern or in the case of a partnership firm
any of its partners is declared insolvent under the provisions of insolvency act for the time being in force,
or makes any conveyance or assignment of his effects or composition or arrangement for the benefit of
his creditors amounting to proceedings for liquidation or composition under any insolvency act.

In the case of the contractor being a company, its affairs are under liquidation either by a resolution passed
by the company or by an order of court, not being a voluntary liquidation proceedings for the purpose of
amalgamation or reorganization, or a receiver or manager is appointed by the court on the application by
the debenture holders of the company, if any.

If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to be
continued for a period of 21 days.

On the death of the contractor being a proprietary concern or of any of the partners in the case of a
partnership concern and the Company is not satisfied that the legal representative of the deceased
proprietor or the other surviving partners of the partnership concern are capable of carrying out and
completing the contract. The decision of the company in this respect shall be final and binding which is
to be intimated in writing to the legal representative or to the partnership concern.

ADDITIONAL RESPONSIBILITIES OF THE CONTRACTOR

The cost on account of "Additional Responsibilities of the Contractor”" under this clause is deemed to be
included in the tendered rates.

The Company reserve the right to let other contractors also work in connection with the project and the
contractor shall co-operate in the works for the introduction and stores and materials and execution of
his/their works.

The Contractor shall keep on the work, during the progress a competent Superintendent and necessary
assistants who shall represent the contractor(s) in his/their absence. Important instructions shall be
confirmed to the contractor(s) in writing.

The Contractor shall employ only competent, skilful and orderly men to do the work. The EIC shall
have the right to ask the Contractor to remove from the work site any men of the contractor who in his
opinion is undesirable.

Precautions shall be exercised at all times for the protection of persons (including employees) and
property. The safety required or recommended by all applicable laws, codes, statutes and regulations
will be observed. In case of accidents, he/they shall be responsible for compliance with all the
requirements imposed by the Workmen's Compensation Act or any other similar laws in force, and
shall indemnify the Company against any claim on this account.

The Contractor shall at all times exercise reasonable precautions for the safety of employees in the
performance of his/their contract and shall comply with all applicable provisions of the safety laws
drawn up by the State or Central Government or Municipalities and other authorities in India. The
Contractor shall comply with the provision of the safety hand book as approved and amended from
time to time by the Government of India.

The Contractor shall familiarize themselves with and be governed by all laws and rules of India and
Local statutes and orders and regulations applicable to his/their work.



Vi.

Vii.

viii.

Xi.

Xili.

All duties, taxes and other levies payable by the Contractor under the Contract (excluding “SERVICE
TAX?”), or for any other cause as applicable on the last date of submission of tender, shall be included
in the rates, prices and the total Bid Price submitted by the Bidder. All incidentals, overheads, etc. as
may be attendant upon execution and completion of works shall also be included in the rates, prices
and total Bid Price submitted by the Bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of tender
and/or any increase over the rate existing on the last date of submission of tender shall be reimbursed
by the company on production of documentary evidence in support of payment actually made to the
concerned authorities.

However, any reduction of cost on account of Govt. notification for duties or levies shall be recovered
from the bills submitted by the Bidder.

The Company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to deal

with such amount in terms of the provisions of the Statute or in terms of the direction of any statutory
authority and the company shall only provide with certificate towards such deduction and shall not be
responsible for any reason whatsoever.

The Contractor shall make his/their own arrangement for all materials, tools, staff and laborers required
for the contract, which shall include cost of lead, lift, loading, unloading, railway freight, recruiting
expenses and any other charges for the completion of the work to the entire satisfaction of the company.

The Contractor shall make their own arrangement for carriage of all materials to the work site at
his/their own cost and supply of all water required for the contracted work.

The Contractor shall not pay less than the minimum wages to the labourers engaged by him/them as
per Minimum Wages Act or such other legislation or award or the minimum wages fixed by the
respective State Government as may be in force. The contractor shall make necessary payments of the
Provident Fund for the workmen employed by him for the work as per the laws prevailing under
provisions of CMPF and Allied Schemes and Miscellaneous Provisions Act 1948 and Miscellaneous
Provisions Act 1952 as the case may be.

All accounts shall be maintained in English and the company shall have the right of access and
inspection of all such books of accounts etc. relating to payment of labourers including payment of
provident fund etc. considered necessary as per prevalent Statutes, Acts and Laws and the company
may arrange for witnessing the payment to the labourers by its representatives.

The Contractor shall in addition to any indemnity provided by law, indemnify and keep indemnified:

a.  The Company against all claims, damages or compensation under the provisions of payment of
Wages Act. 1936, Minimum Wages Act 1948. Employer's Liability Act 1938, The Employees
Compensation Act 1923, Industrial Disputes Act 1947, The Employees State Insurance Act 1948,
CMPF and Allied Schemes and Provisions Act 1948 and Miscellaneous Provisions Act 1952 and
Maternity Benefit Act, 1961 or any modifications thereof or of any other law relating thereto and
rules made thereunder from time to time, as may be applicable to the contract, which may arise
out of or in consequence of the construction or maintenance or performance of the work under
the contract and also against costs, charges and expenses of any suit, action or proceedings arising
out of any accident or injury.

b.  The Contractor shall ensure that any Payment to the Contractor’s worker is made through the
Bank.

Insurance - The Contractor shall take following insurance policies during the full contract period at
his own cost:

a. The Contractor shall at all times during the pendency of the contract indemnify the company against
all claims, damages or compensation under the provisions of the Employee's Compensation Act
and shall take insurance policy covering all risk, claims, damages or compensation payable under
the Employee's Compensation Act or under any other law relating thereto.

b. The Contractor shall ensure that the insurance policy/policies are kept alive till full expiry of the
contract by timely payment of premiums and shall not be cancelled without the approval of the
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Company and a provision is made to this effect in all the policies, and similar insurance policies
are also taken by his subcontractor(s) if any. The cost of premiums shall be borne by the contractor
and it shall be deemed to have been included in the tendered rate.

In the event of Contractor's failure to effect or to keep in force the insurance referred to above or
any other insurance which the contractor is required to effect under the terms of the contract, the
Company may effect and keep in force any such insurance and pay such premium/premiums as
may be necessary for that purpose from time to time and recover the amount thus paid from any
moneys due by the Contractor.

Since Contractor shall ensure 100% payment of Contractor’s Worker through Bank, a premium of
Rs.12/- per annum per member will be deducted from the account holder’s savings bank account
through ‘auto debit’ facility in one installment on or before 1 st June of each annual coverage period
under the scheme Pradhan Mantri Suraksha Bima Yojna (PMSBY).

Foreclosure of contract:

If at any time after acceptance of the tender the company decides to abandon or reduce the scope
of work for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice
in writing to that effect to the contractor and contractor shall act accordingly in the matter. In the
event of abandonment, the contractor shall have no claim to any payment of compensation or
otherwise whatsoever, other than those mentioned below:-
a)to pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure
incurred, if any, by the contractor on preliminary works at site e.g. temporary access roads, temporary
construction for labour and staff quarters, office accommaodation, storage of materials, water storage
tanks and water supply for the work including supply to labour/ staff quarters, office etc.

b)to pay the contractor at the contract rates full amount for works executed and measured at site up
to the date of such abandonment.

C)to pay for the materials brought to site or to be delivered at site, which the contractor is legally
liable to pay, for the purpose of consumption in works carried out or were to be carried out but for
the foreclosure, including the cost of purchase and transportation and cost of delivery of such
materials. The materials to be taken over by the company should be in good condition and the
company may allow at its discretion the contractor to retain the materials in full or in part if so desired
by him and to be transported by the contractor from site to his place at his own cost with due
permission of the EIC.

d)to take back the materials issued by the company but remaining unused, if any, in the work on the
date of abandonment/reduction in the work, at the original issue price less allowance for any
deterioration or damage caused while in custody of the contractor.

e)to pay for the transportation of tools and plants of the contractor from site to contractor's place or
to any other destination, whichever is less.

The contractor shall, if required by the Engineer-in-Charge, furnish to him books of accounts, papers,
relevant documents as may be necessary to enable the Engineer-in-Charge to assess the amounts
payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not have any claim
for compensation for abandonment of the work, other than those as specified above.

Carrying out Part Work at Risk & Cost of Contractor.

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge,
after giving the contractor 15 days’ notice in writing, without cancelling or terminating the contract,
shall be entitled to employ another Agency for executing the job or to carry out the work
departmentally or contractually through tendering / limited tendering process, either wholly or partly,
debiting the contractor with cost involved in engaging another Agency or with the cost of labour and
the prices of materials, as the case may be. The certificate to be issued by the Engineer-in-Charge for
the cost of the work so done shall be final and conclusive and the extra cost, if any, shall be borne by
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the contractor. However, when this clause is invoked, penalty will not be applicable other than on
account of delayed completion.

The value of the work taken away shall be calculated for the items and quantities taken away at the
agreement rates including price variation as applicable on the date, when notice in writing for taking
away part work was issued to the contractor. The contractor, from whom part work is being taken
out, shall not be allowed to participate in the tendering process if any.

If the expenses incurred by the department is less than the amount payable to the contractor at his
agreement rates, the difference shall not be payable to the contractor.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no
claim to compensation for any loss sustained by him by reasons of his having purchased or procured
any materials or entered into any engagements or made any advance on any account or with a view
to the execution of the work or the performance of the contract.

Completion Certificate / Defect Liability Certificate

Except in cases where the contract provides for "Performance Test" before issue of Defect Liability
certificate, in which case the issue of Defect Liability certificate shall be in accordance with the
procedure specified therein, the contractor shall give notice of completion of work, as soon as the
work is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer,
nominated for the purpose by the company, shall within 30 (thirty) days from the receipt thereof,
inspect the work and ascertain the defects/deficiencies, if any, to be rectified by the contractor as also
the items, if any, for which payment shall be made at reduced rate.

If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of which
is necessary for the satisfactory performance of the contract, he shall intimate in writing the defects
and instruct the contractor to rectify the defects/remove deficiencies within the period and in the
manner to be specified therein. In such cases Defect Liability Certificate will be issued by the EIC
after the above rectifications are carried out/ deficiencies are removed by the contractor to the
satisfaction of EIC

In the event there are no defects or the defects/ deficiencies are of a minor nature and the Engineer-
in-Charge is satisfied that the contractor has already made arrangements for rectification, or in the
event of contractor's failure to rectify the defects for any reason whatsoever, the defects can be
rectified by the company departmentally or by other means and the 50% of the security deposit of the
contractor shall be sufficient to cover the cost thereof, he shall issue the Defect Liability Certificate (
Taking Over Certificate with list of defects )indicating the date of completion of the work, defects to
be rectified, if any, and the items, if any, for which payment shall be made at reduced rate indicating
reasons there for and with necessary instructions to the contractor to clear the site/place of work or
all debris/ waste materials, scaffoldings, sheds, surplus materials etc. making it clean.

In cases where separate period of completion for certain items or groups of items are specified in the
contract, separate Defect Liability certificate for such items or groups of items may be issued by the
Engineer-in-Charge after completion of such items on receipt of notice from the contractor only in
the event the work is completed satisfactorily in every respect.

Refund of security deposit and payment of final bill shall, however, be made on completion of the
entire contract work, but not on completion of such items of work.

Before the date fixed for completion of work, the work as well as the site of work are to be made
clean after removal of rubbish, scaffolding, surplus materials, temporary structures etc.

In case of contractor's failure to clear the site, the EIC shall have right to get the work done. The cost
thereof shall be recovered from the final bill of the contractor.



24. Defects Liability Period:

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order, the
contractor shall be responsible to make good and remedy at his own expense the defect/s mentioned
hereunder within such period as may be stipulated by the Engineer in-Charge in writing:

a)Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 months (Six
Months) months from the date of execution of work.

b)In the case of building works or other works of similar nature any defect in the work detected by the
Engineer-in-Charge within a period of 6 (six) months from the date of issue of Defect Liability
certificate/ completion certificate or before the expiry of one full monsoon period i.e. June to September
whichever is later in point of time.

24.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out the defects
by the contractor detected within the defect liability period and if the contractor fails to adhere to this
programme, the Engineer-in-Charge shall be at liberty to procure proper materials and carry out the
rectifications in any manner considered advisable under the circumstances and the cost of such
procurement of materials and rectification work shall be chargeable to the contractor and recoverable
from any of the pending dues of the contractors.

The defect liability period can be extended by the company on getting request from the contractor only
for valid reasons.

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing
& any other work of similar nature to be decided by the Engineer-in-Charge.

25. Operating and Maintenance Manual:

If “as built” drawings and/or Operating and Maintenance Manual are required the contractor shall
supply them by the dates as per instruction of the Engineer-in-charge.

If the contractor does not supply the drawings and/or Manual by the dates as stated above, or they do
not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall
withhold the amount as stated in the agreement.

26 SETTLEMENT OF DISPUTES

It is incumbent upon the Contractor to avoid litigation and disputes during the course of execution.
However, if such disputes take place between the contractor and the department, effort shall be made
first to settle the disputes at the company level.

The Contractor should make request in writing to the PRCO for settlement of such disputes/ claims
within 30 (thirty) days of arising of the cause of dispute/ claim failing which no disputes/ claims of the
contractor shall be entertained by the company.

If differences still persist, the settlement of the dispute with Govt. Agencies shall be dealt with as per
the Guidelines issued by the Ministry of Finance, Govt. of India in this regard. In case of parties other
than Govt. Agencies, the redressal of the dispute may be sought in the Court of Law.

Committee on Disputes (COD) constituted by the Cabinet Secretariat for pursuing litigation by PSUs/
Government Departments stands wound up with 17.02.2011, as communicated by the Director
(Administration), Cabinet Secretariat, Sardar Patel Bhawan, Sansad Marg, New Delhi vide Office
Memorandum No. A-12034/01/2011-Ad.1 date 1% September 2011.

27  NON-DISCLOSURE/CONFIDENTIALITY CLAUSE

The bidder will not at any time during pendency of contract or afterwards, disclose to any person any
information as to documents, components, parts, information, drawings, data, sketches, plans, programs,



specifications, techniques, processes, software, inventions and other materials, both written and oral, of a
secret, confidential of proprietary nature, including without limitation any and all information relating to
finance, invention, research, design or development of information system and any supportive or incidental
subsystems, and any and all subject matter claimed in or disclosed by any patent application prepared of filed
by or on behalf of CMPDIL, in any jurisdiction, and any amendments or supplements thereto. The bidder
should understand that any breach of this clause would constitute a serious offence for which appropriate
legal action may be taken to ensure the enforcement of confidentiality clause.

CMPDIL also desires that the bidder shall hold in trust and confidence, and not disclose to others or use for
its own benefit or for the benefit of other, any Proprietary Information which is disclosed to the bidder by
CMPDI at any time during the agreement / award of work / execution of work and thereafter. The bidder shall
disclose Proprietary Information received under the contract to person within its organization only if such
persons (i) have a need to know and (ii) are bound in writing to protect the confidentiality of such Proprietary
Information. This clause shall survive and continue after any expiration or termination of the contract and
shall bind the contractor, its employees, agents, representatives, successors, heirs and assigns.



ADDITIONAL TERMS AND CONDITIONS

The following additional terms and conditions are also acceptable to the company. The tenderers are requested
not to quote any further additional conditions in the tender.

1. Mobilization Advance

)

Vi)

No mobilization advance is payable for works whose estimated value is less than Rs.100.00 lakhs.

In the case of turnkey work whose estimated value is more than Rs.100 lakhs a maximum of 10 %
of the total contract value of work will be paid as mobilization advance subject to submission of Bank
Guarantee equal to 110% of the advance amount. The mobilization advance shall be paid in two
installments.

In case of other civil works valued more than Rs.100 lakhs mobilization advance will be paid up to
5% of the contract value subject to submission of Bank Guarantee equal to 110% of the advance
amount. The mobilization advance shall be paid in two installments.

However, such mobilization advance will carry interest on the basis of CIL’s borrowing rate under
cash credit arrangement as varying from time to time.

The mobilization advance shall be recovered from the bills of the contractor from the 2nd running
account bill onwards @ 20% of the advance amount paid and full recovery would be ensured before
or with the Final Bill.

The value of Bank Guarantee may be reduced to the extent such advance is recovered by the company
subject to the conditions that the value of Bank Guarantee amount at any time is more than the
recoverable outstanding advance. Bank Guarantee shall be irrevocable and from a Scheduled- Bank
acceptable to the Company.

2. Application of Price Variation Clause.

No escalation shall be payable for the work on any account.



SAFETY CODE.

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from
the ground, or from solid construction except such short period work as can be done safely from
ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if
the ladder is used for carrying materials as well suitable footholds and hand-hold shall be provided
on the ladder and the ladder shall be given an inclination not steeper that % to 1 ( ¥ horizontal and
1 vertical).

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside and
ends thereof with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

3. Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than
3.6 m (12ft) above ground level, they should be closely boarded, should have adequate width and
should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm (3ft).

5. Safety means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length
while the width between side rails in rung ladder shall in no case be less than 20 cm (11 '%2”) for
ladder up to and including 3 m (10ft) in length. For longer ladders, this width should be increased
at least 74" for additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall
be kept. Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites or work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The contractor shall provide all necessary fencing and
lights to protect the public from accident and shall be bound to bear the expenses of defence of
every suit, action or other proceedings at law that may be brought by any person for injury sustained
owing to neglect of the above precautions and to pay any damages and cost which may be awarded
in any such suit; action or proceedings to any such person or which may, with the consent of the
contractor, be paid to compensate any claim by any such person.

6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied
with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend
from bottom of the trench to at least 90 cm (3ft) above the surface of the ground. The side of the
trenches which are 1.5 m (5ft) or more in depth shall be stepped back to give suitable slope or
securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated
materials shall not be placed within 1.5 m (5ft) of the edges of the trench or half of the depth of the
trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances,
undermining or undercutting shall be done.

7. Demolition : before any demolition work is commenced and also during the progress of the work,
i. All roads and open areas adjacent to the work site shall either be closed or suitably protected.

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.



ii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris
or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned:- The following safety equipment shall invariably be
provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

i) Those engaged in white washing and mixing or stacking of cement bags or any material which is
injurious to the eyes, shall be provided with protective goggles.

ii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the contractors
shall ensure that the manhole covers are opened and ventilated at least for an hour before the
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned off
with suitable railing and provided with warming signals or boards to prevent accident to the public.
In addition, the contractor shall ensure that the following safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Engineering
Assistant or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which
changes colour in the presence of such gases and gives indication of their presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case,
no Oxygen is found inside the sewer line, workers should be sent only with Oxygen Kit.

e) Safety belt with rope should be provided to the workers. While working inside the manholes, such
rope should be handled by two men standing outside to enable him to be pulled out during
emergency.

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any kind.
Proper warming signs should be displayed for the safety of the public whenever cleaning works are
undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He should be given rest
intermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed
to work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.



k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for,
portable air blowers are recommended for ventilating the manholes. The Motors for these shall be
vapour proof and of totally enclosed type. Non sparking gas engines also could be used but they
should be placed at least 2 meters away from the opening and on the leeward side protected from
wind so that they will not be a source of friction on any inflammable gas that might be present.

I) The workers engaged for cleaning the manholes / sewers should be properly trained before
allowing to work in the manhole.

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and gloves
non sparking tools safety lights and gas masks and portable air blowers ( when necessary).

They must be supplied with barrier cream for anointing the limbs before working inside the sewer
lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his
full weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole
well.

0) If a man has received a physical injury, he should be brought out of the sewer immediately and
adequate medical aid should be provided to him.

p) The extents to which these precautions are to be taken depend on individual situation but the
decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual
case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the work of
painting with products containing lead in any form. Wherever men above the age of 18 are employed
on the work of lead painting, the following precaution should be taken:-

a) No paint containing lead or lead products shall be used except in the form of paste or readymade
paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form
of spray or a surface having lead paint is dry rubbed and scrapped.

¢) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused
by dry rubbing down and scraping.

e) Adequate facilities shall be provided to enable working painters to wash during and on cessation
of work.

f) Overall shall be worn by working painters during the whole of working period.

g) Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

9. When the work is done near any place where there is risk of drowning, all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provision, should be made for prompt first aid treatment of all
injuries likely to be obtained during the course of the work.

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions:-

i) (a) These shall be of good mechanical construction, sound materials and adequate strength and
free from patent defects and shall be kept repaired and in good working order.



(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
guality and adequate strength, and free from patent defects.

i) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under
the age of 21 years should be in charge of any hoisting machine including any scaffolding winch or
give signals to operator.

i) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or as means of suspension, the safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe
working load. In case of a hoisting machine having a variable safe working load each safe working
load and the condition under which it is applicable shall be clearly indicated. No part of any machine
or any gear referred to above in this paragraph shall be loaded beyond the safe working load except
for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical

Engineer-in-Charge. As regards contractor’'s machines the contractors shall notify the safe working
load of the machine to the Engineer-in-Charge whenever he brings any mach8inery to site of work
and get it verified by the Electrical Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which are
already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The worker should not wear any rings, watches and carry keys or
other materials which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed while
it is in use. Adequate washing facilities should be provided at or near places of work.

14. These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety code
shall be named therein by the contractor.

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or

Engineer-in-Charge of the department or their representatives.

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.



TECHNICAL SPECIFICATIONS

Technical Specifications to be followed

Civil Engineering Works

Latest CPWD specification shall be adopted. Presently CPWD specifications 2009 Vol. | &
Il is in vogue which may be followed. These specifications cover all type of Building Works.
The specifications are available as a printed document issued by CPWD and also in soft
copy PDF format in CPD website.

Electrical Engineering Works

Latest CPWD specification shall be adopted. Presently the following are in vogue:

Part No. Description Year Of Issue Year Of Issue
I Internal 2013
1] Lifts-And-Escalators 2003
Vv Wet Riser And Sprinklers System 2006
VI HeatingVentilation-And-Adr- 2005

*Roads And Bridges

Standard specifications issued by ministry of surface transport may be followed. Presently
MORTH

Specifications on roads and bridges 2013 is available. These specifications cover exhaustively various roads
and bridge works. (Applicable for important and major roads.) *Delete if not applicable.
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1.2

2.2

COMPLIANCE OF LABOUR LAWS

Labour

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, their payment, housing, feeding
and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail,
in such form and at such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by contractor on the
site and such information respecting contractor's equipment as the Engineer may require.

The work has to be carried out through regular employees as far as possible and the Wages
thereof are to be made in their bank accounts

Compliance with Labour Regulations

During continuance of the contract, the contractor and his sub-contractors shall abide at all
times by all existing labour enactments and rules made thereunder, regulations, notifications
and bye laws of the State or Central Government or local authority and any other labour law,
including rules, regulations, bye laws that may be passed or notification that may be issued
under any labour law in further either by the State or Central Government or the local
authority. Salient features of some of the major labour laws that are applicable to
construction industry are given below. The contractor shall be held responsible in case any
action is taken against the Employer by the competent authority on account of contravention
of any of the provisions of any Act or rules made thereunder, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such amounts as
may be necessary to cause or observe, or for non-observance of the provisions stipulated
in the notifications bye laws/acts/rules/regulations/including amendments, if any on the part
of the contractor, the Engineer/Employer shall have the right to deduct any money due to
the Contractor including his amount of performance security. The Employer/Engineer shall
also have right to recover from the Contractor any sum required or estimated to be required
for making good the loss or damage suffered by the Employer.

The employees of the contractor and the sub-contractor in no case shall be treated as the
employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENT ENGAGED IN BUILDING AND OTHER CONSTRUCTION / CIVIL
WORKS.

Workmen Compensation Act, 1923 :- The act provides for compensation in case of injury
by accident arising out of and during the course of employment.

Payment of Gratuity Act, 1972 :- Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years
service or more or on death the rate of 15 days' wages for every completed year of service.
The Act is applicable to all establishments employing 10 or more employees.

Employees PF and Miscellaneous Provisions Act, 1952 :- The Act provides for monthly
contributions by the employer and workers @ 12 % or as applicable. The benefits payable
under the Act are :

i.Pension or family pension on retirement or death as the case may be.



d)

e)

f)

9)

h)

)

K)

ii. Deposit linked Insurance on the death in harness of the worker.
iii.Payment of PF accumulated on retirement/death etc.

Maternity Benefit Act, 1951 :- The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act, 1970 :- The Act provides for certain
welfare measures to be provided by the contractor to contract labour and in case the
contractor fails to provide, the same are required to be provided by the Principal Employer
by Law. The Principal Employer is required to take Certificate of Registration and the
contractor is required to take license from the designated Officer. The Act is applicable to
the establishments or contractor of Principal Employer if they employ 20 or more contract
labour.

Minimum Wages Act, 1948 :- The Employer is supposed to pay not less that the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of Buildings, Roads, Runways are scheduled
employment.

Payment of Wages Act, 1936 :- It lays as to by what date the wages are to be paid, when
it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act, 1979 :- The Act provides for payment of equal wages for work
of equal nature of Male and Female workers and for not making discrimination against
Female employee in the matters of transfers, training and promotion etc.

Payment of Bonus Act, 1965 :- The Act is applicable to all establishments employing 20
or more workmen. The Act provides for payments of annual bonus subject to a minimum of
8.33% of wages and maximum of 20% of wages to employees drawing Rs. 3500/- per month
or less. The bonus to be paid to the employee getting Rs. 2500/- per month to about upto
Rs. 3500/- per month, shall be worked out by taking wages as Rs. 2500/- per month only.
The Act does not apply to certain establishments. Some of the State Governments are
exempted for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of the Act.

Industrial Disputes Act, 1947 :- The Act lays down the machinery and procedure for
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act, 1946 :- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by some of the
State and Central Government to 50). The Act provides for laying shown rules governing
the conditions of employment by the Employer on matters provided in the Act and get the
same certified by the designated Authority.

Trade Union Act, 1926 :- The Act lays down the procedure for registration of trade unions
of workmen and employees. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act, 1986 :- The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment
of Child Labour is prohibited in Building Industry.

Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service)
Act, 1997 :- The Act is applicable to an establishment which employs 5 or more inter-state



p)

migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant
workmen, in an establishment to which this Act becomes applicable, are required to be
provided, certain facilities such as Housing, Medical-Aid, Travelling expenses from home
upto the establishment and back etc.

The Building and Other Construction Workers (Regulation of Employment and
Conditions of Service) Act, 1996 and the Cess Act of 1996 :- All the establishments who
carry on any building or other construction work and employs 10 or more workers are
covered under this Act. All such establishments are required to pay cess at the rate not
exceeding 2% of the cost of construction as may be modified by the Government. The
employer of the establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as canteens, First-Aid facilities,
Ambulance, Housing accommodation for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering Officer
appointed by the Government.

Factories Act, 1948 :- The Act lays down the procedure for approval at plans before setting
up a factory, health and safety provisions, welfare provisions, working houses, annual
earned leave and rendering information regarding accidents or dangerous occurrences to
designated authorities. It is applicable to premises employing 10 persons or more with aid
of power or 20 or more persons without the aid of power engaged in manufacturing process.



Guidelines for Banning of Business

CIL and its Subsidiary Companies shall follow the following guidelines for effecting ‘Banning of
Business’ with a contracting entity in respect of Works and Services Contracts.

1. Observance of Principle of Natural Justice before banning the business dealings with any
contracting entity.
2. The contracting entity may be banned in the following circumstances :-

i) If bidder backs out after notification of opening of price bid and if that bidder is found to be L-
1.

ii) If L-1 bidder fails to submit PSD and APSD, if any and/or fails to execute the contract within
stipulated period.

i) If L-1 bidder fails to start the work on scheduled time.

iv) In case of failure to execute the work as per mutually agreed work schedule.

v) Continued and repeated failure to meet contractual Obligations:
a. In case of partial failure on performance, agency shall be banned from future participation

in tenders keeping his present contract alive.

b. On termination of contract.

vi) Willful suppression of facts or furnishing or wrong information or manipulated or forged
documents by the Agency or using any other illegal/unfair means.

vii) Formation of price cartels with other contractors with a view to artificially hiking the price.

viii)The contractor fails to maintain/repair/redo the work up to the expiry of performance
guarantee period, when it is specifically brought to his notice.

ix) Contractor fails to use Mobilization advance given to him for the purpose it was intended.

x) Contractor fails to renew the securities deposited to the department.

xi) The contractor fails to rectify any lapse(s) in quality of the work done within defect liability
period.

xii) Transgression of any clause(s) relating to Contractor’s obligation defined in the Integrity Pact
wherever such Pact exists.

xiii)Any other breach of Contract or misdeed which may cause financial loss or commercial
disadvantage to the Company.

3. Such ‘Banning of Business’, if and when effected, shall be with prospective effect only. The
effect of ‘Banning of Business’ shall be for future tenders from the date of issue of such Order.
However, if any contracting entity is banned after online notification of opening of Price Bid, such
a ban will not be effective for that work.

4. The banning shall be for a minimum period of one year and shall be effective for the concerned
Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of tenders of CIL HQ,
banning shall be for CIL HQ. However, if such ‘Banning of Business’ has to be made effective
for entire CIL and its Subsidiaries then approval of Chairman, CIL shall be required.

5. Once a contracting entity is banned, it shall be extended to the constituents of that entity, all
partners in case of Joint Venture, all the partners in case of Partnership Firm, owner/proprietor
in case of Proprietorship Firm and all the Directors in case of Limited Company. If such banned
owner/Proprietor/ Partner/Director make/form different Firms/entity and attempts to participate
in tenders, the same will not be entertained during the currency of such banning.

6. The above ‘Banning of Business’ shall be in addition to other penal provisions of NIT/Contract
document.

7. Approving Authority: The ‘Banning of Business’ of a contracting entity shall be done with the
approval of the Competent Authority as per the details below:



a) In case the Accepting Authority of the work is Board or Empowered Committee or FDs or
CMD of CIL/Subsidiary Company, then the Competent Authority for banning shall be CMD of
CIL/Subsidiary Company.

b) In case the Accepting Authority of the work is up to the level of Director of CIL/Subsidiary
Company, then the Competent Authority for banning shall be Director of CIL/Subsidiary
Company.

8. Appellate Authority shall be one Rank higher than the Competent Authority meant for ‘Banning
of Business’. In case the banning is done with the approval of CMD of the Subsidiary Company
then Chairman, CIL shall be the Appellate authority.

9. Any change on the above may be done with approval of FDs of CIL.

10.All the orders of banning or orders passed in appeal shall be marked to GM(CMC) / Civil /
concerned HODs of CIL/Subsidiary Company. Further, all such orders will be uploaded in Coal
India site as well website of the Subsidiary Company.

11.Efforts shall be made by the concerned Department so that such order is linked to  e-tender
portal of Coal India Limited.



SECTION -V



SOCPE OF THE WORK

Details regarding make of the materials:

S.No | Description of the item Make’s required for execution

Make: Havells, Polycab, Finolex,
Anchor, KEI or equivalent as
approved by EIC.

4c x 25 sg mm, 1.1KV grade, aluminum
cable, Armored

Note:

1. The Contractor shall ensure that the work conforms strictly to the instruction of EIC.
The EIC will have every right to reject the supplied materials if it is found Non-
standards items.

2. The contractor should supply standard brand items within 05 working days after
rejection of items by EIC.

3. Any other make mentioned above must be approved by EIC.



