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e-TENDER NOTICE 
NIT No.:04 of 2021-22                                Date: 14.10.2021  

                     Tenders are invited on-line under two part system on the website https://coalindiatenders.nic.in from 

the eligible bidders having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of 

Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate 

of CCA, for the following work:  

Description of work Location  Estimated Cost of  
Work (Including 

GST)  

(In Rs.)  

 Earnest Money (In Rs.)   Period of  
Completi on 

(In Days)  
 

Comprehensive maintenance of 

Residential qtrs. and Township at 

CMPDI colony, Ranchi.  

   
6,67,97,799.45  

 

Bidder to Submit Bid Securing 

declaration. (As per Annexure 

–XVII)  
730 days  

   
(i). For Site visit of location of work, the prospective bidder(s) may contact …………………  

Tender inviting authority  Contact Person(s)/Tender Dealing Officer(s)  

General Manager(Civil)  

CMPDIL, Kanke Road,  

Ranchi-834008  

Shri Rakesh,    

Dy Mgr(Civil)  

CMPDIL(HQ), Kanke Road,  

Ranchi-834008  

M-9644594972  

  

Shri Satyendra Singh, 

 

Ch,Mgr(civil) ,  

 

CMPDI(HQ), Ranchi. 

 

contact No :8235903689 

  

  

2.  Time Schedule of Tender:  

Sl. No  Particulars  Date  Time  
a.  Tender e-Publication date   14.10.2021  5.00 PM 
b.  Document download start date   15.10.2021  10.00 AM 
c.  Document download end date   06.11.2021  5.00 PM 
d.  Bid Submission start date   15.10.2021  11.00 AM 

e.  Bid submission end date   06.11.2021  5.00 PM 
f.  Start date for seeking Clarification on-line   15.10.2021  11.00 PM 
g.  Last date for seeking Clarification on-line   23.10.2021  5.00 PM 
h.  Date of Pre-bid meeting (if any)   NA  NA 
i.  Bid Opening date   08.11.2021  11.00 AM 

  

                      

                    Tender Inviting Authority 
 

 



 

 

 

 

 

 

 

SECTION – I 
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CENTRAL MINE PLANNING AND DESIGN INSTITUTE LIMITED 
(A Subsidiary of Coal India Limited) 

Gondwana Place, Kanke Road, Ranchi-
834031, Jharkhand, INDIA. 

 

e-TENDER NOTICE 
 
TENDER NOTICE NO. : 04 of 2021-22 dt 14.10.2021 

 

1. Tenders are invited on-line under two part system on the website 
https://coalindiatenders.nic.in from the eligible bidders having Digital Signature Certificate 
(DSC) issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of 
India and which can be traced up to the chain of trust to the Root Certificate of CCA, for the 
following work: 

 

Description of work 
Estimated Cost of 

Work (Including GST) 
(In Rs.) 

Earnest Money 

(In Rs.) 

Period of 

Completion (In 

Days) 

Comprehensive maintenance 

of Residential qtrs. and 

Township at CMPDI colony, 

Ranchi.  

   
6,67,97,799.45  

 

Bidder to Submit Bid 

Securing declaration. 

(As per Annexure –

XVII)  

730 days  

Note  1. Input tax credit not available. 
           2. Although it is being floated as a service contract, this contract will be treated as a works 
             contract. 
        The contractor is advised to quote the prices of all items as per current market rate 

          excluding the impact of GST. 
 
 

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s) 

GM(TE & CM), CMPDI. 

Gondwana Place, Kanke Road, 

Ranchi- 834008, 

Contact No.8987789115 

Satyendra Singh Ch,Mgr(civil) , contact No 

:8235903689 

Rakesh. Dy. Manager (CIVIL), TE & CM, CMPDI. 

Gondwana Place, Kanke Road, Ranchi-834008, Contact 

No. 9644594972 

 

2. Time Schedule of Tender: 
 

Sl.No 
Particulars Date Time 

a.  Tender e-Publication date   14.10.2021  5.00 PM 

b.  Document download start date   15.10.2021  10.00 AM 

c.  Document download end date   06.11.2021  5.00 PM 

d.  Bid Submission start date   15.10.2021  11.00 AM 

e.  Bid submission end date   06.11.2021  5.00 PM 

f.  Start date for seeking Clarification on-line   15.10.2021  11.00 PM 

g.  Last date for seeking Clarification on-line   23.10.2021  5.00 PM 

h.  Date of Pre-bid meeting (if any)   NA  NA 

i.  Bid Opening date   08.11.2021  11.00 AM 

j. Price Bid (Cover II) opening date  Intimated on online  

Note: The auto extension of submission of bid shall be applicable as per details mentioned in clause 
No.14 of NIT. 
 
 

https://coalindiatenders.nic.in/
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3. Earnest Money Deposit (EMD): (Clause 3.1 shall remain deleted till 31.12.2021) 
Guidelines regarding Bid security/earnest money, performance security and additional 
performance security reproduced below with Ref No. CIL/GM (CMC)/2020/1133 dated 
25.11.2020 shall be applicable. 
In place of a Bid security, Bidders shall have to sign a Bid securing declaration  ( Annexure XV) 
accepting that if they withdraw or modify their Bids during the period of validity, or if they are 
awarded the contract and they fail to sign the contract, or to submit a performance security 
before the deadline or any other default which attracts forfeiture of EMD(as prescribed in the 
existing manuals) as defined in the request for bids document, they will be banned for two years 
from being eligible to submit Bids in CIL and its subsidiaries. This banning shall be done under 
the provisions of the NIT with the approval of Tender Accepting authority with intimation to all 
concerned and online blocking of the bidder shall be done on receipt of written communication 
from the Tender Inviting Authority by Application Admin of CIL e-Procurement portal. 
However, in case of compelling circumstances where asking Bid Security is felt necessary, the 
same can be done with the approval of the next higher authority to the authority competent 
to finalize the tender. 
It shall be kept in the Bid Documents issued till 31.12.2021. 

 

4. Pre-bid Meeting: 

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the 
scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify 
the issues and to answer the questions on any matter that may be raised at that stage. Non- 
attendance at the pre-bid meeting will not be a cause for disqualification of bidder and it shall 
be presumed that the bidder does not require any clarification. The management shall circulate 
proceedings of the pre-bid meeting, if held. 

5. Clarification of Bid: 
The bidder may seek clarification on-line within the specified period. However, the 
management will clarify as far as possible to the relevant queries. 

 

6. User Portal Agreement: 
The bidders have to accept the on-line user portal agreement which contains the acceptance 
of all the Terms and Conditions of NIT and tender document, undertakings and the e- 
Procurement system through https://coalindiatenders.nic.in in order to become an eligible 
bidder. This will be a part of the agreement. 

 
7. Eligible Bidders: 

The invitation for bid is open to all bidders including an individual, proprietorship firm, 
partnership firm, company, Joint Venture having eligibility to participate as per eligibility criteria 
stipulated in clause No.8 of NIT and having Digital Signature Certificate (DSC) issued from any 
agency authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be 
traced up to the chain of trust to the Root Certificate of CCA. 
Note: Joint Venture shall not be allowed for participation in the bid with estimated cost of 
work put to tender up to Rs. 2.00 (two) crores. 
 

 
8. Eligibility Criteria: 

A. Work Experience: 
The bidder must have experience of works (includes completed / ongoing) of similar nature 
valuing 50 % of the annualized estimated value of the work put to tender (for period of 
completion over 1 year) / 50 % of the estimated value of the work (for completion period up 
to one year ) put to Tender in any year (consecutive 365 days) during last 7(seven) years ending 
last day of month previous to the one in which bid applications are invited. 
“Annualised value” of the work shall be calculated as the “Estimated value/Period of completion 
 in Days x 365”. 
The value of executed works shall be given a simple weightage to bring them at current price 
level by adding 5% for each completed year (total number of days/365) after the end date of 

https://coalindiatenders.nic.in/
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experience till the last day of month previous to one in which e-Tender has been invited. 
 
 

The definition of Similar work shall be as follows: 
 

“  Construction / Repair and maintenance work of Buildings/ residential/ office complexes.” 
 

In respect of the above eligibility criteria the bidders are required to furnish the following 
information on-line:  

i. Start date of the year for which work experience of bidder is to be considered for 
eligibility. 

ii. Start date & end date of each qualifying experience (similar nature). 
iii. Work Order Number/Agreement Number of each experience 
iv. Name & address of Employer/Work Order Issuing authority of each experience 
v. Percentage (%) share of each experience (100% in case of an Individual/proprietorship 

firm or the actual % of share in case of a Joint Venture/Partnership firm). 
vi. Executed Value of work against each experience 

 
 

Note: 
In case the bidder is a Joint Venture, the work experience of any one, two or three of the individual 
partners of JV or the JV itself may be furnished as the work experience of the bidder. 

 

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT): 
For work experience, bidders are required to submit Work Experience Certificate issued by the 
employer against the experience of similar work containing all the information as sought on-line. 
Bidder should also submit Work order, Bill of Quantities (BOQ) and/or TDS along with the bid. 
 

B. Working Capital: Evidence of possessing adequate working capital (at least 20% of the 
“Annualized value or Estimated value whichever is less” of this work) inclusive of access to lines 
of credit and availability of other financial resources to meet the requirement. 
The bidder should possess the working capital within three months prior to the date of opening 
of tender. 
Data to be furnished by Bidder on-line: 
i. Amount of available working capital inclusive of lines of credit and availability of other 
financial resources. 
ii. Date on which the bidder possesses the required working capital. 
iii. Name of the Chartered Accountant (CA). 
iv. Membership Number of CA who certifies the bidder's working capital on a particular date. 
v. Date of Issue of Certificate. 

 
Note:- 
In case the bidder is a Joint Venture, the working capital of the individual partners of the JV 
will be added together for each financial year and is to be furnished as the Working Capital of 
the bidder for that particular financial year. 

 

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT): 
Certificate of Working Capital issued by a Practicing Chartered Accountant having a member- 
ship number with Institute of Chartered Accountants of India (with UDIN ) containing the 
information as furnished by bidder online. 

 
C. Permanent Account Number(PAN) : The bidder should possess Permanent Account Number 

(PAN) issued by Income Tax department, Govt. of India. 
In respect of the above eligibility criteria the bidders are required to furnish the following in- 
formation on-line : 
i. Confirmation regarding possessing of Permanent Account Number(PAN) issued by Income 

Tax department, Govt. of India in the form of Yes / No. 
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Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT): 
PAN CARD of the bidder 

                          
 
                  Note : In case the bidder is a JV, each lndian partner of JV should possess Permanent Account  

Number (PAN) issued by Income Tax Department, Govt. of India and each foreign partner or JV 
it- self should possess Verifiable Tax Residency Certificate of respective country. 

 
D. Goods and Services Tax (Not Applicable for Exempted Services) 

The bidder should be either GST Registered Bidder under regular scheme 
OR 
GST Registered Bidder under composition scheme 
OR 
GST unregistered Bidder 
 

In respect of the above eligibility criteria the bidder is required to furnish the following in- 
formation online: 
i). Confirmation in the form of Yes/No regarding possessing of required document as enlisted 
in NIT with respect to GST status of the bidder. 

Note: 
i) In case of JV a Certificate from a practicing Chartered Accountant having membership 

number with Institute of Chartered Accountants of India confirming the status of JV w.r.to GST 
in compliance with relevant GST rules or GST Registration Certificate of JV. 

ii) In case the work/service is awarded to a Joint Venture participating in the tender they have 
to submit PAN, GST registration ( as applicable in the tender and for the bidder status) etc. in 
the name of the Joint Venture after Award of Work/Service before the payment of first running 
on account bill. 

iii) If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST 
registration as per GST Act and rules. 

iv) During the execution of the contract if the GST status of the bidder changes, then the 
payment of GST, if any, to the contractor will be made as per the GST status declared by the 
bidder during tender stage based on which cost to company has been ascertained or at actuals, 
whichever is lower. 
Scanned copy of documents to be uploaded by bidder(s) in support of information / declaration 
furnished online by the bidder against Eligibility Criteria as Confirmatory Document. 

 
E. Purchase Preference under ‘Make in India’ Policy for “Local supplier”. 

 
Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 
16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. 

 
In terms of the above said policy, purchase preference shall be given to Class-I local supplier. 

 
In terms with the above said policy, Class-I local suppliers and Class-II local suppliers shall be 
eligible to bid. 

 
The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local 

Content and Margin of Purchase Preference as per above mentioned Order are as follows:- 

 

A. ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or works 

offered for procurement, has local content equal to or more than 50%, as defined under 

said order. 

B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services or 

works offered for procurement, has local content equal to or more than 20% but less than 

50%, as defined under said order. 
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C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works 

offered for procurement, has local content less than 20% as defined under said order 

D. ‘Local Content’ means the amount of value added in India which shall be the total value of 

the item procured (excluding net domestic indirect taxes) minus the value of imported 

content in the item (including all customs duties) as a proportion of the total value, in 

percent. 

 

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted 

by a Class-I local supplier may be above the L1 for the purpose of purchase preference. 

The margin of purchase preference is 20%. 

 

In respect of the above eligibility criteria the bidder is required to furnish the following in- 
formation online: 

 
i). Confirmation in the form of Yes/No regarding possessing of required document indicating percentage 
of local content as enlisted in NIT. 

 

Note:- 
 

I. If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time of 
bidding shall submit either self-certification indicating the percentage of local content in the 
offered items. 

 
II.  If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit 

along with its bid a certificate from the statutory auditor or cost auditor of the company (in 
case of companies) or from a practicing cost accountant or practicing chartered ac- count (in 
respect of suppliers other than companies) giving the percentage of local content. 

 

Scanned copy of documents to be uploaded by bidder(s) in support of information / 
declaration furnished online by the bidder against Eligibility Criteria as Confirmatory Document. 
 

F    Digital Signature Certificate (DSC): 
If the bidder himself is the DSC holder bidding on-line, then no document is required. However, if the 
DSC holder is bidding online on behalf of the bidder, then the Power of Attorney or any sort of legally 
acceptable document for the authority to bid on behalf of the bidder is required. 
Scanned copy of documents to be uploaded by bidders (CONFIRMATORY 
DOCUMENT): 
1. If the bidder himself is the DSC holder bidding on-line then no document is required. However If the 

DSC holder is bidding online on behalf of the bidder then the Power of Attorney or any sort of legally 
acceptable document for the authority to bid on behalf of the bidder The bidders are required to upload 
relevant  document(s), issued by competent/ appropriate authorities. 

 
 
 

G.  Undertaking: 
A commitment is to be uploaded in the form of UNDERTAKING on Bidder’s letter head asper the format 
given in the bid document (Annexure-A2). Undertaking is about the genuineness of information furnished 
online, authenticity of scanned copy of documents uploaded and about other commitments. 
Scanned copy of documents to be uploaded by bidders (CONFIRMATORYDOCUMENT) 
A commitment is to be uploaded in the form of UNDERTAKING on Bidder’s letter head as per the format 
given in the bid document (Annexure-A2). 
Undertaking is about the genuineness of information furnished online, authenticity of scanned copy of 
documents uploaded and about other commitments. 

 

H  Legal Status of the bidder: 
Scanned copy of documents to be uploaded by bidders (CONFIRMATORY 
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DOCUMENT) 
Any one of the following documents: 
1. Affidavit or any other document to prove proprietorship/ Individual status of the bidder. 
2. Partnership deed containing name of partners 
3. Memorandum & Article of Association with certificate of incorporation containing name of bidder. 
4. Joint Venture Agreement containing name of partners and lead partner, power of attorney to the lead 
partner and share of each partner. 

(The partnership firm / JV is required to submit written consent of all the partners to Arbitration clause.) 
 

 

I  Bid securing declaration: 
Bidders shall have to sign and upload a Bid securing declaration(As per Annexure –A8)accepting that if they 
withdraw or modify their Bids during the period of validity, or if they are awarded the contract and they fail 
to execute the agreement, or to submit a performance security before the deadline as per NIT/ Tender 
document / Letter of award or any other default made by the bidder till execution of agreement as defined 
in the NIT/Tender Document, they will be banned for (2) two years from being eligible to submit Bids in CIL 
and its subsidiaries. 
This banning shall be done under the provisions of the NIT and online blocking of the bidder shall be done in 
CIL e-Procurement portal. 
In case of Partnership firm, the banning shall also be applicable to all individual partners of Partnership firm. 

J. Electrical contractor’s license : The contractor shall submit valid electrical contractor’s license either in his 
name or of his authorized representative/supervisor {under whose supervision the electrification work 
(internal or external) will be executed} issued by electrical licensing board/Authority of the Indian 
state(Jharkhand in this case)/UT, in accordance with the Indian Electricity Rule before execution of electrical 
works 

   General Essential Requirements: 

In order to qualify in the tender the bidders have to accept the following conditions: 
i. All the Terms and Condition of the NIT and Tender Document Unconditionally on line in the form of User 

Portal Agreement. 
ii. Expected values of each of the General Technical Evaluation(GTE) items 

iii. To upload online the scanned copy of documents, as specified in the NIT for evaluation by  Tender 
Committee as per the checklist given in the NIT  

 
Data to be furnished by Bidder on-line: 

i. Confirmation in the form of Agree/Disagree for accepting user portal agreement  
 
ii. Confirmation in the form of Yes/No for each GTE item 
 

Technical evaluation by the System: 
System will capture data in the Agree/Disagree OR YES/NO format from the bidder and will  
decide the eligibility for (i) & (ii) above.  
For (iii), the confirmatory documents will be downloaded and evaluated by Tender Committee.  

The outcome is to be uploaded on line in Confirmatory Document page. 
 

 

 
9. Submission of Bid: 

a. (i). In order to submit the Bid, the bidders have to get themselves registered online on the 
e-Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital Signature 
Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority (CCA), 
Govt. of India and which can be traced up to the chain of trust to the Root Certificate of CCA. 
The online Registration of the Bidders on the portal will be free of cost and one time activity 
only. The registration should be in the name of bidder, whereas DSC holder may be either bid- 
der himself or his duly authorized person. The bidder is one whose name will appear as bidder 
in the e-Procurement Portal. 
(ii). The bidders have to accept unconditionally the online user portal agreement which contains 
the acceptance of all the Terms and Conditions of NIT including General and Special Terms & 

https://coalindiatenders.nic.in/
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Conditions, Integrity Pact and other conditions, if any, along with on-line undertaking in support 
of the authenticity of the declarations regarding the facts, figures, information and documents 
furnished by the Bidder on-line in order to become an eligible bidder. No conditional bid shall 
be allowed/accepted. 
b. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support 
of online information submitted by the bidder are to be uploaded in Cover-I by the bidder while 
submitting his/her/their bid. 

 

 

 
S No. 

 

Eligibility 
Criteria 

Scanned copy of documents to be uploaded by bidder(s) in support of 
information/declaration furnished online by the bidder against Eligibil- 
ity Criteria (CONFIRMATORY DOCUMENTS) 

1 2 3 

1 Work Experience 
(Ref. Clause 
No.8(A) of NIT) 

For work experience, bidders are required to submit Work Experience 
Certificate issued by the employer against the experience of similar work 
containing all the information as sought on-line. Bidder should also submit 
Work order, BOQ and/or TDS along with the bid. 
Note: In case the bidder is a Joint Venture, the work experience of any one, 
two or three of the individual partners of JV or the JV itself may be furnished 
as the work experience of the bidder. 

2 The Availability of Certificate of Working Capital with UDIN issued by a Practicing Chartered 
 Working Capital Accountant having a membership number with Institute of Chartered  
 (Ref. Clause    Accountants of India containing the information as furnished by bidder 

online. 
 No.8(B) of NIT)  
 The Availability of Note:- In case the bidder is a Joint Venture, the working capital of the indi- 
 Working Capital     vidual partners of the JV will be added together for each financial year and 
 (Ref. Clause is to be furnished as the Working Capital of the bidder for that particular 
 No.8(B) of NIT) financial year. 

3 Permanent Ac- 
count Number 
(Ref. Clause 
No.8(C) of NIT) 

PAN card issued by Income Tax department, Govt. of India. 
(In case of JV, PAN card for each Indian partner of JV and Verifiable Tax 
Residency Certificate of respective country for each foreign partner or JV 
itself) 

4 Goods and 
Services Tax 
(GST) Status of 
Bidder (Not 
Applicable for 
Exempted 
Services) 
(Ref. Clause 
No.8(D) of NIT 
and BOQ) 

The following documents depending upon the status w.r.to GST as 
declared by Bidder in the BOQ sheet: 

a) Status: GST Registered Bidder under regular scheme 
 

Document: GST Registration Certificate (i.e. GST identification 
Number) issued by appropriate authority of India. 

 

b) Status: GST Registered Bidder under composition scheme 

  Document: GST Registration Certificate (i.e. GST identification 
Number) issued by appropriate authority of India. 

  
c) Status: GST unregistered bidder: 
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Document: A Certificate from a practicing Chartered Accountant 
having membership number with Institute of Chartered Accountants 
of India certifying that the bidder is GST unregistered bidder in 
compliance with the relevant GST rules of. India. 

[In case of JV a Certificate from a practicing Chartered Accountant 
having membership number with Institute of Chartered Accountants of 
India confirming the status of JV w.r.t GST in compliance with relevant GST 
rules or GST Registration Certificate of JV] 

Note: 
i) If turnover of bidder exceeds exemption/threshold limit, the 
bidder must have GST registration as per GST Act and rules. 

5 Legal Status   of 
the bidder 

Document(s) covered under any one of the following sub-head(s): 
1. Affidavit or any other document to prove proprietorship/Individual 
status of the bidder. 
2. Partnership deed containing name of partners. 
3. Memorandum & Article of Association with certificate of incorpora- 
tion containing name of bidder. 
4. Joint Venture agreement as per format in Annexure-IX containing 
name of partners and lead partner, Power of Attorney to the Lead Part- 
ner and share of each partner. 

6 Digital Signature 
Certificate (DSC) 

If the bidder himself is the DSC holder bidding on-line then no document 
is required. 
However, if the DSC holder is bidding online on behalf of the bidder then 
the Power of Attorney or any sort of legally acceptable document   for the 
authority to bid on behalf of the bidder. 

7 Local supplier 
status of the 

Bidder 

I. If the estimated value of Procurement is less than Rs. 10 crores, all 
the Bidders at the time of bidding shall submit self-certification 
indicating the percentage of local content in the offered items. 

 

II.  If the estimated value of procurement is more than Rs. 10 crores, all 
the Bidders shall submit along with its bid a certificate from the 
statutory auditor or cost auditor of the company (in case of compa- 
nies) or from a practicing cost accountant or practicing chartered 
account (in respect of suppliers other than companies) giving the 
percentage of local content. 

8 a. Undertaking by Bidder/s on his/her/their Letter Head regarding genuineness of the in- 
formation furnished by him on-line and authenticity of the scanned copy of documents 
uploaded by him on-line in support of his eligibility, as per the format given in the bid 
document at Annexure II. 

b. In case of partnership firm/Joint Venture, undertaking (as per Annexure-IX for JV Firms) 
and consent of Arbitration clause as per Annexure XIII, is also to be submitted and 
signed by all the Partners of the Partnership Firm / Joint Venture(JV) firm. 

c. Duly signed and witnessed Integrity Pact in the prescribed format Annexure-X if 
applicable. 
Note : In case of JV, Integrity Pact shall be signed by all the partners. 

d. Undertaking regarding Restrictions under Rule 144 (xi) of the GFRs,2017 by Bidder/s on 
his/her/their Letter Head as per the format given at Annexure-XIV is to be uploaded. 

e. Bid securing declaration in the prescribed format. ( Annexure XV) 
 

9 Letter of Bid by Bidder/s on his/her/their Letter Head as per Annexure-I. 
(In case of JV, Letter of Bid to be uploaded in the Letter Head of JV) 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/ 
other relevant documents to support the information/declaration furnished by bidder online against 
eligibility criteria may also be attached by the bidder in the same file to be uploaded against respective 
eligibility criteria. 
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c. Letter of Bid(LoB): The format of Letter of Bid (as given in the NIT) will be downloaded by the 
bidder and will be printed on Bidder’s letter head and the scanned copy of the same will be 
uploaded during bid submission in cover-I. This will be the covering letter of the bidder for his 
submitted bid. The content of the “Letter of Bid” uploaded by the bidder must be the same as per 
the format downloaded from website and it should not contain any other in- formation, which 
contradicts the content and spirit of the original format of LoB. 
The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not 

require any physical signature. However, if the Letter of Bid (LoB) bears the physical signature 
in addition to the digital signature of DSC holder, it will be accepted without questioning the 
identity of person signing the Letter of Bid. 

If there is any change in the contents of Letter of Bid uploaded by bidder as compared to 
the format of Letter of Bid uploaded by the department with NIT document, then the LoB 
shall be requested under the head Confirmatory documents and subsequently accepted or 
rejected as applicable. However inclusion of any additional redundant information by the 
Bidder in the submitted Letter of Bid(LOB), which does not contradict the content and spirit 
of original format of LOB uploaded by department will not be a cause of rejection of his/her 
bid. 

d. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will be 

downloaded by the bidder and bidder will quote the rates for all items on this Excel file. Prior 

to quoting the rates in the BOQ file, the bidder will select the appropriate status from the fol- 

lowing drop down list given in the BOQ:- 

I. Status: GST Registered Bidder under regular scheme 

II. Status: GST Registered Bidder under composition scheme 

III. Status: GST unregistered bidder 

The rates quoted by the bidder will be excluding GST and GST component (to be paid by CIL / 
Subsidiary and/or the bidder) will appear as a separate entity. The component of GST will be 
taken by the system based on the status of bidder selected by the bidder during bid submis- 
sion and with the pre-defined business logic given in the BOQ file by the department. This file 
will be digitally signed and uploaded by the bidder after ascertaining the correctness of facts 
and figures. 
Thereafter, the bidder will upload the same Excel file during bid submission in cover-Il. The 
Price-bid (excluding GST) will be in Item Rate or Percentage Rate or Mixed Rate[combination 
of Item Rate and Percentage Rate] BOQ format and the bidder will have to quote for all the 
tendered items. The Price Bid of the tenderers will have no condition. The price bid which is 
incomplete and not submitted as per instruction given in this document is liable for rejection.  
 
System for decision of L1 bidder 
The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). The 
system for decision of L1 bidder will be as per following 02(two) cases:- 

Case – 1: Supply for which INPUT TAX CREDIT (ITC) is not available to the Company. 
For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensa- tion 
to state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the system will be added 
to decide the L1 i.e the ranking of the Bidders will be decided based on rates quoted by the 
bidders plus GST. This value of the bidder will be “the Cost to Company”. 

Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall bid 
value to arrive at the Contract value. The Price-bids of the tenderers shall have no condition. 
The Price Bid which is incomplete and not submitted as per instruction given above is liable for 
rejection. 

Case – 2: Supply for which INPUT TAX CREDIT (ITC) is available to the Company. 
For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensa- tion 
to state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the system will be ignored 
to decide the L1 i.e the ranking of the Bidders will be decided based on rates quoted by the 
bidders excluding GST. This value of the bidder will be “the cost to Company”. 

Then share of GST to be paid by bidder shall be added with overall bid value to arrive at the 
Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid which is 
incomplete and not submitted as per instruction given above is liable for rejection. 
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Note: The bidder should select their GST category as per clause no. 8.D of NIT. 
 

10. Bid Submission: 
 

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid 
shall be accepted off-line unless otherwise specified. 

 

11. System Requirement: 
 

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software 
and internet connectivity at bidder’s premises to access the e-tender website. Under any 
circumstances, CIL/ Subsidiary shall not be liable to the bidders for any direct/indirect loss or 
damages incurred by them arising out of incorrect use of the e-tender system or internet 
connectivity failures. 

 
12. Opening of Technical Bid: 
12.1 The Technical bid (Cover-I) will be opened one day after the Bid submission end date or next 

working day whichever is later. Technical bid (Cover-I) will be decrypted and opened online by 
the “Bid Openers” with their Digital Signature Certificates after the prescheduled date & time of 
Tender Opening. 

12.2 The e-Procurement System will evaluate the Technical bids automatically on the basis of 
relevant data provided by bidder through a form in an objective and structured manner while 
submitting bid. If the parameter given by bidder in objective and structured manner does not 
confirm to required eligibility criteria as specified in the tender document then the bid will be 
auto rejected. 

12.3 All the documents uploaded by bidder(s) including i.e. Letter of Bid & EMD exemption 
documents (if any) and the Evaluation sheets generated by the system online shall be 
downloaded after opening of Technical bid (Cover-I). After decryption and opening of Technical 
bid (Cover- I) the “technical bid opening summary” will be uploaded on the same day. 

 

13. Technical Evaluation of Tender: 
A. After opening of Technical bid, the documents submitted by bidder(s) in cover I as enlisted in the 

NIT will be downloaded by the Evaluator and shall be put up to the Tender Committee. The 

Tender Committee will examine the uploaded documents against information/declarations 

furnished by the bidder(s) online. If it confirms to all of the information/ declarations furnished 

by the bidder online and does not change the eligibility status of the bidder then the bidder will 

be considered eligible for opening of price bid. 

 

B. In case the Tender Committee finds that there is some deficiency in uploaded documents 
corresponding to the information furnished online or in case corresponding document have not 
been uploaded by bidder(s) then the same will be specified online by Evaluator clearly indicating 
the omissions/shortcomings in the uploaded documents and indicating start date and end date 
allowing 7 days (7 x 24 hours) time for online re-submission by bidder(s). The bidder(s) will get 
this information on their personalized dashboard under “Upload confirmatory document” link. 
Additionally, information shall also be sent by system generated email and SMS, but it will be the 
bidder’s responsibility to check the updated status/information on their personalized dash board 
regularly after opening of bid. No separate communication will be required in this regard. Non-
receipt of e- mail and SMS will not be accepted as a reason of non-submission of documents 
within prescribed time. The bidder(s) will upload the scanned copy of all those specified 
documents in support of the information/ declarations furnished by them online within the 
specified period of 7 days. No further clarification shall be sought from Bidder. 

 
C. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the required 

documents as mentioned above. 
 

D. The tender will be evaluated on the basis of documents uploaded by bidder(s) online. The bid- 
der(s) is/are not required to submit hard   copy of any document   through   offline   mode. Any 
document submitted offline will not be given any cognizance in the evaluation of tender. 

https://coalindiatenders.nic.in/
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E. In case the bidder(s) submit(s) requisite documents online as per NIT, then the bidder(s) will be 
considered eligible for opening of Price Bid. 

 
F. Seeking clarification shall be restricted to confirmation of submitted document/online information 

only and it should be only for one time for a period of upto 7 days. The clarification shall be taken 
in online mode in the e- Procurement portal of CIL only. 

 

G. In case bidder(s) fails to confirm the online submitted information(s)/ declaration(s) by the sub- 
mitted documents as (B) above, their/his bid shall be rejected; however, if the confirmatory 
documents do not change eligibility status of the bidder in connection his submitted online in- 
formation(s)/declaration(s), then his/their bid will be accepted for opening of Price Bid. 

 
H.  After Technical evaluation of tender, “Technical Evaluation Summary” will be uploaded by the 

evaluator and price bid shall be opened on/after preschedule date and time mentioned in the NIT 
online in the e- Procurement portal of CIL. However, in case there is any extension of date and 
time of price bid opening, it shall be notified online and price bid shall be opened online on e-
Procurement portal of CIL after rescheduled date and time. 

 
I. In case none of the bidder(s) complies the technical eligibility criteria as per NIT, then bidder(s) 

will be rejected online and re-tender (if required) will be done (with the same or different quan- 
tity, as per the instant requirement). 

 
J. If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be forfeit- 

ed and the bidder will be debarred for minimum Two (2) year from participating in tenders in 
CIL/ Subsidiary. 

 
Note: In case If the defaulter L1 bidder is a Joint Venture(JV) firm, penal action against the 

JV will also be applicable to all the partners of JV. 
 

K. Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 

16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. 

 
In terms of the above said policy, purchase preference shall be given to local suppliers in the following 

manner : 

I. In the procurement of works which are divisible in nature, the following procedure shall be 

followed :- 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I lo- 

cal supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the 

Purchaser. 

 
ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. 

Thereafter, the lowest bidder among the Class-I local suppliers will be invited to match 

the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s quoted 

price falling within the margin of purchase preference, and the contract for that quan- 

tity shall be awarded to such local supplier subject to his matching the L-1 price. In case 

such lowest eligible Class-I supplier fails to match the L-1 price or accept less than the 

offer quantity, the next higher Class-I local supplier within the margin of purchase 

preference shall be invited to match the L-1 price for remaining quantity and so on, 

and contract shall be awarded accordingly. In case some quantity is still left uncovered 

on Class-I local supplier, then such balance quantity may also be ordered on L-1 bidder. 
 

 

II. In the procurement of works which are not divisible, and in procurement of services where the 

bid is evaluated on price alone, the following procedure shall be followed:- 
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i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local 

supplier, the contract will be awarded to L-1. 

 
ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local 

suppliers, will be invited to match the L-1 price subject to Class-I local supplier's quoted 

price falling within the margin of purchase preference, and the contract shall be 

awarded to such Class-I local supplier subject to matching the L-1 price. 

 
iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I 

local supplier with the next higher bid within the margin of purchase preference shall 

be invited to match the L-1 price and so on and contract shall be awarded accordingly. 

In case none of the Class-I local suppliers within the margin of purchase preference 

matches the L-1 price, then the contract may be awarded to the L-1 bidder. 

 
Note: The confirmation from the bidder regarding matching of L1 price may be taken in confirmatory 

document link of e-Procurement portal by recycling ‘Any other document’ link. 

 
Verification of local content : 

 

I. If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time 
of bidding shall submit either self-certification indicating the percentage of local content 
in the offered items. 

 
II. If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit 

along with its bid a certificate from the statutory auditor or cost auditor of the company (in 
case of companies) or from a practicing cost accountant or practicing chartered account (in 
respect of suppliers other than companies) giving the percentage of local con- tent. 

III. CIL/ Subsidiary may constitute committees with internal and external experts for 
independent verification of auditor’s / accountant’s certificates on random basis and in the 
case of complaints. 

 
IV. False declarations will attract banning of business of the bidder for a period up to two year 

and with process in line with clause 19 of GTC. 

 

V. A local supplier who has been debarred by any procuring entity for violation of above order 
shall not be eligible for preference under this Order for procurement by any other procuring 
entity for the duration of debarment. The debarment for such other procuring entities shall 
take effect prospectively from the date on which it comes to the notice of other 
procurement entities. 

 
Note (For departmental users & not to be part of Tender Document): 

1. In case of procurement of all goods, services or works in respect of which the Nodal Ministry of 

department has communicated that there is a sufficient local capacity and local competition, 

only Class-I local supplier as defined under the said order, shall be eligible to bid irrespective 

of purchase value. 
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2. In procurement of all goods, services or works, not covered by sl. No.1 above and with esti- 

mated value of purchases less than Rs.200 crore in accordance to Rule 161 (iv) of GFR 2017, 

Global tender enquiries shall not be issued except with competent approval as designated by 

Department of Expenditure. Only Class-I local supplier and Class-II local supplier as defined 

under the order, shall be eligible to bid in procurements undertaken by procuring entities, 

except when global tender enquiries have been issued. In global tender enquiries, Non-local 

suppliers shall also be eligible to bid long with Class-I local suppliers and Class-II local suppli- 

ers. 

 
L. Procurement from Micro and Small Enterprises (MSEs) 

(THIS IS OF WORKS NATURE.  NOT SPILTABLE , THIS CLAUSE IS NOT APPLICABLE) 

 
i) Subject to meeting terms and conditions stated in the tender document including but not limiting 

to prequalification criteria, 25% of the work will be awarded to MSE as defined in MSE Procurement 

Policy issued by Department of Micro, Small and Medium Enterprises (MSME) for the tendered 

work/item. Where the tendered work can be split, MSE quoting a price within a price band of L1 + 

15% shall be awarded at least 25% of total tendered work provided they match L1 price. In case the 

tendered work cannot be split, MSE shall be awarded full work provided their quoted price is within 

a price band of L1 + 15% and they match the L1 price. 

 
ii) In case of more than one such MSEs are in the price band of L1 + 15% and matches the L1 price, 

the work may be shared proportionately if the job can be split. If the job cannot be split, then the 

opportunity to match the L-1 rate of the tender shall be given first to MSE who has quoted lowest rate 

among the MSEs and the total job shall be awarded to them after matching the L-1 price of the tender. 

If the MSE who have quoted lowest rate among the MSEs in the price band of L1 + 15% do not agree 

to match the rate of L1 of the tender, then the MSE with next higher quoted rate in the price band of 

L1 + 15% shall be given chance to match the rate of L1 for award of the complete job. This process to 

be repeated in till work is awarded to MSE or MSE bidders are exhausted. 

 
iii) Out of the 25% target of annual procurement from micro and small enterprises 3(three) percent 

shall be earmarked for procurement from micro and small enterprises owned by women. In the event 

of failure of such MSEs to participate in the tender process or meet the tender requirements and L1 

price, 3(three) percent sub-target so earmarked shall be met from other MSEs. 

 
iv) Out of the 25% target of annual procurement from micro and small enterprises 4(four) percent 

shall be earmarked for procurement from micro and small enterprises owned by Scheduled Caste & 

Scheduled Tribe entrepreneurs. In the event of failure of such MSEs to participate in the tender 

process or meet the tender requirements and L1 price, four percent sub-target so earmarked shall be 

met from other MSEs. 

v) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by District Authority 

must be submitted by the bidder in addition to certificate of registration with anyone of the agencies 

mentioned in paragraph (I) above. The bidder shall be responsible to furnish necessary documentary 

evidence for enabling CIL/ Subsidiary to ascertain that the MSE is owned by SC/ST. MSE owned by 

SC/ST is defined as: 

 In case of proprietary MSE, proprietor(s) shall be SC /ST 

•In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares in the 

enterprise. 
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 In case of Private Limited Companies, at least 51% share shall be held by SC/ST promoters. 

 In case of Public Limited Companies, at least 51% share shall be held by SC/ST entrepreneurs at any 

given point of time. 

 
vi) Classification of Micro and Small Enterprise are as under: 

a. Micro Enterprise –Enterprise where the investment in plant and machinery or equipment does not 

exceed one crore Rupees and turnover does not exceed five core rupees. 

b. Small Enterprise- Enterprise where the investment in plant and machinery or equipment does not 

exceed ten crore Rupees and turnover does not exceed fifty core rupees. 

 
vii) The MSEs should be registered with District Industries Centers (DICs)/ Khadi & Village Industries 

Commission (KVIC)/ Khadi & Village Industries Board (KVIB)/ Coir Board/ NSIC/ Directorate of 

Handicrafts and Handloom or any other body specified by Ministry of Micro, Small & Medium 

Enterprises (MoMSME) are eligible for availing benefits under the Public Procurement Policy for Micro 

and Small Enterprise (MSEs) Order, 2012 as amended from time to time. 

 
viii) The MSEs are required to submit copy of documentary evidence, issued by their registering 

authority whether they are small enterprise or micro enterprise as per provisions of Public 

Procurement Policy for Micro and Small Enterprise (MSEs) Order, 2012 with latest 

guidelines/clarifications provided by MoMSME. 

 
xi) The existing MSE enterprises registered prior to 30th June 2020, shall continue to be valid for a 

period up to 31.03.2021 only. Mandatorily bidders need to have “Udyam Registartion Certificate” 

after 31.03.2021 for availing benefits under the Public Procurement Policy for Micro and Small 

Enterprise (MSEs) Order, 2012 as amended from time to time. 

 

x) If MSE Bidder withdraws his offers after last date of bid submission or fails to sign the Agreement 
or commence the work as per Conditions of Contract then such Bidder shall be banned for a minimum 
period of 1(One) year in line with provisions of Banning of Business. 

 
14. Auto Extension of Critical Date 

If number of bids received online is found to be less than 03(three) on end date of bid 
submission then the following critical dates of the Tender will be automatically extended for a 
period of 04(four) days ending at 17.00 hrs: 

 Last date of submission of Bid. 

 Last date of receipt of EMD. 

 Date of Opening of Tender. 

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e- 
Procurement Portal then the same is to be rescheduled to the next working day. 
This extension will be also applicable in case of receipt of zero bid. 
Notes: 

1. The validity period of tender should be decided based on the final end date of submission 
of bids. 

2. The auto extension shall work on the basis of number of bids received only. It may so 
happen that any of these bids may be eventually rejected during Tender Opening, 
Technical evaluation or further process of evaluation resulting the total number of valid 
bids becoming less than 03(three). 

3. After the extension, the tender shall be opened irrespective of available number of bids 
on the extended date of opening of tender. 
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15. One Bid per Bidder: 
 

15.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner 
in a partnership firm or as a partner in a joint venture or as a Company registered un- der 
Companies Act. A Bidder who submits or participates in more than one Bid (other than as a 
sub-contractor or in cases of alternatives that have been permitted or requested) will cause 
all the proposals with the Bidder's participation to be disqualified. 

 

15.2 Conflict of Interest- 
A Bidder may be considered to have a Conflict of Interest with one or more parties in this 
bidding process, if: 

 

a) they have controlling partner(s) in common; or 
b) they receive or have received any direct or indirect subsidy/financial stake from 
any of them; or 
c) they have the same legal representative/agent for purposes of this bid; or 
dJ they have relationship with each other, directly or through common third parties, 
that puts them in a position to have access to information about or influence on the 
bid of another Bidder; or 
e) a Bidder or any of its affiliate participated as a consultant in the preparation of the 
design or technical specification of the contract that is the subject of the bid; or 
f) in case of a holding company having more than one Subsidiary/Sister Concern 
having common business ownership/management only one of them can bid. Bid- ders 
must proactively declare such sister/common business/management in same/similar 
line of Business; 

 

All such Bidders having a Conflict of Interest, shall be disqualified 
 

16. Refund of EMD: 
a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of 

rejected bidders will be refunded at any stage directly to the account from where it had 
been received (except the cases where EMD is to be forfeited). 

b) No claim from the bidders will be entertained for non-receipt of the refund in any account 
other than the one from where the money is received. 

c) If the refund of EMD is not received by the bidder in the account from which the EMD has 
been made due to any technical reason then it will be paid through conventional system of 
e-payment. For this purpose, if required, Tender Inviting Authority will obtain the Mandate 
Form from the Bidder. 

d) In case the tender is cancelled then EMD of all the participating bidders will be refunded 
unless it is forfeited by the department. 

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) 
then his/her EMD will be refunded automatically after the opening of tender. 

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be retained 
by CIL/ Subsidiary and will be adjusted to Performance Security Deposit. 

 

17. Site Visit: 
17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and 
examine the Site of Works and it’s surrounding, approach road, soil condition, investigation 
report, existing works, if any, connected to the tendered work, drawings connected to the work, 
if / as available and obtain all information that may be necessary for preparing the Bid 
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and entering into a contract for execution of the works. The cost of visiting the Site shall be at 
the Bidder’s own expense. 
17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with 
the working conditions and other prevalent conditions and fluctuations thereto whether 
he/she/they actually visits the Site /Area or not and has taken all the factors into account while 
quoting his/her/their rates. 
17.3 The Bidder is expected, before quoting his rate, to go through the requirement of materi- 
als/workmanship, specification, requirements and conditions of contract. 
17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in 
the bid document (if available), supplemented by any information available to the Bidder. 

 

18. Taxes and Duties: 
All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if appli- 
cable) only) and other levies, royalty, building and construction workers cess (as applicable in 
States) payable by the bidder/Contractor under the Contract, or for any other cause as appli- 
cable on the last date of submission of Bid, shall be included in the rates, prices and the total 
Bid Price submitted by the Bidder. Applicable GST, if any, either payable by bidder or by 
company under reverse change mechanism shall be computed by system in BOQ sheet as per 
pre- defined logic. 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and 
plants etc. as may be attendant upon execution and completion of works shall also be includ- 
ed in the rates, prices and total Bid price submitted by the bidder. 
However, such duties, taxes, levies etc. which is notified after the last date of submission of 
Bid and/or any increase over the rate existing on the last date of submission of Bid shall be 
reimbursed by the company on production of documentary evidence in support of payment 
actually made to the concerned authorities. 
Similarly, if there is any decrease in such duties, taxes and levies the same shall become re- 
coverable from the contractor. The details of such duties, taxes and other levies along with rates 
shall be declared by the bidder. 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding 
GST & GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess 
by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bid- 
der/contractor) would be made only on the latter submitting a Bill/invoice in accordance with 
the provision of relevant GST Act and the rules made there under and after online filing of valid 
return on GST portal. Payment of GST & GST Compensation Cess is responsibility of the  service 
provider/contractor. 
Further, any GST credit note required to be issued by the bidder / contractor under the GST 
provisions should be issued within the time limit prescribed under the GST law. 

 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under 
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST 
and/or GST Compensation Cess on the bill/invoice. In case of unregistered dealer/bidder, GST, 
if applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with 
GST provisions. 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital 
Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods 
and services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant re- turns 
under GST, payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax 
invoice to the tax authorities, issue of proper tax invoice or any other reason whatsoever, the 
applicable taxes & cess paid based on such Tax invoice shall be recovered from the current bills 
or any other dues of the supplier/vendor along with interest and penalty, if any. 
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The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and 
shall not be subject to variations on any account except to the extent variations allowed as per 
the conditions of the contract of the bidding document. 
The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and 
to deal with such amount in terms of the provisions of the Statute or in terms of the direction 
of any statutory authority and the company shall only provide with certificate towards such 
deduction and shall not be responsible for any reason whatsoever. 
In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the 
Company under the Coal Act, the contractor will have to produce a royalty clearance certificate 
from the District Authorities before full and final payment. 
Further, where any damages or compensation becomes payable by either the Company or the 
bidder / contractor pursuant to any provision of this Agreement, appropriate GST wherever 
applicable as per the GST provisions in force shall also apply in addition to such damages or 
compensation. 

 

19. Cost of Bidding: 
The bidder shall bear all costs associated with the preparation and submission of his bid and the 
Employer will in no case be responsible or liable for those costs. 

 
20. Technical Specifications: 

The tenderer shall closely study all specifications in detail, which govern the rates for which he 
is tendering. 

 
21. Currencies of Bid and Payment: 

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only. 
 

22. Handing Over of Site: 
On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contrac- 
tor(s) at his/their own expense and the site cleaned and handed over to the company and 
he/they shall intimate officially of having completed the work as per contract. 

 
23. Deployment of Manpower and Machineries: 

The tenderer(s) will deploy sufficient number and size of equipments/machineries/vehicles 
and the technical/ supervisory personnel required for execution of the work. 

 

24. Change in Constitution of the Contracting Agency: 
Prior approval in writing of the company shall be obtained before any change is made in the 
constitution of the contracting agency, otherwise it will be treated as a breach of Contract. 

 

25. Canvassing in Tender: 
Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders 
submitted by such tenderers who resort to canvassing shall be liable for rejection. 

 

26. Letter of Acceptance (LOA)/Work Order/Agreement: 
The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer 
electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity 
period. The L-1 bidder will get the information regarding award of work on their personalised 
dash-board on-line. On receipt of Letter of Acceptance (LOA)/Work Order of the tender issued 
by the Company, the successful tenderer shall execute contract agreement in the company's 
prescribed form for the due fulfilment of the contract. Failure to enter into the required con- 
tract within the specified period in the work order shall entail cancellation of LOA/work order 
and forfeiture of the Earnest Money. In addition, the department may debar the bidder from 
participating in future bids for at least 2 Years as per Guidelines of Banning of Business. 
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27. Bid Validity: 
The validity period of the tenders shall be 120(One Hundred Twenty) days from the end date 
of bid submission. The validity period of tender shall be decided based on the final end date of 
submission of bids. 
In exceptional circumstances, prior to expiry of the original time limit, the Employer may re- 
quest the bidders to extend the period of validity for a specified additional period. The 
employer’s request and the bidder’s responses shall be made in writing. A bidder may refuse 
the request without forfeiting his bid security. A bidder agreeing to the request will not be 
required or permitted to modify his bid. 
The tenderer shall not, during the said period or within the period extended by mutual con- 
sent, revoke or cancel his tender or alter the tender or any terms/conditions thereof without 
consent in writing of the company. In case the tenderer violates to abide by this, the Company 
will be entitled to take action as per clause No.28 (Modification and Withdrawal of Bid) of NIT. 

 

28. Modification and Withdrawal of Bid: 
Modification of the submitted bid shall be allowed on-line only before the deadline of 
submission of tender and the bidder may modify and resubmit the bid on-line as many times as 
he may wish. Bidders may withdraw their bids online within the end date of bid submission and 
their EMD will be refunded. However, if the bidder once withdraws his bid, he will not be able 
to resubmit the bid in that particular tender. For withdrawal of bid after the end date of bid 
submission, the bidder will have to make a request in writing to the Tender Inviting Authority. 
Withdrawal of bid may be allowed till issue of work order/LOA with the following provision of 
penal action: 
a. If the request of withdrawal is received before online notification for opening of price bid, the 
EMD will be forfeited and bidder will be debarred for 2 (TWO) year from participating in tenders 
in CIL/Subsidiary. The Price-bid of remaining bidders will be opened and the tender process shall 
go on. 
b. If the request of withdrawal is received after online notification for opening of price bid, the 
EMD will be forfeited and the bidder will be debarred for minimum 2 (TWO) year from 
participating in tenders in CIL/Subsidiary. The Price-bid of all eligible bidders including this 
bidder will be opened and action will follow as under: 

i. If the bidder withdrawing his bid is other than L 1, the tender process shall go on. 
ii. If the bidder withdrawing his bid is L-1, then re-tender will be done. 
Note : 
i). In case of clause (a) & (b) above, a letter will be issued to the bidder by Tender Inviting 
Authority with the approval of Tender Accepting Authority (When TAA is CMD then with the 
approval of concerned Director and in case the TAA is above CMD (i.e. FDs/Empowered Commit- 
tee/Board) then with the approval of CMD. In case TAA is below CMD, then approval of 
respective TAA is required), stating that the EMD of bidder is forfeited, and this bidder is 
de- barred for Two years (in case of clause-a) OR minimum Two years (in case of clause-b) 
from participating in tenders in CIL/Subsidiary. This letter will be circulated to all Areas of the 
Subsidiary and the updated list will be maintained by all Tender Inviting Authority/Evaluators. 
ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of such 
order. The standard operating procedure to handle withdrawal of bid after end date of sub- 
mission shall be as Clause no 14 of Chapter I. 

 
29. Standard Operating Procedure for Withdrawal of Bid: 

I. The Mode of withdrawal: - 
A. Online Withdrawal of Bids: 

a. The system of online withdrawal is available on the portal up to end date of bid 
submission, where any bidder can withdraw his/her bid which will attract no pe- 
nal action from department side. 
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b. The system of online withdrawal beyond end date of bid submission and till award 
of contract is also available but not fully functional and under development stage. 
Once it is developed and implemented only online withdrawal shall be considered 
except for some exceptional cases as mentioned in clause below. 

 
B. Offline Withdrawal of Bids : 

a. A partner of bidder (in case of JV and partnership firms) whose DSC is registered 
on the e-Procurement portal can access the portal for online withdrawal but 
when there is a split in the business relationship, the partners whose DSC is not 
registered on the portal do not have the option of online withdrawal of bid. Hence 
such partners may opt to use offline method of withdrawal of his/her offer (or 
express his disassociation from the bidder organization). 

b. Till a fully functional system of online withdrawal of bid (beyond end date of bid 
submission and till award of contract) is not developed and implemented, offline 
withdrawal shall also be considered. 

 
II. Acceptance of withdrawal by Tender Committee: 

A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender 
Committee for deliberation and further course of action. 

B. The Tender Committee shall apply its due diligence to decide: 
a.  Whether the request for withdrawal of offer has been received from right source and 

authentic. For this purpose a letter is to be sent by registered post/speed post to the 
bidder on the address as given by him in the enrollment page of e-Procurement portal, 
allowing 10 days’ time to confirm the withdrawal. If the bidder does not con- firm the 
withdrawal within the stipulated period then it should be construed that there is no 
withdrawal of bid. In case the withdrawal/disassociation from the firm (Joint Venture 
or Partnership firm) has been submitted by any other partner then al- so the 
confirmation has to be sought from the bidder and if bidder wants to deny the 
withdrawal/disassociation from the JV or the partnership firm then the bidder shall be 
required to furnish a legally acceptable document signed by all the partners of the firm 
to substantiate his claim. 

b.  Whether the withdrawal is due to the reason other than to support any mala fide 
intention of any participating bidder such as participating or supporting a cartel 
formation etc. 

c.  If the mala fide intentions in the withdrawal are apprehended then the tender should 
be cancelled apart from other penal action as per e-Procurement Manual for works 
and services of CIL and other guidelines/manuals of CIL. 

d.  If no mala fide intentions in the withdrawal are apprehended then the penal action 
in line with the prescriptions of the e-Procurement Manual for works and services of 
CIL will be applicable. 

e.  The Tender Committee may also obtain the opinion of legal department in order to 
ascertain the legal course of action in case of Clause II-(B)(b) and II-(B)(c) above. 
 

30. Postponement of scheduled date(s): 
The Company reserves the right to postpone the date of receipt and opening of tenders or to 

cancel the tenders without assigning any reason whatsoever. 
 

31. Public Enterprises preference: 
The Company reserves its right to allow Public Enterprises purchase preference facility as 
admissible under prevailing policy. 

 

32. Contract Agreement Document(s): 
This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms 
& Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), Technical 
Specifications, drawings (if any) and any other document uploaded on portal as NIT document 
forms an integral part of this NIT and shall also form a part of the contract agreement as per 
clause 2 of General Terms and Conditions. 

 

33. Sub-letting of Work: 
No subletting of work as a whole by the contractor is permissible. Subletting of work in piece 
rated jobs is permissible with the prior approval of the department. 
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The Contract Agreement will specify major items of supply or services for which the contractor 
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time pro- 
pose any addition or deletion from any such list and will submit proposals in this regard to the 
Engineer-in -Charge/Designated Officer-in-charge for approval well in advance so as not to 
impede the progress of work. Such approval of the Engineer-in-Charge/Designated Officer-in- 
Charge will not relieve the contractor from any of his obligations, duties and responsibilities 
under the contract. 

 

34. Prohibition of Child Labour engagement: 
The contractor/contractual Agencies must not engage any Child Labour during the course of 
execution of the contract work within the meaning and scope of the Child Labour Prohibition 
& Regulation Act-1986 and its relevant Act and Rules amended from time to time by the Govt. 
of India. 

 

35. Implementation of CMPF/EPF: 
The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of the 
workers deployed by him as detailed in the tender document. 

 

36. Splitting up of the work: 
The Company does not bind itself to accept the lowest tender and reserves the right to reject 
any or all the tenders without assigning any reasons whatsoever and to split up the work be- 
tween two or more tenderer(s) or accept the tender in part and not in its entirety. 

 
37. Legal Jurisdiction 

Matter relating to any dispute or difference arising out of this bid and subsequent contract 
awarded based on the bid shall be subject to the jurisdiction of local court only where the subject 
work is to be executed. Jurisdiction for writ petition shall be in accordance to location of 
CIL/Subsidiary HQ (name of High Court needs to be specified in NIT). 

 

38. Settlement of Disputes: 
Matters relating to any dispute or difference arising out of this tender and subsequent con- tract 
Awarded based on this tender, shall be dealt as per Clause No. 16- title-‘Settlement of Disputes’ 
of the ‘General Terms and Conditions’ of ‘Conditions of Contract’ of the tender document. 

 
39. Restrictions on Procurement from a bidder of a country which shares a land border with India 

and on sub-contracting to contractors from such countries: 
The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, GoI 
as amended from time to time shall be applicable. 

I. Any bidder from a country which shares a land border with India will be eligible to bid in 
this tender only if the bidder is registered with the Competent Authority. 

II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain con- 
text) means any person or firm or company, including any member of a Joint venture (that 
is an association of several persons or firms or companies), every artificial juridical person 
not falling in any of the descriptions of bidders stated herein before, including any 
agency, branch or office controlled by such person, participating in a procurement 
process. 

III. “Bidder from a country which shares a land border with India” for the purpose of order 
F.No. 6/18/2019-PPD dated 23.07.2020 means :- 
a. An entity incorporated, established or registered in such a country; or 
b. A subsidiary of an entity incorporated, established or registered in such a country; 

or 
c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 
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d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A joint venture where any member of the joint venture falls under any of the above. 

IV. “The beneficial owner” for the purpose of (III) above will be as under: 
1.  In case of a company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or through one or more juridical per- 
son(s), has a controlling ownership interest or who exercises control through other means. 

Explanation- 
a. “Controlling ownership interest” means ownership of, or entitlement to more than 

Twenty Five Percent of shares or capital or profits of the company; 
b. “Control” shall include the right to appoint the majority of the directors or to control 

the management or policy decisions, including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 
acting alone or together, or through one or more juridical person, has ownership of 
entitlement to more than fifteen percent of capital or profits of the partnership; 

3. In case of an unincorporated association or body of individuals, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more juridical 
person, has ownership of or entitlement to more than fifteen percent of the property or 
capital or profits of such association or body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is 
the relevant natural person who holds the position of senior managing official. 

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the 
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in 
the trust and any other natural person exercising ultimate effective control over the trust 
through a chain of control or ownership. 

V. An Agent is a person employed to do any act for another, or to represent another in 
dealings with third person. 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from 
a country which shares a land border with India unless such contractor is registered with 
the competent Authority. 

Note: 
1. (a) The intending bidders must submit “Certificate” as per the format given at Annex- 

ure-XIV in compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 and as amended 
from time to time of Ministry of Finance, GoI. 

AND 
(b) Valid registration from competent authority (if applicable). Registration should be 
valid at the time of submission of bid and at the time of acceptance of bids. 

2. Guidelines issued by GoI regarding registration with Competent Authority and regard- 
ing exclusion from restriction may please be referred. 

 
40. Integrity Pact (applicable for tenders with estimated cost exceeding Rs. 2.00 Crores). 

Bidders are required to submit the Pre-Contract Integrity Pact duly signed & witnessed as per 
enclosed format, Annexure-X, along with the bid Part-I/cover-I. This will be signed by the 
authorized signatory of the bidder (s) with name, designation and seal of the company. Bid- 
der(s) who do not sign the pact shall be disqualified from participation in the bid process. 
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Name, address and contact No. of the Independent External Monitor (IEM) nominated 
for this tender: 

 

Sl. 
No. 

Name Address email Id 

1  
  Shri Chet Ram Koli 
Principal 

Commissioner of 

Income Tax( Retd.) 

Flat No. 1701 Imperia, 

Mahavir Millenium, 

Near Sidhachal, Vasant 

Vihar, Thane (W) , 

Maharashtra-400610 

 
Mobile : 9869479987 
e-mail : cr_koli@yahoo.com 

2 Shri Jagdis Prasad  

Meena,  IAS (Retd.) 

Flat A1/401, Bharat 

Apartments, Plot 8, 

Sector- 18A, Dwarika, 

New Delhi-110075. 

 
mobile No: 08802334455 
e-mail: meenajp@gmail.com 

 
 
 

Tender Inviting Authority 

mailto:cr_koli@yahoo.com
mailto:meenajp@gmail.com
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CHAPTER – II    INSTRUCTIONS TO BIDDERS 
 

1. SCOPE OF BIDDER 
 

1.1 The CMPDI  (referred to as Employer in these documents) invites bids for the works as mentioned in the 
Bid Notice. The Bidders should submit Bids for all the works mentioned in the Notice. 

 

1.2 The successful Bidder will be expected to complete the Work(s) by the Intended Completion period 
specified in the Bid document/Notice. 

 
2. ELIGIBLE BIDDERS 

 
2.1 The Invitation for Bid is open to all Bidders including an individual, proprietorship firm, partnership firm, 
company registered under Companies Act, or joint ventures. The bidders shall be eligible to participate only 
if they fulfil the qualifying/eligibility criteria specified in e-Tender Notice and at Clause No.3. 

 
2.2 Joint Venture: Two or three companies/contractors may jointly undertake contract/contracts. Each entity 
will be jointly and severally responsible for completing the task as per the contract (applicable for bids having 
estimated cost above Rs.2 Crores). 

 

Joint Venture details : 
 

Name of all partners of a joint venture (not more than 3): 
1. Lead partner 
2. Partner 
3. Partner 

 

Joint Venture must comply the following requirements : 
 

i) Following are the minimum qualification requirements for Joint Venture: 
a) The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as 
deliberated under clause 8(A) of e-tender Notice towards fulfilment of qualification criteria related to 
experience. 
b) The qualifying criteria parameter e.g. financial resources (Turnover)of the individual 
partners of the J.V. will be added together, for the relevant period, and the total criteria should not be 
less than as deliberated under clause 8(B) of e-tender Notice towards fulfilment of qualification criteria 
related to financial turnover. 

 

ii) The formation of joint venture or change in the Joint Venture character/ partners after submission of the 
bid and any change in the bidding regarding Joint Venture will not be permitted. 

 
iii) The bid, and in case of a successful bid, the agreement, shall be signed so as to legally bind all partners 
jointly and severally and any bid shall be submitted with a copy of the Joint Venture Agreement providing the 
joint and several liabilities with respect to the contract. 

 
iv) The pre-qualification of a Joint Venture does not necessarily pre-qualify any of its partners individually or 
as a partner in any other Joint Venture or association. In case of dissolution of a Joint Venture, each one of 
the constituent firms may pre-qualify if they meet all the pre-qualification requirements, subject to written 
approval of the employer. 

 

v) The bid submission must include documentary evidence to the relationship between Joint Venture 
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INSTRUCTIONS TO BIDDERS 

partners in the form of JV Agreement to legally bind all partners jointly and severally for the proposed 
agreement which should set out the principles for the constitution, operation, responsibilities regarding work 
and financial arrangements, participation (percentage share in the total) and liabilities (joint and several) in 
respect of each and all of the firms in the Joint Venture. Such JV Agreement must evidence the commitment 
of the parties to bid for the facilities applied for (if pre-qualified) and to execute the contract for the facilities 
if their bid is successful. 

 
vi) One of the partners shall be nominated for being in charge of the contract and shall be designated as Lead 
Partner. This authorization shall be evidenced by submitting with the bid a Power of Attorney signed by legally 
authorized signatories of all the partners. 

 
vii) The JV Agreement must provide that the Lead Partner shall be authorized to incur liabilities and receive 
instructions for and on behalf of any and all partners of the Joint Venture and the entire execution of the 
contract shall be done with active participation of the Lead Partner. 

 
viii) The contract agreement should be signed by each Joint Venture Partners. Subsequent declarations/ 
letters/ documents shall be signed by lead partner authorised to sign on behalf of joint venture or authorised 
signatory on behalf of JV. 

 

ix) The bid should be digitally signed by a person authorized by all the partners of the Joint Venture. 
 

x) An entity can be a partner in only one Joint Venture. Bid submitted by Joint Venture including the same 
entity as partner will be rejected. 

 
xi) The JV agreement may specify the share of each individual partner for the purpose of execution of this 
contract. This is required to fulfil eligibility and also for the purpose of apportioning the value of the contract 
to that extent to individual partner for subsequent submission in other bids if he intends to do so for the 
purpose of the qualification in that Bid. 

 

xii) The earnest money / bids security bank guarantee can be submitted by the Joint Venture / one or more 
partners of the joint venture. 

 
xiii) The JV agreement must specifically state that it is valid for the project for which bidding is done. If JV 
breaks up mid-way before award of work and during bid validity period bid will be rejected. 

 
If JV breaks up midway before award of work and during bid validity/after award of work/during pendency of 
contract, in addition to normal penalties as per provision of bid document, all the partners of the JV shall be 
debarred from participating in future bids for a minimum period of 12 months. 

 

xiv) JV agreement shall be registered in accordance with law so as to be legally valid and binding on the 
members before making any payment. 
Note: If the work is awarded to Joint Venture firm, they will register the JV agreement in accordance with 
Registration Act. 

 
xv) JV shall open a Bank Account in the name of JV and all payments due to the JV shall be credited by 
employer to that account only. To facilitate statutory deductions all statutory documents like PAN/GSTIN, etc. 
in the name of the Joint Venture shall be submitted by JV before making any payment. 

 
2.3 The bidders shall have Digital Signature Certificate (DSC) issued from any agency authorized by Controller 
of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root 
certificate of CCA. 
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INSTRUCTIONS TO BIDDERS 

2.4 The bidders have to accept unconditionally the online user portal agreement which contains the 
acceptance of all the Terms and Conditions of Notice Inviting Tender (NIT) and Instructions to Bidders (ITB), 
including General and Additional Terms & Conditions, technical specifications, other conditions, if any, along 
with on-line undertaking in support of the authenticity of the declarations regarding the facts, figures, 
information and documents furnished by the bidder on-line in order to become an eligible bidder. 

 
2.5 The Company reserves its right to allow Public Enterprises purchase preference facility as admissible 
under prevailing policy. 

 
2.6 No sub-letting of the work as a whole by the contractor is permissible. Prior permission is required to be 
taken from the principle employer for engagement of sub-contractors in part work/piece rated work. 

 
The Contract Agreement will specify major items of supply or services for which the contractor proposes to 
engage sub-contractor/sub-vendor. The contractor may from time to time propose any addition or deletion 
from any such list and will submit proposals in this regard to the Engineer-in–Charge/Designated Officer in 
charge for approval well in advance so as not to impede the progress of work. Such approval of the Engineer- 
in-Charge / Designated Officer in Charge will not relieve the contractor from any of his obligations, duties and 
responsibilities under the contract. 

 

3. QUALIFICATION OF THE BIDDER 
 

3.1 In the event that pre-qualification of potential bidders has been undertaken, only bids from pre-qualified 
bidders will be considered for award of contract. 

 
3.2 If the employer has not undertaken pre-qualification of potential bidders, all bidders shall fulfil the 
eligibility / qualifying criteria as detailed at Cl. No.8 & 9 of e-Tender Notice. Such details shall be submitted as 
deliberated at e-Tender Notice. 

 
3.3 If the bidder is subsidiary of a company, the experience and resources of the holding company or its other 
subsidiaries will not be taken into account. However, if the bidder is a holding company, the experience and 
resources of its wholly owned subsidiaries will be taken into consideration. 

 
3.4 Even though the bidders meet the above eligibility/qualifying criteria, they are subject to be disqualified 
if they have: 

 
a. Made misleading or false representations in the forms, statements and attachments submitted in proof of 

the qualification requirements. 
 

Notes: 
The documents to be furnished by the bidder to prove that he is satisfying the qualification criteria laid down 
should all be in the bidder’s name except in cases where though the name has changed, owners continued to 
remain the same and in cases of amalgamation of entities and when a holding company relies on credential 
of its wholly owned subsidiary. 

 
4. COST OF BIDDING 

 
4.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 
Employer will in no case be responsible or liable for those costs. 

 
5. CONTENT OF BIDDING DOCUMENTS 

 
5.1 The set of bidding documents comprises the documents listed in the table below as issued online by the 
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INSTRUCTIONS TO BIDDERS 

Employer and addendum/corrigendum issued in accordance with relevant provision. 
 

a. Notice Inviting Tender 
b. Instructions to Bidders; 
c. Conditions of Contract; 
d. Scope of work/Bill of Quantities; 
e. Forms of Securities and form of Article of Agreement. 
f. Pre contract Integrity Pact (if applicable) 
g. User portal Agreement 
h. Guidelines of Banning of Business 
i. Other document, if required. 

 
6. CLARIFICATION OF BIDDING DOCUMENTS 

 
6.1 A prospective bidder requiring any interpretation or clarification of bidding document may seek 
clarification online or during pre-bid meeting (if any). The clarifications may be asked from the next day of e- 
Publication of NIT. The last date for seeking clarification will be as specified online. The department will clarify 
as far as possible only relevant queries. The clarifications given by department will be visible to all the bidders 
intending to participate in bid. 

 
7. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS, APPLICABLE FOR 

SPECIALISED WORK) 
 

7.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents by issuing 
addenda. 

 

7.2 Any addendum thus issued shall be a part of the bidding document and shall be displayed in the web- 
site. The bidder shall upload the same during bid submission. 

 

7.3 To give prospective Bidders reasonable time in which to take an addendum into account in preparing their 
Bids, the Employer shall extend, as necessary, the deadline for submission of Bids, in accordance with 
Sub-clause 11.2 below. 

7.4 Bidders are requested to look into website for any addendum as specified in the NIT. 

 

8. LANGUAGE OF BID 
 

8.1 All documents relating to the Bid shall be in the English language. 
 

9. BID PRICES 
 

9.1. The bidder shall closely study specification in detail and scope of work which govern the rates for which 
he is quoting. The Bidders shall offer for the whole Works as described in Sub-Clause 1.1, based on the Bill of 
Quantities. Based on priced bill of quantities submitted by the Bidder, the Employer reserves the right to allot 
whole or part of the work at their discretion and no claims, whatsoever, shall be entertained in this regard. 

 
9.2. The price bid containing the bill of quantity will be excel format and will be downloaded by the bidder 
and he will quote the rates for all items/heads/sub-heads on this excel file as detailed at clause No.9(d) of e- 
Tender Notice. 

 

9.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) only) 
and other levies, royalty, building and construction workers cess (as applicable in States) payable by the 
bidder/Contractor under the Contract, or for any other cause as applicable on the last date of submission of 
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INSTRUCTIONS TO BIDDERS 

Bid, shall be included in the rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, if 
any, either payable by bidder or by company under reverse change mechanism shall be computed by system 
in BOQ sheet as per predefined logic. 

 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants etc. as 
may be attendant upon execution and completion of works shall also be included in the rates, prices and 
total Bid price submitted by the bidder. 

 

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any 
increase over the rate existing on the last date of submission of Bid shall be reimbursed by the company on 
production of documentary evidence in support of payment actually made to the concerned authorities. 

 
Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable from the 
contractor. The details of such duties, taxes and other levies along with rates shall be declared by the bidder. 

 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST 
Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service availer (i.e. 
CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made only on the latter 
submitting a Bill/invoice in accordance with the provision of relevant GST Act and the rules made there under 
and after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is responsibility 
of the service provider/contractor. 
Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions should 
be issued within the time limit prescribed under the GST law. 

 

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under composition 
scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or GST Compensation 
Cess on the bill/invoice. In case of unregistered dealer/bidder, GST, if applicable will be deposited by 
CIL/Subsidiary directly to concerned authorities in terms with GST provisions. 

 

Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital Goods or 
the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services in 
incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST & 
SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of proper 
tax invoice or any other reason whatsoever, the applicable taxes & cess paid based on such Tax invoice shall 
be recovered from the current bills or any other dues of the supplier/vendor along with interest and penalty, 
if any. 
Note: 
During the execution of the contract if the GST status of the bidder changes, then the payment of GST, if any, 
to the contractor will be made as per the GST status declared by the bidder during tender stage based on 
which cost to company has been ascertained or at actuals, whichever is lower. 

 
9.4. The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be 
subject to variations on any account except to the extent variations allowed as per the conditions of the 
contract of the bidding document. 
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10. BID SECURITY/EARNEST MONEY DEPOSIT  
10.1 The bidder shall furnish, as part of his bid, a Bid Securing declaration as shown in e-tender Notice and in the 

form as deliberated at Clause 3 of e-tender Notice.  

10.2 Any Bid not accompanied by an acceptable Bid Securing declaration shall be summarily rejected by the 
employer as non-responsive. 

10.3 The defaulting contractor will be banned for 02 (two) years from being eligible to submit Bids in CIL and its 
subsidiaries from the date of issue of such letter if:  

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity/extended validity with 
mutual consent; 

                                                                              OR 

(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:  
(i) sign the Agreement; OR (ii) Furnish the required Performance Security/ Security Deposit. 

In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of JV/Partnership 
firm. 

10.4 The Bid Security/ EMD deposited with the Employer will not carry any interest. 

10.5 No claim from the bidders will be entertained for non-receipt of the refund in any account other than the one 
from where the money is received. 

10.6 If the refund of EMD is not received by the bidder in the account from which the EMD has been made due to 
any technical reason, then it will be paid through conventional system of e-payment. For this purpose, bidder 
should submit E-Mandate form in format provided by company. 

10.7 In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it is forfeited 
by the department. 

10.8 If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then his/her EMD 
will be refunded automatically after the opening of tender. 

 
 

10.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount as shown in e- 
tender Notice and in the form as deliberated at Clause 3 of e-tender Notice. 
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INSTRUCTIONS TO BIDDERS 

10.2. Any Bid not accompanied by an acceptable Bid Security/EMD shall be summarily rejected by the 
employer as non-responsive. 

 
The bid security/EMD, of successful bidder may be retained and adjusted with performance security/security 
deposit, at bidder’s option. 

 
10.3 The Bid Security/Earnest Money may be forfeited: 
(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity/extended validity 
with mutual consent; 

OR 
(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 
(i) sign the Agreement; OR (ii) Furnish the required Performance Security/ Security Deposit. 

 
Additionally, the company shall ban such defaulting contractor from participating in future tenders in 
concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter. 
In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of 
JV/Partnership firm. 

 

10.4 The Bid Security/ EMD deposited with the Employer will not carry any interest. 
 

10.5 No claim from the bidders will be entertained for non-receipt of the refund in any account other 
than the one from where the money is received. 

 
10.6 If the refund of EMD is not received by the bidder in the account from which the EMD has been made 
due to any technical reason, then it will be paid through conventional system of e-payment. For this 
purpose, bidder should submit E-Mandate form in format provided by company. 

 
10.7 In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it is 
forfeited by the department. 

 
10.8 If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then 
his/her EMD will be refunded automatically after the opening of tender. 

 
11. DEADLINE FOR SUBMISSION OF BIDS 

 
11.1. Bids shall be submitted online on the web site https://coalindiatenders.nic.in within the date and time 
specified in the e-Tender Notice. 

 

11.2. The employer may extend the deadline for submission of bids in accordance with provisions of e- Tender 
Notice/ITB, in which case all rights and obligations of the employer and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 

 
12. SIGNING AND SUBMISSION OF BID 

 
12.1 The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not require any 
physical signature. However, if the Letter of Bid bears the physical signature in addition to the digital signature 
of DSC holder, it will be accepted without questioning the identity of person signing the bid. 

 
12.2 Submission of bid shall be as detailed at Clause No.9 of e-Tender Notice. 
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13. Tender Status: 
 

It will be the bidder’s responsibility to check the status of their Bid online regularly, after the opening of bid 
till award of contract. Additionally, information shall also be sent by system generated e-mail and SMS at 
nodal points (Date of bid opening, Requisition for Clarification on Confirmatory document from L-1 bid- der, 
award of work etc.). No separate communication will be required in this regard. Non-receipt of e-mail and 
SMS will not be accepted as a reason of non-submission of Confirmatory documents within prescribed time. 
This will be specifically mentioned in the NIT. The Tender Status will be in public domain and anyone visiting 
the site can view it by identifying the tender. 

 

14. EVALUATION AND COMPARISON OF BIDS. 
 

14.1 Evaluation and comparison of Bids will be done by System online. This online evaluation will be validated 
by CIL/ Subsidiary at each stage as deliberated in e-Tender Notice. The bidder shall also comply with system 
requirement as deliberated in e-Tender Notice. Bid evaluation shall be done after taking into consideration 
overall quoted price by the bidder and effect of Goods and Service tax (GST), GST Compensation Cess etc. as 
applicable. L-1 will be decided based on Cost to the Company. 

 
14.2 There should be no provision in the Bid Documents regarding submission of Additional Security De- 
posit / Bank Guarantee (BG) in case of Abnormally Low Bids. In case of Abnormally Low Bid the Bidder 
may be asked for written clarifications, including detailed price analyses of its bid price in relation to 
scope, schedule, allocation of risks and responsibilities, and any other requirements of the bid docu- 
ments. lf, after evaluating the price analysis, the Employer determines that the bidder has substantially 
failed to demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may 
reject the bid/ proposal. 

NOT TO BE KEPT IN THE NIT 
(It would not be advisable to fix a normative percentage below the estimated cost, which would be auto- 
matically be considered as an abnormally low bid. Due care should be taken while formulating the specifi- 
cations at the time of preparation of bid document so as to have a safeguard against the submission of 
abnormally low bid from the bidder. 
However, it has been provided that in case of compelling circumstances where to ask for Additional Security 
Deposit Bank Guarantee (BG) in case of ALBs, the same should be taken only with the approval of the next 
higher authority to the authority competent to finalize the tender.) 

 

15. DELETED 
 

16. AWARD CRITERIA 
 

16.1 Subject to Clause No.17, the Employer will award the Contract to the Bidder whose Bid has been 
determined to be substantially responsive to the Bidding documents and who has offered the lowest 
evaluated acceptable Bid Price, provided that such Bidder has been determined to be: 
a) Eligible in accordance with the provisions of Clause 2; and 
b) Qualified in accordance with the provisions of Clause 3. 

 
17. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS 

 
17.1 Notwithstanding Clause No.16, the Employer reserves the right to accept, negotiate or reject any Bid, 
and to cancel the bidding process and reject all Bids, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected 
Bidder or Bidders of the grounds for the Employer's action. 

 

18. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 
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INSTRUCTIONS TO BIDDERS 

 

 

 

18.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer 
electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity period. This 
letter (hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will state the sum that 
the Employer will pay the Contractor in consideration of the execution and completion of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called "the Contract Price"). 
The offline communication of LOA shall not be mandatory. 

 

18.2 The notification of award (LOA/Work Order) will constitute the formation of the Contract. 
 

The works should be completed as per period specified in the NIT from the Date of Commencement as defined 
in Clause 6.0 of General Terms and Condition. 

 
18.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder, work 
programme etc. within 30 (thirty) days following the notification of award along with the letter of Acceptance 
and/or Work Order issued by department. 

 

In case of failure to enter in to agreement within specified period or extended period on the written request 
of the bidder, if any, the department will take action as prescribed in Guidelines for Banning of Business along 
with forfeiture of Earnest Money. The bidder will also be banning from participating in re-tender. 

 
No payment for the work shall be made before execution of this agreement. 

 
18.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to non-qualified 
bidder after the award of the work to the successful one and the Security/ Earnest Money shall be refunded 
to unsuccessful bidders as per provision of e-Tender Notice. 

 

18.5 The contractor shall enter into and execute contract agreement in the prescribed form on non-judicial 
stamp paper in accordance with the relevant law of the State/Union of India. The cost of the stamp papers for 
the contract agreement shall be borne by the contractor. Two sets of contract document/agreements shall be 
prepared and signed by both the parties. One of the sets shall be stamped "Original" and the other 
"Duplicate". The duplicate copy will be supplied to the contractor free of cost and the original is to be retained 
by the company. For additional copy, cost to be charged. All additional copies should be certified by the 
Engineer-in-Charge. The contractor shall keep copy of these documents on the site/place of work in proper 
manner so that these are available for inspection at all reasonable times by the Engineer-in-charge, his 
representatives or any other officials authorized by the company for the purpose. The contract document 
shall not be used by the contractor for any purpose other than this contract and the contractor shall ensure 
that all persons employed for this contract strictly adhere to this and maintain secrecy, as required of such 
documents. Until the formal agreement is signed between the Owner and Contractor, LOA/Work Order 
together with Contract Document, shall constitute the Contract. 

 
19. PERFORMANCE SECURITY/SECURITY DEPOSIT 

 
19.1 Security Deposit shall consist of two parts: 
a. Performance Security to be submitted at award of work and 
b. Retention Money to be recovered from running bills. 

 

The security deposit shall bear no interest. 
For details refer Clause No.4 of Conditions of Contract (General Terms and Conditions) 

 
20. EMPLOYMENT OF LABOUR 
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INSTRUCTIONS TO BIDDERS 

 

 

20.1 Contractors are to employ, to the extent possible (as per policy decision of the company valid from time 
to time), local project affected people and pay wages not less than the minimum wages as per minimum 
Wages Act or such other legislations or award of the minimum wage fixed by respective State Govt. or Central 
Govt. as may be in force. 

 
Payment of Provident Fund for the workmen employed by him for the work as per the Law prevailing under 
provision of CMPF/EPF and allied scheme valid from time to time shall be responsibility of the contractor. 

 

The contractor needs to ensure that the employee has become a member of any of the provident fund as the 
case may be and the unique membership number of the CMPF/EPF or Allied Scheme needs to be submitted 
to Employer. 

 
In addition to the above, the Contractor shall provide a copy of the updated passbook having entry made in 
the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the competent authority annually 
/as and when asked. Bidder shall also submit copies of statutory returns. 

 
20.2 The bidder shall also comply with statutory requirements of various acts including CL(R&A) Act. 

 

20.3 The contractor’s workmen shall be paid through Bank. 
 

20.4 The contractors shall register themselves on the Contract Labour Payment Management Portal (CLPMP) 
of CIL within 30 days of issue of work order and will have to enter and update periodically the following details 
in the portal: 

 
a. Work Order details 
b. Details of Contractor workers and payment of wages in respect of each Work Order each month. 

 

20.5 All the contract workers shall be covered with the Bio-metric attendance system for payment of wages. 
 

20.6 The bidder shall comply with statutory requirements of various acts including Child Labour (Prohibition 
& Regulation) Act, 1986 as mended from time to time and all rules, regulations and schemes framed 
thereunder from time to time in addition to other applicable labour laws. 

 
20.7 The bidder shall also follow other guidelines as incorporated at Clause 13 of GTC covered under 
additional responsibilities of the contractor. 

 
NOTE: In case company decides/ circulates separate wages for underground works / for works within mine 
premises, the same may be allowed based on appropriate circular. Clause 13(xiv) of GTC shall stand amended 
to this extent before notification of bid. 

 
21. LEGAL JURISDICTION 

 
Matter relating to any dispute or difference arising out of this bid and subsequent contract awarded based on 
the bid shall be subject to the jurisdiction of local court only where the subject work is to be executed. 

 
22. e-PAYMENT 

 

22.1 Successful bidder will be required to submit a Mandate Form duly signed by bidder and the Bank Officials 
for e-Payment. 

 
23 MISCELLANEOUS 
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INSTRUCTIONS TO BIDDERS 

 

 
23.1 The bidders should fill the bid document properly and carefully. They should avoid quoting absurd 
rates. 

 

23.2 Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives are synonymous. 
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CHAPTER – III 

SCOPE OF WORK FOR OFFICE COMPLEX AND/OR RESIDENTIAL COMPLEX 
 

CMPDI residential colony Complex is located in Kanke Road , Ranchi . The Colony complex have the 
following units:- 

 
1.  A- Type Qtrs -12 units(G+2) - 4 Blocks = 48 units @ 71.75sqm  = 287 sqm 
2.  A- Type Qtrs -16Units(G+3) - 2 Blocks = 32 units @88.59sqm  = 177.18 sqm 
3.  B- Type Qtrs- 12Units(G+2) -  7 Blocks = 84 units  @74.83sqm  = 523.81 sqm 
4.  B– Type Qtrs-18Units(G+3) – 4 block = 72 units @392.75sqm =1571 sqm 
5.  B- Type Qtrs – 11 Units(G+4) – 2 Block = 22 Units @296.28sqm = 592.56sqm 
6.  C- Type Qtrs – 6units (G+2) – 7 Block = 42 Units 
7.  C-Type Qtrs – 11 Units(G+3) – 1 Block = 11 units 
8.  C-Type Qtrs -14 Units(G+4) – 1 Block = 14 units 
9.  C-Type Qtrs – 32 units (G+8) – 2 Block = 64 Units        = 3021.57 sqm for C-Type Qtrs(Total) 
10. D-Type Qtrs – 24 units(G+8) – 2 Block = 48 Units = 2183.69 sqm for D-Type Qtrs (Total) 
11. Family Hostel – 22 Units(G+2) – 1 Block =22Units = 372.18 sqm 
12. CMD & Director Bungalow- 3 Units(G+2)-1 Block = 1915.29 sqm 

 
Three Bungalows are located at IICM, Kanke Road, Ranchi , which around 2-3 Km from CMPDI Colony 
Complex. 

• E1, E2 & E5 – Bungalow (G) – 3 units -= 954.09 sqm 
 
In addition to the above, one Community Hall, Badminton Hall(under construction), Tennis Court, 
Volley ball court etc. all Play grounds, open spaces in the colony are included in the scope of work. 

 
The areas indicated above is only plinth area of the Type qtrs. The scope of work is covered all 
surrounding area of the colony complex including internal roads, drains, pump houses, servant qtrs. 
and security post in the colony complex.  

 
 

1. Scope of Upkeep Services of residential colony Complex: 

 

a. The scope of work includes cleaning Brooming/sweeping of entire black top roads 

including side berms, paver areas of the complex from main gate to  all colony primises 

including all internal roads, offices surrounding, etc and disposal of collected rubbish , 

waste at designated places of state Govt including transportation, labour cost etc.  as 

directed by engineer incharge.  The work shall be carried out by mechanical means 

only including mechanical sweeper/broomer cum vacum cleaner, and all tools etc  

required to carry out this operation in all respect.   

b. Brooming & cleaning of entire CMPDI(HQ) complex Excluding Road and Paver Area disposal 

of leaves/plastic/ carry bags/waste paper/wrapers/waste materials/branches of trees etc 

outside complex confirming to the rules of Municipal Corporation complete  job as per 

instruction of Engineer-in-charge. This items shall be carried out by manually which 

includes sweeping, collection of all wastes and segregates in all places excludes internal 

roads to keep the colony complex neat and cleaned as per schedule provided by the 

engineer-in-charge.  

c. Brooming/ sweeping  surrounding area of Gondwana CMD and 2 Nos Directors bunglows , 

cleaning of staircase, balcony, floors, mopping of floor area, dusting of windows), toilets 

cleaning ( 12 toilets) including all materials, if required, open terraces and open yards etc, 

including disposal of rubbish , waste at designated places as directed by engineer in charge. 

This items shall be carried out by manually which includes sweeping, brooming, mopping 

etc. collection of all wastes and segregates in all places to keep the entire bungalows neat 
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and cleaned as per schedule provided by the engineer-in-charge. The sufficient 

Manpower needs to be deployed to execute the operations.  

d. Brooming/ sweeping  surrounding area of IICM  3 Nos Directors bungalows, cleaning of 

staircase, balcony, floors mopping of floor area, terraces, dusting of windows, toilets 

cleaning, open yard  , including disposal of rubbish , waste at designated places as directed 

by engineer-in-charge. This items shall be carried out by manually which includes 

sweeping, brooming, collection of all wastes and segregates in all places to keep the 

entire bungalows neat and cleaned as per schedule provided by the engineer-in-charge. 

The sufficient Manpower needs to be deployed to execute the operations.  

e. Door to door collection and segregation of dry and wet garbage   from residential quarters 

(all Floor) by closed separate collection baskets/container for wet and dry waste and 

dumping dry garbage  at designated  pit and wet garbage in bio fertilizer pit or disposal at 

Govt designated place as per instruction of Engineer-in-charge. (A Type - 80 Units(G+2) 

(G+3)- 6 Blocks, B type-178units (G+2),(G+3),(G+4) - 13 Blocks,C type- 131 units(G+2),(G+8) 

-11 Blocks, D type- 48 units (G+8) - 2 Blocks- Family Hostel -22 Units (G+2)  ) Block). This 

items shall be carried out by manually which includes collection of all wastes and 

segregates in all places to keep the entire residential qtrs neat and cleaned as per 

schedule provided by the engineer-in-charge. The sufficient Manpower needs to be 

deployed to execute the operations.  

f. Cleaning of all residential building by brooming in common area like stairs,landing, 

passage,head room,wall, ceiling, lift cage,plinth protection of residential building 

g. Cleaning of all residential building by Washing/Mopping in common area like stairs, landing, 

passage, head room, of residential building. 

h. Cleaning and removing food waste, party waste materials and washing with detergent of 

community building/includes kitchen , etc.,and cleaning surronding  area up to 10 m length 

from the community hall building as per instruction of Engineer-in-charge. 

i. Brooming & cleaning of roof & mumty of all  Residential buildings  including disposal of dry 

leaves & waste materials at designated place as instructed by  Engineer-in-charge. 

j. Cleaning of storm water drains of the entire complex disposal of debris, dry leaves, bricks 

bats & rubbish etc. outside complex confirming to the rules of RMC complete job as per 

instruction of Engineer-in-charge. 

k. Cleaning of storm water drains of the entire complex including removing RCC covers where 

ever required and resetting the same and disposal of debris, dry leaves & rubbish etc. 

outside complex confirming to the rules of RMC complete job as per instruction of Engineer-

in-charge.  

l. Disposal  of garbage  from available collected place, dust bins along the road side of 

different buildings within campus,  building debris, accumulation of the same at one place 

and subsequent disposal of the same to outside of CMPDI(HQ) complex by 

tractor/equivalent mechanical means regularly to the designated place by RMC including 

loading and unloading. All accumulated garbage’s including building debris should be 

disposed off as per instruction of Engineer -in-charge. 

m. Cleaning of overhead tank, underground water reservoirs manually/Mechanically, including 

spreading bleaching powder, brushing the wall and floors and disposal of sludge, disposal 

of waste collected at designated place. Rates includes cost of bleaching, powder, allied 

materials and labour all complete.( different tank Capacity) 

n. Cutting grass by mechanical means and removal of the rubbish  outside the complex 

conforming the rule of RMC and  cleaning of site as directed by the Engineer-Incharge. 

o. Clearing jungle including uprooting of rank vegetation, grass, brush wood, trees and 

saplings of girth upto 30 cm measured at a height of 1 m above ground level and removal 

of rubbish removal of rubbish outside the complex conforming the rule of RMC and cleaning 

of site as directed by the Engineer-In-charge 
 

 
Notes: -  
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1. No additional payment shall be paid. In case of partial work done/ unsatisfactory work 

done, proportionate payment will be made.   The area given in the BOQ schedule for 

assessment of cost for bidding purposes. The bidders are requested to visit the site and 

assess the actual area of operation before offering the rates.  Bidders are requested to 

offer their rates  in each items loading their additional expenditure involved in each 

operation after carefully read all scope of work mentioned elsewhere under Scope work 

chapter 

2.  Supply of all the following cleaning ingredients required for above up-keeping services 

shall be in the scope of the contractor and required to be approved by E-I-C or his 

representative.  

3. Cleaning Agents & Chemicals including Alpha-HP Crow, Glance-na, room freshener, A1 

Cube, etc. or equivalent, all other slandered Green Chemicals scented Phenyl Detergent 

Powder like Wheel, Vim or equivalent , Air Purifier like Odonil or equivalent, Cleaning 

Agent like Harpic or equivalent Bleaching Powder, Air Purifier cake like Odonil or 

equivalent , Good quality Liquid Shop for hand wash, Soft Broom, Floor Duster, Table 

Duster, Glass Duster, Yellow Duster, Wall Broom, MOP, Brasso, Feather Duster, Commode 

Brush, Broom Stick, Rubber pump with handle, Wiper Toilet Paper etc. or ANY OTHER 

materials related with above work. 

4. All consumables, dust bins, mops and cleaning machinery & plants etc. are to be provided 

by the contractor. 

5. All safety precautions are to be followed. Proper cleaning and housekeeping work signage 

are to be used when such work is in progress as per the requirements 

6. Wherever needed, mechanized cleaning is to be done. 

7. To the extent possible, environment friendly cleaning reagents are to be used. 

8. Any other cleaning apart from the above mentioned scope, which is necessary to be 

carried out on an as and when required basis directed by engineer-in-charge shall be 

carried out by the agency. 

 

UP-Keeping Maintenance schedules 
S. No. Description Unit year weeks/ 

month 
days Total 

1 

Brooming of entire black top roads including side 
berms, paver areas of the complex from main 
gate to  all colony primises including all internal 
roads, offices sorrounding, etc and disposal of 
collected rubbish , waste at designated places of 
state Govt including transportation, labour cost 
etc.  as directed by engineer incharge.  the work 
shall be carried out by mechanical means only 
including mechanical broomer, and all tools 
etc(Approx 19134 sqm).  

Each 
operation 

2 52 5 520 

2 

 Brooming & cleaning of entire CMPDI(HQ) 
complex Excluding Road and Paver Area disposal 
of leaves/plastic/ carry bags/waste 
paper/wrapers/waste materials/branches of 
trees etc outside complex confirming to the rules 
of Municipal Corporation complete  job as per 
instruction of Engineer-in-charge.  

Each 
operation 

2 52 3 312 
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3 

Brooming/ sweeping  sorrounding area of 
Gondwana CMD and 2 Nos Directors bunglows(A- 
1920 sqm) , cleaning of staircase, balcony, floors 
(A -  400 sqm), mopping of floor area(A-400), 
dusting of windows ( approx 250 sqm), toilets 
cleaning ( 12 toilets), open teracce ( 50 sqm)  
Total area Approx  3020  sqm  , including disposal 
of rubbish , waste at designated places as 
directed by engineer incharge.  

Each 
operation 

2 52 7 728 

4 

Brooming/ sweeping  sorrounding area of IICM  3 
Nos Directors bunglows(A- 955 sqm) , cleaning of 
staircase, balcony, floors (A -  400 sqm), mopping 
of floor area(A-400),, terrace (A- 320 sqm) 
dusting of windows ( approx 250 sqm), toilets 
cleaning ( 12 toilets), open teracce ( 50 sqm)  
Total area Approx  2220  sqm  , including disposal 
of rubbish , waste at designated places as 
directed by engineer incharge. (Approx 2375  
sqm 

Each 
operation 

2 52 7 728 

5 

 Door to door collection and seggregation of dry 
and wet grabage   from residential quarters (all 
Floor) and dumping dry garbage  at designated  
pit and wet garbage in bio fertilizer pit or disposal 
at Govt designated place as per instruction of 
Engineer-in-charge. (A Type - 80 Units(G+2) 
(G+3)- 6 Blocks, B type-178units 
(G+2),(G+3),(G+4) - 13 Blocks,C type- 131 
units(G+2),(G+8) -11 Blocks, D type- 48 units 
(G+8) - 2 Blocks- Family Hostel -22 Units (G+2)  ) 
Block)  

Each 
operation 

2 52 6 624 

6 

Cleaning of all residential building by brooming in 
common area like stairs,landing,passage,head 
room,wall, ceiling, lift cage,plinth protection of 
residential building.(Approx 8729.00 sqmetc in 
complete all respect. 

Each 
operation 

2 52 3 312 

7 

Cleaning of all residential building by 
Washing/Mopping in common area like stairs, 
landing, passage, head room, of residential 
building.(Approx 8729.00 sqm).  

Each 
operation 

2 52 3 312 

8 

Cleaning and removing food waste, party waste 
materials and washing with detergent of 
communitybuilding/includes kitchen , etc.,and 
cleaning surronding  area up to 10 m length from 
the community hall building as per instruction of 
Engineer-in-charge 

Each 
operation 

2 52 3 312 

9 

Brooming & cleaning of roof & mumty of all  
Residential buildings ( Approximate area 
11347.00 sqm) including disposal of dry leaves & 
waste materials at designated place as instructed 
by  Engineer-in-charge 

Each 
operation 

2 3 1 6 
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10 

 Cleaning of storm water drains of the entire 
complex disposal of debris, dry leaves,bricks bats 
& rubbish etc. outside complex confirming to the 
rules of RMC complete job as per instruction of 
Engineer-in-charge. (Approx 2350.00 m).  

Each 
operation 

2 3 1 6 

11 

 Cleaning of storm water drains of the entire 
complex including removing RCC covers where 
ever required and resetting the same and 
disposal of debris, dry leaves & rubbish etc. 
outside complex confirming to the rules of RMC 
complete job as per instruction of Engineer-in-
charge. (Approx 1705.00 m).  

Each 
operation 

2 3 1 6 

12 

Disposal  of garbage  from available collected 
place, dust bins along the road side of different 
buildings within campus,  building debris, 
accumulation of the same at one place and 
subsequent disposal of the same to outside of 
CMPDI(HQ) complex by tractor/equivalent 
mechanical means regularly to the designated 
place by RMC including loading and unloading. All 
accmulated gabages including building debris 
should be disposed off as per instruction of 
Engineer -in-charge.  

Each 
operation 

2 52 7 728 

13 

 Cleaning of overhead tank, under ground water 
reservoirs manually/Mechanically, including 
spreading bleaching powder, brushing the wall 
and floors and disposal of sludge.dispolsal of 
waste collected at designated place. Rates 
includes cost of bleaching, powder, allied 
materials and labour all 
complete.(Approx.2534.40 Cum of different tank 
Capacity 

Each 
operation 

2 3 1 6 

14 

Cutting grass by mechanical means and removal 
of the rubbish  outside the complex conforming 
the rule of RMC and  cleaning of site as directed 
by the Engineer-Incharge.   

sqm 1 50000 1 50000 

15 

Clearing jungle including uprooting of rank 
vegetation, grass, brush wood, trees and saplings 
of girth upto 30 cm measured at a height of 1 m 
above ground level and removal of rubbish 
removal of rubbish outside the complex 
conforming the rule of RMC and cleaning of site 
as directed by the Engineer-Incharge.  

sqm 1 25000 1 25000 

 
 

2. The followings are also included in the scope of each items wherever it is applicable : 

A. Landing and Staircases 

(i) Sweeping of all the staircases and common landings. 

(ii) Removal of dust etc. from the skirting top. 

(iii) Ensuring that all the fire signage are cleaned by dusting and using a mild wet mop as 

and when needed. 

(iv) Cleaning of all the fire escape doors, if applicable. 
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(v) Cleaning of all the ceilings and wall for dust, cobwebs etc. 

(vi) Thoroughly wipe all door handles, latches, tower bolts, etc. in common areas and common 
toilets. 

(vii) Always keep the staircases free for movements 
 

B. Floors /Walls 

(i) Sweeping and mopping of all the floors, Passages, Canteen, Auditorium, Gate & Security 

Room etc including terrace. 

(ii) Ensuring that the walls and ceilings for free from dust, cob web etc. 

(iii) Removal of grease and dirt stains from the surfaces. 
(iv) Cleaning of the car park area 

 
C. Surroundings: 

(i) Removal of all litter, mud, dust etc. within the periphery of the building as and when felt 

necessary during the day. 

(ii) Taking necessary precautions to maintain the entrance of the building clean. 

(iii) All Areas mentioned above has to be cleaned & maintained in such a fashion so that the 

entire complex is in tip top condition. 
 

3. SCOPE OF WASTE MANAGEMENT SERVICE. 
 

(i) Garbage Disposal on daily basis from all the floors including canteen, community Hall/ 

auditorium,  path way, roads (entire roads of Office or Residential Complex), etc to 

centralized waste storage area within the complex for collection by government body 

or bio fertilizer pi or any system created by CMPDI. 

(ii) To Keep dump/bio-fertilizer areas reasonably in a clean condition. 

(iii) Garbage segregation needs to be followed before disposal. Any credit received by the 

contractor on account of scrap or recyclable waste shall be passed on to CIL. This 

amount shall be recovered from the RA Bills. The contractor shall maintain the record 

of such credit received on account of scrap/recyclable waste, and the same shall be 

produced to CIL. 

(iv) Garden waste generated due to Horticultural Works shall be disposed off by the con- 

tractor at designated area decided by local government body. It shall be the 

responsibility of the contractor to ensure that the garden waste is disposed. 

 
4. OPERATION & MAINTENANCE OF IBMS – (if applicable) 

(i) Operation/Maintenance, monitoring of IBMS linked services like Fire- fighting systems, 

CCTV, Kitchen Equipment in bungalows, & Solar Generation and reporting to the 

Authority of Town Engineering Department. 

 
5. SCOPE OF ELECTRO-MECHANICAL SUPPORT SERVICE 

(A) Electrical Operations and Maintenance:   

 
(i) General Maintenance 

 

(a) Checking serviceability of lamps, tubes, switches, electrical boards, plugs etc. regularly & 
replacement where necessary. 
(b) Replacement / Repairing of conduits, wiring & Electrical Panel. 
(c) Checking serviceability of lamps in street lighting poles, garden lighting, fencing lighting, 
façade lighting etc and replacement if necessary. 
(d) Periodical checking of earth pit. Checking earth resistance by instrument. Tightening of 
nuts and bolts, cleaning of all joints. 
(e) Attending any types of breakdown for restoration of services on war footing. 
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(f) Taking regular meter reading, maintaining register for various records, if necessary. 
 

(ii) DG sets & Sub-Station Operations, Cleaning and Preventive Maintenance: 
As per schedule. 

 
a) Operation and day-to-day Maintenance of DG sets which includes Cleaning of Engine & Al- 

ternator of DG sets, Periodical cleaning of Air Filter, Oil Filter, Fuel Filter, checking of radia- 
tors, pumps etc. & replacement of filter units whenever necessary. Regular inspection of 
level of lubrication oil, Diesel etc. Periodical Test running on both load & un-load condi-
tion. Maintaining log book. Monitoring the consumption of H.S.D, Lube Oil etc. & Re-filling 
it if necessary. 

 
b) Regular checking of battery voltage and adding distilled water if required and, if necessary; 

tightening of terminal on batteries and the engine. Day to day Maintenance as per the 
OEM’s recommendations. 

 

c) Checking of Transformer, Circuit breaker, control panels, LT bus bar with coupler, cable 
connection & joints, etc. and rectifying the same. Checking of insulation & temperature rise 
by instrument. 

 
(iii) Public Address system checking and maintenance – General Shift excluding Auditorium. 

 
(a) Regular visual checking of the installation for proper connection, routing and continuity. 

(b) Weekly check for proper operation. 

(c) Weekly check of inventories of the PA system. 
 

Note: Prior to conference/ meeting the address system of the particular room/rooms should 
be checked for proper operation. 

 
 

6. PLUMBING, WTP, BORE WELL & RO SERVICE 
 

(a)  Checking for water pumps and accessories, water level in the overhead / underground 

tanks. 

(b) Cleaning of all tanks and boreholes. 

(c) To ensure that all sumps are maintained clean at all times. 

(d)  Checking of all toilets and toilet fittings for loose connections, leakage etc. & rectify it as 

& when required. 

(e) Cleaning of external drain periodically. 

(f) Ensure adequate water supply to various drinking water outlets and toilets. 

(g) Day to Day Checking & Operation of Water Treatment Plant. 

(h) The Plumber will remain available in both the shifts in getting required supply of water and 

will attend emergency plumbing needs. For any defect, he will ensure rectification of the 

defect. 

 
7. CARPENTRY-CUM-GLAZIER SERVICE (General Shift) 

 

(a) Maintenance of wooden/aluminium/Glass structures/fixtures/doors/windows by checking 

through regular walkthrough by identifying the defects and rectification. 

(b) Monitoring, repair and replacement of damaged false ceiling, glass panes, etc. 

(c) Repair/replacement of handles and locks. 

(d) Maintenance of all signage’s. 

(e) Repair of Chairs and other office furniture’s. 

(f) Monitoring, repair and replacement of damaged door-closure and Floor-spring. 
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(g) Polishing of all brass articles. 

(h) Checking of all door-closures, floor springs, etc. and [periodical greasing, oiling and 

adjustment. 

 
8. CIVIL REPAIRING WORKS: The agency to execute minor repairing / modification works which 

is in the scope of the contract like Marble works, Granite works, Brick works, RCC works, Ce- 
ment Concrete works, Tiles works, Painting works, Aluminium works (Doors, Windows & Par- 
titions), False Ceiling works, sewer pit/ catch pit related works exterior composite panels, 
glasses, water supply, sewer line etc as and when required and defined in the BOQ. These works 
to be executed as per specification of items based on CPWD. 

 

9. PEST CONTROL SERVICES IN OFFICE OR RESIDENTIAL COMPLEX:  
 

A. Pest Control for Complex: 
Integrated Pest Control Services for insecticides (mosquitoes, bugs, cockroaches, silverfish, 
termites, spider, mice, rat etc.) by spraying with the residual chemical which are safer and 
last longer as per approved Manufacturer i.e. Bayer/Macthesimagan/Arbuda or equivalent, 
by a hand operated pressure pump as per manufacturers specification on wall surface, 
celling, electrical fixture, electrical lines for the protection of useable materials for the 
following areas (including extra Services 'as & when' Required). 

 
(a) Spraying for adult mosquito 
(b) Fogging / ULV spraying 
(c) Indoor residual treatment 
(d) Treatment against Cockroach & Ant's 
(e) Pest covered for Rodent, Mice etc. at all possible entry points 
(f) Mosquitoes (Anti larval only) & Flies 

 
Apart from the frequency of services mentioned in the Bill of Quantities, all other Pest Control 

requirements on and as and when required basis shall be catered to depending on site 

requirement. The rate in the Bill of Quantities includes cost of such extra services if any, based 

on site requirement. No additional payment shall be made for such extra services. 

10. HORTICULTURE WORKS: 
 

During the contract period, the garden premises and entire Residential Complex shall be kept 

clean, spick and span to the satisfaction of Engineer-in-charge. Maintenance of entire garden 

features (hedge, lawn, trees, shrubs, seasonal beds and all other features) of CIL Office or 

Residential Complex, scope of which includes the following: 

i. Regular watering of plants, seeds, seedlings, saplings, lawn, etc. 

ii. Regular weeding of unwanted plants to keep the lawns and other green features, free 

from weeds. 

iii. Application of manure to plants, trees, shrubs, hedges, beds, etc as and when required 

or as per the instruction of Engineer-in-charge. 

iv. Regular lawn mowing. 

v. Regular hedge trimming. 

vi. Replacement of withered trees, plants, shrubs, hedges, etc in ground and in pots, within 

time. 

vii. Regular trimming of plants, trees and shrubs. Frequency shall be as directed by 

Engineer-in-charge. 

viii. Supplying good earth/manure to potted plants as well as plants on ground in a timely 

manner. Frequency shall be as directed by Engineer-in-charge. 

ix. Removal of dried leaves and branches of trees and plants and disposing the garden 

waste thereof. 



45 
 

x. Spraying insecticides, pesticides, and fungicides of equivalent approved brand as 

specified by as and when required and advised by Engineer-in-charge. 

xi. Vegetative plant propagation by means of grafting, cutting, etc., as directed by 

Engineer-in-charge. 

xii. Maintenance of nursery on a regular and/or as and when required basis, as per 

direction of Engineer-in-charge. 

xiii. For maintenance of rose bed, agency shall be responsible for: 

1. Replacement of dead plants with new rose saplings. 

2. Regular pruning as well as plucking of dry flowers without damaging the plants. 

3. Regular weeding of rose plant basins, to keep it free from weeds. 

4. Spraying and dusting of insecticides/pesticides as and when required depending on 

the magnitude of infection. 

xiv. Cleaning of water bodies like fountain, ponds, fish ponds and all other such features of 

Complex. Scope also includes supply of fish meal (if required). This shall also include 

cleaning of aquatic weeds being formed in fountain pond, or other water bodies. 

xv. Control over pests and insects. The agency shall strictly use only those insecticides, 

fungicides, and pesticides, the specifications of which shall be as directed by Engineer-in- 

charge. It shall be responsibility of the agency to ensure that the entire garden features 

of CIL Residential Complex remains pest and disease-free. 

xvi. All gardening consumables required for the work like earthen pots, china clay pots, brass 

pots, good earth, manure, fertilizers, bamboo, vermi-compost, neem oil cake, mustard 

oil cake, urea, etc., shall be supplied by the agency on time as per direction of Engineer-

in-charge. 

xvii. Agency shall ensure highest standard of horticulture working, as well as supervision for 

entire Office or Residential Complex. 

xviii. The agency shall provide all necessary tools and plants like lawn mower, brush cutter, 

garden hose pipe, etc., all conforming to the specifications mentioned in this tender 

document and as per direction of Engineer-in-charge. There should be provision for du- 

plicate sets to make good during repairing of the above tools. Sharpening of the tools, 

and equipment shall be carried out by the contractor on an as and when required basis. 

Repairing and servicing of any such equipment shall be carried out by the contractor at 

his cost, so as to ensure smooth operation of services. 

xix. The agency shall mandatorily make available a manually driven/operated van rickshaw 

for ease of mobility of gardening tools, tackles, consumables, pots, gardening 

consumables, waste etc. for Office or Residential Complex. 

xx. The agency shall ensure availability of minimum number of equipment which is listed in 

this tender document, in Office or Residential Complex. The number of equipment listed 

here is only indicative and additional equipment may be delivered (especially during 

monsoon) on an as and when required basis. 

xxi. Cutting the grasses, unwanted weeds and climbers/creepers from all divisions of the 

garden including fencing and boundary walls, as directed by engineer-in-charge. 

xxii. Mowing, brushing, shaping and dressing the shrubs, topiary, grasses regularly and 

weeding on a regular basis. 

xxiii. Utmost care should be taken by the agency during the cleaning operations so that no 

damage is caused to the plant parts which are being maintained. 

xxiv. Maintenance of pathways, lawn, meadows, palm groves, road sides, etc. The rank 

vegetation and weeds growing in the expansion joints of the road, corners of the entire 

complex, kerbstone, joints of pathways, rim of storm water drains and catch pits, etc., 

shall be cleaned and cleared from time to time. Weedicides required to remove such rank 

vegetation and weeds from the entire complex shall be sprayed at regular in inter- vals 

as directed by engineer-in-charge. 

xxv. Preparation of beds and pots, digging for preparation of pits, pruning, spraying insecti- 
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cides and fungicides, etc. 

xxvi. The agency should have specially trained staff for cutting the stiff grasses such as ulu, 

dhoob, mutha, etc. 

xxvii. On occasions like visit of VIP, inauguration to be carried out etc., the garden premises 

shall be kept utmost tidy, totally cleaned in less than two days which shall be carried out 

on priority basis. 

xxviii. Agency shall be responsible for all other maintenance features with regard to horticul- 

tural works and shall be responsible to execute all those works as directed by Engineer- 

in-charge. 

xxix. Supplying of fully grown readily seasonal flower plants including 10 to 12" pot of ap- 

proved Variety i.e. Dahlia, Chrysanthemum, giant variety calendula, Merry gold, Onlex, 

Zinnia, Sunflowers etc., with approx. 200 mm size earthen tubs and placing the plants in 

different location as per instruction of EIC. 

Note : Approximate number of pot plant to be maintained is …. nos. 

xxx. Supplying seasonal seeds and seedlings as directed by Engineer-in-charge. At onset of 

every season, the agency shall assess the quantity of seeds, seedlings and fully grown 

plants required for the site. The same shall be supplied within the time stipulated by the 

engineer-in-charge. 

xxxi. Supplying indoor plants, fruit trees, all time perennial flowring shrubs, etc., of all varie- 

ties, as per direction of engineer-in-charge. 

Non-compliance by the agency in executing the work as per direction of engineer-in-charge, or in 

supply of materials, tools, consumables, plants, pots, seeds, seedlings, shrubs, trees, plants, etc 

shall attract penalties as stipulated in special terms and conditions of the contract. 

 

11. Details of important "Tools and Tackles" for upkeepment & maintenance works  - (To be 
arranged by the Agency/bidders. In addition to the listed below, it shall be decided by 
Engineer in charge. The actual requirement shall be decided in consultation with Engineer-
in-charge). The list of tools and tackles are given below for assessing the requirement .  
Decision of Engineer-in-charge is final. 

(i)  HIGH PRESSURE JET CLEANER (1 No.) 

(ii) SINGLE DISC SCRUBBER M/C (1 No.) 

(iii) SIGNAGES (4 Nos.) :Warning signages like 'Cleaning in progress', 'Work in progress', 
'Lift under maintenance', 'Do not enter', 'Trip Hazard', 'Slippery floor', 'Men working 
overhead', 'Pesticide application-keep off', etc., as required. 

(iv) VACUUM CLEANER WET & DRY ( 1 Nos.) 

(v)   WRINGER TROLLEY ( 4 Nos.) or more  

(vi) GLASS CLEANING KIT / Telescopic Pole (1Nos.) 

(vii) LADDER 10 / 8 / 6 FEET ( 1 Nos.) 

(viii) SQUE 

(ix) Necessary basic Electro Mechanical, Plumbing & Carpetry tools & tackles Like 
Manual Sweeper/mechanical sweeper/broomer , Wrench Set 6" to 24", Ring wrench 
6" to 24", Meggar 1000 volt (Earth tester) with spike, Ladders (as per existing electric 
pole) DG Fuel Measurement Scale (with Ink), RJ Socket Punching Tools, Crone, Nose 
Plus, Adjustable Spanner (6"), Adjustable Spanner (8"), Pliers, Industrial Screw driver, 
Champion Set, Hammer (500 gm), Allen Key Set, Hexa Frame, Hexa Blade, Pipe wrench 
(14"), Gravity Meter, Digital Clamp Meter, Crimping Tools (1.5 mm to 16 mm), Hammer 
drill Machine (upto 13 mm) with bit, Continuity Tester, Oil pot, Grease Gun, Diesel 
Transfer pump, CRC, Aluminium ladder (Self supported 24'/44'), Nylon Rope, Safety 
belt, Torch with 6 Volt battery, Measuring Tape, Hand Lamp set, Safety glasses, pH 
Meter , TDS Meter, LT Gloves Pair, Hydro Meter, Extention cord 20 Mtrs., Side Cutter 
1121/6, Chisel 6" 102, Flat File 8", Triangle File 8'', Round File, Diesel Transfer Pump 
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(Manual), Bearing Puller 12'', Humidity Sensor (Temp.meter), Laser gun, Digital sound 
level meter, tachometer (1 No.), megger 1000 V (1 No.) and megger 5000 V (1 No.)., 
tong tester (1 No.) etc., as per requirement of related Maintenance works. 

(x) Walkie Talkie (UHF Handheld Transceiver) Aspera V-9 or equivalent approved make, 
Tele- communication instrument including all standard accessories.  
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CHAPTER – IV   

CONDITIONS OF CONTRACT 
 

GENERAL TERMS AND CONDITIONS 
1. Definitions 

 

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the 
CMPDI, Subsidiary of Coal India, represented at Head Quarters of the Company by the General 
Manager (Civil) or his authorized representatives or any other officer specially deputed for the purpose 
who will employ the contractor. 

 

ii) The word" Principal Employer" wherever occurs, means the officer nominated by the Company to 
function on its behalf. 

 
iii) The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who 
has/have deposited the necessary Earnest money and has/have been given written intimation about 
the acceptance of tender and shall include legal representative of such individual or persons 
composing a firm or a company or the successors and permitted assignees of such individual, firm or 
Company, as the case may be and any constitutional, or otherwise change of which shall have prior 
approval of the employer. 

 

iv) "Site" means the land and places including any building and erection thereon, over, under, in or 
through which the Permanent works or Temporary works designed by the Engineer-in-Charge are to 
be executed and any other lands and places provided by the Employer for working space or any other 
purpose as may be specifically designated in the Contract as forming part of the site. 

 
v) The term "Sub-Contractor" as employed herein, includes those having a direct contract with 
Contractor either on piece rate, item rate, time rate or any other basis and it includes one who 
furnishes work to a special design according to the plans or specifications of this work but does not 
include one who merely supplies materials. 

 

vi) "Accepting Authority" shall mean the management of the company and includes an authorized 
representative of the company or any other person or body of persons empowered on its behalf by 
the company. 

 
vii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil Engineering 
cadre/ discipline who is competent to direct supervisors and authorised to be in charge of the works 
for the purpose of this contract. The Engineer-in-Charge/Designated Officer in Charge, who is of an 
appropriate seniority, will be responsible for supervising and administering the contract, certifying 
payments due to the contractor, valuing variations to the contract, awarding extension of time and 
valuing compensation events. The Engineer-in-Charge/Designated Officer in Charge may further 
appoint his representatives i.e. another person/Project Manager or any other competent person and 
notify to the contractor who is directly responsible for supervising the work being executed at the site, 
on his behalf under their Delegation of Powers of the company. However, overall responsibility, as far 
as the contract is concerned, will be that of the Engineer-in-Charge/Designated Officer in Charge. 

 

viii) The "Contract" shall mean the notice inviting tender, the tender as accepted by the Company, the 
work order issued to the contractor, and the formal contract agreement executed between the 
company and the contractor together with the documents referred to therein including general terms 
and conditions, special conditions, if any, scope of work, frozen terms & conditions/technical 
parameters/scope of work and revised offer, if any, specifications, drawings, including those to be 
submitted during progress of work, schedule of quantities with rates and amounts. Until the formal 
agreement is signed between the Owner and Contractor, LOA/Work Order together with Contract 



49 
 

 

CONDITIONS OF CONTRACT 

Document, shall constitute the Contract. 
 

ix) A "Day" shall mean a day of 24 hours from midnight to midnight. 
 

x) The "Work" shall mean the works required to be executed in accordance with the contract/work 
order or parts thereof as the case may be and shall include all extra or additional, altered or 
substituted works or any work of emergent nature, which in the opinion of the Engineer-in-charge, 
become necessary during the progress of the works to obviate any risk or accident or failure or become 
necessary for security. 

 

xi) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates 
prescribed by the company and the amendments issued from time to time. 

 
xii) "Contract amount" shall mean: 
a) In the case of turnkey / lump sum contracts the total sum for which tender is accepted by the 
company. 
b) In the case of other types of contracts the total sum arrived at based on the individual 
rate(s)/percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of 
Quantities" of the tender document as accepted by the Company with or without any alteration as the 
case may be. 

 

xiii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have 
been duly served if delivered in person to the individual or to a member of the contractors firm or to 
an office of the company for whom it is intended, or if delivered at or sent by registered mail/e-mail 
to the last business address known to him who gives the notice. 

 
xiv) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever nature 
required in or about the execution, completion or maintenance of the works but does not include 
materials or other things intended to form part of the permanent work. 

 

xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender 
has been accepted in accordance with the provisions contained in that letter. 

 
xvi) "Department" means the Civil Engineering Department of Coal India Limited or any of its 
subsidiary companies/units represented by the appropriate authority. 

 
xvii) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial 
Insolvency Act or any act amending such originals. 

 

xviii) The words indicating the singular only also include the plural and vice-versa where the context so 
requires. 

 

xix) "Drawings"/"Plans" shall mean all: 
a) drawings furnished by the owner with the bid document, if any, as a basis for proposals, 
b) working drawings furnished by the Owner after issue of letter of acceptance of the tender to 

start the work, 
c) subsequent working drawings furnished by the owner in phases during progress of the work, 

and 
d)  drawings, if any, submitted by the contractor as per provision of the contract and duly 

approved by the owner. 
 

xx) "Codes" shall mean the following, including the latest amendments, and/or replacements, if 
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any: 
a) Bureau of Indian Standards relevant to the works under the contract and their specifications. 
b) Indian Electricity Act and Rules and Regulations made there under. 
c) Indian Mines Act and Rules and Regulations made there under. 
d) Any other Act, rule and regulations applicable for employment of labour, safety provisions, 

payment of provident fund and compensation, insurance etc. 
 

2. Contract Documents and Miscellaneous Provisions: 
The following documents shall constitute the contract documents: 
i) Articles of Agreement. 
ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of 

contract incorporated in the tender document issued to the bidder. 
iii) Notice Inviting Tender and Instructions to Bidders. 
iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms & 

Conditions, Special Terms & Conditions, and Commercial Terms & Conditions etc.- as applicable. 
v) Frozen terms & conditions / technical parameters and revised offer, if any. 
vi) Specifications/scope of Work, if any. 
vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 
viii) Contract drawings and work programme. 
ix) Safety Code etc. forming part of the tender, 
x) Integrity Pact (If applicable). 
xi) Guidelines for Banning of Business. 
xii) Any other document if required. 

 
2.1 The contractor shall enter into and execute contract agreement in the prescribed form. The cost 

of the stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract 
document/agreements shall be prepared and signed by both the parties One of the sets shall be 
stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor 
free of cost and the original is to be retained by the company. For additional copy, cost to be charged. 

 

All additional copies should be certified by the Engineer-in-Charge. 
 

The contractor shall keep copy of these documents on the site/place of work in proper manner so 
that these are available for inspection at all reasonable times by the Engineer-in-charge, his 
representatives or any other officials authorized by the company for the purpose. 

 
2.2 The contract document shall not be used by the contractor for any purpose other than this 
contract and the contractor shall ensure that all persons employed for this contract strictly adhere 
to this and maintain secrecy, as required of such documents. 

 
2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all 
matter arising under this contract. 

 

2.4 The Contract Agreement will specify major items of supply or services for which the contractor 
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any 
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in– 
Charge / Designated Officer in charge for approval well in advance so as not to impede the progress 
of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the 
contractor from any of his obligations, duties and responsibilities under the contract. 

 

2.5 Acceptance of Offer: 
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“Letter of Acceptance”- is an acceptance of offer by the company. It shall be communicated elec- 
tronically through e-procurement portal of CIL to the successful bidder and shall make the binding 
Contract with the Company. 

 

3. Discrepancies in contract documents & Adjustments thereof 
 

The documents forming part of the contract are to be treated as mutually explanatory of one another 
and in case of discrepancy between schedule of quantity, the specifications and/or drawing, the 
following order of preference shall be observed; 
a) Description in Bill of Quantities of work. 
b) Particular specification and special conditions, if any 
c) Drawings. 

d) General specifications. 
e) BIS Specifications. 

 
3.1 In the event of varying or conflicting provision in any of the document(s) forming part of the 
contract, the Accepting Authority's decision/clarification shall hold good with regard to the intention 
of the document or contract as the case may be. 

 
3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not 
vitiate the contract or release the contractor from discharging his obligations under the contract 
including execution of work according to the Drawings and Specifications forming part of the particular 
contract document. 

 

4.00 Security Deposit: 
 

4.1 Security Deposit shall consist of two parts; 
a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills. 
The security deposit shall bear no interest. 

 
4.2 Performance Security should be 3% of contract amount and should be submitted within 21 days of 
issuance of LOA by the successful bidder in any of the form given below: 

 
• a Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG 

issued by outstation bank shall be operative at its local branch at …….. or branch 
at…………………….. 
Bank Guarantee against Performance Security shall be applicable if the amount of Performance 
Security exceeds Rs. 5.0 lakhs. 

•  Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in 
favour of owner. 

• Demand Draft drawn in favour of CMPDI Ltd on any Scheduled Bank payable at its 
Branch at  Ranchi 
(*As per Guidelines regarding Bid security/earnest money, performance security and additional 
performance security reproduced below with Ref No. CIL/GM (CMC)/2020/1133 dated 
25.11.2020, applicable till 31.12.2021. 

Performance Security Deposit (i.e. 5% of contract value in case of tenders other than tenders float- 
ed as per chapter 3 & 6 of CMM where it is 5% of annualised value or estimated value whichever is 
less) shall be reduced to 3%. The provision of Retention Money should be kept as it is in the exist- 
ing manuals. 
The reduction of Performance Security from existing provision of 5% to 3% of the value of con- tract 
shall be applicable for all existing contracts and all tenders / contracts issued / concluded 
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till 31.12.2021. 
Further, the reduced percentage of Performance Security shall continue for the entire duration of 
the contract and there will be no subsequent increase in Performance Security beyond 31.12.2021. 
However, in case of compelling circumstances where Performance Security in excess of 3% is felt 
necessary, the same can be done with the approval of the next higher authority to the authority 
competent to finalize the tender. 
Any other clause related to Performance security Deposit in the rest of the document shall be 
modified accordingly as per the above guidelines.) 

 

The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed the 
Agreement and furnished the required Performance Security/ 1st part of security deposit. 
The bid security deposited may be adjusted against the Performance security (1st part of security 
deposit) at bidder’s option. 

 
If performance security is provided by the successful bidder in the form of bank guarantee it shall be 
issued either – 

 

(a) at Bidder’s option by a Scheduled Bank , or 
(b) by a foreign bank located in India and acceptable to the employer. 

 
The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the period 
of contract /extended contract period (if any), whichever is more. 

 

The BG (If performance security is provided by the successful bidder in the form of bank guaran- 
tee) issued by issuing bank on behalf of the bidder in favour of “ ,” shall be in paper 
form (Stamp Paper) as well as issued under “Structured Financial Messaging System”. Issuing Bank 
should send the underlying confirmation message in IFN760COV or IFN767COV message type for 
getting the BG advised through our bank. Also issuing bank should mention “ ” in field 
no. “7037” of IFN760COV or IFN767COV. The message will be sent to the beneficiary bank through 
SFMS. The details of beneficiary Bank for issue of BG through SFMS Platform is furnished below:- 

Name of Bank:            

Branch:    

IFSC Code:      

Account No.     

Customer ID:    

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank to 
Civil Engineering Division of CIL/ Subsidiary. 

 
In case the successful bidder fails to submit the Performance Security within the stipulated time then 
the award of work shall be cancelled with forfeiture of the bid security/earnest money. 

 

Additionally, the company shall ban such defaulting contractor from participating in future tenders in 
concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter. 

 
In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of 
JV/Partnership firm. 

 

4.3 3 % Performance Security should be refunded within 14 days of the issue of defect liability 
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certificate (taking over certificate with a list of defects). 

 

4.4 All running on account bills shall be paid at 95% (ninety-five percent) of work value. The balance 
5% shall be treated as retention money and will be second part of security deposit. 

 

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the 
contractor, on its accumulation to a minimum amount of Rs. 5 lakhs subject to the condition that 
amount of any Bank Guarantee except last one, shall not be less Rs. 5 lakhs. 

 
However, Bank Guarantee against retention money shall be with suitable validity based on nature of 
work which shall be 90 days beyond the defect liability period, but in no case less than the period of 
one year. 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall be 
irrevocable and will be from Scheduled Banks as elaborated at Clause 4.2. 

 
4.5 Retention Money should be refunded after issue of No Defect Certificate. 

 
4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are 
due and payable by the contractor to the company as may be determined in terms of the contract, 
and the amount appropriated from the security deposit shall have to be restored by further deduction 
from the contractors subsequent on account running bills, if any. 

 
4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right 
to deduct/ appropriate its due against the contractor under this contract or under any other contract. 

 

On completion of the entire work and issue of defect liability certificate (taking over certificate with a 
list of defects) by the Engineer-in-charge,  Ist part of Performance security deposit ( 3 % of Contract 
amount ) remaining with the company (Performance Security) shall be refunded as elaborated at 
Clause 4.3. The other half (Retention Money) shall be refunded to the contractor after issue of No 
Defect Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of six months, 
subject to the following conditions: 

 

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over 
certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the 
said defect liability period of six months or on its due extension till completion of the rectification 
works as required. 

 

b) In the case of building work or other work of similar nature, the refund shall be made on the expiry 
of the said six months period or at the end of one full monsoon period i.e. June to September, 
whichever is later in point of time and any defects such as leakages in roof, effloresces in walls, 
dampness, defects in drainage etc. should be rectified to the satisfaction of Engineer-in-Charge. 

 
NB: In case of Maintenance contracts, that ends with successful completion of work, where question 
of Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank cleaning, jungle 
cutting, grass cutting, surface dressing etc.), the performance security and retention money (second 
part of bid security) can be released simultaneously after completion of work and taking over by 
department. 

 

4.8 DELETED 
4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only when 
relevant item exists in the contract and shall be for 10% of value of such items in the contract or for 
10% of value of contract with such specialized items only). 
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(Specialized items in this work are to be mentioned in NIT) 

a) For some specialized items of work such as anti-termite treatment, waterproofing work, kiln 
seasoned and chemically treated wooden shutters, or any other item of work deemed as such 
‘specialized’ by Engineer-in-Charge that are entrusted to specialized firms or contractors who 
associate specialized agencies, the contractor / firm executing the work should be asked to give a 
specific guarantee that they shall be responsible for removal of any defects cropping up in these works 
executed by them during the guarantee period. The form of the guarantee to be executed by the 
contractors shall be as enclosed. 

 

b) The security (performance security and retention money) deposited / deducted from the bills of 
the contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee period. The 
security amount relevant to the item(s) of work, may be released after 12 months of completion of 
work against equivalent BG and furnishing Guarantee as at (a) above. 

 
4.10 Refund of security deposit for contracts with supply installation and commissioning of 
equipment i.e. with Mechanical & Electrical Works (shall be applicable only when relevant item exists 
in the contract) 

 
For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as 
Mechanical and Electrical works. For such works security deposit (performance security and retention 
money)- deposited / deducted from the bills of the contractors shall be refunded to him after expiry 
of guarantee period, which will be one year from the date of commissioning of equipment/ completion 
of work and/or rectification of any defect which may be detected in the individual equipment for the 
whole system under the contract, whichever is later. 

 
In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/ 
revalidated in the name of the owner by the contractual agency and will be covered with relevant 
counter guarantee. 
Bank guarantees furnished against Performance Security and Retention Money shall be validated for 
a period 90 days beyond the guarantee period. 

 
5. Deviations/Variations in Quantities and Pricing. 

 
The quantities given in the “Schedule of Quantities" are based on estimates and are meant to indicate 
the extent of the work and to provide a uniform basis for tendering and any variation either by addition 
or omission shall not vitiate the contract. 

 
5.1 The company through its Engineer-in-Charge or his representative shall, without radically 
changing the original scope and nature of the work, under contract, have power to make any 
alterations in or additions to or substitution of the original specifications, drawings, designs and 
instructions that may appear to be necessary or advisable during the progress of the work. 

 

The contractor shall be bound to carry out the work(s) in accordance with the instructions given to 
him in writing by the Engineer-in-Charge or his representative on behalf of the company. Such altered 
or additional or substituted work, which shall form part of the original contract, shall be carried out 
by the contractor on the same terms and conditions in all respects on which they agreed to do the 
main work and at the same rate/rates as are specified in the contract/ work-order. 

 
5.2 The right is reserved to cancel any items of work included in the contract agreement or portion 
thereof in any stage of execution if found necessary to the work and such omission shall not be a 
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waiver of any condition of the contract nor invalidate any of the provisions thereof. 
 

5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are 
not specified in the contract/work order, rates for such items shall be determined by the Engineer-in- 
Charge as follows: 
a) In the case of percentage tenders, if the rate for the extra item of work executed is available in the 
company's approved SOR, it will be paid at the schedule rate plus or minus the accepted percentage 
as per contract. 

 

However, if the extra item is not available in company’s approved SOR, then the rate for such extra 
item(s) shall be dealt as at (c) below. 

 

b) Deleted 
 

c) In the case of extra item(s) that are completely new, and are in addition to the items contained in 
the contract, the contractor may within 15 days of receipt of order or occurrence of the item(s) claim 
rates, supported by proper analysis. The Engineer-in-Charge shall determine the rate(s) by analysis 
based on prevalent market rate of material and labour and on standard norms of analysis of rate of 
CPWD / NBO. 

 

d) Deleted 
 

In case of any difference between the contractor and the Engineer-In Charge as to the fixation of rates, 
the matter shall be referred to the accepting authority of the company i.e. GM(C) of the company or 
Staff Officer(C) for the work awarded at Company Hqrs. level and Area level respectively, whose 
decision shall be final and binding on the contractor. 

 
5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract 
nor invalidate any of the provision thereof provided that a deviation estimate / revised 
estimate/supplementary agreement for the item(s) involved is made. Such approval shall be from 
appropriate authority. 

 

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the 
agreement schedule] shall be made in the contractors running on account bills, till the revised estimate 
/ deviation estimate regularizing these items are sanctioned by the competent authority of the 
company, at the provisional rates and shall not exceed: 

 
a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the company 
i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly available in the SOR of the 
company/ if the rate is derived from available rate of BOQ. 

 

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the 
company, i.e. GM(C) of the company or SO(C) of the Area, if it is analysed item rates based on prevalent 
market rates of materials and labour following CPWD / NBO norms. 

 

Total payment for such extra items of work shall not exceed 10% of work order / agreement 
value/approved deviation estimate value. Also total payment including extra items of work shall not 
exceed the work order / agreement / approved deviation estimate value. 

 

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND 
ABNORMALLY LOW RATE ITEMS. 
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The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates 
decided by the owner. 

 
The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates 
decided by the owner. 

 
In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) abnormally 
low rate items, shall become operative under the following circumstances: - 

 
For increase in quantity of more than 25% in respect of works executed below plinth level and 10% in 
respect of works executed above plinth level. 

 
Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on 
prevalent market rate of materials and labour analysed as per standard analysis of rate of CPWD/NBO. 
Payment of extra quantity over the permitted quantity as explained above would be made on the basis 
of the new analysed rate. 

 
The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted 
below 25% for the items below plinth level and below 10% for the items above plinth level of the 
agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge 
arising out of technical necessity. 

 
The above provisions shall be applicable for item rate tenders only and not applicable for percentage 
rate tenders for works based on standard schedule of rates of the company. 

 
For the purpose of operation, the following works shall be treated as works related to foundation, 
unless otherwise defined in the contract. 
a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever is 

lower. 
b) For abutments, piers and well steining: All works up to 1.2m above the bed level. 
c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and other 

elevated structures: all works up to 1.2 metres above the ground level. 
d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres above 

the ground level. 
e) For basement: all works up to 1.2m above ground level or up to floor 1 level whichever is lower. 

For Roads, all items of excavation and filling including treatment of sub base 
 
 

5.7 The Contract shall be for two years or as specified in the NIT from the date of commencement. 
However, in exceptional cases of exigencies, CIL/Subsidiary reserves the right to extend the contract 
for a period of 30% of the contract period as specified in NIT or for a period of 08 months, whichever 
is lesser after due appraisal of performance at the end of the Contract on the same terms and 
conditions. 

 
5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, shall 
have power to omit any part of the work in case of non-availability of a portion of the site or for any 
other reason and the contractor shall be bound to carry out the rest of the work in accordance with 
the instructions given by the Engineer-in-Charge. No claim from the Contractor shall be entertained/ 
accepted on these grounds. 

 
5.9 In the event of any deviation being ordered which in the opinion of the contractor changes 
radically the original scope/nature of the contract, the contractor shall under no circumstances 
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suspend the work, either original or altered or substituted, and the dispute/disagreement as to the 
nature of deviation and the rate/rates to be paid for such deviations shall be resolved separately with 
the company as per the procedures/ norms laid down hereafter. 

 

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay 
 

Time is the essence of the contract and as such all works shall be completed within the time stipulated 
in the contract/ work order. The work shall, throughout the stipulated period of contract, be carried 
out with all due diligence on the part of the contractor. 

 

Immediately after the contract is concluded i.e. LOA/Work Order is issued, the Engineer-in-Charge and 
the contractor shall agree upon a detailed time and progress chart prepared based on BAR CHART/ 
PERT CPM techniques on the basis of a construction schedule submitted by the contractor at the time 
of executing contract showing the order in which the work is proposed to be carried out within the 
time specified in the LOA /work order. 

 
For the purpose of this detailed time and progress chart, the work shall be deemed to have 
commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or 
7(seven) days after handing over the site of work or handing over reasonable number of working 
drawings to the contractor or the period of mobilization allowed in the work order for starting the 
work in special circumstances, whichever is later. However, the Date of Commencement may be 
decided with mutual consent with the Contractor prior to the date as prescribed above. 

 

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days. 
 

6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing the 
work within the aforesaid time limit, the company shall, without prejudice to any other right or 
remedy, be at liberty, by giving 15 day’s notice in writing to the contractor to commence the work, 
failing which to forfeit the Earnest Money deposited by him and to rescind the Letter of Acceptance 
of Tender/Work Order and also to debar the contractor to take part in the future re-tender. 

 
The Company may debar such defaulting Contractors from participating in future Tenders for a 
minimum period  2 Years 

 
6.2 Penalty related to day to day maintenance works shall be dealt as per relevant clauses of Special 
Terms and Conditions. 

 

6.3 The company may at its sole discretion, waive the payment of compensation on request received 
from the contractor indicating valid and acceptable reasons if the entire work is completed within the 
date as specified in the contract/work order or as validly extended date without stipulating any 
compensation for delay. 

 
6.4 Extension of date of completion: On occurrences of any events causing delay as stated here- 
under, the contractor shall intimate immediately in writing to the Engineer-in-Charge. 
a) Force Majeure: 
i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics. 
ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign) including 

but not limited to war, proprieties, and quarantine embargoes. 
 

The successful bidder/ contractor will advise in the event of his having to resort to this clause by a 
registered letter duly certified by the local chamber of commerce or statutory authorities, the 
beginning and end of the cause of delay, within fifteen days of the occurrence and cessation of such 
Force Majeure condition. 
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In the event of delay due to Force Majeure for more than one month the contract may be terminated 
at the discretion of the company. Termination under such circumstances will be without any liability 
on either side. 

 

For delays arising out of Force Majeure, the bidder / contractor will not claim extension in completion 
date for a period exceeding the period of delay attributable to the clauses of Force Majeure and 
neither company nor bidder / contractor shall be liable to pay extra cost (like increase in rates, 
remobilization advance, idle charges for labour and materials etc.) provided it is mutually established 
that Force majeure conditions did actually exists. 
b) Serious loss or damage by fire and abnormally bad weather. 
c) Non-availability of stores which are the responsibility of the company to supply as per contract. 
d) Non-availability of working drawings in time, which are to be made available by the company as 

per contract during progress of the work. 
e) Delay on the part of the contractors or tradesmen engaged by the company not forming part of 

the contract, holding up further progress of the work. 
f) Non-availability or breakdown of tools and plant to be made available or made available by the 

company. 
g) The execution of any modified or additional items of work or excess quantity of work. 
h) Any other causes which, at the sole discretion of the company, is beyond the control of the 

contractor. 
 

6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the contractor at site to 
record the various hindrances, as stated above, encountered during the course of execution. 

 
Hindrance register will be signed by both the parties. The contractor may also record his observations 
in the Hindrance Register. In case the contractor has a different opinion for hindrance and a dispute 
arises then the matter would be referred to the EIC and or the next higher authority whose decision 
would be final & binding on the contractor & the decision to be communicated within 15 days. 

 

6.4.2 The contractor shall request the company in writing for extension of time within 15 days of 
happening of such event causing delay stating also, the period for which extension is required. The 
company may, considering the genuinity of the request, give a reasonable extension of time for 
completion of the work. Such extension shall be communicated to the contractor in writing by the 
company through the Engineer-in-Charge within 1(one) month of the date of receipt of such request. 

 

6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension of time are 
or are not reasonable, is final. If the Engineer-in-charge is of the opinion that the grounds shown by 
the contractor are not reasonable and declines to the grant of extension to time, the contractor cannot 
challenge the soundness of the opinion. 

 
The opinion of the Engineer-in-charge that the period of extension granted by him is proper or 
necessary is not, however, final. If the contractor feels that the period of extension granted is 
inadequate he can appeal to the GM(Civil)/CM(Civil) of the company for consideration on the question 
whether the period of extension is or is not proper or necessary. 

 

6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during the course 
of execution, on written request for extension of time within 15(fifteen) days of happening of such 
events as stated above, reserving the company's right to impose/ waive penalty at the time of granting 
final extension of time as per contract agreement. 
whichever 
6.4.5 When the period fixed for the completion of the contract is about to expire, the question of 
extension of the contract may be considered at the instance of the Contractor or the Department or 
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of both. The extension will have to be by party's agreement, express or implied. 
 

In case the contractor does not apply for grant of extension of time within 15(fifteen) days of the 
hindrance occurring in execution of the work and the department wants to continue with the work 
beyond the stipulated date of completion for reason of the work having been unavoidably hindered, 
the Engineer-in-charge can grant extension of time even in the absence of application from the 
contractor. 
Such extension of time granted by the Engineer-in-Charge is valid provided the contractor accepts the 
same either expressly or implied by his actions before and subsequent to the date of completion. Such 
extension of time shall be without prejudice to Company's right to levy compensation under the 
relevant clause of the contract. 

 
The contractor shall however use his best efforts to prevent or make good the delay by putting his 
endeavours constantly as may be reasonably required of him to the satisfaction of the Engineer-in- 
Charge. 

 

7. Material Supply & other facilities: 
 

The contractor shall at his own expense, provide all materials required for the work, unless otherwise 
specified, and the rates quoted by the contractor shall be for finished work inclusive of all materials 
required for completion of the work as specified in the contract. 
The company may, of its own or at the request of the contractor, supply such materials as may be 

specified, if available, at rate/rates to be fixed by the Engineer-in-charge. 
 

7.1 For the materials which the company has agreed to supply for the contract, the contractor shall 
give in writing of his requirements in accordance with the agreed phased programme to the Engineer-
in-charge sufficiently in advance. The value of materials so supplied shall be set off or deducted from 
the payment to be made for the items of work in which such materials have been consumed, or from 
any sum then due or to become due to the contractor thereafter. 

 
7.2 * Deleted 

 
7.3 Deleted 

 

7.4 Deleted 
 

7.5 Deleted 
 

7.6 Deleted 
 

7.7 All materials, tools and plants brought to site by the contractor including the materials supplied 
by the company shall be deemed to be held in lien by the company and the contractor shall not have 
the right to remove the same from the site, without the written permission of the Engineer-in- Charge. 
The company shall not however be liable for any loss, theft or damage due to fire or other cause during 
this period of lien, the responsibility for which shall lie entirely on the contractor. 

 

7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under cover 
as required etc. as may be necessary for the use and keeping the materials in good condition. 

 
7.9 Deleted 

 
7.10 Deleted 
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7.11 All charges on account of GST or any other applicable taxes, duties or levies on materials 
obtained for the works from any source (excluding materials supplied by the company) shall be borne 
by the contractor. This clause may be read in conjunction with 13(ix) of condition of contract. 

 
7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own 
establishment. However, if available and feasible the company may arrange electricity at one point 
near the work site and necessary recovery of cost of energy consumed will be made at rates prescribed 
by the company from time to time. Energy meter for this purpose shall be provided by the contractor. 

 

7.13 The contractor shall arrange necessary water for the work and his own establishment and 
nothing extra will be paid for the same. Such water used by the contractor shall be fit for construction 
purposes. However, if available and feasible the company may arrange water, at the written request 
of the contractor, to the extent possible, at one point near the work site for which recovery @ 1% of 
the contract value of work done will be made from the contractor's bills. The contractor shall make his 
own arrangement of water connection and laying of pipe lines from main source of supply. 
Department do not guarantee to maintain uninterrupted supply of water. No claim of damage or 
refund of water charges will be entertained on account of such break down. 

 
7.14 Explosives, detonators and other inflammable materials shall not be used in the execution of the 
work at site by the contractor without prior written permission of the Engineer-in-Charge. 
Transportation and storage of such materials shall be done in specified manner in accordance with the 
law in force. The contractor shall also obtain license under such laws for, transportation, storage, use 
and all other operations, connected with the handling of the same. 

 

8. Quality Assurance - Materials and Workmanship 
 

The contractor shall carry out and complete the work in every respect in accordance with the contract 
and shall ensure that the work conforms strictly to the drawings, specifications, (as enclosed or in 
absence of enclosed specifications current CPWD/BIS specifications) instructions of the Engineer-in-
Charge. The Engineer-in-Charge may issue, from time to time, further drawings, detailed instructions/ 
directions in writing to the contractor. All such drawings, instructions/directions shall be consistent 
with the contract documents and should be reasonably inferable there from, along with clarifications/ 
explanations thereof, if necessary. However, the contractor will be solely responsible for design and 
erection of all temporary structures required in connection with the work. 

 

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by the 
company herein and elsewhere will form part of the contract for the purpose of quality of works. 

 
8.2 The contractor shall be responsible for correct and complete execution of the work in a workman 
like manner with the materials as per specification which shall be subject to the approval of the 
company. All work under execution in pursuance of the contract shall be open to inspection and 
supervision by the Engineer-in-Charge or by his authorized representative or any other official of 
higher rank or any other person authorized by the company on his behalf & the contractor shall allow 
the same. 

 
8.3 All materials to be provided by the contractor shall be in conformity with the 
specifications/schedule of work as per the contract and the contractor shall furnish proof, if so 
required by the Engineer-in-Charge to his satisfaction that the materials do so comply. 

 
8.4 Submission of samples as required or necessary shall be dealt as per relevant clauses of Special 
Terms and Conditions. 
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8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or 
work due to a defect therein for not conforming to the required specification, or for materials not 
being of the required quality and standard or for reasons of poor workmanship or for not being in 
accordance with the sample approved by him. The contractor shall forthwith remedy the 
defect/replace the materials at his expense and no further work shall be done pending such 
rectification/replacement of materials, if so instructed by the Engineer-in-Charge. 
In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure 
the proper materials for replacement and/or to carry out the rectifications in any manner considered 
advisable under the circumstances and the entire cost & delay for such procurement/rectification shall 
be borne by the contractor. 

 
8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to 
the standard practice followed for such tests, other than those for which satisfactory proof has already 
been furnished by the contractor who shall provide at his expense all facilities which the Engineer-in-
Charge may require for the purpose. All such expenses born by the contractor are not to be paid 
separately by the employer and shall be assumed covered in accepted prices. 
The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company. 
However, if the test shows the workmanship or materials not to be in accordance with the provision 
of the contract or the instruction of Engineer-in-Charge the cost shall be borne by the contractor. 

 

8.7 Access to the works: The Engineer-in-charge and any person authorized by the company shall at 
all times have access to the works and to all workshops and places where work is being prepared or 
from where materials, manufactured articles are being obtained for the works and the contractor shall 
afford every facility for and every assistance in or in obtaining the right to such access. 

 
8.8 Inspection of works: i) No work shall be covered up or put out of view without the approval of the 
Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated by the 
company for the purpose and the contractor shall afford full opportunity for the EIC or EIC`s 
representative or any other officer nominated by the company for the purpose to examine and 
measure any work which is about to be covered up or put out of view and to examine foundations 
before permanent work is placed thereon. The contractor shall give due notice to the Engineer-in- 
charge's representative whenever any such work or foundations is ready or about to be ready for 
examination and the Engineer-in-charge's representative shall, without unreasonable delay, unless he 
considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining 
and measuring such work or foundations. 

 

ii) The contractor shall uncover any part or parts of the works or making openings in or through the 
same as the Engineer-in-Charge may from time to time direct and shall reinstate and make good such 
part or parts to the satisfaction of Engineer-in-charge. 

 

If any such part or parts have been covered up or put out of view after compliance with the 
requirement of sub-clause above and are found to be executed in accordance with the contract, the 
expenses of uncovering, making openings in or through and making good the same shall be borne by 
the Employer, but in any other cases all costs shall be borne by the contractor. 

 

8.9 Removal of Improper Work and Materials: 
 

i) The Engineer-in-charge shall during the progress of the works have power to order in writing from 
time to time: 

 

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in 
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accordance with the contract/ work order/ approved sample. 
 

b) The substitution with proper and suitable materials. 
 

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim 
payment there from, of any work which in respect of materials or workmanship is not in accordance 
with the contract. 

 

ii) In case of default on the part of the contractor in carrying out such order, the Engineer-in -charge 
shall be entitled to employ and pay other agency to carry out the same and all expenses consequent 
thereon shall be recoverable from the contractor or may be deducted from any amount due or which 
may become due to the contractor. 

 

8.10 Devaluation of Work: In lieu of rejecting work done or materials supplied not in conformity with 
the contract/work order/approved samples, the Engineer-in-charge or any other officer nominated by 
the company for the purpose may allow such work or materials to remain, provided the Engineer-in-
Charge/ the officer nominated by the company is satisfied with the quality of any materials, or the 
strength and structural safety of the work, and in that case shall make such deduction for the 
difference in value, as in his opinion may be reasonable. 

 

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the 
company for the purpose shall make final inspection of all work included in the contract/work order, 
or any portion thereof, or any completed structure forming part of the work of the contract, as soon 
as practicable after notification by the contractor that the work is completed and ready for 
acceptance. If the work is not acceptable to the Engineer-in-charge at the time of such inspection, he 
shall inform the contractor in writing as to the particular defects to be remedied before final 
acceptance can be made. 

 

8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability 
period and arising, in the opinion of the Engineer-in-charge, from lack of conformance with the 
drawings and specifications, shall, if so required by the Engineer-in-charge in writing, be remedied by 
the contractor at his own cost within the time stipulated by the Engineer-in-charge. If the contractor 
fails to comply, the Engineer-in-charge may employ other persons to remedy the defects and recover 
the cost thereof from the dues of the contractor. 

 

8.13 Site Order Book: A Site Order Book is a Register duly certified by the Engineer-in-charge 
regarding number of pages it contains, each page being numbered, name of work, name of contractor, 
reference of contract/ work order and the aforesaid certificate should be recorded on its first page. 

 

Site Order Books shall be maintained on the sites of works and should never be removed there from 
under any circumstances. It shall be the property of the company. The Engineer-in-Charge or his 
authorized representative shall duly record his observations regarding any work which needs action 
on the part of the contractor like, improvement in the quality of work, failure to adhere to the 
scheduled programme etc. as per contract/work order. The contractor shall promptly sign the site 
order book and note the orders given therein by the EIC or his representative and comply with them. 
The compliance shall be reported by the contractor in writing to EIC in time so that it can be checked. 

 
The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running 
on account and final bills of the contractor. A certificate to this effect should be given in the 
Measurement books by the Engineer-in-Charge or his representative. 
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8.14 Samples and Testing of Materials: All the materials to be procured by the contractor and to be 
used in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and 
analysis required by him, which will be as specified in the specifications of the items concerned and or 
as specified by BIS or the IRC / MORTH standard specifications acceptable to the Engineer-in- Charge. 
The method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and other relevant 
standards and practices. Minor minerals like sand, stone chips etc. shall be conforming to relevant BIS 
standards. All bought out items including Cement and Steel shall be procured from such manufacturers 
who hold valid license conforming to relevant BIS standards for manufacturing of such items. 

 

8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality 
and fitness for the work. When considered necessary by the Engineer-in-charge, they shall be placed 
on wooden platforms or other hard, clean surfaces and not directly on the ground. 

 
Materials shall be placed under cover when so directed and the contractor shall erect and maintain 
at his own cost temporary weather-proof sheds at the work site for the purpose. Stored materials shall 
be so located as to facilitate prompt inspection. All stored materials shall be inspected at the time of 
use in the work, even though they may have been inspected and approved before being placed in 
storage or during storage. 

 

8.16 Defective Materials: All materials not conforming to the requirements of the specifications shall 
be considered as defective, and all such materials, whether in place or not shall be rejected. They shall 
be removed immediately by the contractor at his expenses and replaced with acceptable material. 

 
No rejected material, the defects of which have been subsequently corrected, shall be used on the 
work until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of 
the contractor to comply with any instruction of the Engineer-in-charge made under the provisions of 
this article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall have 
authority to remove and replace defective material and recover the cost of removal and replacement 
from the contractor. 

 

Further all such defective material lying at site not removed and replaced within 30 days after issue of 
notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose of such material in 
any manner without any further written notice to the contractor. 

 
9. Measurement and Payments 

 

Except where any general or detailed description of the work in the Bill of Quantities or specifications 
of the contract/ work order provides otherwise, measurement of work done shall be taken in 
accordance with the relevant standard method of measurement published by the Bureau of Indian 
Standards (BIS) and if not covered by the above, other relevant Standards/practices shall be followed 
as per instructions of the Engineer-in-Charge. 

 
9.1 All items of work carried out by the contractor in accordance with the provision of the contract 
having a financial value shall be entered in the Measurement Book as prescribed by the company so 
that a complete record of the measurements is available for all the works executed under the contract 
and the value of the work executed can be ascertained and determined there from. Measurements of 
completed work / portion of completed work shall be recorded only in the Measurement Books. 

 
9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative 
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and by the contractor or his authorized representative. 
 

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him 
for the purpose shall intimate the contractor to attend or to send his representative to attend the 
measurement. Every measurement thus taken shall be signed and dated by both the parties on the 
site on completion of the measurement. If the contractor objects to any measurements, a note to that 
effect shall be made in the Measurement Book / Log Book and signed and dated by both the parties. 

 

9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the 
Engineer-in-Charge himself or the authority nominated by the company for the purpose in the 
presence of the contractor or his authorized representative and recorded in the M.B. which shall be 
signed and dated by both the parties. Measurements so recorded shall be final and binding upon the 
contractor and no claim whatsoever shall thereafter be entertained. 

 
In case the contractor or his authorized representative does not attend to the joint measurements at 
the prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge or his 
representative shall be final and binding on the contractor. 

 

Measurement of the extra items of work or excess quantities of work duly authorized in writing by the 
Engineer-in-Charge shall also be taken and recorded in the M.B. based on the existing items in the SOR 
of the company and if such items do not exist in the company's SOR, the description of the work shall 
be as per actual execution. Payment for such extra items will be based on the rates to be derived as 
described in the relevant clauses of the contract/ work-order. 

 
9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge 
and recording of measurements and check measurement thereof duly accepted by the contractor. 
The contractor shall provide full opportunity to the Engineer-in-Charge or his representative to 
examine and measure all works to be covered up and to examine the foundations before covering up. 

 

The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are 
ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange to inspect 
and to record the measurements, if the work is acceptable and advise the contractor regarding 
covering of such works or foundations. 

 

9.6 In case of items which are claimed by the contractor but are not admissible according to the 
department, measurements of such items, will be taken for record purposes only and without 
prejudice so that in case it is subsequently decided by the department to admit the contractor's claims, 
there should be no difficulty in determining the quantities of such work. A suitable remark should, 
however, be made against such measurements to guard against payment in the ordinary way. 

 

9.7 Payments: The running on account payments may be made once in a month or at intervals 
stipulated in the work order/ contract agreement. 

 
9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the 
work order/ contract shall be prepared on the basis of detailed measurements recorded as described 
herein before and processed for payments. 

 
9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to 
which the contractor is considered entitled by way of interim payment for the following : 
a) The work executed as covered by the bill/bills after deducting the amount already paid, the 
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security deposit and such other amounts as may be deductible or recoverable in terms of the work 
order/ contract. 

 
b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in- 

Charge for items already appearing in the bill of quantities of work with approved rates, will be 
made along with the on account bills only up to 10% of the quantity provided in the agreement 
subject to overall value of work not exceeding the agreement value. 

 
(ii) The GM(Civil) of the company and / or the Staff Officer(C) of the Area may authorize interim 
payment for excess work done up to 20 % of the quantity of work provided in the Bill of Quantity 
of the work awarded from Company level and Area level respectively subject to overall value of 
work done does not exceed the contract value. This however, shall not be applicable for High Value 
Items. 

 
c) Extra items of work executed will be paid on specific written authorization of GM(C) of the company 

or Staff Officer (Civil) of the Area provided that the value of such extra items of work when added 
together is not more than 10% of the contract value and the total gross payment including excess 
quantity does not exceed the contract value. 

 

Balance amount on account of excess quantity and extra items of work executed shall be paid after 
the deviation estimate / revised estimate regularizing the extra items and excess quantities of work 
is sanctioned by the competent authority of the company with the concurrence of the Finance 
Department of the company. 

 
d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the 

contract/final measurements of the work certified by the Engineer In Charge or his representative. 
 

9.7.03 The measurements shall be entered in the M.B for the work done up to the date of completion 
and evaluated based on the approved rates for the items in the contract agreement/sanctioned 
revised estimate. In case of extra items of work, the rates shall be derived as stated in the relevant 
clause of the contract. 

 
The payments shall be released against the final bill subject to all deductions which may be made on 
account of materials supplied, water supply for construction, supply of electricity and any other dues 
payable by the contractor to the company, and further subject to the contractor having given to the 
Engineer-in-Charge a no claim certificate. 

 
The contractor shall indemnify the company against proof of depositing royalty on account of minor 
minerals used in the work before the final bill is processed for payments. The final payment to be 
made will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract. 

 

9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills 
shall not of itself be conclusive evidence that any work/materials to which it relates is/are in 
accordance with the contract and may be modified or corrected by the Engineer-in-Charge by any 
subsequent certificate or by the final certificate. 

 
9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected 
after the payment as a result of post payment audit or technical examination or by any other means, 
notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds the 
amount of such overpayment and irrespective of the facts whether such disputed claims of the 
contractor are the subject matter of arbitration or not. 
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The amount of such overpayments shall be recovered from subsequent bills under the contract, failing 
that from contractor's claim under any other contract with the company or form the contractor's 
security deposit or the contractor shall pay the amount of over payment on demand. In case of 
contractor's non-payment on such demand, the same should be realised from the contractor's dues, 
if any, with Coal India Limited or any of its subsidiaries. 
9.7.06 The contractors are required to execute all works satisfactorily and according to the 
specifications laid down in the contract/ work order. If certain items of work, executed by the 
contractor, are below specifications, the contractor should re-do them according to the specifications 
and instructions of EIC and if the contractor fails to rectify the defect within the time and in the manner 
specified by the EIC, the work shall be got re-done or rectified by the department at the risk and cost 
of the contractor. Engineer-in-Charge may accept such work of below specifications provided the 
department is satisfied with the quality of such works and the strength/ structural safety of such 
works. In that case Engineer-in-Charge shall make such deductions for the difference in value, as in his 
opinion is reasonable and is approved by the accepting authority of the company i.e. GM/HoD(C) of 
the company in this case or any other officer nominated by GM/HoD(C) for the purpose. 
9.7.07 Payment Stage: The payment stage involved will be as under, 

i. Signature of Subordinate Engineer(Civil)/ EA(Civil)/ Sr. Overseer(C) / Overseer(C) in MB’s both 
in pages recording measurements, abstract of bill & the duly filled in bill form. 

ii. Signature of Sr. Officer(C)/ Asstt. Manager(Civil) with appropriate check measurements in the 
MB’s and the bill form. 

iii. Signature of Dy. Manager(C)/ Manager(C) with appropriate check measurements in MB’s and 
the bill form. 

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms and 
Conditions, as a token of acceptance for payment of the bill. The EIC may sign in the abstract 
of the bill in the MB & the bill form. In between stage iii) and iv) accountal checking may be 
made by the concerned Accounts Officer/ Accountant. 

In case of non-availability of officials as at (i) above, company may authorize suitable executives for 
the works outlined at (i). Further for check measurement also company may authorize Executives 
based on availability. 
9.7.08 Deleted 

         9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each bill or at 
the rate as amended from time to time, shall be made unless exempted by the   competent 
authority of the Income Tax Department GST on Works Contracts (if applicable) and Building and  
Construction Workers Cess (as applicable in States) shall be payable by the contractor. If, however, 
the company is asked to make deduction from the contractor's bills, the same shall be done and a 
certificate to this effect shall be  issued to the contractor for dealing with the State Govt. and the 
company does not take any responsibility  to do anything further in this regard. 

 
9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract 
Agreement/Work-order. 

 

10 Termination, Cancellation, Suspension and Foreclosure of Contract 
The company shall, in addition to other remedial steps to be taken as provided in the conditions of 
contract be entitled to cancel the contract in full or in part, and whether the date of completion has 
or has not elapsed, by notice in writing if the contractor: - 
a) makes default in proceeding with the works with due diligence and continues to do so even after a 
notice in writing from the Engineer-in-Charge, then on the expiry of the period as specified in the 
notice                                     Or 
b) commits default/breach in complying with any of the terms and conditions of the contract and does 
not remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer- in-
Charge, then on the expiry of the period as may be specified by the Engineer-in-Charge in a notice in 
writing. 
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Or 

c) obtains a contract with the company as a result of ring tendering or other non-bonafide methods 
of competitive tendering 

Or 
d) shall offer or give or agree to give any person in the service of the company or to any other person 
on his behalf any gift or consideration of any kind as an inducement or reward for act/acts of favour 
in relation to the obtaining or execution of this or any other contract for his company. 

Or 
e) fails to complete the work or items of work with individual dates of completion, on or before the 
date/dates of completion or as extended by the company, then on the expiry of the period as may be 
specified by the Engineer-in-Charge in a notice in writing. 

Or 
f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval in 
writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice, cancel 
the whole contract or portion of it in default. 

 

10.1 The contract shall also stand terminated under any of the following circumstances: 
a) If the contractor being an individual in the case of proprietary concern or in the case of a 

partnership firm any of its partners is declared insolvent under the provisions of Insolvency Act for 
the time being in force, or makes any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors amounting to proceedings for liquidation or 
composition under any Insolvency Act. 

b) In the case of the contractor being a company, its affairs are under liquidation either by a 
resolution passed by the contractors company or by an order of court, not being a voluntary 
liquidation proceedings for the purpose of amalgamation or reorganization, or a receiver or 
manager is appointed by the court on the application by the debenture holders of the contractor's 
company, if any. 

c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to 
be continued for a period of 21 (twenty-one) days. 

d) On the death of the contractor being a proprietary concern or of any of the partners in the case 
of a partnership concern and the company is not satisfied that the legal representative of the 
deceased proprietor or the other surviving partners of the partnership concern are capable of 
carrying out and completing the contract. The decision of the company in this respect shall be final 
and binding which is to be intimated in writing to the legal representative or to the partnership 
concern. 

 

10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-charge shall 
have powers: 
a. To take possession of the site, any materials, constructional plant, equipment, stores etc. there- 
on and carry out balance work through any means or through any other agency. 

 
b. To give the contractor or his representative of the work 7 (seven) days notice in writing for tak- 
ing final measurement for the works executed till the date of cancellation or termination of the 
contract. The Engineer-in-Charge shall fix the time for taking such final measurement and intimate 
the contractor in writing. The final measurement shall be carried out at the said appointed time 
notwithstanding whether the contractor is present or not. Any claim as regards measurement which 
the contractor is to make shall be made in writing within 7 (seven) days of taking final measurement 
by Engineer-In-charge as aforesaid and if no such claim is received, the contractor shall be deemed 
to have waived all claims regarding above measurements and any claim made thereafter shall not 
be entertained. 

 
c. After giving notice to the contractor to measure up the work of the contractor and to take such 
whole or the balance or part thereof, as shall be unexecuted out of his hands and to give it to an- 
other contractor or take up departmentally, to complete the work. The contractor whose contract 
is terminated shall not be allowed to participate in future bidding for period of minimum twelve 
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months. 
 

In such an event, the contractor shall be liable for loss/damage suffered by the employer because 
of action under this clause and to compensate for this loss or damage, the employer shall be entitled 
to recover higher of the following: 

 
i) Forfeiture of security deposit comprising of performance guarantee and retention money at the 
disposal of the employer. 
Or 
ii) 20% of value of incomplete work. The value of the incomplete work shall be calculated for the 
items and quantities remaining incomplete (as per provision of agreement) at the agreement rates 
including price variation as applicable on the date, when notice in writing for termination of work 
was issued to the contractor. 

 
The amount to be recovered from the contractor as determined above, shall, without prejudice to 

any other right or remedy available to the employer as per law or as per agreement, will be recov- 
ered from any money due to the contractor on any account or under any other contract and in the 
event of any shortfall, the contractor shall be liable to pay the same within 30 days. In case of fail- 
ure to pay the same the amount shall be debt payable. 

 

In the event of above course being adopted by the Engineer-in-charge, the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased materials, 
equipment or entered into agreement or made advances on any account or with a view to the exe- 
cution of work or performance of the contract. And in case action is taken under any of provision 
aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any work there- 
of or actually performed under this contract unless and until the engineer-in-charge has certified in 
writing the performance of such work and value payable in respect thereof and he shall only be 
entitled to be paid the value so certified. 

 

The need for determination of the amount of recovery of any extra cost/expenditure or of any 
loss/damage suffered by the company shall not however arise in the case of termination of the 
contract for death/demise of the contractor as stated in 10.1(d). 

 

10.3 Suspension of Work: 
Suspension of work – The Company shall have power to suspend the work. The contractor shall on 
receipt of the order in writing of Engineer-in -charge (whose decision shall be final and binding on the 
contractor), suspend the progress of work or any part thereof for such time in such manner as the 
Engineer-in-Charge may consider necessary so as not to cause any damage, or endanger the safety 
thereof for any of the following reasons: 

a) on account of any default on the part of the contractor, or 
b) for proper execution of the works, or part thereof, for reasons other than the default of the 

contractor or, 
c) for safety of the works, or part thereof. 

The contractor shall, during such suspension properly protect and ensure the works to the extent 
necessary and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for 
reasons (b) & (c), the contractor shall be entitled to an extension of time equal to the period of every 
such suspension plus 25%. This shall also be applicable for completion of the item or group of items of 
the work for which a separate period of completion as specified in the contract and of which the 
suspended work forms a part. 

 
The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if such 
suspension exceeds 45 (forty-five) days, the contractor will be compensated on mutually agreed terms. 
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10.4 Foreclosure of contract: 
 

If at any time after acceptance of the tender the company decides to abandon or reduce the scope of 
work for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice in 
writing to that effect to the contractor and contractor shall act accordingly in the matter. In the event 
of abandonment, the contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, other than those mentioned below: - 
a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure 

incurred, if any, by the contractor on preliminary works at site e.g. temporary access roads, 
temporary construction for labour and staff quarters, office accommodation, storage of materials, 
water storage tanks and water supply for the work including supply to labour/ staff quarters, office 
etc. 

b) to pay the contractor at the contract rates full amount for works executed and measured at site 
up to the date of such abandonment. 

c) to pay for the materials brought to site or to be delivered at site, which the contractor is legally 
liable to pay, for the purpose of consumption in works carried out or were to be carried out but 
for the foreclosure, including the cost of purchase and transportation and cost of delivery of such 
materials. The materials to be taken over by the company should be in good condition and the 
company may allow at its discretion the contractor to retain the materials in full or in part if so 
desired by him and to be transported by the contractor from site to his place at his own cost with 
due permission of the EIC. 

d) to take back the materials issued by the company but remaining unused, if any, in the work on the 
date of abandonment/reduction in the work, at the original issue price less allowance for any 
deterioration or damage caused while in custody of the contractor. 

e) to pay for the transportation of tools and plants of the contractor from site to contractor's place 
or to any other destination, whichever is less. 

 

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of accounts, 
papers, relevant documents as may be necessary to enable the Engineer-in-Charge to assess the 
amounts payable in terms of clauses 10.4 (a) (c) & (e) of the contract. The contractor shall not have 
any claim for compensation for abandonment of the work, other than those as specified above. 

 

11. Carrying out Part Work at Risk & Cost of Contractor. 
 

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge, 
after giving the contractor 15 days’ notice in writing, without cancelling or terminating the contract, 
shall be entitled to employ another Agency for executing the job or to carry out the work 
departmentally or contractually through tendering / limited tendering process, either wholly or partly, 
debiting the contractor with cost involved in engaging another Agency or with the cost of labour and 
the prices of materials, as the case may be. The certificate to be issued by the Engineer- in-Charge for 
the cost of the work so done shall be final and conclusive and the extra cost, if any, shall be borne 
by the contractor. However, when this clause is invoked, penalty will not be applicable other than on 
account of delayed completion. 

 
The value of the work taken away shall be calculated for the items and quantities taken away at the 
agreement rates including price variation as applicable on the date, when notice in writing for taking 
away part work was issued to the contractor. The contractor, from whom part work is being taken out, 
shall not be allowed to participate in the tendering process if any. 
If the expenses incurred by the department is less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 

 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or procured 
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any materials or entered into any engagements or made any advance on any account or with a view 
to the execution of the work or the performance of the contract. 

 

12. Completion Certificate / Defect Liability Certificate 
 

Except in cases where the contract provides for "Performance Test" before issue of Defect Liability 
certificate, in which case the issue of Defect Liability certificate shall be in accordance with the 
procedure specified therein, the contractor shall give notice of completion of work, as soon as the 
work is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer, 
nominated for the purpose by the company, shall within 30 (thirty) days from the receipt thereof, 
inspect the work and ascertain the defects/deficiencies, if any, to be rectified by the contractor as also 
the items, if any, for which payment shall be made at reduced rate. 

 
If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of which 
is necessary for the satisfactory performance of the contract, he shall intimate in writing the defects 
and instruct the contractor to rectify the defects/remove deficiencies within the period and in the 
manner to be specified therein. In such cases Defect Liability Certificate will be issued by the EIC after 
the above rectifications are carried out/ deficiencies are removed by the contractor to the satisfaction 
of EIC. 

 

In the event there are no defects or the defects/ deficiencies are of a minor nature and the Engineer- 
in-Charge is satisfied that the contractor has already made arrangements for rectification, or in the 
event of contractor's failure to rectify the defects for any reason whatsoever, the defects can be 
rectified by the company departmentally or by other means and the 50% of the security deposit of the 
contractor shall be sufficient to cover the cost thereof, he shall issue the Defect Liability Certificate ( 
Taking Over Certificate with list of defects )indicating the date of completion of the work, defects to be 
rectified, if any, and the items, if any, for which payment shall be made at reduced rate indicating 
reasons there for and with necessary instructions to the contractor to clear the site/place of work or 
all debris/ waste materials, scaffoldings, sheds, surplus materials etc. making it clean. 

 
12.1 In cases where separate period of completion for certain items or groups of items are specified 
in the contract, separate Defect Liability certificate for such items or groups of items may be issued by 
the Engineer-in-Charge after completion of such items on receipt of notice from the contractor only 
in the event the work is completed satisfactorily in every respect. 

 
Refund of security deposit and payment of final bill shall, however, be made on completion of the 
entire contract work, but not on completion of such items of work. 

 
12.2 Before the date fixed for completion of work, the work as well as the site of work are to be made 
clean after removal of rubbish, scaffolding, surplus materials, temporary structures etc. 

 

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done. The 
cost thereof shall be recovered from the final bill of the contractor. 

 

13. Additional Responsibilities of the Contractor(s) 
The cost on account of the "Additional Responsibilities of the Contractors" under this clause is deemed 
to be included in the tendered rates. 

 

i) The company reserves the rights to let other contractors also work in connection with the Project 
and the contractor/contractors shall co-operate in the works for the introduction and stores and 
materials and execution of his/their works. 
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ii) The contractor/contractors shall keep on the work site during the progress a competent and 
experienced Resident Engineer exclusively for the work and necessary assistants who shall represent 
the contractor(s). The contractor shall employ, on the site in connection with the execution and 
maintenance of the work, technical and managerial staff as per clause no. 7 of Special Terms and 
Conditions. 

 
The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, experience 
and full postal address of each and every technical personnel employed at site by him. 

 
The contractor(s) shall not be allowed to execute the work unless he/they engage the required 
technical staff as assessed by Engineer-in-charge or as specifically mentioned in the bid. The delay on 
this account, if any, shall be the contractor's responsibility. 

 
Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors 
in course of the works finds/find any discrepancy between the drawing, forming part of the contract 
documents and the physical conditions of the locality or any errors or omissions in drawings except 
those prepared by himself / themselves and not approved by the Engineer-in-Charge. It shall be 
his/their duty to immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge 
shall verify the same. Any work done after such discovery and without intimation as indicated above 
will be done at the risk of the contractor/contractors. 

 
iii) The contractor / contractors shall employ only competent, skilful and orderly men to do the work. 
The Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove from the 
work site any men of the contractor/contractors who in his opinion is undesirable and the 
contractor/contractors will have to remove him within 3 (three) hours of such orders. 

 

The contractor shall employ apprentices in the execution of the contract work as required under 
Apprentices Act. 

 
The contractor shall further be responsible for making arrangements at his own cost, or 
accommodation and social needs of the staff and workers under his employment. 

 

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons 
(including employees) and property. The safety required or recommended by all applicable laws, 
codes, statutes and regulations shall be observed by the contractor(s). In case of accidents, the 
contractor(s) shall be responsible for compliance with all the requirements imposed by the Workmen's 
Compensation Act or any other similar laws in force and the contractor shall indemnify the company 
against any claim on this account. 

 
All scaffoldings, ladders and such other structures which the workmen are likely to use shall be 
examined by the Engineer-in-Charge or his authorized representative whenever they want and the 
structure must be strong, durable, and safe and of such design as required by Engineer-in-Charge. 

 
In no case any structure condemned by the Engineer-in-Charge or his authorized representatives shall 
be kept on the work and such structure must be pulled down within three hours of such condemnation 
and any certificate or instructions, however, shall in no way absolve the contractor/contractors from 
his/their responsibility, as an employer, as the company shall in no way be responsible for any claim. 

 
The contractor / contractors shall at all times exercises reasonable precautions for the safety of 
employees in the performance of his/their contract and shall comply with all applicable provisions of 
the safety laws drawn up by the State Govt. or Central Govt. or Municipalities and other authorities in 
India. The contractor/contractors shall comply with the provision of the safety hand book as approved 
and amended from time to time by the Government of India. 

 
v) The contractor / contractors shall familiarize themselves with and be governed by all laws and rules 
of India and Local statutes and orders and regulations applicable to his/ their work. 
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vi) The contractor shall maintain all records as per the provision made in the various statutes including 
Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation & Abolition) 
Central Rules,1971, Minimum Wages Act, Workmen Compensation Act etc. and latest amendment 
thereof. Such records maintained by the contractor shall be opened for inspection by the Engineer-in-
Charge or by the nominated representative of the Principal Employer. 

 
vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons 
employed on the work shall be constructed and maintained in the number, manner and place 
approved or ordered by the Engineer-in-Charge. The contractor/ contractors shall vigorously prohibit 
committing of nuisance at any other place. Cost of all works under this item shall be covered by the 
contractor/contractor's tendered rates. 

 
viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized 
representative with work reports from time to time regarding the contractor / contractors 
organization and the progress made by him / them in the execution of the work as per the contract. 

 

ix) All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applica- 
ble) only) and other levies, royalty, building and construction workers cess (as applicable in States) 
payable by the bidder/Contractor under the Contract, or for any other cause as applicable on the 
last date of submission of Bid, shall be included in the rates, prices and the total Bid Price submit- 
ted by the Bidder. Applicable GST, if any, either payable by bidder or by company under reverse 
change mechanism shall be computed by system in BOQ sheet as per predefined logic. 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants 
etc. as may be attendant upon execution and completion of works shall also be included in the rates, 
prices and total Bid price submitted by the bidder. 
However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid 
and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed 
by the company on production of documentary evidence in support of payment actually made to 
the concerned authorities. 
Similarly, if there is any decrease in such duties, taxes and levies the same shall become recovera- 
ble from the contractor. The details of such duties, taxes and other levies along with rates shall be 
declared by the bidder. 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding 
GST & GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by 
service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would 
be made only on the latter submitting a Bill/invoice in accordance with the provision of rel- evant 
GST Act and the rules made there under and after online filing of valid return on GST portal. Payment 
of GST & GST Compensation Cess is responsibility of the service provider/contractor. 
Further, any GST credit note required to be issued by the bidder / contractor under the GST 
provisions should be issued within the time limit prescribed under the GST law. 

 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under 
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST 
and/or GST Compensation Cess on the bill/invoice. In case of unregistered dealer/bidder, GST, if 
applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST 
provisions. 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital 
Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and 
services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, 
payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax 
authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes & 
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cess paid based on such Tax invoice shall be recovered from the current bills or any other dues of 
the supplier/vendor along with interest and penalty, if any. 
The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall 
not be subject to variations on any account except to the extent variations allowed as per the con- 
ditions of the contract of the bidding document. 
The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to 
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any 
statutory authority and the company shall only provide with certificate towards such deduction 
and shall not be responsible for any reason whatsoever. 
In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Com- 
pany under the Coal Act, the contractor will have to produce a royalty clearance certificate from the 
District Authorities before full and final payment. 
Further, where any damages or compensation becomes payable by either the Company or the 
bidder / contractor pursuant to any provision of this Agreement, appropriate GST wherever 
applicable as per the GST provisions in force shall also apply in addition to such damages or 
compensation. 

 

Note: During the execution of the contract if the GST status of the bidder changes, then the payment 
of GST, if any, to the contractor will be made as per the GST status declared by the bidder during 
tender stage based on which cost to company has been ascertained or at actuals, whichever is lower. 

 
x) The contractor / contractors shall make his / their own arrangement for all materials, tools, staff 
and labourer required for the contract, which shall include cost of lead, lift, loading, unloading, railway 
freight, recruiting expenses and any other charges for the completion of the work to entire satisfaction 
of the company. 

 
xi) The contractor / contractors shall make their own arrangement for carriage of all materials to the 
work site at his/their own cost. 

 

xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in writing. 
Prior permission is required to be taken from the owner for engagement of sub-contractor in part 
work/piece rated work. 

 

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be pulled, 
destroyed or damaged by the contractor/contractors or any of his/their employees without the prior 
permission of the company, failing which the cost of such trees or plants shall be deducted from the 
contractor/contractors dues at the rate to be decided by the company. The rates quoted are supposed 
to include clearance of shrubs and jungles and removal of such trees up to 150 mm dia., as will be 
permitted by the Engineer-in-Charge in writing. 

 

b) Anything of historical or other interest or of significant value unexpectedly discovered on the site is 
the property of the employer. The Contractor is to notify the Nodal Officer or his nominee of such 
discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with him. 

 

xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer engaged 
by him/them as per Minimum Wages Act or such other legislation or award of the minimum wage 
fixed by the respective State Govt. or Central Govt. as may be in force. The contractor / contractors 
shall make necessary payments of the provident fund for the workmen employed by him for the work 
as per the laws prevailing under provisions of CMPF and allied scheme and Miscellaneous Provisions 
Act, 1948 or Employees Provident Fund and Miscellaneous Provisions Act 1952 as the case may be. 

 
xv) All accounts shall be maintained properly and the company shall have the right of access and 
inspection of all such books of accounts etc.,  relating to payment of labourer in online mode 
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including payment of provident fund considered necessary. 

 

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the 
agreement or by law, indemnify and keep indemnified for the following: 

 

a) The company or any agent or employee of the company against any action, claim or proceeding 
relating to infringement or use of any patent or design right and shall pay any royalties or other charges 
which may be payable in respect of any article or material included in the contract. 
However, the amount so paid shall be reimbursed by the company in the event such infringement has 
taken place in complying with the specific directions issued by the company or the use of such article 
or material was the result of any drawing and/or specifications issued by the company after 
submission of tender by the contractor. The contractor must notify immediately after any claim being 
made or any action brought against the company, or any agent or employee of company in respect of 
any such matter. 

 
b) The company against all claims, damages or compensation under the provisions of payment of 
Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's 
Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as applicable, Employees State 
Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating P.F. or any modification thereof 
or any other law relating thereto and rules made there under from time to time, as may be applicable 
to the contract which may arise out of or in consequence of the construction or maintenance or 
performance of the work under the contract and also against costs, charges and expenses of any suit, 
action or proceedings arising out of any accident or injury. 

 

c) The company against all losses and claims for injuries or damages to any third party or to any 
property belonging to any third party which may arise out of or in consequence of the construction or 
maintenance or performance of the work under the contract and against all claims/demands 
proceedings/damages, cost charges and expenses whatsoever in respect of or in relation thereto. 

 

xvii) The contractor is under obligation to hand over to the company the vacant possession of the 
completed building structures failing which the Engineer-in-Charge can impose a levy upon the 
contractor up to 5% of the total contract value for the delay in handing over the vacant possession of 
the completed works after giving a 15 (fifteen) days’ notice to the contractor. 

 

xviii) Insurance – The contractor shall take full responsibility to take all precautions to prevent loss or 
damage to the works or part thereof for any reasons whatsoever (except for reasons which are beyond 
control of the contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at his own cost 
repair and make good the loss/damage to the work so that on completion, the work shall be in good 
order and condition and in conformity with the requirements of the contract and instructions of the 
Engineer-in-charge. 

 
The contractor/contractors shall take following insurance policies during the full contract period at his 
own cost: 

 

a). In the case of construction works, without limiting the obligations and responsibilities under the 
contract, the contractor shall take insurance policy for the works and for all materials at site so that 
the value of the works executed and the materials at site up to date are sufficiently covered against 
risk of loss/damage to the extent as permissible under the law of insurance. The contractor shall 
arrange insurance in joint names of the company and the contractor. All premiums and other insurance 
charges of the said insurance policy shall be borne by the contractor. 

 
The terms of the insurance policy shall be such that all insurance claims and compensations payable 
by the insurers, shall be paid to the Employer and the same shall be released to the contractor in 
instalments as may be certified by the Engineer-in-charge for the purpose of rebuilding or 
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replacement or repair of the works and/or goods destroyed or damaged for which payment was 
received from the insurers. Policies and certificates for insurance shall be delivered by the contractor 
to the EIC for his approval before the starting date. Alterations to the terms of insurance shall not be 
made without the approval of EIC. 

 
b). Where any company building or part thereof is used, rented or leased by the contractor for the 
purpose of storing or using materials of combustible nature, the contractor shall take separate 
insurance policy for the entire building and the policy shall be deposited with the company. 

 
c) The contractor shall at all times during the tenure of the contract indemnify the company against 
all claims, damages or compensation under the provision of the Workmen's Compensation Act and 
shall take insurance policy covering all risk, claims, damages, or compensation payable under the 
Workmen's Compensation Act or under any other law relating thereto. 

 
d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry of the 
contract by timely payment of premiums and it/they shall not be cancelled without the approval of 
the company and a provision is made to this effect in all policies, and similar insurance policies are also 
taken by his sub-contractors if any. The cost of premium shall be borne by the contractor and it shall 
be deemed to have been included in the tendered rate. 

 
e) In the event of contractor’s failure to effect or to keep in force the insurance referred to above or 
any other insurance which the contractor is required to effect under the terms of the contract, the 
company may effect and keep in force any such insurance and pay such premium/premiums as may 
be necessary for that purpose from time to time and recover the amount thus paid from any moneys 
due to the contractor. 

 

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER Rs. 50 
LAKHS. 

 
xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the 
works and correctness of the position, reduced levels, dimensions and alignment of all parts of the 
work including marking out the correct lay out in reference to the permanent bench mark and 
reference points. Only one permanent bench mark and basic reference lines shall be marked and 
shown to the contractor as basic data. 

 
The contractor shall have all necessary instruments, appliances and labour in connection therewith. 
If at any time during the progress of work any error is detected in respect of the position, levels, 
dimensions or alignment of any part of the work, the contractor on being required to do so by the 
Engineer-in-Charge or his representative shall at the expenses of the contractor rectify such errors to 
the satisfaction of Engineer-in-Charge unless such error is due to incorrect data supplied by the 
Engineer-in-Charge. 

 
 

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith Register 
and obtain License from the competent authority under the Contract Labour (Regulation & Abolition) 
Act 1970, the Contract Labour (Regulation & Abolition) Central Rules, 1971 and submit certified copies 
of the same to the Engineer-in-Charge and the Principal Employer. 

 
xxi) Deleted. 

 

xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights, 
security guards, fencing when and where necessary as required by the Engineer-in-Charge for the 
purpose of protection of the works, materials at site, safety of workmen and convenience of the public. 

 

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course of execution of 
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the work during excavation and dismantling etc. shall be the property of the company and the same 
may be issued to the contractors, if required for use in the works at the rates to be fixed by the 
Engineer-in-Charge. 

 
xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. shall 
be the contractor's responsibility and is to be carried out at his own cost as per instructions of EIC. The 
rates quoted by the contractor shall be deemed to include the dewatering costs. 

 
xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit 
specifications and drawings showing the proposed temporary work to the Nodal Officer/Engineer-in- 
Charge or his nominee, who is to approve them if they comply with the specifications and drawings. 

 

The contractor shall be responsible for design of Temporary Works. 
 

The Nodal  Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor’s 
responsibility for design of the Temporary Works. 

 
xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs to the eligible 
dependent family members of the deceased contractor’s worker, who died in mine accident as 
certified by DGMS, to whom the statutory benefits under Employee Compensation Act, Provident 
Fund etc. have been paid, as per the terms of contract or through Insurance Company by availing 
Group Personal Accident Insurance Policy for all its workers before commencement of the contract, 
which shall be renewed periodically to cover the entire duration of the contract. No reimbursement 
shall be made on this account by CIL/Subsidiary. 

 
In order to comply with the above provisions, contractor shall immediately on receipt of letter of 
acceptance/work order shall obtain group personal accident insurance in respect of all the workmen 
engaged in mining activities for payment of Rs.15.00(fifteen) lakhs in case of death in mine accident. 
A proof to such effect shall be produced to the satisfaction of the management before 
commencement of the work. However, the responsibility of payment of special relief/ex-gratia amount 
shall lie exclusively with the Contractor. 

 
If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the subsidiary 
concerned may make payment to the eligible dependent as mentioned herein above. However, such 
amount shall be recovered from the Contractor from his dues either in the same and/or other 
subsidiaries of CIL”. 

 

xxvii) In case of death of contractor’s worker due to COVID-19, the contractor shall pay the ex-gratia 
amount of Rs.15.00 (Fifteen) lakhs to the eligible dependent of deceased contractor’s worker (to the 
same dependent family members of the deceased contractor’s worker, to whom the statutory 
benefits under Employee Compensation Act, Provident Fund etc. have to be paid) which shall be 
reimbursed by CIL/Subsidiary concerned on submission of death certificate from State Government 
authorities to this effect. Other statutory dues as being paid on the death of contractual employee 
shall be paid as per entitlement. This ex-gratia amount would not be paid in case the death of 
contractual employee who is on long unauthorized absence. 

 

14. Defects Liability Period: 
 

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order, 
the contractor shall be responsible to make good and remedy at his own expense the defect/s 
mentioned hereunder within such period as may be stipulated by the Engineer-in-Charge in writing: 

 
a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six) months 
from the date of issue of Defect Liability certificate / completion certificate. 

 
b) In the case of building works or other works of similar nature any defect in the work detected by 
the Engineer-in-Charge within a period of 6 (six) months from the date of issue of Defect Liability 
certificate/ completion certificate or before the expiry  of one full monsoon period i.e. June to 
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September whichever is later in point of time. 

 

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out the 
defects by the contractor detected within the defect liability period and if the contractor fails to 
adhere to this programme, the Engineer-in-Charge shall be at liberty to procure proper materials and 
carry out the rectifications in any manner considered advisable under the circumstances and the cost 
of such procurement of materials and rectification work shall be chargeable to the contractor and 
recoverable from any of the pending dues of the contractors. 

 
The defect liability period can be extended by the company on getting request from the contractor 
only for valid reasons. 

 
There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing & 
any other work of similar nature to be decided by the Engineer-in-Charge. 

 

15. Operating and Maintenance Manual: 
 

If “as built” drawings and/or Operating and Maintenance Manual are required the contractor shall 
supply them by the dates as per instruction of the Engineer-in-charge. 

 

If the contractor does not supply the drawings and/or Manual by the dates as stated above, or they 
do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall 
withhold the amount as stated in the agreement. 

 

16. Settlement of Disputes. 
 

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. 
However, if such disputes take place between the contractor and the department, effort shall be made 
first to settle the disputes at the company level. 

 

The contractor should make request in writing to the Engineer-in-charge for settlement of such 
disputes/claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no 
disputes/ claims of the contractor shall be entertained by the company. 

 
Effort shall be made to resolve the dispute in two stages 
In first stage dispute shall be referred to Area GM or GM/HoD(C). If difference still persist the dispute 
shall be referred to a committee constituted by the owner. The committee shall have one member of 
the rank of Director of the company who shall be chairman of the committee. 

 
If differences still persist, the settlement of the dispute shall be resolved in the following manner: 
Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt. 
Departments (except Railways, Income Tax, Customs & excise duties)/ State Public Sector Enterprises 
shall be referred by either party for Arbitration to the PMA (Permanent Machinery of Arbitration) in 
the department of Public Enterprises. 

 
In case of parties other than Govt. Agencies, the redressal of the dispute may be sought through 
Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by AMENDMENT ACT of 
2015). 

 

16A. Settlement of Disputes through Arbitration 
 

If the parties fail to resolve the disputes/differences by in house mechanism, then, depending on the 
position of the case, either the employer/owner or the contractor shall give notice to other party to 
refer the matter to arbitration instead of directly approaching Court. The contractor shall, however, 
be entitled to invoke arbitration clause only after exhausting the remedy available under the clause 
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16. 
In case of parties other than Govt. agencies, the redressal of disputes/differences shall be sought 
through Sole Arbitration as under. 
Sole Arbitration: 
In the event of any question, dispute or difference arising under these terms & conditions or any 
condition contained in this contract or interpretation of the terms of, or in connection with this 
Contract (except as to any matter the decision of which is specially provided for by these conditions), 
the same shall be referred to the sole arbitration of a person, appointed to be the arbitrator by the 
Competent Authority of CIL / CMD of Subsidiary Company (as the case may be). The award of the 
arbitrator shall be final and binding on the parties of this Contract. 
(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being unable to 
act for any reason, or his/her award being set aside by the court for any reason, it shall be lawful for 
the Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) to appoint another 
arbitrator in place of the outgoing arbitrator in the manner aforesaid. 
(b) It is further a term of this contract that no person other than the person appointed by the 
Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) as aforesaid should act 
as arbitrator and that, if for any reason that is not possible, the matter is not to be referred to 
Arbitration at all. 
Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment Act of 2015, 
and the rules thereunder and any statutory modification thereof for the time being in force shall be 
deemed to apply to the Arbitration proceedings under this clause. 
The venue of arbitration shall be the place from which the contract is issued. 
Applicable Law: The contracts shall be interpreted in accordance with the laws of the Union of India. 
Contracts with Partnership firm/ Joint Venture: 
The Partnership firm /Joint Venture is required to submit written consent of all the partners to above 
arbitration clause at the time of submission of bid. 

 

17. E-way Bill: 
 

The e-way bill required in connection with supply of goods or services, if any, shall be arranged by 
the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the 
supplier/vendor is unregistered one or if provisions of the relevant Act and the rules made there 
under specifically states that the e-way bill is required to be issued by recipient of goods. 

 
18. In the event of recovery of any claim towards LD charges, penalty, fee, fine or any other charges 

(Except EMD) from the supplier/vendor, the same will be recovered with the applicable GST and 
the amount shall be adjusted with the payment to be made to the supplier/vendor against their 
bill/invoice or any other dues. 

 

19. Guidelines for Banning of Business 
 

CIL and its Subsidiary Companies shall follow the following guidelines for effecting ‘Banning of 
Business’ with a contracting entity in respect of Works and Services Contracts. 

1. Observance of Principle of Natural Justice before banning the business dealings with any 
contracting entity. 

2. The contracting entity may be banned in the following circumstances :- 
 

i)  If bidder backs out after notification of opening of price bid and if that bidder is found to be L- 
1. 

ii)  If L-1 bidder fails to submit PSD and APSD, if any and/or fails to execute the contract within 
stipulated period. 

iii) If L-1 bidder fails to start the work on scheduled time. 
iv) In case of failure to execute the work as per mutually agreed work schedule. 
v) Continued and repeated failure to meet contractual Obligations: 

a. In case of partial failure on performance, agency shall be banned from future 
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participation in tenders keeping his present contract alive. 

b. On termination of contract. 
vi) Willful suppression of facts or furnishing or wrong information or manipulated or forged 

documents by the Agency or using any other illegal/unfair means. 
vii) Formation of price cartels with other contractors with a view to artificially hiking the price. 
viii)  The contractor fails to maintain/repair/redo the work up to the expiry of performance guaran- 

tee period, when it is specifically brought to his notice. 
ix) Contractor fails to use Mobilisation advance given to him for the purpose it was intended. 
x) Contractor fails to renew the securities deposited to the department. 
xi) The contractor fails to rectify any lapse(s) in quality of the work done within defect liability 

period. 
xii) Transgression of any clause(s) relating to Contractor’s obligation defined in the Integrity Pact 

wherever such Pact exists. 
xiii) Any other breach of Contract or misdeed which may cause financial loss or commercial dis- 

advantage to the Company. 
 

3. Such ‘Banning of Business’, if and when effected, shall be with prospective effect only. The effect 
of ‘Banning of Business’ shall be for future tenders from the date of issue of such Order. 
However, if any contracting entity is banned after online notification of opening of Price Bid, 
such a ban will not be effective for that work. 

 
4. The banning shall be for a minimum period of one year and shall be effective for the concerned 

Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of tenders of CIL HQ, 
banning shall be for CIL HQ. However, if such ‘Banning of Business’ has to be made effective for 
entire CIL and its Subsidiaries then approval of Chairman, CIL shall be required. 

 
5. Once a contracting entity is banned, it shall be extended to the constituents of that entity, all 

partners in case of Joint Venture, all the partners in case of Partnership Firm, own- er/proprietor 
in case of Proprietorship Firm and all the Directors in case of Limited Company. If such banned 
owner/Proprietor/ Partner/Director make/form different Firms/entity and at- tempts to 
participate in tenders, the same will not be entertained during the currency of such banning. 

 

6. The above ‘Banning of Business’ shall be in addition to other penal provisions of NIT/Contract 
document. 

 
7. Approving Authority: The ‘Banning of Business’ of a contracting entity shall be done with the 

approval of the Competent Authority as per the details below: 
 

a) In case the Accepting Authority of the work is Board or Empowered Committee or FDs or CMD 
of CIL/Subsidiary Company, then the Competent Authority for banning shall be CMD of 
CIL/Subsidiary Company. 

 

b) In case the Accepting Authority of the work is up to the level of Director of CIL/Subsidiary 
Company, then the Competent Authority for banning shall be Director of CIL/Subsidiary Com- 
pany. 

 
8. Appellate Authority shall be one Rank higher than the Competent Authority meant for ‘Banning 

of Business’. In case the banning is done with the approval of CMD of the Subsidiary Company 
then Chairman, CIL shall be the Appellate authorly. 

 
9. Any change on the above may be done with approval of FDs of CIL. 
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10. All the orders of banning or orders passed in appeal shall be marked to GM(CMC) / Civil / con- 
cerned HODs of CIL/Subsidiary Company. Further, all such orders will be uploaded in Coal India 
site as well website of the Subsidiary Company. 

 
11. Efforts shall be made by the concerned Department so that such order is linked to e-tender 

portal of Coal India Limited. 
 

20. The contractor shall submit valid electrical license either in his name or of his authorized 
representative/supervisor [under whose supervision electrification work (internal and/or external) 
will be executed] issued by Electrical Licensing Board / Authority of the Indian State / UT, in 
accordance with Indian Electricity Rule before execution of electrical works, if any. 

 

@@@@@ 

CONDITIONS OF CONTRACT 
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ADDITIONAL TERMS AND CONDITIONS 
 

The following additional terms and conditions are also acceptable to the company. The tenderers are 
requested not to quote any further additional conditions in the tender. 

 

1. Mobilization Advance – 
 

No mobilization advance is payable. 
 

2. Application of Price Variation Clause. 
 

If the prices of materials (not being the materials supplied at fixed issue rates by the company) 
and wages of labour required for execution of the work increase or decrease, the contractor 
shall be compensated for such increase or recoveries will be made from the bills for such 
decrease as per provisions detailed hereafter: 

 

a) The amount of the contract shall accordingly be varied subject to the condition that such 
compensation for escalation/ de-escalation in price shall be available only for the work 
done during the stipulated period of the contract including such period for which the con- 
tract is validly extended under the provisions of the contract without any penal action. The 
Price Variation Clause shall not be applicable for works for which stipulated period of 
completion is six months or less. 

 

b) The base date for working out such escalation/de-escalation shall be the last date on 
which the bids (inclusive of price part) or revised price bids (inclusive of revised offer) 
were stipulated to be received. 

 

c) The compensation for escalation or recoveries to be made shall be worked out at 
quarterly intervals and shall be with respect to the cost of work done during the previous 
three months. The first such payment will be made at the end of three months after the 
month (excluding) in which the tender was accepted and thereafter at three months' in 
terval. 

 

d) Job specific modification in the formulae of price variation given in the following para(s) 
can be done with the approval of the CMD of the company 

 

2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work done 
shall be adjusted for increase or decrease in the cost of labour and the cost shall be calculated 
quarterly in accordance with the following formula : 

 
VL = W 

 

Where : 
 

VL=    Variation    in     labour     cost     i.e.,     increase     or     decrease     in     the     amount in 
rupees to be paid or recovered. 

 

W = Value of work done during the period under reckoning to which the escalation/de- 
escalation relates as indicated in clause-2.4 of the Additional Terms & Conditions of the 
contract. 

 

A =      Component   of   labour   expressed   as   percentage   of   the   total   value   of   the work 
adopted from the Table-1. 
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Lo =    Minimum wages for unskilled workers payable as per the Minimum     Wages Act / Rules 
of the State or Central   Govt., whichever is more, applicable to the place of work as on 
the last date stipulated for receipt of the bids (inclusive of price part) or revised price 
bids whichever is later. 

 

L = Revised minimum wages of unskilled worker corresponding to Lo during the period to which 
the escalation/de-escalation relates. 

 

2.2 Escalation /De-escalation on Materials: The amount to be paid to the contractor for the work 
done will be adjusted for increase or decrease in the cost of materials and the cost shall be 
calculated quarterly in accordance with the following formula : 

 
Vm = W 

 

Where : 
 

Vm = Variation in the material cost i.e. increase or decrease in the amount in rupees to be paid 
or recovered. 

 

W = Cost of work done during the period under reckoning to which the escalation / de- 
escalation relates as indicated in clause-2.4 of the Additional Terms & Conditions of the 
contract. 

 

B =   Component of material expressed as percentage of the total value of the work adopt- ed 
from the Table -1. 

 

M = Average All India Wholesale Price Index for all commodities for the period to which es- 
calation/de-escalation relates as published by the RBI Bulletin, Ministry of Industry 
& Commerce, Govt. of India. 

 

Mo = All India Wholesale Price Index for all commodities as published by the RBI Bulle- tin, 
Ministry of Industry & Commerce, Govt. of India, relating to the last date on which the 
bids (inclusive of price part) or revised price bids whichever is later were stipulated to 
be received. 

 

2.3 Escalation/ De-escalation on POL : The amount to be paid to the contractor for the work done 
shall be adjusted for the increase or decrease in the cost of POL and the cost shall be calculated 
quarterly in accordance with the formula given below : 

 
Vf = W 

 

Where : 
 

Vf = Variation in the cost of fuel, oil and lubricants i ncrease or decrease in the rupees to be 
paid or recovered. 

 

W = Value of work done during the period under reckoning to which the escalation/ de- 
escalation relates as indicated in clause 2.4 of the Additional terms & Conditions of the 
contract. 

 

C = Component of POL expressed as percentage of the total cost of the work taken from Ta- ble 
-1. 
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F = Average Index Number for wholesale price for the group of `Fuel, Power, Light & Lubri- 
cants' as published by the Economic Adviser, Ministry of Industry, Govt. of India for the 
period to which the escalation/de-escalation relates. 

 

Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as pub- 
lished by the Economic Adviser, Ministry of Industry, Govt. of India prevalent on the last 
date of receipt of bids (inclusive of Price Part) or revised price bids whichever is later. 

 

2.4 While calculating the value of "W" the following may be noted : The cost on which the 
escalation will be payable shall be reckoned as 85 % of the cost of work as per the bills to which 
escalation relates, and from this amount the value of materials supplied or services rendered 
at the prescribed charges under the relevant provisions of the contract, and proposed to be 
recovered in the particular bill, shall be deducted before the amount of compensation for 
escalation or de-escalation is worked out. In the case of materials brought to site for which any 
secured advance is included in the bill, the full value of such materials as assessed by the 
Engineer-in-Charge (and not the reduced amount for which secured advance has been paid) 
shall be included in the cost of work done for operation of this clause. Similarly, when such 
materials are incorporated in the work and the secured advance is deducted from the bill, the 
full assessed value of the materials originally considered for operation of this clause should be 
deducted from the cost of the work shown in the bill, running or final. Further the cost of work 
shall not include any work for which payment is made at prevailing market rates. 

 

2.5 In the event the price of materials and/ or wages of labour required for execution of the work 
decreases, there shall be downward adjustment of the cost of work so that such price of ma- 
terials and/or wages of labour shall be deductible from the cost of work under this contract and 
in this regard the formulae herein before stated under this clause shall mutatis/mutandis apply. 
No such adjustment for the increase / decrease in material price and/ or wages of la- bour 
before mentioned would be made in case of contracts in which the stipulated period of 
completion of the work is six (6) months or less. 

 

2.6 Application of Price Variation Clause during extended period of Contracts. 
 

The Price Variation Clause as stated above will be applied for extended time frame of a con- 
tract by following the principle stated as under: 

 

i) Normally, if and when it is understood that a contract is not going to be completed with- 
in the scheduled time period, the contract is kept operative by extending the time of 
completion provisionally. During this provisional extended period the operation of the 
Price Variation Clause will remain suspended. 

 

ii) If and when it is decided at the end of the successful completion of the work that the 
delay was due to causes not attributable to the contractor, then the Price Variation 
Clause will be revived and applied as if the scheduled date of completion has been shift- 
ed to the approved extended date. 

 

iii) If it is decided at the end of successful completion of the work that the delay was due to 
the fault of the contractor then the Price Variation Clause will not be revived for the 
purpose of escalation but shall be revived and applied for the purpose of de-escalation 
and no further payment will be made to the contractor on account of any escalation 
during this period but recovery shall be made for de-escalation, if any. Additionally, the 
Clause related to Compensation for delay will be applied. 
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iv) If it is decided at the end of successful completion of work, the delay was partly due to 
the fault of the contractor and partly due to the fault of the employer and thereby Liq- 
uidated Damages (LD)/compensation due to delay is imposed then price variation clause 
for the purpose of escalation shall not be revived for this extended period, but shall be 
revived and applied for the purpose of de-escalation. 

 

No payment will be made by applying “FROZEN INDICES “under any circumstances. 

Table – 1 
 

Value of A, B & C in the escalation formula in the additional terms & conditions for Civil Works : 
 

Sl Particulars A% (Labour 
Component) 

B% (Material 
Component) 

C% (POL 
Component) 

Remarks 

1 For building works 25 75 Nil 
 

2 For Road works 15 80 05 
 

3 For external sewerage, 

External water supply, and 
external electrification 

10 90 Nil 
 

4 For external water supply, 
external sanitary and external 
electrification (through labour 
rate contract) 

75 25 Nil 
 

5 For steel structural works 15 85 Nil 
 

 
 

6 

For steel structural works with 
Deptt. free supply of rolled steel 
sections (through labour rate 
contract) 

 
 

75 

 
 

25 

 
 

Nil 

 

7 For Coal Handling Plant Civil 
Works 

25 75 Nil 
 

8 For under-ground civil works 
such as Incline Drivage, Shaft 
Sinking etc. 

35 65 Nil. 
 

9 For only labour oriented works 
of maintenance nature. 

100 Nil Nil 
 

For all other works not listed above, the component of labour, material and POL of the total 
cost of work shall be as specifically indicated in the tender document. 
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CHAPTER – V   

SPECIAL TERMS AND CONDITIONS 
 

1. The contractor shall be informed about the work to be taken up through the ''Call 
Centre" The contractor has to carry out such works which are listed in Annexure-A 
immediately within the time frame described against that particular item of work. All 
such works which are not listed in Annexure-A shall only be carried out after due au- 
thorization in writing by the department. 

2. After completion of work listed in Annexure-A or the works authorized by the 
department the contractor shall take evidence of satisfactory completion from the 
tenant/ occupant of the concerned quarter in the proforma prescribed for this purpose. 
The satisfactory completion report for any works or part of the work is to be given by 
the contractor & the "Call Centre" as well as to the departmental officers immediately 
after such completion. 

3. The contractor shall be responsible to use computerized system for receiving and 
monitoring the complaints from 8.00 AM to 8.00 PM. For work of emergency nature 
as described in Annexure-A the monitoring and attending of the complaints is to be 
done 24X7. The contractor shall have to make necessary arrangements for his own 
telephone, computers, internet connection, photocopier, scanner, and other allied 
logistics, log books, and stationery at his expense. 

4. Accommodation for creating service centre shall be provided by the department along 
with Electricity & Water connection. However, the bills for water and energy charges 
shall be paid by the contractor as per the actual consumption. The cost of taking 
telephone and internet connection and also the running cost of the same shall be borne 
by the contractor. 

5. All the engineers, managers, supervisors and staff i/c labourers engaged by the agency 
under this contract shall wear neat and clean uniforms as approved by Engineer-in- 
charge along with name badges. Identity cards duly signed by agency and counter- 
signed by Engineer-in charge or his representative shall be issued to each personnel 
by the agency to have proper identification i/c their police verification. 

6. All Engineers/supervisors/ operators/ technicians/foremen who are present at the site 
shall carry mobile telephone (s) to enable the Engineer-in-charge to have easy and 
quick communication, Nothing extra shall be paid to the contractor on this ac- count 
and his quoted rates for various items under this contract will be inclusive of these 
obligations. 

7. The contractor shall employ, on the site in connection with the execution and 
maintenance of civil & electrical works, the following technical and managerial staff - 

Sl.No. Value of Work Manpower Requirement 

 
1. 

 
More than 10 Crores 

1. One graduate Civil Engineer or One diploma Civil 
Engineer with 05 years of experience, 

2. One diploma Electrical Engineer and 
3. One diploma Civil Engineer. 

 

2. 
 

5 Crores to 10 Crores 
1. One graduate Civil Engineer or One diploma Civil 

Engineer with 05 years of experience and 
2. One diploma Electrical Engineer 

3. 2 Crores to 5 Crores 
One diploma Civil Engineer and One diploma Electrical 
Engineer. 

 

8. Complaint register, attendance register and other records will have to be produced 
daily or as & when required by the Engineer-in-charge or his authorized 
representative.
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                         The penalty against absentee shall be levied as decided by the Engineer-in- charge 
9. When registers get completed, these will be handed over to the Engineer-in-charge or 

his authorized representative. It will not be returned to the contractor and the same 
will remain the property of CIL/Subsidiary. 

10. All required registers will be issued by Engineer-in charge duly marked in chronological 
order but the contractor will have to arrange all such registers/stationery etc. Nothing 
extra shall be paid on the account. 

11. Staff employed by the contractor should be well behaved & polite and any complaint 
of misbehaviour shall be taken very seriously and the agency will immediately have to 
remove such staff from the site by making alternative arrangement against the de- 
faulter. For this purpose, “misbehaviour” shall be as defined by the department. 

12. The contractor shall make all safety arrangement required for the labour engaged by 
him at his own cost. Entire responsibility due to negligence on account of security/ 
safety or otherwise shall be of agency for his labour. CIL/Subsidiary shall not be at all 
responsible for any mishap, injury, accident or death of the agency’s staff. No claim in 
this regard shall be entertained/ accepted by CIL/Subsidiary. 

13. The contractor shall maintain a complaint diary and get the feedback recorded from 
the allottees in confirmation of satisfactory redressed/ attending of the complaint. In 
case, it is found that the complaint has not been attended satisfactorily, it will be 
considered as unattended. List of such complaints shall be submitted to the Engineer-
in- charge or his representative on daily basis. Action as already mentioned shall be 
taken for unattended complaints. The redressed of complaint will be immediately 
confirmed to the "Call Centre" as well as to the departmental officers. 

14. For noncompliance or partial compliance of execution of items, the Engineer-in- charge 
reserves his rights to levy compensation in accordance with the scale of non- 
conformity and the period for with this non-conformity continues. However, the total 
amount of this compensation for the whole contract shall not exceed 10% of the 
tendered value of this contract. This shall be without prejudice to other remedies 
available to Engineer-in-charge under this contract to take action against the 
contractor. The amount to be recovered in such cases shall be decided by CIL/Subsidiary 
and shall be final and binding on the contractor. 

15. All materials, T&P, consumable and contingent articles required for the work shall be 
arranged by the contractor. Materials used shall be in preference as per the 
nomenclature of the item/ISI marked/ as per CPWD specifications/ or as approved by 
the Engineer-in-charge. The materials used for replacement shall have same or richer 
specifications to the original materials and compatible to the work. 

16. Proper record shall be maintained of all dismantled materials received from day to day 
maintenance work though the same shall be the property of CIL/Subsidiary and shall 
be deposited by the contractor to the concerned sectional officers of the department. 

17. Contractor shall be fully responsible for any damages caused to Govt. or allottees' 
property by him or his laboures in carrying out the work and shall be made good by the 
contractor at his own cost. 

18. The contractor shall be required to maintain sufficient quantity of spares, in his stocked, 
conforming to relevant specification to avoid any delay in attending the complaints. 
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19. Other agencies working at site will also simultaneously execute the work entrusted to 
them and the contractor shall extend his full cooperation wherever required to other 
agencies. 

20. On account of security consideration, there could be some restrictions on the working 
hours, movement of vehicles for transportation of materials. The contractor shall be 
bound to bear all such restrictions and adjust the programmer for execution accord- 
ingly. 

21. The agency shall restore back the premises and other articles provided by the 
CIL/Subsidiary at the time of closure of the contract. 

22. The contractor shall write with stencil on all the terrace tanks, underground sump and 
overhead tank with paint the dates of cleaning and the next due date for cleaning within 
2 days of the completion of the cleaning operation. 

23. The contractor shall also make arrangement for photography/videography so that 
photographs/ video can be taken of any specific activity at any point of time. 

24. Deployment of minimum man power will be as under. A minimum number of mason, 
carpenter, fitter, sewer man, balder, enquiry clear, etc. to be deployed by the con- 
tractor for the day to day maintenance from 9.00 A.M. to 5.00 P.M. or as required in 
any emergency or as mentioned below for maintaining the complete area. 

 

DETAILS OF DEPLOYMENT OF MINIMUM MANPOWER UP TO 500 NUMBER OF 
QUARTERS: Not restricted when more complaints received, the agency must 
engage/deploy sufficient manpower to carry out the work in scheduled time as per 
emergent requirement. 

 
S.No. Type of manpower Quantity 

Civil Maintenance 

1 Mason 1 

2 Mason Helper 1 

3 Carpenter 2 

4 Plumber + helper 2 +2 
 

5 Sweeper/garbage 
collector/semiskilled 

35 

6 Electrical Wireman 1 

7 Electrical Helper 1 

 

1 

 

Plumber + helper 

IN NIGHT 

1 +1 

2 Electrical Wireman 1 
3 Electrical Helper 1 

 
25. For the deployment of above, mentioned man power must be compulsory available 

during in mentioned time and an fixed amount per month (amount to be decided by 
Subsidiary based on the requirement of minimum man power to be deployed and latest 
minimum wages + all statutory payment like PF, ESIC, Bonus etc. as per Central Chief 
Labour Commissioner) will be payable to contractor as a compensation for regular 
engaged labour and for unmeasurable work executed by the contractor as per direction 
of Engineer-in-charge (such as cleanly drain, repairing of electrical fault, sanitary 
problem, water supply problem etc.) 
In case the minimum skilled workers shown above are not found at site then deduction 
will be made as per wages of the employed man. 
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26. The agency has to maintain daily category wise attendance register recording the name 
and designation of staff & workers. The attendance shall be marked in register by the 
agency’s Manager/ Engineer-in-charge at the start & closer of each shift. The Engineer-
in-charge or his authorized representative may check the physical attendance of any 
staff and worker at any time. If any staff and/or workers found absent without his 
substitute (duly authorized by agency) the penalty shall be recovered from the running 
or final bills of the agency as per prevalent market rates. 

27. The above manpower is indicative & minimum. However, if extra manpower is re- 
quired to complete the work shall be deployed as per the requirement to complete the 
work shall be deployed as per the requirement of work. For emergency works, the 
contractor shall deploy additional work force for which nothing extra shall be payable. 

28. The agency should maintain a stock register for material purchased and consumed for 
maintenance work. This register should clearly indicate date wise receipt of material 
and material consumed on work. The agency should also maintain a register for un- 
serviceable material received during repair work. 

29. Police verification of every staff deployed by the contractor shall be got compulsorily 
done by the contractor and a copy of police verification shall be submitted to Engi- 
neer-in-charge after which an identity card duly countersigned by Engineer-in-charge 
or his representative shall be issued to each employee of the contractor for proper 
identification with date of issue and validity. The contractor shall provide uniform along 
with badge and shoes within 15 days of start of work. In the event of non- compliance, 
a recovery of Rs. 25/- per day per employee shall be made. The employee and labors 
engaged by the contractor under this contract shall wear neat and clean uniforms along 
with name badges as approved by the Engineer-in-charge. 

30. Complaints shall be monitored i.e. registering vis-à-vis rectification shall be maintained 
which shall be monitored by CIL/Subsidiary Officials. The agency has to submit a 
complete statement of complaints vis-à-vis their redressal /rectification up to previous 
day/night by 5.00 PM next day failing which the payment shall not be made for 
defaulted period. 75% of registered complaint shall have to be disposed off within the 
time limit specified in Annexure-A and 15% in next 24 hours and rest in next 48 hours. 
However, complaint of emergent nature like water electricity, sewer and geyser shall 
have to be attended within a period of 3 hours (or as specified at Annexure-A for some 
of the works). A recovery of Rs. 1000.00 per unattended / unsatisfactory com- plaint 
shall be made from the running/final bill of the agency for any delay etc. the decision 
of the Engineer-in-charge shall be final & binding upon the agency. 

31. During reoccupation/re allotment, total cleaning including mechanized wash of floor- 
ing/tiling, shall be done by the contractor to the satisfaction of occupant/Engineer-in- 
charge. 

32. The contractor shall prepare, if required, one sample of item which shall be approved 
from the Engineer-in-charge. Only on acceptance of sample, contractor will be al- lowed 
to commence the work and sample is to be preserved by the section Officer/ Officer In-
charge of work till the whole work is completed. The quality of entire work should 
conform to the approved samples. 

33. In case the contractor is not able to complete quarter/flats within two days and un- 
necessary delays, the Engineer-in-charge will be at liberty to get the remaining work in 
quarter/flats completed at the risk and cost of the contractor after giving notice 
through the site order book or otherwise. 

34. All the malba or rubbish, construction waste or any other waste collected/ obtained 
from dismantling or otherwise during the maintenance and execution of the work have 
to be collected at the centralized place as per the instructions of the Engineer-in- 
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charge Nothing extra shall be paid for transportation and arrangement of disposal place 
except otherwise mentioned in BOQ item, if any. Further all the malba or rub- bish, 
construction waste or any other waste collected/obtained from dismantling shall be 
brought down through the staircase and shall not be thrown to the ground direct- ly. 

35. No temporary huts/structures will be constructed by the contractor at the site of work 
or at any Government land within the jurisdiction of CIL/Subsidiary. Such struc- tures, 
if any found at the site or at Government land will be demolished and removed without 
any notice. 

36. All the splashes after plastering, white washing & painting shall be removed from doors, 
windows, floors, furniture, toilet & bath room fittings, Electrical and other fit- tings and 
finished upto satisfactory level. Failing which the same shall be got cleaned at the risk 
& cost of contractor. 

37. All T&P including ladders, Suction machine for cleaning of sewage lines, wire drawing 
equipment, chase cutting equipment, drilling machine, mugger insulation, earth 
resistance testing equipment etc. required for the work shall have to be arranged by 
the contractor at his own cost. 

38. The measurement of work carried out by the contractor shall be taken and recorded as 
per the prevailing engineering practices. All payments against the items listed in the 
BOQ shall be made as per the work carried out, measured and found satisfactory. 

39. The contractor shall make suitable arrangement of barricade for barricading the area 
for external repair works. 

40. The contractor has to establish an office at (Site Location) and adequate 
service resource network for running, operation and maintenance of works for the 
stated scope of works. 

41. The bidder must have all kinds of licenses in relevance to the execution of all the stated 
works (like pest control license, electrical works, labour license etc.). 

42. Preferably Green housekeeping materials to be used and any other measures which are 
mandatory for maintaining the green rating (if applicable) should be adopted. However, 
technical specification of such cases must be approved from the client prior to 
procurement. 

43. Any expenses for liaising with Govt. and Statutory agencies and any statutory licences' 
fee are to be borne by the contractor. 

44. Duration of service shall be of 9 hours for each individual worker for a single shift (in- 
cluding rest hour).In this regard, the contractor shall ensure that rest hour shall be kept 
in a staggered fashion so as to ensure smooth and uninterrupted operation of services. 

45. The information about the public utilities (whether over ground or underground) like 
electrical/telephone/water supply lines, open drain etc. is the responsibility of con- 
tractor to ascertain the utilities that are to be affected by the works. 

46. The contractor shall be responsible to obtain necessary approval from the respective 
authorities for shifting/re-alignment of existing public utilities, if any. CIL/Subsidiary 
shall only assist the contractor for liasioning in obtaining the approval from the con- 
cerned authorities. 

47. Any services affected by the works must be temporarily supported by the contractor 
who must also take all measures reasonably required by the various bodies to protect 
their services and property during the progress of works. It shall be deemed to be the 
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part of the contract and no extra payment shall be made to the contractor for the same. 
48. The electrician must have electric wiremen license issued by relevant authorities. 
49. The contractor cannot deny to execute any particular item of work instructed by Engi- 

neer-in-charge, with the plea that they haven’t received their outstanding payments, 
or on the plea of having weak cash flow or ‘poor’ financial conditions. Any such denial 
in any form shall attract penalties. 

NOTE:- 
In case of any mismatch between the clauses of “Conditions of Contract” and “Special 
Terms and Conditions”, the clauses of Special terms and Conditions shall prevail. 
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ANNEXURE-A 
 

Sl. 
No. 

Service Description Time- duration 

 (a) Sanitary/Plumbing Works:  

1 Replacement of Waste Pipe Within 3 hrs 

2 Replacement/Repair of angle stop cock/any type stop cock Within 3 hrs 

3 Replacement/Repair of Bib cock (any type) Within 3 hrs 

4 Replacement/Repair of Pillar cock (any type) Within 3 hrs 

5 Repair of GI/ CPVC Pipe line Within 8 hrs 

6 Replacement of GI/CPVC Pipe-fittings Within 8 hrs 

7 Replacement of PVC pipes/fittings for sewerage/rain wa- 
ter etc. 

Within 6 hrs 

8 Replacement/ Repair of Waste coupling/Wash 
basin/sink/flush tank etc. 

Within 3 hrs 

9 Replacement/Repair of Handle valve (any type) Within 4 hrs 

10 Replacement/Repair of Full way valve (any type) Within 4 hrs 

11 Replacement/Repair of PVC connections Within 4 hrs 

12 Leakage in Bibcock/stopcock including change of spindles Within 3 hrs 

13 Repair of water storage tanks (any type) Within 72 hrs 

14 Fittings of GI/CPVC concealed pipes Within 48 hrs 

15 Any other emergency works related to Sanitary/Plumbing Within 3 hrs 

16 Change of WC sheet (any type) Within 24 hrs 

17 Underground PVC sewage line fittings Within 72 hrs 

18 PVC sewage/rain water pipe fittings Within 24 hrs 

19 Replacement of man-hole chamber frame Within 08 hrs 

20 Repair of Man-hole chambers Within 48 hrs 

21 Reconstruction of Man hole chambers (any size) Within 5 days 

22 Repair/Replacement of PVC Jalli/CI Grating Within 03 hrs 

23 PVC sewage/Rain water pipe fittings/Replacement of Gul- 
ly trap/any type trap 

Within 24 hrs 

24 Cleaning of Internal sewer line/chambers Within 12 hrs 

25 WC sheet covers (any type) & accessories Within 6 hrs 

 (b) Carpentry Works:-  

26 Repair of Iron/MS door Shutters frame Within 03 hrs 

27 Repair of Flush door shutters frame Within 6 hrs 

28 Repair of Wooden window shutter frame Within 6 hrs 

29 Nails/Screws/Fasteners/rebats anywhere any type Within 03 hrs 

30 Repair of Panel door shutters Within 04 hrs 

31 Any type of fittings & fixtures for 
door/window/ventilators/cupboards/partition 

Within 24 hrs 

32 Glasspans/door panels/ window/ ventilators/ 
cupboards/partition 

Within 24 hrs 

33 Ventilators louvers only glass strips Within 24 hrs 

34 Ventilators louvers frame & glass strips Within 48 hrs 

35 False ceiling (any type)/Repairing of wardrobes (any type) Within 48 hrs 
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36 Replacement of battens and panels of door shutters Within 48 hrs 

37 Repair of wall panelling/change of palmate Within 48 hrs 

38 Change of fly-proof mosquito net (S.S/ G.I/Netlone) Within 24 hrs 

39 Change of Curtain Rods Within 24 hrs 

40 Replacement of Iron/M.S. window shutter frame/door 
shutters frame (any type) 

Within 48 hrs 

41 Replacement of flush door shutter excluding frame Within 48 hrs 

42 Replacement of PVC door shutter excluding frame Within 72 hrs 

43 Replacement of MS wire gauge door shutter/wooden 
window shutter excluding frame 

Within 72 hrs 

44 Replacement of Iron/MS window shutter frame Within 72 hrs 

45 Replacement of Aluminium window/doors/ Partition Within 72 hrs 

46 Replacement of flush door shutter frame Within 96 hrs 

47 Replacement of PVC door shutter frame Within 120 hrs 

48 Change of vertical/Horizontal Blinds Within 72 hrs 

 (c) Mason Work:  

49 Repairing of Plaster patches (upto 1 Sqm) Within 48 hrs 

50 White wash/colour wash/OBD/Paint/Plastic 
emulsion/Snowcem/ACE touching if required 

Within 72 hrs 

51 Repair of roof leakages in emergency cases Within 12 hrs 

52 Repairing of wall tiles/Skirting works Within 72 hrs 

53 Floor tiles of any size at any floor in premises Within 72 hrs 

54 C.C. Floor repair/Brick work (10 cm/20 cm) thick/Sand 
stone flooring/PCC any grade 

Within 72 hrs 

55 Repair of plaster to ceiling/staircase & any other location 
in Premises 

Within 120 hrs 

56 Pointing on existing stone flooring Within 24 hrs 

57 Repair of hole due to sanitary fittings/Repair of jams due 
to change of door frames/window frames 

 

Within 48 hrs 

58 Repairing/Silt clearance of open drain Within 72 hrs 

59 Repairing of wash area/joint between wall & sheet roofing Within 72 hrs 

60 Filling joints by epoxy sealant in ceramic tiles in toilet and 
any other place (as & when) 

Within 48 hrs 

61 Repair of MS fencing/boundary walls gate etc. Within 72 hrs 

62 Repairing of tiles/stone/paving block/flooring work upto 2 
sqm. 

Within 72 hrs 

63 Plaster crack repair with chicken wire mash at any position 
(anywhere) 

Within 96 hrs 

64 Repair of RCC Perapet/Roof slab with apoxy 
resin/polymers 

Within 07 days 

 (d) Welding Work:  

65 Repairing of main gate Within 08 days 

66 Repairing of rolling shutter Within 07 days 

67 Repairing of Z-section of windows Within 07 days 

68 Electric/gas welding at the premises Within 24 hrs 

69 Repairing of roof pipe Within 07 days 

70 Changing of required section in rolling shutter/steel 
window 

Within 72 hrs 
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71 Emergency works like disruption of drinking water sup- 

ply/ electricity supply/ disruption in sewerage line (unless 
the cause of disruption is beyond the control of contrac- 
tor) 

Within 3 hrs 

 ( e) Electrical Works:  

72 Replacement of damage switch, socket, SS combined, 
ceiling rose, regulator etc. 

Within 3 hrs 

73 Checking & repairing of Switch board, Circuit wiring & 
Point wiring 

Within 3 hrs 

74 Checking of main supply, fuse repairing of cut-outs check- 
ing & repairing of MCB box/Main switch & then if 
required (on call basis) 

 

Within 3 hrs 

75 Replacement of MCB/Isolator/MCCB with prop- 
er connection. 

Within 3 hrs 

76 Replacement of single phase MCB Within 3 hrs 

77 Replacement of damage light bracket, 
Pendent/angle/Batten/holders/Ceiling rose (as & when 
required) 

 

Within 3 hrs 

78 Repairing/replacement of call bell/Remote call bell with 
replacement of burn-out extension cable. 

 

Within 48 hrs 

79 Checking & replacement of 03 Pin 16 Amp power socket 
supply (repairing/replacement of industrial socket/ SS 
combined and plug top etc.) 

 

Within 3 hrs 

80 Lift (operation ) Within 24 hrs 

81 DG Operation ( Emergency Power Supply) Within 15-20 mins. 

82 Checking & repairing of tube light fittings, ceiling fitting 
with replacement of required materials (like choke, starter, 
Rod with re-installation) 

 

Within 2 hrs 

83 Checking & general repairing of Ceiling fan/exhaust 
fan/wall bracket fan (like replacement of Condenser, wir- 
ing connection etc. as required) 

 

Within 4hrs 

84 Repairing of burnt service cable by proper point Within 4 hrs 

85 Repairing of geyser and other appliances by replacement 
of burn-out element, thermostat etc. 

Within 24 hrs 

86 Replacement of burn circuit wire/sub main wire, MCB, 
DB box, 3-phase/Single phase with meter board 

 

Within 6 hrs 

87 Replacement of complete service cable from pole to meter 
board with new cable. 

Within 12 hrs 

Any other service can be added at the Subsidiary level depending up on the scope of 
the work. 
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SAFETY CODE 
 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 
the ground, or from solid construction except such short period work as can be done safely from 
ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well suitable footholds and hand-hold shall be provided on 
the ladder and the ladder shall be given an inclination not steeper that ¼ to 1 ( ¼ horizontal and 
1 vertical). 

 
2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended from 

an overhead support or erected with stationary support shall have a guard rail properly attached 
or bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or platform of 
such scaffolding or staging and extending along the entire length of the outside and ends thereof 
with only such opening as may be necessary for the delivery of materials. Such scaffolding or staging 
shall be so fastened as to prevent it from swaying from the building or structure. 

 
3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 
3.6 m (12ft) above ground level, they should be closely boarded, should have adequate width and 
should be suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90 cm (3ft). 

 
5. Safety means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length while the 
width between side rails in rung ladder shall in no case be less than 20 cm (11 ½”) for ladder upto 
and including 3 m (10ft) in length. For longer ladders, this width should be increased at least ¼” for 
additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall be kept. 
Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on 
any of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any 
person or the public. The contractor shall provide all necessary fencing and lights to protect the 
public from accident and shall be bound to bear the expenses of defence of every suit, action or 
other proceedings at law that may be brought by any person for injury sustained owing to neglect 
of the above precautions and to pay any damages and cost which may be awarded in any such suit; 
action or proceedings to any such person or which may, with the consent of the contractor, be paid 
to compensate any claim by any such person. 

 
6. Excavation and Trenching: All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied 

with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend 
from bottom of the trench to at least 90 cm (3ft) above the surface of the ground. The side of the 
trenches which are 1.5 m (5ft) or more in depth shall be stepped back to give suitable slope or 
securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
materials shall not be placed within 1.5 m (5ft) of the edges of the trench or half of the depth of 
the trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances, 
undermining or undercutting shall be done. 

 
7. Demolition: before any demolition work is commenced and also during the progress of the work, 

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
b) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should 

be kept available for the use of the person employed on the site and maintained in a condition 
suitable for immediate use, and the contractor should take adequate steps to ensure proper use of 
equipment by those concerned: - The following safety equipment shall invariably be provided. 

 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 
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with protective footwear and protective goggles. 
 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which 
is injurious to the eyes, shall be provided with protective goggles. 

 
iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

 
iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
 

v) When workers are employed in sewers and manholes, which are in active use, the contractors 
shall ensure that the manhole covers are opened and ventilated at least for an hour before the 
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned 
off with suitable railing and provided with warming signals or boards to prevent accident to the 
public. In addition, the contractor shall ensure that the following safety measures are adhered 
to: - 

 
a) Entry for workers into the line shall not be allowed except under supervision of the 

Engineering Assistant or any other higher officer. 
 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside. 

 
c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 

which changes colour in the presence of such gases and gives indication of their presence. 
 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, 
no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

 
e) Safety belt with rope should be provided to the workers. While working inside the manholes, 

such rope should be handled by two men standing outside to enable him to be pulled out 
during emergency. 

 
f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any 

kind. Proper warming signs should be displayed for the safety of the public whenever 
cleaning works are undertaken during night or day. 

 
g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 
 

i) Workers should not be allowed to work inside the manhole continuously. He should be given 
rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may 
be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 
portable air blowers are recommended for ventilating the manholes. The Motors for these 
shall be vapour proof and of totally enclosed type. Non-sparking gas engines also could be 
used but they should be placed at least 2 meters away from the opening and on the leeward 
side protected from wind so that they will not be a source of friction on any inflammable gas 
that might be present. 

 
l) The workers engaged for cleaning the manholes / sewers should be properly trained before 

allowing to work in the manhole. 
 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 
gloves non-sparking tools safety lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for anointing the limbs before working 
inside the sewer lines. 

 
n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 

his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 
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manhole well. 
 

o) If a man has received a physical injury, he should be brought out of the sewer immediately 
and adequate medical aid should be provided to him. 

 
p) The extents to which these precautions are to be taken depend on individual situation but 

the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 
individual case will be final. 

 
vi) The Contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 are 
employed on the work of lead painting, the following precaution should be taken: - 

 
a) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 
 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint is dry rubbed and scrapped. 

 
c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall 

be provided to enable the working painters to wash during and on the cessation of work. 
 

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping. 

 
e) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 
 

f) Overall shall be worn by working painters during the whole of working period. 
  

g) Suitable arrangement shall be made to prevent clothing put off during working hours being 
spoiled by painting materials. 

 
9. When the work is done near any place where there is risk of drowning, all necessary equipment 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 
person in danger and adequate provision, should be made for prompt first aid treatment of all 
injuries likely to be obtained during the course of the work. 

 
10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions: - 
 

i) (a) These shall be of good mechanical construction, sound materials and adequate strength and 
free from patent defects and shall be kept repaired and in good working order. 

 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 

 
ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any scaffolding 
winch or give signals to operator. 

iii)  In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or as means of suspension, the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe working load. In case of a hoisting machine having a variable safe working load 
each safe working load and the condition under which it is applicable shall be clearly indicated. 
No part of any machine or any gear referred to above in this paragraph shall be loaded beyond 
the safe working load except for the purpose of testing. 

 
iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to 
site of work and get it verified by the Electrical Engineer concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 
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should be provided with efficient safeguards. Hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load. Adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced. When workers are employed on electrical installations which are 
already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 
necessary should be provided. The worker should not wear any rings, watches and carry keys or 
other materials which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained 

in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
Adequate washing facilities should be provided at or near places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety code 
shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-
in-Charge of the department or their representatives. 

 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
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COMPLIANCE OF LABOUR LAWS 
1. Labour 
1.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 

the engagement of all staff and labour, their payment, housing, feeding and transport. The 

Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form 

and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the 

several classes of labour from time to time employed by contractor on the site and such information 

respecting contractor's equipment as the Engineer may require. 

1.2 The work has to be carried out through regular employees as far as possible and the Wages thereof 

are to be made in their bank accounts 

2. Compliance with Labour Regulations 

2.1 During continuance of the contract, the contractor and his sub contractors shall abide at all times 

by all existing labour enactments and rules made there under,regulations, notifications and bye 

laws of the State or Central Government or local authority and any other labour law, including rules, 

regulations, bye laws that maybe passed or notification that may be issued under any labour law in 

further either by the State or Central Government or the local authority. Salient features of some 

of the major labour laws that are applicable to construction industry are given below. The 

contractor shall be held responsible in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any Act or rules made 

thereunder, regulations or notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the 

provisions stipulated in the notifications bye laws/acts/rules/regulations/including amendments, if 

any on the part of the contractor, the Engineer/Employer shall have the right to deduct any money 

due to the Contractor including his amount of performance security. The Employer/Engineer shall 

also have right to recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. The employees of the contractor and 

the sub-contractor in no case shall be treated as the employees of the Employer at any point of 

time. 

2.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENT ENGAGED IN 

BUILDING AND OTHER CONSTRUCTION /CIVIL WORKS. 

a) Workmen Compensation Act, 1923 :- The act provides for compensation in case of injury by accident 

arising out of and during the course of employment. 

b) Payment of Gratuity Act, 1972 :- Gratuity is payable to an employee under the Act on satisfaction of 

certain conditions on separation if an employee has completed 5 years service or more or on death 

the rate of 15 days' wages for every completed year of service. The Act is applicable to all 

establishments employing 10 or more employees. 

c) Employees PF and Miscellaneous Provisions Act, 1952 :- The Act provides for monthly contributions 

by the employer and workers @ 12 % or as applicable. The benefits payable under the Act are : 

i. Pension or family pension on retirement or death as the case may be. 

ii.Deposit linked Insurance on the death in harness of the worker. 

iii.Payment of PF accumulated on retirement/death etc. 

d) Maternity Benefit Act, 1951 :- The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act, 1970 :- The Act provides forcertain welfare measures 

to be provided by the contractor to contract labour and incase the contractor fails to provide, the 

same are required to be provided by the Principal Employer by Law. The Principal Employer is 

required to take Certificate of Registration and the contractor is required to take license from the 

designated Officer. The Act is applicable to the establishments or contractor of Principal Employer 

if they employ 20 or more contract labour. 
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f) Minimum Wages Act, 1948 :- The Employer is supposed to pay not less that the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a scheduled 

employment. Construction of Buildings, Roads, Runways are scheduled employment. 

g) Payment of Wages Act, 1936 :- It lays as to by what date the wages are to be paid, when it will be 

paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act, 1979 :- The Act provides for payment of equal wages for work of equal 

nature of Male and Female workers and for not making discrimination against Female employee in 

the matters of transfers, training and promotion etc. 

i) Payment of Bonus Act, 1965 :- The Act is applicable to all establishments employing 20 or more 

workmen. The Act provides for payments of annual bonus subject to a minimum of 8.33% of wages 

and maximum of 20% of wages to employees drawing Rs. 3500/- per month or less. The bonus to 

be paid to the employee getting Rs. 2500/- per month to about upto Rs. 3500/- per month, shall be 

worked out by taking wages as Rs. 2500/- per month only. The Act does not apply to certain 

establishments. Some of the State Governments are exempted for five years in certain 

circumstances. Some of the State Governments have reduced the employment size from 20 to 10 

for the purpose of applicability of the Act. 

j) Industrial Disputes Act, 1947 :- The Act lays down the machinery and procedure for resolution of 

Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act, 1946 :- It is applicable to all establishments employing 

100 or more workmen (employment size reduced by some of the State and Central Government to 

50). The Act provides for laying shown rules governing the conditions of employment by the 

Employer on matters 

provided in the Act and get the same certified by the designated Authority. 

l) Trade Union Act, 1926 :- The Act lays down the procedure for registration of trade unions of workmen 

and employees. The Trade Unions registered under the Act have been given certain immunities 

from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act, l986 :- The Act prohibits employment of children below 

14 years of age in certain occupations and processes and provides for regulations of employment 

of children in all other occupations and processes. Employment of Child Labour is prohibited in 

Building Industry. 

n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act, 1997 :- The 

Act is applicable to an establishment which employs 5 or more inter-state migrant workmen 

through an intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an establishment to 

which this Act becomes applicable, are required to be provided, certain facilities such as Housing, 

Medical-Aid, Travelling expenses from home upto the establishment and back etc. 

o) The Building and Other Construction Workers (Regulation of Employment and Conditions of Service) 

Act, 1996 and the Cess Act of 1996 :- All the establishments who carry on any building or other 

construction work and employs10 or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of construction 

asmay be modified by the Government. The employer of the establishment is required to provide 

safety measures at the Building or construction work and other welfare measures, such as canteens, 

First-Aid facilities, Ambulance, Housing accommodation for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration certificate from the Registering 

Officer appointed by the Government. 

p) Factories Act, 1948 :- The Act lays down the procedure for approval at plans before setting up a 

factory, health and safety provisions, welfare provisions, working houses, annual earned leave and 

rendering information regarding accidents or dangerous occurrences to designated authorities. It 
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is applicable to premises employing 10 persons or more with aid of power or 20 or more persons 

without the aid of power engaged in manufacturing process 

 
 
 

TECHNICAL SPECIFICATIONS 

 
Technical Specifications to be  followed:              Civil Engineering Works 

Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I & II is in 
vogue which may be followed. These specifications cover all type of Building Works. The 
specifications are available as a printed document issued by CPWD and also in soft copy PDF 
format in CPWD website. 

 

Electrical Engineering Works 
 

Latest CPWD specification shall be adopted. Presently the following are in vogue: 
 

Part No. Description  SOR /Year 
Of Issue 

I Internal CPWD 2018 

II E & M Works 2018 

III Lifts And Escalators 2019 

IV Horticulture & Landscaping 2018 

V Wet Riser And Sprinklers System 2019 

VI Heating, Ventilation And Air 

Conditioning Works 

2019 

VII  Road & Bridges MPPWD 
2017 

*Roads And Bridges 
 

Standard specifications issued by ministry of surface transport may be followed. Presently 
MORTH Specifications on roads and bridges 2013 is available. These specifications cover 
exhaustively various roads and bridge works. (Applicable for important and major roads.) 

 

*Delete if not applicable 
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eTender Portal User Agreement 
 

In order to create a user account and use the eTender portal you must read and accept this eTender 
portal User Agreement. 
A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER 

 
I DO HEREBY UNDERTAKE 

 
1. That all the information being submitted by me/us is genuine, authentic, true and valid on the date 

of submission of tender and if any information is found to be false at any stage of tendering or 
contract period, I/We will be liable to the following penal actions apart from other penal actions 
prescribed elsewhere in the tender document. 

 

a. Cancellation of my/our bid/contract (as the case may be) 
b. Forfeiture of EMD 
c. Punitive action as per tender document 

 
2. That I/we accept all terms and condition of NIT, including General Terms and Condition and 

Special/Additional Terms and Condition as stated there in the tender document as available on the 
website. 

 

3. That I/we accept the Integrity Pact as given in the tender document (if applicable). 
 

4. That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit the mandate 
form for e-Payment in the format as prescribed in the document in case, the work is awarded to us. 

 
5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my Bankers having 

reference in this bid. 
 

6. That I/we will upload original/certified photo/scanned of all the relevant documents as prescribed in 
the tender document in support of the information and data furnished by me/us online. 

 
7. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. agencies or 

PSUs. In case We are banned or delisted this information shall be specifically informed to the tender 
issuing authority. 

 
8. That I/We accept all the undertakings as specified elsewhere in the tender document. 

 

9. That this online agreement will be a part of my bid and if the work is awarded to me/us, this will be 
a part of our agreement with CIL/Subsidiary Company. 

 
B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT 

 
COPYRIGHT NOTICE : Copyright©2013, Coal India Limited, India. All rights reserved. 

 
YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR DISTRIBUTE, IN 
ANY MANNER, THE MATERIALON THE SITE, INCLUDING TEXT, GRAPHICS, CODE AND/OR SOFTWARE. 

 

You may print and download portions of material from the different areas of the website solely for your 
own non-commercial use provided that you agree that you shall not change or delete any copyright or 
proprietary materials from the site. 
www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited/its Subsidiary. 

http://www.coalindiatenders.gov.in/
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THIS E-TENDER PORTAL AND RELATED SERVICES SUBJECT TO YOUR COMPLIANCE WITH THE USER'S 
TERMS AND CONDITIONS SET FORTH BELOW: 

 
PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT COMPLETE YOUR 
REGISTRATION AND USE THE E-TENDER PORTAL WITHOUT AGREEING TO COMPLY WITH ALL OFTHE 
TERMS AND CONDITIONS SET FORTH BELOW. 

 
BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL THE TERMS AND 
CONDITIONS SET FORTH BELOW: 

 

Bidder Registration, Password and Security: 
 

Upon successful completion of Registration online, User ID and Password will be registered. You can 
login, only by giving valid User ID and Password and then signing with your valid Digital Signature 
Certificate. 

 
The Online registration/enrolment of bidder on the portal should be done in the name of the bidder. 
The person whose DSC is attached to the Registered Bidder should be either the bidder himself Or, 
duly authorized by the Bidder. 

 

User ID and password are strictly personal to each Authorised User and non-transferable. The User shall 
ensure that its Authorised Users do not divulge or disclose their user ID or password to third parties. In 
the event that the Authorised User comes to know that the User ID/Password has been/ might have 
been divulged, disclosed or discovered by any third party, user or its authorized user shall immediately 
modify the password using "Change Password" option. CIL/subsidiary will have no responsibility or 
obligation in this regard. 

 
At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should ensure 
that the status of DSC is active on this site. The activation of newly issued DSC may take 24 hrs or more. 
Hence Bidders who are obtaining new DSC should register at least 24 hrs before the submission of Bid. 

 

By registering in this portal, you forthwith assume the responsibility for maintaining the confidentiality 
of the Password and account, and for all activities that occur under your Password or Account. You also 
agree to (a). immediately notify by e-mail to Application Administrator/Nodal officer, of any 
unauthorized use of your Password or Account or any other breach of security, and (b) ensure that you 
log-out from your account at the end of each session. CIL/its Subsidiaries shall not be liable for any 
loss or damage caused to you due to your failure to comply with the foregoing. 

 
Registered user can modify or update some of the information in their profile as and when required at 
their own discretion. However, some information such as "User ID" are protected against changes by 
Bidder after enrolment and some other information such as "Bidder Name" etc. are protected against 
changes by Bidder after bid submission. 

 
Modification of software: 

 
With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of e-Tender 
portal, reserves the right to modify, add, delete and/or change the contents, classification and 
presentation of the information on the market place at any time as it may in its absolute discretion find 
to be expedient and without giving any notice. It is the users responsibility to refer to the terms and/or 
any change or addition to the same while accessing the site. 
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Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system without 
any notice to the users. 

 
System Requirements: 

 
It is the user’s responsibility to comply with the system requirements: hardware, software, Internet 
connectivity at user premises to access the eTender portal as mentioned in the home page in the link 
"Resources Required". 

 
Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss incurred by 
them or damages caused to them arising out of the following: 

 
(a). Incorrect use of the e-Tender System, or; 

 
(b).  Internet Connectivity failures in respect of the equipment used by the Users or by the Internet 

Service Providers, or; 
 

(c). Inability of the Bidder to submit their bid due to any DSC related problems, hardware, software or 
any other factor which are personal/ special/local to the Bidder. 

 

Contents of Tender Information: 
 

Tenders shall be published by the authorized Tender Inviting Authorities of the respective Tendering 
entities of CIL/subsidiary. In case of any clarifications arising out of the tenders, the users have to 
contact the respective Tender Inviting Authority. 

 
Bid Submission Acknowledgement: 

 
The User should complete all the processes and steps required for Bid submission. The successful Bid 
submission can be ascertained once acknowledgement is given by the system through Bid Submission 
number i.e. Bid ID, after completion of all the processes and steps. Coal India Limited is not responsible 
for incomplete bid submission by users. Users may also note that the incomplete bids will not be saved 
by the system and so the same will not be available to the Tender Inviting Authority for processing. 
The acknowledgment is the only confirmation of submission of bid, which the bidder can show as a 
proof of participating in the tender. Other than this acknowledgement, no proof will be considered as 
a confirmation to the submission of a bid. If the bidder fails to produce this acknowledgement required 
for verification in case of dispute, his claim for submission of bid may not be considered. 

 

Upload files: 
 

The bidders have to ensure that the files being uploaded by them are free from all kinds of viruses and 
contain only the relevant information as stated by the Tender Inviting Authorities for the particular 
tender. It is not obligatory on the part of CIL/subsidiary to read each and every document uploaded by 
the Bidder. If any bidder/Company has uploaded/attached irrelevant data, bogus or fabricated 
certificates towards his qualification requirements to the respective tender then their User account will 
be liable for termination permanently or temporarily by CIL/subsidiary without any prior notice. 

 
User Conduct: 

 

You agree that all information, data, text, software, photographs, graphics, messages or other materials 
("Content"), whether publicly posted or privately transmitted, are the sole responsibility of the person 
from which such Content is originated. This means that you are entirely responsible for all 
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Content that you upload, post, email or otherwise transmit via the eTender portal. 
 

CIL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does not 
guarantee the accuracy, integrity or quality of such Content. Hence under no circumstances, 
CIL/subsidiary is liable in any manner for any Content, including, but not limited to, for any errors or 
omissions in any Content, or for any loss or damage of any kind incurred as a result of the use of any 
Content posted, e-mailed or otherwise transmitted via the Site. 

 
Amendments to a tender published: 

 

You agree that the CIL/ Subsidiary companies reserves the right to re-tender /cancel a tender or 
extend the closing date or amend the details of tender at any time by publishing corrigendum as 
applicable. 

 
Special Admonitions for International Use: 

 
Recognizing the global nature of the Internet, you agree to comply with all local rules regarding online 
content and acceptable Content. Specifically, you agree to comply with all applicable laws regarding the 
transmission of technical data to and from India or the country in which you reside. 

 

Links: 
 

The Site may provide, links to other World Wide Web sites or resources. Because CIL/subsidiary has no 
control over such sites and resources, you acknowledge and agree that the CIL/Subsidiary is not 
responsible for the availability of such external sites or resources, and does not endorse and is not 
responsible or liable for any Content, advertising, products, or other materials on or available from such 
sites or resources. 
You further acknowledge and agree that the CIL/subsidiary shall not be responsible or liable, directly or 
indirectly, for any damage or loss caused or alleged to be caused by or in connection with use of or 
reliance on any such Content, Goods or Services available on or through any such site or resources. 

 

Miscellaneous: 
 

This Agreement shall all be governed and construed in accordance with the laws of India & applicable 
to agreements made and to be performed in India. The e-Tender portal's failure to insist upon or 
enforce strict performance of any provision of this Agreement shall not be construed as a waiver of any 
provision or right. Neither the course of conduct between the parties nor trade practice shall act to 
modify any provision of this Agreement. CIL/subsidiary may assign its rights and duties under this 
Agreement to any party at any time without notice to you. Any rights not expressly granted herein are 
reserved. 

 
Governing Law: 

 
Terms shall be governed by, and construed in accordance with, Indian law. The parties agree that the 
principal civil court of the place where the registered office of Coal India/Subsidiary Company is situated 
shall have non-exclusive jurisdiction to entertain any dispute with Coal India/Subsidiary company. In 
case of dispute being with a regional Institute of CMPDIL, the principal Civil Court where the said 
regional Institute is situated shall be place of suing. 

 

CIL/subsidiary reserves the right to initiate any legal action against those bidders violating all or any of 
the above-mentioned terms & conditions of e-Tender services agreement. 

 
Modification of terms of Agreement: 
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CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this Agreement. Changes 
could be made by us after the first posting to the Site and you will be deemed to have accepted any 
change if you continue to access the Site after that time. CIL/its Subsidiaries reserves the right to modify, 
suspend/cancel, or discontinue any or all services/ make modifications and alterations in any or all of 
the content, at any time without prior notice. 

 
Policy and Security: 

 
General Policy: 
CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors. CIL/subsidiary 
does not collect any personal or business information unless you provide it to us voluntarily when 
conducting an online enrolment, bid submission etc. or any other transaction on the Site. 

 
Information Collected: 

 
When you choose to provide personal or business information to us to conduct an online transaction, 
we use it only for the purpose of conducting the specific online transaction that you requested. The 
information is also used for the purpose of vendor searches. For each online transaction, we require 
only a minimum amount of personal and business information required to process your transaction. 

 

When you visit our portal to browse, read pages, or download information, we automatically collect 
and store only the following information: 

 
The Internet domain and IP address from which you access our portal; 

The date and time you access our portal; 

The pages you visit 
 

This information would help us to make our site more useful to visitors and to learn about the number 
of visitors to our site and the types of technology our visitors use. 

 
We do not give, share, sell or transfer any personal information to a third party unless required to do 
so by law. If you do not want any personal or business information to be collected, please do not submit 
it to us; however, without this required information we will be unable to process your online bid 
submission or any other online transaction. Review, update and correction of any personal or business 
information can be done directly on the Site. 

 
Use of Cookies: 

 
When you choose to enter into an online transaction, we use cookies to save the information that you 
input while progressing through the transaction. A cookie is a very small amount of data that is sent 
from our server to your computer’s hard drive. By enabling this feature, the cookie will remember the 
data entered by you and next time when you visit this site, the data stored in the cookie will be available 
in future. 

 
Security: 

 

The Site has security measures in place to protect against the loss, misuse and alteration of 
information under our control. 

 
eMail/ SMS Notifications: 
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The GePNIC eProcurement Server has functionality of automatically sending eMail / SMS alerts at 
various events as per the bidders preference. There is no manual intervention while sending these pre-
defined eMail / SMS alerts. All events for which eMails / SMS being sent is also available to users on the 
Dash Board / the user login of the Bidder. Although all efforts will be made to ensure timely delivery of 
eMail / SMS, due to dependency in various other external factors, the delivery of eMail / SMS may not 
be assured and bidders are requested to check the portal on a periodic basis for any such events. Non 
receipt of eMail / SMS cannot be quoted as a reason for failure of service as this is an added facility 
being provided to users. 
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Annexure-I 
 

FORMAT FOR LETTER OF BID 
 

(To be uploaded by the Bidder on his Letter Head during submission of bid online) 
 

To, 
The Tender Committee 
CMPDI, Ranchi 

 
 

Sub: BID for the Work “ ............................................................... ”. 
 

NIT No.: ………………………………………………. 
 

Tender Id No:……………………. 
 

Dear Sir, 
 

This has reference to above referred bid. I/we have read and examined the conditions of 
contract, Scope of Work, technical specifications, BOQ and other documents carefully. 

 
I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the 
bid conditions and bid documents in its entirety for the above work and agree to abide by and 
fulfil all terms and conditions and specifications as contained in the bid document. 

 
I/we here by submit all the documents as required to meet the eligibility criteria as per provision of 
the bid notice/document. 

 

I/We hereby confirm that this bid complies with the Bid validity, Bid security and other documents 
as required by the Bidding documents. 

 
If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect 
at any time, penal action as deemed fit may be taken against me/us for which I/We shall have no 
claim against CIL/Subsidiary. 

 
Until a formal agreement is prepared and executed, this bid and your subsequent Letter of 
Acceptance/Work Order shall constitute a binding contract between us and CIL/ Subsidiary. Should 
this bid be accepted, we agree to furnish Performance Security within 21 days of issue of letter of 
acceptance and commence the work within 10 days of issue of letter of acceptance. In case of our 
failure to abide by the said provision Central Mine Planning and Design Institute, Ltd, Ranchi shall, 
without prejudice to any other right or remedy, be at liberty to cancel the letter of acceptance/ award 
and the company shall ban us for a period of 02 (two years) from being eligible to submit Bids in CIL 
and its subsidiaries from the date of issue of such letter (containing the intimation of banning). 
This banning shall be done under the provisions of the NIT and online blocking of the bidder shall be 

done in CIL e Procurement portal. 

(This document is digitally signed by the DSC holder authorised by the bidder and therefore no 

physical signature is required) 

 

A N N E X U R E S 
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Annexure-II 
 

PROFORMA FOR UNDERTAKING 
 

(To be uploaded by the Bidder on his Letter Head during submission of bid online) 
 
 

I / We, ..................................................................................., Proprietor/Partner/Legal 
Attorney/Director/ Accredited Representative of M/S. .................................. , solemnly declare that: 

 
1. I/We am/are submitting Bid for the work ........................................................... against Bid Notice 

No. ......................... Dated.................... and I/we offer to execute the work in accordance with all 
the terms, conditions and provisions of the bid. 

 

2. Myself/Our Partners/Directors don’t has/have any relative as employee of CIL/ Subsidiary. 
 

3. All information furnished by us in respect of fulfilment of eligibility criteria and qualification 
information of this Bid is complete, correct and true. 

 
4. All copy of documents, credentials and documents submitted along with this Bid are genuine, 

authentic, true and valid. 
 

5. I/ We hereby authorize department to seek references / clarifications from our Bankers. 
 

6. We hereby undertake that we shall register and obtain license from the competent authority 
under the contract labour (Regulation & Abolition Act) as relevant, if applicable. 

 
7. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make 

necessary payments as required under law. 
Or 

*I/We hereby undertake that we shall take appropriate steps for registration as relevant under 
CMPF / EPF authorities, if applicable. We shall make necessary payments as required under law. 

 
* Delete whichever is not applicable. 

 

8. ** I/We have not been banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs. 
Or 

**I / We .................. have been banned by the organization named “ ” for a period 
of………………… year/s, effective from ………………. to……………………..….. 

 
** Delete whichever is not applicable. 

 
9. I/We have not been debarred by any procuring entity for violation of Preference to Make in India 

(as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of 
India as amended from time to time (not applicable for works with estimated value put to tender 
less than 5 lakh). 

 

10. If any information and document submitted is found to be false/ incorrect at any time, department 
may cancel my/our Bid and action as deemed fit may be taken against me/us, including 
termination of the contract, forfeiture of all dues including Earnest Money and banning of our firm 
and all partners of the firm etc. 
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Annexure-III 

MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT. 

To 
Central Mine Planning & Design Institute Limited, 
Gondwana Place, Kanke Road, Ranchi -834008. 
 
Sub:Authorization for release of payment due from Central Mine Planning & Design Institute Limited,  
Gondwana Place, Kanke Road, Ranchi through Electronic Fund transfer/ Internet Banking.(SBI-NET) 
Ref: Order No. Date and/or Tender/Enquiry/Letter No. Date 
(Please fill in the information in CAPITAL LETTERS, Please TICK wherever it isapplicable). 

1. Name of the Bidder :………………………………………………………………… 
 

2. Address of the Bidder : …………………………………………………………………. 
 

…………………………………………………………………. 

City………………………. Pin Code…………………………. 

E-mail Id ……………………………………………………… 

Permanent Account Number ………………………………. 
3. Particulars of Bank: 

Bank Name  Branch Name  

Branch Place  Branch City  

Pin Code  Branch Code  

MICR No.    

(Digital Code number appearing on the MICR Band of the cheque 
supplied by the Bank. Please attach Xerox copy of a cheque of 
your Bank for ensuring accuracy of the Bank Name, Branch 
Name and Code Number. 

 

RTGS CODE                     

Account Type Savings Current Cash Credit 

Account Number(as appearing in 
the Cheque Book. 

               

 

4. Date from which the mandate should be effective ……………………… 
I hereby declare that the particulars given above are correct and complete. If any transaction is 

delayed or not effected for reasons of incomplete or incorrect information. I shall not hold Company 
responsible. I also undertake to advise any change in the particulars of my account to facilitate updation 
of records for purpose of credit of amount through SBI Net / RTGS transfer/NEFT. I agree to discharge 
responsibility expected of me as a participant under the scheme. Any bank charges levied by the bank 
for such e-transfer shall be borne by us. 

 

Place : 
Date : 

Signature of the Party / Authorised Signatory 
 

 

Certified that particulars furnished above are correct as per our records. 
 

Banker’s Stamp 
Date : 

Signature of the Authorised official from the Bank) 
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Annexure- IV 

 

 

PROFORMA OF BANK GUARANTEE INLIEU OF 
 BID SECURITY/EARNEST MONEY 

 
 

 

 
To 
………………………….. 
………………………….. 

PROFORMA OF BANK GURANTEE FOR PERFORMANCE 
SECURITY 

Re: Bank Guarantee in respect of Contract No…………………….….,Dated……………. 
Between …………….. (Name of the company) and ................................... (Name of the 
Contractor) 

 
WHEREAS 

………….. (Name and address of the Contractor) (herein after called “the Contractor”)   has 
entered into a contract made as per letter of acceptance… ............... dated         (herein after called the 
said contract) with ………… (name of the Company) (hereinafter called “the Company”) to execute 
…………. (name of the contract and brief description of work) on the terms and conditions contained in 
the said contract. 

It has been agreed that the Contractor shall furnish a Performance Security in the shape of Bank 
Guarantee from a Schedule bank for a sum of Rs………….. as security for due compliance and 
performance of the terms and conditions of the said contract. 

We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the 
Contractor, agreed to furnish this bank Guarantee by way of performance Security. 
NOW, THEREFORE, we the .................Bank (herein after called The Bank) hereby, unconditionally and 
irrevocably, guarantees and affirms as follows: 

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that 
if the contractor shall in any way fail to observe or perform the terms and conditions of the said 
contract or shall commit any breach of its obligation there under, the Bank shall on its mere first 
written demand, and without any objection, demur and without any reference to the contractor, pay 
to the company the said sum of …………… or such portion as shall then remain due with interest 
without requiring the Company to have recourse to any legal remedy that may be available to it to 
compel the Bank to pay the sum, or failing on the company to compel such payment by the contractor. 

Any such demand shall be conclusive as regards the liability of the Contractor to the company 
and as regards the amount payable by the Bank under this Guarantee. The Bank shall not be entitled to 
withhold payment on the ground that the Contractor has disputed its liability to pay or has disputed the 
quantum of the amount or that any arbitration proceeding or legal proceeding is pending between the 
company and the Contractor regarding the claim. 

The Bank further agree that the Guarantee shall come into force from the date hereof and shall 
remain in force and effect till the period that will be taken for the performance of the said Contract 
which is likely to be …………. day of ............................. but if the period of Contract is extended either 
pursuant to the provisions in the said contract or by mutual agreement between the contractor and the 
company, the Bank shall renew the period of the Bank Guarantee failing which it shall pay to the 
company the said sum of ………….…. or such lesser amount of the said sum of ............... as may be due 
to the company and as the company may demand. 

This Guarantee shall remain in force until the dues of the company in respect of the said sum 
of ................. and interest are fully satisfied and the Company certifies that the Contract has been fully 
carried out by the Contractor and discharged the guarantee. 

 
The Bank further agrees with the company that the company shall have the fullest liberty 

without consent of the Bank and without affecting in any way the obligations hereunder to vary any of 
the terms and conditions of the said contract or to extend time for performance of the said contract 
from time to time or to postpone for any time or from time to time any of the powers exercisable by 
the Company against the contractor and to forebear to enforce any of the terms and conditions 



111 
 

 

relating to the said Contract and the Bank shall not be relieved from its liability by reason of such failure 
or extension being granted to the Contractor or to any forbearance, act or omissions on the part of the 
company or any indulgence by the Company to the Contractor or any other matter or thing whatsoever 
which under the law relating to sureties would but for this provision have the effect or relieving or 
discharging the Guarantor. 

The Bank further agrees that in case this Guarantee is required for a longer period and it is not 
extended by the Bank beyond the period specified above, the Bank shall pay to the company the said 
sum of ............... or such lesser sum as may then be deemed to the Company and as the Company may 
require. 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is 
restricted to Rs………..……. The guarantee shall remain in force till the day ……*…….. of ……*.   and unless 
the guarantee is renewed or claim is preferred against the bank on or before the said date all rights of 
the Company under this guarantee shall cease and the Bank shall be relieved and discharged from all 
liabilities hereunder except as provided in the preceding Clause. 
* The date of guarantee shall cover a period of minimum one year or 90 days beyond the date of 
completion whichever is more. 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax 
addressed to the bank branch/operative branch, which shall be deemed to be a sufficient demand 
notice. Bank shall effect payment thereof forthwith. 
This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor. 

The Bank has under its constitution power to give this Guarantee and Sri ........................ who 
has signed it on behalf of the Bank has authority to do so. 

 

Signed and sealed this………..day of……………..at………… 
SIGNED, SEALED AND DELIVERED 

For and on behalf of the Bank by: 
 

(Signature) 
(Name) 

(Designation) 
(Code number) 
(address) 

 
 

“The Bank Guarantee as referred above shall be operative at our branch at… ...... payable 
at…………………………. 
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch 
with address of the specified town/city)” 
NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 
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Annexure- V 
 

PROFORMA OF JOINT VENTURE AGREEMENT 
 

(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act applicable in the 
concerned state) 

This Joint Venture agreement is made on this ……………………..day of………………………………….. 
AMONGST/BETWEEN 

M/s………………………………………, having its registered Office at ………………………... 
Represented by Shri…………………………….(Name and Designation) of M/s ................... Who has power of 
Attorney to enter into Joint Venture with ...................................... andSign all documents/ agreements 
on behalf of M/s……………… (hereinafter referred to as” ................. ”) 

AND 
M/s………………………………………, having its registered Office at ………………………... 
Represented by Shri…………………………….(Name and Designation) of M/s ................... who has power of 
Attorney to enter into Joint Venture with… ................................... andSign all documents/agreements 
on behalf of M/s……………… (hereinafter referred to as” ................. ”). 

AND 
M/s………………………………………, having its registered Office at ………………………... 
Represented by Shri…………………………….(Name and Designation) of M/s ................... who has power of 
Attorney to enter into Joint Venture with… ................................... andSign all documents/agreements 
on behalf of M/s……………… (hereinafter referred to as” ................. ”). 
The expressions M/s …………………..and M/s…………………and M/s ........... shall, wherever the context ad- 
mits, mean and include their respective legal representatives, successors-in-interest and assigns and 
shall collectively be referred to as “Joint Venture /Parties” and individually as “Joint Venture Part- 
ner/Party”. 

WHEREAS M/s……………….and M/s ............... agreed to form a Joint Venture in order to join their forc- 
es to obtain best results from the combinations of their individual resources of technical and man- 
agement skill, finance and equipment for the benefit of the project and in order to submit the Bid for 
the work of “…………………………………............................................. 
……………………………………………………………………………………………………………………………….. (Hereinafter re- 
ferred to as “Project”) under… ..................... (Name of Company(hereinafter referred to as “the princi- 
ple Employer”). 
The Parties hereby enter into this Joint Venture Agreement (hereinafter referred to as “Joint Venture 
agreement”) to jointly prepare and submit the Bid for the Project and in the event of securing the 
Project from the Employer, to execute the Project in accordance with the Contract terms and condi- 
tions, to the satisfaction of the Principal Employer. 

 

NOW THEREFORE, the parties, in consideration of the mutual premises contained herein, agree as 
follows: 
1) FORMATION AND TERMINATION OF THE JOINT VENTURE. 

 

The parties under this Agreement have decided to form a Joint Venture to submit the Bid for the 
above Project and execute the Contract with the Principal Employer for the Project, if qualified 
and awarded. 
a) The name and style of the Joint Venture shall be “.................................. ” 

(hereinafter called the “Joint Venture ”) 
 

b) The Head Office of the Joint Venture shall be located at… ......................... and the site office 
will be located at the site of the Project. All communication regarding the project will be made 
to…………………… Telephone Nos………………………….. 
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c) Neither of the parties of the Joint Venture shall be allowed to sign, pledge, sell or otherwise 
dispose all or part of its respective interests in the Joint Venture to any party including the ex- 
isting partner of the Joint Venture. 

 
d) The terms of the Joint Venture shall begin as on the date first set forth above and shall termi- 

nate on the earliest of the following dates. 
 

i) The Joint Venture fails to obtain qualification from the Employer. 
ii) The Contract for the Project is not awarded to the Joint Venture. 
iii) The Employer cancels the Project. 
iv) The Project is completed including defects liability period to the satisfaction of the Em- 

ployer and all the parties complete any and all duties, liabilities and responsibilities under 
or in connection with the Contract and the Joint Venture agreement. 

 
2) LEAD PARTNER. 

 

M/s…………………………. shall be the Lead Partner of the Joint Venture and is In-charge for perform- 
ing the contract management. M/s .................... shall be attorney of the parties duly authorized to 
incur liabilities and receive instructions for and on behalf of any and all partners in the Joint Ven- 
ture and also all the partners of the Joint Venture shall be jointly and severally liable during the 
bidding process and for the execution of the contract as per contract terms with the employer in 
accordance with the power of attorney annexed.All Joint Venture partners M/s .................... ; 
M/s…………….& M/s………………………….. nominate and authorize Shri .................. ( name and desig- 
nation) of M/s ................................. to sign all letters, correspondence, papers & certificates and to 

submit the Pre-qualification Application / Bid documents for and on behalf of the Joint Venture. 
3) REPRESENTATIVE OF THE PARTNERS OF THE JOINT VENTURE. 

Each constituent party of the Joint Venture appoints the following personnel as the representa- 
tive of the relevant party with full power of attorney from the Board of Directors of the con- cerned 
company, or from the partners of the entity, or from the proprietor. 
JV Partner Name Position in the respective Company 

 

M/s…………… …………………. …………………………………….. 
M/s………….. ………………….. …………………………………….. 

M/s ………… ………………… …………………………………….. 
4) PARTICIPATION SHARE & WORK RESPONSIBILITIES. 

 

4.1 The parties agree that their respective participation share (hereinafter called ‘Participation 
Share’) in the Joint Venture shall be as follows: 

M/s………………………………….. : ……..…..% ( ............. per cent) 
M/s………………………………….. : ……..…..% ( ............. per cent) and 
M/s………………………………….. : ……..…..% ( ............. per cent) 

4.2 The Parties shall share the rights and obligations, risk, cost and expenses, working capitals, 
profits or losses or others arising out of or in relation to execution of the Project in proportion to 
their share of participation in the Joint Venture except as otherwise agreed. 
4.3 The parties shall jointly execute the works under the Project as an integrated entity and allo- 
cate responsibilities as regards division of work between themselves by organizing the adequate 
resources for successful completion of the Project. However all parties shall remain jointly and 
severally responsible for the satisfactory execution of the Project in accordance with the Contract 
terms and conditions. 

5) JOINT AND SEVERAL LIABILITIES. 
All partner of Joint Venture shall be liable jointly and severally during the Pre-qualification and 
Bidding process; and in the event the contract is awarded, during the execution of the Contract, in 
accordance with Contract terms. 
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6) WORKING CAPITAL 
Each party shall contribute working capital for equipment, labour and material or any expenses 
incurred for execution of the Project or any other investment required in connection with the ex- 
ecution of the project proportionate to the participation ratio. 

7) BID SECURITY: 
Bid Security, Performance Security and other securities shall be paid by the Joint Venture except as 
otherwise agreed. 

8) PERSONNEL & EQUIPMENT 
 

Team of Managers / Engineers of all the partners of the Joint Venture will form part of the core 
management structure and assist in execution of the project. The list of Personnel and equipment 
proposed to be engaged for the project by each Party will be decided by the management 
committee. 

 
9) NON PERFORMANCE OF RESPONSIBILITY BY ANY PARTY OF JOINT VENTURE . 

 

a) As between themselves, each Party shall be fully responsible for the fulfillment of all obliga- 
tions arising out of its scope of the work for the Project to be clarified subject to the Agree- 
ment between the Parties and shall hold harmless and indemnified against any damage aris- 
ing from its default or non-fulfillment of such obligations. 

 
b) If any Party fails to perform its obligations described in this Agreement during the execution of 

the Project and to cure such breach within the period designated by the non-defaulting party, 
then the other party shall have the right to take up work, the interest and responsibilities of 
the defaulting party at the cost of the defaulting party. 

 

c) Stepping into the shoes of the existing partner of Joint Venture with all the liabilities of the ex- 
isting partner from the beginning of the contract with the prior approval on Northern Compa- 
ny. 

 
d) Notwithstanding demarcation or allotment of work of between/amongst Joint Venture part- 

ners, Joint Venture shall be liable for non-performance of the whole contract irrespective of 
their demarcation or share of work. 

 
e) In case bid being accepted by Company, the payments under the contract shall only be made 

to the Joint Venture and not to the individual partners. 
 

10) BANK A/C. 
 

Separate Bank A/c. shall be opened in the name of the Joint Venture in a scheduled or National- 
ized Bank in India asper mutual Agreement and all payments due to the Joint Venture shall be re- 
ceived only in that account, which shall be operated jointly by the representative of the Parties 
hereto. The financial obligations of the Joint Venture shall be discharged through the said Joint 
Venture Bank Account only and also all the payments received or paid by company to the Joint 
Venture shall be through that account alone. 

11) LIMIT OF JOINT VENTURE ACTIVITIES. 
 

The Joint Venture activities are limited to the bidding and in case of award, to the performance of 
the Contract for the Project according to the conditions of the Contract with the Employer. 

 
12) TAXES. 
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Each Party shall be responsible for its own taxes, duties and other levies to be imposed on each 
party in connection with the Project. The taxes, duties and other levies imposed on the Joint Ven- 
ture in connection with the Project shall be paid from the account of the Joint Venture. 

13) EXCLUSIVITY 
 

The Parties hereto agree and undertake that they shall not directly or indirectly either individually 
or with other party or parties take part in the Bid for the said Project. Each Party further guaran- 
tee to the other party hereto that this undertaking shall also apply to its subsidiaries and compa- 
nies under its direct or indirect control. 

14) MISCELLANEOUS: 
 

a. Neither party of the Joint Venture shall assign, pledge, sell or otherwise dispose all or part of its 
respective interests in the Joint Venture to all third party without the Agreement of the other par- 
ty in writing. 
b. Subject to the above clause, the terms and conditions of this agreement shall be binding upon 
the parties, the Directors, Officers, Employees, Successors, Assigns and Representatives. 

15) APPLICABLE LAW 
 

This agreement shall be interpreted under laws and regulations of India. 
 

IN WITNESS Whereof the Parties hereto have hereunder set their respective hands and seals the day, 
month, year first above written. 

 
For …………………………………….. For…………………………….. 

 

Signature  Signature    

(Name & Address ) ( Name & Address ) 
 
 

(Official Seal ) (Official Seal ) 
 

Place ………………………………….. Place……………………….. 
 

Date ……………………………………               Date ………………………………. 
 

Witness - 1.                                                            Witness- 2. 
Signature …………………………….. Signature ………………………… 

 
(Name & Address ) ( Name & Address ) 
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Annexure-VI 
 

PRE CONTRACT INTEGRITY PACT 
 

General 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on .............. day of 
the month of ............ 20…, between, on one hand, Coal India Limited/Subsidiary Cos. acting through 
Shri ........................ , Designation of the officer, (hereinafter called the “BUYER / Principal”, which ex- 
pression shall mean and include, unless the context otherwise requires, his successors in office and 
assigns) of the First Part and M/s. .............................. represented by Shri ............... , Chief Executive 
Officer (hereinafter called the “BIDDER/Seller/Contractor” which expression shall mean and include, 
unless the context otherwise requires, his successors and permitted assigns) of the Second Part. 

 
WHEREAS the BUYER proposes to procure ………………………………….(Name of the 
Stores/Equipment/Item) and the BIDDER/Seller is willing to offer/has offered the stores and 

 
WHEREAS the BIDDER is a private company/public company/Government undertak- 
ing/partnership/registered export agency, constituted in accordance with the relevant law in the mat- 
ter and the BUYER is a Central Public Sector Unit. 

 

NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and free from any influ- 
ence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be en- tered 
into with a view to :- 

 
Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity 
with the defined specifications by avoiding the high cost and the distortionary impact of corruption on 
public procurement, and 

 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the 
contract by providing assurance to them that their competitors will also abstain from bribing and oth- 
er corrupt practices and the BUYER will commit to prevent corruption, in any form, by its officials by 
following transparent procedures. 

 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

 

Section 1 – Commitments of the Principal 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe 
the following principles:- 

 
a. No employee of the Principal, personally or through family members, will in connection with the 
tender for , or the execution of a contract, demand ; take a promise for or accept, for self or third per- 
son, any material or immaterial benefit which the person  is not legally entitled to. 

 

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal 
will in particular, before and during the tender process, provide to all Bidder(s) the same information 
and will not provide to any Bidder(s) confidential / additional information through which the Bidder(s) 
could obtain an advantage in relation to the tender process or the contract execution. 
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c. Principal will exclude from the process all known prejudiced persons. 
 

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal of- 
fence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, the Principal will in- 
form the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

 

Section 2 - Commitments of the Bidder(s)/ Contractor(s) 
(1) The Bidder(s) / Contractor(s) commit themselves to take all measures necessary to prevent cor- 
ruption. The Bidder(s) / Contractor(s) commit themselves to observe the following principles during 
participation in the tender process and during the contract execution. 

 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise or 
give to any of the Principal's employees involved in the tender process or the execution of the con- tract 
or to any third person any material or other benefit which he/ she is not legally entitled to, in order to 
obtain in exchange any advantage of any kind whatsoever during the tender process or dur- ing the 
execution of the contract. 

 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders info any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, certifi- 
cations, subsidiary contracts, submission or non- submission of bids or any other actions to restrict 
competitiveness or to introduce cartelisation in the bidding process. 

 
c. The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/ PC Act; further the 
Bidder(s) / Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass 
on to others, any information or document provided by the Principal as part of the business rela- 
tionship, regarding plans, technical proposals and business details, including information contained or 
transmitted electronically. 

 

d. The Bidder(s) / Contractors(s) of foreign origin shall disclose the name and address of the Agents/ 
representatives in India , if any, Similarly the Bidder(s) /Contractors(s) of Indian Nationality shall furnish 
the name and address of the foreign principals, if any. Further details as mentioned in the "Guidelines 
on Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / Contrac- tor(s).Further, as 
mentioned in the Guidelines all the payments made to the Indian agent/ representa- tive have to be in 
Indian Rupees only. 

 

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, is 
committed to or intends to make to agents, brokers or any other intermediaries in connection with the 
award of the contract. 

 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while 
representing the matter to IEMs and shall wait for their decision in the matter. 

 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or 
be an accessory to such offences. 

 
Section 3 - Disqualification from tender process and exclusion from future contracts 

 
If the Bidder, before contract award, has committed a transgression through a violation of Section 2 
or in any other form such as to put his reliability or credibility as Bidder into question, the Principal is 
entitled to disqualify the Bidder from the tender process or to terminate the contract, if already signed, 
for such reason. 

 

(1) If the Bidder / Contractor / Supplier has committed a transgression through a violation of Section 2 
such as to put his reliability or credibility into question, the Principal is also entitled to exclude the 
Bidder / Contractor / Supplier from future contract award processes. The imposition and duration of 
the exclusion will be determined by the severity of the transgression. The severity will be determined 
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by the circumstances of the case. In particular the number of transgressions, the position of the 
transgressors within the company hierarchy of the Bidder and the amount of the damage. The exclu- 
sion will be imposed for a minimum of 6 months and maximum of 3 years. 

 
(2) A transgression is considered to have occurred if the Principal, after due consideration of available 
facts and evidences within his / her knowledge concludes that there is a reasonable ground to suspect 
violation of any commitment listed under Section 2 i.e “ Commitments of Bidder(s) / Contractor(s). 

 
(3) The Bidder accepts and undertakes to respect and uphold the Principal’s absolute right to resort to 
and impose such exclusion and further accepts and undertakes not to challenge or question such ex- 
clusion on any ground, including the lack of any hearing before the decision to resort to such exclu- sion 
is taken. This undertaking is given freely and after obtaining independent legal advice. 

 

(4) If the Bidder / Contractor / Supplier can prove that he has restored / recouped the damage caused 
by him and has installed a suitable corruption prevention system, the Principal may revoke the exclu- 
sion prematurely.” 

 
Section 4 - Compensation for Damages 

 
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according 
to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Mon- 
ey Deposit/ Bid Security. 

 

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor liquidated damages of the Contract value or the amount equivalent to Perfor- 
mance Bank Guarantee. 

 
Section 5 - Previous transgression 

 
(1) The Bidder declares that no previous transgressions occurred in the last three years with any other 
Company in any country conforming to the anti-corruption approach or with any Public Sector Enter- 
prise in India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process or action can be taken as per the procedure mentioned in "Guidelines on Banning of busi- ness". 

 
Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors 

 

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the adoption of 
Integrity Pact by the Sub-contractor. 

 
(2) The Principal will enter into agreements with identical conditions as this one with all Bidders and 
Contractors. 

 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 
its provisions. 

 

Section 7 - Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s) 
 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an em- 
ployee or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes 
corruption, or if the Principal has substantive suspicion in this regard, the Principal will inform the same 
to the Chief Vigilance Officer. 

 

Section 8 - Independent External Monitor 
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(1) The Principal appoints competent and credible Independent External Monitor for this Pact after 
approval by Central Vigilance Commission. The task of the Monitor is to review independently and 
objectively, whether and to what extent the parties comply with the obligations under this agree- ment. 

 
(2) The Monitor is not subject to instructions by the representatives of the parties and performs his/ 
her functions neutrally and independently. The Monitor would have access to all Contract documents, 
whenever required. It will be obligatory for him / her to treat the information and documents of the 
Bidders/Contractors as confidential. 
He/ she reports to the Chairman, Coal India Limited / CMD, Subsidiary Companies 

 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to 
all Project documentation of the Principal including that provided by the Contractor. The Contractor 
will also grant the Monitor, upon his/ her request and demonstration of a valid interest, unrestricted 
and unconditional access to their project documentation. The same is applicable to Sub-contractors. 

 

(4) The Monitor is under contractual obligation to treat the information and documents of the Bid- 
der(s) / Contractor(s) / Sub-contractor(s) with confidentiality. The Monitor has also signed declara- tions 
on 'Non-Disclosure of Confidential Information ' and of 'Absence of Conflict of Interest'. In case of any 
conflict of interest arising at a later date, the IEM shall inform Chairman, Coal India Limited / CMD, 
Subsidiary Companies and recuse himself / herself from that case. 

 
(5) The Principal will provide to the Monitor sufficient information about all meetings among the par- 
ties related to the Project provided such meetings could have an impact on the contractual relations 
between the Principal and the Contractor. The parties offer to the Monitor the option to participate 
in such meetings. 

 

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/ she will so 
inform the Management of the Principal and request the Management to discontinue or take correc- 
tive action, or to take other relevant action. The monitor can in this regard submit non-binding rec- 
ommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a 
specific manner, refrain from action or tolerate action. 

 
(7) The Monitor will submit a written report to the Chairman, Coal India Limited / CMD, Subsidiary 
Companies within 8 to 10 weeks from the date of reference or intimation to him by the Principal and, 
should the occasion arise, submit proposals for correcting problematic situations. 

 

(8) If the Monitor has reported to the Chairman, Coal India Limited / CMD, Subsidiary Companies, a 
substantiated suspicion of an offence under relevant IPC/ PC Act, and the Chairman, Coal India Lim- ited 
/ CMD, Subsidiary Companies has not, within the reasonable time taken visible action to proceed 
against such offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner. 

 
(9) The word 'Monitor' would include both singular and plural. 

Section 9 - Pact Duration 
 

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after 
the last payment under the contract, and for all other Bidders 6 months after the contract has been 
awarded. Any violation of the same would entail disqualification of the bidders and exclusion from 
future business dealings. 

 

If any claim is made / lodged during this time, the same shall be binding and continue to be valid de- 
spite the lapse of this pact as specified above, unless it is discharged / determined by Chairman Coal 
India Limited / CMD, Subsidiary Companies. 

 
Section 10 - Other provisions 

 
(1) Changes and supplements as well as termination notices need to be made in writing. Side agree- 
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ments have not been made. 
 

(2) If the Contractor is a partnership or a Joint Venture, this agreement must be signed by all partners 
or JV members. 

 
(3) Should one or several provisions of this agreement turn out to be invalid, the remainder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their original 
intentions. 

 
(4) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 

 

(5) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the 
Integrity Pact will prevail. 

 
Section 11- Facilitation of Investigation 

 
In case of any allegation of violation of any provisions of this Pact or payment of commission, the BUYER 
or its agencies shall be entitled to examine all the documents including the Books of Accounts of the 
BIDDER and the BIDDER shall provide necessary information and documents in English and shall extend 
all possible help for the purpose of such examination. 

 

Section 12- Law and Place of Jurisdiction 
 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the BUYER. 

Section 13 - Other Legal Actions. 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 
follow in accordance with the provisions of the extant law in force relating to any civil or criminal pro- 
ceedings. 

 
 

(For & On behalf of the Principal) (For & On behalf of Bidder/ Contractor) 

(Office Seal)  (Office Seal) 

Place   
Date    

 

 

Witness 1: 
(Name & Address) 

 
 

Witness 2: 
(Name & Address) 
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Annexure-VII 
 
 

PROFORMA FOR EXECUTION OF AGREEMENT 
 

STAMP PAPER 
(of appropriate value as per Stamp Act) 

 
 

This agreement is made on ………………. day of ................. between ( Name of Company ) having 
its registered office at ……………………………………………… (hereinafter called the ‘COMPANY’ which 
expression shall, unless repugnant to the subject or context, include its successors and assignees) of 
the one part and ( Name of the Contractor ) carrying on business as a ( partnership/ proprietorship/ 
Ltd. Co. etc. ) firm under the name and style ......................................................(hereinafter called the 

‘said Contractor’ which expression shall, unless the context requires otherwise include them and their 
respective heirs, executors, administrators and legal representatives) of the other part. 

 
Whereas the Company invited tenders for the work of 

“ .................................................................. ” and whereas the said Contractor/ Firm submitted tender 
for the said work and deposited a sum of Rs… ................... as Earnest Money and whereas the tender of 
the said contract has been accepted by the Company for execution of the said work. 

 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1) In this agreement words and expressions shall have the same meaning as are respectively assigned 
to them in the tender papers hereinafter referred to. 

 
2) The following documents which are annexed to this agreement should be deemed to form and be 
read and construed as part of this agreement viz. 

 
i) Annexure-A Tender Notice (Page .. to ..) 

 
ii) Schedule –A General Terms & Conditions, Special Conditions and 

General Technical Specification (Page …. to …) and 
Safety Code. 

 
iii) Schedule-B The probable Quantities and Amount (Page … to …) 

 
iv) Schedule-C Negotiation letters – 

 
iv) Schedule-D Letter of Acceptance/Work Order (Page .. to ..) 

 
v) Schedule-E Drawings (Page .. to ..) 

 

3) In consideration for the payment of the sum of Rs ............. ( W/O Value; both in words and figures ) 
or such other sum as may be arrived at under the clause of the specification relating to Payment by 
items measurements at unit prices by the Company, the said Contractor shall, subject to the terms & 
condition contained herein execute and complete the work as described and to the extent of probable 
quantities as indicated in Schedule B with such variations by way of alteration, addition to or reduction 
from the said works. 
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4) The company has received a sum of Rs. ............ towards Performance Security Deposit (1st part of 
Security Deposit) in the form of Demand Draft / Certified Cheque/ B.G./ other form (details to be 
furnished) . 

 
5) The said contractor hereby covenants with the company that the company shall deduct at 5% of R/A 
Bills as Retention Money (2ndpart of security deposit) as per the terms & condition of the tender/ 
contract. 

 
 

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above 
written. 

 
1 Partner. Signature 

 

2 
 

Partner 
 

Signature 

 
On behalf of M/S……………………………….. 
The Contractor, as one of the constituted attorney, 
In the presence of – 

 

1. Name  Signature 
 

Address : 
 

Occupation : 
 

Signed by Sri ……….on behalf of Signature 
(Name of Company) in presence of - 

 
a) Name : Signature 
b) Address: .
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Annexure-VIII 

To be submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by Notary 
Public. 

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION IN 
RESPECT OF WTER PROOFING WORKS. 

The agreement made this ……………….…..……… day of ………………Two thousand and …………………….……….. 
between…………………… (Hereinafter called Guarantor of the one part) and ....................... Limited 
(hereinafter called the Owner of the other part). 
WHEREAS this agreement is supplementary to a contract (hereinafter called the contract), 
dated ………………….. and made between the GUARANTOR OF THE ONE part and the …………………………. 
Limited of the other part, whereby the contractor, inter-alia, undertook to render the buildings and 
structures in the said contract recited completely water and leak proof. 

 
AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said structures will 
remain water and leak proof for five years from the date of giving water proofing treatment. 

 
NOW THE GUARNTOR hereby guarantees that water proofing treatment given by him will render the 
structures completely leak proof and the minimum life of such water proofing treatment shall be five 
years to be reckoned from the date after the maintenance period prescribed in the contract. 

 
Provided that the Guarantor will not be responsible for leakage caused by earthquake or structural 
defects or misuse of roof or alteration and for such purpose. 

a) Misuse of roof shall mean any operation, which will damage proofing treatment, like chopping 
of fire wood and things of the same nature which might cause damage to the roof. 
b) Alternation shall mean construction of an additional storey or a part of the roof or construction 
adjoining to existing roof whereby proofing treatment is removed in parts. 
c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 

 

During this period of guarantee, the Guarantor shall make good all defects and in case of any defect 
being found render the building water proof to the satisfaction of the Engineer-in-Charge at his cost 
and shall commence the work for such rectification within seven days from the date of issue of notice 
from the Engineer-in-Charge calling upon him to rectify the defects failing which the work shall be got 
done by ............................. Coalfields by some other Contractor at the guarantor’s cost and risk. The 
decision of the Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding. 

 

That if the Guarantor fails to execute the water proofing or commits breach thereunder, then the 
Guarantor will indemnify the principal and his successors against all loss, damage, cost, expense or 
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 
performance and observance of this supplementary agreement. As to the amount of loss and / or 
damage and / or cost incurred by ..................... Coalfields, the decision of the Engineer-in-Charge will 
final and binding on the parties. 

 

IN   WITNESS   WHEREOF   these   presents   have   been   executed   by   the   Guarantor… ............. and 
by ………………… and for and on behalf of ............................ Limited on the day, month and year first 
above written. 

 
Signed, sealed and delivered by Guarantor in the presence of - 
1. 
2. 
Signed for and on behalf of …………………………… Limited by ………………….. 
In presence of: 
1. 

 

2. 
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Annexure-IX 
 
CONSENT TO ARBITRATION CLAUSE 16 and 16A 
(Applicable in case of Partnership firm/Joint Venture) 
We,………………………………………………………………………………………………………………..(Name of Partners of 
Partnership Firm/Joint Venture), partners of …………………………………………………………………..(Name of 
Partnership Firm/Joint Venture) hereby consent to abide by the provisions of Clause 16 and 16A of 
General Terms and Conditions pertaining to arbitration. 

 
(Name, Signature and Seal of Partners of Partnership Firm)s 

 

(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act applicable in 

the concerned state) 
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ANNEXURE-X 

 

Performa for certificate regarding Restrictions under Rule 144 (xi) of the GFRs,2017 to be 
uploaded by bidder during submission of bid online on the LETTER HEAD OF BIDDER 

(As enrolled on the e-Procurement Portal of CIL) : 
 

“Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as amended from 
time to time of Ministry of Finance, Dept of Expenditure, Public Procurement Division with respect 
to restrictions on procurement of goods, services or works from a bidder of a country which shares 
a land border with India and on sub-contracting to contractors from such countries” 

 

Name of work  

NIT No.  

Tender ID  

 
 

I/we have read the Clause regarding restrictions on procurement from a bidder of a country which 
shares a land border with India and on sub-contracting to contractors from such countries; I/we certi- 
fy that I am/ we are not from such a country or, if from such a country, has/have been registered with 
the Competent Authority and will not sub-contract any work to a contractor from such countries un- 
less such contractor is registered with the Competent Authority. I hereby certify that I/we fulfil all re- 
quirements in this regard and I am/ we are eligible to be considered. 

 
(Where applicable, evidence of Competent Authority shall be attached.) 

 
 
 

(This document is digitally signed by the DSC holder authorized by the bidder 

and therefore no physical signature is required). 
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Annexure-XI 

Format for Bid Securing Declaration 

(To be uploaded by the Bidder on his Letter Head during submission of bid online) 

I / We, ..................................................................................., Proprietor/Partner/Legal Attorney/Director/ 
Accredited Representative of M/S. .................................., solemnly accept/(s) that if I/We withdraw or 
modify my/our Bid during the period of validity, or if I/we are awarded the contract and fail to sign the 
contract agreement, or to submit performance security before the deadline as per NIT/ Tender document / 
Letter of award or any other default made by me/us till execution of agreement as defined in the NIT/Tender 
Document, I/we will be banned for 02 (two) years from being eligible to submit Bids in CIL and its 
subsidiaries. 

(This document is digitally signed by the DSC holder authorized by the bidder and therefore no physical 
signature is required). 

 

 


