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                                                                         CORPORATE INDEX NO. U14292JH1975GOI001223                                                                                   
NIT No.: CMPDI/RIN/E&M/Hydro-Study/2021-22/346(e-866026)                                    Date: 26.10.2021 

िनिवदा सूचना  

Notice Inviting Tender  

TENDER NOTICE NO.: 09 OF 2021-22 

1. Tenders are invited on item rate basis and on-line under single cover system on the website 

https://coalindiatenders.nic.in from the eligible bidders having Digital Signature Certificate (DSC) issued from any 

agency authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain 

of trust to the Root Certificate of CCA, for the following work: 

Description of work Location 

Estimated Cost of 

Work 

(Including GST) 

(In Rs.) 

Earnest Money (In 

Rs.) 

Period of 

Completio

n (In Days) 

Work for hydrogeological 

studies involving pumping 

test at Borda UG Mine 

Area 

Borda UG Mine 

Area, Wani 

North Area, 

WCL 

₹42,46,871/- 

Bidder to Submit Bid 

Securing declaration. 

(As per Annexure –

XVII) 

45 Days 

 

(i). For Site visit of location of work, the prospective bidder(s) may contact  

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s) 

HOD(E&M) 

CMPDI, RI-IV,Nagpur-440014 

Landline No.0712-2807242 Mobile No. 9421995376 

Shri Vivek Tembhurkar, 

Manager (E&M) 

                   Mobile No. 9623345221 

2. Time Schedule of Tender: 

Sl. No Particulars Date Time 

a. Tender e-Publication date 28.10.2021 16:00 Hours  

b. Document download start date 28.10.2021 16:00 Hours 

c. Document download end date 09.11.2021 16:00 Hours 

d. Bid Submission start date 29.10.2021 16:00 Hours 

e. Bid submission end date 09.11.2021 16:00 Hours 

f. Start date for seeking Clarification on-line 28.10.2021 16:00 Hours 

g. Last date for seeking Clarification on-line 02.11.2021 16:00 Hours 

h. Date of Pre-bid meeting (if any) NA  

i. Bid Opening date 10.11.2021 16:00 Hours 

          

 

               HOD (E&M) 

  CMPDIL RI-IV NAGPUR 

Distribution:                                                       

1. All RD’s CMPDI RI-I, II, III, IV, V, VI, VII 

2. GM (Exploration), CMPDI, HQ, Ranchi.  

3. HOD (E&M), CMPDIL, RI-I, II, III, V, VI, VII.                                                         With a request to display       

4. GM (E&M) & GM (P&P), WCL, HQ, Coal Estate, Nagpur.                                    on notice boards  

5. AGM, WCL, Wani North Area, Nagpur 

6. HOD(C), HOD (Finance) & HOD (Exploration), RI-IV, CMPDI, Nagpur.  

7. TS  to RD for RD’s information please 

8. Notice board in RI-IV, CMPDI, Nagpur        
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SECTION – I 

Detailed E-Tender Notice 
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NIT सं�या.: CIL/CIVIL/                                                                                                     िदनांक: ……….20202020 

     

 

DETAILED E-TENDER NOTICE 

1. Name of the work: Work for hydrogeological studies involving pumping test at Borda UG Mine Area 

Tenders are invited on-line under single cover system on the website https://coalindiatenders.nic.in from 
the eligible bidders having Digital Signature Certificate (DSC) issued from any agency authorized by 
Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the 
Root Certificate of CCA, for the following work: 

Description of 
work 

Location 

Estimated Cost 
of Work 

(Including GST) 

(In Rs.) 

Earnest Money (In 
Rs.) 

Period of 
Completion 

(In Days) 

Work for 
hydrogeological 
studies involving 

pumping test at Borda 
UG Mine Area 

Borda UG Mine 
Area, Wani North 

Area, WCL 
₹42,46,871/- 

Bidder to Submit Bid 
Securing declaration. 
(As per Annexure –
XVII) 

45 days  

 

 

 (i). For Site visit of location of work, the prospective bidder(s) may contact ………………… 

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s) 

HOD(E&M) 
CMPDI, RI-IV,Nagpur-440014 

Landline No.0712-2807242 Mobile No. 
9421995376 

Shri Vivek Tembhurkar, 
Manager (E&M) 

                                  Mobile No. 9623345221 

 

2. Time Schedule of Tender: 

Sl. No Particulars Date Time 

a. Tender e-Publication date 

Date & Time as mentioned in the website: 

https://coalindiatenders.nic.in 

b. Document download start date 

c. Document download end date 

d. Bid Submission start date 

e. Bid submission end date 

f. Start date for seeking Clarification on-line 

g. Last date for seeking Clarification on-line 

h. Date of Pre-bid meeting (if any) 

i. Bid Opening date 

Note: The auto extension of submission of bid shall be applicable as per details mentioned in clause No.14 of 
NIT. 

3. Earnest Money Deposit(EMD): (As per CIL Guidelines regarding Bid security/ Earnest money, 



5 

_ 

 

performance Security and Additional Performance Security  ref no- CIL/GM(CMC)2020/1133 
dt25.11.2020 modified clause is valid for the NIT till 31.12.2021) 

EMD is not applicable for this tender. 

In place of a Bid security, Bidders shall have to sign a Bid securing declaration (As per Annexure –XVII) 

accepting that if they withdraw or modify their Bids during the period of validity, or if they are awarded 

the contract and they fail to execute the agreement, or to submit a performance security before the 

deadline as per NIT/ Tender document / Letter of award or any other default made by the bidder till 

execution of agreement as defined in the NIT/Tender Document , they will be banned for two years 

from being eligible to submit Bids in CIL and its subsidiaries.  

This banning shall be done under the provisions of the NIT and online blocking of the bidder shall be 

done in CIL e-Procurement portal. 

In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of 

JV/Partnership firm. 

The bidder will have to make the payment of EMD through ONLINE mode only. 

3.1 In Online mode the bidder can make payment of EMD either through NET-BANKING from designated 
Bank(s) or through NEFT/RTGS from any scheduled Bank(s). 

NET-BANKING: In case of payment through net-banking the money will be immediately transferred 
to CIL/ Subsidiary’s designated Account. 

NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the bidder will 
have to make payment as per the Challan(s) generated by system on e-Procurement portal. The 
payment of EMD through NEFT/RTGS mode should be made well ahead of time to ensure that the 
EMD amount is transferred to CIL/ Subsidiary account before submission of bid. 

3.1.1 The Bidder will be allowed to submit his/her/their bid only when the EMD is successfully received in 
CIL/ Subsidiary’s designated account and the information flows from Bank to e-Procurement system. 

3.1.2 In online payment of EMD, if the payment is made by the bidder within the last date and time of bid 
submission but not received by CIL/ Subsidiary within the specified period due to any reason(s) 
whatsoever then the bid will not be accepted. However, the EMD will be refunded back to the bidder. 

3.1.3 Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of 
Micro, Small and Medium Enterprises (MSME) will be exempt from the payment of earnest money 
(applicable only for Services tenders). 

In case of exemption of EMD, the scanned copy of document (attested by notary public) in support of 
exemption will have to be uploaded by the bidder during bid submission. However, this option is to be 
enabled only in those cases where the exemption of EMD to some bidders is allowed as per NIT. 

3.2  If the bidder defaults in satisfying Techno-commercial criteria, full EMD will be forfeited. 

4. Pre-bid Meeting:  

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the 
scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the 
issues and to answer the questions on any matter that may be raised at that stage. Non-attendance 
at the pre-bid meeting will not be a cause for disqualification of bidder and it shall be presumed that 
the bidder does not require any clarification. The management shall circulate proceedings of the pre-
bid meeting, if held. 

5. Clarification of Bid:  

The bidder may seek clarification on-line within the specified period. However, the management will 
clarify as far as possible to the relevant queries.  

6. User Portal Agreement:  

The bidders have to accept the on-line user portal agreement which contains the acceptance of all the 
Terms and Conditions of NIT and tender document, undertakings and the e-Procurement system 
through https://coalindiatenders.nic.in in order to become an eligible bidder. This will be a part of 
the agreement. 

7. Eligible Bidders:  
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The invitation for bid is open to all bidders including an individual, proprietorship firm, partnership firm, 
company, having eligibility to participate as per eligibility criteria stipulated in clause No.8 of NIT and 
having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of 
Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root 
Certificate of CCA. Joint Venture is not allowed to participate in the tender. 

8. Eligibility Criteria: 

A. Permanent Account Number (PAN): The bidder should possess valid Permanent Account Number 
(PAN) issued by Income Tax department, Govt. of India. 

In respect of the above eligibility criteria the bidders are required to furnish the following information 
on-line: 

i) Confirmation regarding possessing of Permanent Account Number(PAN) issued by Income 
Tax department, Govt. of India in the form of Yes / No. 

B. Goods and Services Tax (Not Applicable for Exempted Services) 

The bidder should be either GST Registered Bidder under regular scheme 

OR 

GST Registered Bidder under composition scheme 

OR 
GST unregistered Bidder 

 

In respect of the above eligibility criteria the bidder is required to furnish the following 
information online: 

i). Confirmation in the form of Yes/No regarding possessing of required document as enlisted in NIT 
with respect to GST status of the bidder. 

Note:  

i) If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST registration 
as per GST Act and rules. 

ii) During the execution of the contract if the GST status of the bidder changes, then the 
payment of GST, if any, to the contractor  will be made as per the GST status declared by the 
bidder during tender stage based on which cost to company has been ascertained or at 
actuals, whichever is lower. 

Scanned copy of documents to be uploaded by bidder(s) in support of information / declaration 
furnished online by the bidder against Eligibility Criteria as Confirmatory Document. 

C. Purchase Preference under ‘Make in India’ Policy for “Local supplier”. (NOT APPLICABLE WHERE 
ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.) 

Public Procurement (Preference to Make in India) vide Order No. P-45021/2/2017-PP (BE-II) dated 
16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. Accordingly, 
provisions of these guidelines are to be modified suitably. 
In terms of the above said policy, only ‘Class-I Local Supplier’ and ‘Class-II Local Supplier’ shall be 
eligible to bid and purchase preference shall be given to only ‘Class-I Local Supplier’. 

 

          The definitions of ‘Local Supplier’, ‘Local Content’ and ‘Margin of Purchase Preference’ as per above 

mentioned Order are as follows:- 

 

A. ‘Local Content’ means the amount of value added in India which shall, unless otherwise 

prescribed by the Nodal Ministry be the total value of the item procured (excluding net 

domestic indirect taxes) minus the value of imported content in the item (including all 

customs duties) as a proportion of the total value, in percent. 

 

B. ‘Class-I Local Supplier’ means a supplier or service provider whose goods, services or 

works offered for procurement, meets the local content minimum 50% as prescribed for 
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‘class -I local supplier’ under said order. 

 

C. ‘Class-II Local Supplier’ means a supplier or service provider whose goods, services or 

works offered for procurement, meets the local content minimum 20% as prescribed for 

‘class -II local supplier’ under said order. 

 

D. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works 

offered for procurement, has local content less than that prescribed for “class-II local 

supplier “under said order 

 

E.  ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by 

a “Class-I local supplier” may be above the L1 for the purpose of purchase preference. The 

margin of purchase preference is 20% 

 

Note:- L1 means the lowest tender or lowest bid or the lowest quotation received in a 

tender, bidding process or other procurement solicitation as adjudged in the evaluation 

process as per tender or other procurement solicitation. 

 

In respect of the above eligibility criteria the bidder is required to furnish the following information 
online: 

i) Confirmation in the form of Yes/No regarding possessing of required document indicating 
percentage of local content as enlisted in NIT. 

Note:- 

I. If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time of bidding shall submit 

either self-certification indicating the percentage of local content in the offered items. 

II. If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit along with its bid a 

certificate from the statutory auditor or cost auditor of the company (in case of companies) or from a practicing cost 

accountant or practicing chartered account (in respect of suppliers other than companies) giving the percentage of 

local content. 

Scanned copy of documents to be uploaded by bidder(s) in support of information / declaration 
furnished online by the bidder against Eligibility Criteria as Confirmatory Document. 

9. Submission of Bid: 

a. (i).  In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital Signature 
Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority 
(CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate 
of CCA. The online Registration of the Bidders on the portal will be free of cost and one time 
activity only. The registration should be in the name of bidder, whereas DSC holder may be 
either bidder himself or his duly authorized person. The bidder is one whose name will appear 
as bidder in the e-Procurement Portal. 

(ii).  The bidders have to accept unconditionally the online user portal agreement which contains 
the acceptance of all the Terms and Conditions of NIT including General and Special Terms & 
Conditions, Integrity Pact and other conditions, if any, along with on-line undertaking in 
support of the authenticity of the declarations regarding the facts, figures, information and 
documents furnished by the Bidder on-line in order to become an eligible bidder. No 
conditional bid shall be allowed/accepted. 

b. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of online 
information submitted by the bidder are to be uploaded in Cover-I by the bidder while submitting 
his/her/their bid. 
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Sl. 
No. 

Eligibility Criteria 
Scanned copy of documents to be uploaded by bidder(s) in support of 

information/declaration furnished online by the bidder against Eligibility 
Criteria (CONFIRMATORY DOCUMENTS) 

1 2 3 

1 Permanent Account 
Number  

(Ref. Clause No.8(A) of 
NIT) 

PAN card issued by Income Tax department, Govt. of India. 

2 Goods and 
Services Tax (GST) 
Status of Bidder 
(Not Applicable 
for Exempted 
Services)  

(Ref. Clause  
No.8(B) of NIT and 
BOQ) 

The following documents depending upon the status w.r.to GST as declared 
by Bidder in the BOQ sheet: 

a) Status: GST Registered Bidder under regular scheme 

Document: GST Registration Certificate (i.e. GST identification Number) 
issued by appropriate authority of India. 

b) Status: GST Registered Bidder under composition scheme 

Document: GST Registration Certificate (i.e. GST identification Number) 
issued by appropriate authority of India. 

c)    Status: GST unregistered bidder: 

Document: A Certificate from a practicing Chartered Accountant having 
membership number with Institute of Chartered Accountants of India 
certifying that the bidder is GST unregistered bidder in compliance with 
the relevant GST rules of. India. 

 Note:  

i) If turnover of bidder exceeds exemption/threshold limit, the bidder must 
have GST registration as per GST Act and rules. 

3 Legal Status of the 
bidder 

Document(s) covered under any one of the following sub-head(s): 

1. Affidavit or any other document to prove proprietorship/Individual status 
of the bidder. 

2. Partnership deed containing name of partners. 

3. Memorandum & Article of Association with certificate of incorporation 
containing name of bidder 

4. In case of MSME, copy of documentary evidence, issued by their 
registering authority whether they are small enterprise or micro 
enterprise as per provisions of Public Procurement Policy for Micro and 
Small Enterprise (MSEs) Order, 2012 with latest guidelines/clarifications 
provided by MoMSME (Applicable for Service Nature of tenders 
only). 

4 Digital Signature 
Certificate (DSC) 

If the bidder himself is the DSC holder bidding on-line then no document is 
required. 

However, if the DSC holder is bidding online on behalf of the bidder then  the 
Power of Attorney or any sort of legally acceptable document  for the authority 
to bid on behalf of the bidder. 

5 Local supplier 
status of the Bidder 
Ref. Clause  
No.8(C) of NIT and 
BOQ) 

All the Bidders at the time of bidding shall submit self-certification indicating 
the percentage of local content in the offered items. 

 

6 a. Undertaking by Bidder/s on his/her/their Letter Head regarding genuineness of the information 
furnished by him on-line and authenticity of the scanned copy of documents uploaded by him on-
line in support of his eligibility, as per the format given in the bid document at Annexure II. 

b. In case of partnership firm, undertaking as per Annexure-XIII, is also to be submitted.  
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c.  The contractor shall provide the undertakings that  

“I/We undertake that no benefit under the Pradhan Mantri Rojgar Protsahan 
Yojna (PMRPY), has been availed. In the event of availing any benefit under the Pradhan 
Mantri Rojgar Protsahan Yojna  (PMRPY), I/We will declare it to [ CMPDI] before any pay-
ment is released by [CMPDI] with respect to this Contract." 

d. Certificate by Bidder/s on his/her/their Letter Head as per the format given at Annexure XIV is to 
be uploaded. 

7 Letter of Bid by Bidder/s on his/her/their Letter Head as per Annexure-I. 

8 Bid Securing declaration by Bidder/s on his/her/their Letter Head as per Annexure- XVII. 

9 Provident Fund -Copy of Provident Fund Registration Certificate issued by Govt. Dept of any Indian 

State. 

10 Any other document to support the qualification information as submitted by bidder on-line. 

Note: If the bidder is not having any document for uploading in this link, a blank document maybe 
uploaded by the bidder. 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/ other 
relevant documents to support the information/declaration furnished by bidder online against eligibility 
criteria may also be attached by the bidder in the same file to be uploaded against respective eligibility 
criteria. 

c. Letter of Bid (LoB): The format of Letter of Bid (as given in the NIT) will be downloaded by the 
bidder and will be printed on Bidder’s letter head and the scanned copy of the same will be uploaded 
during bid submission in cover-I. This will be the covering letter of the bidder for his submitted bid. 
The content of the “Letter of Bid” uploaded by the bidder must be the same as per the format 
downloaded from website and it should not contain any other information, which contradicts the 
content and spirit of the original format of LoB. 

The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not require 
any physical signature. However, if the Letter of Bid (LoB) bears the physical signature in addition to 
the digital signature of DSC holder, it will be accepted without questioning the identity of person 
signing the Letter of Bid.  

If there is any change in the contents of Letter of Bid uploaded by bidder as compared to the format of 
Letter of Bid uploaded by the department with NIT document, then the LoB shall be requested under 
the head Confirmatory documents and subsequently accepted or rejected as applicable. However 
inclusion of any additional redundant information by the Bidder in the submitted Letter of Bid (LOB), 
which does not contradict the content and spirit of original format of LOB uploaded by department will 
not be a cause of rejection of his/her bid. 

d. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will be downloaded 
by the bidder and bidder will quote the rates for all items on this Excel file. Prior to quoting the rates in 
the BOQ file, the bidder will select the appropriate status from the following drop down list given in the 
BOQ:- 

I. Status: GST Registered Bidder under regular scheme 

II. Status: GST Registered Bidder under composition scheme 

III. Status: GST unregistered bidder 

The rates quoted by the bidder will be excluding GST and GST component (to be paid by CIL/ 
Subsidiary and/or the bidder) will appear as a separate entity. The component of GST will be taken by 
the system based on the status of bidder selected by the bidder during bid submission and with the 
pre-defined business logic given in the BOQ file by the department. This file will be digitally signed 
and uploaded by the bidder after ascertaining the correctness of facts and figures. 

Thereafter, the bidder will upload the same Excel file during bid submission in cover-I. The Price-bid 
(excluding GST) will be in Item Rate or Percentage Rate or Mixed Rate[combination of Item Rate and 
Percentage Rate] BOQ format and the bidder will have to quote for all the tendered items. The Price 
Bid of the tenderers will have no condition. The price bid which is incomplete and not submitted as 
per instruction given in this document is liable for rejection. 

System for decision of L1 bidder 
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The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). The system 
for decision of L1 bidder will be as per following 02(two) cases:- 

Case – 1:  Supply for which INPUT TAX CREDIT (ITC) is not available to the Company. 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to 
state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the system will be added to decide 
the L1 i.e the ranking of the Bidders will be decided based on rates quoted by the bidders plus GST. 
This value of the bidder will be “the Cost to Company”. 

Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall bid value 
to arrive at the Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid 
which is incomplete and not submitted as per instruction given above is liable for rejection.  

Case – 2:  Supply for which INPUT TAX CREDIT (ITC) is available to the Company. 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to 
state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the system will be ignored to 
decide the L1 i.e the ranking of the Bidders will be decided based on rates quoted by the bidders 
excluding GST. This value of the bidder will be “the cost to Company”. 

Then share of GST to be paid by bidder shall be added with overall bid value to arrive at the Contract 
value. The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete and 
not submitted as per instruction given above is liable for rejection. 

Note: The bidder should select their GST category as per clause no. 8.B of NIT. 

 

The Tax Invoice raised by the supplier must be in compliance of relevant GST Acts, rules & 

notifications made thereunder and should bear the GSTIN number for the supply to CMPDIL RI-IV 

Nagpur as given below:  

 

 

 

 In addition to above, if any other tax/duties are levied over supply of such goods or services in 

future, it shall be paid extra. 

E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be 

arranged by the supplier. However, the e-way bill will be arranged by CMPDIL if the 

supplier/Vendor is unregistered one or if provisions of the relevant Act and the rules made there 

under specifically states that the e-way bill is required to be issued by recipient of goods.) 

TDS: The TDS, if applicable, shall be made at applicable rate from the payment made or credited 

to the supplier.  

10. Bid Submission:  

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid shall be 
accepted off-line unless otherwise specified. 

11. System Requirement:  

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and 
internet connectivity at bidder’s premises to access the e-tender website. Under any circumstances, 
CIL/ Subsidiary shall not be liable to the bidders for any direct/indirect loss or damages incurred by 
them arising out of incorrect use of the e-tender system or internet connectivity failures.  

12. Opening of Bid: 

Tender will be decrypted and opened online by the “Bid Openers” with their Digital Signature 
Certificates on/after the prescheduled date & time of Tender Opening. 

13. Tender Evaluation: 

a. After opening of bid, the documents submitted by L-1 bidder in cover I as enlisted in the NIT will be 
downloaded by the Evaluator and shall be put up to the Tender Committee. The tender Committee will 
examine the uploaded documents against information/declarations furnished by the L1 bidder online. 

State Unit / HQ City GSTIN 

Maharashtra RI-IV Nagpur 27AAACC7475N1Z4 
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If it confirms to all of the information/declarations furnished by the bidder online and does not change 
the eligibility status of the bidder then the bidder will be considered eligible for award of Contract. 

b. In case the Tender Committee finds that there is some deficiency in uploaded documents 
corresponding to the information furnished online or in case corresponding document have not been 
uploaded by L-1 bidder then the same will be specified online by Evaluator clearly indicating the 
omissions/shortcomings in the uploaded documents and indicating start date and end date allowing 7 
days (7 x 24 hours) time for online re-submission by L-1 bidder. The L-1 bidder will get this 
information on his personalized dashboard under “Upload confirmatory document” link. Additionally, 
information shall also be sent by system generated email and SMS, but it will be the bidder’s 
responsibility to check the updated status/information on their personalized dash board regularly after 
opening of bid. No separate communication will be required in this regard. Non-receipt of e- mail and 
SMS will not be accepted as a reason of non-submission of documents within prescribed time. The L-
1 bidder will upload the scanned copy of all those specified documents in support of the information/ 
declarations furnished by them online within the specified period of 7 days. No further clarification 
shall be sought from L-1 Bidder. 

c. The tender will be evaluated on the basis of documents uploaded by L-1 bidder online. The L-1 bidder 
is not required to submit hard copy of any document through offline mode. Any document submitted 
offline will not be given any cognizance in the evaluation of tender. 

d. In case the L-1 bidder submits requisite documents online as per NIT, then the bidder will be 
considered eligible for award of Contract. 

e. In case the L 1 bidder fails to submit requisite documents online as per NIT or if any of the information/ declaration furnished 
by L 1 bidder online is found to be wrong by Tender Committee during evaluation of scanned documents uploaded by bidder, 
which changes the eligibility status of the bidder, then they will be banned for two years from being eligible to submit Bids in 
CIL and its subsidiaries. 

f. .In case the L1 bidder is technically eligible but rejection is due to high rate quoted by him/her then the 
tender shall be cancelled and retendered. 

g. In case the L1 bidder is rejected due to noncompliance of confirmatory documents then the L2 bidder 
will become L-1 bidder and confirmatory documents of this bidder shall be evaluated by TC and the 
process shall be followed as mentioned in clause no. A to F above. 

h. The process as mentioned at Cl. G shall be repeated till the work is either awarded or all the eligible 
bidders are exhausted. 

i. In case none of the bidder complies the technical requirement, then re-tender will be done (with the 
same or different quantity, as per the instant requirement). 

j. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the required 
documents as mentioned in clause no. 9(b) titled- Confirmatory Documents. 

k. If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be forfeited and 
the bidder will be debarred for minimum one (1) year from participating in tenders in CIL/Subsidiary 

The bidder(s) will be banned for two years from being eligible to submit Bids in CIL and its 

subsidiaries  from date of issue of such letter. This banning shall be done under the provisions of the 

NIT and online blocking of the bidder shall be done in CIL e-Procurement portal  

  

l. Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated  
16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. (NOT 
APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.) 

In terms with the above said policy, Class-I local suppliers and Class-II local suppliers shall be 
eligible to bid. Non-local supplier is not eligible to bid. The purchase preference shall be given 
to Class-I local supplier only. 

In terms of the above said policy, purchase preference shall be given to Class-I local suppliers in the 
following manner : 

I. In the procurement of works which are divisible in nature, the following procedure shall be 
followed :-  

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local 
supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.  
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ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. 
Thereafter, the lowest bidder among the Class-I local suppliers will be invited to match the L-1 
price for the remaining 50% quantity subject to Class-I local supplier’s quoted price falling 
within the margin of purchase preference, and the contract for that quantity shall be awarded 
to such local supplier subject to his matching the L-1 price. In case such lowest eligible Class-
I supplier fails to match the L-1 price or accept less than the offer quantity, the next higher 
Class-I local supplier within the margin of purchase preference shall be invited to match the L-
1 price for remaining quantity and so on, and contract shall be awarded accordingly. In case 
some quantity is still left uncovered on Class-I local supplier, then such balance quantity may 
also be ordered on L-1 bidder. 

II. In the procurement of works which are not divisible, and in procurement of services where the 
bid is evaluated on price alone, the following procedure shall be followed:- 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local 
supplier, the contract will be awarded to L-1. 

ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local suppliers, 
will be invited to match the L-1 price subject to Class-I local supplier's quoted price falling 
within the margin of purchase preference, and the contract shall be awarded to such Class-I 
local supplier subject to matching the L-1 price. 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local 
supplier with the next higher bid within the margin of purchase preference shall be invited to 
match the L-1 price and so on and contract shall be awarded accordingly. In case none of the 
Class-I local suppliers within the margin of purchase preference matches the L-1 price, then 
the contract may be awarded to the L-1 bidder. 

Note: The confirmation from the bidder regarding matching of L1 price may be taken in confirmatory 
document link of e-Procurement portal by recycling ‘Any other document’ link. 

Verification of local content : 

I. The ‘Class-I local supplier’/ ‘Class-II local supplier’ at the time of tender, bidding or solicitation shall be 

required to indicate percentage of local content and provide self-certification that the item offered meets the local 

content requirement for ‘Class-I local supplier’/ ‘Class-II local supplier’, as the case may be. They shall also give 

details of the locations(s) at which the local value addition is made. 

II. If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit along with its 

bid a certificate from the statutory auditor or cost auditor of the company (in case of companies) or from a practicing 

cost accountant or practicing chartered ac-count (in respect of suppliers other than companies) giving the percentage 

of local con-tent. 

III. CIL/ Subsidiary may constitute committees with internal and external experts for independent verification of 

auditor’s / accountant’s certificates on random basis and in the case of complaints. 

IV. False declarations will attract banning of business of the bidder for a period up to two years and with 

process in line with clause 19 of GTC. 

V. A local supplier who has been debarred by any procuring entity for violation of above order shall not be eligible for 
preference under this Order for procurement by any other procuring entity for the duration of debarment. The debarment for 
such other procuring entities shall take effect prospectively from the date on which it comes to the notice of other 
procurement entities. 

 

m. Procurement from Micro and Small Enterprises (MSEs) (APPLICABLE FOR NATURE OF 
SERVICE TENDERS)  

i) Subject to meeting terms and conditions stated in the tender document including but not limiting to 
prequalification criteria, 25% of the work will be awarded to MSE as defined in MSE Procurement 
Policy issued by Department of Micro, Small and Medium Enterprises (MSME) for the tendered 
work/item. Where the tendered work can be split, MSE quoting a price within a price band of L1 + 
15% shall be awarded at least 25% of total tendered work provided they match L1 price. In case the 
tendered work cannot be split, MSE shall be awarded full work provided their quoted price is within a 
price band of L1 + 15% and they match the L1 price. 

ii) In case of more than one such MSEs are in the price band of L1 + 15% and matches the L1 price, the 
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work may be shared proportionately if the job can be split. If the job cannot be split, then the 
opportunity to match the L-1 rate of the tender shall be given first to MSE who has quoted lowest rate 
among the MSEs and the total job shall be awarded to them after matching the L-1 price of the tender. 
If the MSE who have quoted lowest rate among the MSEs in the price band of L1 + 15% do not agree 
to match the rate of L1 of the tender, then the MSE with next higher quoted rate in the price band of 
L1 + 15% shall be given chance to match the rate of L1 for award of the complete job. This process to 
be repeated in till work is awarded to MSE or MSE bidders are exhausted. 

iii) Out of the 25% target of annual procurement from micro and small enterprises 3(three) percent shall 
be earmarked for procurement from micro and small enterprises owned by women. In the event of 
failure of such MSEs to participate in the tender process or meet the tender requirements and L1 
price, 3(three) percent sub-target so earmarked shall be met from other MSEs. 

iv) Out of the 25% target of annual procurement from micro and small enterprises 4(four) percent shall 
be earmarked for procurement from micro and small enterprises owned by Scheduled Caste & 
Scheduled Tribe entrepreneurs. In the event of failure of such MSEs to participate in the tender 
process or meet the tender requirements and L1 price, four percent sub-target so earmarked shall be 
met from other MSEs. 

v) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by District Authority 
must be submitted by the bidder in addition to certificate of registration with anyone of the agencies 
mentioned in paragraph (I) above. The bidder shall be responsible to furnish necessary documentary 
evidence for enabling CIL/ Subsidiary to ascertain that the MSE is owned by SC/ST. MSE owned by 
SC/ST is defined as: 

• In case of proprietary MSE, proprietor(s) shall be SC /ST 

• In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares in the 
enterprise. 

• In case of Private Limited Companies, at least 51% share shall be held by SC/ST promoters. 

• In case of Public Limited Companies, at least 51% share shall be held by SC/ST entrepreneurs at any 
given point of time. 

vi) Classification of Micro and Small Enterprise are as under:  

a) Micro Enterprise –Enterprise where the investment in plant and machinery or equipment does not 
exceed one crore Rupees and turnover does not exceed five core rupees.   

b) Small Enterprise- Enterprise where the investment in plant and machinery or equipment does not 
exceed ten crore Rupees and turnover does not exceed fifty core rupees.   

vii) The MSEs should be registered with District Industries Centers (DICs)/ Khadi & Village Industries 
Commission (KVIC)/ Khadi & Village Industries Board (KVIB)/ Coir Board/ NSIC/ Directorate of 
Handicrafts and Handloom or any other body specified by Ministry of Micro, Small & Medium 
Enterprises (MoMSME) are eligible for availing benefits under the Public Procurement Policy for 
Micro and Small Enterprise (MSEs) Order, 2012 as amended from time to time. 

viii) The MSEs are required to submit copy of documentary evidence, issued by their registering authority 
whether they are small enterprise or micro enterprise as per provisions of Public Procurement Policy 
for Micro and Small Enterprise (MSEs) Order, 2012 with latest guidelines/clarifications provided by 
MoMSME. 

ix) The existing MSE enterprises registered prior to 30th June 2020, shall continue to be valid for a period 
up to 31.03.2021 only. Mandatorily bidders need to have “Udyam Registartion Certificate” after 
31.03.2021 for availing benefits under the Public Procurement Policy for Micro and Small Enterprise 
(MSEs) Order, 2012 as amended from time to time. 

x) If MSE Bidder withdraws his offers after last date of bid submission or fails to sign the Agreement or 
commence the work as per Conditions of Contract then such Bidder shall be banned for a minimum 
period of 1(One) year in line with provisions of Banning of Business. 

14. Auto Extension of Critical Date 

In case of Open Tenders, if number of bids received online is found to be less than 03 (three) on end date of bid 

submission, then the following critical dates of the Tender will be automatically extended only once for a period of 04 (Four) 

days ending at 17.00 hrs: 

• Last date of submission of Bid. 
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• Last date of receipt of EMD. 

• Date of Opening of Tender. 

If the extended Date falls on Holiday i.e. a non-working day as defined in the e-Procurement Portal, then the same will be 

rescheduled to the next working day. 

This extension will be also applicable in case of receipt of zero bid. 

Notes: 

1. The validity period of tender should be decided based on the final end date of submission of 
bids. 

2. The auto extension shall work on the basis of number of bids received only. It may so happen 
that any of these bids may be eventually rejected during Tender Opening, Technical 
evaluation or further process of evaluation resulting the total number of valid bids becoming 
less than 03(three). 

3. After extensions, the tender shall be opened irrespective of available number of bids on the 
extended date of opening of tender. 

15.  

15.1 One Bid per Bidder:  

Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner in a 
partnership firm or as a partner in a Joint Venture or as a company registered under Companies Act. 

 A Bidder who submits or participates in more than one Bid (other than as a sub-contractor or in cases 
of alternatives that have been permitted or requested) will cause all the proposals with the Bidder’s 
participation to be disqualified. 

15.2 Conflict of Interest. 

A Bidder may be considered to have a Conflict of Interest with one or more parties in this bidding process, if: 

a) they have controlling partner(s) in common; or 

b) they receive or have received any direct or indirect subsidy / financial stake from any of them; or 

c) they have the same legal representative / agent for purposes of this bid; or 

d) they have relationship with each other, directly or through common third parties, that puts them in a position to 

have access to information about or influence on the bid of another Bidder; or 

e) a Bidder or any of its affiliate participated as a consultant in the preparation of the design or technical specification 

of the contract that is the subject of the bid; or 

f) in case of a holding company having more than one Subsidiary/Sister Concern having common business owner-

ship / management only one of them can bid. Bidders must proactively declare such sister/common business / man-

agement in same / similar line of Business; 

all such Bidders having a Conflict of Interest, shall be disqualified. 

 

16. Refund of EMD:  

a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of 
rejected bidders will be refunded at any stage directly to the account from where it had been 
received (except the cases where EMD is to be forfeited). 

b) No claim from the bidders will be entertained for non-receipt of the refund in any account 
other than the one from where the money is received. 

c) If the refund of EMD is not received by the bidder in the account from which the EMD has 
been made due to any technical reason then it will be paid through conventional system of e-
payment. For this purpose, if required, Tender Inviting Authority will obtain the Mandate Form 
from the Bidder. 

d) In case the tender is cancelled then EMD of all the participating bidders will be refunded 
unless it is forfeited by the department. 
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e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) 
then his/her EMD will be refunded automatically after the opening of tender. 

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be retained 
by CIL/ Subsidiary and will be adjusted to Performance Security Deposit. 

17. Site Visit: 

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and examine the 
Site of Works and it’s surrounding, approach road, soil condition, investigation report, existing works, 
if any, connected to the tendered work, drawings connected to the work, if / as available and obtain all 
information that may be necessary for preparing the Bid and entering into a contract for execution of 
the works. The cost of visiting the Site shall be at the Bidder’s own expense. 

17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the working 
conditions and other prevalent conditions and fluctuations thereto whether he/she/they actually visits 
the Site /Area or not and has taken all the factors into account while quoting his/her/their rates. 

17.3 The Bidder is expected, before quoting his rate, to go through the requirement of 
materials/workmanship, specification, requirements and conditions of contract. 

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid 
document (if available), supplemented by any information available to the Bidder. 

18. Taxes and Duties: 

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) 
only) and other levies, royalty, building and construction workers cess (as applicable in States) 
payable by the bidder/Contractor under the Contract, or for any other cause as applicable on the last 
date of submission of Bid, shall be included in the rates, prices and the total Bid Price submitted by 
the Bidder. Applicable GST, if any, either payable by bidder or by company under reverse change 
mechanism shall be computed by system in BOQ sheet as per predefined logic. 

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants 
etc. as may be attendant upon execution and completion of works shall also be included in the rates, 
prices and total Bid price submitted by the bidder.  

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid 
and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed 
by the company on production of documentary evidence in support of payment actually made to the 
concerned authorities. 

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable 
from the contractor. The details of such duties, taxes and other levies along with rates shall be 
declared by the bidder.  

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST 
& GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by 
service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would 
be made only on the latter submitting a Bill/invoice in accordance with the provision of relevant GST 
Act and the rules made there under and after online filing of valid return on GST portal. Payment of 
GST & GST Compensation Cess is responsibility of the service provider/contractor. 

Further, any GST credit note required to be issued by the bidder / contractor under the GST 
provisions should be issued within the time limit prescribed under the GST law. 

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under 
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST 
and/or GST Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if 
applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST 
provisions. 

Input tax credit is to be availed by CIL/Subsidiary as per rule. 

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital 
Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and 
services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, 
payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the 
tax authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes &  
cess paid based on such Tax invoice shall be recovered from the current bills or any other dues of the 
supplier/vendor along with interest and penalty, if any. 
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The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not 
be subject to variations on any account except to the extent variations allowed as per the conditions 
of the contract of the bidding document. 

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to 
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any 
statutory authority and the company shall only provide with certificate towards such deduction and 
shall not be responsible for any reason whatsoever. 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company 
under the Coal Act, the contractor will have to produce a royalty clearance certificate from the District 
Authorities before full and final payment. 

Further, where any damages or compensation becomes payable by either the Company or the bidder 
/ contractor pursuant to any provision of this Agreement, appropriate GST wherever applicable as per 
the GST provisions in force shall also apply in addition to such damages or compensation. 

Note: 

During the execution of the contract if the GST status of the bidder changes, then the payment of GST, 
if any, to the contractor  will be made as per the GST status declared by the bidder during tender 
stage based on which cost to company has been ascertained or at actuals, whichever is lower. 

19. Cost of Bidding:  

The bidder shall bear all costs associated with the preparation and submission of his bid and the 
Employer will in no case be responsible or liable for those costs. 

20. Technical Specifications: 

The tenderer shall closely study all specifications in detail, which govern the rates for which he is 
tendering. 

21. Currencies of Bid and Payment:  

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.  

22. Handing Over of Site: 

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contractor(s) at 
his/their own expense and the site cleaned and handed over to the company and he/they shall 
intimate officially of having completed the work as per contract. 

23. Deployment of Manpower and Machineries: 

The tenderer(s) will deploy sufficient number and size of equipments/machineries/vehicles and the 
technical/ supervisory personnel required for execution of the work. 

24. Change in Constitution of the Contracting Agency: 

Prior approval in writing of the company shall be obtained before any change is made in the 
constitution of the contracting agency, otherwise it will be treated as a breach of Contract. 

25. Canvassing in Tender: 

Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders 
submitted by such tenderers who resort to canvassing shall be liable for rejection. 

26. Letter of Acceptance (LOA)/Work Order/Agreement: 

The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer 

electronically online on the e-procurement portal of CIL/ Subsidiary prior to expiration of the Bid 

validity period. The L-1 bidder will get the information regarding award of work on their personalised 

dash-board on-line. On receipt of Letter of Acceptance (LOA)/Work Order of the tender issued by 

the Company, the successful tenderer shall execute contract agreement in the company's 

prescribed form for the due fulfilment of the contract. Failure to enter into the required contract 

within the specified period in the work order shall entail cancellation of LOA/work order and 

forfeiture of the Earnest Money in addition, the bidder will be banned for (02) two years from being 

eligible to submit Bids in CIL and its subsidiaries from date of issue of such letter. This banning shall 

be done under the provisions of the NIT and online blocking of the bidder shall be done in CIL e-

Procurement portal. In addition, the department may debar the bidder from participating in future 
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bids for at least 12 months as per Guidelines of Banning of Business. 

27. Bid Validity:  

The validity period of the tenders shall be 120(One Hundred Twenty) days from the end date of bid 
submission. 

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request the 
bidders to extend the period of validity for a specified additional period. The employer’s request and 
the bidder’s responses shall be made in writing. A bidder may refuse the request without forfeiting his 
bid security. A bidder agreeing to the request will not be required or permitted to modify his bid.  

The tenderer shall not, during the said period or within the period extended by mutual consent, revoke 
or cancel his tender or alter the tender or any terms/conditions thereof without consent in writing of 
the company. In case the tenderer violates to abide by this, the Company will be entitled to take 
action as per clause No.28 (Modification and Withdrawal of Bid) of NIT. 

28. Modification and Withdrawal of Bid: 

Modification of the submitted bid shall be allowed online only before the deadline of submission of 
tender and the bidder may modify and resubmit the bid online as many times as he may wish.  

Bidders may withdraw their bids online within the end date of bid submission and their EMD will be 
refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in that 
particular tender. For withdrawal of bid after the end date of bid submission, the bidder will have to 
make a request in writing to the Tender Inviting Authority.  

Withdrawal of bid may be allowed till issue of work order/LOA with the following provision of penal 
action: 

1. The bidder will be banned for (02) two years from being eligible to submit Bids in CIL and its 
subsidiaries from date of issue of such letter. This banning shall be done under the provisions 
of the NIT and online blocking of the bidder shall be done in CIL e-Procurement portal. 

2. the EMD will be forfeited and 

3. the bidder will be debarred for 1(One) year from participating in tenders in CIL/Subsidiary.  

The Price-bid of all eligible bidders including this bidder will be opened and action will follow as under: 

i) If the bidder withdrawing his bid is other than L 1, the tender process shall go on. 

ii) If the bidder withdrawing his bid is L-1, then re-tender will be done.  

Note:  

In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval of 
Tender Accepting Authority (in case Board is Tender Accepting Authority then with the approval of 
CMD), stating that the EMD of bidder is forfeited, and this bidder is debarred for one year from 
participating in tenders in CIL/Subsidiary the bidder will be banned for (02) two years from being 
eligible to submit Bids in CIL and its subsidiaries from date of issue of such letter. This banning shall 
be done under the provisions of the NIT and online blocking of the bidder shall be done in CIL e-
Procurement portal. This letter will be circulated to all Areas and CIL/Subsidiary HQ. and the updated 
list will be maintained by all Tender Inviting Authority/Evaluators.  

Penal action against clauses above will be enforced from the date of issue of such order.  

iii) The standard operating procedure to handle withdrawal of bid after end date of submission is 
shall be as Clause no 14 of Chapter I. 

29. Standard Operating Procedure for Withdrawal of Bid:  

I. The Mode of withdrawal: - 

A. Online Withdrawal of Bids: 

a. The system of online withdrawal is available on the portal up to end date of bid    submission, 
where any bidder can withdraw his/her bid which will attract no penal action from department 
side. 

b. The system of online withdrawal beyond end date of bid submission and till award of contract 
is also available but not fully functional and under development stage. Once it is developed 
and implemented only online withdrawal shall be considered except for some exceptional 
cases as mentioned in clause below.   
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B. Offline Withdrawal of Bids : 

a. A partner of bidder (in case of partnership firms) whose DSC is registered on the e-
Procurement portal can access the portal for online withdrawal but when there is a split in the 
business relationship, the partners whose DSC is not registered on the portal do not have the 
option of online withdrawal of bid. Hence such partners may opt to use offline method of 
withdrawal of his/her offer (or express his disassociation from the bidder organization). 

b. Till a fully functional system of online withdrawal of bid (beyond end date of bid submission 
and till award of contract) is not developed and implemented, offline withdrawal shall also be 
considered. 

II. Acceptance of withdrawal by Tender Committee: 

A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender Committee 
for deliberation and further course of action. 

B. The Tender Committee shall apply its due diligence to decide: 

a. Whether the request for withdrawal of offer has been received from right source and authentic. 
For this purpose a letter is to be sent by registered post/speed post to the bidder on the ad-
dress as given by him in the enrollment page of e-Procurement portal, allowing 10 days’ time 
to confirm the withdrawal.  If the bidder does not confirm the withdrawal within the stipulated 
period then it should be construed that there is no withdrawal of bid. In case the withdraw-
al/disassociation from the firm (Partnership firm) has been submitted by any other partner 
then also the confirmation has to be sought from the bidder and if bidder wants to deny the 
withdrawal/disassociation from the partnership firm then the bidder shall be required to fur-
nish a legally acceptable document signed by all the partners of the firm to substantiate his 
claim. 

b. Whether the withdrawal is due to the reason other than to support any mala fide intention of 
any participating bidder such as participating or supporting a cartel formation etc. 

c. If the mala fide intentions in the withdrawal are apprehended then the tender should be can-
celled apart from other penal action as per e-Procurement Manual for works and services of 
CIL and other guidelines/manuals of CIL. 

d. If no mala fide intentions in the withdrawal are apprehended then the penal action in line with 
the prescriptions of the e-Procurement Manual for works and services of CIL will be applica-
ble. 

The Tender Committee may also obtain the opinion of legal department in order to ascertain the legal 
course of action in case of Clause II-(B)(b) and II-(B)(c) above. 

30. Postponement of scheduled date(s): 

The Company reserves the right to postpone the date of receipt and opening of tenders or to cancel 
the tenders without assigning any reason whatsoever. 

31. Public Enterprises preference: 

The Company reserves its right to allow Public Enterprises purchase preference facility as admissible 
under prevailing policy. 

32. Contract Agreement Document(s): 

This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms & 
Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), Technical 
Specifications, drawings (if any) and any other document uploaded on portal as NIT document forms 
an integral part of this NIT and shall also form a part of the contract agreement as per clause 2 of the 
‘General Terms and Conditions’ of ‘Conditions of Contract’. 

33. Sub-letting of Work: 

No subletting of work as a whole by the contractor is permissible. Subletting of work in piece rated 
jobs is permissible with the prior approval of the department.         

The Contract Agreement will specify major items of supply or services for which the contractor 
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any 
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in -
Charge/Designated Officer-in-charge for approval well in advance so as not to impede the progress of 
work. Such approval of the Engineer-in-Charge/Designated Officer-in-Charge will not relieve the 
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contractor from any of his obligations, duties and responsibilities under the contract.  

34. Prohibition of Child Labour engagement: 

The contractor/contractual Agencies must not engage any Child Labour during the course of 
execution of the contract work within the meaning and scope of the Child Labour Prohibition & 
Regulation Act-1986 and its relevant Act and Rules amended from time to time by the Govt. of India. 

35. Implementation of CMPF/EPF: 

The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of the 
workers deployed by him as detailed in the tender document. 

36. Splitting up of the work: 

The Company does not bind itself to accept the lowest tender and reserves the right to reject any or 
all the tenders without assigning any reasons whatsoever and to split up the work between two or 
more tenderer(s) or accept the tender in part and not in its entirety.  

37. Settlement of Disputes: 

Matters relating to any dispute or difference arising out of this tender and subsequent contract 
Awarded based on this tender, shall be dealt as per Clause No. 16- title- ‘Settlement of Disputes’ of 
the ‘General Terms and Conditions’ of ‘Conditions of Contract’ of the tender document. 

38. Restrictions on Procurement from a bidder of a country which shares a land border with India 
and on sub-contracting to contractors from such countries: 

I. Any bidder from a country which shares a land border with India will be eligible to bid in this tender 
only if the bidder is registered with the Competent Authority (as per details given in Annexure-XV) 

II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain context) means 
any person or firm or company, including any member of a Joint venture (that is an association of 
several persons or firms or companies), every artificial juridical person not falling in any of the de-
scriptions of bidders stated herein before, including any agency, branch or office controlled by such 
person, participating in a procurement process. 

III. “Bidder from a country which shares a land border with India” means:- 

a. An entity incorporated, established or registered in such a country; or 

b. A subsidiary of an entity incorporated, established or registered in such a country;or 

c. An entity substantially controlled through entities incorporated, established or registered in 
such a country; or 

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or 

g. A joint venture where any member of the joint venture falls under any of the above. 

IV. “The beneficial owner” for the purpose of (III) above will be as under:  

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural per-
son(s), who, whether acting alone or together, or through one or more juridical person(s), has 
a controlling ownership interest or who exercises control through other means. 

 Explanation 

a. “Controlling ownership interest” means ownership of, or entitlement to more than Twenty Five 
Percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint the majority of the directors or to control the 
management or policy decisions, including by virtue of their shareholding or management 
rights or shareholders agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether act-
ing alone or together, or through one or more juridical person, has ownership of entitlement to 
more than fifteen percent of capital or profits of the partnership; 

3. In case of an unincorporated association or body of individuals, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more juridical 
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person, has ownership of or entitlement to more than fifteen percent of the property or capital 
or profits of such association or body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the 
relevant natural person who holds the position of senior managing official. 

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the au-
thor of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust 
and any other natural person exercising ultimate effective control over the trust through a 
chain of control or ownership. 

V. An Agent is a person employed to do any act for another, or to represent another in dealings with 
third person. 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a country 
which shares a land border with India unless such contractor is registered with the competent Au-
thority. 

Note: 

1. (a) The intending bidders must submit “Certificate” as per the format given at Annexure-XIV 
in compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, Dept of 
Expenditure, Public Procurement Division with respect to “restrictions on procurement from 
a bidder of a country which shares a land border with India and on sub-contracting to 
contractors from such countries” 

 AND 

(b) Valid registration from competent authority (if applicable). Registration should be valid at 

the time of submission of bid and at the time of acceptance of bids. 

2. Regarding registration with Competent Authority, Annexure-XV may please be referred. 
Regarding exclusion from restriction, Annexure-XVI may please be referred. 

 

 
  

  
   Sd/- 

HOD (E&M) 

                                                                                      CMPDI, RI-IV, Nagpur 

    

 

 

 

 

 

 

 
 
 
 
 
 

 

 

 

INSTRUCTIONS TO BIDDERS 

1. SCOPE OF BIDDER 

1.1 The Central Mine Planning & Design Institute Limited (referred to as Employer in 

these documents) invites bids for the works as mentioned in the Bid Notice. The Bidders should 
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submit Bids for all the works mentioned in the Notice. 

1.2 The successful Bidder will be expected to complete the Work(s) by the Intended Completion 

period specified in the Bid document/Notice. 

2. ELIGIBLE BIDDERS 

2.1 The Invitation for Bid is open to all Bidders including an individual, proprietorship firm, partnership 

firm, company registered under Companies Act. The bidders shall be eligible to participate only if 

they fulfil the qualifying/eligibility criteria specified in e-Tender Notice and at Clause No.3. The 

joint Venture is not allowed to participate in the tender. 

2.2 Deleted 

2.3 The bidders shall have Digital Signature Certificate (DSC) issued from any agency authorized by 

Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of 

trust to the Root certificate of CCA. 

2.4 The bidders have to accept unconditionally the online user portal agreement which contains the 

acceptance of all the Terms and Conditions of Notice Inviting Tender (NIT) and Instructions to 

Bidders (ITB), including General and Additional Terms & Conditions, technical specifications, other 

conditions, if any, along with on-line undertaking in support of the authenticity of the declarations 

regarding the facts, figures, information and documents furnished by the bidder on-line in order to 

become an eligible bidder. 

2.5 The Company reserves its right to allow Public Enterprises purchase preference facility as 

admissible under prevailing policy. 

2.6 No sub-letting of the work as a whole by the contractor is permissible. Prior permission is required 

to be taken from the principle employer for engagement of sub-contractors in part work/piece 

rated work. 

The Contract Agreement will specify major items of supply or services for which the contractor 

proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose 

any addition or deletion from any such list and will submit proposals in this regard to the 

Engineer-in–Charge/Designated Officer in charge for approval well in advance so as not to impede 

the progress of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will 

not relieve the contractor from any of his obligations, duties and responsibilities under the 

contract. 

3. QUALIFICATION OF THE BIDDER 

3.1 In the event that pre-qualification of potential bidders has been undertaken, only bids from pre-

qualified bidders will be considered for award of contract. 

3.2 If the employer has not undertaken pre-qualification of potential bidders, all bidders shall fulfil the 

eligibility / qualifying criteria as detailed at Cl. No.8 & 9 of e-Tender Notice. Such details shall be 

submitted as deliberated at e-Tender Notice. 

3.3 If the bidder is subsidiary of a company, the experience and resources of the holding company or 

its other subsidiaries will not be taken into account. However, if the bidder is a holding company, 

the experience and resources of its wholly owned subsidiaries will be taken into consideration. 

3.4 Even though the bidders meet the above eligibility/qualifying criteria, they are subject to be 

disqualified if they have: 

a. Made misleading or false representations in the forms, statements and attachments submitted in 

proof of the qualification requirements. 

Notes: 

The documents to be furnished by the bidder to prove that he is satisfying the qualification criteria laid 

down should all be in the bidder’s name except in cases where though the name has changed, owners 

continued to remain the same and in cases of amalgamation of entities and when a holding company 

relies on credential of its wholly owned subsidiary. 

 

4. COST OF BIDDING 

4.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will in no case be responsible or liable for those costs. 

5. CONTENT OF BIDDING DOCUMENTS 
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5.1 The set of bidding documents comprises the documents listed in the table below as issued online 

by the Employer and addendum/corrigendum issued in accordance with relevant provision. 

a. Notice Inviting Tender 

b. Instructions to Bidders; 

c. Conditions of Contract; 

d. Scope of work/Bill of Quantities; 

e. Forms of Securities and form of Article of Agreement. 

f. Pre contract Integrity Pact (if applicable)  

g. User portal Agreement 

h. Guidelines of Banning of Business 

i. Other document, if required. 

6. CLARIFICATION OF BIDDING DOCUMENTS 

6.1 A prospective bidder requiring any interpretation or clarification of bidding document may seek 

clarification online or during pre-bid meeting (if any). The clarifications may be asked from the 

next day of e-Publication of NIT. The last date for seeking clarification will be as specified online. 

The department will clarify as far as possible only relevant queries. The clarifications given by 

department will be visible to all the bidders intending to participate in bid. 

7. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS, APPLICABLE FOR     

SPECIALISED WORK) 

7.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents by 

issuing addenda. 

7.2 Any addendum thus issued shall be a part of the bidding document and shall be displayed in the 

website. The bidder shall upload the same during bid submission.  

7.3 To give prospective Bidders reasonable time in which to take an addendum into account in 

preparing their Bids, the Employer shall extend, as necessary, the deadline for submission of Bids, 

in accordance with Sub-clause 11.2 below.  

7.4 Bidders are requested to look into website for any addendum as specified in the NIT. 

8. LANGUAGE OF BID 

8.1  All documents relating to the Bid shall be in the English language. 

9. BID PRICES 

9.1 The bidder shall closely study specification in detail and scope of work which govern the rates for 

which he is quoting. The Bidders shall offer for the whole Works as described in Sub-Clause 1.1, 

based on the Bill of Quantities. Based on priced bill of quantities submitted by the Bidder, the 

Employer reserves the right to allot whole or part of the work at their discretion and no claims, 

whatsoever, shall be entertained in this regard. 

9.2 The price bid containing the bill of quantity will be excel format and will be downloaded by the 

bidder and he will quote the rates for all items/heads/sub-heads on this excel file as detailed at 

clause No.9(d) of e-Tender Notice.   

9.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable 

only) and other levies, royalty, building and construction workers cess (as applicable in States) 

payable by the bidder/Contractor under the Contract, or for any other cause as applicable on the 

last date of submission of Bid, shall be included in the rates, prices and the total Bid Price 

submitted by the Bidder. Applicable GST, if any, either payable by bidder or by company under 

reverse change mechanism shall be computed by system in BOQ sheet as per predefined logic. 

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants 

etc. as may be attendant upon execution and completion of works shall also be included in the 

rates, prices and total Bid price submitted by the bidder.  

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid 

and/or any increase over the rate existing on the last date of submission of Bid shall be 

reimbursed by the company on production of documentary evidence in support of payment 

actually made to the concerned authorities. 

Similarly, if there is any decrease in such duties, taxes and levies the same shall become 

recoverable from the contractor. The details of such duties, taxes and other levies along with rates 
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shall be declared by the bidder.  

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding 

GST & GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by 

service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) 

would be made only on the latter submitting a Bill/invoice in accordance with the provision of 

relevant GST Act and the rules made there under and after online filing of valid return on GST 

portal. Payment of GST & GST Compensation Cess is responsibility of the service 

provider/contractor. 

Further, any GST credit note required to be issued by the bidder / contractor under the GST 

provisions should be issued within the time limit prescribed under the GST law. 

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under 

composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST 

and/or GST Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if 

applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST 

provisions. 

Input tax credit is to be availed by CIL/Subsidiary as per rule. 

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital 

Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and 

services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, 

payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the 

tax authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes &  

cess paid based on such Tax invoice shall be recovered from the current bills or any other dues of 

the supplier/vendor along with interest and penalty, if any. 

Note: 

During the execution of the contract if the GST status of the bidder changes, then the payment of 

GST, if any, to the contractor will be made as per the GST status declared by the bidder during 

tender stage based on which cost to company has been ascertained or at actuals, whichever is 

lower. 

9.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall 

not be subject to variations on any account except to the extent variations allowed as per the 

conditions of the contract of the bidding document. 

10. BID SECURITY/EARNEST MONEY DEPOSIT 

10.1 The bidder shall furnish, as part of his bid, a Bid Securing declaration Bid Security/Earnest Money 

of the amount as shown in e-tender Notice and in the form as deliberated at Clause 3 of e-tender 

Notice.  

10.2 Any Bid not accompanied by an acceptable Bid Securing declaration Bid Security/EMD shall be 

summarily rejected by the employer as non-responsive. 

The bid security/EMD, of successful bidder may be retained and adjusted with performance 

security/security deposit, at bidder’s option. 

10.3 The Bid Security/Earnest Money may be forfeited The defaulting contractor will be banned for 02 

(two) years from being eligible to submit Bids in CIL and its subsidiaries from the date of issue of 

such letter if: 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid 

validity/extended validity with mutual consent; 

                                                                              OR 

(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:  

(i) sign the Agreement; OR (ii) Furnish the required Performance Security/ Security 

Deposit. 

Additionally, the company shall ban such defaulting contractor from participating in future tenders 

in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such 

letter. 

This banning shall be done under the provisions of the NIT and online blocking of the bidder shall 

be done in CIL e-Procurement portal. 
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In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of 

JV/Partnership firm. 

10.4 The Bid Security/ EMD deposited with the Employer will not carry any interest. 

10.5 No claim from the bidders will be entertained for non-receipt of the refund in any account other 

than the one from where the money is received. 

10.6 If the refund of EMD is not received by the bidder in the account from which the EMD has been 

made due to any technical reason, then it will be paid through conventional system of e-payment. 

For this purpose, bidder should submit E-Mandate form in format provided by company. 

10.7 In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it 

is forfeited by the department. 

10.8 If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then 

his/her EMD will be refunded automatically after the opening of tender. 

11. DEADLINE FOR SUBMISSION OF BIDS 

11.1 Bids shall be submitted online on the web site https://coalindiatenders.nic.in within the date and 

time specified in the e-Tender Notice. 

11.2 The employer may extend the deadline for submission of bids in accordance with provisions of e-

Tender Notice/ITB, in which case all rights and obligations of the employer and the bidders 

previously subject to the original deadline will then be subject to the new deadline. 

12. SIGNING AND SUBMISSION OF BID 

12.1 The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not 

require any physical signature. However, if the Letter of Bid bears the physical signature in 

addition to the digital signature of DSC holder, it will be accepted without questioning the identity 

of person signing the bid. 

12.2 Submission of bid shall be as detailed at Clause No.9 of e-Tender Notice.    

13. Tender Status:  

It will be the bidder’s responsibility to check the status of their Bid online regularly, after the 

opening of bid till award of contract.  Additionally, information shall also be sent by system 

generated e-mail and SMS at nodal points (Date of bid opening, Requisition for Clarification on 

Confirmatory document from L-1 bidder, award of work etc.). No separate communication will be 

required in this regard. Non-receipt of e-mail and SMS will not be accepted as a reason of non-

submission of Confirmatory documents within prescribed time.  This will be specifically mentioned 

in the NIT. The Tender Status will be in public domain and anyone visiting the site can view it by 

identifying the tender. 

14. EVALUATION AND COMPARISON OF BIDS. 

14.1 Evaluation and comparison of Bids will be done by System online. This online evaluation will be 

validated by CIL/ Subsidiary at each stage as deliberated in e-Tender Notice. The bidder shall also 

comply with system requirement as deliberated in e-Tender Notice. Bid evaluation shall be done 

after taking into consideration overall quoted price by the bidder and effect of Goods and Service 

tax (GST), GST Compensation Cess etc. as applicable. L-1 will be decided based on Cost to the 

Company. 

14.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Company’s estimate of 

the cost of work to be performed under the contract, the Employer may require the Bidder to 

produce detailed price analysis for any or all items of the Bill of Quantities, to demonstrate the 

internal consistency of those prices with the methods and schedule proposed.   

After evaluation of the price analysis, the company may require that the amount of the 

performance security/security deposit is increased at the expense of the successful bidder to a 

level sufficient to protect the company against financial loss in the event of default on the part of 

the successful bidder under the contract. 

Additional performance security shall be applicable if the bid price is below 15% of the justified 

price, finalized by the owner. The amount of such additional performance security shall be the 

difference between 85% of the owner's justified price and quoted price. 

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials 

and labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the 
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bidder. 

Such additional performance security shall be applicable for Item-rate and Percentage-rate 

Tenders. 

Such additional performance security shall be furnished by bidder along with normal performance 

security as per Cl. No. 4 of GTC. 

Additional performance security (APS) shall be furnished within 21 days of issuance of LOA by the 

successful bidder.  

Failure to submit such additional performance security shall result into cancellation of the contract 

with forfeiture of earnest money. 

Additionally, the company shall ban such defaulting contractor from participating in future tenders 

in concerned Subsidiary/CIL HQ for a period of minimum 1 (one) year from the date of issue of 

such letter*. In case of JV/Partnership firm, the banning shall also be applicable to all individual 

partners of JV/Partnership firm. 

15. ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS. 

PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND 

ABNORMALLY LOW RATE ITEMS. 

The abnormally high rate items are those whose quoted rates are more than 20% of the justified 

rates decided by the owner. 

The abnormally low rate items are those whose quoted rates are less than 20% of the justified 

rates decided by the owner.   

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) 

abnormally low rate items, shall become operative under the following circumstances: - 

For increase in quantity of more than 25% in respect of works executed below plinth level and 10% 

in respect of works executed above plinth level. 

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based 

on prevalent market rate of materials and labour analyzed as per standard analysis of rate of 

CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above would be 

made on the basis of the new analyzed rate. 

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted 

below 25% for the items below plinth level and below 10% for the items above plinth level of the 

agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge 

arising out of technical necessity. 

The above provisions shall be applicable for item rate tenders only and not applicable for 

percentage rate tenders for works based on standard schedule of rates of the company. 

For the purpose of operation, the following works shall be treated as works related to foundation, 

unless otherwise defined in the contract: 

a) For Buildings: All works up to 1.2 meters above ground level or up to floor 1 level 

whichever is lower. 

b) For abutments, piers and well steining:  All works up to 1.2m above the bed level. 

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks 

and other elevated structures: all works up to 1.2 meters above the ground level. 

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 meters 

above the ground level. 

e) For basement: all works up to 1.2m above ground level or up to floor 1 level whichever is 

lower. 

f) For Roads, all items of excavation and filling including treatment of sub base. 

16. AWARD CRITERIA 

16.1 Subject to Clause No.17, the Employer will award the Contract to the Bidder whose Bid has been 

determined to be substantially responsive to the Bidding documents and who has offered the 

lowest evaluated acceptable Bid Price, provided that such Bidder has been determined to be: 

a) Eligible in accordance with the provisions of Clause 2; and 

b) Qualified in accordance with the provisions of Clause 3. 

17. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS 
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17.1 Notwithstanding Clause No.16, the Employer reserves the right to accept, negotiate or reject any 

Bid, and to cancel the bidding process and reject all Bids, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Bidder or Bidders or any obligation 

to inform the affected Bidder or Bidders of the grounds for the Employer's action. 

18. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

18.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer 

electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity 

period. This letter (hereinafter and in the Conditions of Contract called the "Letter of Acceptance") 

will state the sum that the Employer will pay the Contractor in consideration of the execution and 

completion of the Works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called "the Contract Price"). 

The offline communication of LOA shall not be mandatory. 

18.2 The notification of award (LOA/Work Order) will constitute the formation of the Contract. 

The works should be completed as per period specified in the NIT from the Date of 

Commencement as defined in Clause 6.0 of General Terms and Condition. 

18.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder, 

work programme etc. within 30 (thirty) days following the notification of award along with the 

letter of Acceptance and/or Work Order issued by department. 

In case of failure to enter in to agreement within specified period or extended period on the written 

request of the bidder, if any, the department will take action as prescribed in Guidelines for Banning 

of Business along with forfeiture of Earnest Money. The bidder will also be banning from 

participating in re-tender the bidder will be banned for 02 (two) years from being eligible to submit 

Bids in CIL and its subsidiaries. The bidder will also be banned from participating in re-tender. This 

banning shall be done under the provisions of the NIT and online blocking of the bidder shall be done 

in CIL e-Procurement portal. 

No payment for the work shall be made before execution of this agreement. 

 

In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of 

JV/Partnership firm. 

18.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to non-

qualified bidder after the award of the work to the successful one and the Security/ Earnest 

Money shall be refunded to unsuccessful bidders as per provision of e-Tender Notice. 

18.5 The contractor shall enter into and execute contract agreement in the prescribed form on non-

judicial stamp paper in accordance with the relevant law of the State/Union of India. The cost of 

the stamp papers for the contract agreement shall be borne by the contractor. Two sets of 

contract document/agreements shall be prepared and signed by both the parties. One of the sets 

shall be stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the 

contractor free of cost and the original is to be retained by the company. For additional copy, cost 

to be charged. All additional copies should be certified by the Engineer-in-Charge. The contractor 

shall keep copy of these documents on the site/place of work in proper manner so that these are 

available for inspection at all reasonable times by the Engineer-in-charge, his representatives or 

any other officials authorized by the company for the purpose.  The contract document shall not 

be used by the contractor for any purpose other than this contract and the contractor shall ensure 

that all persons employed for this contract strictly adhere to this and maintain secrecy, as required 

of such documents. Until the formal agreement is signed between the Owner and Contractor, 

LOA/Work Order together with Contract Document, shall constitute the Contract. 

19. PERFORMANCE SECURITY/SECURITY DEPOSIT 

19.1 Security Deposit shall consist of two parts: 

a. Performance Security to be submitted at award of work and 

b. Retention Money to be recovered from running bills.    
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The security deposit shall bear no interest. 

For details refer Clause No.4 of Conditions of Contract (General Terms and Conditions) 

20. EMPLOYMENT OF LABOUR 

20.1 Contractors are to employ, to the extent possible (as per policy decision of the company valid from 

time to time), local project affected people and pay wages not less than the minimum wages as 

per minimum Wages Act or such other legislations or award of the minimum wage fixed by 

respective State Govt. or Central Govt. as may be in force. 

Payment of Provident Fund for the workmen employed by him for the work as per the Law 

prevailing under provision of CMPF/EPF and allied scheme valid from time to time shall be 

responsibility of the contractor.  

The contractor needs to ensure that the employee has become a member of any of the provident 

fund as the case may be and the unique membership number of the CMPF/EPF or Allied Scheme 

needs to be submitted to Employer.  

In addition to the above, the Contractor shall provide a copy of the updated passbook having entry 

made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the competent 

authority annually /as and when asked. Bidder shall also submit copies of statutory returns. 

20.2 The bidder shall also comply with statutory requirements of various acts including CL(R&A) Act. 

20.3 The contractor’s workmen shall be paid through Bank. 

20.4 The contractors shall register themselves on the Contract Labour Payment Management Portal 

(CLPMP) of CIL within 30 days of issue of work order and will have to enter and update periodically 

the following details in the portal: 

a. Work Order details 

b. Details of Contractor workers and payment of wages in respect of each Work Order each 

month. 

20.5 All the contract workers shall be covered with the Bio-metric attendance system for payment of 

wages. 

20.6 The bidder shall comply with statutory requirements of various acts including Child Labour 

(Prohibition & Regulation) Act, 1986 as mended from time to time and all rules, regulations and 

schemes framed thereunder from time to time in addition to other applicable labour laws. 

20.7 The bidder shall also follow other guidelines as incorporated at Clause 13 of GTC covered under 

additional responsibilities of the contractor. 

NOTE: In case company decides/ circulates separate wages for underground works / for works 

within mine premises, the same may be allowed based on appropriate circular. Clause 13(xiv) of 

GTC shall stand amended to this extent before notification of bid. 

21. LEGAL JURISDICTION 

Matter relating to any dispute or difference arising out of this bid and subsequent contract 

awarded based on the bid shall be subject to the jurisdiction of local court only where the subject 

work is to be executed. 

22. e-PAYMENT 

22.1 Successful bidder will be required to submit a Mandate Form duly signed by bidder and the Bank 

Officials for e-Payment. 

23. MISCELLANEOUS 

23.1 The bidders should fill the bid document properly and carefully. They should avoid quoting absurd 

rates. 

23.2 Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives are 

synonymous. 
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GENERAL TERMS AND CONDITIONS 

1. Definitions 

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the 

Central Mine Planning & Design Institute Limited, represented at Head Quarters of the 

Company by the General Manager (E&M) or his authorized representatives or any other officer 

specially deputed for the purpose who will employ the contractor. 

ii) The word" Principal Employer" wherever occurs, means the officer nominated by the Company to 

function on its behalf. 

iii) The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who 

has/have deposited the necessary Earnest money submitted Bid Securing declaration and has/have 

been given written intimation about the acceptance of tender and shall include legal representative 

of such individual or persons composing a firm or a company or the successors and permitted 

assignees of such individual, firm or Company, as the case may be and any constitutional, or 

otherwise change of which shall have prior approval of the employer. 

iv) "Site" means the land and places including any building and erection thereon, over, under, in or 

through which the Permanent works or Temporary works designed by the Engineer-in-Charge are to 

be executed and any other lands and places provided by the Employer for working space or any 

other purpose as may be specifically designated in the Contract as forming part of the site. 

v) The term "Sub-Contractor" as employed herein, includes those having a direct contract with 

Contractor either on piece rate, item rate, time rate or any other basis and it includes one who 

furnishes work to a special design according to the plans or specifications of this work but does not 

include one who merely supplies materials. 

vi) "Accepting Authority" shall mean the management of the company and includes an authorized 

representative of the company or any other person or body of persons empowered on its behalf by 

the company. 

vii) "Engineer-in-charge" shall mean the officer nominated by the company in the E&M Engineering 

cadre/ discipline who is competent to direct supervisors and authorised to be in charge of the works 

for the purpose of this contract. The Engineer-in-Charge/Designated Officer in Charge, who is of an 

appropriate seniority, will be responsible for supervising and administering the contract, certifying 

payments due to the contractor, valuing variations to the contract, awarding extension of time and 

valuing compensation events. The Engineer-in-Charge/Designated Officer in Charge may further 

appoint his representatives i.e. another person/Project Manager or any other competent person 

and notify to the contractor who is directly responsible for supervising the work being executed at 

the site, on his behalf under their Delegation of Powers of the company. However, overall 

responsibility, as far as the contract is concerned, will be that of the Engineer-in-Charge/Designated 

Officer in Charge. 

viii) The "Contract" shall mean the notice inviting tender, the tender as accepted by the Company, the 

work order issued to the contractor, and the formal contract agreement executed between the 

company and the contractor together with the documents referred to therein including general 

terms and conditions, special conditions, if any, scope of work, frozen terms & conditions/technical 

parameters/scope of work and revised offer, if any, specifications, drawings,  including those to be 

submitted during progress of work, schedule of quantities with rates and amounts. Until the formal 

agreement is signed between the Owner and Contractor, LOA/Work Order together with Contract 

Document, shall constitute the Contract. 

ix) A "Day" shall mean a day of 24 hours from midnight to midnight. 

x) The "Work" shall mean the works required to be executed in accordance with the contract/work 

order or parts thereof as the case may be and shall include all extra or additional, altered or 

substituted works or any work of emergent nature, which in the opinion of the Engineer-in-charge, 
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become necessary during the progress of the works to obviate any risk or accident or failure or 

become necessary for security. 

xi) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates 

prescribed by the company and the amendments issued from time to time. 

xii) "Contract amount" shall mean: 

a) In the case of turnkey / lump sum contracts the total sum for which tender is accepted by the 

company. 

b) In the case of other types of contracts the total sum arrived at based on the individual 

rate(s)/percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of 

Quantities" of the tender document as accepted by the Company with or without any alteration as 

the case may be. 

xiii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have 

been duly served if delivered in person to the individual or to a member of the contractors firm or 

to an office of the company for whom it is intended, or if delivered at or sent by registered mail/e-

mail to the last business address known to him who gives the notice. 

xiv) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever nature 

required in or about the execution, completion or maintenance of the works but does not include 

materials or other things intended to form part of the permanent work. 

xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender has 

been accepted in accordance with the provisions contained in that letter. 

xvi) "Department" means the E&M Engineering Department of   Coal India Limited or any of its 

subsidiary companies/units represented by the appropriate authority. 

xvii) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial 

Insolvency Act or any act amending such originals. 

xviii) The words indicating the singular only also include the plural and vice-versa where the context so 

requires. 

xix) "Drawings"/"Plans" shall mean all: 

a) drawings furnished by the owner with the bid document, if any, as a basis for proposals, 

b) working drawings furnished by the Owner after issue of letter of acceptance of the tender 

to start the work, 

c) subsequent working drawings furnished by the owner in phases during progress of the 

work, and  

d) drawings, if any, submitted by the contractor as per provision of the contract and duly 

approved by the owner. 

xx) "Codes" shall mean the following, including the latest amendments, and/or replacements, if any: 

a) Bureau of Indian Standards relevant to the works under the contract and their 

specifications. 

b) Indian Electricity Act and Rules and Regulations made there under. 

c) Indian Mines Act and Rules and Regulations made there under. 

d) Any other Act, rule and regulations applicable for employment of labour, safety provisions, 

payment of provident fund and compensation, insurance etc. 

2. Contract Documents and Miscellaneous Provisions: 

The following documents shall constitute the contract documents: 
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i) Articles of Agreement. 

ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of 

contract incorporated in the tender document issued to the bidder. 

iii) Notice Inviting Tender and Instructions to Bidders. 

iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms 

& Conditions, Special Terms & Conditions, and Commercial Terms & Conditions etc.- as 

applicable. 

v) Frozen terms & conditions / technical parameters and revised offer, if any. 

vi) Specifications/scope of Work, if any. 

vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 

viii) Contract drawings and work programme. 

ix) Safety Code etc. forming part of the tender, 

x) Integrity Pact (If applicable). 

xi) Guidelines for Banning of Business. 

xii) Any other document if required. 

2.1 The contractor shall enter into and execute contract agreement in the prescribed form. The cost of 

the stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract 

document/agreements shall be prepared and signed by both the parties One of the sets shall be 

stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor 

free of cost and the original is to be retained by the company. For additional copy, cost to be 

charged. 

All additional copies should be certified by the Engineer-in-Charge. 

The contractor shall keep copy of these documents on the site/place of work in proper manner so 

that these are available for inspection at all reasonable times by the Engineer-in-charge, his 

representatives or any other officials authorized by the company for the purpose. 

 

2.2 The contract document shall not be used by the contractor for any purpose other than this contract 

and the contractor shall ensure that all persons employed for this contract strictly adhere to this 

and maintain secrecy, as required of such documents. 

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all 

matter arising under this contract. 

2.4 The Contract Agreement will specify major items of supply or services for which the contractor 

proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any 

addition or deletion from any such list and will submit proposals in this regard to the Engineer-in–

Charge / Designated Officer in charge for approval well in advance so as not to impede the progress 

of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the 

contractor from any of his obligations, duties and responsibilities under the contract. 

2.5 Acceptance of Offer: 

 “Letter of Acceptance”- is an acceptance of offer by the company.  It shall be communicated 

electronically through e-procurement portal of CIL to the successful bidder and shall make the 

binding Contract with the Company.  

3. Discrepancies in contract documents & Adjustments thereof 

The documents forming part of the contract are to be treated as mutually explanatory of one 
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another and in case of discrepancy between schedule of quantity, the specifications and/or 

drawing, the following order of preference shall be observed; 

a) Description in Bill of Quantities of work. 

b) Particular specification and special conditions, if any 

c) Drawings. 

d) General specifications. 

e) BIS Specifications. 

3.1 In the event of varying or conflicting provision in any of the document(s) forming part of the 

contract, the Accepting Authority's decision/clarification shall hold good with regard to the 

intention of the document or contract as the case may be. 

3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not 

vitiate the contract or release the contractor from discharging his obligations under the contract 

including execution of work according to the Drawings and Specifications forming part of the 

particular contract document. 

4.00 Security Deposit:  

 (As per CIL Guidelines regarding Bid security/ Earnest money, performance Security and 
Additional Performance Security  ref no- CIL/GM(CMC)2020/1133 dt25.11.2020 modified clause is 
valid for the NIT till 31.12.2021). 

(Performance Security Deposit (i.e. 5% of contract value in case of tenders other than tenders floated as 

per chapter 3 & 6 of CMM where it is 5% of annualised value or estimated value    whichever is less) 

shall be reduced to 3%. The provision of Retention Money should be kept as it is in the existing manu-
als. 
The reduction of Performance Security from existing provision of 5% to 3%  of the value of contract 

 Shall be applicable for all existing contracts and all tenders / contracts issued /concluded till 

31.12.2021. 
Further, the reduced percentage of Performance Security shall continue for the entire 
duration of the contract and there will  be no subsequent increase in Performance Security beyond 

3!.12.202! 
However, in case of compelling circumstances where Performance Security in excess of 3%  is felt nec-

essary, the same can be done with the approval of the next higher authority to theauthority compe-
tent to finalize the tender.) 

 

4.1 Security Deposit shall consist of two parts; 

a) Performance Security to be submitted at award of work and 

b) Retention Money to be recovered from running bills.      

The security deposit shall bear no interest. 

4.2 Performance Security should be 5% 3% of contract amount and should be submitted within 21 days 

of  issuance  of LOA by the successful bidder in any of the form given below: 

• a Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG shall be 

issued by a Scheduled Bank on SFMS platform and shall be irrevocable and unconditional. CMPDI 

shall have the powers to invoke it notwithstanding any dispute or difference between contractors 

and CMPDI pending before the court, tribunal, arbitrator or any other authority. The Issuing Bank 

have to send the BG details through SFMS platform to our  bank the details of which are as below : 

Name of Bank: State Bank Of India 

Name of Bank: State Bank of India, 
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Branch: Kingsway Branch, 

IFSC: SBIN0000432, 

A/c No: 11172255281, 

Address: Kingsway, SV Patel Marg, Nagpur -440001. 

•  The BG issued by outstation bank shall be operative at its local branch at Nagpur.  

Bank Guarantee against Performance Security shall be applicable if the amount of Perfor-

mance Security exceeds Rs. 5.0 lakhs.  

• Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged 

in  favour of owner. 

• Demand Draft drawn in favour of CMPDI, RI-IV NAGPUR on any Scheduled Bank payable at 

its Branch at………..  

The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed the 

Agreement and furnished the required Performance Security/ 1st part of security deposit. 

The bid security deposited may be adjusted against the Performance security (1st part of security 

deposit) at bidder’s option. 

If performance security is provided by the successful bidder in the form of bank guarantee it shall 

be issued either – 

(a) at Bidder’s option by a Scheduled Bank, or 

(b) by a foreign bank located in India and acceptable to the employer.  

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the 

period of contract /extended contract period (if any), whichever is more. 

The BG (If performance security is provided by the successful bidder in the form of bank guarantee) 

issued by issuing bank on behalf of the bidder in favour of “Central Mine Planning & Design 
Institute Limited Regional Institute RI-IV” shall be in paper form (Stamp Paper) as well as issued 

under “Structured Financial Messaging System”.  Issuing Bank should send the underlying 

confirmation message in IFN760COV or IFN767COV message type for getting the BG advised 

through our bank. Also issuing bank should mention “_________” in field no. “7037” of IFN760COV 

or IFN767COV. The message will be sent to the beneficiary bank through SFMS. Codes like IFN760COV / 

IFN767COV, 7037 etc. shall be verified from the concerned banks / branches.    

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank to 

E&M Engineering Division of Central Mine Planning & Design Institute Limited Regional Institute RI-

IV. 

 

In case the successful bidder fails to submit the Performance Security and Additional Performance 

Security, if any, within the stipulated time then the award of work shall be cancelled with forfeiture 

of the bid security/earnest money.  

Additionally, the company shall ban such defaulting contractor for a period of 02 (two years) from 

being eligible to submit Bids in CIL and its subsidiaries from the date of issue of such letter. 

This banning shall be done under the provisions of the NIT and online blocking of the bidder shall be 

done in CIL e-Procurement portal. 

 

Additionally, the company shall ban such defaulting contractor from participating in future tenders 

in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such 

letter. 
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In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of 

JV/Partnership firm.  

4.3 5% 3% Performance Security should be refunded within 14 days of the issue of defect liability 

certificate (taking over certificate with a list of defects). 

4.4 All running on account bills shall be paid at 95% (ninety-five percent) of work value. The balance 5% 

shall be treated as retention money and will be second part of security deposit. 

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the 

contractor, on its accumulation to a minimum amount of Rs. 5 lakhs subject to the condition that 

amount of any Bank Guarantee except last one, shall not be less Rs. 5 lakhs. 

However, Bank Guarantee against retention money shall be with suitable validity based on nature of 

work which shall be 90 days beyond the defect liability period, but in no case less than the period of 

one year.    

Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall 

be irrevocable and will be from Scheduled Banks as elaborated at Clause 4.2. 

4.5 Retention Money should be refunded after issue of No Defect Certificate. 

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such   sums as are 

due and payable by the contractor to the company as may be determined in terms of the contract, 

and the amount appropriated from the security deposit shall have to be restored by further 

deduction from the contractors subsequent on account running bills, if any. 

4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right to 

deduct/ appropriate its due against the contractor under this contract or under any other contract. 

On completion of the entire work and issue of defect liability certificate (taking over certificate with 

a list of defects) by the Engineer-in-charge, one part of the security deposit remaining with the 

company (Performance Security) shall be refunded as elaborated at Clause 4.3. 

The other part (Retention Money) shall be refunded to the contractor after issue of No Defect 

Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of six months, subject 

to the following conditions: 

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking 

over certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-

Charge within the said defect liability period of six months or on its due extension till 

completion of the rectification works as required. 

b) In the case of building work or other work of similar nature, the refund shall be made on the 

expiry of the said six months period or at the end of one full monsoon period i.e. June to 

September, whichever is later in point of time and any defects such as leakages in roof, 

effloresces in walls, dampness, defects in drainage etc. should be rectified to the 

satisfaction of Engineer-in-Charge. 

NB: In case of Maintenance contracts, that ends with successful completion of work, where 

question of Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank 

cleaning, jungle cutting, grass cutting, surface dressing etc.), the performance security and retention 

money (second part of bid security) can be released simultaneously after completion of work and 

taking over by department. 

4.8 Additional performance security: (applicable for item rate as well as percentage rate tenders):- 

             (As per CIL Guidelines regarding Bid security/ Earnest money, performance Security and        
Additional Performance Security  ref no- CIL/GM(CMC)2020/1133 dt25.11.2020, the clause 
has been modified). 

There should be no provision in the Bid Documents regarding submission of Additional 
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 Security Deposit / Bank Guarantee (BG) in case of Abnormally Low Bids. 

However, it has been provided that in case of compelling circumstances where to ask for 
Additional security Deposit Bank Guarantee (BG ) in case of ALBs, the same should be taken 

only with the approval of the next higher authority to the authority competent to finalize the 
Tender. 

Additional performance security shall be applicable if the bid price is below 15% of the justified 

price, finalized by the owner. The amount of such additional performance security shall be the 

difference between 85% of the owner's justified price and quoted price. 

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and 

labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the bidder. 

Additional performance security (APS) shall be furnished within 21 days of issuance of LOA by the 

successful bidder.  

Failure to submit such additional performance security shall result into cancellation of the contract 

with forfeiture of earnest money. 

Additionally, the company shall ban such defaulting contractor from participating in future tenders 

in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such 

letter*. In case of JV/Partnership firm, the banning shall also be applicable to all individual partners 

of JV/Partnership firm. 

This additional performance security will not carry any interest and shall be released in the 

following manner: 

i) 30% of Additional performance security will be released after 60% of the total work is 

completed. 

ii) 50% of Additional performance security will be released after 80% of the total work is 

completed. 

iii) 100% of Additional performance security will be released after total work is completed. 

Additional performance security may be furnished in the shape of BG or any of the forms as 

applicable for performance security. 

The validity of the Bank Guarantee if APS submitted in the form of BG shall be for a period of one 

year or ninety days beyond the period of contract /extended contract period (if any), whichever is 

more. 

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only when 

relevant item exists in the contract and shall be for 10% of value of such items in the contract or 

for 10% of value of contract with such specialized items only). 

a) For some specialized items of work such as anti-termite treatment, waterproofing work, kiln 

seasoned and chemically treated wooden shutters, or any other item of work deemed as 

such ‘specialized’  by Engineer-in-Charge that are entrusted to specialized firms or 

contractors who associate specialized agencies, the contractor / firm executing the work 

should be asked to give a specific guarantee that they shall be responsible for removal of 

any defects cropping up in these works executed by them during the guarantee period. The 

form of the guarantee to be executed by the contractors shall be as enclosed. 

b) The security (performance security and retention money) deposited / deducted from the 

bills of the contractors, relevant to the item(s), shall be refunded to him after expiry of 

Guarantee period.  The security amount relevant to the item(s) of work, may be released 

after 12 months of completion of work against equivalent BG and furnishing Guarantee as 

at (a) above. 
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4.10 Refund of security deposit for contracts with supply installation and commissioning of equipment 

i.e. with Mechanical & Electrical Works (shall be applicable only when relevant item exists in the 

contract) 

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as 

Mechanical and Electrical works. For such works security deposit (performance security and 

retention money)- deposited / deducted from the bills of the contractors shall be refunded to him 

after expiry of guarantee period, which will be one year from the date of commissioning of 

equipment/ completion of work and/or rectification of any defect which may be detected in the 

individual equipment for the whole system under the contract, whichever is later. 

In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/ 

revalidated in the name of the owner by the contractual agency and will be covered with relevant 

counter guarantee. 

Bank guarantees furnished against Performance Security and Retention Money shall be validated for 

a period 90 days beyond the guarantee period. 

5. Deviations/Variations in Quantities and Pricing. 

The quantities given in the “Schedule of Quantities" are based on estimates and are meant to 

indicate the extent of the work and to provide a uniform basis for tendering and any variation either 

by addition or omission shall not vitiate the contract. 

5.1 The company through its Engineer-in-Charge or his representative shall, without radically changing 

the original scope and nature of the work, under contract, have power to make any alterations in or 

additions to or substitution of the original specifications, drawings, designs and instructions that 

may appear to be necessary or advisable during the progress of the work. 

The contractor shall be bound to carry out the work(s) in accordance with the instructions given to 

him in writing by the Engineer-in-Charge or his representative on behalf of the company. Such 

altered or additional or substituted work, which shall form part of the original contract, shall be 

carried out by the contractor on the same terms and conditions in all respects on which they agreed 

to do the main work and at the same rate/rates as are specified in the contract/ work-order. 

5.2 The right is reserved to cancel any items of work included in the contract agreement or portion 

thereof in any stage of execution if found necessary to the work and such omission shall not be a 

waiver of any condition of the contract nor invalidate any of the provisions thereof. 

5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are 

not specified in the contract/work order, rates for such items shall be determined by the Engineer-

in-Charge as follows: 

a) In the case of percentage tenders, if the rate for the extra item of work executed is available 

in the company's approved SOR, it will be paid at the schedule rate plus or minus the 

accepted percentage as per contract. 

However, if the extra item is not available in company’s approved SOR, then the rate for such extra 

item(s) shall be dealt as at (c) below.   

b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar 

item or near similar item / class of work available in the agreement schedule of work or by 

analysis of rates as at below and the lower rate out of the above two shall be considered. 

In case of composite item rate tenders, where two or more schedule of quantities for similar item 

description may form part of the contract, the applicable rates shall be taken from the Schedule of 

Quantities of that particular part in which the deviation is involved, failing that at the lowest 

applicable rate for the similar item of work in the other schedule of quantities.       

For derivation of rates based on analysis, the same shall be done by analysis on prevalent market 
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rate of materials and labour based on standard norms of analysis of rate of C.P.W.D/ N.B.O.   

c) In the case of extra item(s) that are completely new, and are in addition to the items 

contained in the contract, the contractor may within 15 days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper analysis. The Engineer-in-Charge 

shall determine the rate(s) by analysis based on prevalent market rate of material and 

labour and on standard norms of analysis of rate of CPWD / NBO. 

d) In case of combined tender with partly item rate for non-schedule items & partly 

percentage tenders for SOR items, the rate for extra item shall be derived as at (b) & (c) 

above in case of non-schedule items rates and in case of percentage rates for SOR items the 

rate for extra item shall be derived as at (a) above.     

In case of any difference between the contractor and the Engineer-In Charge as to the fixation of 

rates, the matter shall be referred to the accepting authority of the company i.e. GM(C) of the 

company or Staff Officer(C) for the work awarded at Company Hqrs. level and Area level 

respectively, whose decision shall be final and binding on the contractor.    

5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract nor 

invalidate any of the provision thereof provided that a deviation estimate / revised 

estimate/supplementary agreement for the item(s) involved is made. Such approval shall be from 

appropriate authority. 

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the agreement 

schedule] shall be made in the contractors running on account bills, till the revised estimate / 

deviation estimate regularizing these items are sanctioned by the competent authority of the 

company, at the provisional rates and shall not exceed: 

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the 

company i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly available in 

the SOR of the company/ if the rate is derived from available rate of BOQ. 

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the 

company, i.e. GM(C) of the company or SO(C) of the Area, if it is analysed item rates based 

on prevalent market rates of materials and labour following CPWD / NBO norms. 

Total payment for such extra items of work shall not exceed 10% of work order / agreement 

value/approved deviation estimate value. Also total payment including extra items of work shall not 

exceed the work order / agreement / approved deviation estimate value. 

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND 

ABNORMALLY LOW RATE ITEMS. 

The abnormally high rate items are those whose quoted rates are more than 20% of the justified 

rates decided by the owner.   

The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates 

decided by the owner.   

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) 

abnormally low rate items, shall become operative under the following circumstances: - 

For increase in quantity of more than 25% in respect of works executed below plinth level and 10% 

in respect of works executed above plinth level. 

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on 

prevalent market rate of materials and labour analysed as per standard analysis of rate of 

CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above would be 

made on the basis of the new analysed rate. 

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted 
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below 25% for the items below plinth level and below 10% for the items above plinth level of the 

agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge 

arising out of technical necessity. 

The above provisions shall be applicable for item rate tenders only and not applicable for 

percentage rate tenders for works based on standard schedule of rates of the company. 

For the purpose of operation, the following works shall be treated as works related to foundation, 

unless otherwise defined in the contract. 

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever 

is lower. 

b) For abutments, piers and well steining:  All works up to 1.2m above the bed level. 

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and 

other elevated structures: all works up to 1.2 metres above the ground level. 

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres 

above the ground level. 

e) For basement: all works up to 1.2m above ground level or up to floor 1 level whichever is 

lower. 

For Roads, all items of excavation and filling including treatment of sub base 

5.7 The time of completion of the originally contracted work shall be extended by the company in the 

event of any deviation resulting in additional cost over the awarded value, if requested by the 

contractor as follows: - 

(i) In the proportion which the additional cost of the altered, additional or substituted work (in 

value) bears to the original tendered value plus. 

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge.    

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, shall 

have power to omit any part of the work in case of non-availability of a portion of the site or for any 

other reason and the contractor shall be bound to carry out the rest of the work in accordance with 

the instructions given by the Engineer-in-Charge. No claim from the Contractor shall be 

entertained/ accepted on these grounds. 

5.9 In the event of any deviation being ordered which in the opinion of the contractor changes radically 

the original scope/nature of the contract, the contractor shall under no circumstances suspend the 

work, either original or altered or substituted, and the dispute/disagreement as to the nature of 

deviation and the rate/rates to be paid for such deviations shall be resolved separately with the 

company as per the procedures/ norms laid down hereafter. 

 

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay 

Time is the essence of the contract and as such all works shall be completed within the time 

stipulated in the contract/ work order. The work shall, throughout the stipulated period of contract, 

be carried out with all due diligence on the part of the contractor. 

Immediately after the contract is concluded i.e. LOA/Work Order is issued, the Engineer-in-Charge 

and the contractor shall agree upon a detailed time and progress chart prepared based on BAR 

CHART/ PERT CPM techniques on the basis of a construction schedule submitted by the contractor 

at the time of executing contract showing the order in which the work is proposed to be carried out 

within the time specified in the LOA /work order. 

For the purpose of this detailed time and progress chart, the work shall be deemed to have 
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commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or 

7(seven) days after handing over the site of work or handing over reasonable number of working 

drawings to the contractor or the period of mobilization allowed in the work order for starting the 

work in special circumstances, whichever is later. However, the Date of Commencement may be 

decided with mutual consent with the Contractor prior to the date as prescribed above. 

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days. 

6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing the 

work within the aforesaid time limit, the company shall, without prejudice to any other right or 

remedy, be at liberty, by giving 15 day’s notice in writing to the contractor to commence the work, 

failing which to forfeit the Earnest Money deposited or performance security deposit and additional 

performance security deposit deposited by him to rescind the Letter of Acceptance of Tender/Work 

Order and also to ban for 02 (two) years from being eligible to submit Bids in CIL and its subsidiaries 

from the date of issue of such letter to debar the contractor to take part in the future re-tender. The 

bidder will also be banned from participating in re-tender. . In case of JV/Partnership firm, the 

debarment shall also be applicable to all individual partners of JV/Partnership firm. 

This banning shall be done under the provisions of the NIT and online blocking of the bidder shall be 

done in CIL e-Procurement portal. 

The Company may debar such defaulting Contractors from participating in future Tenders for a 

minimum period of 12(twelve) months. 

6.2 If the contractor fails to complete the work and clear the site on or before the date of completion or 

extended date of completion, he shall without prejudice to any other right or remedy available 

under the law to the company on account of such breach, pay as compensation (Liquidated 

Damages): 

i) @ half percent (½ %) of the contract amount/Revised Contract amount whichever is less, 

per week of delay.   

OR 

ii) ½ % of the contract-value of group of items/revised completion value of group of items 

whichever is less, per week of delay, for which a separate period of completion is originally 

given. 

The aggregate of such compensation/ compensations shall not exceed: 

i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever 

is less. 

OR 

ii) 10% of the contract-value of group of items/ revised completion value of group of items 

whichever is less, for which a separate period of completion is originally given.   

                  The amount of compensation may be adjusted or set off against any sum payable to the             

contractor under this or any other contract with the company.  

6.2.1 The company, if satisfied, that the works can be completed by the contractor within a reasonable 

time after the specified time of completion, may allow further extension of time at its discretion 

with or without the levy of L.D. In the event of extension granted being with L.D, the company will 

be entitled without prejudice to any other right or remedy available in that behalf, to recover from 

the contractor as agreed damages equivalent to half percent of the contract value of the works for 

each week or part of the week subject to a ceiling as described at Clause 6.2. 

6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the event 

of failure on the part of the contractor to complete work within further extension of time allowed 

as aforesaid, shall be entitled, without prejudice to any other right, or remedy available in that 
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behalf, to rescind the contract. 

6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of the 

contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate 

the contract. 

6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, the 

company, shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally, the 

contractor shall be debarred from participating in the future tenders for a minimum period of 12 

months. 

In the event of recovery of any claim towards LD charges, penalty, fee, fine or any other charges 

from the supplier/vendor, the same will be recovered along with the applicable GST and the 

amount shall be adjusted with the payment to be made to the supplier/vendor against their 

bill/invoice or any other dues. 

Further Earnest Money/Performance Security forfeited will be inclusive of GST. 

6.1 The company may at its sole discretion, waive the payment of compensation on request received 

from the contractor indicating valid and acceptable reasons if the entire work is completed within 

the date as specified in the contract/work order or as validly extended date without stipulating any 

compensation for delay.   

6.2 Extension of date of completion: On occurrences of any events causing delay as stated here-under, 

the contractor shall intimate immediately in writing to the Engineer-in-Charge. 

a) Force Majeure:   

i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics. 

ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign) 

including but not limited to war, proprieties, and quarantine embargoes. 

The successful bidder/ contractor will advise in the event of his having to resort to this clause by a 

registered letter duly certified by the local chamber of commerce or statutory authorities, the 

beginning and end of the cause of delay, within fifteen days of the occurrence and cessation of such 

Force Majeure condition. 

In the event of delay due to Force Majeure for more than one month the contract may be 

terminated at the discretion of the company. Termination under such circumstances will be without 

any liability on either side.     

For delays arising out of Force Majeure, the bidder / contractor will not claim extension in 

completion date for a period exceeding the period of delay attributable to the clauses of Force 

Majeure and neither company nor bidder / contractor shall be liable to pay extra cost (like increase 

in rates, remobilization advance, idle charges for labour and materials etc.) provided it is mutually 

established that Force majeure conditions did actually exists. 

b) Serious loss or damage by fire and abnormally bad weather. 

c) Non-availability of stores which are the responsibility of the company to supply as per 

contract. 

d) Non-availability of working drawings in time, which are to be made available by the 

company as per contract during progress of the work. 

e) Delay on the part of the contractors or tradesmen engaged by the company not forming 

part of the contract, holding up further progress of the work. 

f) Non-availability or breakdown of tools and plant to be made available or made available by 

the company. 

g) The execution of any modified or additional items of work or excess quantity of work. 



40 

_ 

 

CONDITIONS OF CONTRACT 

h) Any other causes which, at the sole discretion of the company, is beyond the control of the 

contractor. 

6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the contractor at site to 

record the various hindrances, as stated above, encountered during the course of execution. 

Hindrance register will be signed by both the parties. The contractor may also record his 

observations in the Hindrance Register. In case the contractor has a different opinion for hindrance 

and a dispute arises then the matter would be referred to the EIC and or the next higher authority 

whose decision would be final & binding on the contractor & the decision to be communicated 

within 15 days.      

6.4.2 The contractor shall request the company in writing for extension of time within 15 days of 

happening of such event causing delay stating also, the period for which extension is required. The 

company may, considering the genuinity of the request, give a reasonable extension of time for 

completion of the work.  Such extension shall be communicated to the contractor in writing by the 

company through the Engineer-in-Charge within 1(one) month of the date of receipt of such 

request. 

6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension of time are or 

are not reasonable, is final. If the Engineer-in-charge is of the opinion that the grounds shown by 

the contractor are not reasonable and declines to the grant of extension to time, the contractor 

cannot challenge the soundness of the opinion. 

The opinion of the Engineer-in-charge that the period of extension granted by him is proper or 

necessary is not, however, final. If the contractor feels that the period of extension granted is 

inadequate he can appeal to the GM(E&M) of the company for consideration on the question 

whether the period of extension is or is not proper or necessary. 

6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during the course of 

execution, on written request for extension of time within 15(fifteen) days of happening of such 

events as stated above, reserving the company's right to impose/ waive penalty at the time of 

granting final extension of time as per contract agreement. 

6.4.5 When the period fixed for the completion of the contract is about to expire, the question of 

extension of the contract may be considered at the instance of the Contractor or the Department 

or of both. The extension will have to be by party's agreement, express or implied. 

In case the contractor does not apply for grant of extension of time within 15(fifteen) days of the 

hindrance occurring in execution of the work and the department wants to continue with the work 

beyond the stipulated date of completion for reason of the work having been unavoidably hindered, 

the Engineer-in-charge can grant extension of time even in the absence of application from the 

contractor. 

Such extension of time granted by the Engineer-in-Charge is valid provided the contractor accepts 

the same either expressly or implied by his actions before and subsequent to the date of 

completion. Such extension of time shall be without prejudice to Company's right to levy 

compensation under the relevant clause of the contract. 

The contractor shall however use his best efforts to prevent or make good the delay by putting his 

endeavours constantly as may be reasonably required of him to the satisfaction of the Engineer-in-

Charge. 

7. Material Supply & other facilities: 

The contractor shall at his own expense, provide all materials required for the work, unless 

otherwise specified, and the rates quoted by the contractor shall be for finished work inclusive of all 

materials required for completion of the work as specified in the contract. 

∗ The company may, of its own or at the request of the contractor, supply such materials as 
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may be specified, if available, at rate/rates to be fixed by the Engineer-in-charge. 

7.1 For the materials which the company has agreed to supply for the contract, the contractor shall give 

in writing of his requirements in accordance with the agreed phased programme to the Engineer-in-

charge sufficiently in advance. The value of materials so supplied shall be set off or deducted from 

the payment to be made for the items of work in which such materials have been consumed, or 

from any sum then due or to become due to the contractor thereafter. 

7.2* The company will supply steel both reinforcement and structural and cement at the following rates 

inclusive of all taxes. The contractor shall bear all the cost for transportation; handling and storage 

from the issuing store of the company to contractor's work site store. 

i) Reinforcement Steel *:-                 

a) M.S.Round              : Rs.         

b) Tor Steel             : Rs.        

c) Structural Steel    : Rs. 

ii) Cement *   : Rs.   

              [* delete whichever is  not applicable ] 

7.3 If the steel is issued by the department, the wastage of steel shall be the barest   minimum. The 

wastage allowed from theoretical quantity will be upto a maximum of 5% to cover the wastage due 

to cutting into pieces, bending and other factors. No cut pieces or scrap less than 2 mtr. in length 

will be taken by the department. Efforts should be made to use the cut pieces of 2 mtr. or above 

length as far as possible.  

 If the wastage of steel is more than the permissible variation mentioned above the cost of excess  

wastage made by the contractor shall be recovered at double the issue rates indicated above, or 

115% of prevailing market rate along with GST and any other Tax applicable during the period of 

work, whichever is more. 

No allowances shall be entertained on account of Rolling Margin for the steel either issued by the 

department or procured by the contractor. 

7.4 If the cement is issued by the department, the variation of 5% will be permitted over the theoretical 

consumption of cement for value of work upto Rs.10.00 lakhs and 3% for value of work above 

Rs.10.00 lakhs. In the event of cement consumed is more/less than specified above, the recovery 

for the quantity of cement consumed in excess or less than the specified quantity shall be made at 

double the issue rate or 115% of prevailing market rate along with GST and any other Tax applicable 

during the period of work, whichever is more. 

7.5 In case the department is not able to supply cement/steel as per the provisions of the contract, the 

Engineer-in-Charge may allow, with the approval of GM/HOD(E&M) of the company, the contractor 

in writing for procurement of cement/ steel from the approved sources and the extra on this 

account including transport charges, if any, over the issue rate shall be reimbursed to the contractor 

on production of authentic documents.  Transportation of cement/ steel from the place of purchase 

to the site of work and proper storage of cement/steel at site shall be contractor's responsibility. He 

should maintain proper account of cement/steel issued/procured by him and should allow 

inspection of his go down and his cement/steel account by the concerned Engineer-in-charge or any 

other authorized officers of the company. Contractor should draw materials from the company on 

the basis of actual requirement as assessed by the Engineer-in-Charge on "as and when required" 

basis. 

7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis but 

the Engineer-in-Charge will have the discretion for making full recovery while processing a 

particular bill or asking for the return of the balance materials if the work is not progressing 
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satisfactorily. 

The contractor shall keep accurate record of materials issued by the company, maintain proper 

account for the materials received and consumed in the work and shall be open to check by the 

Engineer-in-Charge or his authorized representative.  The contractor shall ensure that such 

materials are consumed for the contract works only and the Register for the aforesaid account shall 

be signed both by the representatives of Engineer In Charge and the contractor. 

7.7 All materials, tools and plants brought to site by the contractor including the materials supplied by 

the company shall be deemed to be held in lien by the company and the contractor shall not have 

the right to remove the same from the site, without the written permission of the Engineer-in-

Charge.  The company shall not however be liable for any loss, theft or damage due to fire or other 

cause during this period of lien, the responsibility for which shall lie entirely on the contractor. 

7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under cover 

as required etc. as may be necessary for the use and keeping the materials in good condition. 

7.9 Any surplus materials issued by the company, remaining after completion or termination of the 

contract, shall be returned by the contractor at his cost to the place of issue and the Engineer-in-

Charge shall accept the same at the rate not exceeding the rate at which these were originally 

issued taking into consideration the deterioration or damage, if any, that may have been caused 

during the custody of the contractor. In the event, the contractor fails to return the surplus 

materials out of those supplied by the company, the Engineer-in-Charge may, in addition to any 

other liability which the contractor would incur in this regard, by giving notice in writing require the 

contractor to pay the amount at double the issue rate for such unreturned surplus materials or 

115% of the prevailing market rate along with GST and any other tax applicable during the period of 

work, whichever is more. 

7.10 On completion or on termination of the contract and on complete recovery of secured advance paid 

by the company, if any, in respect of materials brought to site, the contractor with due permission of 

the Engineer-in-Charge shall be entitled to remove at his expenses all surplus materials originally 

supplied by him and upon such removal, the same shall become the property of the contractor. 

7.11 All charges on account of GST or any other applicable taxes, duties or levies on materials obtained 

for the works from any source (excluding materials supplied by the company) shall be borne by the 

contractor. This clause may be read in conjunction with 13(ix) of condition of contract. 

7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own 

establishment. However, if available and feasible the company may arrange electricity at one point 

near the work site and necessary recovery of cost of energy consumed will be made at rates 

prescribed by the company from time to time. Energy meter for this purpose shall be provided by 

the contractor. 

7.13 The contractor shall arrange necessary water for the work and his own establishment and nothing 

extra will be paid for the same. Such water used by the contractor shall be fit for construction 

purposes.  However, if available and feasible the company may arrange water, at the written request 

of the contractor, to the extent possible, at one point near the work site for which recovery @ 1% of 

the contract value of work done will be made from the contractor's bills. The contractor shall make 

his own arrangement of water connection and laying of pipe lines from main source of supply. 

Department do not guarantee to maintain uninterrupted supply of water. No claim of damage or 

refund of water charges will be entertained on account of such break down. 

7.14 Explosives, detonators and other inflammable materials shall not be used in the execution of the 

work at site by the contractor without prior written permission of the Engineer-in-Charge. 

Transportation and storage of such materials shall be done in specified manner in accordance with 

the law in force. The contractor shall also obtain license under such laws for, transportation, 

storage, use and all other operations, connected with the handling of the same. 
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8. Quality Assurance - Materials and Workmanship 

The contractor shall carry out and complete the work in every respect in accordance with the 

contract and shall ensure that the work conforms strictly to the drawings, specifications, (as 

enclosed or in absence of enclosed specifications current CPWD/BIS specifications) instructions of 

the Engineer-in-Charge. The Engineer-in-Charge may issue, from time to time, further drawings, 

detailed instructions/ directions in writing to the contractor. All such drawings, 

instructions/directions shall be consistent with the contract documents and should be reasonably 

inferable there from, along with clarifications/ explanations thereof, if necessary. However, the 

contractor will be solely responsible for design and erection of all temporary structures required in 

connection with the work. 

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by the 

company herein and elsewhere will form part of the contract for the purpose of quality of works. 

8.2 The contractor shall be responsible for correct and complete execution of the work in a workman 

like manner with the materials as per specification which shall be subject to the approval of the 

company. All work under execution in pursuance of the contract shall be open to inspection and 

supervision by the Engineer-in-Charge or by his authorized representative or any other official of 

higher rank or any other person authorized by the company on his behalf & the contractor shall 

allow the same. 

8.3 All materials to be provided by the contractor shall be in conformity with the 

specifications/schedule of work as per the contract and the contractor shall furnish proof, if so 

required by the Engineer-in-Charge to his satisfaction that the materials do so comply. 

8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for 

submission of samples as required or necessary as per the specification for approval of Engineer-in-

Charge who shall approve, if found acceptable, promptly so that there is no delay in the progress of 

the work of the contractor or of the work of any of the sub-contractor.    

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with 

reasonable promptness ensuring conformity of the samples with the required specification and 

complying with the requirements as per contract documents keeping in view that the work shall be 

in accordance with the samples approved by him. The contractor shall be bound to furnish fresh 

sample, if disapproved by the Engineer-in-Charge, for his approval. The contractor shall not start 

bringing materials at the site unless the respective samples are approved.  Materials conforming to 

approved samples shall only be brought to site. However, Engineer-in-Charge’s approval for any 

sample, design / drawings (permanent/temporary structures) shall not alter contractor’s full 

responsibility whatsoever for the performance and safety of the executed job. 

Samples are to be supplied by the contractor at his own cost.  The cost involved in tests shall be 

borne by the contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out 

by any independent person or agency at any place other than the site even then the cost of 

materials and testing charge etc. shall be borne by the contractor. If the test shows that the 

materials are not in accordance with the specifications, the said materials shall not be used in the 

work and removed from the site at contractors’ cost. 

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or work 

due to a defect therein for not conforming to the required specification, or for materials not being 

of the required quality and standard or for reasons of poor workmanship or for not being in 

accordance with the sample approved by him. The contractor shall forthwith remedy the 

defect/replace the materials at his expense and no further work shall be done pending such 

rectification/replacement of materials, if so instructed by the Engineer-in-Charge.  

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure 

the proper materials for replacement and/or to carry out the rectifications in any manner 

considered advisable under the circumstances and the entire cost & delay for such 
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procurement/rectification shall be borne by the contractor.            

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to the 

standard practice followed for such tests, other than those for which satisfactory proof has already 

been furnished by the contractor who shall provide at his expense all facilities which the Engineer-

in-Charge may require for the purpose. All such expenses born by the contractor are not to be paid 

separately by the employer and shall be assumed covered in accepted prices. 

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company. 

However, if the test shows the workmanship or materials not to be in accordance with the provision 

of the contract or the instruction of Engineer-in-Charge the cost shall be borne by the contractor.                                  

8.7 Access to the works:  The Engineer-in-charge and any person authorized by the company shall at all 

times have access to the works and to all workshops and places where work is being prepared or 

from where materials, manufactured articles are being obtained for the works and the contractor 

shall afford every facility for and every assistance in or in obtaining the right to such access.                          

8.8 Inspection of works:  i) No work shall be covered up or put out of view without the approval of the 

Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated by the 

company for the purpose and the contractor shall afford full opportunity for the EIC or EIC`s 

representative or any other officer nominated by  the company  for the purpose to examine and 

measure any work which is about to be covered up or put out of view and to examine foundations 

before permanent work is placed thereon. The contractor shall give due notice to the Engineer-in-

charge's representative whenever any such work or foundations is ready or about to be ready for 

examination and the Engineer-in-charge's representative shall, without unreasonable delay, unless 

he considers it unnecessary and advises the contractor accordingly, attend for the purpose of 

examining and measuring such work or foundations. 

ii)  The contractor shall uncover any part or parts of the works or making openings in or through the 

same as the Engineer-in-Charge may from time to time direct and shall reinstate and make good 

such part or parts to the satisfaction of Engineer-in-charge. 

If any such part or parts have been covered up or put out of view after compliance with the 

requirement of sub-clause above and are found to be executed in accordance with the contract, the 

expenses of uncovering, making openings in or through and making good the same shall be borne 

by the Employer, but in any other cases all costs shall be borne by the contractor. 

8.9 Removal of Improper Work and Materials:      

i) The Engineer-in-charge shall during the progress of the works have power to order in 

writing from time to time: 

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are 

not in accordance with the contract/ work order/ approved sample. 

b) The substitution with proper and suitable materials. 

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim 

payment there from, of any work which in respect of materials or workmanship is not in 

accordance with the contract. 

ii) In case of default on the part of the contractor in carrying out such order, the Engineer-in -

charge shall be entitled to employ and pay other agency to carry out the same and all 

expenses consequent thereon shall be recoverable from the contractor or may be deducted 

from any amount due or which may become due to the contractor. 

8.10 Devaluation of Work:  In lieu of rejecting work done or materials supplied not in conformity with 

the contract/work order/approved samples, the Engineer-in-charge or any other officer nominated 

by the company for the purpose may allow such work  or materials to remain, provided the 

Engineer-in-Charge/ the officer nominated by the company is satisfied with the quality of any 
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materials, or the strength and structural safety of the work, and in that case shall make such 

deduction for the difference in value, as in his opinion may be reasonable.                 

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the company 

for the purpose shall make final inspection of all work included in the contract/work order, or any 

portion thereof, or any completed structure forming part of the work of the contract, as soon as 

practicable after notification by the contractor that the work is completed and ready for 

acceptance. If the work is not acceptable to the Engineer-in-charge at the time of such inspection, 

he shall inform the contractor in writing as to the particular defects to be remedied before final 

acceptance can be made. 

8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability period 

and arising, in the opinion of the Engineer-in-charge, from lack of conformance with the drawings 

and specifications, shall, if so required by the Engineer-in-charge in writing, be remedied by the 

contractor at his own cost within the time stipulated by the Engineer-in-charge. If the contractor 

fails to comply, the Engineer-in-charge may employ other persons to remedy the defects and 

recover the cost thereof from the dues of the contractor. 

8.13 Site Order Book: A Site Order Book is a Register duly certified by the Engineer-in-charge regarding 

number of pages it contains, each page being numbered, name of work, name of contractor, 

reference of contract/ work order and the aforesaid certificate should be recorded on its first page. 

Site Order Books shall be maintained on the sites of works and should never be removed there from 

under any circumstances. It shall be the property of the company. The Engineer-in-Charge or his 

authorized representative shall duly record his observations regarding any work which needs action 

on the part of the contractor like, improvement in the quality of work, failure to adhere to the 

scheduled programme etc. as per contract/work order. The contractor shall promptly sign the site 

order book and note the orders given therein by the EIC or his representative and comply with 

them. The compliance shall be reported by the contractor in writing to EIC in time so that it can be 

checked. 

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running 

on account and final bills of the contractor. A certificate to this effect should be given in the 

Measurement books by the Engineer-in-Charge or his representative. 

8.14 Samples and Testing of Materials:   All the materials to be procured by the contractor and to be used 

in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and 

analysis required by him, which will be as specified in the specifications of the items concerned and 

or as specified by BIS or the IRC / MORTH standard specifications acceptable to the Engineer-in-

Charge. The method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and other 

relevant standards and practices. Minor minerals like sand, stone chips etc. shall be conforming to 

relevant BIS standards. All bought out items including Cement and Steel shall be procured from such 

manufacturers who hold valid license conforming to relevant BIS standards for manufacturing of 

such items. 

8.15 Storage of Materials:  Materials shall be so stored as to ensure the preservation of the quality and 

fitness for the work. When considered necessary by the Engineer-in-charge, they shall be placed on 

wooden platforms or other hard, clean surfaces and not directly on the ground. 

Materials shall be placed under cover when so directed and the contractor shall erect and maintain 

at his own cost temporary weather-proof sheds at the work site for the purpose.  Stored materials 

shall be so located as to facilitate prompt inspection. All stored materials shall be inspected at the 

time of use in the work, even though they may have been inspected and approved before being 

placed in storage or during storage.         

8.16 Defective Materials: All materials not conforming to the requirements of the specifications shall be 

considered as defective, and all such materials, whether in place or not shall be rejected. They shall 

be removed immediately by the contractor at his expenses and replaced with acceptable material.    
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No rejected material, the defects of which have been subsequently corrected, shall be used on the 

work until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of 

the contractor to comply with any instruction of the Engineer-in-charge made under the provisions 

of this article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall 

have authority to remove and replace defective material and recover the cost of removal and 

replacement from the contractor. 

Further all such defective material lying at site not removed and replaced within 30 days after issue 

of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose of such 

material in any manner without any further written notice to the contractor. 

9. Measurement and Payments 

Except where any general or detailed description of the work in the Bill of Quantities or 

specifications of the contract/ work order provides otherwise, measurement of work done shall be 

taken in accordance with the relevant standard method of measurement published by the Bureau of 

Indian Standards (BIS) and if not covered by the above, other relevant Standards/practices shall be 

followed as per instructions of the Engineer-in-Charge.              

9.1 All items of work carried out by the contractor in accordance with the provision of the contract 

having a financial value shall be entered in the Measurement Book as prescribed by the company so 

that a complete record of the measurements is available for all the works executed under the 

contract and the value of the work executed can be ascertained and determined there from. 

Measurements of completed work / portion of completed work shall be recorded only in the 

Measurement Books. 

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative and 

by the contractor or his authorized representative. 

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him for 

the purpose shall intimate the contractor to attend or to send his representative to attend the 

measurement. Every measurement thus taken shall be signed and dated by both the parties on the 

site on completion of the measurement. If the contractor objects to any measurements, a note to 

that effect shall be made in the Measurement Book / Log Book and signed and dated by both the 

parties. 

9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the 

Engineer-in-Charge himself or the authority nominated by the company for the purpose in the 

presence of the contractor or his authorized representative and recorded in the M.B. which shall be 

signed and dated by both the parties. Measurements so recorded shall be final and binding upon 

the contractor and no claim whatsoever shall thereafter be entertained.                          

In case the contractor or his authorized representative does not attend to the joint measurements 

at the prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge 

or his representative shall be final and binding on the contractor. 

Measurement of the extra items of work or excess quantities of work duly authorized in writing by 

the Engineer-in-Charge shall also be taken and recorded in the M.B.  based on the existing items in 

the SOR of the company and if such items do not exist in the company's SOR, the description of the 

work shall be as per actual execution. Payment for such extra items will be based on the rates to be 

derived as described in the relevant clauses of the contract/ work-order. 

9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge and 

recording of measurements and check measurement thereof duly accepted by the contractor. The 

contractor shall provide full opportunity to the Engineer-in-Charge or his representative to examine 

and measure all works to be covered up and to examine the foundations before covering up. 

The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are 

ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange to 



47 

_ 

 

CONDITIONS OF CONTRACT 

inspect and to record the measurements, if the work is acceptable and advise the contractor 

regarding covering of such works or foundations. 

9.6 In case of items which are claimed by the contractor but are not admissible according to the 

department, measurements of such items, will be taken for record purposes only and without 

prejudice so that in case it is subsequently decided by the department to admit the contractor's 

claims, there should be no difficulty in determining the quantities of such work. A suitable remark 

should, however, be made against such measurements to guard against payment in the ordinary 

way. 

9.7 Payments: The running on account payments may be made once in a month or at intervals 

stipulated in the work order/ contract agreement. 

9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the work 

order/ contract shall be prepared on the basis of detailed measurements recorded as described 

herein before and processed for payments.       

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to which 

the contractor is considered entitled by way of interim payment for the following : 

a) The work executed as covered by the bill/bills after deducting the amount already paid, the 

security deposit and such other amounts as may be deductible or recoverable in terms of 

the work order/ contract. 

b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-

in-Charge for items already appearing in the bill of quantities of work with approved rates, 

will be made along with the on account bills only up to 10% of the quantity provided in the 

agreement subject to overall value of work not exceeding the agreement value. 

(ii) The GM(E&M) of the company and / or the Staff Officer(C) of the Area may authorize 

interim payment for excess work done up to 20 % of the quantity of work provided in the 

Bill of Quantity of the work awarded from Company level and Area level respectively subject 

to overall value of work done does not exceed the contract value. This however, shall not be 

applicable for High Value Items. 

c) Extra items of work executed will be paid on specific written authorization of GM(E&M) of 

the company or Staff Officer (E&M) of the Area provided that the value of such extra items 

of work when added together is not more than 10% of the contract value and the total 

gross payment including excess quantity does not exceed the contract value. 

Balance amount on account of excess quantity and extra items of work executed shall be paid after 

the deviation estimate / revised estimate regularizing the extra items and excess quantities of work 

is sanctioned by the competent authority of the company with the concurrence of the Finance 

Department of the company. 

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the 

contract/final measurements of the work certified by the Engineer In Charge or his 

representative. 

E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be 

arranged by the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the 

supplier/vendor is unregistered one or if provisions of the relevant Act and the rules made there 

under specifically states that the e-way bill is required to be issued by recipient of goods.    

9.7.03 The measurements shall be entered in the M.B for the work done up to the date of completion and 

evaluated based on the approved rates for the items in the contract agreement/sanctioned revised 

estimate. In case of extra items of work, the rates shall be derived as stated in the relevant clause of 

the contract. 

The payments shall be released against the final bill subject to all deductions which may be made on 
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account of materials supplied, water supply for construction, supply of electricity and any other 

dues payable by the contractor to the company, and further subject to the contractor having given 

to the Engineer-in-Charge a no claim certificate. 

The contractor shall indemnify the company against proof of depositing royalty on account of minor 

minerals used in the work before the final bill is processed for payments. The final payment to be 

made will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract. 

9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills shall 

not of itself be conclusive evidence that any work/materials to which it relates is/are in accordance 

with the contract and may be modified or corrected by the Engineer-in-Charge by any subsequent 

certificate or by the final certificate. 

9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected after the 

payment as a result of post payment audit or technical examination or by any other means, 

notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds the 

amount of such overpayment and irrespective of the facts whether such disputed claims of the 

contractor are the subject matter of arbitration or not. 

The amount of such overpayments shall be recovered from subsequent bills under the contract, 

failing that from contractor's claim under any other contract with the company or form the 

contractor's security deposit or the contractor shall pay the amount of over payment on demand. In 

case of contractor's non-payment on such demand, the same should be realised from the 

contractor's dues, if any, with Coal India Limited or any of its subsidiaries. 

9.7.06 The contractors are required to execute all works satisfactorily and according to the specifications 

laid down in the contract/ work order.  If certain items of work, executed by the contractor, are 

below specifications, the contractor should re-do them according to the specifications and 

instructions of EIC and if the contractor fails to rectify the defect within the time and in the manner 

specified by the EIC, the work shall be got re-done or rectified by the department at the risk and 

cost of the contractor. Engineer-in-Charge may accept such work of below specifications provided 

the department is satisfied with the quality of such works and the strength/ structural safety of such 

works. In that case Engineer-in-Charge shall make such deductions for the difference in value, as in 

his opinion is reasonable and is approved by the accepting authority of the company i.e.  

GM/HoD(C) of the company in this case or any other officer nominated by GM/HoD(C) for the 

purpose. 

9.7.07 Payment Stage: The payment stage involved will be as under, 

i. Signature of Subordinate Engineer(E&M) EA(E&M)/ Sr. Overseer(C) / Overseer(C) in MB’s 

both in pages recording measurements, abstract of bill & the duly filled in bill form. 

ii. Signature of Sr. Officer(E&M)/ Asstt. Manager(E&M) with appropriate check measurements 

in the MB’s and the bill form. 

iii. Signature of Dy. Manager(E&M)/ Manager(E&M) with appropriate check measurements in 

MB’s and the bill form. 

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms and 

Conditions, as a token of acceptance for payment of the bill. The EIC may sign in the 

abstract of the bill in the MB & the bill form. In between stage iii) and iv) accountal checking 

may be made by the concerned Accounts Officer/ Accountant. 

In case of non-availability of officials as at (i) above, company may authorize suitable executives for 

the works outlined at (i). Further for check measurement also company may authorize Executives 

based on availability. 

9.7.08 Secured Advance:   Secured advance can be paid for items of materials required for execution of the 

work and covered under categories A & B and supplied by the contractor at work site, supported by 
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necessary vouchers, challans, test certificates etc. after execution of indemnity bond as per 

prescribed Form of the company on non-judicial stamp paper of prescribed value.  

This advance shall be recovered in four equal installments or as per consumption whichever is 

higher.  Engineer-in-Charge shall recover at his discretion all or any part of secured advance paid, if 

in his opinion the work is not progressing satisfactorily or the security of these materials at site is 

not adequately taken care of by the contractor. Secured advance shall be payable for contracts of 

value above Rs.50.00 lakhs only. 

Secured advance for structural steel sections, reinforcement steel and cement, collected at site, will 

be paid upto 75% of the corresponding stock yard prices of SAIL for the corresponding steel items 

and Govt. approved/ D.G.S.D. prices for cement, if the same exist. 

In case of non-availability of Govt. approved prices of cement & steel and for the materials falling 

under Category - A and B the secured advance will be paid at the basic rate available in the 

approved schedule of rates of the company plus or minus the overall percentage on which the work 

was awarded, provided such rate is not more than 60% of the quoted rate of the contractor for the 

actual work. 

At any point of time the outstanding recoverable secured advance shall not be more than 10% of 

the contract value.      

Items against which secured advance can be granted:                        

Category-A 

Civil: 

1. Bricks. 

2. Stone and brick aggregate. 

3. Stones. 

4. Finished products of brass, iron and steel such as doors & windows frames, wire mesh, gate, 

GI Sheets. 

5. Pre-cast R.C.C. products such as pipes, jali, water storage tanks etc. 

6. Doors & Window fittings. 

7. Pipes and sanitary fittings of CI, SCI & HCI. 

Electrical: 

1. Steel conduits 

2. G.I. Pipes 

3. I.C. Boards 

4. Switchgears (Air circuit breakers and Air break switches) 

5. C.I. Boxes. 

6. A.C.S.R. Conductors 

7. A.C. Plant & Machinery 

8. Pumps 

9. Generating sets (without oil) 

Items against which secured advance can be granted: 

Category- B 

Civil:     
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1. Glazed tiles, terrazzo tiles and similar articles.            

2. Marble slabs. 

3. Asbestos cements products. 

4. Finished timber products such as doors, windows, flush    doors, particle boards (subject to 

mandatory test being    satisfactory) etc.           

5. Bitumen in sealed drums. 

6. Bitumen felt. 

7. Polythene pipes and fittings and tanks. 

8. Sanitary fittings and pipes of S.W., porcelain and chinaware materials            

9. Laminated / Safety, one way vision, and bullet proof    glasses.            

10. Chemical required for anti-termite treatment (in sealed drums). 

11. Paints, varnishes, distempers, pigment, spirits etc. 

Electrical: 

1. Transformers            

2. Oil-filled switch gears.            

3. L.T. & H.T.Cables 

4. Fans            

5. Storage and Dry Batteries 

6. Insulation tapes. 

7. Epoxy cable compounds. 

8. Electric light fittings. 

9. Wooden battens, casing & capping and wooden boards. 

10. Flexible wires. 

11. PVC materials. 

12. Oil and lubricants. 

13. Rubber materials. 

14. Glass wool, thermocole & other insulating materials. 

15. Porcelain H.T. and L.T. insulators. 

In addition to indemnity bond, for materials listed under Category-B, the contractor shall be 

required to provide necessary insurance cover of equivalent value of materials. 

Items against which no secured advance shall be granted: 

Civil: 

1. Glass products other than those indicated in Category-B.            

2. Sand and moorum 

3. Chemical compounds other than those indicated in Category-B.          

Electrical:  

1. Glass gloves and shades            
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2. Bulbs and tubes           

3. Petrol and diesel           

4. Freon and other refrigeration gases. 

9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each bill or at the 

rate as amended from time to time, shall be made unless exempted by the competent authority of 

the Income Tax Department. Further, TDS under GST will be deducted at applicable rates as per the 

provisions of GST Act wherever applicable. 

Building and Construction Workers Cess (as applicable in States) shall be payable by the contractor.  

If, however, the company is asked to make deduction from the contractor's bills, the same shall be 

done and a certificate to this effect shall be issued to the contractor for dealing with the State Govt. 

and the company does not take any responsibility to do anything further in this regard. 

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract 

Agreement/Work-order. 

10. Termination, Cancellation, Suspension and Foreclosure of Contract  

The company shall, in addition to other remedial steps to be taken as provided in the conditions of 

contract be entitled to cancel the contract in full or in part, and whether the date of completion has 

or has not elapsed, by notice in writing if the contractor: - 

a) makes default in proceeding with the works with due diligence and continues to do so even 

after a notice in writing from the Engineer-in-Charge, then on the expiry of the period as 

specified in the notice 

Or 

b) commits default/breach in complying with any of the terms and conditions of the contract 

and does not remedy it or fails to take effective steps for the remedy to the satisfaction of 

the Engineer-in-Charge, then on the expiry of the period as may be specified by the 

Engineer-in-Charge in a notice in writing. 

Or 

c) obtains a contract with the company as a result of ring tendering or other non-bonafide 

methods of competitive tendering 

Or 

d) shall offer or give or agree to give any person in the service of the company or to any other 

person on his behalf any gift or consideration of any kind as an inducement or reward for 

act/acts of favour in relation to the obtaining or execution of this or any other contract for 

his company. 

Or 

e) fails to complete the work or items of work with individual dates of completion, on or 

before the date/dates of completion or as extended by the company, then on the expiry of 

the period as may be specified by the Engineer-in-Charge in a notice in writing. 

Or 

f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval 

in writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written 

notice, cancel the whole contract or portion of it in default. 

10.1 The contract shall also stand terminated under any of the following circumstances: 

a) If the contractor being an individual in the case of proprietary concern or in the case of a 

partnership firm any of its partners is declared insolvent under the provisions of Insolvency 
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Act for the time being in force, or makes any conveyance or assignment of his effects or 

composition or arrangement for the benefit of his creditors amounting to proceedings for 

liquidation or composition under any Insolvency Act. 

b) In the case of the contractor being a company, its affairs are under liquidation either by a 

resolution passed by the contractors company or by an order of court, not being a voluntary 

liquidation proceedings for the purpose of amalgamation or reorganization, or a receiver or 

manager is appointed by the court on the application by the debenture holders of the 

contractor's company, if any. 

c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow 

it to be continued for a period of 21 (twenty-one) days. 

d) On the death of the contractor being a proprietary concern or of any of the partners in the 

case of a partnership concern and the company is not satisfied that the legal representative 

of the deceased proprietor or the other surviving partners of the partnership concern are 

capable of carrying out and completing the contract. The decision of the company in this 

respect shall be final and binding which is to be intimated in writing to the legal 

representative or to the partnership concern. 

10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-charge shall have 

powers:  

a. To take possession of the site, any materials, constructional plant, equipment, stores etc. 

thereon and carry out balance work through any means or through any other agency. 

b. To give the contractor or his representative of the work 7 (seven) days notice in writing  

for taking final measurement for the works executed  till the date of cancellation or ter-

mination of the contract. The Engineer-in-Charge shall fix the time for taking such final 

measurement and intimate the contractor in writing.  The final measurement shall be car-

ried out at the said appointed time notwithstanding whether the contractor is present or 

not. Any claim as regards  measurement which the contractor is to make shall be made in 

writing within 7 (seven) days of taking  final measurement by Engineer-In-charge as afore-

said and if no such claim is received, the contractor shall be deemed to have waived all  

claims  regarding above measurements and any claim made thereafter shall not be enter-

tained. 

c. After giving notice to the contractor to measure up the work of the contractor and to take 

such whole or the balance or part thereof, as shall be unexecuted out of his hands and to 

give it to another contractor or take up departmentally, to complete the work. The con-

tractor whose contract is terminated shall not be allowed to participate in future bidding 

for period of minimum twelve months. 

In such an event, the contractor shall be liable for loss/damage suffered by the employer because 

of action under this clause and to compensate for this loss or damage, the  employer shall be enti-

tled to recover higher of the following:  

i) Forfeiture of security deposit comprising of performance guarantee and retention money 

and additional performance security, if any, at the disposal of the employer. 

Or 

ii) 20% of value of incomplete work. The value of the incomplete work shall be calculated for 

the items and quantities remaining incomplete (as per provision of agreement) at the 

agreement rates including price variation as applicable on the date, when notice in writing 

for termination of work was issued to the contractor. 

The amount to be recovered from the contractor as determined above, shall, without prejudice to 

any other right or remedy available to the employer as per law or as per agreement, will be re-
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covered from any money due to the contractor on any account or under any other contract and in 

the event of any shortfall, the contractor shall be liable to pay the same within 30 days. In case of 

failure to pay the same the amount shall be debt payable. 

In the event of above course being adopted by the Engineer-in-charge, the contractor shall have 

no claim to compensation for any loss sustained by him by reasons of his having purchased mate-

rials, equipment or entered into agreement or made advances on any account or with a view to 

the execution of work or performance of the contract. And in case action is taken under any of 

provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any 

work thereof or actually performed under this contract unless and until the engineer-in-charge 

has certified in writing the performance of such work and value payable in respect thereof and he 

shall only be entitled to be paid the value so certified. 

The need for determination of the amount of recovery of any extra cost/expenditure or of any 

loss/damage suffered by the company shall not however arise in the case of termination of the 

contract for death/demise of the contractor as stated in 10.1(d). 

10.3 Suspension of Work: 

Suspension of work – The Company shall have power to suspend the work. The contractor shall on 

receipt of the order in writing of Engineer-in -charge (whose decision shall be final and binding on 

the contractor), suspend the progress of work or any part thereof for such time in such manner as 

the Engineer-in-Charge may consider necessary so as not to cause any damage, or endanger the 

safety thereof for any of the following reasons: 

a) on account of any default on the part of the contractor, or 

b) for proper execution of the works, or part thereof, for reasons other than the default of the 

contractor        or, 

c) for safety of the works, or part thereof. 

The contractor shall, during such suspension properly protect and ensure the works to the extent 

necessary and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for 

reasons (b) & (c), the contractor shall be entitled to an extension of time equal to the period of 

every such suspension plus 25%. This shall also be applicable for completion of the item or group of 

items of the work for which a separate period of completion as specified in the contract and of 

which the suspended work forms a part. 

The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if 

such suspension exceeds 45 (forty-five) days, the contractor will be compensated on mutually 

agreed terms. 

10.4 Foreclosure of contract: 

If at any time after acceptance of the tender the company decides to abandon or reduce the scope 

of work for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice in 

writing to that effect to the contractor and contractor shall act accordingly in the matter. In the 

event of abandonment, the contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, other than those mentioned below: - 

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the 

expenditure incurred, if any, by the contractor on preliminary works at site e.g. temporary 

access roads, temporary construction for labour and staff quarters, office accommodation, 

storage of materials, water storage tanks and water supply for the work including supply to 

labour/ staff quarters, office etc. 

b) to pay the contractor at the contract rates full amount for works executed and measured at 

site up to the date of such abandonment. 
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c) to pay for the materials brought to site or to be delivered at site, which the contractor is 

legally liable to pay, for the purpose of consumption in works carried out or were to be 

carried out but for the foreclosure, including the cost of purchase and transportation and 

cost of delivery of such materials. The materials to be taken over by the company should be 

in good condition and the company may allow at its discretion the contractor to retain the 

materials in full or in part if so desired by him and to be transported by the contractor from 

site to his place at his own cost with due permission of the EIC. 

d) to take back the materials issued by the company but remaining unused, if any, in the work 

on the date of abandonment/reduction in the work, at the original issue price less 

allowance for any deterioration or damage caused while in custody of the contractor. 

e) to pay for the transportation of tools and plants of the contractor from site to contractor's 

place or to any other destination, whichever is less. 

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of accounts, 

papers, relevant documents as may be necessary to enable the Engineer-in-Charge to assess the 

amounts payable in terms of clauses 10.4 (a) (c) & (e) of the contract. The contractor shall not have 

any claim for compensation for abandonment of the work, other than those as specified above. 

11. Carrying out Part Work at Risk & Cost of Contractor. 

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge, 

after giving the contractor 15 days’ notice in writing, without cancelling or terminating the contract, 

shall be entitled to employ another Agency for executing the job or to carry out the work 

departmentally or contractually through tendering / limited tendering process, either wholly or 

partly, debiting the contractor with cost involved in engaging another Agency or with the cost of 

labour and the prices of materials, as the case may be. The certificate to be issued by the Engineer-

in-Charge for the cost of the work so done shall be final and conclusive and the extra cost, if any, 

shall be borne by the contractor. However, when this clause is invoked, penalty will not be 

applicable other than on account of delayed completion. 

The value of the work taken away shall be calculated for the items and quantities taken away at the 

agreement rates including price variation as applicable on the date, when notice in writing for 

taking away part work was issued to the contractor. The contractor, from whom part work is being 

taken out, shall not be allowed to participate in the tendering process if any. 

If the expenses incurred by the department is less than the amount payable to the contractor at his 

agreement rates, the difference shall not be payable to the contractor. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having purchased or procured 

any materials or entered into any engagements or made any advance on any account or with a view 

to the execution of the work or the performance of the contract. 

12. Completion Certificate / Defect Liability Certificate 

Except in cases where the contract provides for "Performance Test" before issue of Defect Liability 

certificate, in which case the issue of Defect Liability certificate shall be in accordance with the 

procedure specified therein, the contractor shall give notice of completion of work, as soon as the 

work is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer, 

nominated for the purpose by the company, shall within 30 (thirty) days from the receipt thereof, 

inspect the work and ascertain the defects/deficiencies, if any, to be rectified by the contractor as 

also the items, if any, for which payment shall be made at reduced rate. 

If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of 

which is necessary for the satisfactory performance of the contract, he shall intimate in writing the 

defects and instruct the contractor to rectify the defects/remove deficiencies within the period and 

in the manner to be specified therein. In such cases Defect Liability Certificate will be issued by the 
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EIC after the above rectifications are carried out/ deficiencies are removed by the contractor to the 

satisfaction of EIC. 

In the event there are no defects or the defects/ deficiencies are of a minor nature and the 

Engineer-in-Charge is satisfied that the contractor has already made arrangements for rectification, 

or in the event of contractor's failure to rectify the defects for any reason whatsoever, the defects 

can be rectified by the company departmentally or by other means and the 50% of the security 

deposit of the contractor shall be sufficient to cover the cost thereof, he shall issue the Defect 

Liability Certificate ( Taking Over Certificate with list of defects )indicating the date of completion of 

the work, defects to be rectified, if any, and the items, if any, for which payment shall be made at 

reduced rate indicating reasons there for and with necessary instructions to the contractor to clear 

the site/place of work or all debris/ waste materials, scaffoldings, sheds, surplus materials etc. 

making it clean.    

12.1 In cases where separate period of completion for certain items or groups of items are specified in 

the contract, separate Defect Liability certificate for such items or groups of items may be issued by 

the Engineer-in-Charge after completion of such items on receipt of notice from the contractor only 

in the event the work is completed satisfactorily in every respect.      

Refund of security deposit and payment of final bill shall, however, be made on completion of the 

entire contract work, but not on completion of such items of work. 

12.2 Before the date fixed for completion of work, the work as well as the site of work are to be made 

clean after removal of rubbish, scaffolding, surplus materials, temporary structures etc. 

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done. The cost 

thereof shall be recovered from the final bill of the contractor. 

13. Additional Responsibilities of the Contractor(s) 

The cost on account of the "Additional Responsibilities of the Contractors" under this clause is 

deemed to be included in the tendered rates. 

i) The company reserves the rights to let other contractors also work in connection with the 

Project and the contractor/contractors shall co-operate in the works for the introduction 

and stores and materials and execution of his/their works. 

ii) The contractor/contractors shall keep on the work site during the progress a competent and 

experienced Resident Engineer exclusively for the work and necessary assistants who shall 

represent the contractor(s). The contractor shall employ, on the site in connection with the 

execution and maintenance of the work, technical and managerial staff as mentioned 

below. 

 
 

Sl. No. Value of Work Manpower Requirement 

1. More than 10 Crores One Resident Engineer (Degree Holder), One Engineer (Degree 

Holder), Two Engineers (Diploma Holder) 

2. 5 Crores to 10 Crores One Resident Engineer (Degree Holder), Two Engineers (Diploma 

Holder) 

3. 2 Crores to 5 Crores One Resident Engineer (Diploma Holder), One Engineer 

(Diploma Holder) 

4. 50 lakhs to 2 crores One Resident Engineer (Graduate/ Diploma Holder) 

For works below Rs. 50 lakhs, the deployment of manpower shall be as assessed by Engineer. 

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, 

experience and full postal address of each and every technical personnel employed at site by him. 
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The contractor(s) shall not be allowed to execute the work unless he/they engage the required 

technical staff as assessed by Engineer-in-charge or as specifically mentioned in the bid. The delay 

on this account, if any, shall be the contractor's responsibility. 

Important instructions shall be confirmed to the contractor(s) in writing. If the 

contractor/contractors in course of the works finds/find any discrepancy between the drawing, 

forming part of the contract documents and the physical conditions of the locality or any errors or 

omissions in drawings except those prepared by himself / themselves and not approved by the 

Engineer-in-Charge. It shall be his/their duty to immediately inform the Engineer-in-Charge in 

writing and the Engineer-in-Charge shall verify the same.  Any work done after such discovery and 

without intimation as indicated above will be done at the risk of the contractor/contractors. 

iii) The contractor / contractors shall employ only competent, skilful and orderly men to do the 

work. The Engineer-in-Charge shall have the right to ask the contractor/ contractors to 

remove from the work site any men of the contractor/contractors who in his opinion is 

undesirable and the contractor/contractors will have to remove him within 3 (three) hours 

of such orders. 

The contractor shall employ apprentices in the execution of the contract work as required under 

Apprentices Act. 

The contractor shall further be responsible for making arrangements at his own cost, or 

accommodation and social needs of the staff and workers under his employment. 

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons 

(including employees) and property. The safety required or recommended by all applicable 

laws, codes, statutes and regulations shall be observed by the contractor(s). In case of 

accidents, the contractor(s) shall be responsible for compliance with all the requirements 

imposed by the Workmen's Compensation Act or any other similar laws in force and the 

contractor shall indemnify the company against any claim on this account.    

All scaffoldings, ladders and such other structures which the workmen are likely to use shall be 

examined by the Engineer-in-Charge or his authorized representative whenever they want and the 

structure must be strong, durable, and safe and of such design as required by Engineer-in-Charge. 

In no case any structure condemned by the Engineer-in-Charge or his authorized representatives 

shall be kept on the work and such structure must be pulled down within three hours of such 

condemnation and any certificate or instructions, however, shall in no way absolve the 

contractor/contractors from his/their responsibility, as an employer, as the company shall in no way 

be responsible for any claim. 

 The contractor / contractors shall at all times exercises reasonable precautions for the safety of 

employees in the performance of his/their contract and shall comply with all applicable provisions 

of the safety laws drawn up by the State Govt. or Central Govt. or Municipalities and other 

authorities in India. The contractor/contractors shall comply with the provision of the safety hand 

book as approved and amended from time to time by the Government of India. 

v) The contractor / contractors shall familiarize themselves with and be governed by all laws 

and rules of India and Local statutes and orders and regulations applicable to his/ their 

work. 

vi) The contractor shall maintain all records as per the provision made in the various statutes 

including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour 

(Regulation & Abolition) Central Rules,1971, Minimum Wages Act, Workmen Compensation 

Act etc. and latest amendment thereof. Such records maintained by the contractor shall be 

opened for inspection by the Engineer-in-Charge or by the nominated representative of the 

Principal Employer. 

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons 
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employed on the work shall be constructed and maintained in the number, manner and 

place approved or ordered by the Engineer-in-Charge. The contractor/ contractors shall 

vigorously prohibit committing of nuisance at any other place. Cost of all works under this 

item shall be covered by the contractor/contractor's tendered rates. 

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized 

representative with work reports from time to time regarding the contractor / contractors 

organization and the progress made by him / them in the execution of the work as per the 

contract.                                                

ix) All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if 

applicable) only) and other levies, royalty, building and construction workers cess (as 

applicable in States) payable by the bidder/Contractor under the Contract, or for any other 

cause as applicable on the last date of submission of Bid, shall be included in the rates, 

prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, either payable 

by bidder or by company under reverse change mechanism shall be computed by system in 

BOQ sheet as per predefined logic. 

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants 

etc. as may be attendant upon execution and completion of works shall also be included in the 

rates, prices and total Bid price submitted by the bidder.  

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid 

and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed 

by the company on production of documentary evidence in support of payment actually made to 

the concerned authorities. 

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable 

from the contractor. The details of such duties, taxes and other levies along with rates shall be 

declared by the bidder.  

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST 

& GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by 

service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would 

be made only on the latter submitting a Bill/invoice in accordance with the provision of relevant 

GST Act and the rules made there under and after online filing of valid return on GST portal. 

Payment of GST & GST Compensation Cess is responsibility of the service provider/contractor. 

Further, any GST credit note required to be issued by the bidder / contractor under the GST 

provisions should be issued within the time limit prescribed under the GST law. 

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under 

composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST 

and/or GST Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if 

applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST 

provisions. 

Input tax credit is to be availed by CIL/Subsidiary as per rule. 

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital 

Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and 

services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, 

payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax 

authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes &  cess 

paid based on such Tax invoice shall be recovered from the current bills or any other dues of the 

supplier/vendor along with interest and penalty, if any. 

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall 

not be subject to variations on any account except to the extent variations allowed as per the 
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conditions of the contract of the bidding document. 

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to 

deal with such amount in terms of the provisions of the Statute or in terms of the direction of any 

statutory authority and the company shall only provide with certificate towards such deduction and 

shall not be responsible for any reason whatsoever. 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company 

under the Coal Act, the contractor will have to produce a royalty clearance certificate from the 

District Authorities before full and final payment. 

Further, where any damages or compensation becomes payable by either the Company or the 

bidder / contractor pursuant to any provision of this Agreement, appropriate GST wherever 

applicable as per the GST provisions in force shall also apply in addition to such damages or 

compensation. 

Note: During the execution of the contract if the GST status of the bidder changes, then the 

payment of GST, if any, to the contractor will be made as per the GST status declared by the bidder 

during tender stage based on which cost to company has been ascertained or at actuals, whichever 

is lower. 

x) The contractor / contractors shall make his / their own arrangement for all materials, tools, 

staff and labourer required for the contract, which shall include cost of lead, lift, loading, 

unloading, railway freight, recruiting expenses and any other charges for the completion of 

the work to entire satisfaction of the company.                       

xi) The contractor / contractors shall make their own arrangement for carriage of all materials 

to the work site at his/their own cost.                              

xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in 

writing. Prior permission is required to be taken from the owner for engagement of sub-

contractor in part work/piece rated work. 

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be 

pulled, destroyed or damaged by the contractor/contractors or any of his/their employees 

without the prior permission of the company, failing which the cost of such trees or plants 

shall be deducted from the contractor/contractors dues at the rate to be decided by the 

company.  The rates quoted are supposed to include clearance of shrubs and jungles and 

removal of such trees up to 150 mm dia., as will be permitted by the Engineer-in-Charge in 

writing. 

b) Anything of historical or other interest or of significant value unexpectedly discovered on 

the site is the property of the employer. The Contractor is to notify the Nodal Officer or his 

nominee of such discoveries and carry out the Nodal Officer or his nominee’s instructions 

for dealing with him. 

xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer 

engaged by him/them as per Minimum Wages Act or such other legislation or award of the 

minimum wage fixed by the respective State Govt. or Central Govt. as may be in force. The 

contractor / contractors shall make necessary payments of the provident fund for the 

workmen employed by him for the work as per the laws prevailing under provisions of 

CMPF and allied scheme and Miscellaneous Provisions Act, 1948 or Employees Provident 

Fund and Miscellaneous Provisions Act 1952 as the case may be.     

xv) All accounts shall be maintained properly and the company shall have the right of access 

and inspection of all such books of accounts etc., relating to payment of labourer in online 

mode including payment of provident fund considered necessary. 

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the 
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agreement or by law, indemnify and keep indemnified for the following: 

a) The company or any agent or employee of the company against any action, claim or 

proceeding relating to infringement or use of any patent or design right and shall pay any 

royalties or other charges which may be payable in respect of any article or material 

included in the contract. 

However, the amount so paid shall be reimbursed by the company in the event such 

infringement has taken place in complying with the specific directions issued by the 

company or the use of such article or material was the result of any drawing and/or 

specifications issued by the company after submission of tender by the contractor. The 

contractor must notify immediately after any claim being made or any action brought 

against the company, or any agent or employee of company in respect of any such matter. 

b) The company against all claims, damages or compensation under the provisions of payment 

of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The 

Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as applicable, 

Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating P.F. or 

any modification thereof or any other law relating thereto and rules made there under from 

time to time, as may be applicable to the contract which may arise out of or in consequence 

of the construction or maintenance or performance of the work under the contract and also 

against costs, charges and expenses of any suit, action or proceedings arising out of any 

accident or injury. 

c) The company against all losses and claims for injuries or damages to any third party or to 

any property belonging to any third party which may arise out of or in consequence of the 

construction or maintenance or performance of the work under the contract and against all 

claims/demands proceedings/damages, cost charges and expenses whatsoever in respect of 

or in relation thereto. 

xvii) The contractor is under obligation to hand over to the company the vacant possession of 

the completed building structures failing which the Engineer-in-Charge can impose a levy 

upon the contractor up to 5% of the total contract value for the delay in handing over the 

vacant possession of the completed works after giving a 15 (fifteen) days’ notice to the 

contractor. 

xviii) Insurance – The contractor shall take full responsibility to take all precautions to prevent  

loss or damage to the works or part thereof for any reasons whatsoever (except for reasons 

which are beyond control of the contractor or act of God, e.g. flood, riots, war, earthquake, 

etc.) and shall at his own cost repair and make good the loss/damage to the work so that on 

completion, the work shall be in good order and condition and in conformity with the 

requirements of the contract and instructions of the Engineer-in-charge. 

The contractor/contractors shall take following insurance policies during the full contract 

period at his own cost: 

a) In the case of construction works, without limiting the obligations and responsibilities under 

the contract, the contractor shall take insurance policy for the works and for all materials at 

site so that the value of the works executed and the materials at site up to date are 

sufficiently covered against risk of loss/damage to the extent as permissible under the law 

of insurance. The contractor shall arrange insurance in joint names of the company and the 

contractor. All premiums and other insurance charges of the said insurance policy shall be 

borne by the contractor. 

The terms of the insurance policy shall be such that all insurance claims and compensations 

payable by the insurers, shall be paid to the Employer and the same shall be released to the 

contractor in instalments as may be certified by the Engineer-in-charge for the purpose of 

rebuilding or replacement or repair of the works and/or goods destroyed or damaged for 
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which payment was received from the insurers. Policies and certificates for insurance shall 

be delivered by the contractor to the EIC for his approval before the starting date. 

Alterations to the terms of insurance shall not be made without the approval of EIC. 

b) Where any company building or part thereof is used, rented or leased by the contractor for 

the purpose of storing or using materials of combustible nature, the contractor shall take 

separate insurance policy for the entire building and the policy shall be deposited with the 

company. 

c) The contractor shall at all times during the tenure of the contract indemnify the company 

against all claims, damages or compensation under the provision of the Workmen's 

Compensation Act and shall take insurance policy covering all risk, claims, damages, or 

compensation payable under the Workmen's Compensation Act or under any other law 

relating thereto. 

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry 

of the contract by timely payment of premiums and it/they shall not be cancelled without 

the approval of the company and a provision is made to this effect in all policies, and similar 

insurance policies are also taken by his sub-contractors if any. The cost of premium shall be 

borne by the contractor and it shall be deemed to have been included in the tendered rate.  

e) In the event of contractor’s failure to effect or to keep in force the insurance referred to 

above or any other insurance which the contractor is required to effect under the terms of 

the contract, the company may effect and keep in force any such insurance and pay such 

premium/premiums as may be necessary for that purpose from time to time and recover 

the amount thus paid from any moneys due to the contractor. 

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER Rs. 50 

LAKHS. 

xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of 

the works and correctness of the position, reduced levels, dimensions and alignment of all 

parts of the work including marking out the correct lay out in reference to the permanent 

bench mark and reference points.  Only one permanent bench mark and basic reference 

lines shall be marked and shown to the contractor as basic data. 

The contractor shall have all necessary instruments, appliances and labour in connection 

therewith. If at any time during the progress of work any error is detected in respect of the 

position, levels, dimensions or alignment of any part of the work, the contractor on being 

required to do so by the Engineer-in-Charge or his representative shall at the expenses of 

the contractor rectify such errors to the satisfaction of Engineer-in-Charge unless such error 

is due to incorrect data supplied by the Engineer-in-Charge. 

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith 

Register and obtain License from the competent authority under the Contract Labour 

(Regulation & Abolition) Act 1970, the Contract Labour (Regulation & Abolition) Central 

Rules, 1971 and submit certified copies of the same to the Engineer-in-Charge and the 

Principal Employer.   

xxi) Deleted. 

xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all 

lights, security guards, fencing when and where necessary as required by the Engineer-in-

Charge for the purpose of protection of the works, materials at site, safety of workmen and 

convenience of the public.         

xxiii) All materials (e.g.  stone, moorum and other materials) obtained in the course of execution 

of the work during excavation and dismantling etc. shall be the property of the company 

and the same may be issued to the contractors, if required for use in the works at the rates 
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to be fixed by the Engineer-in-Charge. 

xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. 

shall be the contractor's responsibility and is to be carried out at his own cost as per 

instructions of EIC. The rates quoted by the contractor shall be deemed to include the 

dewatering costs. 

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall 

submit specifications and drawings showing the proposed temporary work to the Nodal 

Officer/Engineer-in-Charge or his nominee, who is to approve them if they comply with the 

specifications and drawings. 

The contractor shall be responsible for design of Temporary Works. 

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the 

contractor’s responsibility for design of the Temporary Works. 

xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs to the 

eligible dependent family members of the deceased contractor’s worker, who died in mine 

accident as certified by DGMS, to whom the statutory benefits under Employee 

Compensation Act, Provident Fund etc. have been paid, as per the terms of contract or 

through Insurance Company by availing Group Personal Accident Insurance Policy for all its 

workers before commencement of the contract, which shall be renewed periodically to 

cover the entire duration of the contract. No reimbursement shall be made on this account 

by CIL/Subsidiary.  

In order to comply with the above provisions, contractor shall immediately on receipt of 

letter of acceptance/work order shall obtain group personal accident insurance in respect of 

all the workmen engaged in mining activities for payment of Rs.15.00(fifteen) lakhs in case 

of death in mine accident. A proof to such effect shall be produced to the satisfaction of the 

management before commencement of the work. However, the responsibility of payment 

of special relief/ex-gratia amount shall lie exclusively with the Contractor.  

If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the 

subsidiary concerned may make payment to the eligible dependent as mentioned herein 

above. However, such amount shall be recovered from the Contractor from his dues either 

in the same and/or other subsidiaries of CIL”. 

14. Defects Liability Period: 

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order, 

the contractor shall be responsible to make good and remedy at his own expense the defect/s 

mentioned hereunder within such period as may be stipulated by the Engineer-in-Charge in writing: 

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six) 

months from the date of issue of Defect Liability certificate / completion certificate. 

b) In the case of building works or other works of similar nature any defect in the work 

detected by the Engineer-in-Charge within a period of 6 (six) months from the date of issue 

of Defect Liability certificate/ completion certificate or before the expiry of one full 

monsoon period i.e. June to September whichever is later in point of time. 

14.1 A programme  shall be drawn by the contractor and the Engineer-in-Charge for carrying out the 

defects by the contractor detected within the defect liability period and if the contractor  fails  to  

adhere  to  this  programme,  the  Engineer-in-Charge shall be at liberty to procure proper materials 

and carry out the rectifications in any manner considered advisable under the circumstances and 

the cost of such procurement of materials and rectification work shall be chargeable to the 

contractor and recoverable from any of the pending dues of the contractors. 

The defect liability period can be extended by the company on getting request from the contractor 
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only for valid reasons. 

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing 

& any other work of similar nature to be decided by the Engineer-in-Charge. 

15. Operating and Maintenance Manual: 

If “as built” drawings and/or Operating and Maintenance Manual are required the contractor shall 

supply them by the dates as per instruction of the Engineer-in-charge. 

If the contractor does not supply the drawings and/or Manual by the dates as stated above, or they 

do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall 

withhold the amount as stated in the agreement. 

16. Settlement of Disputes. 

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. 

However, if such disputes take place between the contractor and the department, effort shall be 

made first to settle the disputes at the company level. 

The contractor should make request in writing to the Engineer-in-charge for settlement of such 

disputes/claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no 

disputes/ claims of the contractor shall be entertained by the company. 

Effort shall be made to resolve the dispute in two stages 

In first stage dispute shall be referred to Area GM or GM/HoD(C). If difference still persist the 

dispute shall be referred to a committee constituted by the owner. The committee shall have one 

member of the rank of Director of the company who shall be chairman of the committee.    

If differences still persist, the settlement of the dispute shall be resolved in the following manner: 

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt. 

Departments (except Railways, Income Tax, Customs & excise duties)/ State Public Sector 

Enterprises shall be referred by either party for Arbitration to the PMA (Permanent Machinery of 

Arbitration) in the department of Public Enterprises. 

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought through 

Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by AMENDMENT ACT of 

2015). 

16.A Settlement of Disputes through Arbitration 

If the parties fail to resolve the disputes/differences by in house mechanism, then, depending on 

the position of the case, either the employer/owner or the contractor shall give notice to other 

party to refer the matter to arbitration instead of directly approaching Court. The contractor shall, 

however, be entitled to invoke arbitration clause only after exhausting the remedy available under 

the clause 16. 

In case of parties other than Govt. agencies, the redressal of disputes/differences shall be sought 

through Sole Arbitration as under. 

Sole Arbitration: 

In the event of any question, dispute or difference arising under these terms & conditions or any   

condition contained in this contract or interpretation of the terms of, or in connection with this 

Contract (except as to any matter the decision of which is specially provided for by these 

conditions), the same shall be referred to the sole arbitration of a person, appointed to be the 

arbitrator by the Competent Authority of CIL / CMD of Subsidiary Company (as the case may be). 

The award of the arbitrator shall be final and binding on the parties of this Contract. 

(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being 

unable to act for any reason, or his/her award being set aside by the court for any reason, it 



63 

_ 

 

CONDITIONS OF CONTRACT 

shall be lawful for the Competent Authority of CIL / CMD of Subsidiary Company (as the 

case may be) to appoint another arbitrator in place of the outgoing arbitrator in the manner 

aforesaid. 

(b) It is further a term of this contract that no person other than the person appointed by the 

Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) as aforesaid 

should act as arbitrator and that, if for any reason that is not possible, the matter is not to 

be referred to Arbitration at all. 

Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment Act of 2015, 

and the rules thereunder and any statutory modification thereof for the time being in force shall be 

deemed to apply to the Arbitration proceedings under this clause. 

The venue of arbitration shall be the place from which the contract is issued. 

Applicable Law: The contracts shall be interpreted in accordance with the laws of the Union of India. 

Contracts with Partnership firm: 

The Partnership firm is required to submit written consent of all the partners to above arbitration 

clause at the time of submission of bid. 

ii. In case of Govt. agencies, the redressal of disputes/ differences shall be sought 
through Sole Arbitration as under.  

Sole Arbitration: 

“In the event of any dispute or difference relating to the interpretation and application of 

the provisions of the commercial contract(s) between Central Public Sector Enterprises 

(CPSEs) / Port trusts inter-se and also between CPSEs and Government Departments 

/ Organizations (excluding disputes concerning Railways, Income Tax, Custom & 

Excise Departments), such dispute or differences shall be taken up by either party for 

resolution through AMRCD (Administrative Mechanism for Resolution of CPSEs  

Disputes) as mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dtd. 

22.05.2018”. 

17. E-way Bill: 

The e-way bill required in connection with supply of goods or services, if any, shall be arranged by 

the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the 

supplier/vendor is unregistered one or if provisions of the relevant Act and the rules made there 

under specifically states that the e-way bill is required to be issued by recipient of goods. 

18. In the event of recovery of any claim towards LD charges, penalty, fee, fine or any other charges 

(Except EMD) from the supplier/vendor, the same will be recovered with the applicable GST and the 

amount shall be adjusted with the payment to be made to the supplier/vendor against their 

bill/invoice or any other dues. 

19. Guidelines for Banning of Business 

CIL and its Subsidiary Companies shall follow the following guidelines for effecting ‘Banning of 

Business’ with a contracting entity in respect of Works and Services Contracts. 

1. Observance of Principle of Natural Justice before banning the business dealings with any  

contracting entity. 

2. The contracting entity may be banned in the following circumstances :- 

i) If bidder backs out after notification of opening of price bid and if that bidder is found to be 
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L-1. 

ii) If L-1 bidder fails to submit PSD and APSD, if any and/or fails to execute the contract within 

stipulated period. 

iii) If L-1 bidder fails to start the work on scheduled time. 

iv) In case of failure to execute the work as per mutually agreed work schedule. 

v) Continued and repeated failure to meet contractual Obligations: 

a) In case of partial failure on performance, agency shall be banned from future  participation 

in tenders keeping his present contract alive. 

b) On termination of contract. 

vi) Willful suppression of facts or furnishing or wrong information or manipulated or forged 

documents by the Agency or using any other illegal/unfair means. 

vii) Formation of price cartels with other contractors with a view to artificially hiking the price. 

viii) The contractor fails to maintain/repair/redo the work up to the expiry of performance 

guarantee period, when it is specifically brought to his notice. 

ix) Contractor fails to use Mobilisation advance given to him for the purpose it was intended. 

x) Contractor fails to renew the securities deposited to the department. 

xi) The contractor fails to rectify any lapse(s) in quality of the work done within defect liability 

period. 

xii) Transgression of any clause(s) relating to Contractor’s obligation defined in the Integrity Pact 

wherever such Pact exists. 

xiii) Any other breach of Contract or misdeed which may cause financial loss or commercial 

disadvantage to the Company. 

3. Such ‘Banning of Business’, if and when effected, shall be with prospective effect only. The 

effect of ‘Banning of Business’ shall be for future tenders from the date of issue of such 

Order. However, if any contracting entity is banned after online notification of opening of 

Price Bid, such a ban will not be effective for that work. 

4. The banning shall be for a minimum period of TWO years and shall be effective for the 

concerned Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of tenders 

of CIL HQ, banning shall be for CIL HQ. However, if such ‘Banning of Business’ has to be made 

effective for entire CIL and its Subsidiaries then approval of Chairman, CIL shall be required. 

5. Once a contracting entity is banned, it shall be extended to the constituents of that entity,  all 

the partners in case of Partnership Firm, owner/proprietor in case of Proprietorship Firm 

and all the Directors in case of Limited Company. If such banned owner/Proprietor/ 

Partner/Director make/form different Firms/entity and attempts to participate in tenders, 

the same will not be entertained during the currency of such banning. 

6. The above ‘Banning of Business’ shall be in addition to other penal provisions of 

NIT/Contract document. 

7. Approving Authority: The ‘Banning of Business’ of a contracting entity shall be done with 

the approval of the Competent Authority as per the details below: 

a) In case the Accepting Authority of the work is Board or Empowered Committee or FDs or 

CMD of CIL/Subsidiary Company, then the Competent Authority for banning shall be CMD 

of CIL/Subsidiary Company. 

b) In case the Accepting Authority of the work is up to the level of Director of CIL/Subsidiary 
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CONDITIONS OF CONTRACT 

Company, then the Competent Authority for banning shall be Director of CIL/Subsidiary 

Company. 

8. Appellate Authority shall be one Rank higher than the Competent Authority meant for 

‘Banning of Business’. In case the banning is done with the approval of CMD of the 

Subsidiary Company then Chairman, CIL shall be the Appellate authorly. 

9. Any change on the above may be done with approval of FDs of CIL. 

10. All the orders of banning or orders passed in appeal shall be marked to GM(CMC) / E&M / 

concerned HODs of CIL/Subsidiary Company. Further, all such orders will be uploaded in Coal 

India site as well website of the Subsidiary Company. 

11. Efforts shall be made by the concerned Department so that such order is linked to e-tender 

portal of Coal India Limited. 

20. The contractor shall submit valid electrical license either in his name or of his authorized 

representative/supervisor [under whose supervision electrification work (internal and/or external) 

will be executed] issued by Electrical Licensing Board / Authority of the Indian State / UT, in 

accordance with Indian Electricity Rule before execution of electrical works, if any. 

 

@@@@@ 
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ADDITIONAL TERMS AND CONDITIONS 

The following additional terms and conditions are also acceptable to the company. The tenderers are 

requested not to quote any further additional conditions in the tender. 

1. Mobilization Advance 

NOT APPLICABLE FOR THIS TENDER 

2. Application of Price Variation Clause. 

If the prices of materials (not being the materials supplied at fixed issue rates by the company) 

and wages of labour required for execution of the work increase or decrease, the contractor 

shall be compensated for such increase or recoveries will be made from the bills for such 

decrease as per provisions detailed hereafter: 

a) The amount of the contract shall accordingly be varied subject to the condition that such 

compensation for escalation/ de-escalation in price shall be available only for the work 

done during the stipulated period of the contract including such period for which the 

contract is validly extended under the provisions of the contract without any penal action. 

The Price Variation Clause shall not be applicable for works for which stipulated period of 

completion is six months or less. 

b) The base date for working out such escalation/de-escalation shall be the last date on 

which the bids (inclusive of price part) or revised price bids (inclusive of revised offer) 

were stipulated to be received. 

c) The compensation for escalation or recoveries to be made shall be worked out at quar-

terly intervals and shall be with respect to the cost of work done during the previous 

three months. The first such payment will be made at the end of three months after the 

month (excluding) in which the tender was accepted and thereafter at three months' in-

terval. 

d) Job specific modification in the formulae of price variation given in the following para(s) 

can be done with the approval of the CMD of the company 

2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work done 

shall be adjusted for increase or decrease in the cost of labour and the cost shall be calculated 

quarterly in accordance with the following formula : 

VL = W  

Where : 

VL= Variation in labour cost i.e., increase or decrease in the amount                                                        

in rupees to be paid or recovered. 

W =  Value of work done during the period under reckoning to which the escalation/de-

escalation relates as indicated in clause-2.4 of the Additional Terms &  Conditions of 

the contract. 

A =   Component of labour expressed as percentage of the total value of the                          

work adopted from the Table-1. 

Lo =   Minimum wages for  unskilled workers payable as per the Minimum    Wages Act / 

Rules of the State or Central  Govt., whichever is more, applicable to the place of work 

as on the  last date stipulated for receipt of the bids (inclusive of price part) or revised 

price bids whichever is later. 

L =  Revised minimum wages of unskilled worker corresponding to Lo during the period to 

which the escalation/de-escalation relates. 
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2.2 Escalation /De-escalation on Materials:  The amount to be paid to the contractor for the work 

done will be adjusted for increase or decrease in the cost of materials and the cost shall be 

calculated quarterly in accordance with the following formula :        

Vm = W  

Where : 

Vm =    Variation in  the  material cost i.e. increase or decrease in the amount in rupees to be 

paid or recovered. 

W =    Cost of work done during the  period under reckoning to which the escalation / de-

escalation relates as indicated in  clause-2.4 of the Additional Terms & Conditions of  

the contract. 

B  =    Component of material expressed as percentage of the total value  of the  work adopted 

from the Table -1. 

M  =  Average  All India Wholesale Price Index for all commodities for the period to which 

escalation/de-escalation relates as  published  by  the  RBI  Bulletin, Ministry of 

Industry & Commerce, Govt. of India. 

Mo =    All  India  Wholesale  Price Index  for all commodities  as  published  by the  RBI Bulletin, 

Ministry of Industry & Commerce, Govt. of India, relating to the last date on which the 

bids (inclusive of price part) or revised price bids whichever is later  were stipulated to 

be  received. 

2.3 Escalation/ De-escalation  on POL :   The amount to be paid to the contractor for the work 

done shall be adjusted for the increase or decrease in the cost of POL and the cost shall be 

calculated quarterly in accordance with the formula given below : 

Vf = W  

 Where : 

Vf =     Variation in the cost of fuel, oil and lubricants i ncrease or decrease in the rupees to be 

paid or recovered.  

W =   Value of work done during the period under reckoning to which the escalation/ de-

escalation relates as indicated in clause 2.4 of the Additional terms & Conditions of the 

contract. 

C  = Component of POL expressed as percentage of the total cost of the work taken from Table -

1. 

F =  Average Index Number  for  wholesale price for the group of `Fuel, Power, Light & 

Lubricants' as published by the Economic Adviser, Ministry of Industry, Govt. of India for 

the period to which the escalation/de-escalation relates. 

Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as published 

by the Economic Adviser, Ministry of Industry, Govt. of India prevalent on the last date of 

receipt of bids (inclusive of Price Part) or revised price bids whichever is later.  

2.4 While calculating the value of "W" the following may be  noted : The cost on which the esca-

lation will be payable shall be reckoned as 85 % of the cost of work as per the bills to which es-

calation relates, and from this amount the value of materials supplied or services rendered at 

the prescribed charges under the relevant provisions of the contract, and proposed to be re-

covered in the particular bill, shall be deducted before the amount of compensation for escala-

tion or de-escalation  is worked out. In the case of materials brought to site for which any se-

cured advance is included in the bill, the full value of such materials as assessed by the Engi-

neer-in-Charge (and not the reduced amount for which secured advance has been paid) shall 
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be included in the cost of work done for operation of this clause. Similarly, when such materials 

are incorporated in the work and the secured advance is deducted from the bill, the full as-

sessed value of the materials originally considered for operation of this clause should be de-

ducted from the cost of the work shown in the bill, running or final. Further the cost of work 

shall not include any work for which payment is made at prevailing market rates. 

2.5 In the event the price of materials and/ or wages of labour required for execution of the work 

decreases, there shall be downward adjustment of the cost of work so that such price of mate-

rials and/or wages of labour shall be deductible from the cost of work under this contract and 

in this regard the formulae herein before stated under this clause shall mutatis/mutandis apply. 

No such adjustment for the increase / decrease in material price and/ or wages of labour be-

fore mentioned would be made in case of contracts in which the stipulated period of comple-

tion of the work is six (6) months or less. 

2.6 Application of Price Variation Clause during extended period of Contracts. 

The Price Variation Clause as stated above will be applied for extended time frame of a contract 

by following the principle stated as under: 

i) Normally, if and when it is understood that a contract is not going to be completed within 

the scheduled time period, the contract is kept operative by extending the time of 

completion provisionally. During this provisional extended period the operation of the 

Price Variation Clause will remain suspended. 

ii) If and when it is decided at the end of the successful completion of the work that the 

delay was due to causes not attributable to the contractor, then the Price Variation 

Clause will be revived and applied as if the scheduled date of completion has been 

shifted to the approved extended date. 

iii) If it is decided at the end of successful completion of the work that the delay was due to 

the fault of the contractor then the Price Variation Clause will not be revived for the 

purpose of escalation but shall be revived and applied for the purpose of de-escalation 

and no further payment will be made to the contractor on account of any escalation 

during this period but recovery shall be made for de-escalation, if any. Additionally, the 

Clause related to Compensation for delay will be applied. 

iv) If it is decided at the end of successful completion of work, the delay was partly due to 

the fault of the contractor and partly due to the fault of the employer and thereby 

Liquidated Damages (LD)/compensation due to delay is imposed then price variation 

clause for the purpose of escalation shall not be revived for this extended period, but 

shall be revived and applied for the purpose of de-escalation. 

No payment will be made by applying “FROZEN INDICES “under any circumstances. 
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Table – 1 

Value of  A,  B  &  C  in the escalation formula in the additional terms & conditions for Civil Works :  

Sl Particulars A% (Labour 

Component) 

B% (Material 

Component) 

 

C% (POL 

Component) 

Remarks 

1 For building works    25 75 Nil 

 

 

2 For Road works       15 80 05 

 

 

3 For external sewerage,   

External water supply,     and 

external electrification  

10 90 Nil  

4 For external water  supply, 

external  sanitary and external   

electrification  (through labour 

rate contract)         

75 25 Nil  

5 For steel structural   works      15 85 Nil 

 

 

 

6 

For steel structural works with 

Deptt. free supply of rolled 

steel sections (through labour 

rate contract) 

 

75 

 

25 

 

Nil 

 

7 For Coal Handling Plant Civil 

Works      

25 75 Nil  

8 For under-ground civil works 

such as Incline Drivage, Shaft 

Sinking etc.  

35 65 Nil.  

9 For only labour oriented works 

of maintenance nature. 

100 Nil Nil  

For all other works not listed above, the component of labour, material and POL of the total 

cost of work shall be as specifically indicated in the tender document.    
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SPECIAL TERMS AND CONDITIONS FOR DRILLING 
 
1. Making of approach road to the site of drilling shall be done by the Contractor, nec-
essary land shall be arranged by Management.  
 
2. Unless material such as sand, OB etc., have been dumped by management at the 
site of drilling all leveling of ground etc., at the site shall be done by the contractor.  
 
3. Water and electricity required for drilling & pumping shall be arranged by contractor.  
 
4. Work of drilling and all other associated operations shall be done under the charge 
of competent persons authorized by HOD (Exploration), RI-IV Nagpur and no opera-
tion shall be carried out in contrary to his instructions.  
 
5. Daily report of progress of work shall be submitted by the contractor, the report shall 
be recorded and maintained in the Exploration Dept, RI-IV Nagpur.  
 
6. An instruction book shall be kept at the drilling site wherein all major instructions 
shall be given in writing.  
 
7. Cement required for cementation shall be transported by the contractors to site, ce-
mentation shall be done only in the presence of competent persons authorized by the 
Shri Nooruddin, Engineer-in-Charge / Shri Somnath Rai, HOD (Exploration). Proce-
dure for cementation shall be as contained in department circulars issued from time to 
time.  
 
8. The contractor shall thoroughly study the borehole logs of the strata to be encoun-
tered. No payment shall be made in case of failure to complete the bore hole to the 
specification as stipulated, however, the competent authority relax the above in case 
geological difficulties are met and it is not feasible to drill at the stipulated specifica-
tions.  
 
9. To obviate the risk of accidental connection of the bore hole with the workings it is 
essential that arrangements shall be made by the contractor to check the deviation if 
any at every 15 – 30 mtrs. progress, the deviation permissible will be 1.5 degrees a 
technical study will be made to ascertain the point of touching the coal seam and if 
found useful to the management further drilling without any further deviation shall be 
allowed. In case the above is not suitable the bore hole shall be rejected and no pay-
ment shall be made. The bore hole shall be cement grouted by the contractor at his 
cost.  
 
10. To facilitate ease in drilling/lowering slight changes in the drilling specifications 
may be allowed by the Shri Nooruddin, Engineer-in-Charge / Shri Somnath Rai, HOD 
(Exploration), without incurring any additional cost for such drilling/lowering.  
 
11. Drilling operations shall be carried out in all the two shifts. A Supervisor should be 
posted at the site for any communication /instructions. 
 
12. Full and final payment shall be made on completion of job, no part payment will be 
made for an individual bore hole. If a work order contains more than one bore hole 



71 

_ 

 

then the above will be deemed to be an on account payment against the work order. If 
a bore hole fails, no payment will be admissible to the contractor.  
 
13. The contractor shall abide by the provisions of Mines Act, Mines Rules, V. T. 
Rules, Wages and Compensation Act, P.F. Act, Contract Labour (Regulations & Aboli-
tion ) Act, 1970 and other prevalent rules and Contract Rules etc.,  
 
14. The contractor shall be liable for payment of all claims under the provisions of 
Workmen Compensation Act, in case of any mishap/accident or injury to any workmen 
deployed by him during the course of the contract as per the work order. In case the 
expenditure incurred by the Company for the treatment/medical aid to the workmen of 
the contractor on humanitarian grounds shall be recovered from the payment due to 
the Contractor.  
 
15. Bidder should comply with following two points:- 

a. Previous experience of drilling, construction of large diameter bore wells 
(8” dia.), execution and completion of pumping test for hydrogeological studies. 

b. Work completion certificate issued by (Central/State/ Govt. undertaking) Or-
ganisation or recognized institutes for such kind of work should be submitted 
by the party. (Relevant documents should be submitted in any other docu-
ments section.) 

 
16. Any contradict in terms and conditions elsewhere Special terms & conditions for 
drilling will be prevailed. 
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Technical requirement of the work 
Construction of Piezometers/wells 

 

1. It is strictly advised that drilling, construction of piezometers, well development, 

yield test and pumping   test to be carried out during non-monsoon period for 

accurate results.  

2. Only rotary drill machine is to be deployed for drilling of boreholes. 

3. Final casing design may be changed after detailed study of drill cuttings. Accord-

ing party should arrange casing assembly for construction of piezometers. 

4. Pump and motor capacity will be decided after yield test and accordingly party 

should arrange pump and motor of desired capacity for pumping test. 

5. During pumping test, submersible pump must be operated continuously for 1000 

minutes.   Interruption (due to breakdown of pump/motor/Generator set etc.) 

of pumping is not at all acceptable. 

6. 3” dia delivery pipes (MS/PVC) of suitable length (length would be decided after 

yield test) should be arranged by the party for pumping test. 

7. 1.5” dia (MS/PVC) pipes of suitable length (length would be decided after yield 

test) should be arranged by the party for water level measurement during pump-

ing test. 

8. During the study (yield and pumping test)proper tent and lighting arrangement at 

sight is be done by party 

9. Initially pilot-hole drilling will be carried out for the construction of piezome-

ters/wells.  

10. The drill-cutting sample will have to be collected at the interval of one meter which 

should be kept after proper washing for preparation of drill cutting log. 

11. After drilling of pilot borehole, the borehole should be washed thoroughly with 

fresh water. 

12. On the basis of drill cutting log, piezometer casing design/well assembly will be 

provided by representative of HOD (Exploration) of CMPDI. 

13. The pilot borehole will have to be reamed up to 350 mm diameter to its entire 

depth (114 m and 186 m) for pumping piezometers/wells and 250 mm diameter to 

its entire depth (114 m and 186 m) for observation piezometers/wells. 

14. Once the reaming of the boreholes is completed, the well assembly/piezometer 

casing design of 200/100 mm diameter with blank and slotted (slot size: 1.6x76 

mm) ERW MS casing will have to be lowered after proper washing of the hole. 

15. The annular space between casing and borehole wall will have to be filled with 

washed pea size gravel (preferably quartz) of 3 mm to 5 mm dia under running 

water for proper settlement. 

 
A. Yield Test:  

1. After lowering the piezometer design/well assembly (Casing) and proper gravel 
packing, the development of the wells/piezometers will have to be carried out by using 
Air Compressor of 150-200 psi pressure for 12 hours for each well.  

2. The well development should be done by lowering with suitable educator pipe with 
airline.  
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3. After the development, continuous pumping by Air Compressor (150-200 psi) will be 
done for 5 hours in both the pumping wells to determine the yield of the 
wells/piezometers which is required for selection of suitable submersible pump for 
conducting pumping test  
 

 
B. Pumping Test:  

1. After the completion of yield test, the well/piezometers should be kept idle till it 
achieves its static water level.  

2. Once the well achieves its static water level, two nos of pump tests will be conduct-
ed by running suitable submersible pump continuously for 1000 minutes each.  

3. The water level in pumping well and observation well will be monitored by repre-
sentative of HOD (Exploration) of CMPDI.  

4. After continuously running of submersible pump for 1000 minutes in each well, the 
pump will be stopped and recovery reading of water level in pumping well and obser-
vation wells will be recorded by representative of HOD (Exploration) of CMPDI till the 
recuperation of original water level  
 
Bidder may contact to HOD (Exploration), CMPDI RI-IV Nagpur to clarify any technical 
queries.  
 
Note: 
1) It is strictly advised that pumping test to be carried out during Non-monsoon  
period for accurate results.  
 
2) The accommodation of drill crews/operators/driver etc should be borne by the Bid-
der and the company in no way will be responsible for that.  
 
Payments:  
Full and Final Payment shall be made on completion of the work (i.e. after completion 
of construction of piezometers / wells, development of piezometers, pumping tests, 
construction of sanitary seal & arrangement of lock & key system) as procedure stated 
in B.O.Q. for hydrogeological study, no part payment will be made.  
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SCHEDULE OF REQUIREMENT FOR THE JOB 

Item 
No 

Items of Work Unit Quantity 

1  Preparatory work for carrying out drilling work in-
cluding surface dressing, making channels includ-
ing Mobilization and demobilization.  

 

 
Per site 

 

 
04 

 

2  
i. Drilling of 2 nos. of Borehole (2 Pumping wells) 
with 350 mm diameter by Rotary Drilling Method. 
(114+186) = 300 m  
 
ii. Drilling of 2 nos. of Borehole (2 Observation 
wells) with 250 mm diameter by Rotary Drilling 
Method (114 + 186= 165 m).  
 
[Pumping Well No. BUG – 1(PW):  
114 m depth, 350 mm dia.  
Observation Well No. BUG – 1(OW): 114 m 
depth, 250 mm dia.  
Pumping Well No. BUG – 2(PW):  
186 m depth, 350 mm dia.  
Observation Well no. BUG – 2  
(OW):186 m depth, 250 mm dia.]  

 

 

 
Meter 

 
 

Meter 

 

  

 

 

 

300 

300 

3 Providing 200mm diameter medium duty ERW-MS 
blank casing for pumping wells  

 

Meter 203 

4 Providing 200mm slotted ERW-MS casing with slots 
(1.6 mm X76 mm) for pumping wells.  

Meter 99 

5 Providing 100 mm diameter medium duty ERW-MS 
blank casing for observation wells  

Meter 203 

6 Providing 100mm diameter medium duty ERW-MS 
slotted casing with (1.6 mm X 76 mm) for observation 
wells.  

Meter 99 

7 Providing & fixing Bail plug  Nos 4 

8 Providing and fixing of Center Guide  Nos 11 

9 i. Providing and filling of pea size gravel (quartz) of 3-
5mm dia into annular space of well 350 mm dia bore-
hole/200 mm dia. Casing.  
ii. Providing and filling of pea size gravel (quartz) of 
3-5mm dia into annular space of well 250 mm dia 
borehole/100 mm dia casing.  

 

Meter 

Meter 

 

156 

126 

10 Providing cement sealing (6 m each) for separating 
two aquifer zones above gravel pack. (4 nos. wells)  

Meter 24 

11 Providing clay filling above gravel pack and above 
cement sealing upto ground level. (4 nos. wells)  

Meter 294 

12 Development of the 4 wells using suitable Air Com-
pressor of 150-200 psi for 12 hrs in each well.  

Hour 48 

13 Continuous pumping after development by Air Com-
pressor for pre-yield testing purposes for 5 hrs/ well 
(for 2 nos of Pumping well only).  

Hour 10 
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14 Providing arrangement for Conducting Aquifer Per-
formance Test (APT) by  
(i)Lowering suitable submersible pump to the desired 
depth for continuous pumping at constant discharge 
for both pumping wells (2 APT x1000 minutes).  
(ii) 1″ dia GI pipe should be lowered at desired depth 
for facilitating measuring tape during aquifer perfor-
mance test in pumping well  

min 2000 

15 Providing well cap with locking arrangement, 1″ dia 
socket with plug to be fixed in the centre of Well cap.  
 

Nos 04 

16 Providing concrete platform (Sanitary seal) to protect 
the wells.  
 

Nos 04 

17 Drinking Water Quality analysis for 26 parameters of 
2 pumping wells (Total 2 samples)  
 

Nos 02 

18 Any other items required for completion of work as 
per NIT  

LS   

 

 

 

HOD (E&M)  

CMPDI, RI-IV, NAGPUR 
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SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from 

ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the 

ladder is used for carrying materials as well suitable footholds and hand-hold shall be provided on 

the ladder and the ladder shall be given an inclination not steeper that ¼ to 1 ( ¼ horizontal and 1 

vertical).    

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended from 

an overhead support or erected with stationary support shall have a guard rail properly attached or 

bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or platform of such 

scaffolding or staging and extending along the entire length of the outside and ends thereof with 

only such opening as may be necessary for the delivery of materials. Such scaffolding or staging 

shall be so fastened as to prevent it from swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 

3.6 m (12ft) above ground level, they should be closely boarded, should have adequate width and 

should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm (3ft). 

5. Safety means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length while the 

width between side rails in rung ladder shall in no case be less than 20 cm (11 ½”) for ladder upto 

and including 3 m (10ft) in length. For longer ladders, this width should be increased at least ¼” for 

additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall be kept. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on 

any of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any 

person or the public. The contractor shall provide all necessary fencing and lights to protect the 

public from accident and shall be bound to bear the expenses of defence of every suit, action or 

other proceedings at law that may be brought by any person for injury sustained owing to neglect 

of the above precautions and to pay any damages and cost which may be awarded in any such suit; 

action or proceedings to any such person or which may, with the consent of the contractor, be paid 

to compensate any claim by any such person.   

6. Excavation and Trenching: All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied 

with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend 

from bottom of the trench to at least 90 cm (3ft) above the surface of the ground. The side of the 

trenches which are 1.5 m (5ft) or more in depth shall be stepped back to give suitable slope or 

securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 

materials shall not be placed within 1.5 m (5ft) of the edges of the trench or half of the depth of the 

trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances, 

undermining or undercutting shall be done.   

7. Demolition: before any demolition work is commenced and also during the progress of the work, 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

b) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded 

with debris or materials as to render it unsafe. 
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8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should 

be kept available for the use of the person employed on the site and maintained in a condition 

suitable for immediate use, and the contractor should take adequate steps to ensure proper use of 

equipment by those concerned: - The following safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes, shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for an 

hour before the workers are allowed to get into the manholes, and the manholes so 

opened shall be cordoned off with suitable railing and provided with warming signals or 

boards to prevent accident to the public. In addition, the contractor shall ensure that the 

following safety measures are adhered to: - 

a) Entry for workers into the line shall not be allowed except under supervision of the 

Engineering Assistant or any other higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 

which changes colour in the presence of such gases and gives indication of their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 

case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him to be 

pulled out during emergency.    

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any 

kind. Proper warming signs should be displayed for the safety of the public whenever 

cleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.   

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time up to which a worker 

may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 

portable air blowers are recommended for ventilating the manholes. The Motors for these 

shall be vapour proof and of totally enclosed type. Non-sparking gas engines also could be 

used but they should be placed at least 2 meters away from the opening and on the 

leeward side protected from wind so that they will not be a source of friction on any 

inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes / sewers should be properly trained before 

allowing to work in the manhole. 
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m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 

gloves non-sparking tools safety lights and gas masks and portable air blowers (when 

necessary). They must be supplied with barrier cream for anointing the limbs before 

working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 

his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 

manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer immediately 

and adequate medical aid should be provided to him. 

p) The extents to which these precautions are to be taken depend on individual situation but 

the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 

individual case will be final. 

vi) The Contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 are 

employed on the work of lead painting, the following precaution should be taken: - 

a) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall 

be provided to enable the working painters to wash during and on the cessation of work. 

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down and scraping. 

e) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 

f) Overall shall be worn by working painters during the whole of working period. 

g) Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by painting materials. 

9. When the work is done near any place where there is risk of drowning, all necessary equipment 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 

person in danger and adequate provision, should be made for prompt first aid treatment of all 

injuries likely to be obtained during the course of the work. 

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions: -    

i) (a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from patent defects.    

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any 

scaffolding winch or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or as means of suspension, the safe working load shall be 

ascertained by adequate means. Every hoisting machine and all gear referred to above shall 

be plainly marked with the safe working load. In case of a hoisting machine having a 

variable safe working load each safe working load and the condition under which it is 
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applicable shall be clearly indicated. No part of any machine or any gear referred to above 

in this paragraph shall be loaded beyond the safe working load except for the purpose of 

testing. 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 

working load of the machine to the Engineer-in-Charge whenever he brings any machinery 

to site of work and get it verified by the Electrical Engineer concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load. Adequate 

precautions should be taken to reduce to the minimum the risk of any part of a suspended load 

becoming accidentally displaced. When workers are employed on electrical installations which are 

already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 

necessary should be provided. The worker should not wear any rings, watches and carry keys or 

other materials which are good conductors of electricity.    

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 

safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 

Adequate washing facilities should be provided at or near places of work. 

 

14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety code 

shall be named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in-Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India.    
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TECHNICAL SPECIFICATIONS 

Technical Specifications to be followed: 

Civil Engineering Works 

Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I & II is in vogue 

which may be followed. These specifications cover all type of Building Works. The specifications are 

available as a printed document issued by CPWD and also in soft copy PDF format in CPWD website.   

Electrical Engineering Works 

Latest CPWD specification shall be adopted. Presently the following are in vogue: 

Part No. Description Year Of Issue 

I Internal 2013 

III Lifts And Escalators 2003 

V Wet Riser And Sprinklers System 2006 

VI Heating, Ventilation And Air 

Conditioning Works 

2017 

*Roads And Bridges  

Standard specifications issued by ministry of surface transport may be followed. Presently MORTH 

Specifications on roads and bridges 2013 is available. These specifications cover exhaustively various 

roads and bridge works. (Applicable for important and major roads.) 

*Delete if not applicable 
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COMPLIANCE OF LABOUR LAWS 

1. Labour 

1.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, their payment, housing, feeding and transport. 

 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by contractor on the site 

and such information respecting contractor's equipment as the Engineer may require. 

1.2 The work has to be carried out through regular employees as far as possible and the Wages 

thereof are to be made in their bank accounts 

2. Compliance with Labour Regulations 

2.1 During continuance of the contract, the contractor and his sub contractors shall abide at all 

times by all existing labour enactments and rules made thereunder, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other labour law, 

including rules, regulations, bye laws that may be passed or notification that may be issued 

under any labour law in further either by the State or Central Government or the local 

authority. Salient features of some of the major labour laws that are applicable to construction 

industry are given below. The contractor shall be held responsible in case any action is taken 

against the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made thereunder, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications bye laws/acts/rules/regulations/including amendments, if any on the part of the 

contractor, the Engineer/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer/Engineer shall also 

have right to recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 

 The employees of the contractor and the sub-contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

2.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE  TO ESTABLISHMENT 

ENGAGED IN BUILDING AND OTHER  CONSTRUCTION / CIVIL WORKS. 

a) Workmen Compensation Act, 1923 :- The act provides for compensation in case of injury by 

accident arising out of and during the course of employment. 

b) Payment of Gratuity Act, 1972 :- Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years service or 

more or on death the rate of 15 days' wages for every completed year of service. The Act is 

applicable to all establishments employing 10 or more employees. 

c) Employees PF and Miscellaneous Provisions Act, 1952 :- The Act provides for monthly 

contributions by the employer and workers @ 12 % or as applicable. The benefits payable 

under the Act are : 
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 i. Pension or family pension on retirement or death as the case may be. 

 ii. Deposit linked Insurance on the death in harness of the worker. 

 iii. Payment of PF accumulated on retirement/death etc. 

 Note- The contractor shall provide the undertakings that  

" I/We undertake that no benefit under the Pradhan Mantri Rojgar Protsahan 

Yojna  (PMRPY), has been availed. In the event of availing any benefit under the Pradhan 

Mantri Rojgar Protsahan Yojna  (PMRPY), I/We will declare it to [ CMPDI] before any pay-

ment is released by [CMPDI] with respect to this Contract." 

 

d) Maternity Benefit Act, 1951 :- The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act, 1970 :- The Act provides for certain welfare 

measures to be provided by the contractor to contract labour and in case the contractor fails to 

provide, the same are required to be provided by the Principal Employer by Law. The Principal 

Employer is required to take Certificate of Registration and the contractor is required to take 

license from the designated Officer. The Act is applicable to the establishments or contractor of 

Principal Employer if they employ 20 or more contract labour. 

f) Minimum Wages Act, 1948 :- The Employer is supposed to pay not less that the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment. Construction of Buildings, Roads, Runways are scheduled employment.  

g) Payment of Wages Act, 1936 :- It lays as to by what date the wages are to be paid, when it will  

be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act, 1979 :- The Act provides for payment of equal wages for work of 

equal nature of Male and Female workers and for not making discrimination against Female 

employee in the matters of transfers, training and promotion etc. 

i) Payment of Bonus Act, 1965 :- The Act is applicable to all establishments employing 20 or 

more workmen. The Act provides for payments of annual bonus subject to a minimum of 8.33% 

of wages and maximum of 20% of wages to employees drawing Rs. 3500/- per month or less. 

The bonus to be paid to the employee getting Rs. 2500/- per month to about upto Rs. 3500/- 

per month, shall be worked out by taking wages as Rs. 2500/- per month only. The Act does not 

apply to certain establishments. Some of the State Governments are exempted for five years in 

certain circumstances. Some of the State Governments have reduced the employment size 

from 20 to 10 for the purpose of applicability of the Act. 

j) Industrial Disputes Act, 1947 :- The Act lays down the machinery and procedure for resolution 

of Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act, 1946 :- It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the State and Central 

Government to 50). The Act provides for laying shown rules governing the conditions of 

employment by the Employer on matters provided in the Act and get the same certified by the 

designated Authority. 

l) Trade Union Act, 1926 :- The Act lays down the procedure for registration of trade unions of 
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workmen and employees. The Trade Unions registered under the Act have been given certain 

immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act,  l986 :- The Act prohibits employment of children 

below 14 years of age in certain occupations and processes and provides for regulations of 

employment of children in all other occupations and processes. Employment of Child Labour is 

prohibited in Building Industry. 

n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act, 

1997 :- The Act is applicable to an establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for employment 

in the establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided, certain 

facilities such as Housing, Medical-Aid, Travelling expenses from home upto the establishment 

and back etc. 

o) The Building and Other Construction Workers (Regulation of Employment and Conditions of 

Service) Act, 1996 and the Cess Act of 1996 :- All the establishments who carry on any building 

or other construction work and employs 10 or more workers are covered under this Act. All 

such establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The employer of the establishment is 

required to provide safety measures at the Building or construction work and other welfare 

measures, such as canteens, First-Aid facilities, Ambulance, Housing accommodation for 

workers near the work place etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government. 

p) Factories Act, 1948 :- The Act lays down the procedure for approval at plans before setting up a 

factory, health and safety provisions, welfare provisions, working houses, annual earned leave 

and rendering information regarding accidents or dangerous occurrences to designated 

authorities. It is applicable to premises employing 10 persons or more with aid of power or 20 

or more persons without the aid of power engaged in manufacturing process. 
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e-Tender Portal User Agreement 

In order to create a user account and use the eTender portal you must read and accept this eTender portal 

User Agreement. 

A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER 

I DO HEREBY UNDERTAKE 

1. That all the information being submitted by me/us is genuine, authentic, true and valid on the date of 

submission of tender and if any information is found to be false at any stage of tendering or contract 

period, I/We will be liable to the following penal actions apart from other penal actions prescribed 

elsewhere in the tender document. 

a.  Cancellation of my/our bid/contract (as the case may be) 

b.  Forfeiture of EMD 

c.  Punitive action as per tender document 

2. That I/we accept all terms and condition of NIT, including General Terms and Condition and 

Special/Additional Terms and Condition as stated there in the tender document as available on the 

website. 

3. That I/we accept the Integrity Pact as given in the tender document (if applicable). 

4. That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit the mandate 

form for e-Payment in the format as prescribed in the document in case, the work is awarded to us. 

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my Bankers having 

reference in this bid. 

6. That I/we will upload original/certified photo/scanned of all the relevant documents as prescribed in 

the tender document in support of the information and data furnished by me/us online. 

7. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. agencies or 

PSUs. In case We are banned or delisted this information shall be specifically informed to the tender 

issuing authority. 

8. That I/We accept all the undertakings as specified elsewhere in the tender document.  

9. That this online agreement will be a part of my bid and if the work is awarded to me/us, this will be a 

part of our agreement with CIL/Subsidiary Company. 

B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT 

COPYRIGHT NOTICE:  Copyright©2013, Coal India Limited, India. All rights reserved. 

YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR DISTRIBUTE, IN ANY 

MANNER, THE MATERIALON THE SITE, INCLUDING TEXT, GRAPHICS, CODE AND/OR SOFTWARE. 

You may print and download portions of material from the different areas of the website solely for your 

own non-commercial use provided that you agree that you shall not change or delete any copyright or 

proprietary materials from the site. 

You may print and download portions of material from the different areas of the website solely for your 

own non-commercial use provided that you agree that you shall not change or delete any copyright or 

proprietary materials from the site. 

www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited / its Subsidiary. 

THIS E-TENDER PORTAL AND RELATED SERVICES TO YOUR COMPLIANCE WITH THE USER’S TERMS AND 

CONDITIONS DET FORTH BELOW: 



85 

_ 

 

PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT COMPLETE YOUR REGISTRATION 

AND USE THE E-TENDER PORTAL WITHOUT AGREEING TO COMPLY WITH ALL OFTHE TERMS AND 

CONDITIONS SET FORTH BELOW. 

BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL THE TERMS AND 

CONDITIONS SET FORTH BELOW: 

Bidder Registration, Password and Security: 

Upon successful completion of Registration online, User ID and Password will be registered. You can login, 

only by giving valid User ID and Password and then signing with your valid Digital Signature Certificate. 

The Online registration/enrolment of bidder on the portal should be done in the name of the bidder. 

The person whose DSC is attached to the Registered Bidder should be either the bidder himself Or, duly 

authorized by the Bidder. 

User ID and password are strictly personal to each Authorised User and non-transferable. The User shall 

ensure that its Authorised Users do not divulge or disclose their user ID or password to third parties. In the 

event that the Authorised User comes to know that the User ID/Password has been/ might have been 

divulged, disclosed or discovered by any third party, user or its authorized user shall immediately modify 

the password using "Change Password" option. CIL/subsidiary will have no responsibility or obligation in 

this regard. 

At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should ensure that 

the status of DSC is active on this site. The activation of newly issued DSC may take 24 hrs or more. Hence 

Bidders who are obtaining new DSC should register at least 24 hrs before the submission of Bid. 

By registering in this portal, you forthwith assume the responsibility for maintaining the confidentiality of 

the Password and account, and for all activities that occur under your Password or Account. You also agree 

to (a). immediately notify by e-mail to Application Administrator/Nodal officer, of any unauthorized use of 

your Password or Account or any other breach of security, and (b) ensure that you log-out from your 

account at the end of each session. CIL/its Subsidiaries shall not be liable for any loss or damage caused to 

you due to your failure to comply with the foregoing. 

Registered user can modify or update some of the information in their profile as and when required at their 

own discretion. However, some information such as "User ID" are protected against changes by Bidder after 

enrolment and some other information such as "Bidder Name" etc. are protected against changes by 

Bidder after bid submission. 

Modification of software: 

With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of e-Tender portal, 

reserves the right to modify, add, delete and/or change the contents, classification and presentation of the 

information on the market place at any time as it may in its absolute discretion find to be expedient and 

without giving any notice. It is the users responsibility to refer to the terms and/or any change or addition 

to the same while accessing the site. 

Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system without any 

notice to the users. 

System Requirements: 

It is the user’s responsibility to comply with the system requirements: hardware, software, Internet 

connectivity at user premises to access the eTender portal as mentioned in the home page in the link 

"Resources Required". 

Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss incurred by them or 

damages caused to them arising out of the following: 

(a).  Incorrect use of the e-Tender System, or; 
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(b).  Internet Connectivity failures in respect of the equipment used by the Users or by the Internet Service 

Providers, or; 

(c).  Inability of the Bidder to submit their bid due to any DSC related problems, hardware, software or any 

other factor which are personal/ special/local to the Bidder. 

Contents of Tender Information: 

Tenders shall be published by the authorized Tender Inviting Authorities of the respective Tendering entities 

of CIL/subsidiary. In case of any clarifications arising out of the tenders, the users have to contact the 

respective Tender Inviting Authority. 

Bid Submission Acknowledgement: 

The User should complete all the processes and steps required for Bid submission. The successful Bid 

submission can be ascertained once acknowledgement is given by the system through Bid Submission 

number i.e. Bid ID, after completion of all the processes and steps. Coal India Limited is not responsible for 

incomplete bid submission by users. Users may also note that the incomplete bids will not be saved by the 

system and so the same will not be available to the Tender Inviting Authority for processing. 

The acknowledgment is the only confirmation of submission of bid, which the bidder can show as a proof 

of participating in the tender. Other than this acknowledgement, no proof will be considered as a 

confirmation to the submission of a bid. If the bidder fails to produce this acknowledgement required for 

verification in case of dispute, his claim for submission of bid may not be considered. 

Upload files: 

The bidders have to ensure that the files being uploaded by them are free from all kinds of viruses and 

contain only the relevant information as stated by the Tender Inviting Authorities for the particular tender. 

It is not obligatory on the part of CIL/subsidiary to read each and every document uploaded by the Bidder. 

If any bidder/Company has uploaded/attached irrelevant data, bogus or fabricated certificates towards his 

qualification requirements to the respective tender then their User account will be liable for termination 

permanently or temporarily by CIL/subsidiary without any prior notice. 

User Conduct: 

You agree that all information, data, text, software, photographs, graphics, messages or other materials 

("Content"), whether publicly posted or privately transmitted, are the sole responsibility of the person from 

which such Content is originated. This means that you are entirely responsible for all Content that you 

upload, post, email or otherwise transmit via the eTender portal. 

CIL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does not 

guarantee the accuracy, integrity or quality of such Content. Hence under no circumstances, CIL/subsidiary 

is liable in any manner for any Content, including, but not limited to, for any errors or omissions in any 

Content, or for any loss or damage of any kind incurred as a result of the use of any Content posted, e-

mailed or otherwise transmitted via the Site. 

Amendments to a tender published: 

You agree that the CIL/ Subsidiary companies reserves the right to re-tender /cancel a tender or extend the 

closing date or amend the details of tender at any time by publishing corrigendum as applicable.  

Special Admonitions for International Use: 

Recognizing the global nature of the Internet, you agree to comply with all local rules regarding online 

content and acceptable Content. Specifically, you agree to comply with all applicable laws regarding the 

transmission of technical data to and from India or the country in which you reside. 

Links: 

The Site may provide, links to other World Wide Web sites or resources. Because CIL/subsidiary has no 

control over such sites and resources, you acknowledge and agree that the CIL/Subsidiary is not responsible 

for the availability of such external sites or resources, and does not endorse and is not responsible or liable 

for any Content, advertising, products, or other materials on or available from such sites or resources. 
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You further acknowledge and agree that the CIL/subsidiary shall not be responsible or liable, directly or 

indirectly, for any damage or loss caused or alleged to be caused by or in connection with use of or reliance 

on any such Content, Goods or Services available on or through any such site or resources. 

Miscellaneous: 

This Agreement shall all be governed and construed in accordance with the laws of India & applicable to 

agreements made and to be performed in India. The e-Tender portal's failure to insist upon or enforce strict 

performance of any provision of this Agreement shall not be construed as a waiver of any provision or right. 

Neither the course of conduct between the parties nor trade practice shall act to modify any provision of 

this Agreement. CIL/subsidiary may assign its rights and duties under this Agreement to any party at any 

time without notice to you. Any rights not expressly granted herein are reserved. 

Governing Law: 

Terms shall be governed by, and construed in accordance with, Indian law. The parties agree that the 

principal civil court of the place where the registered office of Coal India/Subsidiary Company is situated 

shall have non-exclusive jurisdiction to entertain any dispute with Coal India/Subsidiary company. In case of 

dispute being with a regional Institute of CMPDIL, the principal Civil Court where the said regional Institute 

is situated shall be place of suing. 

 

CIL/subsidiary reserves the right to initiate any legal action against those bidders violating all or any of the 

above-mentioned terms & conditions of e-Tender services agreement. 

Modification of terms of Agreement: 

CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this Agreement. Changes 

could be made by us after the first posting to the Site and you will be deemed to have accepted any change 

if you continue to access the Site after that time. CIL/its Subsidiaries reserves the right to modify, 

suspend/cancel, or discontinue any or all services/ make modifications and alterations in any or all of the 

content, at any time without prior notice. 

Policy and Security: 

General Policy: 

CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors. CIL/subsidiary does 

not collect any personal or business information unless you provide it to us voluntarily when conducting an 

online enrolment, bid submission etc. or any other transaction on the Site. 

Information Collected: 

When you choose to provide personal or business information to us to conduct an online transaction, we 

use it only for the purpose of conducting the specific online transaction that you requested. The 

information is also used for the purpose of vendor searches. For each online transaction, we require only a 

minimum amount of personal and business information required to process your transaction. 

When you visit our portal to browse, read pages, or download information, we automatically collect and 

store only the following information: 

The Internet domain and IP address from which you access our portal; 

The date and time you access our portal; 

The pages you visit 

This information would help us to make our site more useful to visitors and to learn about the number of 

visitors to our site and the types of technology our visitors use. 

We do not give, share, sell or transfer any personal information to a third party unless required to do so by 

law. If you do not want any personal or business information to be collected, please do not submit it to us; 

however, without this required information we will be unable to process your online bid submission or any 
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other online transaction. Review, update and correction of any personal or business information can be 

done directly on the Site. 

Use of Cookies: 

When you choose to enter into an online transaction, we use cookies to save the information that you 

input while progressing through the transaction. A cookie is a very small amount of data that is sent from 

our server to your computer’s hard drive. By enabling this feature, the cookie will remember the data 

entered by you and next time when you visit this site, the data stored in the cookie will be available in 

future. 

Security: 

The Site has security measures in place to protect against the loss, misuse and alteration of information 

under our control. 

eMail/ SMS Notifications: 

The GePNIC eProcurement Server has functionality of automatically sending eMail / SMS alerts at various 

events as per the bidders preference. There is no manual intervention while sending these pre-defined 

eMail / SMS alerts. All events for which eMails / SMS being sent is also available to users on the Dash Board 

/ the user login of the Bidder. Although all efforts will be made to ensure timely delivery of eMail / SMS, 

due to dependency in various other external factors, the delivery of eMail / SMS may not be assured and 

bidders are requested to check the portal on a periodic basis for any such events. Non receipt of eMail / 

SMS cannot be quoted as a reason for failure of service as this is an added facility being provided to users. 
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A N N E X U R E S 

Annexure-I 

FORMAT FOR LETTER OF BID 

(To be uploaded by the Bidder on his Letter Head during submission of bid online) 

To, 

The Tender Committee 

Central Mine Planning & Design Institute Limited Regional Institute IV, Nagpur 

Sub: BID for the Work “…………………………………………………………….”. 

NIT No.: ………………………………………………. 

Tender Id No:…………………….  

Dear Sir, 

This has reference to above referred bid. I/we have read and examined the conditions of contract, Scope 

of Work, technical specifications, BOQ and other documents carefully. 

I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the bid 

conditions and bid documents in its entirety for the above work and agree to abide by and fulfil all terms 

and conditions and specifications as contained in the bid document. 

I/we here by submit all the documents as required to meet the eligibility criteria as per provision of the 

bid notice/document. 

I/We hereby confirm that this bid complies with the Bid validity and other documents as required by the 

Bidding documents. 

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at any 

time, penal action as deemed fit may be taken against me/us for which I/We shall have no claim against 

CIL/Subsidiary. 

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of 

Acceptance/Work Order shall constitute a binding contract between us and Central Mine Planning & 
Design Institute Limited Regional Institute IV, Nagpur. 

Should this bid be accepted, I/we agree to furnish Performance Security within stipulated date and 

commence the work within stipulated date. In case of my/our failure to abide by the said provision, 

Central Mine Planning & Design Institute Limited Regional Institute IV, Nagpur shall, without 

prejudice to any other right or remedy, be at liberty to cancel the letter of acceptance/ work order /award 

and also ban me/us for 02 (two years) from being eligible to submit Bids in CIL and its subsidiaries. to forfeit 

the Earnest Money and also debar us from participating in future tenders for a minimum period of 

12(twelve) months. 

 

 

 

 

Date: Signature of the Bidder with seal of the 

firm 
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Annexure-II 

PROFORMA FOR UNDERTAKING 

(To be uploaded by the Bidder on his Letter Head during submission of bid online) 

I/We, ..................................................................................., Proprietor/Partner/Legal Attorney/Director/ 

Accredited Representative of M/S. .................................., solemnly declare that: 

1. I/We am/are submitting Bid for the work……......................................................against Bid Notice 

No. ......................... Dated………………… and I/we offer to execute the work in accordance with all 

the terms, conditions and provisions of the bid. 

2. Myself/Our Partners/Directors don’t has/have any relative as employee of Central Mine 
Planning & Design Institute Limited  

3. All information furnished by us in respect of fulfilment of eligibility criteria and qualification 

information of this Bid is complete, correct and true. 

4. All copy of documents, credentials and documents submitted along with this Bid are genuine, 

authentic, true and valid. 

5. I/ We hereby authorize department to seek references / clarifications from our Bankers. 

6. We hereby undertake that we shall register and obtain license from the competent authority 

under the contract labour (Regulation & Abolition Act) as relevant, if applicable. 

7. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make 

necessary payments as required under law. 

Or 

*I/We hereby undertake that we shall take appropriate steps for registration as relevant under 

CMPF / EPF authorities, if applicable. We shall make necessary payments as required under law.   

 * Delete whichever is not applicable. 

8. ** I/We have not been banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs. 

Or 

**I / We ………………..have been banned by the organization named “_____________” for a 

period of………………… year/s, effective from ………………. to……………………..….. 

** Delete whichever is not applicable. 

9. I/We have not been debarred by any procuring entity for violation of Preference to Make in India 

(as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 04.06.2020, issued by Govt. of 

India as amended from time to time (not applicable for works with estimated value put to tender 

less than 5 lakh). 

10. If any information and document submitted is found to be false/ incorrect at any time, 

department may cancel my/our Bid and action as deemed fit may be taken against me/us, 

including termination of the contract, forfeiture of all dues and  banning of my/ our firm and all 

partners of the firm etc. for 02 (two) years from being eligible to submit Bids in CIL and its 

subsidiaries from the date of issue of such letter  including Earnest Money and banning of our 

firm and all partners of the firm etc. 

.  

 

 

Date: Signature of the Bidder with seal of the 

firm 



91 

_ 

 

 

 

Annexure-III 

MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT 

To 

Central Mine Planning & Design Institute Limited, RI-IV, Nagpur 

Kasturba Nagar, Jaripatka, Nagpur-440014. 

Sub: Authorization for release of payment due from Central Mine Planning & Design 

Institute Limited, RI-IV, Nagpur, Kasturba Nagar, Jaripatka, Nagpur-440014 through 

Electronic Fund transfer/ Internet Banking. 

(SBI-NET) 

Ref: Order No._______ Date _______ and/or Tender/Enquiry/Letter No. ________ Date _________ 

 (Please fill in the information in CAPITAL LETTERS, Please TICK wherever it is 
applicable). 

 

1. Name of the Bidder  :………………………………………………………………… 

 

2. Address of the Bidder: …………………………………………………………………. 

 

                   …………………………………………………………………. 

 

                  City………………………. Pin Code…………………………. 

 

                                 E-mail Id ……………………………………………………… 

 

                                 Permanent Account Number ………………………………. 

3. Particulars of Bank: 

 

Bank Name  Branch Name  

Branch Place  Branch City  

Pin Code  Branch Code  

MICR No.    

(Digital Code number appearing on the MICR Band of the cheque 

supplied by the Bank. Please attach Xerox copy of a cheque of your 

Bank for ensuring accuracy of the Bank Name, Branch Name and 

Code Number. 

 

 RTGS CODE                     

Account Type Savings Current Cash Credit 

Account Number(as appearing in the 

Cheque Book. 

               

 

4.  Date from which the mandate should be effective. 

 

 I hereby declare that the particulars given above are correct and complete. If any transaction is 

delayed or not effected for reasons of incomplete or incorrect information. I shall not hold Company 

responsible. I also undertake to advise any change in the particulars of my account to facilitate updation 

of records for purpose of credit of amount through SBI Net / RTGS transfer/NEFT.  I agree to discharge 

responsibility expected of me as a participant under the scheme. Any bank charges levied by the bank for 

such e-transfer shall be borne by us. 
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Place : 

Date : 

      Signature of the Party / Authorised Signatory 

------------------------------------------------------------------------------------------------------------------------ 

 

Certified that particulars furnished above are correct as per our records. 

 

Banker’s Stamp 

Date :  

    Signature of the Authorised official from the Bank) 
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Annexure-IV 

SPECIMEN OF LETTER BY THE ENGINEER-IN-CHARGE TO CONTRACTOR 

FOR PROVISIONAL REDUCTION IN RATE FOR SUBSTANDARD WORK 

REGISITERED POST/A.D. 

No.           Date…... 

To 

M/S………………………………….. 

………………………………………. 

Dear Sir(s), 

Subject: (Complete name of work) ………………………. Agreement No ………………….. 

1) The…………………… (Name of the Company) considers that the items of work (specified in the 

statement appended herewith) relating to the work of ……………………… undertaken by you in terms of the 

above agreement have not been executed in accordance with the prescribed specifications and/ or in a 

workman like manner and, therefore, cannot be accepted in terms of the above said agreement for 

payment at the rates specified in the agreement. 

2) The …………………… (Name of the Company) is willing to consider acceptance of the same should 

you agree to receive payment at rates suitably reduced taking in consideration of substandard nature of 

the said items of work. The Area Engineer of this work will determine as to what suitable reductions in 

the rates should be made from the agreed rates for the said items. His decision shall be final. Pending 

such decision of the Area Engineer, however, the payment for the said items of work will be made at the 

provisional rates indicated against each item. 

3) If you agree to the aforesaid conditions for acceptance of payment for the said items of work, 

you may please return the enclosed form duly executed by you. 

4) If no reply is received from you within three weeks of the date of issue of the letter, it shall be 

presumed that the offer is not acceptable to you. In the said event, the offer shall stand withdrawn 

without prejudice to the rights and remedies of the ………. (Name of the Company) in terms of the 

contract. 

Enclo:  Proforma for Acceptance (Appdx.22) 

             Yours faithfully, 

 

 

 

          Engineer-in-Charge 

         For and on behalf of 

                   (Name of the Company) 
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Annexure - V 

SPECIMEN OF LETTER OF CONTRACTOR’S ACCEPTANCE OF PROVISIONAL REDUCTION OF RATE FOR 

SUBSTANDARD WORK 

No.           Date: 

To 

……………………………….. 

……………………………….. 

Sir, 

Subject: (Complete name of work)_____________________________ 

Reference: Your letter No………………………………………………. 

I/We have carefully read the terms and conditions offered in your letter dated……………..and they are 

acceptable to me/us. 

Pending the decision of the Area Engineer of the final rates of payment against the items of work 

specified in the statement attached to your above letter which will be final and binding,. I/We agree to 

the same being paid at the provisional rates indicated against each of the said item of work for the above 

work as mentioned in your statement. 

 

 

                         Yours faithfully, 

 

 

                          Contractor(s). 
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Annexure- VI 

PROFORMA OF BANK GUARANTEE INLIEU OF 

BID SECURITY/EARNEST MONEY  

N.A. 

 

 

 



96 

_ 

 

Annexure- VII 

PROFORMA OF BANK GURANTEE FOR PERFORMANCE  SECURITY  

To 

Central Mine Planning & Design Institute Limited, RI-IV, Nagpur 

Kasturba Nagar, Jaripatka, Nagpur-440014. 

Re:   Bank Guarantee in respect of Contract No…………………….….,Dated……………. Between …………….. 

(Name of the company)      and ………………………………. (Name of the Contractor) 

WHEREAS  

………….. (Name and address of the Contractor) (herein after called “the Contractor”)  has 

entered into a contract made as per letter of acceptance………………..dated.……..(herein after called the 

said contract) with ………… (name of the Company) (hereinafter called “the Company”) to 

execute …………. (name of the contract and brief description of work) on the terms and conditions 

contained in the said contract. 

It has been agreed that the Contractor shall furnish a Performance Security in the shape of 

Bank Guarantee from a Schedule bank for a sum of Rs………….. as security for due compliance and 

performance of the terms and conditions of the said contract. 

We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the 

Contractor, agreed to furnish this bank Guarantee by way of performance Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, unconditionally and 

irrevocably, guarantees and affirms as follows:  

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that if 

the contractor shall in any way fail to observe or perform the terms and conditions of the said contract 

or shall commit any breach of its obligation there under, the Bank shall on its mere first written 

demand, and without any objection, demur and without any reference to the contractor, pay to the 

company the said sum of …………… or such portion as shall then remain due with interest without 

requiring the Company to have recourse to any legal remedy that may be available to it to compel the 

Bank to pay the sum, or failing on the company to compel such payment by the contractor.  

Any such demand shall be conclusive as regards the liability of the Contractor to the company 

and as regards the amount payable by the Bank under this Guarantee. The Bank shall not be entitled to 

withhold payment on the ground that the Contractor has disputed its liability to pay or has disputed 

the quantum of the amount or that any arbitration proceeding or legal proceeding is pending between 

the company and the Contractor regarding the claim. 

The Bank further agree that the Guarantee shall come into force from the date hereof and shall 

remain in force and effect till the period that will be taken for the performance of the said Contract 

which is likely to be …………. day of ………….. but if the period of Contract is extended either pursuant to 

the provisions in the said contract or by mutual agreement between the contractor and the company, 

the Bank shall renew the period of the Bank Guarantee failing which it shall pay to the company the 

said sum of ………….…. or such lesser amount of the said sum of …………… as may be due to the company 

and as the company may demand.  

This Guarantee shall remain in force until the dues of the company in respect of the said sum 

of ……………….and interest are fully satisfied and the Company certifies that the Contract has been fully 

carried out by the Contractor and discharged the guarantee.  

The Bank further agrees with the company that the company shall have the fullest liberty 

without consent of the Bank and without affecting in any way the obligations hereunder to vary any of 

the terms and conditions of the said contract or to extend time for performance of the said contract 

from time to time or to postpone for any time or from time to time any of the powers exercisable by 

the Company against the contractor and to forebear to enforce any of the terms and conditions relating 

to the said Contract and the Bank shall not be relieved from its liability by reason of such failure or 

extension being granted to the Contractor or to any forbearance, act or omissions on the part of the 

company or any indulgence by the Company to the Contractor or any other matter or thing whatsoever 
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which under the law relating to sureties would but for this provision have the effect or relieving or 

discharging the Guarantor. 

The Bank further agrees that in case this Guarantee is required for a longer period and it is not 

extended by the Bank beyond the period specified above, the Bank shall pay to the company the said 

sum of ……….….. or such lesser sum as may then be deemed to the Company and as the Company may 

require. 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is 

restricted to Rs………..……. The guarantee shall remain in force till the day ……*…….. of ……*..……. and 

unless the guarantee is renewed or claim is preferred against the bank on or before  the said date all 

rights of the Company under this guarantee shall cease and the Bank shall be relieved and discharged 

from all liabilities hereunder except as provided in the preceding Clause. 

* The date of guarantee shall cover a period of minimum one year or 90 days beyond the date of 

completion whichever is more. 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax 

addressed to the bank branch/operative branch, which shall be deemed to be a sufficient demand 

notice. Bank shall effect payment thereof forthwith.  

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

 The Bank has under its constitution power to give this Guarantee and Sri……………………. who 

has signed it on behalf of the Bank has authority to do so. 

 

Signed and sealed this………..day of……………..at………… 

                                                                                    SIGNED, SEALED AND DELIVERED 

       For and on behalf of the Bank by: 

 

 (Signature) 

 (Name) 

                                                                                          (Designation) 

                                                                                          (Code number)  

                                                                                          (address) 

 

 

 “The Bank Guarantee as referred above shall be operative at our branch at …….. payable 

at ………………………….  

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch 

with address of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 
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Annexure- VIII 

 

PROFORMA OF BANK GUARANTEE FOR MOBILISATION/ 

LUMP -SUM ADVANCE. 

 

N.A. 

 

 

Annexure-IX 

 

PROFORMA OF JOINT VENTURE AGREEMENT 

 

N.A. 

 

Annexure-X 

 

PRE CONTRACT INTEGRITY PACT 

 

N.A. 
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Annexure-XI 

PROFORMA FOR EXECUTION OF AGREEMENT 

STAMP PAPER 

(of appropriate value as per Stamp Act) 

 This agreement is made on ………………. day of …………….. between ( Name of Company ) having its 

registered office at ……………………………………………… (hereinafter called the ‘COMPANY’ which expression 

shall, unless repugnant to the subject or context, include its successors and assignees) of the one part 

and ( Name of the Contractor ) carrying on business as a (  partnership/ proprietorship/ Ltd. Co. etc. ) 

firm under the name and style ………………………………………………… (hereinafter called the ‘said Contractor’ 

which expression shall, unless the context requires otherwise include them and their respective heirs, 

executors, administrators and legal representatives) of the other part. 

 Whereas the Company invited tenders for the work of 

“……………………………………… ……………………..” and whereas the said Contractor/ Firm submitted tender for 

the said work and deposited a sum of Rs………………….. as Earnest Money and whereas the tender of the 

said contract has been accepted by the Company for execution of the said work. 

  NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1) In this agreement words and expressions shall have the same meaning as are respectively assigned 

to them in the tender papers hereinafter referred to. 

2) The following documents which are annexed to this agreement should be deemed to form and be 

read and construed as part of this agreement viz. 

i)  Annexure-A Tender Notice (Page .. to ..) 

ii) Schedule –A General Terms & Conditions, Special Conditions and     

 General Technical Specification (Page …. to …) and 

    Safety Code. 

iii) Schedule-B The probable Quantities and Amount (Page … to …) 

iv) Schedule-C Negotiation letters – 

v) Schedule-D Letter of Acceptance/Work Order (Page .. to ..) 

vi) Schedule-E Drawings (Page .. to ..) 

3) In consideration for the payment of the sum of Rs……………( W/O Value; both in words and figures ) or 

such other sum as may be arrived at under the clause of the specification relating to Payment by items 

measurements at unit prices by the Company, the said Contractor shall, subject to the terms & condition 

contained herein execute and complete the work as described and to the extent of probable quantities 

as indicated in Schedule B with such variations by way of alteration, addition to or reduction from the 

said works. 

4) The company has received a sum of Rs............ towards Performance Security Deposit (1st part of 

Security Deposit) in the form of Demand Draft / Certified Cheque/ B.G./ other form (details to be 

furnished) . 
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5) The said contractor hereby covenants with the company that the company shall deduct at 5% of R/A 

Bills as Retention Money (2ndpart  of security deposit) as per the terms & condition of the tender/ 

contract.   

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above written.

        

       

 1             Partner.                                                             Signature 

 

 

 2             Partner                                                             Signature 

 

On behalf of M/S……………………………….. 

The Contractor, as one of the constituted attorney, 

In the presence of – 

 

1. Name ____________________________             Signature    

 

                        Address : 

 

                    Occupation : 

 

                    Signed by Sri ……….on behalf of                                        Signature 

                    (Name of Company) in presence of - 

 

a) Name :                                                                                                            Signature 

b) Address: . 
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Annexure-XII 

 

To be submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by Notary 

Public. 

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION IN 

RESPECT OF WATER PROOFING WORKS. 

 

The agreement made this ……………….…..……… day of ………………Two thousand and …………………….……….. 

between…………………… (Hereinafter called Guarantor of the one part) and ………………  Limited 

(hereinafter called the Owner of the other part). 

 

WHEREAS this agreement is supplementary to a contract (hereinafter called the contract), 

dated ………………….. and made between the GUARANTOR OF THE ONE part and the  ………………………….  

Limited of the other part, whereby the contractor, inter-alia, undertook to render the buildings and 

structures in the said contract recited completely water and leak proof. 

 

AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said structures will 

remain water and leak proof for five years from the date of giving water proofing treatment. 

 

NOW THE GUARNTOR hereby guarantees that water proofing treatment given by him will render the 

structures completely leak proof and the minimum life of such water proofing treatment shall be five 

years to be reckoned from the date after the maintenance period prescribed in the contract.    

 

Provided that the Guarantor will not be responsible for leakage caused by earthquake or structural 

defects or misuse of roof or alteration and for such purpose. 

 

a) Misuse of roof shall mean any operation, which will damage proofing treatment, like chopping of 

fire wood and things of the same nature which might cause damage to the roof. 

b) Alternation shall mean construction of an additional storey or a part of the roof or construction 

adjoining to existing roof whereby proofing treatment is removed in parts. 

c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.   
 

During this period of guarantee, the Guarantor shall make good all defects and in case of any defect 

being found render the building water proof to the satisfaction of the Engineer-in-Charge at his cost 

and shall commence the work for such rectification within seven days from the date of issue of notice 

from the Engineer-in-Charge calling upon him to rectify the defects failing which the work shall be got 

done by ……………………….. Coalfields by some other Contractor at the guarantor’s cost and risk. The 

decision of the Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding.     
 

That if the Guarantor fails to execute the water proofing or commits breach thereunder, then the 

Guarantor will indemnify the principal and his successors against all loss, damage, cost, expense or 

otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 

performance and observance of this supplementary agreement. As to the amount of loss and / or 

damage and / or cost incurred by ……………….. Coalfields, the decision of the Engineer-in-Charge will 

final and binding on the parties. 
 

IN WITNESS WHEREOF these presents have been executed by the Guarantor………..  and by …………………   

and for and on behalf of ……………………….. Limited on the day, month and year first above written. 
 

Signed, sealed and delivered by Guarantor in the presence of - 

1. 

2. 

Signed for and on behalf of …………………………… Limited by ………………….. 

In presence of: 

1. 

2. 
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Annexure-XIII 

CONSENT TO ARBITRATION CLAUSE 16 and 16A OF GTC 

(Applicable in case of Partnership firm) 

We,………………………………………………………………………………………………………………..(Name of Partners of 

Partnership Firm), partners of …………………………………………………………………..(Name of Partnership Firm) 

hereby consent to abide by the provisions of Clause 16 and 16A of General Terms and Conditions 

pertaining to arbitration. 

 

 

(Name, Signature and Seal of Partners of Partnership Firm) 
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Annexure-XIV 

Performa for certificate regarding Restrictions under Rule 144 (xi) of the GFRs,2017 to be uploaded by 

bidder during submission of bid online on the LETTER HEAD OF BIDDER (As enrolled on the e-

Procurement Portal of CIL) : 

“Certificate regarding compliance to order no.F.No. 6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, 

Dept of Expenditure, Public Procurement Division with respect to restrictions on procurement of goods, 

services or works from a bidder of a country which shares a land border with India and on subcontracting 

to contractors from such countries” 

Name of work  

NIT No.  

Tender ID  

 

I/we have read the Clause regarding restrictions on procurement from a bidder of a country which shares a 

land border with India and on sub-contracting to contractors from such countries; I/we certify that I am/we 

are not from such a country or, if from such a country, has/have been registered with the Competent 

Authority and will not sub-contract any work to a contractor from such countries unless such contractor is 

registered with the Competent Authority. I hereby certify that I/we fulfil all requirements in this regard and 

I am/ we are eligible to be considered. 

(This document is digitally signed by the DSC holder authorized by the bidder and therefore no physical 

signature is required). 
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Annexure-XV 

Competent Authority and procedure for Registration with Competent Authority in case of bidder from a 

country which shares a land border with India  
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Annexure-XVI 

Office order regarding exclusion from restrictions under Rule 144(xi) of the General financial Rules 

(GFRs) 2017 

 
 
 



107 

_ 

 

 
Annexure-XVII 

Format for Bid Securing Declaration 

(To be uploaded by the Bidder on his Letter Head during submission of bid online) 

I / We, ..................................................................................., Proprietor/Partner/Legal Attorney/Director/ 

Accredited Representative of M/S. .................................., solemnly accept/(s) that if I/We withdraw or 

modify my/our Bid during the period of validity, or if I/we are awarded the contract and fail to sign the 

contract agreement, or to submit performance security before the deadline as per NIT/ Tender document 

/ Letter of award or any other default made by me/us till execution of agreement as defined in the 

NIT/Tender Document, I/we will be banned for 02 (two) years from being eligible to submit Bids in CIL and 

its subsidiaries. 

(This document is digitally signed by the DSC holder authorized by the bidder and therefore no physical 

signature is required). 

 

 

Date: Signature of the Bidder with seal of the 

firm 


