BeooT ATssT TATTAAT Tos BaTs sewar=ge afaes
(1T gf0sar Taffes 61 Il FHegell / TR TIEHR HT Tsh dlsh 3Tha)

IMeedlaT cad, shidh U=, V=T - 834 031, HRES (JA)
Central Mine Planning & Design Insfifute [imited

(A Subsidiary of Coal India Limited / Govt. of India Public Sector Undertaking)
Gondwana Place, Kanke Road, Ranchi - 834 031, Jharkhand (INDIA)

Corporate ldentity Number (CIN): U142921H1975G0OI1001223

NIT EB1.:17 of 2022-23 fa-ie: 08.09.2022

IGICEAKS Rl

Notice Inviting Tender

NIT No:17 of 2022-23 Dated.08.09.2022

1. Tenders are invited on-line under single cover system on the website https://coalindiatenders.nic.in
from the eligible bidders having Digital Signature Certificate (DSC) issued from any agency
authorized by Controller of Certifying Authority (CCA), Gou. of India and which can be traced up to
the chain of trust to the Root Certificate of CCA, for the following work:

Description of work Locatio Estimated Cost of Earnest Money (In Rs.) Period of
n Work (Including Completion (In
GST) Days)
(In Rs.)

Construction of
pump house along
with supply and
installation of | emPDI
2nos. 25HP mMono | . Ranchi 11,76,208.72 14800.00 90 days
block pump sets
at CMP-
DI(HQ),campus,
Ranchi.

¢ Inthis case/work minimum wages of Chief Labour Commissioner (Central) is applicable.
++ ITC not available in this work.

(). For Site visit of location of work, the prospective bidder(s) may contact .....................

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s)
HOD (TE&CM) Shri Rakesh,
CMPDIL, Kanke Road, Mgr(Civil)
Ranchi-834008 CMPDIL(HQ), Kanke Road,
Ranchi-834008
M-9644594972



https://coalindiatenders.nic.in/

2.

Time Schedule of Tender:

SI. No

Particulars

Date

Time

Tender e-Publication date

o ®

Document download start date

Document download end date

el o

Bid Submission start date

o

Bid submission end date

Start date for seeking Clarification on-line

Last date for seeking Clarification on-line

S| @

Date of Pre-bid meeting (if any)

Bid Opening date

Details available on

https://coalindiatenders.nic.in

Tender Inviting Authority




Ao HATST ToTfaier wos fBarea ssrir=ge s
(FTer ST TafATs 1 AN FHedell / TR TIHR 1 Teh dlsh 3SUHA)

g IMegdTaAT Sold, shich US, V=T - 834 031, =IRES (HARA)
Cmp | Central Ming Planning & Design Instifute Limited
(A Subsidiary of Coal India Limited / Govt. of India Public Sector Undertaking)

AMini-Ratna Company Gondwana Place, Kanke Road, Ranchi - 834 031, Jharkhand (INDIA)

Corporate ldentity Number (CIN): U142921H1975G0OI1001223

NIT H&1.:17 of 2022-23 fa-ie: 08.09.2022

|G Call

Notice Inviting Tender
FOR ESTIMATED COST PUT TO TENDER LESS THAN 50 LAKHS

1. Tenders are invited on-line under single cover system on the website https://coalindiatenders.nic.in

from the eligible bidders having Digital Signature Certificate (DSC) issued from any agency
authorized by Controller of Certifying Authority (CCA), Gou. of India and which can be traced up to
the chain of trust to the Root Certificate of CCA, for the following work:

Description of work Location Estimated Cost of Earnest Money (In Period of
Work (Including Rs.) Completion (In
GST) Days)
(In Rs.)

Construction of
pump house
along with sup-
ply and installa-

tzi(;r;w of 2nos. CFZ/‘IaFr:ErI]i' 11,76,208.72 14800.00 90 days
mono

block pump sets

at CMP-

DI(HQ),campus,

Ranchi.

*
**

X/

¢ Inthis case/work minimum wages of Chief Labour Commissioner (Central) is applicable.

o,

% |ITC not available in this work.

(i). For Site visit of location of work, the prospective bidder(s) may contact ........ccevevuvenens

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s)

HOD (TE&CM) Shri Rakesh , Mgr(Civil)
CMPDIL, Kanke Road, CMPDIL(HQ), Kanke Road,
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Ranchi-834008 Ranchi-834008

M-9644594972

reappropiation

2. Time Schedule of Tender:

SI. No

Particulars Date Time

Tender e-Publication date

a.
b.

Document download start date

Document download end date

c.
d.

Bid Submission start date

e.

Bid submission end date

-

Start date for seeking Clarification on-line

Last date for seeking Clarification on-line

S| e

Date of Pre-bid meeting (if any)

Bid Opening date

Note: The auto extension of submission of bid shall be applicable as per details mentioned in clause No.14 of

NIT.
3.

3.1

3.11

3.1.2

3.1.3

Earnest Money Deposit(EMD):
EMD 1.25% of Estimated value.
The bidder will have to make the payment of EMD through ONLINE mode only.

In Online mode the bidder can make payment of EMD either through NET-BANKING from designated
Bank(s) or through NEFT/RTGS from any scheduled Bank(s).

NET-BANKING: In case of payment through net-banking the money will be immediately transferred
to CIL/ Subsidiary’s designated Account.

NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the bidder will
have to make payment as per the Challan(s) generated by system on e-Procurement portal. The
payment of EMD through NEFT/RTGS mode should be made well ahead of time to ensure that the
EMD amount is transferred to CIL/ Subsidiary account before submission of bid.

The Bidder will be allowed to submit his/her/their bid only when the EMD is successfully received in
CIL/ Subsidiary’s designated account and the information flows from Bank to e-Procurement system.

In online payment of EMD, if the payment is made by the bidder within the last date and time of bid
submission but not received by CIL/ Subsidiary within the specified period due to any reason(s)
whatsoewer then the bid will not be accepted. Howewer, the EMD will be refunded back to the bidder.

Micro and Small Enterprises (MSESs) as defined in MSE Procurement Policy issued by Department of
Micro, Small and Medium Enterprises (MSME) will be exempt from the payment of earnest money
(applicable only for Senices tenders).

In case of exemption of EMD, the scanned copy of document (attested by notary public) in support of
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exemption will have to be uploaded by the bidder during bid submission. However, this option is to be
enabled only in those cases where the exemption of EMD to some bidders is allowed as per NIT.

If the bidder defaults in satisfying Techno-commercial criteria, full EMD will be forfeited.

Pre-bid Meeting:

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the
scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the
issues and to answer the questions on any matter that may be raised at that stage. Non-attendance
at the pre-bid meeting will not be a cause for disqualification of bidder and it shall be presumed that
the bidder does not require any clarification. The management shall circulate proceedings of the pre-
bid meeting, if held.

Clarification of Bid:

The bidder may seek clarification on-line within the specified period. However, the management will
clarify as far as possible to the relevant queries.

User Portal Agreement:

The bidders have to accept the on-line user portal agreement which contains the acceptance of all the
Terms and Conditions of NIT and tender document, undertakings and the e-Procurement system
through https://coalindiatenders.nic.in in order to become an eligible bidder. This will be a part of
the agreement.

Eligible Bidders:

The invitation for bid is open to all bidders including an individual, proprietorship firm, partnership firm,
company, having eligibility to participate as per eligibility criteria stipulated in clause No.8 of NIT and
having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of
Certifying Authority (CCA), Gou. of India and which can be traced up to the chain of trust to the Root
Certificate of CCA. Joint Venture is not allowed to participate in the tender.

Eligibility Criteria:

Permanent Account Number(PAN) : The bidder should possess valid Permanent Account Number
(PAN) issued by Income Tax department, Gowt. of India.

In respect of the above eligibility criteria the bidders are required to furnish the following information
on-line :

i) Confirmation regarding possessing of Permanent Account Number(PAN) issued by Income
Tax department, Gowt. of India in the form of Yes / No.

Goods and Services Tax (Not Applicable for Exempted Services)
The bidder should be either GST Registered Bidder under regular scheme
OR
GST Registered Bidder under composition scheme

OR
GST unregistered Bidder

In respect of the above eligibility criteria the bidder is required to furnish the following
information online:

i). Confirmation in the form of Yes/No regarding possessing of required document as enlisted in NIT
with respect to GST status of the bidder.

Note:

i) If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST registration
as per GST Act and rules.

ii) During the execution of the contract if the GST status of the bidder changes, then the

payment of GST, if any, to the contractor will be made as per the GST status declared by the
bidder during tender stage based on which cost to company has been ascertained or at
actuals, whichewver is lower.

Scanned copy of documents to be uploaded by bidder(s) in support of information / declaration
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furnished online by the bidder against Eligibility Criteria as Confirmatory Document.

Purchase Preference under ‘Make in India’ Policy for “Local supplier’. (NOT APPLICABLE WHERE

ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.)

Public Procurement (Preference to Make in India) vide Order No. P-45021/2/2017-PP (BE-Il) dated
16.09.2020, issued by Gow. of India as amended from time to time shall be applicable. Accordingly,
provisions of these guidelines are to be modified suitably.

In terms of the above said policy, only ‘Class-I Local Supplier and ‘Class-Il Local Supplier shall be

eligible to bid and purchase preference shall be given to only ‘Class-l Local Supplier.

The definitions of ‘Local Supplier, ‘Local Content’ and ‘Margin of Purchase Preference’ as per above
mentioned Order are as follows:-

A. ‘Local Content’ means the amount of value added in India which shall, unless otherwise
prescribed by the Nodal Ministry be the total value of the item procured (excluding net
domestic indirect taxes) minus the value of imported content in the item (including all
customs duties) as a proportion of the total value, in percent.

B. ‘Class-lI Local Supplier means a supplier or service provider whose goods, services or
works offered for procurement, meets the local content minimum 50% as prescribed for
‘class -l local supplier’ under said order.

C. ‘Class-ll Local Supplier means a supplier or service provider whose goods, services or
works offered for procurement, meets the local content minimum 20% as prescribed for
‘class -l local supplier under said order.

D. ‘Non-Local supplier means a supplier or service provider, whose goods, services or works
offered for procurement, has local content less than that prescribed for “class-Il local
supplier “under said order

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by
a “Class-l local supplier’ may be above the L1 for the purpose of purchase preference. The
margin of purchase preference is 20%

Note:- L1 means the lowest tender or lowest bid or the lowest quotation received in a
tender, bidding process or other procurement solicitation as adjudged in the evaluation
process as per tender or other procurement solicitation.

In respect of the above eligibility criteria the bidder is required to furnish the following information

online:

i) Confirmation in the form of Yes/No regarding possessing of required document indicating
percentage of local content as enlisted in NIT.

Note:-

I. If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time of bidding shall submit
either self-certification indicatng the percentage of local content in the offered items.

Il If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit along with its bid a
certificate from the statutory auditor or cost auditor of the company (in case of companies) or fom a pracficing cost
accountant or practicing chartered account (in respect of suppliers other than companies) giving the percentage of
local content

Scanned copy of documents to be uploaded by bidder(s) in support of information / declaration

furnished online by the bidder against Eligibility Criteria as Confirmatory Document.



Submission _of Bid:

0).

(ii).

In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital Signature
Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority
(CCA), Gou. of India and which can be traced up to the chain of trust to the Root Certificate
of CCA. The online Registration of the Bidders on the portal will be free of cost and one time
activity only. The registration should be in the name of bidder, whereas DSC holder may be
either bidder himself or his duly authorized person. The bidder is one whose name will appear
as bidder in the e-Procurement Portal.

The bidders have to accept unconditionally the online user portal agreement which contains
the acceptance of all the Terms and Conditions of NIT including General and Special Terms &
Conditions, Integrity Pact and other conditions, if any, along with on-line undertaking in
support of the authenticity of the declarations regarding the facts, figures, information and
documents furnished by the Bidder on-line in order to become an eligible bidder. No
conditional bid shall be allowed/accepted.

Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of online
information submitted by the bidder are to be uploaded in Cover-I by the bidder while submitting
his/her/their bid.

Scanned copy of documents to be uploaded by bidder(s) in support

NS(I)' Eligibility Criteria of information/declaration furnished online by the bidder against
' Eligibility Criteria (CONFIRMATORY DOCUMENTS)
2 3
1 Permanent Account PAN card issued by Income Tax department, Gowvt. of India.
Number
(Ref. Clause No.8(A) of NIT)
2 Goods and Services Tax | The following documents depending upon the status w.rto GST as

(GST) Status of Bidder (Not | declared by Bidder in the BOQ sheet:
Applicable for Exempted

a) Status: GST Registered Bidder under regular scheme

Services)
(Ref. Clause No.8(B) of Document: GST Registration Certificate (i.e. GST identification
NIT .a nd BOQ) ' Number) issued by appropriate authority of India.

b) Status: GST Reqistered Bidder under composition scheme

Document: GST Registration Certificate (i.e. GST identification
Number) issued by appropriate authority of India.

c) Status: GST unregistered bidder:

Document: A Certificate from a practicing Chartered Accountant
having membership number with Institute of Chartered Accountants
of India certifying that the bidder is GST unregistered bidder in
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compliance with the relevant GST rules of. India.
Note:

i) If turnover of bidder exceeds exemption/threshold limit, the bidder must
have GST registration as per GST Act and rules.

3 Legal Status of the bidder Document(s) covered under any one of the following sub-head(s):

1. Affidavit or any other document to prove proprietorship/Iindividual
status of the bidder.

2. Partnership deed containing name of partners.

3. Memorandum & Article of Association with certificate of
incorporation containing name of bidder

4 Digital Signature Certificate | If the bidder himself is the DSC holder bidding on-line then no document
(DSC) is required.

However, if the DSC holder is bidding online on behalf of the bidder then
the Power of Attorney or any sort of legally acceptable document for the
authority to bid on behalf of the bidder.

5 Local supplier status of the | All the Bidders at the time of bidding shall submit self-certification
Bidder Ref. Clause | indicating the percentage of local content in the offered items.

No.8(C) of NIT and BOQ) I If the estimated value of Procurement is less than Rs. 10 crores, all

the Bidders at the time of bidding shall submit self-certification in-
dicating the percentage of local content in the offered items.

II.If the estimated value of procurement is more than Rs. 10 crores, all
the Bidders shall submit along with its bid a certificate from the statutory
auditor or cost auditor of the company (in case of companies) or from a
practicing cost accountant or practicing chartered account (in respect of
suppliers other than companies) giving the percentage of local content.

7 a. Undertaking by Bidder/s on his/her/their Letter Head regarding genuineness of the information
furnished by him on-line and authenticity of the scanned copy of documents uploaded by him on-line
in support of his eligibility, as per the format given in the bid document at Annexure IlI.

b. In case of partnership firm, undertaking as per Annexure-XIl, is also to be submitted.

8 Letter of Bid by Bidder/s on his/her/their Letter Head as per Annexure-I.

9 Any other document to support the qualification information as submitted by bidder on-line.

Note: If the bidder is not having any document for uploading in this link, a blank document maybe
uploaded by the bidder.

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/ other
relevant documents to support the information/declaration furnished by bidder online against eligibility criteria
may also be attached by the bidder in the same file to be uploaded against respective eligibility criteria.

Letter of Bid(LoB): The format of Letter of Bid (as given in the NIT) will be downloaded by the bidder
and will be printed on Bidder's letter head and the scanned copy of the same will be uploaded during
bid submission in cover-l. This will be the covering letter of the bidder for his submitted bid. The
content of the “Letter of Bid” uploaded by the bidder must be the same as per the format downloaded
from website and it should not contain any other information, which contradicts the content and spirit
of the original format of LoB.

The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not require
any physical signature. However, if the Letter of Bid (LoB) bears the physical signature in addition to
the digital signature of DSC holder, it will be accepted without questioning the identity of person
signing the Letter of Bid.

If there is any change in the contents of Letter of Bid uploaded by bidder as compared to the format of
Letter of Bid uploaded by the department with NIT document, then the LoB shall be requested under
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the head Confirmatory documents and subsequently accepted or rejected as applicable. However
inclusion of any additional redundant information by the Bidder in the submitted Letter of Bid(LOB),
which does not contradict the content and spirit of original format of LOB uploaded by department will
not be a cause of rejection of his/her bid.

Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will be downloaded
by the bidder and bidder will quote the rates for all items on this Excel file. Prior to quoting the rates in
the BOQ file, the bidder will select the appropriate status from the following drop down list given in the
BOQ:-

l. Status: GST Registered Bidder under regular scheme
Il. Status: GST Registered Bidder under composition scheme
. Status: GST unregistered bidder

The rates quoted by the bidder will be excluding GST and GST component (to be paid by CIL/
Subsidiary and/or the bidder) will appear as a separate entity. The component of GST will be taken by
the system based on the status of bidder selected by the bidder during bid submission and with the
pre-defined business logic given in the BOQ file by the department. This file will be digitally signed
and uploaded by the bidder after ascertaining the correctness of facts and figures.

Therealfter, the bidder will upload the same Excel file during bid submission in cover-l. The Price-bid
(excluding GST) will be in Item Rate or Percentage Rate or Mixed Rate[combination of Item Rate and
Percentage Rate] BOQ format and the bidder will have to quote for all the tendered items. The Price
Bid of the tenderers will have no condition. The price bid which is incomplete and not submitted as
per instruction given in this document is liable for rejection.

System for decision of L1 bidder

The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). The system
for decision of L1 bidder will be as per following 02(two) cases:-

Case —1: Supply for which INPUT TAX CREDIT (ITC) is not available to the Company.

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to
state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the system will be added to decide
the L1 i.e the ranking of the Bidders will be decided based on rates quoted by the bidders plus GST.
This value of the bidder will be “the Cost to Company”.

Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall bid value
to arrive at the Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid
which is incomplete and not submitted as per instruction given abowve is liable for rejection.

Case —2: Supply for which INPUT TAX CREDIT (ITC) is available to the Company.

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to
state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the system will be ignored to
decide the L1 i.e the ranking of the Bidders will be decided based on rates quoted by the bidders
excluding GST. This value of the bidder will be “the cost to Company”.

Then share of GST to be paid by bidder shall be added with overall bid value to arrive at the Contract
value. The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete and
not submitted as per instruction given abowe is liable for rejection.

Note: The bidder should select their GST category as per clause no. 8.B of NIT.

The Tax Invoice raised by the supplier must be in compliance of relevant GST Acts, rules &
notifications made thereunder and should bear the GSTIN number for the supply to CMPDIL HQ as
given below:

State Unit / HQ City GSTIN
(Provisional ID)

Jharkhand CMPDI HQ Ranchi 20AAACCT7475N1ZI
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11.

12.

13.
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In addition to above, if any other tax/duties are levied over supply of such goods or services in
future, it shall be paid extra.

E-way Bill: The e-way hill required in connection with supply of goods or services, if any, shall be
arranged by the supplier. However, the e-way bill will be arranged by CMPDIL if the
supplier/Vendor is unregistered one or if provisions of the relevant Act and the rules made there
under specifically states that the e-way bill is required to be issued by recipient of goods.)

TDS: The TDS, if applicable, shall be made at applicable rate from the payment made or credited
to the supplier.

Bid Submission:

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid shall be
accepted off-line unless otherwise specified.

System Requirement:

It is the bidder's responsibility to comply with the system requirement i.e. hardware, software and
internet connectivity at bidder's premises to access the e-tender website. Under any circumstances,
CIL/ Subsidiary shall not be liable to the bidders for any direct/indirect loss or damages incurred by
them arising out of incorrect use of the e-tender system or internet connectivity failures.

Opening of Bid:

Tender will be decrypted and opened online by the “Bid Openers” with their Digital Signature
Certificates on/after the prescheduled date & time of Tender Opening.

Tender Evaluation:

After opening of bid, the documents submitted by L-1 bidder in cover | as enlisted in the NIT will be
downloaded by the Evaluator and shall be put up to the Tender Committee. The tender Committee will
examine the uploaded documents against information/declarations furnished by the L1 bidder online.
If it confirms to all of the information/declarations furnished by the bidder online and does not change
the eligibility status of the bidder then the bidder will be considered eligible for award of Contract.

In case the Tender Committee finds that there is some deficiency in uploaded documents
corresponding to the information furnished online or in case corresponding document have not been
uploaded by L-1 bidder then the same will be specified online by Evaluator clearly indicating the
omissions/shortcomings in the uploaded documents and indicating start date and end date allowing 7
days (7 x 24 hours) time for online re-submission by L-1 bidder. The L-1 bidder will get this
information on his personalized dashboard under “Upload confirmatory document” link. Additionally,
information shall also be sent by system generated email and SMS, but it will be the bidder’s
responsibility to check the updated status/information on their personalized dash board regularly after
opening of bid. No separate communication will be required in this regard. Non-receipt of e- mail and
SMS will not be accepted as a reason of non-submission of documents within prescribed time. The L-
1 bidder will upload the scanned copy of all those specified documents in support of the information/
declarations furnished by them online within the specified period of 7 days. No further clarification
shall be sought from L-1 Bidder.

The tender will be evaluated on the basis of documents uploaded by L-1 bidder online. The L-1 bidder
is not required to submit hard copy of any document through offline mode. Any document submitted
offline will not be given any cognizance in the evaluation of tender.

In case the L-1 bidder submits requisite documents online as per NIT, then the bidder will be
considered eligible for award of Contract.

In case the L 1 bidder fails to submit requisite documents online as per NIT or if any of the
information/ declaration furnished by L 1 bidder online is found to be wrong by Tender Committee
during evaluation of scanned documents uploaded by bidder, which changes the eligibility status of
the bidder, then they will be banned for one year from being eligible to submit Bids in CIL and its
subsidiaries.

.In case the L1 bidder is technically eligible but rejection is due to high rate quoted by him/her then the
tender shall be cancelled and retendered.
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In case the L1 bidder is rejected due to noncompliance of confirmatory documents then the L2 bidder
will become L-1 bidder and confirmatory documents of this bidder shall be evaluated by TC and the
process shall be followed as mentioned in clause no. A to F above.

The process as mentioned at Cl. G shall be repeated till the work is either awarded or all the eligible
bidders are exhausted.

In case none of the bidder complies the technical requirement, then re-tender will be done (with the
same or different quantity, as per the instant requirement).

It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the required
documents as mentioned in clause no. 9(b) titled- Confirmatory Documents.

If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be forfeited and
the bidder will be debarred for minimum one (1) year from participating in tenders in CIL/Subsidiary

The bidder(s) will be banned for one year from being eligible to submit Bids in CIL and its
subsidiaries from date of issue of such letter. This banning shall be done under the provisions of the
NIT and online blocking of the bidder shall be done in CIL e-Procurement portal

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-Il) dated
16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. (NOT
APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.)

In terms with the above said policy, Class-l local suppliers and Class-Il local suppliers shall be
eligible to bid. Non-local supplier is not eligible to bid. The purchase preference shall be given
to Class-l local supplier only.

In terms of the above said policy, purchase preference shall be given to Class-I local suppliers in the
following manner :

l. In the procurement of works which are divisible in nature, the following procedure shall be
followed :-

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local
supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.

i) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1.
Thereatfter, the lowest bidder among the Class-I local suppliers will be invited to match the L-1
price for the remaining 50% quantity subject to Class-I local suppliers quoted price falling
within the margin of purchase preference, and the contract for that quantity shall be awarded
to such local supplier subject to his matching the L-1 price. In case such lowest eligible Class-
| supplier fails to match the L-1 price or accept less than the offer quantity, the next higher
Class-I local supplier within the margin of purchase preference shall be invited to match the L -
1 price for remaining quantity and so on, and contract shall be awarded accordingly. In case
some quantity is still left uncovered on Class-I local supplier, then such balance quantity may
also be ordered on L-1 bidder.

. In the procurement of works which are not divisible, and in procurement of services where the
bid is evaluated on price alone, the following procedure shall be followed: -

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local
supplier, the contract will be awarded to L-1.

i) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local suppliers,
will be invited to match the L-1 price subject to Class-I local supplier's quoted price falling
within the margin of purchase preference, and the contract shall be awarded to such Class-I
local supplier subject to matching the L-1 price.

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local
supplier with the next higher bid within the margin of purchase preference shall be invited to
match the L-1 price and so on and contract shall be awarded accordingly. In case none of the
Class-I local suppliers within the margin of purchase preference matches the L-1 price, then
the contract may be awarded to the L-1 bidder.

Note: The confirmation from the bidder regarding matching of L1 price may be taken in confirmatory
document link of e-Procurement portal by recycling ‘Any other document’ link.

Verification of local content :
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[.The ‘Class-I local supplier/ ‘Class-Il local supplier at the time of tender, bidding or solicitation
shall be required to indicate percentage of local content and provide self-certification that the
item offered meets the local content requirement for ‘Class-I| local supplier/ ‘Class-Il local
supplier, as the case may be. They shall also give details of the locations(s) at which the local
value addition is made.

Il. If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit
along with its bid a certificate from the statutory auditor or cost auditor of the company (in case
of companies) or from a practicing cost accountant or practicing chartered ac -count (in respect
of suppliers other than companies) giving the percentage of local con-tent.

l.CIL/ Subsidiary may constitute committees with internal and external experts for independent
verification of auditor's / accountant’s certificates on random basis and in the case of complaints.

IV. False declarations will attract banning of business of the bidder for a period up to one year
and with process in line with clause 19 of GTC.

V.A local supplier who has been debarred by any procuring entity for violation of above order shall not
be eligible for preference under this Order for procurement by any other procuring entity for the dura-
tion of debarment. The debarment for such other procuring entities shall take effect prospectively from
the date on which it comes to the notice of other procurement entities.

SERVCE TENDERS)(NOT APPLICABLE FOR THIS TENDER)
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Auto Extension of Critical Date

1. In case of Open Tenders, if number of bids received online is found to be less than 03 (three)
on end date of bid submission, then the following critical dates of the Tender will be
automatically extended only once for a period of 04 (Four) days ending at 17.00 hrs:

2. Last date of submission of Bid.

3. Last date of receipt of EMD.

4. Date of Opening of Tender.

5. If the extended Date falls on Holiday i.e. a non-working day as defined in the e-Procurement
Portal, then the same will be rescheduled to the next working day.

6. This extension will be also applicable in case of receipt of zero bid.

Notes:

7. The validity period of tender should be decided based on the final end date of submission of
bids.

8. The auto extension shall work on the basis of number of bids received only. It may so happen
that any of these bids may be eventually rejected during Tender Opening, Technical
evaluation or further process of evaluation resulting the total number of valid bids becoming
less than 03(three).

9. After two extensions, the tender shall be opened irrespective of available number of bids on

the extended date of opening of tender.

15.1 One Bid per Bidder:

Each Bidder shall submit only one Bid, either individually, or as a partner in a partnership firm or a
Public Limited / Private Limited Company. A Bidder who submits or participates in more than one Bid
(other than as a sub-contractor or in cases of alternatives that have been permitted or requested) will
cause all the proposals with the Bidder's participation to be disqualified.

15.2 Conflict of Interest.

A Bidder may be considered to have a Conflict of Interest with one or more parties in this biding
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process, if:

a) they have controlling partner(s) in common; or

b) they receive or have received any direct or indirect subsidy / financial stake from any of them;
or

c) they have the same legal representative /agent for purposes of this bid; or

d) they have relationship with each other, directly or through common third parties, that puts
them in a position to have access to information about or influence on the bid of another Bidder;
or

e) a Bidder or any of its affiliate participated as a consultant in the preparation of the design or
technical specification of the contract that is the subject of the bid; or

f) in case of a holding company having more than one Subsidiary/Sister Concern having com-
mon business ownership / management only one of them can bid. Bidders must proactively de-
clare such sister/common business / management in same / similar line of Business;

all such Bidders having a Conflict of Interest, shall be disqualified.

Refund of EMD:

a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of
rejected bidders will be refunded at any stage directly to the account from where it had been
received (except the cases where EMD is to be forfeited).

b) No claim from the bidders will be entertained for non-receipt of the refund in any account
other than the one from where the money is received.
c) If the refund of EMD is not received by the bidder in the account from which the EMD has

been made due to any technical reason then it will be paid through conventional system of e-
payment. For this purpose, if required, Tender Inviting Authority will obtain the Mandate Form
from the Bidder.

d) In case the tender is cancelled then EMD of all the participating bidders will be refunded
unless it is forfeited by the department.

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender)
then his/her EMD will be refunded automatically after the opening of tender.

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be retained
by CIL/ Subsidiary and will be adjusted to Performance Security Deposit.

Site Visit:

The bidder, at the Bidder's own responsibilities, cost and risk, is encouraged to \isit and examine the
Site of Works and it’s surrounding, approach road, soil condition, investigation report, existing works,
if any, connected to the tendered work, drawings connected to the work, if / as available and obtain all
information that may be necessary for preparing the Bid and entering into a contract for execution of
the works. The cost of visiting the Site shall be at the Bidder's own expense.

It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the working
conditions and other prevalent conditions and fluctuations thereto whether he/she/they actually isits
the Site /Area or not and has taken all the factors into account while quoting his/her/their rates.

The Bidder is expected, before quoting his rate, to go through the requirement of
materials/workmanship, specification, requirements and conditions of contract.

The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid
document (if available), supplemented by any information available to the Bidder.

Taxes and Duties:

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable)
only) and other levies, royalty, building and construction workers cess (as applicable in States)
payable by the bidder/Contractor under the Contract, or for any other cause as applicable on the last
date of submission of Bid, shall be included in the rates, prices and the total Bid Price submitted by
the Bidder. Applicable GST, if any, either payable by bidder or by company under reverse change
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mechanism shall be computed by system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants
etc. as may be attendant upon execution and completion of works shall also be included in the rates,
prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid
and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed
by the company on production of documentary evidence in support of payment actually made to the
concerned authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable
from the contractor. The details of such duties, taxes and other levies along with rates shall be
declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST
& GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by
senvice availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would
be made only on the latter submitting a Bill/inwice in accordance with the provision of relevant GST
Act and the rules made there under and after online filing of valid return on GST portal. Payment of
GST & GST Compensation Cess is responsibility of the senice provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the GST
provisions should be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST
and/or GST Compensation Cess on the bill/invoice. In case of unregistered dealer/bidder, GST, if
applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST
provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital
Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and
services in incorporating the tax inwice issued to CIL/Subsidiary in its relevant returns under GST,
payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the
tax authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes &
cess paid based on such Tax invoice shall be recovered from the current bills or any other dues of the
supplier/vendor along with interest and penalty, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not
be subject to variations on any account except to the extent variations allowed as per the conditions
of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any
statutory authority and the company shall only provide with certificate towards such deduction and
shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both \virgin and non-virgin), acquired by the Company
under the Coal Act, the contractor will have to produce a royalty clearance cetrtificate from the District
Authorities before full and final payment.

Further, where any damages or compensation becomes payable by either the Company or the bidder
/ contractor pursuant to any provision of this Agreement, appropriate GST wherever applicable as per
the GST provisions in force shall also apply in addition to such damages or compensation.

Note:

During the execution of the contract if the GST status of the bidder changes, then the payment of GST,
if any, to the contractor will be made as per the GST status declared by the bidder during tender
stage based on which cost to company has been ascertained or at actuals, whichewver is lower.

Cost_of Bidding:

The bidder shall bear all costs associated with the preparation and submission of his bid and the
Employer will in no case be responsible or liable for those costs.

Technical Specifications:
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The tenderer shall closely study all specifications in detail, which govern the rates for which he is
tendering.

Currencies of Bid and Payment:

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.

Handing Over of Site:

On completion of the work all rubbish, debris, brick bats etc. shall be remowved by the contractor(s) at
his/their own expense and the site cleaned and handed over to the company and he/they shall
intimate officially of having completed the work as per contract.

Deployment of Manpower and Machineries:

The tenderer(s) will deploy sufficient number and size of equipments/machineries/vehicles and the
technical/ supenisory personnel required for execution of the work.

Change in Constitution of the Contracting Agency:

Prior approval in writing of the company shall be obtained before any change is made in the
constitution of the contracting agency, otherwise it will be treated as a breach of Contract.

Canvassing in Tender:

Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders
submitted by such tenderers who resort to canvassing shall be liable for rejection.

Letter of Acceptance (LOA)YWork Order/Agreement:

The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer
electronically online on the e-procurement portal of CIL/ Subsidiary prior to expiration of the Bid
validity period. The L-1 bidder will get the information regarding award of work on their personalised
dash-board on-line. On receipt of Letter of Acceptance (LOA)/Work Order of the tender issued by
the Company, the successful tenderer shall execute contract agreement in the company's
prescribed form for the due fulfilment of the contract. Failure to enter into the required contract
within the specified period in the work order shall entail cancellation of LOA/work order and
forfeiture of the Earnest Money in addition, the bidder will be banned for (01) one years from being
eligible to submit Bids in CIL and its subsidiaries from date of issue of such letter. This banning shall
be done under the provisions of the NIT and online blocking of the bidder shall be done in CIL e-
Procurement portal. In addition, the department may debar the bidder from participating in future
bids for at least 12 months as per Guidelines of Banning of Business.

Bid Validity:

The validity period of the tenders shall be 120(One Hundred Twenty) days from the end date of bid
submission.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request the
bidders to extend the period of validity for a specified additional period. The employer's request and
the bidder's responses shall be made in writing. A bidder may refuse the request without forfeiting his
EMD. A bidder agreeing to the request will not be required or permitted to modify his bid.

The tenderer shall not, during the said period or within the period extended by mutual consent, revoke
or cancel his tender or alter the tender or any terms/conditions thereof without consent in writing of
the company. In case the tenderer violates to abide by this, the Company will be entitled to take
action as per clause No.28 (Modification and Withdrawal of Bid) of NIT.

Modification and Withdrawal of Bid:

Modification of the submitted bid shall be allowed online only before the deadline of submission of
tender and the bidder may modify and resubmit the bid online as many times as he may wish.

Bidders may withdraw their bids online within the end date of bid submission and their EMD will be
refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in that
particular tender. For withdrawal of bid after the end date of bid submission, the bidder will have to
make a request in writing to the Tender Inviting Authority.

Withdrawal of bid may be allowed till issue of work order/LOA with the following provision of penal
action:
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1. The bidder will be banned for (01) one year from being eligible to submit Bids in CIL and its
subsidiaries from date of issue of such letter. This banning shall be done under the provisions
of the NIT and online blocking of the bidder shall be done in CIL e-Procurement portal.

2. the EMD will be forfeited and

3. the bidder will be debarred for 1(One) year from participating in tenders in CIL/Subsidiary.
The Price-bid of all eligible bidders including this bidder will be opened and action will follow as under:
i) If the bidder withdrawing his bid is other than L 1, the tender process shall go on.

ii) If the bidder withdrawing his bid is L-1, then re-tender will be done.

Note:

In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval of
Tender Accepting Authority (in case Board is Tender Accepting Authority then with the approval of
CMD), stating that the EMD of bidder is forfeited, and this bidder is debarred for one year from
participating in tenders in CIL/Subsidiary the bidder will be banned for (01) one year from being
eligible to submit Bids in CIL and its subsidiaries from date of issue of such letter. This banning shall
be done under the provisions of the NIT and online blocking of the bidder shall be done in CIL e-
Procurement portal. This letter will be circulated to all Areas and CIL/Subsidiary HQ. and the updated
list will be maintained by all Tender Inviting Authority/Evaluators.

Penal action against clauses abowve will be enforced from the date of issue of such order.

iii) The standard operating procedure to handle withdrawal of bid after end date of submission is
shall be as Clause no 14 of Chapter I.

Standard Operating Procedure for Withdrawal of Bid:

The Mode of withdrawal: -
Online Withdrawal of Bids:

a. The system of online withdrawal is available on the portal up to end date of bid submission,
where any bidder can withdraw his/her bid which will attract no penal action from d epartment
side.

b. The system of online withdrawal beyond end date of bid submission and till award of contract

is also available but not fully functional and under development stage. Once it is developed
and implemented only online withdrawal shall be considered except for some exceptional
cases as mentioned in clause below.

Offline Withdrawal of Bids :

a. A partner of bidder (in case of partnership firms) whose DSC is registered on the e-
Procurement portal can access the portal for online withdrawal but when there is a split in the
business relationship, the partners whose DSC is not registered on the portal do not have the
option of online withdrawal of bid. Hence such partners may opt to use offine method of
withdrawal of his/her offer (or express his disassociation from the bidder organization).

b. Till a fully functional system of online withdrawal of bid (beyond end date of bid submission
and till award of contract) is not developed and implemented, offline withdrawal shall also be
considered.

Acceptance of withdrawal by Tender Committee:

Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender Committee
for deliberation and further course of action.

The Tender Committee shall apply its due diligence to decide:

a. Whether the request for withdrawal of offer has been received from right source and authentic.
For this purpose a letter is to be sent by registered post/speed post to the bidder on the ad-
dress as given by him in the enroliment page of e-Procurement portal, allowing 10 days’ time
to confirm the withdrawal. If the bidder does not confirm the withdrawal within the stipulated
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period then it should be construed that there is no withdrawal of bid. In case the withdraw-
al/disassociation from the firm (Partnership firm) has been submitted by any other partner
then also the confirmation has to be sought from the bidder and if bidder wants to deny the
withdrawal/disassociation from the partnership firm then the bidder shall be required to fur-
nish a legally acceptable document signed by all the partners of the firm to substantiate his
claim.

b. Whether the withdrawal is due to the reason other than to support any mala fide intention of
any participating bidder such as participating or supporting a cartel formation etc.

c. If the mala fide intentions in the withdrawal are apprehended then the tender should be can-
celled apart from other penal action as per e-Procurement Manual for works and services of
CIL and other guidelines/manuals of CIL.

d. If no mala fide intentions in the withdrawal are apprehended then the penal action in line with
the prescriptions of the e-Procurement Manual for works and services of CIL will be applica-
ble.

The Tender Committee may also obtain the opinion of legal department in order to ascertain the legal
course of action in case of Clause II-(B)(b) and II-(B)(c) abowe.

Postponement of scheduled date(s):

The Company reserves the right to postpone the date of receipt and opening of tenders or to cancel
the tenders without assigning any reason whatsoever.

Public Enterprises preference:

The Company reserves its right to allow Public Enterprises purchase preference facility as admissible
under prevailing policy.

Contract Agreement Document(s):

This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms &
Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), Technical
Specifications, drawings (if any) and any other document uploaded on portal as NIT document forms
an integral part of this NIT and shall also form a part of the contract agreement as per clause 2 of the
‘General Terms and Conditions’ of ‘Conditions of Contract’.

Sub-letting of Work:

No subletting of work as a whole by the contractor is permissible. Subletting of work in piece rated
jobs is permissible with the prior approval of the department.

The Contract Agreement will specify major items of supply or services for which the contractor
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in -
Charge/Designated Officer-in-charge for approval well in advance so as not to impede the progress of
work. Such approval of the Engineer-in-Charge/Designated Officer-in-Charge will not relieve the
contractor from any of his obligations, duties and responsibilities under the contract.

Prohibition of Child Labour engagement:

The contractor/contractual Agencies must not engage any Child Labour during the course of
execution of the contract work within the meaning and scope of the Child Labour Prohibition &
Regulation Act-1986 and its relevant Act and Rules amended from time to time by the Gout. of India.

Implementation of CMPF/EPEF:

The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of the
workers deployed by him as detailed in the tender document.

Splitting up of the work:

The Company does not bind itself to accept the lowest tender and reserves the right to reject any or
all the tenders without assigning any reasons whatsoever and to split up the work between two or
more tenderer(s) or accept the tender in part and not in its entirety.

Settlement of Disputes:

Matters relating to any dispute or difference arising out of this tender and subsequent contract
Awarded based on this tender, shall be dealt as per Clause No. 16- title- ‘Settlement of Disputes’ of
the ‘General Terms and Conditions’ of ‘Conditions of Contract’ of the tender document.
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Restrictions on Procurement from a bidder of a country which shares a land border with India
and on sub-contracting to contractors from such countries:

Any bidder from a country which shares a land border with India will be eligible to bid in this tender
only if the bidder is registered with the Competent Authority (as per details given in Annexure-XV)

“Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider in certain context) means
any person or firm or company, including any member of a Joint venture (that is an association of
seweral persons or firms or companies), every artificial juridical person not falling in any of the de-
scriptions of bidders stated herein before, including any agency, branch or office controlled by such
person, participating in a procurement process.

“Bidder from a country which shares a land border with India” means:-

a.
b.

C.

d.
e.

f.
g.

An entity incorporated, established or registered in such a country; or
A subsidiary of an entity incorporated, established or registered in such a country;or

An entity substantially controlled through entities incorporated, established or registered in
such a country; or

An entity whose beneficial owner is situated in such a country; or
An Indian (or other) agent of such an entity; or
A natural person who is a citizen of such a country; or

A joint venture where any member of the joint venture falls under any of the abowe.

“The beneficial owner” for the purpose of (lll) above will be as under:

1.

In case of a company or Limited Liability Partnership, the beneficial owner is the natural per-
son(s), who, whether acting alone or together, or through one or more juridical person(s), has
a controlling ownership interest or who exercises control through other means.

Explanation

“Controlling ownership interest” means ownership of, or entittement to more than Twenty Five
Percent of shares or capital or profits of the company;

“Control” shall include the right to appoint the majority of the directors or to control the
management or policy decisions, including by virtue of their shareholding or management
rights or shareholders agreements or wting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s) who, whether act-
ing alone or together, or through one or more juridical person, has ownership of entitlement to
more than fifteen percent of capital or profits of the partnership;

In case of an unincorporated association or body of individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more juridical
person, has ownership of or entitlement to more than fifteen percent of the property or capital
or profits of such association or body of individuals.

Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the
relevant natural person who holds the position of senior managing official.

In case of a trust, the identification of beneficial owner(s) shall include identification of the au-
thor of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust
and any other natural person exercising ultimate effective control over the trust through a
chain of control or ownership.

An Agent is a person employed to do any act for another, or to represent another in dealings with
third person.

The successful bidder shall not be allowed to sub-contract works to any contractor from a country
which shares a land border with India unless such contractor is registered with the competent Au-
thority.

Note:

1.

(@) The intending bidders must submit “Certificate” as per the format given at Annexure-XIV
in compliance to order no.F.N0.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, Dept of
Expenditure, Public Procurement Division with respect to “restrictions on procurement from
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a bidder of a country which shares a land border with India and on sub-contracting to
contractors from such countries”

AND

(b) Valid registration from competent authority (if applicable). Registration should be valid at
the time of submission of bid and at the time of acceptance of bids.

2. Regarding registration with Competent Authority, Annexure-XV may please be referred.
Regarding exclusion from restriction, Annexure-XVI may please be referred.

Tender Inviting Authority

INSTRUCTIONS TO BIDDERS

2.2
2.3

2.4

2.5

2.6

SCOPE OF BIDDER

The Central Mine Planning & Design Institute Limited (referred to as Employer in
these documents) invites bids for the works as mentioned in the Bid Notice. The Bidders should
submit Bids forall the works mentioned in the Notice.

The successful Bidder will be expected to complete the Work(s) by the Intended Completion
period specifiedinthe Bid document/Notice.

ELIGIBLE BIDDERS

The Invitation for Bid is open to all Biddersincluding an individual, proprietorship firm, partnership
firm, company registered under Companies Act. The bidders shall be eligible to participate only if
they fulfil the qualifying/eligibility criteria specified in e-Tender Notice and at Clause No.3. The
jointVentureis not allowed to participate in the tender.

Deleted

The bidders shall have Digital Signature Certificate (DSC) issued from any agency authorized by
Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of
trust tothe Root certificate of CCA.

The bidders have to accept unconditionally the online user portal agreement which contains the
acceptance of all the Terms and Conditions of Notice Inviting Tender (NIT) and Instructions to
Bidders (ITB), induding General and Additional Terms & Conditions, technical spedifications, other
conditions, if any, along with on-line undertaking in support of the authenticity of the declarations
regarding the facts, figures, information and documents furnished by the bidder on-line in order to
become aneligiblebidder.

The Company reserves its right to allow Public Enterprises purchase preference fadlity as
admissible under prevailing policy.

No sub-letting of the work as a whole by the contractor is permissible. Prior permission is required
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INSTRUCTIONS TO BIDDERS

3.2

33

3.4

Notes:

to be taken from the principle employer for engagement of sub-contractors in part work/piece
rated work.

The Contract Agreement will specify major items of supply or services for which the contractor
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose
any addition or deletion from any such list and will submit proposals in this regard to the
Engineer-in—Charge/Designated Officer in charge for approval well in advance so as not to impede
the progress of work. Such approval of the Engineer-in-Charge / Designated Officerin Charge will
not relieve the contractor from any of his obligations, duties and responsibilities under the
contract.

QUALIFICATION OF THE BIDDER

In the event that pre-qualification of potential bidders has been undertaken, only bids from pre-
qualified bidders will be considered for award of contract.

If the employer has not undertaken pre-qualification of potential bidders, all bidders shall fulfil the
eligibility / qualifying criteria as detailed at Cl. No.8 & 9 of e-Tender Notice. Such details shall be
submitted as deliberated at e-Tender Notice.

If the bidder is subsidiary of a company, the experience and resources of the holding company or
its other subsidiaries will not be taken into account. However, if the bidder is a holding company,
the experience and resources of its wholly owned subsidiaries will be taken into consideration.
Even though the bidders meet the above eligibility/qualifying criteria, they are subject to be
disqualifiedif they have:

Made misleading or false representations in the forms, statements and attachments submitted in
proof of the qualification requirements.

The documents to be furnished by the bidder to prove that he is satisfying the qualification criteria laid
down should all be in the bidder’s name except in cases where though the name has changed, owners
continued to remain the same and in cases of amalgamation of entities and when a holding company
relies on credential of its wholly owned subsidiary.

4,
4.1

OO SR S0 Q0 T W

7.1

7.2

COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employerwillin no case be responsible orliableforthose costs.

CONTENT OF BIDDING DOCUMENTS

The set of bidding documents comprises the documents listed in the table below as issued online
by the Employerand addendum/corrigendum issued in accordance with relevant provision.
Notice Inviting Tender

Instructions to Bidders;

Conditions of Contract;

Scope of work/Bill of Quantities;

Forms of Securities and form of Article of Agreement.

Pre contract Integrity Pact (if applicable)

User portal Agreement

Guidelines of Banning of Business

Otherdocument, if required.

CLARIFICATION OF BIDDING DOCUMENTS

A prospective bidder requiring any interpretation or darification of bidding document may seek
clarification online or during pre-bid meeting (if any). The clarifications may be asked from the
next day of e-Publication of NIT. The last date for seeking darification will be as specified online.
The department will clarify as far as possible only relevant queries. The clarifications given by
departmentwill be visible to all the bidders intending to participate in bid.

AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS, APPLICABLE FOR
SPECIALISED WORK)

Before the deadline for submission of Bids, the Employer may modify the bidding documents by
issuingaddenda.

Any addendum thus issued shall be a part of the bidding document and shall be displayed in the
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7.3

7.4

8.1

9.1

9.2

9.3

website. The bidder shall upload the same during bid submission.

To give prospective Bidders reasonable time in which to take an addendum into account in
preparing their Bids, the Employer shall extend, as necessary, the deadline for submission of Bids,
inaccordance with Sub-clause 11.2 below.

Bidders are requested to look into website forany addendum as specified inthe NIT.
LANGUAGEOFBID

All documents relatingto the Bid shall be inthe English language.

BID PRICES

The bidder shall closely study specification in detail and scope of work which govern the rates for
which he is quoting. The Bidders shall offer for the whole Works as described in Sub-Clause 1.1,
based on the Bill of Quantities. Based on priced bill of quantities submitted by the Bidder, the
Employer reserves the right to allot whole or part of the work at their discretion and no claims,
whatsoever, shall be entertained in this regard.

The price bid containing the bill of quantity will be excel format and will be downloaded by the
bidder and he will quote the rates for all items/heads/sub-heads on this excel file as detailed at
clause No.9(d) of e-Tender Notice.

All duties, taxes (exduding Goods and Services Tax (GST) & GST Compensation Cess (if applicable
only) and other levies, royalty, building and construction workers cess (as applicable in States)
payable by the bidder/Contractor under the Contract, or for any other cause as applicable on the
last date of submission of Bid, shall be induded in the rates, prices and the total Bid Price
submitted by the Bidder. Applicable GST, if any, either payable by bidder or by company under
reverse change mechanism shall be computed by systemin BOQsheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants
etc. as may be attendant upon execution and completion of works shall also be included in the
rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid
and/or any increase over the rate existing on the last date of submission of Bid shall be
reimbursed by the company on production of documentary evidence in support of payment
actually made to the concerned authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along with rates
shall be declared by the bidder.

The item wise rate quoted by bidder shall be indusive of all taxes, duties & levies but excluding
GST & GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by
service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor)
would be made only on the latter submitting a Bill/invoice in accordance with the provision of
relevant GST Act and the rules made there under and after online filing of valid return on GST
portal. Payment of GST & GST Compensation Cess is responsibility of the service
provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the GST
provisions should be issued within the time limit prescribed underthe GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST
and/or GST Compensation Cess on the bill/invoice. In case of unregistered dealer/bidder, GST, if
applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST
provisions.

Inputtax creditisto be availed by CIL/Subsidiary as perrule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital
Goods or the ITC daimed is disallowed due to failure on the part of supplier/vendor of goods and
services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant retums under GST,
payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the
tax authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes &
cess paid based on such Tax invoice shall be recovered from the current bills or any other dues of
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the supplier/vendoralong with interest and penalty, if any.

Note:

During the execution of the contract if the GST status of the bidder changes, then the payment of
GST, if any, to the contractor will be made as per the GST status dedared by the bidder during
tender stage based on which cost to company has been ascertained or at actuals, whichever is
lower.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall
not be subject to variations on any account except to the extent variations allowed as per the
conditions of the contract of the bidding document.

EARNEST MONEY DEPOSIT

The bidder shall furnish, as part of his bid, Earnest Money of the amount as shown in e-tender
Notice andinthe formas deliberated at Clause 3 of e-tender Notice.

Any Bid not accompanied by an acceptable EMD shall be summarily rejected by the employer as
non-responsive.

EMD, of successful bidder may be retained and adjusted with performance security/security
deposit, at bidder’s option.

The Earnest Money may be forfeited The defaulting contractor will be banned for 01 (one) year
from beingeligible to submitBidsin ClLand its subsidiaries from the date of issue of such letterif:

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid
validity/extended validity with mutual consent;
OR
(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:
(i) sign the Agreement; OR (ii) Fumnish the required Performance Security/ Security
Deposit.

Additionally, the company shall ban such defaulting contractor from participating in future tenders
in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such
letter.

This banning shall be done under the provisions of the NIT and online blocking of the bidder shall
be donein CIL e-Procurement portal.

In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of
JV/Partnership firm.

The EMD deposited with the Employerwill not carry any interest.

No claim from the bidders will be entertained for non-receipt of the refund in any account other
than the one from where the money s received.

If the refund of EMD is not received by the bidder in the account from which the EMD has been
made due to any technical reason, then it will be paid through conventional system of e -payment.
For this purpose, bidder should submit E-Mandate formin format provided by company.

In case the tenderis cancelled then EMD of all the participating bidders will be refunded unless it
isforfeited by the department.

If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then
his/her EMD will be refunded automatically after the opening of tender.

DEADLINE FOR SUBMISSION OF BIDS

Bids shall be submitted online on the web site https://coalindiatenders.nic.in within the date and
time specifiedin the e-Tender Notice.

The employer may extend the deadline for submission of bids in accordance with provisions of e-
Tender Notice/ITB, in which case all rights and obligations of the employer and the bidders
previously subjectto the original deadlinewill then be subject to the new deadline.

SIGNING AND SUBMISSION OF BID

The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not
require any physical signature. However, if the Letter of Bid bears the physical signature in
addition to the digital signature of DSC holder, it will be accepted without questioning the identity
of personsigningthe bid.

Submission of bid shall be as detailed at Clause No.9 of e-Tender Notice.
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14.
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15.

16.

Tender Status:

It will be the bidder’s responsibility to check the status of their Bid online regularly, after the
opening of bid till award of contract. Additionally, information shall also be sent by system
generated e-mail and SMS at nodal points (Date of bid opening, Requisition for Clarification on
Confirmatory document from L-1 bidder, award of work etc.). No separate communication will be
required in this regard. Non-receipt of e-mail and SMS will not be accepted as a reason of non-
submission of Confirmatory documents within prescribed time. This will be specifically mentioned
in the NIT. The Tender Status will be in public domain and anyone visiting the site can view it by
identifyingthe tender.

EVALUATION AND COMPARISON OF BIDS.

Evaluation and comparison of Bids will be done by System online. This online evaluation will be
validated by CIL/ Subsidiary at each stage as deliberated in e-Tender Notice. The bidder shall also
comply with system requirement as deliberated in e-Tender Notice. Bid evaluation shall be done
after taking into consideration overall quoted price by the bidder and effect of Goods and Service
tax (GST), GST Compensation Cess etc. as applicable. L-1 will be decided based on Cost to the
Company.

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials
and labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the
bidder.

ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS.

PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND
ABNORMALLY LOW RATE ITEMS.

The abnomally high rate items are those whose quoted rates are more than 20% of the justified
rates decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the justified
rates decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii)
abnormally low rate items, shall become operative under the following circumstances: -
Forincrease in quantity of more than 25% in respect of works executed below plinth level and 10%
inrespect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based
on prevalent market rate of materials and labour analyzed as per standard analysis of rate of
CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above would be
made on the basis of the new analyzed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted
below 25% for the items below plinth level and below 10% for the items above plinth level of the
agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge
arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for
percentage rate tenders for works based on standard schedule of rates of the company.

For the purpose of operation, the following works shall be treated as works related to foundation,
unless otherwise defined in the contract:

a) For Buildings: All works up to 1.2 meters above ground level or up to floor 1 level
whicheverislower.

b) For abutments, piersand well steining: All works upto 1.2m above the bedlevel.

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks
and otherelevated structures: all works up to 1.2 meters above the ground level.

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 meters
above the ground level.

e) For basement: all works up to 1.2m above ground level or up to floor 1 level whichever is
lower.

f) For Roads, all items of excavation and filling including treatment of sub base.

AWARD CRITERIA
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Subject to Clause No.17, the Employer will award the Contract to the Bidder whose Bid has been
determined to be substantially responsive to the Bidding documents and who has offered the
lowest evaluated acceptable Bid Price, provided that such Bidder has been determined to be:

a) Eligible in accordance with the provisions of Clause 2; and

b) Qualified in accordance with the provisions of Clause 3.

EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATEAND TO REJECT ANY OR ALL BIDS
Notwithstanding Clause No.16, the Employer reserves the right to accept, negotiate or reject any
Bid, and to cancel the bidding process and reject all Bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or Bidders or any obligation
to informthe affected Bidder or Bidders of the grounds for the Employer's action.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT
The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer
electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity
period. This letter (hereinafter andin the Conditions of Contract called the "Letter of Acceptance")
will state the sum that the Employer will pay the Contractor in consideration of the execution and
completion of the Works by the Contractor as prescribed by the Contract (hereinafter and in the
Contract called "the Contract Price").

The offline communication of LOA shall not be mandatory.
The notification of award (LOA/Work Order) will constitute the formation of the Contract.

The works should be completed as per period specified in the NIT from the Date of
Commencementas definedin Clause 6.0 of General Terms and Condition.
The Agreement will incorporate all agreements between the Employer and the successful Bidder,
work programme etc. within 30 (thirty) days following the notification of award along with the
letter of Acceptance and/or Work Orderissued by department.

In case of failure to enter in to agreement within specified period or extended period on the written
request of the bidder, if any, the department will take action as prescribed in Guidelines for Banning
of Business along with forfeiture of Earnest Money. The bidder will also be banning from
participating in re-tender the bidder will be banned for 01 (one) year from being eligible to submit
Bids in CIL and its subsidiaries. The bidder will also be banned from participating in re-tender. This

banning shall be done under the provisions of the NIT and online blocking of the bidder shall be done
in CIL e-Procurement portal.

No paymentforthe work shall be made before execution of this agreement.

In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to non-
qualified bidder after the award of the work to the successful one and the Security/ Earnest
Money shall be refunded to unsuccessful bidders as per provision of e -Tender Notice.

The contractor shall enter into and execute contract agreement in the prescribed form on non-
judicial stamp paper in accordance with the relevant law of the State/Union of India. The cost of
the stamp papers for the contract agreement shall be borne by the contractor. Two sets of
contract document/agreements shall be prepared and signed by both the parties. One of the sets
shall be stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the
contractor free of cost and the original is to be retained by the company. For additional copy, cost
to be charged. All additional copies should be certified by the Engineer-in-Charge. The contractor
shall keep copy of these documents on the site/place of work in proper manner so that these are
available for inspection at all reasonable times by the Engineer-in-charge, his representatives or
any other officials authorized by the company for the purpose. The contract document shall not
be used by the contractor for any purpose other than this contract and the contractor shall ensure
that all persons employed for this contract strictly adhere to this and maintain secrecy, as required
of such documents. Until the formal agreement is signed between the Owner and Contractor,
LOA/Work Ordertogetherwith Contract Document, shall constitute the Contract.

PERFORMANCE SECURITY/SECURITY DEPOSIT
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Security Depositshall consist of two parts:

a. Performance Security to be submitted ataward of work and

b. Retention Money to be recovered from running bills.

The security depositshall bearnointerest.

For details refer Clause No.4 of Conditions of Contract (General Terms and Conditions)
EMPLOYMENT OF LABOUR

Contractors are to employ, to the extent possible (as per policy decision of the company valid from
time to time), local project affected people and pay wages not less than the minimum wages as
per minimum Wages Act or such other legislations or award of the minimum wage fixed by
respective State Govt. or Central Govt. as may bein force.

Payment of Provident Fund for the workmen employed by him for the work as per the Law
prevailing under provision of CMPF/EPF and allied scheme valid from time to time shall be
responsibility of the contractor.

The contractor needs to ensure that the employee has become a member of any of the provident
fund as the case may be and the uniqgue membership number of the CMPF/EPF or Allied Scheme
needsto be submitted to Employer.

In addition to the above, the Contractor shall provide a copy of the updated passbook having entry
made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the competent
authority annually /as and when asked. Bidder shall also submit copies of statutory returns.

The biddershall also comply with statutory requirements of various acts including CL(R&A) Act.
The contractor’s workmen shall be paid through Bank.

The contractors shall register themselves on the Contract Labour Payment Management Portal
(CLPMP) of CIL within 30 days of issue of work order and will have to enter and update periodically
the following detailsinthe portal:

a. Work Order details

b. Details of Contractor workers and payment of wages in respect of each Work Order each

month.

All the contract workers shall be covered with the Bio-metric attendance system for payment of
wages.

The bidder shall comply with statutory requirements of various acts including Child Labour
(Prohibition & Regulation) Act, 1986 as mended from time to time and all rules, regulations and
schemesframedthereunderfromtime totime inadditionto otherapplicablelabourlaws.

The bidder shall also follow other guidelines as incorporated at Clause 13 of GTC covered under
additional responsibilities of the contractor.

NOTE: In case company decides/ circulates separate wages for underground works / for works
within mine premises, the same may be allowed based on appropriate circular. Clause 13(xiv) of
GTC shall stand amended to this extent before notification of bid.

LEGAL JURISDICTION

Matter relating to any dispute or difference arising out of this bid and subsequent contract
awarded based on the bid shall be subject to the jurisdiction of local court only where the subject
workis tobe executed.

e-PAYMENT

Successful bidder will be required to submit a Mandate Form duly signed by bidder and the Bank
Officials for e-Payment.

MISCELLANEOUS
The bidders should fill the bid document properly and carefully. They should avoid quoting absurd
rates.
Throughout the bidding documents, the terms ‘bid’ and ‘“tender’ and their derivatives are
synonymous.
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GENERAL TERMS AND CONDITIONS
Definitions

The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the
Central Mine Planning & Design Institute Limited, represented at Head Quarters of the
Company by the General Manager (Civil) or his authorized representatives or any other officer
specially deputed forthe purpose who will employ the contractor.

The word" Principal Employer" wherever occurs, means the officer nominated by the Company to
function onits behalf.

The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who
has/have deposited the necessary Earnest money and has/have been given written intimation
about the acceptance of tender and shall indude legal representative of such individual or persons
composing a firm or a company or the successors and permitted assignees of such individual, firm
or Company, as the case may be and any constitutional, or otherwise change of which shall have
priorapproval of the employer.

"Site" means the land and places induding any building and erection thereon, over, under, in or
through which the Permanent works or Temporary works designed by the Engineer-in-Charge are to
be executed and any other lands and places provided by the Employer for working space or any
other purpose as may be specifically designated in the Contract as forming part of the site.

The term "Sub-Contractor" as employed herein, includes those having a direct contract with
Contractor either on piece rate, item rate, time rate or any other basis and it includes one who
furnishes work to a special design according to the plans or specifications of this work but does not
include one who merely supplies materials.

"Accepting Authority" shall mean the management of the company and includes an authorized
representative of the company or any other person or body of persons empowered on its behalf by
the company.

"Engineer-in-charge" shall mean the officer nominated by the company in the Civil Engineering
cadre/ discipline who is competent to direct supervisors and authorised to be in charge of the works
for the purpose of this contract. The Engineer-in-Charge/Designated Officer in Charge, who is of an
appropriate seniority, will be responsible for supervising and administering the contract, certifying
payments due to the contractor, valuing variations to the contract, awarding extension of time and
valuing compensation events. The Engineer-in-Charge/Designated Officer in Charge may further
appoint his representatives i.e. another person/Project Manager or any other competent person
and notify to the contractor who is directly responsible for supervising the work being executed at
the site, on his behalf under their Delegation of Powers of the company. However, overall
responsibility, as far as the contract is concerned, will be that of the Engineer-in-Charge/Designated
Officerin Charge.

The "Contract" shall mean the notice inviting tender, the tender as accepted by the Company, the
work order issued to the contractor, and the formal contract agreement executed between the
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company and the contractor together with the documents referred to therein including general
terms and conditions, special conditions, if any, scope of work, frozen terms & conditions/technical
parameters/scope of work and revised offer, if any, specifications, drawings, including those to be
submitted during progress of work, schedule of quantities with rates and amounts. Until the formal
agreement is signed between the Owner and Contractor, LOA/Work Order together with Contract
Document, shall constitute the Contract.

iX) A "Day" shall mean a day of 24 hours from midnightto midnight.

X) The "Work" shall mean the works required to be executed in accordance with the contract/work
order or parts thereof as the case may be and shall indude all extra or additional, altered or
substituted works or any work of emergent nature, which in the opinion of the Engineer-in-charge,
become necessary during the progress of the works to obviate any risk or accident or failure or
become necessary forsecurity.

xi) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates
prescribed by the company and the amendments issued fromtime to time.

Xii) "Contract amount" shall mean:

a) In the case of turnkey / lump sum contracts the total sum for which tender is accepted by the
company.

b) In the case of other types of contracts the total sum arrived at based on the individual

rate(s)/percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of
Quantities" of the tender document as accepted by the Company with or without any alteration as
the case may be.

xiii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have
been duly served if delivered in person to the individual or to a member of the contractors firm or
to an office of the company for whom it is intended, or if delivered at or sent by registered mail/e-
mail to the last business address known to him who gives the notice.

Xiv) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever nature
required in or about the execution, completion or maintenance of the works but does not include
materials orotherthingsintended toform part of the permanent work.

XV) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender has
been acceptedinaccordance with the provisions contained inthat letter.

XVi) "Department” means the Civil Engineering Department of Coal India Limited or any of its
subsidiary companies/units represented by the appropriate authority.

xvii)  "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial
Insolvency Act orany act amending such originals.

xviii)  The words indicating the singular only also incdude the plural and vice-versa where the context so
requires.

Xix) "Drawings"/"Plans" shallmeanall:
a) drawings furnished by the ownerwith the bid document, if any, as a basis for proposals,

b) working drawings fumished by the Owner after issue of letter of acceptance of the tender
to start the work,

c) subsequent working drawings furnished by the owner in phases during progress of the
work, and
d) drawings, if any, submitted by the contractor as per provision of the contract and duly

approved by the owner.
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"Codes" shall mean the following, including the latestamendments, and/orreplacements, if any:

a) Bureau of Indian Standards relevant to the works under the contract and their
specifications.

b) Indian Electricity Actand Rules and Regulations made there under.
c) Indian Mines Actand Rules and Regulations made there under.
d) Any other Act, rule and regulations applicable for employment of labour, safety provisions,

payment of provident fund and compensation, insurance etc.
Contract Documents and Miscellaneous Provisions:

The following documents shall constitute the contract documents:

i) Articles of Agreement.

ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of
contract incorporatedin the tenderdocumentissued to the bidder.

iii) Notice Inviting Tender and Instructions to Bidders.

iv) Conditions of Contract induding General Terms & Conditions of contract, Additional Terms
& Conditions, Special Terms & Conditions, and Commercial Terms & Conditions etc.- as
applicable.

V) Frozenterms & conditions /technical parameters and revised offer, if any.

vi) Specifications/scope of Work, if any.

vii) Schedule of quantities (or Bill of Quantities) along with accepted rate.

viii) Contractdrawings and work programme.

iX) Safety Code etc. forming part of the tender,

X) Integrity Pact (If applicable).
Xi) GuidelinesforBanning of Business.
Xii) Any otherdocumentifrequired.

The contractor shall enter into and execute contract agreement in the prescribed form. The cost of
the stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract
document/agreements shall be prepared and signed by both the parties One of the sets shall be
stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor
free of cost and the original is to be retained by the company. For additional copy, cost to be
charged.

All additional copies should be certified by the Engineer-in-Charge.

The contractor shall keep copy of these documents on the site/place of work in proper manner so
that these are available for inspection at all reasonable times by the Engineer-in-charge, his
representatives or any other officials authorized by the company for the purpose.

The contract document shall not be used by the contractor for any purpose other than this contract
and the contractor shall ensure that all persons employed for this contract strictly adhere to this
and maintain secrecy, asrequired of such documents.

The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all
matterarising underthis contract.

The Contract Agreement will specify major items of supply or services for which the contractor
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proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in—
Charge / Designated Officer in charge for approval well in advance so as not to impede the progress
of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the
contractorfrom any of his obligations, duties and responsibilities under the contract.

2.5 Acceptance of Offer:

“Letter of Acceptance”- is an acceptance of offer by the company. It shall be communicated
electronically through e-procurement portal of CIL to the successful bidder and shall make the
binding Contract with the Company.

3. Discrepancies in contract documents & Adjustments thereof

The documents forming part of the contract are to be treated as mutually explanatory of one
another and in case of discrepancy between schedule of quantity, the spedifications and/or
drawing, the following order of preference shallbe observed;

a) Descriptionin Bill of Quantities of work.
b) Particular specification and special conditions, if any
c) Drawings.
d) General specifications.
e) BIS Specifications.
3.1 In the event of varying or conflicting provision in any of the document(s) forming part of the

contract, the Accepting Authority's dedsion/clarification shall hold good with regard to the
intention of the document or contract as the case may be.

3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not
vitiate the contract or release the contractor from discharging his obligations under the contract
including execution of work according to the Drawings and Spedifications forming part of the
particular contract document.

4.00 Security Deposit:

(As per CIL Guidelines regarding Bid security/ Earnest money, performance Security and
Additional Performance Security ref no- CIL/GM(CMC)2020/1133 dt25.11.2020 modified clause is
valid for the NIT till 31.12.2021).

The Performance Security will be 3.00% of the value of contract

Shall be applicable for all existing contracts and all tenders / contracts issued [concluded till

31.12.2021.
Further, the reduced percentage of Performance Security shall continue for the entire

duration of the contract and there will be no subsequent increase in Performance Security beyond
31.12.2021

However, in case of compelling circumstances where Performance Security in excess of 3% is felt neces-
sary, the same can be done with the approval of the next higher authority to the authority competent
to finalize the tender.)

4.1 Security Deposit shall consist of two parts;
a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.

The security depositshall bear nointerest.

4.2 Performance Security should be 3.00% of contract amount and should be submitted within 21 days
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of issuance of LOA bythe successful bidderin any of the form given below:

e aBank Guarantee inthe formgiveninthe bid documentfromany Scheduled bank. The BGshall be
issued by a Scheduled Bank on SFMS platform and shall be irrevocable and unconditional. CMPDI
shall have the powerstoinvoke it notwithstanding any dispute or difference between contractors
and CMPDI pending before the court, tribunal, arbitrator orany otherauthority. The Issuing Bank
have tosendthe BG details through SFMS platform to our bankthe details of which are as below :
Name of Bank: State Bank Of India

Branch: CMPDI Branch,
IFSC:SBIN0005598
A/CNo.: 10106155087

Address: Gondwana Place, Kanke Road, CMPDIL Campus, Ranchi-834008

Bank Guarantee against Performance Security shall be applicable if the amount of Perfor-
mance Security exceeds Rs. 5.0 lakhs.

. Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged
in favourofowner.

. Demand Draft drawn in favour of .......... Coalfields Ltd on any Scheduled Bank payable atits
Branch at...........

The EMD deposited may be adjusted against the Performance security (1% part of security deposit)
at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee it shall
beissuedeither—

(a) at Bidder’s option by a Scheduled Bank, or
(b) by a foreign banklocated in Indiaand acceptable tothe employer.

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the
period of contract /extended contract period (if any), whicheveris more.

The BG (If performance security is provided by the successful bidder in the form of bank guarantee)
issued by issuing bank on behalf of the bidder in favour of “Central Mine Planning & Design
Institute Limited,” shall be in paper form (Stamp Paper) as well as issued under “Structured
Financial Messaging System”. Issuing Bank should send the underlying confirmation message in
IFN760COV or IFN767COV message type for getting the BG advised through our bank. Also issuing
bank should mention “ ___”"in field no. “7037” of IFN760COV or IFN767COV. The message

will be sent to the beneficiary bank through SFMS. _
verified from the concerned banks / branches,

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank to
Civil Engineering Division of CIL/ Subsidiary.

In case the successful bidder fails to submit the Performance Security and Additional-Performance
Seeurity-H-any within the stipulated time then the award of work shall be cancelled with forfeiture

of the bidseeurity/earnest money.

Additionally, the company shall ban such defaulting contractor for a period of 01 (one year) from
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beingeligible to submitBidsin ClLand its subsidiaries fromthe date of issue of such letter.

This banning shall be done under the provisions of the NIT and online blocking of the bidder shall
done in CIL e-Procurement portal.

Additionally, the company shall ban such defaulting contractor from participating in future tenders
in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such
letter.

In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of
JV/Partnership firm.

3% Performance Security should be refunded within 14 days of the issue of defect liability certificate
(taking over certificatewith alist of defects).

All running on account bills shall be paid at 95% (ninety-five percent) of work value. The balance 5%
shall be treated as retention money and will be second part of security deposit.

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the
contractor, on its accumulation to a minimum amount of Rs. 5 lakhs subject to the condition that
amount of any Bank Guarantee exceptlastone, shallnot be less Rs. 5 lakhs.

However, Bank Guarantee against retention money shall be with suitable validity based on nature of
work which shall be 90 days beyond the defect liability period, but in no case less than the period of
oneyear.

Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall
beirrevocable and will be from Scheduled Banks as elaborated at Clause 4.2.

Retention Money should be refunded afterissue of No Defect Certificate.

The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are
due and payable by the contractor to the company as may be determined in terms of the contract,
and the amount appropriated from the security deposit shall have to be restored by further
deduction from the contractors subsequent on account running bills, if any.

REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right to
deduct/ appropriate its due against the contractor underthis contract or underany other contract.

On completion of the entire work and issue of defect liability certificate (taking over certificate with
a list of defects) by the Engineer-in-charge, one part of the security deposit remaining with the
company (Performance Security) shallbe refunded as elaborated at Clause 4.3.

The other part (Retention Money) shall be refunded to the contractor after issue of No Defect
Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of six months, subject
to the following conditions:

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking
over certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-
Charge within the said defect liability period of six months or on its due extension till
completion of the rectification works asrequired.

b) In the case of building work or other work of similar nature, the refund shall be made on the
expiry of the said six months period or at the end of one full monsoon period i.e. June to
September, whichever is later in point of time and any defects such as leakages in roof,
effloresces in walls, dampness, defects in drainage etc. should be rectified to the
satisfaction of Engineer-in-Charge.

NB: In case of Maintenance contracts, that ends with successful completion of work, where
question of Defect Liability Period does not arise (e.g. sweeping / deaning, horticulture, tank




33
cleaning, jungle cutting, grass cutting, surface dressing etc.), the performance security and retention
money (second part of bid security) can be released simultaneously after completion of work and
taking over by department.

4.8 Additional performance security: (applicable foritem rate as well as percentagerate tenders):-

(As per CIL Guidelines regarding Bid security/ Earnest money, performance Security and
Additional Performance Security ref no- CIL/GM(CMC)2020/1133 dt25.11.2020, the clause has
been modified).

There should be no provision in the Bid Documents regarding submission of Additional
Security Deposit | Bank Guarantee (BG) in case of Abnormally Low Bids.

However, it has been provided that in case of compelling circumstances where to ask for
Additional security Deposit Bank Guarantee (BG ) in case of ALBs, the same should be taken
only with the approval of the next higher authority to the authority competent to finalize the
Tender.

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials
and labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the
bidder.

49 Refund of Security Deposit regarding Spedialized Item of Works (shall be applicable only when
relevant item exists in the contract and shall be for 10% of value of such items in the contract or
for 10% of value of contract with such specialized items only).

a) For some spedialized items of work such as anti-termite treatment, waterproofing work, kiln
seasoned and chemically treated wooden shutters, or any other item of work deemed as
such ‘specialized” by Engineer-in-Charge that are entrusted to specialized firms or
contractors who associate specialized agencies, the contractor / firm executing the work
should be asked to give a specific guarantee that they shall be responsible for removal of
any defects cropping up in these works executed by them during the guarantee period. The
form of the guarantee to be executed by the contractors shall be as enclosed.

b) The security (performance security and retention money) deposited / deducted from the
bills of the contractors, relevant to the item(s), shall be refunded to him after expiry of
Guarantee period. The security amount relevant to the item(s) of work, may be released
after 12 months of completion of work against equivalent BG and fumishing Guarantee as
at (a) above.

4.10 Refund of security deposit for contracts with supply installation and commissioning of equipment
i.e. with Mechanical & Electrical Works (shall be applicable only when relevant item exists in the
contract)

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as
Mechanical and Electrical works. For such works security deposit (performance security and
retention money)- deposited / deducted from the bills of the contractors shall be refunded to him
after expiry of guarantee period, which will be one year from the date of commissioning of
equipment/ completion of work and/or rectification of any defect which may be detected in the
individualequipment forthe whole system underthe contract, whicheveris later.

In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/
revalidated in the name of the owner by the contractual agency and will be covered with relevant
counterguarantee.

Bank guarantees furnished against Performance Security and Retention Money shall be validated for
a period 90 days beyond the guarantee period.




34

5. Deviations/Variations in Quantities and Pricing.

The quantities given in the “Schedule of Quantities" are based on estimates and are meant to
indicate the extent of the work and to provide a uniform basis for tendering and any variation either
by addition or omission shallnot vitiate the contract.

5.1 The company through its Engineer-in-Charge or his representative shall, without radically changing
the original scope and nature of the work, under contract, have power to make any alterations in or
additions to or substitution of the original spedfications, drawings, designs and instructions that
may appear to be necessary oradvisable during the progress of the work.

The contractor shall be bound to carry out the work(s) in accordance with the instructions given to
him in writing by the Engineer-in-Charge or his representative on behalf of the company. Such
altered or additional or substituted work, which shall form part of the original contract, shall be
carried out by the contractor on the same terms and conditionsin all respects on which they agreed
to do the main work and at the same rate/rates as are specified in the contract/ work-order.

5.2 The right is reserved to cancel any items of work induded in the contract agreement or portion
thereof in any stage of execution if found necessary to the work and such omission shall not be a
waiver of any condition of the contract nor invalidate any of the provisions thereof.

5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are
not specified in the contract/work order, rates for such items shall be determined by the Engineer-
in-Charge as follows:

a) In the case of percentage tenders, if the rate for the extra item of work executed is available
in the company's approved SOR, it will be paid at the schedule rate plus or minus the
accepted percentageas per contract.

However, if the extraitem is not available in company’s approved SOR, then the rate for such extra
item(s) shall be dealtasat (c) below.

b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar
item or near similaritem / class of work available in the agreement schedule of work or by
analysis of rates as at below and the lower rate out of the above two shall be considered.

In case of composite item rate tenders, where two or more schedule of quantities for similar item
description may form part of the contract, the applicable rates shall be taken from the Schedule of
Quantities of that particular part in which the deviation is involved, failing that at the lowest
applicable rate forthe similaritem of work inthe other schedule of quantities.

For derivation of rates based on analysis, the same shall be done by analysis on prevalent market
rate of materials and labour based on standard norms of analysis of rate of C.P.W.D/ N.B.O.

c) In the case of extra item(s) that are completely new, and are in addition to the items
contained in the contract, the contractor may within 15 days of receipt of order or
occurrence of the item(s) claim rates, supported by proper analysis. The Engineer-in-Charge
shall determine the rate(s) by analysis based on prevalent market rate of material and
labourand on standard norms of analysis of rate of CPWD/ NBO.

d) In case of combined tender with partly item rate for non-schedule items & partly
percentage tenders for SOR items, the rate for extra item shall be derived as at (b) & (c)
above in case of non-schedule items rates and in case of percentage rates for SOR items the
rate forextraitemshall be derived as at (a) above.

In case of any difference between the contractor and the Engineer-In Charge as to the fixation of
rates, the matter shall be referred to the accepting authority of the company i.e. GM(C) of the
company or Staff Officer(C) for the work awarded at Company Hgrs. level and Area level
respectively, whose decision shallbe final and binding on the contractor.
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5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract nor

invalidate any of the provision thereof provided that a deviation estimate / revised

estimate/supplementary agreement for the item(s) involved is made. Such approval shall be from
appropriate authority.

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the agreement
schedule] shall be made in the contractors running on account bills, till the revised estimate /
deviation estimate regularizing these items are sanctioned by the competent authority of the
company, at the provisional rates and shall not exceed:

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the
company i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly available in
the SOR of the company/ if the rate is derived from available rate of BOQ.

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the
company, i.e. GM(C) of the company or SO(C) of the Area, if it is analysed item rates based
on prevalent market rates of materials and labour following CPWD / NBO norms.

Total payment for such extra items of work shall not exceed 10% of work order / agreement
value/approved deviation estimate value. Also total payment including extra items of work shall not
exceed the work order/agreement/approved deviation estimate value.

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND
ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of the justified
rates decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates
decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii)
abnormally low rate items, shall become operative underthe following circumstances: -

For increase in quantity of more than 25% in respect of works executed below plinth level and 10%
inrespect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on
prevalent market rate of materials and labour analysed as per standard analysis of rate of
CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above would be
made on the basis of the new analysed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted
below 25% for the items below plinth level and below 10% for the items above plinth level of the
agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge
arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for
percentage rate tenders for works based on standard schedule of rates of the company.

For the purpose of operation, the following works shall be treated as works related to foundation,
unless otherwise defined in the contract.

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever
islower.

b) For abutments, piers and well steining: Allworksupto 1.2m above the bed level.

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and

otherelevated structures: all works upto 1.2 metres above the ground level.

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres
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above the ground level.

e) For basement: all works up to 1.2m above ground level or up to floor 1 level whichever is
lower.

For Roads, all items of excavation and filling including treatment of sub base

5.7 The time of completion of the originally contracted work shall be extended by the company in the
event of any deviation resulting in additional cost over the awarded value, if requested by the
contractoras follows: -

0] In the proportion which the additional cost of the altered, additional or substituted work (in
value) bearsto the original tendered valueplus.

(i) 25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, shall
have power to omit any part of the work in case of non-availability of a portion of the site or for any
other reason and the contractor shall be bound to carry out the rest of the work in accordance with
the instructions given by the Engineer-in-Charge. No daim from the Contractor shall be
entertained/ accepted on these grounds.

5.9 In the event of any deviation being ordered which in the opinion of the contractor changes radically
the original scope/nature of the contract, the contractor shall under no drcumstances suspend the
work, either original or altered or substituted, and the dispute/disagreement as to the nature of
deviation and the rate/rates to be paid for such deviations shall be resolved separately with the
company as per the procedures/ norms laid down hereafter.

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay

Time is the essence of the contract and as such all works shall be completed within the time
stipulated in the contract/ work order. The work shall, throughout the stipulated period of contract,
be carried out with all due diligence on the part of the contractor.

Immediately after the contract is concluded i.e. LOA/Work Order is issued, the Engineer-in-Charge
and the contractor shall agree upon a detailed time and progress chart prepared based on BAR
CHART/ PERT CPM techniques on the basis of a construction schedule submitted by the contractor
at the time of executing contract showing the order in which the work is proposed to be carried out
within the time specified in the LOA /work order.

For the purpose of this detailed time and progress chart, the work shall be deemed to have
commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or
7(seven) days after handing over the site of work or handing over reasonable number of working
drawings to the contractor or the period of mobilization allowed in the work order for starting the
work in spedal circumstances, whichever is later. However, the Date of Commencement may be
decided with mutual consent with the Contractor priorto the date as prescribed above.

* ForSpecialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30days.

6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing the
work within the aforesaid time limit, the company shall, without prejudice to any other right or
remedy, be at liberty, by giving 15 day’s notice in writing to the contractor to commence the work,
failing which to forfeit the Earnest Money deposited or performance security deposit and additional
performance security deposit deposited by him to rescind the Letter of Acceptance of Tender/Work
Order and also to ban for 01 (one) year from being eligible to submit Bids in CIL and its subsidiaries
from the date of issue of such letter to debar the contractor to take part in the future re-tender. The
bidder will also be banned from participating in re-tender. . In case of JV/Partnership firm, the
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debarmentshall also be applicable to all individual partners of JV/Partnership firm.

This banning shall be done under the provisions of the NIT and online blocking of the bidder shall
done in CIL e-Procurement portal.

The Company may debar such defaulting Contractors from participating in future Tenders for a
minimum period of 12(twelve) months.

If the contractor fails to complete the work and clear the site on or before the date of completion or
extended date of completion, he shall without prejudice to any other right or remedy available
under the law to the company on account of such breach, pay as compensation (Liquidated
Damages):

i) @ half percent (% %) of the contract amount/Revised Contract amount whichever is less,
perweek of delay.

OR

i) % % of the contract-value of group of items/revised completion value of group of items
whichever is less, per week of delay, for which a separate period of completion is originally
given.

The aggregate of such compensation/ compensations shall not exceed:

i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever
isless.

OR

i) 10% of the contract-value of group of items/ revised completion value of group of items
whicheverisless, for which a separate period of completionis originally given.

The amount of compensation may be adjusted or set off against any sum payable to the
contractorunderthis or any other contract with the company.

The company, if satisfied, that the works can be completed by the contractor within a reasonable
time after the spedcified time of completion, may allow further extension of time at its discretion
with or without the levy of L.D. In the event of extension granted being with L.D, the company will
be entitled without prejudice to any other right or remedy available in that behalf, to recover from
the contractor as agreed damages equivalent to half percent of the contract value of the works for
each week or partof the week subjecttoa ceilingas described at Clause 6.2.

The company, if not satisfied that the works can be completed by the contractor, and in the event
of failure on the part of the contractor to complete work within further extension of time allowed
as aforesaid, shall be entitled, without prejudice to any other right, or remedy avail able in that
behalf, to rescind the contract.

The company, if not satisfied with the progress of the contract and in the event of failure of the
contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate
the contract.

In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, the
company, shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally, the
contractor shall be debarred from participating in the future tenders for a minimum period of 12
months.

In the event of recovery of any daim towards LD charges, penalty, fee, fine or any other charges
from the supplier/vendor, the same will be recovered along with the applicable GST and the
amount shall be adjusted with the payment to be made to the supplier/vendor against their
bill/invoice orany otherdues.
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Further Earnest Money/Performance Security forfeited will be inclusive of GST.

6.1 The company may at its sole discretion, waive the payment of compensation on request received
from the contractor indicating valid and acceptable reasons if the entire work is completed within
the date as spedified in the contract/work order or as validly extended date without stipulating any
compensationfordelay.

6.2 Extension of date of completion: On occurrences of any events causing delay as stated here-under,
the contractor shall intimateimmediately in writing to the Engineer-in-Charge.

a) Force Majeure:
i) Natural phenomenallike unprecedented flood and draught, earthquakes & epi demics.
ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign)

including but notlimited to war, proprieties, and quarantineembargoes.

The successful bidder/ contractor will advise in the event of his having to resort to this clause by a
registered letter duly certified by the local chamber of commerce or statutory authorities, the
beginning and end of the cause of delay, within fifteen days of the occurrence and cessation of such
Force Majeure condition.

In the event of delay due to Force Majeure for more than one month the contract may be
terminated at the discretion of the company. Termination under such circumstances will be without
any liability on eitherside.

For delays arising out of Force Majeure, the bidder / contractor will not claim extension in
completion date for a period exceeding the period of delay attributable to the clauses of Force
Majeure and neither company nor bidder / contractor shall be liable to pay extra cost (like increase
in rates, remobilization advance, idle charges for labour and materials etc.) provided it is mutually
established that Force majeure conditions did actually exists.

b) Serious loss or damage by fire and abnormally bad weather.

c) Non-availability of stores which are the responsibility of the company to supply as per
contract.

d) Non-availability of working drawings in time, which are to be made available by the

company as per contract during progress of the work.

e) Delay on the part of the contractors or tradesmen engaged by the company not forming
part of the contract, holding up further progress of the work.

f) Non-availability or breakdown of tools and plant to be made available or made available by
the company.

g) The execution of any modified oradditionalitems of work or excess quantity of work.

h) Any other causes which, at the sole discretion of the company, is beyond the control of the
contractor.

6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the contractor at site to
record the various hindrances, as stated above, e ncountered during the course of execution.

Hindrance register will be signed by both the parties. The contractor may also record his
observations in the Hindrance Register. In case the contractor has a different opinion for hindrance
and a dispute arises then the matter would be referred to the EIC and or the next higher authority
whose decision would be final & binding on the contractor & the decision to be communicated
within 15 days.

6.4.2 The contractor shall request the company in writing for extension of time within 15 days of
happening of such event causing delay stating also, the period for which extension is required. The
company may, considering the genuinity of the request, give a reasonable extension of time for
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completion of the work. Such extension shall be communicated to the contractor in writing by the
company through the Engineer-in-Charge within 1(one) month of the date of receipt of such
request.

6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension of time are or
are not reasonable, is final. If the Engineer-in-charge is of the opinion that the grounds shown by
the contractor are not reasonable and declines to the grant of extension to time, the contractor
cannotchallenge the soundness of the opinion.

The opinion of the Engineer-in-charge that the period of extension granted by him is proper or
necessary is not, however, final. If the contractor feels that the period of extension granted is
inadequate he can appeal to the GM(Civil)/CM(Civil) of the company for consideration on the
guestion whetherthe period of extensionis oris not properor necessary.

6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during the course of
execution, on written request for extension of time within 15(fifteen) days of happening of such
events as stated above, reserving the company's right to impose/ waive penalty at the time of
granting final extension of time as per contract agreement.

6.4.5 When the period fixed for the completion of the contract is about to expire, the question of
extension of the contract may be considered at the instance of the Contractor or the Department
or of both. The extension will have to be by party's agreement, express orimplied.

In case the contractor does not apply for grant of extension of time within 15(fifteen) days of the
hindrance occurring in execution of the work and the department wants to continue with the work
beyond the stipulated date of completion for reason of the work having been unavoidably hindered,
the Engineer-in-charge can grant extension of time even in the absence of application from the
contractor.

Such extension of time granted by the Engineer-in-Charge is valid provided the contractor accepts
the same either expressly or implied by his actions before and subsequent to the date of
completion. Such extension of time shall be without prejudice to Company's right to levy
compensation under the relevant clause of the contract.

The contractor shall however use his best efforts to prevent or make good the delay by putting his
endeavours constantly as may be reasonably required of him to the satisfaction of the Engineer-in-
Charge.

7. Material Supply & other facilities:

The contractor shall at his own expense, provide all materials required for the work, unless
otherwise spedified, and the rates quoted by the contractor shall be for finished work inclusive of all
materials required for completion of the work as specified in the contract.

* The company may, of its own or at the request of the contractor, supply such materials as
may be specified, if available, at rate/rates to be fixed by the Engineer-in-charge.

7.1 For the materials which the company has agreed to supply for the contract, the contractor shall give
in writing of his requirements in accordance with the agreed phased programme to the Engineer-in-
charge suffidently in advance. The value of materials so supplied shall be set off or deducted from
the payment to be made for the items of work in which such materials have been consumed, or
fromany sumthen due or to become due to the contractor thereafter.

7.2*  The company will supply steel both reinforcement and structural and cement at the following rates
inclusive of all taxes. The contractor shall bear all the cost for transportation; handling and storage
from the issuing store of the company to contractor's work site store.

i) Reinforcement Steel *:-

a) M.S.Round :Rs.
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b) Tor Steel :Rs.
c) Structural Steel :Rs.
i) Cement* :Rs.

[* delete whicheveris notapplicable ]

7.3 If the steel is issued by the department, the wastage of steel shall be the barest minimum. The
wastage allowed from theoretical quantity will be upto a maximum of 5% to cover the wastage due
to cutting into pieces, bending and other factors. No cut pieces or scrap less than 2 mtr. in length
will be taken by the department. Efforts should be made to use the cut pieces of 2 mtr. or above
length asfar as possible.

If the wastage of steel is more than the permissible variation mentioned above the cost of excess
wastage made by the contractor shall be recovered at double the issue rates indicated above, or
115% of prevailing market rate along with GST and any other Tax applicable during the period of
work, whicheveris more.

No allowances shall be entertained on account of Rolling Margin for the steel either issued by the
department or procured by the contractor.

7.4 If the cement isissued by the department, the variation of 5% will be permitted over the theoretical
consumption of cement for value of work upto Rs.10.00 lakhs and 3% for value of work above
Rs.10.00 lakhs. In the event of cement consumed is more/less than specified above, the recovery
for the quantity of cement consumed in excess or less than the specdified quantity shall be made at
double the issue rate or 115% of prevailing market rate along with GST and any other Tax applicable
duringthe period of work, whicheveris more.

7.5 In case the department is not able to supply cement/steel as per the provisions of the contract, the
Engineer-in-Charge may allow, with the approval of GM/HOD(Civil) of the company, the contractor
in writing for procurement of cement/ steel from the approved sources and the extra on this
account induding transport charges, if any, over the issue rate shall be reimbursed to the contractor
on production of authentic documents. Transportation of cement/ steel from the place of purchase
to the site of work and proper storage of cement/steel at site shall be contractor's responsibility. He
should maintain proper account of cement/steel issued/procured by him and should allow
inspection of his go down and his cement/steel account by the concerned Engineer-in-charge or any
other authorized officers of the company. Contractor should draw materials from the company on
the basis of actual requirement as assessed by the Engineer-in-Charge on "as and when required"
basis.

7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis but
the Engineer-in-Charge will have the discretion for making full recovery while processing a
particular bill or asking for the return of the balance materials if the work is not progressing
satisfactorily.

The contractor shall keep accurate record of materials issued by the company, maintain proper
account for the materials received and consumed in the work and shall be open to check by the
Engineer-in-Charge or his authorized representative. The contractor shall ensure that such
materials are consumed for the contract works only and the Register for the aforesaid account shall
be signed both by the representatives of Engineer In Charge and the contractor.

7.7 All materials, tools and plants brought to site by the contractor induding the materials supplied by
the company shall be deemed to be held in lien by the company and the contractor shall not have
the right to remove the same from the site, without the written permission of the Engineer-in-
Charge. The company shall not however be liable for any loss, theft or damage due to fire or other
cause duringthis period of lien, the responsibility for which shall lie entirely on the contractor.

7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under cover
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as required etc. as may be necessary forthe use and keeping the materialsin good condition.

7.9 Any surplus materials issued by the company, remaining after completion or termination of the
contract, shall be returned by the contractor at his cost to the place of issue and the Engineer-in-
Charge shall accept the same at the rate not exceeding the rate at which these were originally
issued taking into consideration the deterioration or damage, if any, that may have been caused
during the custody of the contractor. In the event, the contractor fails to return the surplus
materials out of those supplied by the company, the Engineer-in-Charge may, in addition to any
other liability which the contractor would incur in this regard, by giving notice in writing require the
contractor to pay the amount at double the issue rate for such unreturned surplus materials or
115% of the prevailing market rate along with GST and any other tax applicable during the period of
work, whicheveris more.

7.10 On completion or on termination of the contract and on complete recovery of secured advance paid
by the company, if any, in respect of materials brought to site, the contractor with due permission of
the Engineer-in-Charge shall be entitled to remove at his expenses all surplus materials originally
supplied by himand upon such removal, the same shall become the property of the contractor.

7.11  All charges on account of GST or any other applicable taxes, duties or levies on materials obtained
for the works from any source (excduding materials supplied by the company) shall be borne by the
contractor. This clause may be read in conjunction with 13(ix) of condition of contract.

7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own
establishment. However, if available and feasible the company may arrange electricity at one point
near the work site and necessary recovery of cost of energy consumed will be made at rates
prescribed by the company from time to time. Energy meter for this purpose shall be provided by
the contractor.

7.13  The contractor shall arrange necessary water for the work and his own establishment and nothing
extra will be paid for the same. Such water used by the contractor shall be fit for construction
purposes. However, if available and feasible the company may arrange water, at the written request
of the contractor, to the extent possible, at one point near the work site for which recovery @ 1% of
the contract value of work done will be made from the contractor's bills. The contractor shall make
his own arrangement of water connection and laying of pipe lines from main source of supply.
Department do not guarantee to maintain uninterrupted supply of water. No claim of damage or
refund of water charges will be entertained on account of such break down.

7.14 Explosives, detonators and other inflammable materials shall not be used in the execution of the
work at site by the contractor without prior written permission of the Engineer-in-Charge.
Transportation and storage of such materials shall be done in specified manner in accordance with
the law in force. The contractor shall also obtain license under such laws for, transportation,
storage, use and all other operations, connected with the handling of the same.

8. Quality Assurance - Materials and Workmanship

The contractor shall carry out and complete the work in every respect in accordance with the
contract and shall ensure that the work conforms strictly to the drawings, specifications, (as
enclosed or in absence of enclosed specifications current CPWD/BIS specifications) instructions of
the Engineer-in-Charge. The Engineer-in-Charge may issue, from time to time, further drawings,
detailed instructions/ directions in writing to the contractor. All such drawings,
instructions/directions shall be consistent with the contract documents and should be reasonably
inferable there from, along with clarifications/ explanations thereof, if necessary. However, the
contractor will be solely responsible for design and erection of all temporary structures required in
connection with the work.

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by the
company hereinand elsewhere will form part of the contract forthe purpose of quality of works.
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8.2 The contractor shall be responsible for correct and complete execution of the work in a workman
like manner with the materials as per specification which shall be subject to the approval of the
company. All work under execution in pursuance of the contract shall be open to inspection and
supervision by the Engineer-in-Charge or by his authorized representative or any other official of
higher rank or any other person authorized by the company on his behalf & the contractor shall

allow the same.

8.3 All materials to be provided by the contractor shall be in conformity with the
spedifications/schedule of work as per the contract and the contractor shall fumish proof, if so
required by the Engineer-in-Charge to his satisfaction that the materials do so comply.

8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for
submission of samples as required or necessary as per the specification for approval of Engineer-in-
Charge who shall approve, if found acceptable, promptly so that there is no delay in the progress of
the work of the contractor or of the work of any of the sub-contractor.

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with
reasonable promptness ensuring conformity of the samples with the required spedification and
complying with the requirements as per contract documents keeping in view that the work shall be
in accordance with the samples approved by him. The contractor shall be bound to furnish fresh
sample, if disapproved by the Engineer-in-Charge, for his approval. The contractor shall not start
bringing materials at the site unless the respective samples are approved. Materials conforming to
approved samples shall only be brought to site. However, Engineer-in-Charge’s approval for any
sample, design / drawings (permanent/temporary structures) shall not alter contractor’s full
responsibility whatsoeverforthe performance and safety of the executed job.

Samples are to be supplied by the contractor at his own cost. The cost involved in tests shall be
borne by the contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out
by any independent person or agency at any place other than the site even then the cost of
materials and testing charge etc. shall be borne by the contractor. If the test shows that the
materials are not in accordance with the spedifications, the said materials shall not be used in the
workand removed from the site at contractors’ cost.

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or work
due to a defect therein for not conforming to the required specification, or for materials not being
of the required quality and standard or for reasons of poor workmanship or for not being in
accordance with the sample approved by him. The contractor shall forthwith remedy the
defect/replace the materials at his expense and no further work shall be done pending such
rectification/replacement of materials, if so instructed by the Engineer-in-Charge.

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure
the proper materials for replacement and/or to carry out the rectifications in any manner
considered advisable under the circumstances and the entire cost & delay for such
procurement/rectification shall be borne by the contractor.

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to the
standard practice followed for such tests, other than those for which satisfactory proof has already
been furnished by the contractor who shall provide at his expense all facilities which the Engineer-
in-Charge may require for the purpose. All such expenses born by the contractor are not to be paid
separately by the employerand shall be assumed covered in accepted prices.

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company.
However, if the test shows the workmanship or materials not to be in accordance with the provision
of the contract or the instruction of Engineer-in-Charge the cost shall be borne by the contractor.

8.7 Access to the works: The Engineer-in-charge and any person authorized by the company shall at all
times have access to the works and to all workshops and places where work is being prepared or
from where materials, manufactured artides are being obtained for the works and the contractor
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shall afford every facility forand every assistance in orin obtaining the right to such access.

8.8 Inspection of works: i) No work shall be covered up or put out of view without the approval of the
Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated by the
company for the purpose and the contractor shall afford full opportunity for the EIC or EIC's
representative or any other officer nominated by the company for the purpose to examine and
measure any work which is about to be covered up or put out of view and to examine foundations
before permanent work is placed thereon. The contractor shall give due notice to the Engineer-in-
charge's representative whenever any such work or foundations is ready or about to be ready for
examination and the Engineer-in-charge's representative shall, without unreasonable delay, unless
he considers it unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such work or foundations.

ii) The contractor shall uncover any part or parts of the works or making openings in or through the
same as the Engineer-in-Charge may from time to time direct and shall reinstate and make good
such part or parts to the satisfaction of Engineer-in-charge.

If any such part or parts have been covered up or put out of view after compliance with the
requirement of sub-dause above and are found to be executed in accordance with the contract, the
expenses of uncovering, making openings in or through and making good the same shall be borne
by the Employer, butinany other cases all costs shall be borne by the contractor.

8.9 Removal of Improper Work and Materials:

i) The Engineer-in-charge shall during the progress of the works have power to order in
writingfromtime totime:

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are
not in accordance with the contract/ work order/ approved sample.

b) The substitution with proper and suitable materials.

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim
payment there from, of any work which in respect of materials or workmanship is not in
accordance with the contract.

i) In case of default on the part of the contractor in carrying out such order, the Engineer-in -
charge shall be entitled to employ and pay other agency to carry out the same and all
expenses consequent thereon shall be recoverable from the contractor or may be ded ucted
from any amountdue or which may become due to the contractor.

8.10 Devaluation of Work: In lieu of rejecting work done or materials supplied not in conformity with
the contract/work order/approved samples, the Engineer-in-charge or any other officer nominated
by the company for the purpose may allow such work or materials to remain, provided the
Engineer-in-Charge/ the officer nominated by the company is satisfied with the quality of any
materials, or the strength and structural safety of the work, and in that case shall make such
deduction forthe difference invalue, asin his opinion may be reasonable.

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the company
for the purpose shall make final inspection of all work included in the contract/work order, or any
portion thereof, or any completed structure forming part of the work of the contract, as soon as
practicable after notification by the contractor that the work is completed and ready for
acceptance. If the work is not acceptable to the Engineer-in-charge at the time of such inspection,
he shall inform the contractor in writing as to the particular defects to be remedied before final
acceptance can be made.

8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability period
and arising, in the opinion of the Engineer-in-charge, from lack of conformance with the drawings
and spedifications, shall, if so required by the Engineer-in-charge in writing, be remedied by the
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contractor at his own cost within the time stipulated by the Engineer-in-charge. If the contractor
fails to comply, the Engineer-in-charge may employ other persons to remedy the defects and
recoverthe costthereof fromthe dues of the contractor.

8.13  Site Order Book: A Site Order Book is a Register duly certified by the Engineer-in-charge regarding
number of pages it contains, each page being numbered, name of work, name of contractor,
reference of contract/ work orderand the aforesaid certificate should be recorded onits first page.

Site Order Books shall be maintained on the sites of works and should never be removed there from
under any circumstances. It shall be the property of the company. The Engineer-in-Charge or his
authorized representative shall duly record his observations regarding any work which needs action
on the part of the contractor like, improvement in the quality of work, failure to adhere to the
scheduled programme etc. as per contract/work order. The contractor shall promptly sign the site
order book and note the orders given therein by the EIC or his representative and comply with
them. The compliance shall be reported by the contractorin writing to EIC in time so that it can be
checked.

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running
on account and final bills of the contractor. A certificate to this effect should be given in the
Measurement books by the Engineer-in-Charge or his representative.

8.14 Samples and Testing of Materials: All the materials to be procured by the contractor and to be used
in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and
analysis required by him, which will be as specified in the specifications of the items concemed and
or as spedified by BIS or the IRC / MORTH standard spedifications acceptable to the Engineer-in-
Charge. The method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and other
relevant standards and practices. Minor minerals like sand, stone chips etc. shall be conforming to
relevant BIS standards. All bought out items induding Cement and Steel shall be procured from such
manufacturers who hold valid license conforming to relevant BIS standards for manufacturing of
such items.

8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality and
fitness for the work. When considered necessary by the Engineer-in-charge, they shall be placed on
wooden platforms orother hard, clean surfaces and notdirectly onthe ground.

Materials shall be placed under cover when so directed and the contractor shall erect and maintain
at his own cost temporary weather-proof sheds at the work site for the purpose. Stored materials
shall be so located as to facilitate prompt inspection. All stored materials shall be inspected at the
time of use in the work, even though they may have been inspected and approved before being
placedinstorage orduring storage.

8.16 Defective Materials: All materials not conforming to the requirements of the specifications shall be
considered as defective, and all such materials, whether in place or not shall be rejected. They shall
be removedimmediately by the contractor at his expenses and replaced with acceptable material.

No rejected material, the defects of which have been subsequently corrected, shall be used on the
work until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of
the contractor to comply with any instruction of the Engineer-in-charge made under the provisions
of this article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall
have authority to remove and replace defective material and recover the cost of removal and
replacementfromthe contractor.

Further all such defective material lying at site not removed and replaced within 30 days after issue
of notice by the Engineer-in-charge, if the Engineer-in-charge so deddes shall dispose of such
material inany mannerwithout any further written notice to the contractor.

9. Measurement and Payments

Except where any general or detailed description of the work in the Bill of Quantities or
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spedifications of the contract/ work order provides otherwise, measurement of work done shall be
taken in accordance with the relevant standard method of measurement published by the Bureau of
Indian Standards (BIS) and if not covered by the above, other relevant Standards/practices shall be
followed as perinstructions of the Engineer-in-Charge.

All items of work carried out by the contractor in accordance with the provision of the contract
having a financial value shall be entered in the Measurement Book as prescribed by the company so
that a complete record of the measurements is available for all the works executed under the
contract and the value of the work executed can be ascertained and determined there from.
Measurements of completed work / portion of completed work shall be recorded only in the
Measurement Books.

Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative and
by the contractoror his authorized representative.

Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him for
the purpose shall intimate the contractor to attend or to send his representative to attend the
measurement. Every measurement thus taken shall be signed and dated by both the parties on the
site on completion of the measurement. If the contractor objects to any measurements, a note to
that effect shall be made in the Measurement Book / Log Book and signed and dated by both the
parties.

The measurement of the portion of work/items of work objected to, shall be re-measured by the
Engineer-in-Charge himself or the authority nominated by the company for the purpose in the
presence of the contractor or his authorized representative and recorded in the M.B. which shall be
signed and dated by both the parties. Measurements so recorded shall be final and binding upon
the contractor and no claim whatsoever shall thereafter be entertained.

In case the contractor or his authorized representative does not attend to the joint measurements
at the prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge
or hisrepresentative shallbe final and binding on the contractor.

Measurement of the extra items of work or excess quantities of work duly authorized in writing by
the Engineer-in-Charge shall also be taken and recorded in the M.B. based on the existing items in
the SOR of the company and if such items do not exist in the company's SOR, the description of the
work shall be as per actual execution. Payment for such extra items will be based on the rates to be
derived as described in the relevant clauses of the contract/ work-order.

No work shall be covered up or put out of view without the approval by the Engineer-in-Charge and
recording of measurements and check measurement thereof duly accepted by the contractor. The
contractor shall provide full opportunity to the Engineer-in-Charge or his representative to examine
and measure all works to be covered up and to examine the foundations before covering up.

The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are
ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange to
inspect and to record the measurements, if the work is acceptable and advise the contractor
regarding covering of such works orfoundations.

In case of items which are claimed by the contractor but are not admissible according to the
department, measurements of such items, will be taken for record purposes only and without
prejudice so that in case it is subsequently decided by the department to admit the contractor's
claims, there should be no difficulty in determining the quantities of such work. A suitable remark
should, however, be made against such measurements to guard against payment in the ordinary
way.

Payments: The running on account payments may be made once in a month or at intervals
stipulated inthe work order/ contract agreement.

Running on account bill/bills for the work executed/ materials supplied in accordance with the work
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order/ contract shall be prepared on the basis of detailed measurements recorded as described
herein before and processed for payments.

Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to which
the contractor is considered entitled by way of interim payment for the following :

a) The work executed as covered by the bill/bills after deducting the amount already paid, the
security deposit and such other amounts as may be deductible or recoverable in terms of
the work order/ contract.

b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-
in-Charge for items already appearing in the bill of quantities of work with approved rates,
will be made along with the on account bills only up to 10% of the quantity provided in the
agreementsubject to overall value of work not exceeding the agreement value.

(i) The GM(Civil) of the company and / or the Staff Officer(C) of the Area may authorize
interim payment for excess work done up to 20 % of the quantity of work provided in the
Bill of Quantity of the work awarded from Company level and Are a level respectively subject
to overall value of work done does not exceed the contract value. This however, shall not be
applicable for High Value Items.

c) Extra items of work executed will be paid on specific written authorization of GM(C) of the
company or Staff Officer (Civil) of the Area provided that the value of such extra items of
work when added together is not more than 10% of the contract value and the total gross
paymentincluding excess quantity does not exceed the contractvalue.

Balance amount on account of excess quantity and extra items of work executed shall be paid after
the deviation estimate / revised estimate regularizing the extra items and excess quantities of work
is sanctioned by the competent authority of the company with the concurrence of the Finance
Department of the company.

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the
contract/final measurements of the work certified by the Engineer In Charge or his
representative.

E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be
arranged by the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the
supplier/vendor is unregistered one or if provisions of the relevant Act and the rules made there
underspecifically states that the e-way bill is required to be issued by recipient of goods.

9.7.03 The measurements shall be entered in the M.B for the work done up to the date of completion and

evaluated based on the approved rates for the items in the contract agreement/sanctioned revised
estimate. In case of extra items of work, the rates shall be derived as stated in the relevant clause of
the contract.

The payments shall be released against the final bill subject to all deductions which may be made on
account of materials supplied, water supply for construction, supply of electricity and any other
dues payable by the contractor to the company, and further subject to the contractor having given
to the Engineer-in-Chargeano claim certificate.

The contractor shall indemnify the company against proof of depositing royalty on account of minor
minerals used in the work before the final bill is processed for payments. The final payment to be
made will also be subjectto Clause-4.6 & 4.7 of the General Terms & Conditions of the contract.

9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills shall

not of itself be condusive evidence that any work/materials to which it relates is/are in accordance
with the contract and may be modified or corrected by the Engineer-in-Charge by any subsequent
certificate or by the final certificate.

9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected after the
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payment as a result of post payment audit or technical examination or by any other means,
notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds the
amount of such overpayment and irrespective of the facts whether such disputed claims of the
contractorare the subject matter of arbitration ornot.

The amount of such overpayments shall be recovered from subsequent bills under the contract,
failing that from contractor's claim under any other contract with the company or form the
contractor's security deposit or the contractor shall pay the amount of over payment on demand. In
case of contractor's non-payment on such demand, the same should be realised from the
contractor's dues, if any, with Coal India Limited or any of its subsidiaries.

9.7.06 The contractors are required to execute all works satisfactorily and according to the specifications
laid down in the contract/ work order. If certain items of work, executed by the contractor, are
below specifications, the contractor should re-do them according to the specifications and
instructions of EIC and if the contractor fails to rectify the defect within the time and in the manner
spedified by the EIC, the work shall be got re-done or rectified by the department at the risk and
cost of the contractor. Engineer-in-Charge may accept such work of below specifications provided
the department is satisfied with the quality of such works and the strength/ structural safety of such
works. In that case Engineer-in-Charge shall make such deductions for the difference in value, as in
his opinion is reasonable and is approved by the accepting authority of the company i.e.
GM/HoD(C) of the company in this case or any other officer nominated by GM/HoD(C) for the
purpose.

9.7.07 PaymentStage: The payment stage involved willbe as under,

i. Signature of Subordinate Engineer(Civil)/ EA(Civil)/ Sr. Overseer(C) / Overseer(C) in MB’s
both in pagesrecording measurements, abstract of bill & the dulyfilled in bill form.

ii. Signature of Sr. Officer(C)/ Asstt. Manager(Civil) with appropriate check measurements in
the MB’s and the bill form.

iii. Signature of Dy. Manager(C)/ Manager(C) with appropriate check measurements in MB’s
and the bill form.

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms and
Conditions, as a token of acceptance for payment of the bill. The EIC may sign in the
abstract of the bill in the MB & the bill form. In between stage iii) and iv) accountable
checking may be made by the concerned Accounts Officer/ Accountant.

In case of non-availability of officials as at (i) above, company may authorize suitable executives for
the works outlined at (i). Further for check measurement also company may authorize Executives
based on availability.

9.7.08 Secured Advance: Secured advance can be paid for items of materials required for execution of the
work and covered under categories A & B and supplied by the contractor at work site, supported by
necessary vouchers, challans, test certificates etc. after execution of indemnity bond as per
prescribed Form of the company on non-judicial stamp paper of prescribed value.

This advance shall be recovered in four equal installments or as per consumption whichever is
higher. Engineer-in-Charge shall recover at his discretion all or any part of secured advance paid, if
in his opinion the work is not progressing satisfactorily or the security of these materials at site is
not adequately taken care of by the contractor. Secured advance shall be payable for contracts of
value above Rs.50.00 lakhs only.

Secured advance for structural steel sections, reinforcement steel and cement, collected at site, will
be paid upto 75% of the corresponding stock yard prices of SAIL for the corresponding steel items
and Govt. approved/ D.G.S.D. prices for cement, if the same exist.

In case of non-availability of Govt. approved prices of cement & steel and for the materials falling
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under Category - A and B the secured advance will be paid at the basic rate available in the
approved schedule of rates of the company plus or minus the overall percentage on which the work
was awarded, provided such rate is not more than 60% of the quoted rate of the contractor for the
actual work.

At any point of time the outstanding recoverable secured advance shall not be more than 10% of
the contract value.

Items against which secured advance can be granted:

Category-A

Civil:

1. Bricks.

2 Stone and brick aggregate.

3. Stones.

4 Finished products of brass, iron and steel such as doors & windows frames, wire mesh, gate,
Gl Sheets.

5. Pre-castR.C.C. products such as pipes, jali, water storage tanks etc.

6. Doors & Window fittings.

7. Pipes and sanitary fittings of Cl, SCI & HCI.

Electrical:

1. Steel conduits

2. G.I. Pipes

3. I.C. Boards

4. Switchgears (Air circuit breakers and Air break switches)

5. C.l. Boxes.

6. A.C.S.R. Conductors

7. A.C.Plant & Machinery

8. Pumps

9. Generating sets (without oil)

Items against which secured advance can be granted:

Category-B

Civil:

1. Glazedtiles, terrazzotiles and similararticles.

2 Marble slabs.

3. Asbestos cements products.

4 Finished timber products such as doors, windows, flush doors, particle boards (subjectto

mandatory testbeing satisfactory) etc.

v

Bitumeninsealed drums.
6. Bitumen felt.

7. Polythene pipes andfittings and tanks.
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8. Sanitary fittings and pipes of S.W., porcelain and chinaware materials
9. Laminated /Safety, one way vision, and bullet proof glasses.
10. Chemical required foranti-termitetreatment (in sealed drums).
11. Paints, varnishes, distempers, pigment, spirits etc.

Electrical:

1. Transformers

2. Oil-filled switch gears.

3. LT. & H.T.Cables

4. Fans

5. Storage and Dry Batteries

6. Insulation tapes.

7. Epoxy cable compounds.

8. Electriclight fittings.

9. Wooden battens, casing & capping and wooden boards.

10. Flexible wires.

11. PVCmaterials.

12. Oiland lubricants.

13. Rubbermaterials.

14. Glasswool, thermocole & otherinsulating materials.
15. Porcelain H.T.and L.T. insulators.

In additiontoindemnity bond, for materials listed under Category-B, the contractor shall be
requiredto provide necessary insurance cover of equivalent value of materials.

Items against which no secured advance shall be granted:

Civil:
1. Glass products otherthan those indicated in Category-B.
2. Sand and moorum
3. Chemical compounds otherthanthose indicated in Category-B.
Electrical:
1 Glass glovesand shades
2. Bulbs and tubes
3. Petrol and diesel
4, Freon and other refrigeration gases.
9.8 Income tax deduction @ 2% (Two percent) of the gross value (exduding GST) of each bill or at the

rate as amended from time to time, shall be made unless exempted by the competent authority of
the Income Tax Department. Further, TDS under GST will be deducted at applicable rates as per the
provisions of GST Act whereverapplicable.

Building and Construction Workers Cess (as applicable in States) shall be payable by the contractor.
If, however, the company is asked to make deduction from the contractor's bills, the same shall be
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done and a certificate to this effect shall be issued to the contractor for dealing with the State Govt.
and the company does not take any responsibility to do anything furtherin this regard.

No interest shall be payable on the amounts withheld, under the terms of the Contract
Agreement/Work-order.

Termination, Cancellation, Suspension and Foreclosure of Contract

The company shall, inaddition to other remedial steps to be taken as provided in the conditions of
contract be entitled to cancel the contractin full orin part, and whetherthe date of completion has
or has notelapsed, by notice in writingif the contractor: -

a)

b)

c)

d)

makes default in proceeding with the works with due diligence and continues to do so even
after a notice in writing from the Engineer-in-Charge, then on the expiry of the period as
specifiedinthe notice

Or

commits default/breach in complying with any of the terms and conditions of the contract
and does not remedy it or fails to take effective steps for the remedy to the satisfaction of
the Engineer-in-Charge, then on the expiry of the period as may be specified by the
Engineer-in-Charge inanotice in writing.

Or

obtains a contract with the company as a result of ring tendering or other non-bonafide
methods of competitive tendering

Or

shall offer or give or agree to give any person in the service of the company or to any other
person on his behalf any gift or consideration of any kind as an inducement or reward for
act/acts of favourin relation to the obtaining or execution of this or any other contract for
his company.

Or

fails to complete the work or items of work with individual dates of completion, on or
before the date/dates of completion or as extended by the company, then on the expiry of
the period as may be specified by the Engineer-in-Chargein anotice in writing.

Or

transfers, sublets, assigns the entire work or any portion thereof without the prior approval
in writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written
notice, cancel the whole contract or portion of it in default.

The contract shall also stand terminated under any of the following circumstances:

a)

b)

If the contractor being an individual in the case of proprietary concern or in the case of a
partnership firm any of its partners is dedared insolvent under the provisions of Insolvency
Act for the time being in force, or makes any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors amounting to proceedings for
liguidation or composition underany Insolvency Act.

In the case of the contractor being a company, its affairs are under liquidation either by a
resolution passed by the contractors company or by an order of court, not being a voluntary
liguidation proceedings for the purpose of amalgamation or reorganization, or a receiver or
manager is appointed by the court on the application by the debenture holders of the
contractor's company, if any.

If the contractor shall suffer an execution being levied on his/their goods, estates and allow
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it tobe continued foraperiod of 21 (twenty-one) days.

d) On the death of the contractor being a proprietary concern or of any of the partnersin the
case of a partnership concern and the company is not satisfied that the legal representative
of the deceased proprietor or the other surviving partners of the partnership concem are
capable of carrying out and completing the contract. The decision of the company in this
respect shall be final and binding which is to be intimated in writing to the legal
representative orto the partnership concern.

10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-charge shall have
powers:

a. To take possession of the site, any materials, constructional plant, equipment, stores etc.
thereonand carry out balance work through any means or through any otheragency.

b. To give the contractor or his representative of the work 7 (seven) days notice in writing
for taking final measurement for the works executed till the date of cancellation or ter-
mination of the contract. The Engineer-in-Charge shall fix the time for taking such final
measurement and intimate the contractor in writing. The final measurement shall be car-
ried out at the said appointed time notwithstanding whether the contractoris present or
not. Any claim as regards measurement which the contractor is to make shall be made in
writing within 7 (seven) days of taking final measurement by Engineer-In-charge as afore-
said and if no such claim is received, the contractor shall be deemed to have waived all
claims regarding above measurements and any claim made thereafter shall not be enter-
tained.

C. After giving notice to the contractor to measure up the work of the contractor and to take
such whole or the balance or part thereof, as shall be unexecuted out of his hands and to
give it to another contractor or take up departmentally, to complete the work. The con-
tractor whose contract is terminated shall not be allowed to participate in future bidding
for period of minimum twelve months.

In such an event, the contractor shall be liable for loss/damage suffered by the employer because
of action under this clause and to compensate for this loss or damage, the employer shall be e nti-
tledto recover higher of the following:

i) Forfeiture of security deposit comprising of performance guarantee and retention money
and additional performance security, if any;at the disposal of the employer.

Or

i) 20% of value of incomplete work. The value of the incomplete work shall be calculated for
the items and quantities remaining incomplete (as per provision of agreement) at the
agreement rates induding price variation as applicable on the date, when notice in writing
for termination of work was issued tothe contractor.

The amount to be recovered from the contractor as determined above, shall, without prejudice to
any other right or remedy available to the employer as per law or as per agreement, will be re-
covered from any money due to the contractor on any account or under any other contract and in
the event of any shortfall, the contractor shall be liable to pay the same within 30 days. In case of
failure to pay the same the amountshall be debt payable.

In the event of above course being adopted by the Engineer-in-charge, the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchased mate-
rials, equipment or entered into agreement or made advances on any account or with a view to
the execution of work or performance of the contract. And in case action is taken under any of
provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any
work thereof or actually performed under this contract unless and until the engineer-in-charge
has certified in writing the performance of such work and value payable in respect thereof and he
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shall only be entitled to be paid the value so certified.

The need for determination of the amount of recovery of any extra cost/expenditure or of any
loss/damage suffered by the company shall not however arise in the case of termination of the
contract for death/demise of the contractoras statedin 10.1(d).

10.3  Suspension of Work:

Suspension of work —The Company shall have power to suspend the work. The contractor shall on
receipt of the order in writing of Engineer-in -charge (whose decision shall be final and binding on
the contractor), suspend the progress of work or any part thereof for such time in such manner as
the Engineer-in-Charge may consider necessary so as not to cause any damage, or endanger the
safety thereof forany of the followingreasons:

a) on account of any default on the part of the contractor, or

b) for proper execution of the works, or part thereof, for reasons otherthan the default of the
contractor or,

c) forsafety of the works, or partthereof.

The contractor shall, during such suspension properly protect and ensure the works to the extent
necessary and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for
reasons (b) & (c), the contractor shall be entitled to an extension of time equal to the period of
every such suspension plus 25%. This shall also be applicable for completion of the item or group of
items of the work for which a separate period of completion as specified in the contract and of
whichthe suspended work forms a part.

The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if
such suspension exceeds 45 (forty-five) days, the contractor will be compensated on mutually
agreedterms.

10.4 Foreclosure of contract:

If at any time after acceptance of the tender the company decides to abandon or reduce the scope
of work for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice in
writing to that effect to the contractor and contractor shall act accordingly in the matter. In the
event of abandonment, the contractor shall have no claim to any payment of compensation or
otherwise whatsoever, otherthan those mentioned below: -

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the
expenditure incurred, if any, by the contractor on preliminary works at site e.g. temporary
access roads, temporary construction for labour and staff quarters, office accommodation,
storage of materials, water storage tanks and water supply for the work including supply to
labour/ staff quarters, office etc.

b) to pay the contractor at the contract rates full amount for works executed and measured at
site up to the date of such abandonment.

c) to pay for the materials brought to site or to be delivered at site, which the contractor is
legally liable to pay, for the purpose of consumption in works carried out or were to be
carried out but for the foreclosure, induding the cost of purchase and transportation and
cost of delivery of such materials. The materials to be taken over by the company should be
in good condition and the company may allow at its discretion the contractor to retain the
materials in full or in part if so desired by him and to be transported by the contractor from
site to his place at his own cost with due permission of the EIC.

d) to take back the materials issued by the company but remaining unused, if any, in the work
on the date of abandonment/reduction in the work, at the original issue price less
allowance forany deterioration ordamage caused while in custody of the contractor.
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e) to pay for the transportation of tools and plants of the contractor from site to contractor's
place or to any otherdestination, whicheveris less.

10.4.01 The contractor shall, if required by the Engineer-in-Charge, fumish to him books of accounts,
papers, relevant documents as may be necessary to enable the Engineer-in-Charge to assess the
amounts payable in terms of clauses 10.4 (a) (c) & (e) of the contract. The contractor shall not have
any claim for compensation forabandonment of the work, otherthan those as specified above.

11. Carrying out Part Work at Risk & Cost of Contractor.

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge,
after giving the contractor 15 days’ notice in writing, without cancelling or terminating the contract,
shall be entitled to employ another Agency for executing the job or to carry out the work
departmentally or contractually through tendering / limited tendering process, either wholly or
partly, debiting the contractor with cost involved in engaging another Agency or with the cost of
labour and the prices of materials, as the case may be. The certificate to be issued by the Engineer-
in-Charge for the cost of the work so done shall be final and condusive and the extra cost, if any,
shall be bome by the contractor. However, when this clause is invoked, penalty will not be
applicable otherthan on account of delayed completion.

The value of the work taken away shall be calculated for the items and quantities taken away at the
agreement rates induding price variation as applicable on the date, when notice in writing for
taking away part work was issued to the contractor. The contractor, from whom part work is being
taken out, shall not be allowed to participatein the tendering process if any.

If the expenses incurred by the department is less than the amount payable to the contractor at his
agreementrates, the difference shall not be payableto the contractor.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no
claim to compensation for any loss sustained by him by reasons of his having purchased or procured
any materials or entered into any engagements or made any advance on any account or with a view
to the execution of the work orthe performance of the contract.

12. Completion Certificate / Defect Liability Certificate

Except in cases where the contract provides for "Performance Test" before issue of Defect Liability
certificate, in which case the issue of Defect Liability certificate shall be in accordance with the
procedure specified therein, the contractor shall give notice of completion of work, as soon as the
work is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer,
nominated for the purpose by the company, shall within 30 (thirty) days from the receipt thereof,
inspect the work and ascertain the defects/deficiencies, if any, to be rectified by the contractor as
alsotheitems, if any, for which payment shall be made atreduced rate.

If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of
which is necessary for the satisfactory performance of the contract, he shall intimate in writing the
defects and instruct the contractor to rectify the defects/remove deficiencies within the period and
in the manner to be specified therein. In such cases Defect Liability Certificate will be issued by the
EIC after the above rectifications are carried out/ defidencies are removed by the contractor to the
satisfaction of EIC.

In the event there are no defects or the defects/ deficiendes are of a minor nature and the
Engineer-in-Charge is satisfied that the contractor has already made arrangements for rectification,
or in the event of contractor's failure to rectify the defects for any reason whatsoever, the defects
can be rectified by the company departmentally or by other means and the 50% of the security
deposit of the contractor shall be sufficient to cover the cost thereof, he shall issue the Defect
Liability Certificate ( Taking Over Certificate with list of defects )indicating the date of completion of
the work, defects to be rectified, if any, and the items, if any, for which payment shall be made at
reduced rate indicating reasons there for and with necessary instructions to the contractor to clear
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the site/place of work or all debris/ waste materials, scaffoldings, sheds, surplus materials etc.
makingitclean.

In cases where separate period of completion for certain items or groups of items are specified in
the contract, separate Defect Liability certificate for such items or groups of items may be issued by
the Engineer-in-Charge after completion of such items on receipt of notice from the contractor only
inthe eventthe workis completed satisfactorilyin every respect.

Refund of security deposit and payment of final bill shall, however, be made on completion of the
entire contract work, but not on completion of suchitems of work.

Before the date fixed for completion of work, the work as well as the site of work are to be made
clean afterremoval of rubbish, scaffolding, surplus materials, temporary structures etc.

In case of contractor's failure to clear the site, the EIC shall have right to get the work done. The cost
thereof shall be recovered from the final bill of the contractor.

Additional Responsibilities of the Contractor(s)

The cost on account of the "Additional Responsibilities of the Contractors" under this clause is
deemedtobeincludedinthe tenderedrates.

i) The company reserves the rights to let other contractors also work in connection with the
Project and the contractor/contractors shall co-operate in the works for the introduction
and stores and materials and execution of his/theirworks.

i) The contractor/contractors shall keep on the work site during the progress a competent and
experienced Resident Engineer exclusively for the work and necessary assistants who shall
represent the contractor(s). The contractor shall employ, on the site in connection with the
execution and maintenance of the work, technical and managerial staff as mentioned
below.

SI. No.

Value of Work Manpower Requirement

More than 10 Crores One Resident Engineer (Degree Holder), One Engineer (Degree
Holder), Two Engineers (Diploma Holder)

5 Croresto 10 Crores One Resident Engineer (Degree Holder), Two Engineers (Diploma
Holder)

2 Croresto5 Crores One Resident Engineer (Diploma Holder), One Engineer
(DiplomaHolder)

50 lakhsto 2 crores One Resident Engineer (Graduate/ Diploma Holder)

For works below Rs. 50 lakhs, the deployment of manpower shall be as assessed by Engineer.

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications,
experience and full postaladdress of each and every technical personnel employed at site by him.

The contractor(s) shall not be allowed to execute the work unless he/they engage the required
technical staff as assessed by Engineer-in-charge or as specifically mentioned in the bid. The delay
on thisaccount, if any, shall be the contractor's responsibility.

Important instructions shall be confirmed to the contractor(s) in writing. If the
contractor/contractors in course of the works finds/find any discrepancy between the drawing,
forming part of the contract documents and the physical conditions of the locality or any errors or
omissions in drawings except those prepared by himself / themselves and not approved by the
Engineer-in-Charge. It shall be his/their duty to immediately inform the Engineer-in-Charge in
writing and the Engineer-in-Charge shall verify the same. Any work done after such discovery and
withoutintimation asindicated above will be done at the risk of the contractor/contractors.
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iii) The contractor / contractors shall employ only competent, skilful and orderly men to do the
work. The Engineer-in-Charge shall have the right to ask the contractor/ contractors to
remove from the work site any men of the contractor/contractors who in his opinion is
undesirable and the contractor/contractors will have to remove him within 3 (three) hours
of such orders.

The contractor shall employ apprentices in the execution of the contract work as required under
Apprentices Act.

The contractor shall further be responsible for making arrangements at his own cost, or
accommodation and social needs of the staff and workers under his employment.

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons
(induding employees) and property. The safety required or recommended by all applicable
laws, codes, statutes and regulations shall be observed by the contractor(s). In case of
accidents, the contractor(s) shall be responsible for compliance with all the requirements
imposed by the Workmen's Compensation Act or any other similar laws in force and the
contractor shall indemnify the company against any claim on this account.

All scaffoldings, ladders and such other structures which the workmen are likely to use shall be
examined by the Engineer-in-Charge or his authorized representative whenever they want and the
structure must be strong, durable, and safe and of such design as required by Engineer-in-Charge.

In no case any structure condemned by the Engineer-in-Charge or his authorized representatives
shall be kept on the work and such structure must be pulled down within three hours of such
condemnation and any certificate or instructions, however, shall in no way absolve the
contractor/contractors from his/their responsibility, as an employer, as the company shall in no way
be responsibleforany claim.

The contractor / contractors shall at all times exercises reasonable precautions for the safety of
employees in the performance of his/their contract and shall comply with all applicable provisions
of the safety laws drawn up by the State Govt. or Central Govt. or Municipalities and other
authorities in India. The contractor/contractors shall comply with the provision of the safety hand
book as approved and amended from time to time by the Government of India.

V) The contractor / contractors shall familiarize themselves with and be govemed by all laws
and rules of India and Local statutes and orders and regulations applicable to his/ their
work.

vi) The contractor shall maintain all records as per the provision made in the various statutes

including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour
(Regulation & Abolition) Central Rules,1971, Minimum Wages Act, Workmen Compensation
Act etc. and latest amendment thereof. Such records maintained by the contractor shall be
opened for inspection by the Engineer-in-Charge or by the nominated representative of the
Principal Employer.

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons
employed on the work shall be constructed and maintained in the number, manner and
place approved or ordered by the Engineer-in-Charge. The contractor/ contractors shall
vigorously prohibit committing of nuisance at any other place. Cost of all works under this
itemshall be covered by the contractor/contractor's tendered rates.

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized
representative with work reports from time to time regarding the contractor / contractors
organization and the progress made by him / them in the execution of the work as per the
contract.

iX) All duties, taxes (excduding Goods and Services Tax (GST) & GST Compensation Cess (if
applicable) only) and other levies, royalty, building and construction workers cess (as
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applicable in States) payable by the bidder/Contractor under the Contract, or for any other
cause as applicable on the last date of submission of Bid, shall be included in the rates,
prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, either payable
by bidder or by company under reverse change mechanism shall be computed by system in
BOQ ssheetas per predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants
etc. as may be attendant upon execution and completion of works shall also be induded in the
rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid
and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed
by the company on production of documentary evidence in support of payment actually made to
the concerned authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable
from the contractor. The details of such duties, taxes and other levies along with rates shall be
declared by the bidder.

The item wise rate quoted by bidder shall be indusive of all taxes, duties & levies but excluding GST
& GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by
service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would
be made only on the latter submitting a Bill/invoice in accordance with the provision of relevant
GST Act and the rules made there under and after online filing of valid return on GST portal.
Payment of GST & GST Compensation Cessis responsibility of the service provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the GST
provisions should be issued within the time limit prescribed underthe GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST
and/or GST Compensation Cess on the bill/invoice. In case of unregistered dealer/bidder, GST, if
applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST
provisions.

Input tax creditisto be availed by CIL/Subsidiary as perrule.

If ClIL/Subsidiary fails to daim Input Tax Credit(ITC) on eligible Inputs, input services and Capital
Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and
services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST,
payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax
authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes & cess
paid based on such Tax invoice shall be recovered from the current bills or any other dues of the
supplier/vendoralongwith interest and penalty, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall
not be subject to variations on any account except to the extent variations allowed as per the
conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any
statutory authority and the company shall only provide with certificate towards such deduction and
shall notbe responsibleforany reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company
under the Coal Act, the contractor will have to produce a royalty clearance certificate from the
District Authorities before full and final payment.

Further, where any damages or compensation becomes payable by either the Company or the
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bidder / contractor pursuant to any provision of this Agreement, appropriate GST wherever
applicable as per the GST provisions in force shall also apply in addition to such damages or
compensation.

Note: During the execution of the contract if the GST status of the bidder changes, then the
payment of GST, if any, to the contractor will be made as per the GST status declared by the bidder
during tender stage based on which cost to company has been ascertained or at actuals, whichever
islower.

X) The contractor / contractors shall make his / their own arrangement for all materials, tools,
staff and labourer required for the contract, which shall include cost of lead, lift, loading,
unloading, railway freight, recruiting expenses and any other charges for the completion of
the work to entire satisfaction of the company.

Xi) The contractor / contractors shall make their own arrangement for carriage of all materials
to the work site at his/theirown cost.

Xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in
writing. Prior permission is required to be taken from the owner for engagement of sub-
contractorin part work/piece rated work.

Xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be
pulled, destroyed or damaged by the contractor/contractors or any of his/their employees
without the prior permission of the company, failing which the cost of such trees or plants
shall be deducted from the contractor/contractors dues at the rate to be dedded by the
company. The rates quoted are supposed to include clearance of shrubs and jungles and
removal of such trees up to 150 mm dia., as will be permitted by the Engineer-in-Charge in
writing.

b) Anything of historical or other interest or of significant value unexpectedly discovered on
the site is the property of the employer. The Contractor is to notify the Nodal Officer or his
nominee of such discoveries and carry out the Nodal Officer or his nominee’s instructions
fordealing with him.

Xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer
engaged by him/them as per Minimum Wages Act or such other legislation or award of the
minimum wage fixed by the respective State Govt. or Central Govt. as may be in force. The
contractor / contractors shall make necessary payments of the provident fund for the
workmen employed by him for the work as per the laws prevailing under provisions of
CMPF and allied scheme and Miscellaneous Provisions Act, 1948 or Employees Provident
Fund and Miscellaneous Provisions Act 1952 as the case may be.

XV) All accounts shall be maintained properly and the company shall have the right of access
and inspection of all such books of accounts etc., relating to payment of labourerin online
mode including payment of provident fund considered necessary.

Xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the
agreementorby law, indemnify and keep indemnified for the following:

a) The company or any agent or employee of the company against any action, claim or
proceeding relating to infringement or use of any patent or design right and shall pay any
royalties or other charges which may be payable in respect of any article or material
includedinthe contract.

However, the amount so paid shall be reimbursed by the company in the event such
infringement has taken place in complying with the spedific directions issued by the
company or the use of such article or material was the result of any drawing and/or
spedifications issued by the company after submission of tender by the contractor. The
contractor must notify immediately after any claim being made or any action brought
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againstthe company, orany agent or employee of company in respect of any such matter.

b) The company against all claims, damages or compensation under the provisions of payment
of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The
Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as applicable,
Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating P.F. or
any modification thereof or any other law relating thereto and rules made there under from
time to time, as may be applicable to the contract which may arise out of or in consequence
of the construction or maintenance or performance of the work under the contract and also
against costs, charges and expenses of any suit, action or proceedings arising out of any
accidentorinjury.

c) The company against all losses and claims for injuries or damages to any third party or to
any property belonging to any third party which may arise out of or in consequence of the
construction or maintenance or performance of the work under the contract and against all
claims/demands proceedings/damages, cost charges and expenses whatsoever in respect of
orinrelation thereto.

xvii)  The contractor is under obligation to hand over to the company the vacant possession of
the completed building structures failing which the Engineer-in-Charge can impose a levy
upon the contractor up to 3% of the total contract value for the delay in handing over the
vacant possession of the completed works after giving a 15 (fifteen) days’ notice to the
contractor.

xviii)  Insurance — The contractor shall take full responsibility to take all precautions to prevent
loss or damage to the works or part thereof for any reasons whatsoever (except for reasons
which are beyond control of the contractor or act of God, e.g. flood, riots, war, earthquake,
etc.) and shall at his own cost repair and make good the loss/damage to the work so that on
completion, the work shall be in good order and condition and in conformity with the
requirements of the contract and instructions of the Engineer-in-charge.

The contractor/contractors shall take following insurance polides during the full contract
period at his own cost:

a) In the case of construction works, without limiting the obligations and responsibilities under
the contract, the contractor shall take insurance policy for the works and for all materials at
site so that the value of the works executed and the materials at site up to date are
sufficiently covered against risk of loss/damage to the extent as pemissible under the law
of insurance. The contractor shall arrange insurance in joint names of the company and the
contractor. All premiums and other insurance charges of the said insurance policy shall be
borne by the contractor.

The terms of the insurance policy shall be such that all insurance claims and compensations
payable by the insurers, shall be paid to the Employer and the same shall be released to the
contractor in instalments as may be certified by the Engineer-in-charge for the purpose of
rebuilding or replacement or repair of the works and/or goods destroyed or damaged for
which payment was received from the insurers. Policies and certificates for insurance shall
be delivered by the contractor to the EIC for his approval before the starting date.
Alterations to the terms of insurance shall not be made withoutthe approval of EIC.

b) Where any company building or part thereof is used, rented or leased by the contractor for
the purpose of storing or using materials of combustible nature, the contractor shall take
separate insurance policy for the entire building and the policy shall be deposited with the
company.

c) The contractor shall at all times during the tenure of the contract indemnify the company
against all claims, damages or compensation under the provision of the Workmen's
Compensation Act and shall take insurance policy covering all risk, claims, damages, or
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compensation payable under the Workmen's Compensation Act or under any other law
relatingthereto.

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry
of the contract by timely payment of premiums and it/they shall not be cancelled without
the approval of the company and a provision is made to this effectin all policies, and similar
insurance policies are also taken by his sub-contractors if any. The cost of premium shall be
borne by the contractorand itshall be deemedto have beenincludedinthe tendered rate.

e) In the event of contractor’s failure to effect or to keep in force the insurance referred to
above or any other insurance which the contractor is required to effect under the terms of
the contract, the company may effect and keep in force any such insurance and pay such
premium/premiums as may be necessary for that purpose from time to time and recover
the amount thus paid from any moneys due to the contractor.

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER Rs. 50
LAKHS.

XiX) Setting Out: The contractor shall be responsible for the contract and proper setting out of
the works and correctness of the position, reduced levels, dimensions and alignment of all
parts of the work induding marking out the correct lay out in reference to the permanent
bench mark and reference points. Only one pemanent bench mark and basic reference
lines shall be marked and shown to the contractor as basic data.

The contractor shall have all necessary instruments, appliances and labour in connection
therewith. If at any time during the progress of work any error is detected in respect of the
position, levels, dimensions or alignment of any part of the work, the contractor on being
required to do so by the Engineer-in-Charge or his representative shall at the expenses of
the contractor rectify such errors to the satisfaction of Engineer-in-Charge unless such error
isdue to incorrect data supplied by the Engineer-in-Charge.

XX) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith
Register and obtain License from the competent authority under the Contract Labour
(Regulation & Abolition) Act 1970, the Contract Labour (Regulation & Abolition) Central
Rules, 1971 and submit certified copies of the same to the Engineer-in-Charge and the
Principal Employer.

XXi) Deleted.

xxii)  The contractor shall, in connection with works, provide and maintain, at his own cost, all
lights, security guards, fencing when and where necessary as required by the Engineer-in-
Charge for the purpose of protection of the works, materials at site, safety of workmen and
convenience of the public.

xxiii)  All materials (e.g. stone, moorum and other materials) obtained in the course of execution
of the work during excavation and dismantling etc. shall be the property of the company
and the same may be issued to the contractors, if required for use in the works at the rates
to be fixed by the Engineer-in-Charge.

xxiv)  Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc.
shall be the contractor's responsibility and is to be carried out at his own cost as per
instructions of EIC. The rates quoted by the contractor shall be deemed to include the
dewatering costs.

xxv)  Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall
submit spedifications and drawings showing the proposed temporary work to the Nodal
Officer/Engineer-in-Charge or his nominee, who is to approve them if they comply with the
specifications and drawings.
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The contractor shall be responsible for design of Temporary Works.

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the
contractor’s responsibility for design of the Temporary Works.

xxvi)  The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs to the
eligible dependent family members of the deceased contractor’s worker, who died in mine
accident as certified by DGMS, to whom the statutory benefits under Employee
Compensation Act, Provident Fund etc. have been paid, as per the terms of contract or
through Insurance Company by availing Group Personal Accident Insurance Policy for all its
workers before commencement of the contract, which shall be renewed periodically to
cover the entire duration of the contract. No reimbursement shall be made on this account
by CIL/Subsidiary.

In order to comply with the above provisions, contractor shall immediately on receipt of
letter of acceptance/work order shall obtain group personal accident insurance in respect of
all the workmen engaged in mining activities for payment of Rs.15.00(fifteen) lakhs in case
of death in mine accident. A proof to such effect shall be produced to the satisfaction of the
management before commencement of the work. However, the responsibility of payment
of special relief/ex-gratiaamount shall lie exclusively with the Contractor.

If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the
subsidiary concerned may make payment to the eligible dependent as mentioned herein
above. However, such amount shall be recovered from the Contractor from his dues either
inthe same and/orothersubsidiaries of CIL”.

14. Defects Liability Period:

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order,
the contractor shall be responsible to make good and remedy at his own expense the defe ct/s
mentioned hereunder within such period as may be stipulated by the Engineer-in-Chargein writing:

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six)
months from the date of issue of Defect Liability certificate / completion certificate.

b) In the case of building works or other works of similar nature any defect in the work
detected by the Engineer-in-Charge within a period of 6 (six) months from the date of issue
of Defect Liability certificate/ completion certificate or before the expiry of one full
monsoon periodi.e.June to Septemberwhicheverislaterin point of time.

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out the
defects by the contractor detected within the defect liability period and if the contractor fails to
adhere to this programme, the Engineer-in-Charge shall be at liberty to procure proper materials
and carry out the rectifications in any manner considered advisable under the drcumstances and
the cost of such procurement of materials and rectification work shall be chargeable to the
contractorand recoverablefrom any of the pending dues of the contractors.

The defect liability period can be extended by the company on getting request from the contractor
onlyforvalid reasons.

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing
& any otherwork of similar nature to be decided by the Engineer-in-Charge.

15. Operating and Maintenance Manual:

If “as built” drawings and/or Operating and Maintenance Manual are required the contractor shall
supply them by the dates as per instruction of the Engineer-in-charge.

If the contractor does not supply the drawings and/or Manual by the dates as stated above, or they
do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall
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withhold the amount as stated in the agreement.
16. Settlement of Disputes.

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution.
However, if such disputes take place between the contractor and the department, effort shall be
made first to settle the disputes atthe company level.

The contractor should make request in writing to the Engineer-in-charge for settlement of such
disputes/claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no
disputes/ claims of the contractorshall be entertained by the company.

Effortshall be made toresolve the dispute intwo stages

In first stage dispute shall be referred to Area GM or GM/HoD(C). If difference still persist the
dispute shall be referred to a committee constituted by the owner. The committee shall have one
member of the rank of Director of the company who shall be chairman of the committee.

If differences still persist, the settlement of the dispute shallbe resolved in the following manner:

Disputes relating to the commerdal contracts with Central Public Sector Enterprises / Govt.
Departments (except Railways, Income Tax, Customs & excise duties)/ State Public Sector
Enterprises shall be referred by either party for Arbitration to the PMA (Permanent Machinery of
Arbitration) inthe department of Public Enterprises.

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought through
Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by AMENDMENT ACT of
2015).

16.A Settlementof Disputesthrough Arbitration

If the parties fail to resolve the disputes/differences by in house mechanism, then, depending on
the position of the case, either the employer/owner or the contractor shall give notice to other
party to refer the matter to arbitration instead of directly approaching Court. The contractor shall,
however, be entitled to invoke arbitration clause only after exhausting the remedy available under
the clause 16.

In case of parties other than Govt. agencies, the redressal of disputes/differences shall be sought
through Sole Arbitration as under.

Sole Arbitration:

In the event of any question, dispute or difference arising under these terms & conditions or any
condition contained in this contract or interpretation of the terms of, or in connection with this
Contract (except as to any matter the dedsion of which is specially provided for by these
conditions), the same shall be referred to the sole arbitration of a person, appointed to be the
arbitrator by the Competent Authority of CIL / CMD of Subsidiary Company (as the case may be).
The award of the arbitrator shall be final and binding on the parties of this Contract.

(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being
unable to act for any reason, or his/her award being set aside by the court for any reason, it
shall be lawful for the Competent Authority of CIL / CMD of Subsidiary Company (as the
case may be) to appoint another arbitrator in place of the outgoing arbitratorin the manner
aforesaid.

(b) It is further a term of this contract that no person other than the person appointed by the
Competent Authority of CIL/ CMD of Subsidiary Company (as the case may be) as aforesaid
should act as arbitrator and that, if for any reason that is not possible, the matter is not to
be referred to Arbitration atall.

Subject as aforesaid, Arbitration and Condiliation Act, 1996 as amended by Amendment Act of 2015,
and the rules thereunder and any statutory modification thereof for the time being in force shall be
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deemedtoapplytothe Arbitration proceedings under this clause.
The venue of arbitration shall be the place from which the contractisissued.
Applicable Law: The contracts shall be interpreted in accordance with the laws of the Union of India.

Contracts with Partnership firm:

The Partnership firmis required to submit written consent of all the partners to above arbitration
clause at the time of submission of bid.

ii.In case of Gowvt. agencies, the redressal of disputes/ differences shall be sought
through Sole Arbitration as under.

Sole Arbitration:

“In the event of any dispute or difference relating to the interpretation and application of
the provisions of the commercial contract(s) between Central Public Sector Enterprises
(CPSESs) / Port trusts inter-se and also between CPSEs and Government Departments
/ Organizations (excluding disputes concerning Railways, Income Tax, Custom &
Excise Departments), such dispute or differences shall be taken up by either party for
resolution through AMRCD (Administrative Mechanism for Resolution of CPSEs

Disputes) as mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dtd.
22.05.2018”"

17. E-way Bill:

The e-way bill required in connection with supply of goods or services, if any, shall be arranged by
the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the
supplier/vendor is unregistered one or if provisions of the relevant Act and the rules made there
under specifically states that the e-way bill is required to be issued by recipient of goods.

18. In the event of recovery of any daim towards LD charges, penalty, fee, fine or any other charges
from the supplier/vendor, the same will be recovered with the applicable GST and the amount shall
be adjusted with the payment to be made to the supplier/vendor against their bill/invoice or any
otherdues.

19. Guidelines for Banning of Business

CIL and its Subsidiary Companies shall follow the following guidelines for effecting ‘Banning of
Business’ with a contracting entity in respect of Works and Services Contracts.

1. Observance of Principle of Natural Justice before banning the business dealings with any
contracting entity.

2. The contracting entity may be banned in the following circumstances : -

i) If bidder backs out after notification of opening of price bid and if that bidder is found to be
L-1.

i) If L-1 bidder fails to submit PSD and APSD, if any and/or fails to execute the contract within
stipulated period.

iii) If L-1 bidderfails to startthe work on scheduled time.

iv) In case of failure to execute the work as per mutually agreed work schedule.

V) Continued and repeated failure to meet contractual Obligations:

a) In case of partial failure on performance, agency shall be banned from future participation
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intenders keeping his present contractalive.
b) On termination of contract.

vi) Willful suppression of facts or furnishing or wrong information or manipulated or forged
documents by the Agency orusing any otherillegal/unfair means.

vii) Formation of price cartels with other contractors with aview to artificially hiking the price.

viii) The contractor fails to maintain/repair/redo the work up to the expiry of performance
guarantee period, whenitis specifically broughtto his notice.

iX) Contractorfails to use Mobilisation advance given to him forthe purpose it was intended.

X) Contractorfails to renewthe securities deposited to the department.

Xi) The contractor fails to rectify any lapse(s) in quality of the work done within defect liability
period.

Xii) Transgression of any clause(s) relating to Contractor’s obligation defined in the Integrity Pact
wherever such Pact exists.

Xiii) Any other breach of Contract or misdeed which may cause financial loss or commerdal
disadvantage to the Company.

3. Such ‘Banning of Business’, if and when effected, shall be with prospective effect only. The
effect of ‘Banning of Business’ shall be for future tenders from the date of issue of such
Order. However, if any contracting entity is banned after online notification of opening of
Price Bid, such a ban will not be effectiveforthat work.

4, The banning shall be for a minimum period of one year and shall be effective for the
concerned Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of tenders
of CILHQ, banning shall be for CIL HQ. However, if such ‘Banning of Business’ has to be made
effective forentire ClLand its Subsidiaries then approval of Chairman, ClLshall be required.

5. Once a contracting entity is banned, it shall be extended to the constituents of that entity, all
the partners in case of Partnership Firm, owner/proprietor in case of Proprietorship Firm
and all the Directors in case of Limited Company. If such banned owner/Proprietor/
Partner/Director make/form different Firms/entity and attempts to participate in tenders,
the same will not be entertained during the currency of such banning.

6. The above ‘Banning of Business’ shall be in addition to other penal provisions of
NIT/Contract document.

7. Approving Authority: The ‘Banning of Business’ of a contracting entity shall be done with
the approval of the Competent Authority as per the details below:

a) In case the Accepting Authority of the work is Board or Empowered Committee or FDs or
CMD of CIL/Subsidiary Company, then the Competent Authority for banning shall be CMD
of CIL/Subsidiary Company.

b) In case the Accepting Authority of the work is up to the level of Director of CIL/Subsidiary
Company, then the Competent Authority for banning shall be Director of CIL/Subsidiary
Company.

8. Appellate Authority shall be one Rank higher than the Competent Authority meant for

‘Banning of Business’. In case the banning is done with the approval of CMD of the
Subsidiary Companythen Chairman, CILshall be the Appellate authorly.

9. Any change on the above may be done with approval of FDs of CIL.

10. All the orders of banning or orders passed in appeal shall be marked to GM(CMC) / Civil /
concemed HODs of CIL/Subsidiary Company. Further, all such orders will be uploadedin Coal
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Indiasite as well website of the Subsidiary Company.

11. Efforts shall be made by the concerned Department so that such order is linked to e-tender

portal of Coal IndiaLimited.

20. The contractor shall submit valid electrical license either in his name or of his authorized

representative/supervisor [under whose supervision electrification work (internal and/or external)

will be executed] issued by Electrical Licensing Board / Authority of the Indian State / UT, in
accordance with Indian Electricity Rule before execution of electrical works, if any.

PEEEE@
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ADDITIONAL TERMS AND CONDITIONS

The following additional terms and conditions are also acceptable to the company. The tenderers are
requested notto quote any further additional conditionsinthe tender.

1.

2.1

Mobilization Advance

NOT APPLICABLE FOR THIS TENDER

Application of Price Variation Clause.

If the prices of materials (not being the materials supplied at fixed issue rates by the company)
and wages of labour required for execution of the work increase or decrease, the contractor
shall be compensated for such increase or recoveries will be made from the bills for such
decrease as per provisions detailed hereafter:

a)  The amount of the contract shall accordingly be varied subject to the condition that such
compensation for escalation/ de-escalation in price shall be available only for the work
done during the stipulated period of the contract induding such period for which the
contract is validly extended under the provisions of the contract without any penal action.
The Price Variation Clause shall not be applicable for works for which stipulated period of
completionissix months orless.

b)  The base date for working out such escalation/de-escalation shall be the last date on
which the bids (indusive of price part) or revised price bids (inclusive of revised offer)
were stipulated to be received.

c) The compensation for escalation or recoveries to be made shall be worked out at quar-
terly intervals and shall be with respect to the cost of work done during the previous
three months. The first such payment will be made at the end of three months after the
month (excluding) in which the tender was accepted and thereafter at three months'in-
terval.

d) Job specific modification in the formulae of price variation given in the following para(s)
can be done with the approval of the CMD of the company

Escalation/ De-escalation for Labour: The amount paid to the contractor for the work done
shall be adjusted forincrease or decrease in the cost of labour and the cost shall be calculated
guarterlyin accordance with the following formula:

VL=Wix A x L=Lo
- 100 Lo

Where :

VL= Variation in labour cost i.e, increase or decrease in the amount
inrupeesto be paid or recovered.

W= Value of work done during the period under reckoning to which the escalation/de-

escalation relates as indicated in dause-2.4 of the Additional Terms & Conditions of
the contract.

A= Component of labour expressed as percentage of the total value of the
work adopted fromthe Table-1.

Llo=  Minimum wages for unskilled workers payable as per the Minimum  Wages Act /
Rules of the State or Central Govt., whichever is more, applicable to the place of work
as on the last date stipulated for receipt of the bids (indusive of price part) or revised
price bids whicheveris later.

L= Revised minimum wages of unskilled worker corresponding to Lo during the period to
which the escalation/de-escalation relates.
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Escalation /De-escalation on Materials: The amount to be paid to the contractor for the work
done will be adjusted for increase or decrease in the cost of materials and the cost shall be
calculated quarterly in accordance with the following formula:

B M-MOQ
Vm=WX — X
100 Mo

Where:

Vm = Variation in the material cost i.e. increase or decrease in the amount in rupees to be
paid or recovered.

W = Cost of work done during the period under reckoning to which the escalation / de-
escalation relates as indicated in dause-2.4 of the Additional Terms & Conditions of
the contract.

B = Component of material expressed as percentage of the total value of the work adopted
fromthe Table -1.

M

Average All India Wholesale Price Index for all commodities for the period to which
escalation/de-escalation relates as published by the RBI Bulletin, Ministry of
Industry & Commerce, Govt. of India.

Mo = All India Wholesale Price Index forall commodities as published by the RBI Bulletin,
Ministry of Industry & Commerce, Govt. of India, relating to the last date on which the
bids (inclusive of price part) or revised price bids whichever is later were stipulated to
be received.

Escalation/ De-escalation on POL : The amount to be paid to the contractor for the work
done shall be adjusted for the increase or decrease in the cost of POL and the cost shall be
calculated quarterly in accordance with the formula given below:

V= wix — x F=F0
- 100 Fo

Where:

Vf = Variation in the cost of fuel, oil and lubricants i ncrease or decrease in the rupees to be
paid or recovered.

W = Value of work done during the period under reckoning to which the escalation/ de-
escalation relates as indicated in clause 2.4 of the Additional terms & Conditions of the
contract.

C =Component of POLexpressed as percentage of the total cost of the work taken from Table -
1.

F = Average Index Number for wholesale price for the group of ‘Fuel, Power, Light &
Lubricants' as published by the Economic Adviser, Ministry of Industry, Govt. of India for
the period to which the escalation/de-escalation relates.

Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as published
by the Economic Adviser, Ministry of Industry, Govt. of India prevalent on the last date of
receiptof bids (inclusive of Price Part) or revised price bids whicheveris later.

While calculating the value of "W" the following may be noted : The cost on which the esca-
lation will be payable shall be reckoned as 85 % of the cost of work as per the bills to which e s-
calation relates, and from this amount the value of materials supplied or services rendered at
the prescribed charges under the relevant provisions of the contract, and proposed to be re-
covered in the particular bill, shall be deducted before the amount of compensation for escal a-
tion or de-escalation is worked out. In the case of materials brought to site for which any se-
cured advance is induded in the bill, the full value of such materials as assessed by the Engi-
neer-in-Charge (and not the reduced amount for which secured advance has been paid) shall



2.5

2.6

67
be included in the cost of work done for operation of this clause. Similarly, when such materials
are incorporated in the work and the secured advance is deducted from the bill, the full as-
sessed value of the materials originally considered for operation of this clause should be de-
ducted from the cost of the work shown in the bill, running or final. Further the cost of work
shall notinclude any work for which paymentis made at prevailing market rates.

In the event the price of materials and/ or wages of labour required for execution of the work
decreases, there shall be downward adjustment of the cost of work so that such price of mate-
rials and/or wages of labour shall be deductible from the cost of work under this contract and
in this regard the formulae herein before stated under this clause shall mutatis/mutandis apply.
No such adjustment for the increase / decrease in material price and/ or wages of labour be-
fore mentioned would be made in case of contracts in which the stipulated period of comple-
tion of the workissix (6) monthsor less.

Application of Price Variation Clause during extended period of Contracts.

The Price Variation Clause as stated above will be applied for extended time frame of a contract
by following the principle stated as under:

i) Normally, if and when it is understood that a contract is not going to be completed within
the scheduled time period, the contract is kept operative by extending the time of
completion provisionally. During this provisional extended period the operation of the
Price Variation Clause willremain suspended.

ii) If and when it is decided at the end of the successful completion of the work that the
delay was due to causes not attributable to the contractor, then the Price Variation
Clause will be revived and applied as if the scheduled date of completion has been
shifted to the approved extended date.

iii) Ifitis decided at the end of successful completion of the work that the delay was due to
the fault of the contractor then the Price Variation Clause will not be revived for the
purpose of escalation but shall be revived and applied for the purpose of de-escalation
and no further payment will be made to the contractor on account of any escalation
during this period but recovery shall be made for de-escalation, if any. Additionally, the
Clause related to Compensation for delay will be applied.

iv) If itis dedded at the end of successful completion of work, the delay was partly due to
the fault of the contractor and partly due to the fault of the employer and thereby
Liquidated Damages (LD)/compensation due to delay is imposed then price variation
clause for the purpose of escalation shall not be revived for this extended period, but
shall be revived and applied for the purpose of de-escalation.

No payment willbe made by applying “FROZEN INDICES “under any circumstances.
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Table-1

Valueof A, B & C intheescalationformulainthe additionalterms & conditions for Civil Works :

Sl Particulars A% (Labour | B% (Material | C% (POL | Remarks
Component) | Component) Component)
1 For buildingworks 25 75 Nil
2 For Road works 15 80 05
3 For external sewerage, 10 90 Nil
External water supply, and
external electrification
4 For external water supply, 75 25 Nil
extemal sanitary and external
electrification (through labour
rate contract)
5 For steel structural works 15 85 Nil
For steel structural works with
Deptt. free supply of rolled .
6 steel sections (through labour > 25 Nil
rate contract)
7 For Coal Handling Plant Civil 25 75 Nil
Works
8 For under-ground civil works 35 65 Nil.
such as Incline Drivage, Shaft
Sinking etc.
9 For only labour oriented works 100 Nil Nil

of maintenance nature.

For all other works not listed above, the component of labour, material and POL of the total
cost of work shall be as specifically indicated in the tender document.
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SPECIAL TERMS AND CONDITIONS (IF ANY)
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SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the
ground, or from solid construction except such short period work as can be done safely from
ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the
ladder is used for carrying materials as well suitable footholds and hand-hold shall be provided on
the ladder and the ladder shall be given an inclination not steeper that % to 1 ( % horizontal and 1
vertical).

Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended from
an overhead support or erected with stationary support shall have a guard rail properly attached or
bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends thereof with
only such opening as may be necessary for the delivery of materials. Such scaffolding or staging
shall be so fastened as to prevent it from swaying from the building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than
3.6 m (12ft) above ground level, they should be closely boarded, should have adequate width and
should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm (3ft).

Safety means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length while the
width between side rails in rung ladder shall in no case be less than 20 cm (11 %4”) for ladder upto
and including 3 m (10ft) in length. For longer ladders, this width should be increased at least 44" for
additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall be kept.
Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on
any of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any
person or the public. The contractor shall provide all necessary fencing and lights to protect the
public from accident and shall be bound to bear the expenses of defence of every suit, action or
other proceedings at law that may be brought by any person for injury sustained owing to neglect
of the above precautions and to pay any damages and cost which may be awarded in any such suit;
action or proceedings to any such person or which may, with the consent of the contractor, be paid
to compensate any claim by any such person.

Excavation and Trenching: All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied
with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend
from bottom of the trench to at least 90 cm (3ft) above the surface of the ground. The side of the
trenches which are 1.5 m (5ft) or more in depth shall be stepped back to give suitable slope or
securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated
materials shall not be placed within 1.5 m (5ft) of the edges of the trench or half of the depth of the
trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances,
underminingorundercutting shall be done.

Demolition: before any demolition work is commenced and also during the progress of the work,

a) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.
b) No electric cable or apparatus which is liable to be a source of danger or a cable or

apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded
with debris or materials asto renderit unsafe.
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All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should
be kept available for the use of the person employed on the site and maintained in a condition
suitable forimmediate use, and the contractor should take adequate steps to ensure proper use of
equipment by those concerned: - The following safety equipment shallinvariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
whichisinjurioustothe eyes, shall be provided with protective goggles.

iii) Those engagedin weldingworks shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals.

V) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so
opened shall be cordoned off with suitable railing and provided with warming signals or
boards to prevent accident to the public. In addition, the contractor shall ensure that the
following safety measures are adhered to: -

a) Entry for workers into the line shall not be allowed except under supervision of the
Engineering Assistant or any other higher officer.

b) At least 5to 6 manholes upstream and downstream should be kept open for at least 2to 3
hours before any manis allowed to enterintothe manhole for workinginside.

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper
which changes colourinthe presence of such gases and gives indication of their presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit.

e) Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any
kind. Proper warming signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

g) No smokingoropen flamesshall be allowed nearthe blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He should be
given restintermittently. The Engineer-in-Charge may decide the time up to which a worker
may be allowed to work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for,
portable air blowers are recommended for ventilating the manholes. The Motors for these
shall be vapour proof and of totally enclosed type. Non-sparking gas engines also could be
used but they should be placed at least 2 meters away from the opening and on the
leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

) The workers engaged for cleaning the manholes / sewers should be properly trained before
allowingtoworkinthe manhole.
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The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non-sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
workinginside the sewerlines.

Workmen descending a manhole shall try each ladder stop or rung carefully before putting
his full weight on it to guard againstinsecure fastening due to corrosion of the rung fixed to
manhole well.

If a man has received a physical injury, he should be brought out of the sewer immediately
and adequate medical aid should be provided to him.

The extents to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

The Contractor shall not employ men and women below the age of 18 years on the work of
painting with products containing lead in any form. Wherever men above the age of 18 are
employed on the work of lead painting, the following precaution should be taken: -

No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

Suitable face masks should be supplied for use by the workers when paintis applied in the
form of spray or a surface havinglead paintis dry rubbed and scrapped.

Overalls shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

Adequate fadilities shall be provided to enable working painters to wash during and on
cessation of work.

Overall shall be worn by working painters during the whole of working period.

Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

When the work is done near any place where there is risk of drowning, all necessary equipment
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provision, should be made for prompt first aid treatment of all
injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conformtothe following standards or conditions: -

i)

ii)

iii)

(a) These shall be of good mechanical construction, sound materials and adequate strength
and free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator, shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine induding any
scaffolding winch or give signals to operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above shall
be plainly marked with the safe working load. In case of a hoisting machine having a
variable safe working load each safe working load and the condition under which it is
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applicable shall be dearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any machinery
to site of work and getit verified by the Electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which are
already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The worker should not wear any rings, watches and carry keys or
other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washingfacilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concemed by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety code
shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in-Charge of the department ortheir representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rule inforce inthe Republicof India.
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TECHNICAL SPECIFICATIONS

Technical Specifications to be followed:

Civil Engineering Works

Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. | & Il is in vogue
which may be followed. These specifications cover all type of Building Works. The specifications are
available asaprinted documentissued by CPWD and also in soft copy PDF formatin CPWD website.

Electrical Engineering Works

Latest CPWD specification shallbe adopted. Presently the following are in vogue:

Part No. Description Year Of Issue
I Internal 2013
1l Lifts And Escalators 2003
Vv Wet Riser And Sprinklers System 2006
VI Heating, Ventilation  And Air 2017
Conditioning Works

*Roads And Bridges

Standard specifications issued by ministry of surface transport may be followed. Presently MORTH
Spedfications on roads and bridges 2013 is available. These specifications cover exhaustively various
roads and bridge works. (Applicable forimportantand majorroads.)

*Deleteif notapplicable
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COMPLIANCE OF LABOUR LAWS

Labour

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements
forthe engagement of all staff and labour, their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, delivertothe Engineerareturnindetail,in
such formand at suchintervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labourfrom time to time employed by contractor on the site
and such information respecting contractor's equipment as the Engineer may require.

The work hasto be carried out through regularemployees asfaras possible and the Wages
thereof are to be made in theirbank accounts

Compliance with Labour Regulations

During continuance of the contract, the contractor and his sub contractors shall abide at all
times by all existinglabour enactments and rules made thereunder, regulations, notifications
and bye laws of the State or Central Government or local authority and any otherlabourlaw,
includingrules, regulations, bye laws that may be passed or notification that may be issued
underany labourlawin furthereitherby the State or Central Governmentorthe local
authority. Salient features of some of the majorlabourlaws that are applicable to construction
industry are given below. The contractor shall be held responsiblein case any actionis taken
againstthe Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made thereunder, regulations or notifications including
amendments. If the Employeris caused to pay or reimburse, such amounts as may be
necessary to cause or observe, orfor non-observance of the provisions stipulated in the
notifications bye laws/acts/rules/regulations/includingamendments, if any on the part of the
contractor, the Engineer/Employershall havethe rightto deduct any money due to the
Contractorincluding hisamount of performance security. The Employer/Engineershall also
have right to recoverfromthe Contractorany sumrequired or estimated to be required for
making good the loss or damage suffered by the Employer.

The employees of the contractorand the sub-contractorin no case shall be treated as the
employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENT
ENGAGED IN BUILDING AND OTHER CONSTRUCTION / CIVILWORKS.

Workmen Compensation Act, 1923 :- The act providesforcompensationin case of injury by
accidentarising out of and during the course of employment.

Payment of Gratuity Act, 1972 :- Gratuityis payable toan employeeunderthe Acton
satisfaction of certain conditions on separation if an employee has completed 5years service or
more or on death the rate of 15 days' wagesforevery completed year of service. The Actis
applicable to all establishments employing 10 or more employees.

Employees PF and Miscellaneous Provisions Act, 1952 :- The Act provides formonthly
contributions by the employerand workers @ 12 % or as applicable. The benefits payable
underthe Act are:
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i. Pension orfamily pension on retirement or death as the case may be.

ii. Depositlinked Insurance onthe death in harness of the worker.

iii. Payment of PFaccumulated on retirement/death etc.

Maternity Benefit Act, 1951 :- The Act providesforleave and some other benefitsto women
employeesin case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act, 1970 :- The Act provides for certain welfare
measuresto be provided by the contractor to contractlabour and in case the contractorfails to
provide, the same are required to be provided by the Principal Employer by Law. The Principal
Employerisrequired to take Certificate of Registration and the contractoris required to take
license from the designated Officer. The Actis applicableto the establishments or contractor of
Principal Employerif they employ 20or more contract labour.

Minimum Wages Act, 1948 :- The Employeris supposed to pay notless that the Minimum
Wages fixed by appropriate Government as per provisions of the Actif the employmentisa
scheduled employment. Construction of Buildings, Roads, Runways are scheduled employment.

Payment of Wages Act, 1936 :- It lays as to by what date the wages are to be paid, when it will
be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act, 1979 :- The Act provides for payment of equal wages for work of
equal nature of Male and Female workers and for not making discrimination against Female
employeeinthe matters of transfers, trainingand promotion etc.

Payment of Bonus Act, 1965 :- The Act is applicable to all establishments employing 20 or
more workmen. The Act provides for payments of annual bonus subject to a minimum of 8.33%
of wages and maximum of 20% of wages to employees drawing Rs. 3500/ - per month or less.
The bonusto be paidtothe employee getting Rs. 2500/- per month to about upto Rs. 3500/-
permonth, shall be worked out by taking wages as Rs. 2500/- per month only. The Act does not
apply to certain establishments. Some of the State Governments are exempted for five yearsin
certain circumstances. Some of the State Governments have reduced the employmentsize
from 20 to 10 for the purpose of applicability of the Act.

Industrial Disputes Act, 1947 :- The Act lays down the machinery and procedure for resolution
of Industrial disputes, in what situations a strike or lock-out becomesillegal and what are the
requirements for laying off or retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act, 1946 :- It is applicable to all establishments
employing 100 or more workmen (employment sizereduced by some of the State and Central
Governmentto 50). The Act providesforlaying shown rules governing the conditions of
employment by the Employer on matters provided in the Actand get the same certified by the
designated Authority.

Trade Union Act, 1926 :- The Act lays down the procedure for registration of trade unions of
workmen and employees. The Trade Unions registered underthe Act have been given certain
immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act, 1986 :- The Act prohibits employment of children
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below 14 years of age in certain occupations and processes and provides for regulations of

employment of childrenin all other occupations and processes. Employment of Child Labouris
prohibited in Building Industry.

Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act,
1997 :- The Actisapplicable to an establishment which employs 50r more inter-state migrant
workmen through anintermediary (who has recruited workmen in one state foremployment
inthe establishmentsituatedin anotherstate). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided, certain
facilities such as Housing, Medical-Aid, Travelling expenses from home upto the establishment
and back etc.

The Building and Other Construction Workers (Regulation of Employment and Conditions of
Service) Act, 1996 and the Cess Act of 1996 :- All the establishments who carry on any building
or otherconstruction work and employs 10 or more workers are covered under this Act. All
such establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The employer of the establishmentis
requiredto provide safety measures atthe Building or construction work and otherwelfare
measures, such as canteens, First-Aid facilities, Ambulance, Housing accommodation for
workers nearthe work place etc. The Employerto whomthe Act applies hasto obtaina
registration certificate from the Registering Officer appointed by the Government.

Factories Act, 1948 :- The Act lays down the procedure for approval at plans before setting up a
factory, health and safety provisions, welfare provisions, working houses, annual earned leave
and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing 10 persons or more with aid of power or 20
or more persons without the aid of power engaged in manufacturing process.
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eTenderPortal User Agreement

In order to create a user account and use the eTender portal you must read and accept this eTender portal
User Agreement.

A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER
| DO HEREBY UNDERTAKE

1. That all the information being submitted by me/us is genuine, authentic, true and valid on the date of
submission of tender and if any information is found to be false at any stage of tendering or contract
period, I/We will be liable to the following penal actions apart from other penal actions prescribed
elsewhereinthe tenderdocument.

a. Cancellation of my/ourbid/contract (as the case may be)
b. Forfeiture of EMD
c. Punitiveaction as pertenderdocument

2. That I/we accept all terms and condition of NIT, induding General Terms and Condition and
Spedal/Additional Terms and Condition as stated there in the tender document as available on the
website.

3. That I/we accept the Integrity Pactas givenin the tenderdocument (if applicable).

4.  That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit the mandate
formfore-Paymentinthe formatas prescribedinthe documentin case, the workis awarded to us.

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my Bankers having
reference inthis bid.

6.  That I/we will upload original/certified photo/scanned of all the relevant documents as prescribed in
the tenderdocumentin support of the information and data furnished by me/us online.

7. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. agendies or
PSUs. In case We are banned or delisted this information shall be specifically informed to the tender
issuing authority.

8. That I/We accept all the undertakings as specified elsewherein the tenderdocument.

9. That this online agreement will be a part of my bid and if the work is awarded to me/us, this will be a
part of our agreement with CIL/Subsidiary Company.

B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT
COPYRIGHT NOTICE: Copyright©2013, Coal IndiaLimited, India. All rights reserved.

YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR DISTRIBUTE, IN ANY
MANNER, THE MATERIALON THE SITE, INCLUDING TEXT, GRAPHICS, CODE AND/OR SOFTWARE.

You may print and download portions of material from the different areas of the website solely for your
own non-commercial use provided that you agree that you shall not change or delete any copyright or
proprietary materials fromthe site.

You may print and download portions of material from the different areas of the website solely for your
own non-commercial use provided that you agree that you shall not change or delete any copyright or
proprietary materials fromthe site.

www.coalindiatenders.nic.in isan e-procurement portal of Coal India Limited / its Subsidiary.
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THIS E-TENDER PORTAL AND RELATED SERVICES TO YOUR COMPLIANCE WITH THE USER’S TERMS AND
CONDITIONS DET FORTH BELOW:

PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT COMPLETE YOUR REGISTRATION
AND USE THE E-TENDER PORTAL WITHOUT AGREEING TO COMPLY WITH ALL OFTHE TERMS AND
CONDITIONS SET FORTH BELOW.

BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL THE TERMS AND
CONDITIONS SET FORTH BELOW:

Bidder Registration, Password and Security:

Upon successful completion of Registration online, User ID and Password will be registered. You can login,
only by givingvalid User ID and Password and then signing with yourvalid Digital Signature Certificate.

The Online registration/enrolment of bidder on the portal should be done inthe name of the bidder.

The person whose DSC is attached to the Registered Bidder should be either the bidder himself Or, duly
authorized by the Bidder.

User ID and password are strictly personal to each Authorised User and non-transferable. The User shall
ensure that its Authorised Users do not divulge or disdose their user ID or password to third parties. In the
event that the Authorised User comes to know that the User ID/Password has been/ might have been
divulged, disclosed or discovered by any third party, user or its authorized user shall immediately modify
the password using "Change Password" option. ClL/subsidiary will have no responsibility or obligation in
thisregard.

At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should ensure that
the status of DSC is active on this site. The activation of newly issued DSC may take 24 hrs or more. Hence
Bidderswho are obtainingnew DSCshould register at least 24 hrs before the submission of Bid.

By registering in this portal, you forthwith assume the responsibility for maintaining the confidentiality of
the Password and account, and for all activities that occur under your Password or Account. You also agree
to (a). immediately notify by e-mail to Application Administrator/Nodal officer, of any unauthorized use of
your Password or Account or any other breach of security, and (b) ensure that you log-out from your
account at the end of each session. CIL/its Subsidiaries shall not be liable for any loss or damage caused to
you due to your failure to comply with the foregoing.

Registered user can modify or update some of the information in their profile as and when required at their
own discretion. However, some information such as "User ID" are protected against changes by Bidder after
enrolment and some other information such as "Bidder Name" etc. are protected against changes by
Bidderafterbid submission.

Modification of software:

With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of e-Tender portal,
reserves the right to modify, add, delete and/or change the contents, classification and presentation of the
information on the market place at any time as it may in its absolute discretion find to be expedient and
without giving any notice. It is the users responsibility to refer to the terms and/or any change or addition
to the same while accessingthe site.

Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system without any
notice tothe users.

System Requirements:

It is the user’s responsibility to comply with the system requirements: hardware, software, Internet
connectivity at user premises to access the eTender portal as mentioned in the home page in the link
"Resources Required".

Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss incurred by them or
damages caused tothem arising out of the following:
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(a). Incorrectuse of the e-Tender System, or;

(b). Internet Connectivity failuresin respect of the equipment used by the Users or by the Internet Service
Providers, or;

(c). Inability of the Bidderto submit theirbid due toany DSC relate d problems, hardware, softwareorany
otherfactorwhich are personal/special/local to the Bidder.
Contents of Tender Information:

Tenders shall be published by the authorized Tender Inviting Authorities of the respective Tendering entities
of CIL/subsidiary. In case of any clarifications arising out of the tenders, the users have to contact the
respective Tender Inviting Authority.

Bid Submission Acknowledgement:

The User should complete all the processes and steps required for Bid submission. The successful Bid
submission can be ascertained once acknowledgement is given by the system through Bid Submission
number i.e. Bid ID, after completion of all the processes and steps. Coal India Limited is not responsible for
incomplete bid submission by users. Users may also note that the incomplete bids will not be saved by the
system and so the same will not be availableto the Tender Inviting Authority for processing.

The acknowledgment is the only confirmation of submission of bid, which the bidder can show as a proof
of participating in the tender. Other than this acknowledgement, no proof will be considered as a
confirmation to the submission of a bid. If the bidder fails to produce this acknowledgement required for
verificationin case of dispute, his claim for submission of bid may not be considered.

Upload files:

The bidders have to ensure that the files being uploaded by them are free from all kinds of viruses and
contain only the relevant information as stated by the Tender Inviting Authorities for the particular tender.
It is not obligatory on the part of CIL/subsidiary to read each and every document uploaded by the Bidder.
If any bidder/Company has uploaded/attached irrelevant data, bogus or fabricated certificates towards his
qualification requirements to the respective tender then their User account will be liable for termination
permanently ortemporarily by CIL/subsidiary without any prior notice.

User Conduct:

You agree that all information, data, text, software, photographs, graphics, messages or other materials
("Content"), whether publicly posted or privately transmitted, are the sole responsibility of the person from
which such Content is originated. This means that you are entirely responsible for all Content that you
upload, post, email orotherwisetransmitviathe eTenderportal.

ClL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does not
guarantee the accuracy, integrity or quality of such Content. Hence under no circumstances, CIL/subsidiary
is liable in any manner for any Content, including, but not limited to, for any errors or omissions in any
Content, or for any loss or damage of any kind incurred as a result of the use of any Content posted, e-
mailed or otherwise transmitted via the Site.

Amendments to a tender published:

You agree thatthe CIL/ Subsidiary companies reserves the right to re-tender /cancel atenderorextend the
closing date or amend the details of tender at any time by publishing corrigendum as applicable.

Special Admonitions for International Use:

Recognizing the global nature of the Internet, you agree to comply with all local rules regarding online
content and acceptable Content. Spedcifically, you agree to comply with all applicable laws regarding the
transmission of technical datato and from India or the countryin whichyoureside.

Links:

The Site may provide, links to other World Wide Web sites or resources. Because CIL/subsidiary has no
control over such sites and resources, you acknowledge and agree that the CIL/Subsidiary is not responsible
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for the availability of such external sites or resources, and does not endorse and is not responsible or liable
forany Content, advertising, products, or other materials on oravailable from such sites orresources.

You further acknowledge and agree that the Cll/subsidiary shall not be responsible or liable, directly or
indirectly, for any damage or loss caused or alleged to be caused by or in connection with use of or reliance
on any such Content, Goods or Services available on orthrough any such site orresources.

Miscellaneous:

This Agreement shall all be governed and construed in accordance with the laws of India & applicable to
agreements made and to be performedin India. The e-Tender portal's failure toinsist upon or enforce strict
performance of any provision of this Agreement shall not be construed as a waiver of any provision or right.
Neither the course of conduct between the parties nor trade practice shall act to modify any provision of
this Agreement. CIL/subsidiary may assign its rights and duties under this Agreement to any party at any
time without notice toyou. Anyrights not expressly granted herein are reserved.

Governing Law:

Terms shall be governed by, and construed in accordance with, Indian law. The parties agree that the
prindipal civil court of the place where the registered office of Coal India/Subsidiary Company is situated
shall have non-exclusive jurisdiction to entertain any dispute with Coal India/Subsidiary company. In case of
dispute being with a regional Institute of CMPDIL, the principal Civil Court where the said regional Institute
is situated shall be place of suing.

ClL/subsidiary reserves the right to initiate any legal action against those bidders violating all or any of the
above-mentioned terms & conditions of e-Tender services agreement.

Modification of terms of Agreement:

CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this Agreement. Changes
could be made by us after the first posting to the Site and you will be deemed to have accepted any change
if you continue to access the Site after that time. ClL/its Subsidiaries reserves the right to modify,
suspend/cancel, or discontinue any or all services/ make modifications and alterations in any or all of the
content, atany time without prior notice.

Policy and Security:

General Policy:

CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors. ClL/subsidiary does
not collect any personal or business information unless you provide it to us vol untarily when conducting an
online enrolment, bid submission etc. orany othertransaction on the Site.

Information Collected:

When you choose to provide personal or business information to us to conduct an online transaction, we
use it only for the purpose of conducting the specific online transaction that you requested. The
information is also used for the purpose of vendor searches. For each online transaction, we require only a
minimum amount of personal and business information required to process your transaction.

When you visit our portal to browse, read pages, or download information, we automatically collect and
store only the followinginformation:

The Internet domain and IP address from which you access our portal;
The date and time you access our portal;
The pages you visit

This information would help us to make our site more useful to visitors and to learn about the number of
visitorsto oursite and the types of technology ourvisitors use.
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We do not give, share, sell or transfer any personal information to a third party unless required to do so by
law. If you do not want any personal or business information to be collected, please do not submit it to us;
however, without this required information we will be unable to process your online bid submission or any
other online transaction. Review, update and correction of any personal or business information can be
done directly onthe Site.

Use of Cookies:

When you choose to enter into an online transaction, we use cookies to save the information that you
input while progressing through the transaction. A cookie is a very small amount of data that is sent from
our server to your computer’s hard drive. By enabling this feature, the cookie will remember the data
entered by you and next time when you visit this site, the data stored in the cookie will be available in
future.

Security:

The Site has security measures in place to protect against the loss, misuse and alteration of information
under our control.

eMail/ SMS Notifications:

The GePNIC eProcurement Server has functionality of automatically sending eMail / SMS alerts at various
events as per the bidders preference. There is no manual intervention while sending these pre-defined
eMail / SMS alerts. All events for which eMails / SMS being sentis also available to users on the Dash Board
/ the user login of the Bidder. Although all efforts will be made to ensure timely delivery of eMail / SMS,
due to dependency in various other external factors, the delivery of eMail / SMS may not be assured and
bidders are requested to check the portal on a periodic basis for any such events. Non receipt of eMail /
SMS cannot be quoted as a reason forfailure of service as thisis an added facility being provided to users.
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ANNEXURES

Annexure-|
FORMAT FOR LETTER OF BID
To,
The Tender Committee
Central Mine Planning & Design Institute Limited
Sub:BID for the WOrk “.........c.cceeeeeeeeeeeeeieeeeeeeee e ",
NITNO.: it s e e

Tenderld No.:...
Dear Sir,

This has reference to above referred bid. |/we have read and examined the conditions of contract, Scope
of Work, technical specifications, BOQand other documents carefully.

| /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the bid
conditions and bid documents in its entirety for the above work and agree to abide by and fulfil all terms
and conditions and specifications as contained in the bid document.

I/we here by submit all the documents as required to meet the eligibility criteria as per provision of the
bid notice/document.

I/We hereby confirm that this bid complies with the Bid validity and other documents as required by the
Bidding documents.

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at any
time, penal action as deemed fit may be taken against me/us for which I/We shall have no claim against
CIL/Subsidiary.

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of
Acceptance/Work Order shall constitute a binding contract between us and Central Mine Planning &
Design Institute Limited.

Should this bid be accepted, I/we agree to furnish Performance Security within 21days and commence the
work within 10days. In case of my/our failure to abide by the said provision, Central Mine Planning &
Design Institute Limited shall, without prejudice to any other right or remedy, be at liberty to cancel
the letter of acceptance/ work order /award and also ban me/us for 01 (one year) from being eligible to
submit Bids in CIL and its subsidiaries. to forfeit the Earnest Money and also debar us from participating in
future tenders foraminimum period of 12(twelve) months:
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Annexure-I|

PROFORMA FOR UNDERTAKING

(To be uploaded by the Bidder on his Letter Head during submission of bid online)

I/We, oo, eemeerieeenenee ey, PrOprietor/Partner/Legal  Attorney/Director/

Accredited Re presentatlve of M/S .................................. ,solemnly declarethat:

1. I/We am/are submitting Bid for the work... ...against Bid Notice
NO. wcceeeveevveeeeenn.. Dated..ee and I/we offer to execute the work in accordance with all

the terms, conditions and provisions of the bid.

2. Myself/Our Partners/Directors don’t has/have any relative as employee of Central Mine
Planning & Design Institute Limited

3. All information furnished by us in respect of fulfilment of eligibility criteria and qualification
information of this Bidis complete, correct and true.

4, All copy of documents, credentials and documents submitted along with this Bid are genuine,
authentic, true and valid.

5. I/ We hereby authorize departmentto seek references/ clarifications from our Bankers.

6. We hereby undertake that we shall register and obtain license from the competent authority

underthe contract labour (Regulation & Abolition Act) as relevant, if applicable.

7. *|/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make
necessary payments as required under law.

Or

*|/We hereby undertake that we shall take appropriate steps for registration as relevant under
CMPF / EPF authorities, if applicable. We shall make necessary payments as required under law.

* Delete whicheveris notapplicable.

8. ** |/We have not been banned ordelisted by any Govt., or Quasi Govt. Agencies or PSUs.
Or
¥/ We e have been banned by the organization named “ - " fora
period of.......cceuuneeee. year/s, effective from.................... 1o ORI

** Delete whicheveris notapplicable.

0. I/We have not been debarred by any procuring entity for violation of Preference to Make in India
(as applicable) vide Order No. P-45021/2/2017-PP (BE-Il) dated 04.06.2020, issued by Govt. of
India as amended from time to time (not applicable for works with estimated value put to tender
lessthan 5 lakh).

10. If any information and document submitted is found to be false/ incorrect at any time,
department may cancel my/our Bid and action as deemed fit may be taken against me/us,
including termination of the contract, forfeiture of all dues and banning of my/ our firm and all
partners of the firm etc. for 01 (one) year from being eligible to submit Bids in CIL and its
subsidiaries from the date of issue of such letter including forfeiture of Earnest Money and
banning of our firmand all partners of the firm etc.

11. Certificate regarding compliance to order no.F.N0.6/18/2019-PPD dt 23/7/2020 as
amended from time to time of Ministry of Finance, Dept of Expenditure, Public
Procure ment Division with respect to restrictions on procure ment of goods, services
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or works from a bidder of a country which shares a land border with India and on
sub-contracting to contractors from such countries - l/we have read the Clause
regarding restrictions on procurement from a bidder of a country which shares a land
border with India and on sub-contracting to contractors from such countries; I/we certify
that 1 am/ we are not from such a country or, if from such a country, has/have been
registered with the Competent Authority and will not sub-contract any work to a contractor
from such countries unless such contractor is registered with the Competent Authority. |
hereby certify that 1/we fulfil all requirements in this regard and 1 am/ we are eligible to be
considered.

(Where applicable, evidence of Competent Authority shall be attached.)
I/We will engage the key professional staff as required as per the Tender Documents.

If any information and document submitted is found to be false/ incorrect at any time,
department may cancel my/our Bid and action as deemed fit may be taken against me/us,
including termination of the contract, forfeiture of all dues and banning of my/ our firm and
all partners of the firm etc. for 01(one) year from being eligible to submit Bids in CIL
/subsidiary from the date of issue of such letter.

I/lWe undertake that no benefit under the Pradhan Mantri Rojgar Protsahan Yojna
(PMRPY), has been availed. In the event of availing any benefit under the Pradhan Mantri
Rojgar Protsahan Yojna (PMRPY), I/We will declare it to [ CMPDI] before any payment is
released by [CMPDI] with respect to this Contract."
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Annexure-Ill
SPECIMEN OF LETTER BY THE ENGINEER-IN-CHARGE TO CONTRACTOR
FOR PROVISIONALREDUCTION IN RATE FOR SUBSTANDARD WORK
REGISITERED POST/A.D.

Dear Sir(s),

Subject: (Complete name of WOrk) .......cccvevevererennnene AgreementNoO......c.ccuveeenne..
1) The.eeereee (Name of the Company) considers that the items of work (specified in the
statement appended herewith) relating to the work of ..........ccccceveueuennns undertaken by you in terms of the

above agreement have not been executed in accordance with the prescribed specifications and/ or in a
workman like manner and, therefore, cannot be accepted in terms of the above said agreement for
paymentatthe rates specified in the agreement.

2) The e (Name of the Company) is willing to consider acceptance of the same should
you agree to receive payment at rates suitably reduced taking in consideration of substandard nature of
the said items of work. The Area Engineer of this work will determine as to what suitable reductions in
the rates should be made from the agreed rates for the said items. His decision shall be final. Pending
such decision of the Area Engineer, however, the payment for the said items of work will be made at the
provisional rates indicated against eachitem.

3) If you agree to the aforesaid conditions for acceptance of payment for the said items of work,
you may please returnthe enclosed form duly executed by you.

4) If no reply is received from you within three weeks of the date of issue of the letter, it shall be
presumed that the offer is not acceptable to you. In the said event, the offer shall stand withdrawn
without prejudice to the rights and remedies of the .......... (Name of the Company) in terms of the
contract.

Enclo: ProformaforAcceptance (Appdx.22)
Yours faithfully,

Engineer-in-Charge
For and on behalf of

(Name of the Company)
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Annexure -1V

SPECIMEN OF LETTER OF CONTRACTOR’S ACCEPTANCE OF PROVISIONAL REDUCTION OF RATE FOR
SUBSTANDARD WORK

No. Date:

Sir,

Subject: (Complete name of work)

Reference: YOUrletterNO.... ... cvcveeeeeerereeeneeeeenereessneennsaenenaees

I/We have carefully read the terms and conditions offered in your letter dated................. and they are
acceptable tome/us.

Pending the decision of the Area Engineer of the final rates of payment against the items of work
spedfied in the statement attached to your above letter which will be final and binding,. |/We agree to
the same being paid at the provisional rates indicated against each of the said item of work for the above
work as mentionedinyourstatement.

Yours faithfully,

Contractor(s).
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Annexure-V
PROFORMA OF BANK GUARANTEE INLIEU OF
BID SECURITY/EARNEST MONEY
N.A.
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Annexure- VI

PROFORMA OF BANK GURANTEE FOR emd SECURITY

To

Central Mine Planning & Design Institute Limited,
Gondwana Place, Kanke Road, Ranchi -834031

Re: Bank Guarantee in respect of Contract NO....vvvveene. ,Dated................
Between................. (Name ofthecompany) and ..., (Name of the
Contractor)
WHEREAS
.............. (Name and address of the Contractor) (herein after called “the Contractor”) has
entered into a contract made as per letter of acceptance.................... dated......... (herein after called the
said contract) with ... (name of the Company) (hereinafter called “the Company”) to
execute ............. (name of the contract and brief description of work) on the terms and conditions

containedin the said contract.

It has been agreed that the Contractor shall furnish a Performance Security in the shape of
Bank Guarantee from a Schedule bank for a sum of Rs.............. as security for due compliance and
performance of the terms and conditions of the said contract.

We......... (name of the Bank) having its branch/Office at............. have, at the request of the
Contractor, agreed to furnish this bank Guarantee by way of performance Security.

NOW, THEREFORE, we the.................. Bank (herein after called The Bank) hereby, unconditionally and
irrevocably, guarantees and affirms as follows:

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that if
the contractor shall in any way fail to observe or perform the terms and conditions of the said contract
or shall commit any breach of its obligation there under, the Bank shall on its mere first written
demand, and without any objection, demur and without any reference to the contractor, pay to the
company the said sum of .............. or such portion as shall then remain due with interest without
requiring the Company to have recourse to any legal remedy that may be available to it to compel the
Bank to pay the sum, or failing on the company to compel such payment by the contractor.

Any such demand shall be conclusive as regards the liability of the Contractor to the company
and as regards the amount payable by the Bank under this Guarantee. The Bank shall not be entitled to
withhold payment on the ground that the Contractor has disputed its liability to pay or has disputed
the quantum of the amount or that any arbitration proceeding or legal proceeding is pending between
the company and the Contractor regarding the claim.

The Bank further agree that the Guarantee shall come into force from the date hereof and shall
remain in force and effect till the period that will be taken for the performance of the said Contract
which is likely to be ............. day of .............. but if the period of Contract is extended either pursuant to
the provisions in the said contract or by mutual agreement between the contractor and the company,
the Bank shall renew the period of the Bank Guarantee failing which it shall pay to the company the
said sum of ................. or such lesser amount of the said sum of ............... as may be due to the company
and as the company may demand.

This Guarantee shall remain in force until the dues of the company in respect of the said sum
(o] VR and interest are fully satisfied and the Company certifies that the Contract has been fully
carried out by the Contractorand discharged the guarantee.

The Bank further agrees with the company that the company shall have the fullest liberty
without consent of the Bank and without affecting in any way the obligations hereunder to vary any of
the terms and conditions of the said contract or to extend time for performance of the said contract
from time to time or to postpone for any time or from time to time any of the powers exercisable by
the Company against the contractor and to forebear to enforce any of the terms and conditions relating
to the said Contract and the Bank shall not be relieved from its liability by reason of such failure or
extension being granted to the Contractor or to any forbearance, act or omissions on the part of the
company or any indulgence by the Company to the Contractor or any other matter or thing whatsoever
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which under the law relating to sureties would but for this provision have the effect or relieving or
discharging the Guarantor.

The Bank further agrees that in case this Guarantee is required for a longer period and it is not
extended by the Bank beyond the period specified above, the Bank shall pay to the company the said
sum of .............. or such lesser sum as may then be deemed to the Company and as the Company may
require.

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is
restricted to Rs....cccoceuenee. The guarantee shall remain in force till the day ...... * s of ...*........ and
unless the guarantee is renewed or claim is preferred against the bank on or before the said date all
rights of the Company under this guarantee shall cease and the Bank shall be relieved and discharged
fromall liabilities hereunder except as provided in the preceding Clause.

* The date of guarantee shall cover a period of minimum one year or 90 days beyond the date of
completion whicheveris more.

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail /Fax
addressed to the bank branch/operative branch, which shall be deemed to be a sufficient demand
notice. Bank shall effect payment thereof forthwith.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.

The Bank has under its constitution power to give this Guarantee and Sri........ccccceueueeeene who

has signed it on behalf of the Bank has authority to do so.

Signed and sealed this........... dayof................. at.nen.
SIGNED, SEALED AND DELIVERED
For and on behalf of the Bank by:

(Signature)

(Name)

(Designation)

(Code number)

(address)
“The Bank Guarantee as referred above shall be operative at our branch at ... payable
Al e

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch
with address of the specified town/city)”
NOTE:- The department shall ensure extension of guarantee period in case of extension of time.
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PROFORMA OF BANK GUARANTEE FOR MOBILISATION/
LUMP -SUM ADVANCE.

N.A.

PROFORMA OF JOINT VENTURE AGREEMENT

N.A.

PRE CONTRACTINTEGRITY PACT

Annexure- VII

Annexure-VIll

Annexure-IX
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Annexure-X
PROFORMA FOR EXECUTION OF AGREEMENT
STAMP PAPER

(of appropriate value as per Stamp Act)

This agreement is made on ................... day of .....ccceueees between ( Name of Company ) having its
registered office at ..o (hereinafter called the ‘COMPANY’ which expression
shall, unless repugnant to the subject or context, include its successors and assignees) of the one part
and ( Name of the Contractor ) carrying on business as a ( partnership/ proprietorship/ Ltd. Co. etc. )
firm under the name and Style .....ccceeveeceecneee e (hereinafter called the ‘said Contractor’
which expression shall, unless the context requires otherwise include them and their respective heirs,
executors, administrators and legal re presentatives) of the other part.

Whereas the Company invited tenders for the work of
....................................................................... ” and whereas the said Contractor/ Firm submitted tender for
the said work i and whereas the tender of the
said contract has been accepted by the Company forexecution of the said work.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1) Inthisagreementwordsand expressionsshall havethe same meaningas are respectivelyassigned
to theminthe tender papers hereinafter referred to.

2) Thefollowingdocuments which are annexed to this agreement should be deemed to formand be
read and construed as part of this agreement viz.

i) Annexure-A Tender Notice (Page ..to..)

ii) Schedule —A General Terms & Conditions, Special Conditions and
General Technical Specification (Page....to ...) and

Safety Code.
iii) Schedule-B The probable Quantitiesand Amount (Page ...to...)
iv) Schedule-C Negotiation letters—
v) Schedule-D Letterof Acceptance/Work Order(Page..to0..)
vi) Schedule-E Drawings(Page..to..)

3) In consideration forthe payment of the sumofRs............... ( W/0 Value; bothinwords and figures) or
such othersumas may be arrived at underthe clause of the specification relating to Payment by items
measurements at unit prices by the Company, the said Contractorshall, subject to the terms & condition
contained herein execute and complete the work as described and to the extent of probable quantities
as indicatedin Schedule Bwith such variations by way of alteration, addition to orreduction fromthe
said works.

4) Thecompany has receivedasumof Rs............ towards Performance Security Deposit (1t part of
Security Deposit) in the form of Demand Draft/ Certified Cheque/ B.G./ other form (details to be
furnished) .
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5) Thesaid contractor hereby covenants with the company thatthe company shall deduct at 5% of R/A

Bills as Retention Money (2"part of security deposit) as perthe terms & condition of the tender/
contract.

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above written.

1 Partner. Signature

2 Partner Signature

On behalf of M/S...oooivieeereeeeeeereee.
The Contractor, as one of the constituted attorney,

In the presence of —

1. Name Signature
Address:

Occupation:

Signed by Sri .......... on behalf of Signature

(Name of Company) in presenceof -

a) Name: Signature

b) Address:.
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Annexure-XI

To be submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by Notary
Public.
GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION IN
RESPECT OF WATER PROOFING WORKS.

The agreement made this ......ccocvvvvire e day of ..ccovviennen. Two thousand and .........ccceevvvvevirinenens
between........vieeenne. (Hereinafter called Guarantor of the one part) and ... Limited
(hereinafter called the Owner of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the contract),
dated ..o, and made between the GUARANTOR OF THE ONE part and the .......cccceeveeeennene.
Limited of the other part, whereby the contractor, inter-alia, undertook to render the buildings and
structuresin the said contract recited completely water and leak proof.

AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said structures will
remain waterand leak proof forfive years from the date of giving water proofing treatment.

NOW THE GUARNTOR hereby guarantees that water proofing treatment given by him will render the
structures completely leak proof and the minimum life of such water proofing treatment shall be five
yearsto be reckoned fromthe date afterthe maintenance period prescribed in the contract.

Provided that the Guarantor will not be responsible for leakage caused by earthquake or structural
defects or misuse of roof oralteration and for such purpose.

a) Misuse of roof shall mean any operation, which will damage proofing treatment, like chopping of
fire wood and things of the same nature which might cause damage to the roof.

b) Alternation shall mean construction of an additional storey or a part of the roof or construction
adjoiningto existing roof whereby proofing treatmentis removed in parts.

c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee, the Guarantor shall make good all defects and in case of any defect
being found render the building water proof to the satisfaction of the Engineer-in-Charge at his cost
and shall commence the work for such rectification within seven days from the date of issue of notice
from the Engineer-in-Charge calling upon him to rectify the defects failing which the work shall be got
done by ... Coalfields by some other Contractor at the guarantor’s cost and risk. The
decision of the Engineer-in-Charge as to the cost, payable by the Guarantorshall be final and binding.

That if the Guarantor fails to execute the water proofing or commits breach thereunder, then the
Guarantor will indemnify the principal and his successors against all loss, damage, cost, expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and / or
damage and / or cost incurred by .................... Coalfields, the decision of the Engineer-in-Charge will
final and binding onthe parties.

IN WITNESS WHEREOF these presents have been executed by the Guarantor........... and by ...,
and forand on behalfof ... Limited onthe day, month and yearfirstabove written.

Signed, sealed and delivered by Guarantorin the presence of -

1.

2.

Signed forandon behalfof ... Limited by ..ccocvvvverrnee.
In presence of:

1.

2.
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Annexure-Xll

CONSENT TO ARBITRATION CLAUSE 16 and 16A OF GTC

(Applicable in case of Partnership firm)

WV, ettt ettt bttt e £eteae st et b et et e neebe e et et ere st eaeten suestenestenes (Name of Partners of
Partnership Firm), partnNers Of ...t st (Name of Partnership Firm)
hereby consent to abide by the provisions of Clause 16 and 16A of General Terms and Conditions
pertainingto arbitration.

(Name, Signature and Seal of Partners of Partnership Firm)
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A. The Competent Authority for the purpose of registration under this Order shall be
the Registration Committee constituted by the Department for Promotion of
Industry and Internal Trade (DPIIT)*,

B. The Registration Committee shall have the following members™:

I An officer, not below the rank of Joint Secretary, designated for this
purpose by DPIIT, who shall be the Chairman:;

ii. Officers (ordinarlly not below the rank of Joint Secretary)
representing the Ministry of Home Affairs, Ministry of External
Affairs, and of those Departments whose sectors are covered by
applications under consideration;

ii. Any other officer whose presence is deemed necessary by the
Chairman of the Committee.

C. DPIIT shall lay down the method of application, format etc. for such bidders as
stated in para 1 of this Order.

D. On receipt of an application seeking registration from a bidder from a country
covered by para 1 of this Order, the Competent Authority shall first seek political
and security clearances from the Ministry of External Affairs and Ministry of
Home Affairs, as per guidelines issued from time to time. Registration shall not
be given unless political and security clearance have both been received.

E. The Ministry of Exteal Affairs and Ministry of Home Affairs may issue
guidelines for intemal use regarding the procedure for scrutiny of such
applications by them.

F. The decision of the Competent Authority, to register such bidder may be for all
kinds of tenders or for a specified type(s) of goods or services, and may be for a
specified or unspecified duration of time, as deemed fit. The decision of the
Competent Authority shall be final,

G. Registration shall not be granted unless the representatives of the Ministries of
Home Affairs and External Affairs on the Committee concur*

H. Registration granted by the Competent Authority of the Government of India shall
be valid not only for procurement by Central Government and its agencies/ public
enterprises efc. but also for procurement by State Governments and their
agencies/ public enterprises etc. No fresh registration at the State level
shall be required.
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. The Competent Authority is empowered to cancel the registration already

granted if it determines that there is sufficient cause. Such cancellation by itself,
however, will not affect the execution of contracts already awarded. Pending
cancellation, it may also suspend the registration of a bidder, and the bidder shall
not be eligible to bid in any further tenders during the period of suspension.

- For national security reasons, the Competent Authority shall not be required to

give reasons for rejection / cancellation of registration of a bidder.

. In transitional cases falling under para 3 of this Order, where it is felt that it will

not be practicable to exclude bidders from a country which shares a land border
with India, a reference seeking permission to consider such bidders shall be
made by the procuring entity to the Competent Authority, giving full information
and detailed reasons. The Competent Authority shall decide whether such
bidders may be considered, and if so shall follow the procedure laid down in the
above paras.

. Periodic reports on the acceptance/ refusal of registration during the preceding

period may be required to be sent to the Cabinet Secretarial. Details will be
issued separately in due course by DPIIT.

In respect of application of this Order to procurement by/ under State
Governments, all functions assigned to DPIIT shall be carried out by the State
Government concerned through a specific department or autherity designated by
it. The composition of the Registration Committee shall be as decided by the
State Government and paragraph G above shall not apply. However, the
requirement of political and security clearance as per para D shall remain
and no registration shall be granted without such clearance.

Registration granted by State Governments shall be valid only for procurement
by the State Government and its agencies/ public enterprises etc. and shall not
be valid for procurement in other states or by the Government of India and their
agencies/ public enterprises etc.]

Annexure-XVI
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Office orderregarding exclusion fro icti i
g 2017 g mrestrictions under Rule 144(xi) of the General financial Rules

F.No.6/18/2019-PPD
Ministry of Finance
Department of Expenditure
Public Procurement Division

161, North Block
New Delhi
23rd July, 2020

Order ( Public Procurement No. 2)

Subject: Exclusion from restrictions under Rule 144 (xi) of the General Financial
Rules (GFRs), 2017 —regarding.

In Order (Public Procurement No. 1) dated 23rd July 2020, orders have been issued
requiring registration of bidders from a country sharing a land border with India in order
to be eligible to bid in public procurement.

2 Notwithstanding anything contained therein, it is hereby clarified that the said
Order will not apply to bidders from those countries (even if sharing a land border with
India) to which the Government of India has extended lines of credit or in which the
Government of India is engaged in development projects.

3. Updated lists of countries to which lines of credit have been extended or in
which development projects are undertaken are given in the website of the Ministry of

External Affairs.
%
) X
.
2
"

(s%'prasad)

Joint Secretary (PPD)
Email ID: js.pfc2.doe@gov.in
Telephone: 011-23093882

To,
1) Secretaries of All Ministries/ Departments of Government of India for
information and necessary action. They are also requested to inform these

provisions to all procuring entities.

(2) Secretary, Department of Public Enterprises with a request to immediately
reiterate these orders in respect of Public Enterprises.

(3)  Chief Secretaries/ Administrators of Union Territories/ National Capital Territory
of Delhi
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