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NIT No.: CMPDI/RI-II/E&M/2022-23/Rewiring/

Notice Inviting Tender

Corporate Identity No.- U14292JH1975GO0I1001223

Date: 29.10.2022

1. Tenders are invited on-line under single cover system on the website
https://coalindiatenders.nic.in from the eligible bidders having Digital Signature Certificate (DSC)
issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and
which can be traced up to the chain of trust to the Root Certificate of CCA, for the following work:

Estimated Cost of Earnest Period of
Description of work Location Work (Including GST)| Money (In Completio
(InRs.) Rs.) n (In Days)
Supply of materials &
Installation of power supply
arrangement through Fresh| CMPDI, RI-
. . 32,96,488
Electrical Wiring of B, C and D| I, Dhanbad 23,710 28 days
type quarter at Koyla Nagar,
Dhanbad, Jharkhand.

Estimate of tender is primarily based on CPWD, DSR-2018. The contractor is advised to quote the price based on
percentage above/below rate and price based on item rate as applicable as per current market rate excluding the impact

of GST OR as per BOQ.

(i). For Site visit of location of work, the prospective bidder(s) may contact

Tender inviting authority Contact Person(s)/Tender Dealing
Officer(s)
HOD (E&M), CMPDI, RI-II, Manisha Kumari,
Koyla Bhawan, Dhanbad Dy. Manager(E&M),
Jharkhand- 826005 CMPDI,RI-II, Dhanbad
Contact No. : 9434389923 Jharkhand 826005
Contact No.: 8987789072.
2. Time Schedule of Tender:
Sl. No Particulars Date Time
a. Tender e-Publication date 31.10.2022 15.00 Hours
b. Document download start date 31.10.2022 15.00 Hours
c. Document download end date 16.10.2022 15.00 Hours
d. Bid Submission start date 31.10.2022 15.00 Hours
e. Bid submission end date 16.10.2022 15.00 Hours
f. Start date for seeking Clarification on-line 31.10.2022 15.00 Hours
g. Last date for seeking Clarification on-line 15.10.2022 15.00 Hours
h. Date of Pre-bid meeting (if any) NA
i. Bid Opening date 17.10.2022 15.00 Hours
HOD (E&M)
CMPDIL RI-Il DHANBAD
Distribution:
1. GM (E&M), CMPDI, HQ, Ranchi.
2. HOD (E&M), CMPDIL, RI-I, I, 1V, V, VI, VII. With a request to display
3. GM (E&M) BCCL, HQ, Dhanbad. on notice boards
4, All TC Members, CMPDI, RI-II, Dhanbad.
6. TS to RD for RD’s information please >'
7. Notice board in RI-1I, CMPDI, Dhanbad
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SECTION -1

Detailed E-Tender Notice



DETAILED E-TENDER NOTICE

Name of Work: Supply of materials & Installation of power supply arrangement through
Fresh Electrical Wiring of B, C and D type quarter at Koyla Nagar, Dhanbad.

Tenders are invited on-line on the website http://coalindiatenders.nic.in from the eligible bidders
having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of
Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the
Root Certificate of CCA, for the following work.

Name of work Estimated cost| Earnest Money | Completion
(Including GST) Period
Supply of materials & Installation of
power supply arrangement through 28 Days
Fresh Electrical Wiring of B, C and D| ¥ 2,96,488.00 3,710 from issue
type quarter at Koyla Nagar, Dhanbad, of work
Jharkhand. order

Note: Estimate for the major items are based on CPWD, DSR 2018. The contractor
is advised to quote the price based on item rate basis/percentage above/below as
per current market rate excluding the impact of GST or as per BOQ.

Tender Inviting Authority

Officer(s)

Contact Person(s)/Tender Dealing

HOD (E&M), CMPDI, RI-II, Koyla

Contact No. : 9434389923

Bhawan, Dhanbad Jharkhand- 826005

Manisha Kumari, Dy. Manager(E&M),
E&M Department, CMPDI,RI-Il, Dhanbad
Jharkhand 826005
Contact No.: 8987789072.

Time Schedule of Activities:

Time Schedule

SI. No. Particulars
a. Tender e-Publication date
b. Document download/ Sale Start Date
C. Document download & Bid submission End Date
d. Bid Submission Start Date
e Start Date for seeking Clarification on-line
f. Last Date for seeking Clarification on-line
g Date of Pre-Bid Meeting (If required)
h. Bid Opening Date

Date & Time as mentioned in the

website:

https://coalindiatenders.nic.in

NOTE (Important):

i. If number of bids received online is found to be less than three on end date of bid submission
then the following critical dates of the Tender will be automatically extended by the system

for a period of four days:

a. Last date of submission of Bid
b. Last date of receipt of EMD
c. Date of opening of Tender

ii. If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the
eProcurement Portal then the same is to be rescheduled to the next working day.
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Vi.

This extension will be also applicable in case of receipt of zero bid.
There will be no physical / manual sale of the Tender Document.

There is no tender fee and the bidders can download the Tender Document free of cost.
Bidders are advised to download the complete set of the Tender Document, including the
tender details.

Bid Security/ Earnest Money Deposit (EMD):

3.1. The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount as

shown in e-Tender Notice for this particular work. Bid Security/EMD will be required to be
deposited in the form as deliberated below:

The bidder will have to make the payment of EMD through online mode only.

In Online mode the bidder can make payment of EMD either through net-banking from
designated Bank/s or through NEFT/RTGS from any scheduled Bank. In case of payment
through net-banking the money will be immediately transferred to CIL/Subsidiary’s
designated Account. In case of payment through NEFT/RTGS the bidder will have to make
payment as per the Challans generated by system on e-Procurement portal before
submission of bid. Bidder will be allowed to submit his/her bid only when the EMD is
successfully received in CIL/Subsidiary account and the information flows from Bank to e-
Procurement system.

In case of exemption of EMD the scanned copy of document in support of exemption will
have to be uploaded by the bidder during bid submission. However, this option is to be
enabled only in those cases where the exemption of EMD to some bidders is allowed
as per NIT.

3.2. Any bid, which has not been, submitted either with the requisite amount of EMD or the valid

exemption document (as applicable) shall be summarily rejected by the employer as
nonresponsive.

3.3. The EMD of rejected bidders will be refunded at any stage directly to the account from where it

had been received (except the cases where EMD is to be forfeited).

3.4. The Bid Security / EMD of successful bidder may be retained and adjusted with performance

3.5.

3.6.
3.7.

security / security deposit at bidder’s option.
The Bid Security/Earnest Money may be forfeited:

a. if the Bidder withdraws the Bid after the end date of Bid submission during the period

of
Bid validity / extended validity with mutual consent; or

b. Inthe case of a successful Bidder, if the Bidder fails within the specified time limit to:

Sign the Agreement; or
Furnish the required Performance Security and Additional Performance security, if any;

Additionally, the company shall ban such defaulting contractor from participating in
future tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from
the date of issue of such letter.
In case of JV/Partnership firm, the banning shall also be applicable to all individual
partners of JV/Partnership firm.

The Bid Security/ EMD deposited with the Employer will not carry any interest.

No claim from the bidders will be entertained for non-receipt of the refund in any account
other than the one from where the money is received.



3.8. If the refund of EMD is not received by the bidder in the account from which the EMD has
been made due to any technical reason, then it will be paid through conventional system of
epayment. For this purpose, bidder should submit E-Mandate form in format provided by
company.

3.9. In case the tender is cancelled then EMD of all the participating bidders will be refunded
unless it is forfeited by the department.

3.10. If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender)
then his/her EMD will be refunded automatically after the opening of tender.

Pre-bid Meeting:

The pre-bid meeting shall be held in the office of Tender Inviting Authority on the scheduled date
& time, only if specified online. Non-attendance of pre-bid meeting will not be a cause for
disqualification of the bidder and it shall be presumed that the bidder does not require any
clarification. The purpose of the pre-bid meeting will be to clarify issues.

Clarification of Bid:

The bidder may seek clarification on-line within the specified period. However, the management
will clarify, as far as possible, only the relevant queries.

User Portal Agreement:

The bidders have to accept unconditionally the online user portal agreement which contains the
acceptance of all the Terms and Conditions of NIT including ‘General Terms & Conditions’ and
‘Special Terms & Conditions’ and other conditions, if any, along with on-line undertaking in
support of the authenticity of the declarations regarding the facts, figures, information and
documents furnished by the Bidder on-line through https://coalindiatenders.nic.in in order to
become an eligible bidder. No conditional bid shall be accepted.

Eligible Bidders:

Only ‘Class-I Local Supplier’ and ‘Class-Il Local Supplier’ as defined in Clause 8.7 of Detailed e-
Tender Notice shall be eligible to bid. In order to submit the bid, the bidders have to get
themselves registered online on e-Procurement portal of CIL (https://coalindiatenders.nic.in)
with valid Digital Signature Certificate (DSC). The bidders should have a Digital Signature
Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority (CCA),
Govt. of India and which can be traced up to the chain of trust to the Root Certificate of CCA.
The invitation for bid is open to all bidders including an individual, proprietorship firm, partnership
firm, or company registered under company’s act having eligibility to participate as per eligibility
criteria stipulated in Clause No: 8 of the NIT.

NOTE: No Joint Venture shall be allowed for participation in the bid.
A. Eligibility Criteria:
8.1. Permanent Account Number (PAN):

The bidder should possess Permanent Account Number (PAN) issued by Income Tax Department,
Gouvt. of India.

In respect of the above eligibility criteria the bidders are required to furnish the following
information on-line:

Confirmation in the form of Yes / No regarding possessing of Permanent Account Number (PAN)
issued by Income Tax Department, Govt. of India.

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT):
Photocopy of the PAN Card of the bidder issued by Income Tax Department, Govt. of India
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8.3.

8.4.

8.5.

8.6.

Technical evaluation by the System:
The system will evaluate “Yes” as eligible and “No” as not eligible.

8.2. Goods and Service Tax (Not Applicable for Exempted Goods / Services):

The bidder should be either

GST Registered Bidder/ Dealer (but not under Composition Scheme)
OR
GST unregistered Bidder/ Dealer

In respect of the above eligibility criteria the bidder is reguired to furnish the following
information online:

i). Confirmation in the form of Yes/No regarding possessing of required document as enlisted in
NIT with respect to GST status of the bidder.

Scanned copy of documents to be uploaded by bidders in support of information/
declaration furnished online by the bidder against Eligibility Criteria as Confirmatory
Document

The following documents depending upon the status w.r.to GST as declared by Bidder in the BOQ
sheet:

a) Status: GST registered Bidder/Dealer :( but not under Composition Scheme) Document: GST

Registration Certificate (i.e. GST identification Number) issued by appropriate authority. b)
Status: GST unregistered bidder/Dealer:

Document: A Certificate from a practicing Chartered Accountant having membership number
with Institute of Chartered Accountants of India certifying that the bidder is GST unregistered
bidder/dealer in compliance with the relevant GST rules of India.

If turnover of bidder exceeds exemption limit, the bidder must have GST registration as per
GST Act and rules.

Digital Signature Certificate (DSC):

If the bidder himself is the DSC holder bidding on-line, then no document is required. However, if
the DSC holder is bidding online on behalf of the bidder, then the Power of Attorney or any sort of
legally acceptable document for the authority to bid on behalf of the bidder is required.

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT):

Valid Electrical Contractor’s License:

The bidder must possess a valid Electrical Contractor’s Li cense issued by Electrical Licensing
board / Authority of Maharashtra state or any other state Govt./UT of India.

Undertaking:

A commitment is to be uploaded in the form of UNDERTAKING on Bidder’s letter head as per the
format given in the bid document (Annexure-A2).

Undertaking is about the genuineness of information furnished online, authenticity of scanned copy
of documents uploaded and about other commitments.

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT)
A commitment is to be uploaded in the form of UNDERTAKING on Bidder’s letter head as per
the format given in the bid document (Annexure-A2).

Undertaking is about the genuineness of information furnished online, authenticity of scanned copy
of documents uploaded and about other commitments.

Legal Status of the bidder:



Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT) Any

8.7.

one of the following documents:

1. Affidavit or any other document to prove proprietorship/ Individual status of the bidder.
2. Partnership deed containing name of partners
3. Memorandum & Article of Association with certificate of incorporation containing name
of bidder.
B. General Essential Requirements:
In order to qualify in the tender the bidders have to accept the following conditions:
i. All the Terms and Condition of the NIT and Tender Document Unconditionally on line in the
form of User Portal Agreement.
ii. Expected values of each of the General Technical Evaluation(GTE) items
iii. To upload online the scanned copy of documents, as specified in the NIT for evaluation by
Tender Committee as per the checklist given in the NIT

Data to be furnished by Bidder on-line:

i. Confirmation in the form of Agree/Disagree for accepting user portal agreement
ii. Confirmation in the form of Yes/No for each GTE item

Technical evaluation by the System:

System will capture data in the Agree/Disagree OR YES/NO format from the bidder and will
decide the eligibility for (i) & (ii) above.

For (iii), the confirmatory documents will be downloaded and evaluated by Tender Committee.
The outcome is to be uploaded on line in Confirmatory Document page.

Public Procurement (Preference to Make in India) for “Local supplier”.

Public Procurement (Preference to Make in India) vide Order No. P-45021/2/2017-PP (BE-Il) dated
04.06.2020, issued by Govt. of India as amended from time to time shall be applicable.
Accordingly, provisions of these guidelines are to be modified suitably.

In terms of the above said policy, only ‘Class-I Local Supplier’ and ‘Class-Il Local Supplier’
shall be eligible to bid and purchase preference shall be given to only ‘Class-I Local
Supplier’.

The definitions of ‘Local Supplier’, ‘Local Content’ and ‘Margin of Purchase Preference’as per above
mentioned Order are as follows:-

A. ‘Local Content’ means the amount of value added in India which shall be the total value of
the item procured (excluding net domestic indirect taxes) minus the value of imported content
in the item (including all customs duties) as a proportion of the total value, in percent.

B. ‘Class-1 Local Supplier’ means a supplier or service provider whose goods, services or works
offered for procurement, has local content equal to or more than 50 %.

C. ‘Class-II Local Supplier’ means a supplier or service provider whose goods, services or works
offered for procurement, has local content more than 20% but less than 50 %.

D. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by a
“Class-I local supplier” may be above the L1 for the purpose of purchase preference. The
margin of purchase preference is 20%.

In respect of the above eligibility criteria the bidder is required to furnish the following

information online:

i. Confirmation in the form of Yes/No regarding possessing of required document as enlisted in
NIT with respect to “Local Supplier” status of the bidder.



Scanned copy of documents to be uploaded by bidders (Confirmatory Document) ii. If
the estimated value of Procurement is less than or equal to Rs.10 crores,the ‘Class-I Local
Supplier’ / ‘Class-Il Local Supplier’ shall indicate the percentage of local content and provide
self-certification that the item offered meets the local content requirement for Class-I Local
Supplier’ / ‘Class-Il Local Supplier’ ,as the case may be. They shall also give details of the
location(s) at which the local value addition is made.

Note: The provisions of the above Public Procurement (Preference to Make in India) policy shall
be not applicable where the estimated value to be procured is less than Rs 5 lakhs.

Submission of Bid:
9.1 Online Registration:

In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal of CIL (https://coalindiatenders.nic.in ) with valid Digital Signature Certificate
(DSC) issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of
India and which can be traced up to the chain of trust to the Root Certificate of CCA. The online
Registration of the Bidders on the portal will be free of cost and one time activity only. The
registration should be in the name of bidder, whereas DSC holder may be either bidder himself
or his duly authorized person. All the bids are to be submitted online and on the website
https://coalindiatenders.nic.in . No bid shall be accepted offline.

9.2 User Portal Agreement:

The bidders have to accept unconditionally the online user portal agreement which contains the
acceptance of all the Terms and Conditions of NIT including General and Special Terms &
Conditions and other conditions, if any, along with on-line undertaking in support of the
authenticity of the declarations regarding the facts, figures, information and documents furnished
by the Bidder on-line in order to become an eligible bidder. No conditional bid shall be accepted.
This User Portal Agreement will be part of NIT/Contract Document.

The bidder should strictly comply with following instructions:

l. The bidders are requested to submit offers online giving reference to this tender notice
number and date containing offers in single cover i.e. Cover-I.
Il. Cover-l of the bid should contain the details as follows:
i) Letter of bid ii) Details
of Earnest Money
i)  Information on Eligibility/ Qualifying criteria as detailed under Clause No.8 including
necessary scanned documents as elaborated there.
iv)  Prices only in the Excel format as indicated in the Bid document.
9.3 Confirmatory Documents:

All the confirmatory documents as enlisted in the NIT in support of online information furnished by
the bidder are to be uploaded in Cover-1 & OID (if asked) by the bidder while submitting the bid
online.

All the bidders are to submit the information in objective manner confirmed by the uploaded
documents. The documents related to the furnished online information, based on which the auto
evaluation takes place will be considered. If the bidder uploads any other document, it will be
given no cognizance.

The scanned copy of following documents will be submitted by the bidder online while submitting
bid under Cover-I (Part-I).

CHECK LIST OF DOCUMENTS TO BE UPLOADED BY THE BIDDERS
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S| |Documents related to Scanned copy of documents to be uploaded by bidder in
No |Eligibility Criteria support of information/ declaration furnished online by the
bidder against Eligibility Criteria as Confirmatory
Documents.
1 Earnest Money Deposit Refer Clause no. 3 of NIT
(Ref. Clause No. 3 of NIT)
2 Permanent Account Copy of PAN card issued by Income Tax Department, Govt. of
Number (PAN) India.
(Ref. Clause No. 8.1 of NIT)
3 Goods and Service Tax (NotThe following documents establishing the status of bidder w.r.t
Applicable for GST as declared by Bidder in the BOQ sheet:
Exempted Goods/ Services) 'S GST reqi d Bidder/Dealer( b g
a) Status: registered Bidder/Dealer( but not under
(Ref. Clause No. 8.2 of NIT) Composition Scheme) -
Document: GST Registration Certificate (i.e. GST
identification Number) issued by appropriate authority of
India.
b) Status: GST unregistered bidder / Dealer -
Document: A Certificate from a practicing Chartered
Accountant having membership number with Institute of
Chartered Accountants of India certifying that the bidder is
GST unregistered bidder/ dealer in compliance with the
relevant GST rules of India.
Note: If turnover of bidder exceeds exemption limit, the bidder
must have GST registration as per GST Act and rules.
4 Digital Signature Certificate |1. If the bidder himself is the DSC holder bidding on-line then
(Ref. Clause No. 8.3 of NIT) no document is required. However
2. If the DSC holder is bidding online on behalf of the bidder
then the Power of Attorney or any sort of legally acceptable
document for the authority to bid on behalf of the bidder
5 o i ﬁ o I . . 7 . w
RefClause-No-8-4-of-NiT Govi-Dept-olany-thaian-State.
6 Undertaking A commitment is to be wuploaded in the form of

(Ref. Clause No. 8.5 of NIT)

UNDERTAKING on Bidder’s letter head as per the format
given in the bid document (Annexure-A2).

Undertaking is about the genuineness of information furnished
online, authenticity of scanned copy of documents uploaded
and about other commitments.




Legal Status of the bidder
(Ref. Clause No. 8.6 of NIT)

Any one of the following documents:
1. Affidavit or any other document to prove proprietorship/
Individual status of the bidder.
2. Partnership deed containing name of partners
3. Memorandum & Article of Association with certificate of
incorporation containing name of bidder.
(The partnership firm is required to submit written
consent of all the partners to Arbitration clause).

Public Procurement
(Preference to Make in
India) for “Local supplier”.

(Ref. Clause No. 8.7 of NIT)

i) If the estimated value of Procurement is less than or equal
to Rs.10 crores ,the ‘Class-lI Local Supplier / ‘Class-II
Local Supplier shall indicate the percentage of local
content and provide self-certification that the item offered
meets the local content requirement for Class-l Local
Supplier’ / ‘Class-Il Local Supplier’ ,as the case may be.
They shall also give details of the location(s) at which the
local value addition is made.

Note: The provisions of the above Public Procurement
(Preference to Make in India) policy shall be not applicable
where the estimated value to be procured is less than Rs 5
lakhs.

Letter of Bid (LoB)

Letter of Bid (LoB) on the bidder’s letter head, in prescribed
format (Annexure- Al).

10

Mandate Form for
Electronic Fund Transfer.

Conformation in form of Yes/No. Copy of Mandate form duly
filled in as per Performa. (As per Annexure- A3).

11

Electrical license

Contractor must have valid Class A/B Electrical license
applicable in the state of Jharkhand.

12

MSE’s Declaration

As per Annexure-A7

Any other document to support the qualification information as submitted by bidder on-line.

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/
other relevant documents to support the information/declaration furnished by bidder online against
eligibility criteria may also be attached by the bidder in the same file to be uploaded against
respective eligibility criteria.

94

Letter of Bid:

The format of Letter of Bid (as given ‘ANNEXURE-A1’) will be downloaded by the bidder and will
be printed/ typed on his letter head. This document will be signed by the bidder or any authorized
person of bidder or a DSC holder, bidding online with authorization from the bidder and scanned
copy of the same will be uploaded during bid submission in cover-I. This will be the covering
letter of the bidder for his submitted bid. The content of the “Letter of Bid” uploaded by the bidder
must be the same as per the format downloaded from website and it should not contain any
other information, which contradicts the content and spirit of the original format of LOB.

The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not
require any physical signature. However, if the Letter of Bid (LOB) bears the physical signature
in addition to the digital signature of DSC holder, it will be accepted without questioning the
identity of person signing the Letter of Bid.




9.5

NOTE:

If there is any change in the contents of Letter of Bid uploaded by bidder as compared to the
format of Letter of Bid uploaded by the department with NIT document, then the LOB shall be
requested under the head Confirmatory documents and subsequently accepted or rejected as
applicable.

Price Bid:

The Price bid containing the Bill of Quantity will be in .xIs format (password protected) and will
be uploaded during tender creation. This will be downloaded by the bidder and he will quote the
rates for all items on this Excel file. Thereafter, the bidder will upload the same Excel file during
bid submission in Cover-I. The Price-bid will be in Item Rate or Percentage Rate BOQ format
and the bidder will have to quote for all the tendered items and the L-1 will be decided on overall
guoted value(i.e. Cost to company). The Price-bids of the tenderers will have no condition. The
Price Bid which is incomplete and not submitted as per instruction given above will be rejected.

The L-1 bidder will be decided based on cost to the Company. Prior to quoting the rates in the
BOQ file, the bidder will select the appropriate Goods and Service tax (GST), status from the
following list given in the BOQ:

I). GST Registered Bidder
II) GST Unregistered Bidder.

SYSTEM FOR DECISION OF L-1:

The L1 bidder will be decided based on Overall Quoted Value (i.e. Cost to the Company). The
system for decision of L-1 bidder will be as follows:

Case — 1: Works / Services for which INPUT TAX CREDIT is not available to the Company.

The overall bid price (Cost to Company) will be rates quoted by the bidder plus applicable rate
of GST (Goods & Service Tax). The ranking of the Bidders will be decided based on ‘Cost to
Company’ price. The lowest cost to company price will be ranked as L-1, the next higher price
as L-2 and so on calculated by the system.

Case — 2: Works / Services for which INPUT TAX CREDIT is available to the Company.

The overall bid price (Cost to Company) will be rates quoted by the bidder only; GST (Goods &
Service Tax) will not be added in this case. The ranking of the Bidders will be decided based on
‘Cost to Company’ price. The lowest cost to company price will be ranked as L-1, the next higher
price as L-2 and so on calculated by the system.

The Contract Value will be the value of the ‘Rates quoted by bidder plus amount of GST. The
liability of payment of GST by the contractor registered under GST will lie with the contractor.
The payment of GST would be made to the contractor only on submission of Bill / Invoice in
accordance with the provision of GST Rules. In case of unregistered bidder, the applicable GST
will be paid by CMPDIL directly to the concerned Tax Authority.

The Tax Invoice raised by the supplier must be in compliance of relevant GST Acts, rules &
notifications made thereunder and should bear the GSTIN number for the supply to CMPDIL HQ
as given below:

State Unit / HQ City GSTIN
(Provisional ID)

Jharkhand CMPDI RI-2 Dhanbad 20AAACC7475N1z]

* RI's to provide their respective GSTIN details.

In addition to above, if any other tax/duties are levied over supply of such goods or services in
future, it shall be paid extra.

E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall
be arranged by the supplier. However, the e-way bill will be arranged by CMPDIL if the



supplier/Vendor is unregistered one or if provisions of the relevant Act and the rules made there
under specifically states that the e-way bill is required to be issued by recipient of goods.)

TDS: The TDS, if applicable, shall be made at applicable rate from the payment made or credited
to the supplier.

The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete and not
submitted as per instruction given above will be rejected.

If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be forfeited
and the bidder will be debarred for minimum one (1) year from participating in tenders in
CIL/Subsidiary. Public Procurement (Preference to Make in India) vide Order No. P-
45021/2/2017-PP (BE-II) dated 04.06.2020 issued by Govt. of India as amended from time
to time shall be applicable. Accordingly, provisions of these guidelines are to be modified
suitably.

In terms of the above said policy, purchase preference shall be given to ‘Class-I Local Supplier’ in

the following manner:

I.  In the procurement of goods or works which are divisible in nature, the following procedure
shall be followed :-

i)  Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is ‘Class-| Local
Supplier’, the contract for full quantity will be awarded to L-1.

ii) If L-1 bid is not a ‘Class-I Local Supplier’, 50% of the order quantity shall be awarded to
L-1. Thereafter, the lowest bidder among the ‘Class-I Local Supplier’ will be invited to
match the L-1 price for the remaining 50% quantity subject to ‘Class-l1 Local Supplier
quoted price falling within the margin of purchase preference, and the contract for that
quantity shall be awarded to such ‘Class-I Local Supplier’ subject to his matching the L-1
price. In case such lowest eligible ‘Class-1 Local Supplier’ fails to match the L-1 price or
accept less than the offer quantity, the next higher ‘Class-I Local Supplier within the
margin of purchase preference shall be invited to match the L-1 price for remaining
guantity and so on, and contract shall be awarded accordingly. In case some quantity is
still left uncovered on ‘Classl Local Supplier’, then such balance quantity may also be
ordered on L-1 bidder.

II. Inthe procurement of goods or works which are not divisible, and in procurement of services
where the bid is evaluated on price alone, the following procedure shall be followed:-

i)  Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is ‘Class-| Local
Supplier’, the contract will be awarded to L-1.

i) If L-1is not a ‘Class-I Local Supplier, the lowest bidder among ‘Class-I Local Supplier’,
will be invited to match the L-1 price subject to ‘Class-I Local Supplier’ quoted price falling
within the margin of purchase preference, and the contract shall be awarded to such
‘Class-I Local Supplier’ subject to matching the L-1 price.

ii) In case such lowest eligible ‘Class-1 Local Supplier’ fails to match the L-1 price, the ‘Class-
| Local Supplier’ with the next higher bid within the margin of purchase preference shall
be invited to match the L-1 price and so on and contract shall be awarded accordingly. In
case none of the ‘Class-I Local Supplier within the margin of purchase preference
matches the L-1 price, then the contract may be awarded to the L-1 bidder. Ill. ‘Class-II
Local Supplier’ will not get purchase preference.

Verification of local content :

i. CMPDI may constitute committees with internal and external experts for
independent verification of auditor's / accountant’s certificates on random
basis and in the case of complaints.

ii. False declarations will attract banning of business of the bidder for a period
upto two year and with process in line with Guidelines for Banning of Business.

iii. A supplier who has been debarred by any procuring entity for violation of
above order shall not be eligible for preference under this Order for
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procurement by any other procuring entity for the duration of debarment. The
debarment for such other procuring entities shall take effect prospectively from
the date of uploading on the website(s) in such a manner that ongoing
procurements are not disrupted

Bid Submission:

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in . No bid shall be
accepted off-line unless otherwise specified.

System Requirement:

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software
and internet connectivity at bidder's premises to access the e-tender website. Under any
circumstances, CMPDIL shall not be liable to the bidders for any direct/ indirect loss or damages
incurred by them arising out of incorrect use of the e-tender system or Internet connectivity
failures.

Auto Extension of Critical Date:

If number of bids received online is found to be less than three on end date of bid submission
then the following critical dates of the Tender will be automatically extended by the system for a
period of four days:

> Last date of submission

of Bid.

» Last date of receipt of
EMD.

» Date of Opening of
Tender.

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the
eProcurement Portal then the same is to be rescheduled to the next working day.

This extension will be also applicable in case of receipt of zero bid.

NOTE:

1. The validity period of tender shall be decided based on the final end date of submission of
bids.

2. The auto extension shall work on the basis of number of bids received only. It may so happen
that any of these bids may be eventually rejected during Tender Opening, Technical
evaluation or further process of evaluation resulting the total number of valid bids becoming
less than 03(three).

After extension, the tender shall be opened irrespective of available number of bids on the extended
date of opening of tender.

OPENING AND EVALUATION OF TENDER :

13.1 The e-Procurement System will evaluate the Technical bids automatically on the basis of
relevant data provided by bidder through a form in an objective and structured manner
while submitting bid. If the parameter given by bidder in objective and structured manner
does not confirm to required eligibility criteria as specified in the tender document then
the bid will be automatically rejected by the system.

13.2 Acceptance of Bidder in a general form of online declaration will be recognized and
accepted as the certification regarding authenticity of all the information and documents
furnished by them online and acceptance of all terms and conditions of the bid document,
since such acceptance by Bidder with Digital Signature Certificate is legally tenable.
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13.3 Opening of bid: Tender will be decrypted and opened online by the “Bid Openers” with

their Digital Signature Certificates on the prescheduled date & time of Tender Opening.

13.4 Tender evaluation:

A.

After opening of bid, the documents submitted by L-1 bidder in cover | as enlisted in the
NIT will be downloaded by the Evaluator and shall be put up to the Tender Committee.
The Tender Committee will examine the uploaded documents against
information/declarations furnished by the L1 bidder online. If it confirms to all of the
information/ declarations furnished by the bidder online and does not change the eligibility
status of the bidder then the bidder will be considered eligible for award of Contract.

In case the Tender Committee finds that there is some deficiency in uploaded documents
corresponding to the information furnished online or in case corresponding document
have not been uploaded by bidder(s) then the same will be specified online by Evaluator
clearly indicating the omissions/shortcomings in the uploaded documents and indicating
start date and end date allowing 7 days (7 x 24 hours) time for online re-submission by
bidder(s). The bidder(s) will get this information on their personalized dashboard under
“Upload confirmatory document” link. Additionally, information shall also be sent by
system generated email and SMS, but it will be the bidder’s responsibility to check the
updated status/information on their personalized dash board regularly after opening of
bid. No separate communication will be required in this regard. Non-receipt of e-mail and
SMS will not be accepted as a reason of non-submission of documents within prescribed
time. The bidder(s) will upload the scanned copy of all those specified documents in
support of the information/ declarations furnished by them online within the specified
period of 7 days. No further clarification shall be sought from Bidder.

The tender will be evaluated on the basis of documents uploaded by L-1 bidder online.
The L-1 bidder is not required to submit hard copy of any document through offline mode.
Any document submitted offline will not be given any cognizance in the evaluation of
tender.

In case the L-1 bidder submits requisite documents online as per NIT, then the bidder will
be considered eligible for award of Contract. .

In case the L-1 bidder fails to submit requisite documents online as per NIT or if any of
the information/declaration furnished by L-1 bidder online is found to be wrong by Tender
Committee during evaluation of scanned documents uploaded by bidder, which changes
the eligibility status of the bidder, then his bid shall be rejected and EMD of L-1 bidder
will be forfeited.

In case the L1 bidder is technically eligible but rejection is due to high rate quoted by
him/her then the tender shall be cancelled and retendered.

In case the L1 bidder is rejected due to noncompliance of confirmatory documents then
the L-2 bidder will become L-1 bidder and confirmatory documents of this bidder shall be
evaluated by TC and the process shall be followed as mentioned in clause no. Ato G
above.

The process as mentioned at Cl. H shall be repeated till the work is either awarded or all
the eligible bidders are exhausted.

In case none of the bidder complies the technical requirement, then re-tender will be done
(with the same or different quantity, as per the instant requirement).

It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the
required documents as mentioned above.

Abnormally High Rate (AHR) & Abnormally Low Rate ( ALR) items:
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14.1 If the bid of the successful bidder is seriously unbalanced in relation to the company’s
estimate or justified cost of the work to be performed under the contract, the employer
may require the bidder to produce detailed price analysis for any or all items of the bill of
guantities, to demonstrate the internal consistency of those prices with the methods and
scheduled proposed.

14.2 Work shall commence only after submission of Performance Security and Additional
Performance Security, if any.

PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND
ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of the justified
rates decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the justified
rates decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii)
abnormally low rate items, shall become operative under the following circumstances:

For increase in quantity of more than 25% in respect of works executed below plinth level and
10% in respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based
on prevalent market rate of materials and labour analyzed as per standard analysis of rate of
CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above would be
made on the basis of the new analyzed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted
below 25% for the items below plinth level and below 10% for the items above plinth level of the
agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-
Charge arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for
percentage rate tenders for works based on standard schedule of rates of the company.

For the purpose of operation, the following works shall be treated as works related to
foundation, unless otherwise defined in the contract:

a) For Buildings: All works up to 1.2 meters above ground level or up to floor 1 level
whichever is lower.

b} For abutments, piers and well steining: All works up to 1.2m above the bed level.

€) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks
and other elevated structures: all works up to 1.2 meters above the ground level.

&) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2
meters above the ground level.

e) For basement: all works up to 1.2m above ground level or up to floor 1 level whichever
is lower.

H For Roads, all items of excavation and filling including treatment of sub base.

One Bid per Bidder:

Each Bidder shall submit only one Bid, either individually, or as a partner in a partnership firm or
a Public Limited / Private Limited Company or any legal entity. A Bidder who submits or
participates in more than one Bid (other than as a sub-contractor or in cases of alternatives that
have been permitted or requested) will cause all the proposals with the bidders’ participation to
be disqualified.
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Qualification of the Bidder:

16.1 In the event that pre-qualification of potential bidders has been undertaken, only bids from
prequalified bidders will be considered for award of contract.

16.2 If the employer has not undertaken pre-qualification of potential bidders, all bidders shall
fulfil the eligibility / qualifying criteria as detailed at Cl. N0.8 & 9 of e-Tender Notice. Such details
shall be submitted as deliberated at e-Tender Notice.

16.3 If the bidder is subsidiary of a company, the experience and resources of the holding
company or its other subsidiaries will not be taken into account. However, if the bidder is a
holding company, the experience and resources of its wholly owned subsidiaries will be taken
into consideration.

16.4 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified:-

(i) if they have made misleading or false representations in the forms, statements and attachments
submitted as proof of the qualification requirements.

Notes: The documents to be furnished by the bidder to prove that he is satisfying the qualification
criteria laid down should all be in the bidder’'s name except in cases where though the name has
changed, owners continued to remain the same and in cases of amalgamation of entities and
when a holding company relies on credential of its wholly owned subsidiary.

Site Visit:

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and
examine the Site of Works and its surrounding, approach road, soil condition, investigation
report, existing works, if any, connected to the tendered work, drawings connected to the
work, if / as available and obtain all information that may be necessary for preparing the Bid
and entering into a contract for execution of the works. The cost of visiting the Site shall be
at the Bidder’s own expense.

17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the
working conditions and other prevalent conditions and fluctuations thereto whether
he/she/they actually visits the Site /Area or not and has taken all the factors into account
while quoting his/her/their rates.

17.3 The Bidder is expected, before quoting his rate, to go through the requirement of
materials/workmanship, specification, requirements and conditions of contract.

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the
bid document (if available), supplemented by any information available to the Bidder.

Taxes and Duties:

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if
applicable) only) and other levies, royalty, building and construction workers cess (as applicable
in States) payable by the bidder/Contractor under the Contract, or for any other cause as
applicable on the last date of submission of Bid, shall be included in the rates, prices and the
total Bid Price submitted by the Bidder. Applicable GST, if any, either payable by bidder or by
company under reverse change mechanism shall be computed by system in BOQ sheet as per
predefined logic.
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All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and
plants etc. as may be attendant upon execution and completion of works shall also be included
in the rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid
and/or any increase over the rate existing on the last date of submission of Bid shall be
reimbursed by the company on production of documentary evidence in support of payment
actually made to the concerned authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along with
rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding
GST & GST Compensation Cess, if applicable. The payment of GST and GST Compensation
Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by
bidder/contractor) would be made only on the latter submitting a Bill/invoice in accordance with
the provision of relevant GST Act and the rules made there under and after online filing of valid
return on GST portal. Payment of GST & GST Compensation Cess is responsibility of the service
provider/contractor.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST
and/or GST Compensation Cess on the bill/invoice. In case of unregistered dealer/bidder, GST,
if applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with
GST provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital
Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and
services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under
GST, payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax
invoice to the tax authorities, issue of proper tax invoice or any other reason whatsoever, the
applicable taxes & cess paid based on such Tax invoice shall be recovered from the current bills
or any other dues of the supplier/vendor along with interest, if any. Note:

During the execution of the contract if the GST status of the bidder changes, then the payment
of GST, if any, to the contractor will be made as per the GST status declared by the bidder
during tender stage based on which cost to company has been ascertained or at actuals,
whichever is lower.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall
not be subject to variations on any account except to the extent variations allowed as per the
conditions of the contract of the bidding document.

The Company reserved the right to deduct / withheld any amount towards taxes, levies etc. and
to deal with such amount in terms of the provisions of the Statute or in terms of the direction of
any statutory authority and the Company shall only provide with certificate towards such
deduction and shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the
company under the Coal Act, the contractor will have to produce a royalty clearance certificate
from the District Authorities before full and final payment.

Recovery of any Claim from Vendor/Supplier:

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges
from the supplier/vendor, the same will be recovered along with the applicable GST and the
amount shall be adjusted with the payment to be made to the supplier/vendor against their
bill/invoice or any other dues.
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Further Security Deposit forfeited will be inclusive of GST.
Cost of Bidding:

The bidder shall bear all costs associated with the preparation and submission of his bid and the
Employer will in no case be responsible or liable for those costs.

Technical Specification:

The tenderer shall closely study all specifications in detail, which govern the rates for which
he is tendering.

Currencies of Bid and Payment:
The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.

Commencement of Work :

The contractor is asked to commence the work within 10(ten) days of issue of Letter of
acceptance or after 7(seven) days of handing over of site whichever is later. In some cases,
mostly in specialized contracts / high value (above Rs.5 Crores) work, the work is to be
commenced after execution of contract agreement. In such cases provision of a time limit of 30
days from the issue of LOA for start of work should be made in the work-order itself. However,
in the interest of work and also for saving time, the contractor may be allowed to start the work
before execution of the agreement after the department issue a work order/tender acceptance
letter to the contractor. Failure on the part of the contractor to furnish ‘Performance Security’ or
to ‘execute an agreement’, within 30(thirty) days’ time, allowed by the department after the
acceptance of the tender, will be considered as just cause for the cancellation of the award and
forfeiture of his earnest money.

However, the Date of Commencement may be decided with mutual consent with the Contractor
on any date prior to the date as prescribed above.

Handing Over of Site:

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contractor
at his/their own expense and the site cleaned and handed over to the company and he/they shall
intimate officially of having completed the work as per contract.

Deployment of Manpower and Machineries:

The tenderer(s) will deploy sufficient number and size of equipment /machineries/vehicles and the
technical/ supervisory personnel required for execution of the work.

Change in Constitution of the Contracting Agency:

Prior approval in writing of the company shall be obtained before any change is made in the
constitution of the contracting agency, otherwise it will be treated as a breach of Contract.

Canvassing in Tender:

Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders
submitted by such tenderers who resort to canvassing shall be liable for rejection.

Letter of Acceptance (LOA)/Work Order/Agreement:
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“Letter of Acceptance”- is an acceptance of offer by the company. It shall be communicated
electronically through e-procurement portal of CIL to the successful bidder and shall make the
binding Contract with the Company.

Bid Validity:

The Bid Validity Period will be 120 (one hundred twenty) days from the end date of bid
submission. The validity period of tender shall be decided based on the final end date of
submission of bids. In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request the bidders to extend the period of validity for a specified additional
period. The employer’s request and the bidder’s responses shall be made in writing. A bidder
may refuse the request without forfeiting his bid security. A bidder agreeing to the request will
not be required or permitted to modify his bid. The tenderer shall not, during the said period or
within the period extended by mutual consent, revoke or cancel his tender or alter the tender or
any terms/conditions thereof without consent in writing of the company. In case the tenderer
violates to abide by this, the Company will be the Company will be entitled to take action as per
Clause No.30 (Modification and Withdrawal of Bid) of NIT.

Modification and Withdrawal of Bid:

Modification of the submitted bid shall be allowed on-line only before the deadline of submission
of tender and the bidder may modify and resubmit the bid on-line as many times as he/she/they
may wish.

Bidders may withdraw their bids online within the end date of bid submission and their EMD will
be refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the
bid in that particular tender. For withdrawal of bid after the end date of bid submission, the bidder
will have to make a request in writing to the Tender Inviting Authority. Withdrawal of bid may be
allowed till issue of work order/LOA with the following provision of penal action:

1. The EMD will be forfeited and

2. The bidder will be debarred for 1(One) year from participating in tenders in
CMPDIL/Subsidiary. The Price-bid of all eligible bidders including this bidder will be opened
and action will follow as under: i). If the bidder withdrawing his bid is other than L 1, the

tender process shall go on.

ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.

Penal action against clauses above will be enforced from the date of issue of such order.
The EMD of bidder will be forfeited, and this bidder will be debarred for one year from
participating in tenders in CIL/CMPDI

iif) The standard operating procedure to handle withdrawal of bid after end date of submission is
shall be as follows:

Standard Operative Procedure (SOP) for managing the cases of Withdrawal of Bids
in e-Procurement System of CIL/Subsidiary

I. The Mode of Withdrawal:
A. Online Withdrawal of Bids:

a. The system of online withdrawal is available on the portal up to end date of bid
submission, where any bidder can withdraw his/her bid which will attract no penal
action.

b. The system of online withdrawal beyond end date of bid submission and till award of
contract is not available. The bidder can withdraw their bid only offline, which may be
considered except for some exceptional cases as mentioned in clause below, either
with or without imposition of penalty.
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B. Offline Withdrawal of Bids:

a. A partner of bidder(in case of JV and partnership firms) whose DSC is registered on
the e-Procurement portal can access the portal for online withdrawal but when there
is a split in the business relationship, the partners whose DSC is not registered on
the portal do not have the option of online withdrawal of bid. Hence such partners
may opt to use offline method of withdrawal of his/her offer (or express his
disassociation from the bidder organization).

b. Offline withdrawal of bid, beyond end date of bid submission and till award of contract,
may be considered by the tender committee.

Il. Acceptance of withdrawal by Tender Committee:

Every case of withdrawal under Clause I-(A)(b) and Clause I-(B) shall be put up to Tender
Committee for deliberation and further course of action.
The decision of Tender Committee will be binding on the tenderer.

Performance Security:

31.1 Performance Security should be 3.00% of contract amount and should be submitted within
21 days of issuance of LOA by the successful bidder in any of the form given below.

« A Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG
issued by outstation bank shall be operative at its local branch at Dhanbad

NOTE: Bank Guarantee against Performance Security shall be applicable if the amount
of Performance Security exceeds Rs. 5.0 lakhs.

The Bank Guarantee shall be issued by a Scheduled Bank on SFMS platform and shall be
irrevocable and unconditional. CMPDI shall have the powers to invoke it notwithstanding any
dispute or difference between contractors and CMPDI pending before the court, tribunal,
arbitrator or any other authority. The issuing Bank have to send the BG details through SFMS
platform to our bank the details of which are as below:

Name of Bank: State Bank of India;
Branch: BCCL Township Branch;

IFSC: SBIN0005598;

Address: Koyla Nagar, Dhanbad-826005.

* Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged
in favour of owner.

* Demand Draft drawn in favour of CMPDI Limited Regional Institute Dhanbad on any
Scheduled Bank payable at its Branch at Dhanbad.

The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed
the Agreement and furnished the required Performance Security / 1% part of security deposit.
The bid security may be adjusted against the Performance security (1% part of security
deposit) at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee it
shall be issued either-

a. at Bidder’s option by a Scheduled Bank , or
b. by a foreign bank located in India and acceptable to the employer.

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the
period of contract /extended contract period (if any), whichever is more.
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31.2

In case the successful bidder fails to submit the Performance Security and Additional
Performance Security, if any, within the stipulated time then the award of work shall be
cancelled with forfeiture of the bid security/earnest money.

Additionally, the company shall ban such defaulting contractor from participating in future
tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of
issue of such letter.

In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of
JV/Partnership firm.

3.00% Performance Security will be refunded within 14 days of the issue of defect liability

certificate (taking over certificate with a list of defects).

Postponement of Scheduled Date(s):

The

Company reserves the right to postpone the date of receipt and opening of tenders or to cancel

the tenders without assigning any reason whatsoever.

Public Enterprises preference:

The

Company reserves its right to allow Public Enterprises purchase preference facility as per

prevalent policy.

For withdrawal of bid after the end date of bid submission, the bidder will have to make a request
in writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work
order/LOA with the following provision of penal action.

Notification of Award and Signing of Agreement:

34.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer

34.2

electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity
period. This letter (hereinafter and in the Conditions of Contract called the "Letter of
Acceptance") will state the sum that the Employer will pay the Contractor in consideration
of the execution and completion of the Works by the Contractor as prescribed by the
Contract (hereinafter and in the Contract called "the Contract Price").

The offline communication of LOA shall not be mandatory.

The notification of award (LOA/Work Order) will constitute the formation of the Contract.
The works should be completed as per period specified in the NIT from the Date of
Commencement as defined in Clause 6.0 of General Terms and Condition.

34.3 The Agreement will incorporate all agreements between the Employer and the successful

Bidder, work programme etc. within 30(thirty) days following the notification of award along
with the letter of Acceptance and / or Work Order issued by department.

In case of failure to enter in to agreement within specified period or extended period on the
written request of the bidder, if any, the department will take action as prescribed in
Guidelines for Banning of Business along with forfeiture of Earnest Money. The bidder will
also banning from participating in re-tender.

No payment for the work shall be made before execution of this agreement.

34.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to

34.5

nonqualified bidder online and the Earnest Money shall be refunded to unsuccessful
bidders as per relevant clauses.

The contractor shall enter into and execute contract agreement in the prescribed form on
nonjudicial stamp paper in accordance with the relevant law of the State/Union of India.
The cost of the stamp papers for the contract agreement shall be borne by the contractor.
Two sets of contract document/agreements shall be prepared and signed by both the
parties One of the sets shall be stamped "Original" and the other "Duplicate". The duplicate
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copy and one additional copy will be supplied to the contractor free of cost and the original
is to be retained by the company. For any additional copy, additional cost to be charged.

All additional copies should be certified by the Engineer-in-Charge.

The contractor shall keep copy of these documents on the site/place of work in proper
manner so that these are available for inspection at all reasonable times by the Engineer-
in-charge, his representatives or any other officials authorized by the company for the
purpose.

The contract document shall not be used by the contractor for any purpose other than this
contract and the contractor shall ensure that all persons employed for this contract strictly
adhere to this and maintain secrecy, as required of such documents.

Sub-letting of Work:

No subletting of work as a whole by the contractor is permissible. Subletting of work in piece
rated jobs is permissible with the prior approval of the department. The Contract Agreement will
specify major items of supply or services for which the contractor proposes to engage sub-
contractor/subvendor. The contractor may from time to time propose any addition or deletion
from any such list and will submit proposals in this regard to the Engineer-in -Charge/Designated
Officer-in-charge for approval well in advance so as not to impede the progress of work. Such
approval of the Engineerin-Charge/Designated Officer-in-Charge will not relieve the contractor
from any of his obligations, duties and responsibilities under the contract.

Prohibition of Child Labour engagement:

The contractor/contractual Agencies must not engage any Child Labour during the course of
execution of the contract work within the meaning and scope of the Child Labour Prohibition &
Regulation Act-1986 and its relevant Act and Rules amended from time to time by the Govt. of
India.

Compliance of Applicable Labour Laws:

The contractor shall abide by the rules & regulations of Labours Laws applicable in their case
relating to weekly holidays, overtime allowance, leave with wages and compensatory holidays etc.

The contractor shall strictly implement all relevant provisions enumerated under Contract Labour
(Regulation & Abolition) Act. 1970 and will submit all statutory documents and records as
applicable to concerned authorities and shall take full responsibility for obtaining labour license
from Central/State Authority as per the Act. He/she/they will also ensure timely submission of
statutory returns as applicable in their case.

The contractor shall not pay less than the specified category of minimum wages to the labour
engaged

by him/her/them as per Minimum Wages Act, 1948 notified by the State Govt. or Central Govt.
whichever is higher and as may be in force and the payment has to be released under the
Payment of Wages Act 1936. In this matter the decision of the department shall be final and
binding. The contractor shall provide benefits / facilities to its employees in accordance with the
applicable laws to this locality ie Madhya Pradesh. CMPDI shall be kept completely indemnified
against any liability and consequences thereof. The contractor will be responsible to maintain
records/documents pertaining to payment of wages to its workmen as desired by State/Central
Govt. Laws including Payment of Wages Act, 1936, Equal Remuneration Act, 1976 & Payment
of Bonus Act 1965.

The Contractor should maintain all records in Hindi or English as per the provision made in the
various statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract



Labour (Regulation & Abolition) Central Rules, 1971, Minimum Wages Act, 1948, Workmen
Compensation Act, 1923, Employees State Insurance/Act, 1948 etc. and latest amendment
thereof. Such records maintained by the contractor shall be open for inspection by the Engineer-
in-charge or by the nominated representative of the Principal Employer.

The contractor will strictly regulate the terms of employment of his/her/their employees and
manage the discipline as per Industrial Employment (standing orders) Act. 1946.

The contractor shall get himself registered under Employees Provident Funds/ Coal Mine
Provident Fund, ESI and miscellaneous provisions registration no. or Code no. allotted for the
specific establishment within reasonable time and submit the same to the employer, which are
to be obtained before payment of 1st on a/c bill.

The contractor shall maintain records/document in compliance with the payment of bonus Act
1965. The contractor shall be solely responsible for the payment of wages, including overtime
wages to the workmen and ensure its timely payment thereof through Bank.

The Contractor shall abide the rules and regulations of Pradhan Mantri Suraksha Yojana.

The contractor or its workmen shall not at any point of time have any claim whatsoever against the
CMPDI.

The contractor shall indemnify the CMPDI in so far as liability incurred by the CMPDI on account
of any default by the contractor.

Neither the contractor nor his workmen can be treated as employees of the CMPDI for any
purposes. They are not entitled for any claim, right, preference etc over any job/regular
employment of the CMPDI.

If the contractor fails to discharge his duties or neglects to perform the work agreed to done
under the agreement, the CMPDI is entitled to terminate this agreement as per clause and get
the work done by / through other means and claim reimbursement of actual expenses incurred
and also damages for the loss incurred on account of failure on the part of the contractor to
discharge the duties or to perform the work under the agreement

The Contractor shall in addition to any indemnity provided by the relevant clauses of the
agreement or by law, indemnify and keep indemnified, the CMPDI against all claims, damages
or compensation under the provisions of Payment of Wages Act, 1936, Minimum Wages Act,
1948, Employer's Liability Act, 1938, Workmen’s' Compensation Act, 1923, Employees provident
fund, Employees State Insurance or any modification thereof or any other law relating thereto
and rules made there under from time to time, as may be applicable to the contract which may
arise out of or in consonance of the construction or maintenance or performance of the work
under the contract and also against costs, charges and expenses of any suit, action or
proceedings arising out of any accident or injury or death.

Splitting up of the work:

The Company does not bind itself to accept the lowest tender and reserves the right to reject
any or all the tenders without assigning any reasons whatsoever and to split up the work between
two or more tenderer(s) or accept the tender in part and not in its entirety.

Settlement of Disputes:

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution.
However, if such disputes take place between the contractor and the department, effort shall be
made first to settle the disputes at the company level.

The contractor should make request in writing to the Engineer-in-charge for settlement of such
disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no
disputes/ claims of the contractor shall be entertained by the company.



Effort shall be made to resolve the dispute in two stages.

In first stage dispute shall be referred to GM / HoD of the concerned department for the tenders
of HQ and to the Regional Director of the respective Regional Institute of CMPDIL for the tenders
of RIs. If difference still persist the dispute shall be referred to a committee constituted by the
owner. The committee shall have one member of the rank of Director of the company who shall
be chairman of the committee.

If differences still persist, the settlement of the dispute shall be resolved in the following manner:

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt.
Departments (except Railways, Income Tax, Customs & Excise duties)/ State Public Sector
Enterprises shall be referred by either party for Arbitration to the PMA (Permanent Machinery of
Arbitration) in the department of Public Enterprises.

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought through
Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by
AMENDMENT ACT of 2015).

Settlement of Disputes through Arbitration:

If the parties fail to resolve the disputes/ differences by in house mechanism, then, depending
on the position of the case, either the employer/ owner or the contractor shall give notice to other
party to refer the matter to arbitration instead of directly approaching Court.

The contractor shall, however, be entitled to invoke arbitration clause only after exhausting the
remedy available under the Clause 39.

i. In case of parties other than Govt. agencies, the redressal of disputes/ differences shall be sought
through Sole Arbitration as under.

Sole Arbitration:

“In the event of any question, dispute or difference arising under these terms & conditions or
any condition contained in this contract or interpretation of the terms of, or in connection with
this Contract (except as to any matter the decision of which is specially provided for by these
conditions), the same shall be referred to the sole arbitration of a person, appointed to be the
arbitrator by the Competent Authority of CIL / CMD of Subsidiary Company (as the case may
be).

The award of the arbitrator shall be final and binding on the parties of this Contract.”

a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being
unable to act for any reason, or his/her award being set aside by the court for any reason,
it shall be lawful for the Competent Authority of CIL / CMD of Subsidiary Company (as
the case may be) to appoint another arbitrator in place of the outgoing arbitrator in the
manner aforesaid.

b) Itis further a term of this contract that no person other than the person appointed by the
Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) as
aforesaid should act as arbitrator and that, if for any reason that is not possible, the matter
is not to be referred to Arbitration at all.

Subject as aforesaid, the Arbitration and Conciliation Act, 1996 as amended by
Amendment Act of 2015 and the rules there under and any statutory modification thereof
for the time being in force shall be deemed to apply to the Arbitration proceedings under
this clause.

The venue of arbitration shall be the place from which the contract is issued or such other
place as the Competent Authority of CIL/ CMD of Subsidiary Company (as the case may
be) at his discretion may determine.

Applicable Law: The contracts shall be interpreted in accordance with the laws of the Union
of India.




41.

42.

43.

Contracts with Partnership firm/ Joint Venture:

The Partnership firm/ Joint Venture is required to submit written consent of all the
partners to above arbitration clause at the time of submission of bid. ii. In case of Govt. agencies,
the redressal of disputes/ differences shall be sought through Sole Arbitration as under. Sole
Arbitration:

“In the event of any dispute or difference relating to the interpretation and application of the
provisions of the commercial contract(s) between Central Public Sector Enterprises (CPSES) /
Port trusts interse and also between CPSEs and Government Departments / Organizations
(excluding disputes concerning Railways, Income Tax, Custom & Excise Departments), such
dispute or differences shall be taken up by either party for resolution through AMRCD
(Administrative Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM

No. 4(1)/2013-DPE(GM)/FTS-1835 dtd. 22.05.2018".
Legal Jurisdiction:

Matters relating to any dispute or difference arising out of this tender and subsequent contract
awarded based on this tender shall be subject to the jurisdiction of District Court of the place,
where the subject work is to be executed.

Drawing:

All relevant drawings regarding the subject work are available in the office of the
HOD(Civil) /TE/ CMPDIL. The bidders who wish to see any other drawing not available in the
tender document may do so in the office of the HOD(E&M) /TE / CMPDIL before the end date
of Bid Submission. All the relevant drawings regarding the subject work available in the office of
HOD(E&M) /TE /ICMPDIL shall be a part of the Agreement of the subject.

NOTE : After getting the work, the contractor has to register his firm on Contract Labour
Information Portal i.e CLIP (https://www.coalindia.in — Our People — CLIP) and thereafter
update the detail of contractor’s workers engaged by him on the said portal. The contractor will
be liable to follow the guidelines and direction related to CLIP issued from time to time.This will
be applicable apart from the provision of Contractor Labour (Regulation & Abolition) Act,1970
and Rules,1971 and also provisions of other labour laws.

If the bid of the successful bidder is seriously unbalanced in relation to the estimate of the cost of
work to be performed under the contract, the company may require the bidder to produce detailed
price analysis for any or all items of the Bill of quantities to demonstrate the internal consistency
of these prices with the construction method and the schedule proposed.
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45.

44.1.

44.2.

44.3.
44 .4.

44.5.

Employment of Labour:

Contractors are to employ, to the extent possible (as per policy decision of the company valid
from time to time), local project affected people and pay wages not less than the minimum
wages as per minimum Wages Act or such other legislations or award of the minimum wage
fixed by respective State Govt. or Central Govt. as may be in force.

Payment of Provident Fund for the workmen employed by him for the work as per the Law
prevailing under provision of CMPF/EPF and allied scheme valid from time to time shall be
responsibility of the contractor.

The contractor needs to ensure that the employee has become a member of any of the
provident fund as the case may be and the unique membership humber of the CMPF/EPF
or Allied Scheme needs to be submitted to Employer.

In addition to the above, the Contractor shall provide a copy of the updated passhook having
entry made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the
competent authority annually /as and when asked. Bidder shall also submit copies of
statutory returns.

The bidder shall also comply with statutory requirements of various acts including CL(R&A)
Act.

The contractor's workmen shall be paid through Bank.

The contractors shall register themselves on the Contract Labour Payment Management

Portal (CLPMP) of CIL within 30 days of issue of work order and will have to enter and update

periodically the following details in the portal: a. Work Order details

b. Details of Contractor workers and payment of wages in respect of each Work Order each
month.

All the contract workers shall be covered with the Bio-metric attendance system for payment
of wages.

NOTE: In case company decides/ circulates separate wages for underground works / for
works within mine premises, the same may be allowed based on appropriate circular. Clause
45.1 shall stand amended to this extent before notification of bid.

The contractor shall submit valid electrical license either in his name or of his authorized
representative/supervisor [under whose supervision electrification work (internal and/or
external) will be executed] issued by Electrical Licensing Board / Authority of the Indian State /
UT, in accordance with Indian Electricity Rule before execution of electrical works, if any.

(Tender Inviting Authority)
HOD(E&M) CMPDI,RI-2



Dhanbad
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Annexure—-Al

Format of “Letter of Bid” (for Works & Services Tenders)
LETTER OF BID

To,
The Tender Committee,
Central Mine Planning & Design Institute, RI-II,
Dhanbad, Jharkhand.
Sub. : Letter of Bid for the work 7
Ref. : 1. NIT No.: “--------

2. Tender Id NO. & “mmmmmme e e »

Dear Sir,

This has reference to above referred bid. I/we have read and examined the conditions of contract,
Scope of Work, technical specifications, BOQ and other documents carefully.

| /\We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the
bid conditions and bid documents in its entirety for the above work and agree to abide by and fulfil
all terms and conditions and specifications as contained in the bid document.

I/'we here by submit all the documents as required to meet the eligibility criteria as per provision of
the bid notice/document.

I/We hereby confirm that this bid complies with the Bid validity, Bid security and other documents as
required by the Bidding documents.

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at
any time, penal action as deemed fit may be taken against me/us for which I/We shall have no claim
against CMPDIL.

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of
Acceptance/Work Order shall constitute a binding contract between us and Central Mine Planning
and Design Institute, Ltd.

Should this bid be accepted, we agree to furnish Performance Security within 21 days of issue of
letter of acceptance and commence the work within 10 days of issue of letter of acceptance. In case
of our failure to abide by the said provision Central Mine Planning and Design Institute, Ltd shall,
without prejudice to any other right or remedy, be at liberty to cancel the letter of acceptance/ award
and to forfeit the Earnest Money and also debar us from participating in future tenders for a minimum
period 12 months.

(This document is digitally signed by the DSC holder authorised by the bidder and therefore no
physical signature is required)

PROFORMA for Undertaking to be submitted by Bidder/s (On Bidder's Letter Head) for Genuineness
of the Information furnished on-line and authenticity of the Documents uploaded on-line in support of
his Eligibility:



Annexure—A2

Format of UNDERTAKING

FIWeE Proprietor/Partner/Legal Attorney/ Director/

Accredited Representative of M/S. ....................... , solemnly declare that:

1. I/ We am/ are submitting Bid for the Work...........ccccuviimiiiiiiiieiiieeeeeeeeeee e, against NIT
No/Tender ID......cccccceveerrinnnes Dated..................... and |/ we offer to execute the work in

accordance with all the terms, conditions and provisions of the bid.

| / Our Partners / Directors don’t has/have any relative as employee of Central Mine Planning and
Design Institute, Ltd, Dhanbad.

All information furnished by us in respect of fulfilment of eligibility criteria and qualification
information of this Bid is complete, correct and true.

All copy of documents, credentials and documents submitted along with this Bid are genuine,
authentic, true and valid.

I/ We hereby authorize department to seek references / clarifications from our Bankers.

6. We hereby undertake that we shall register and obtain license from the competent authority under

10.

the contract labour (Regulation & Abolition Act) as relevant, if applicable.

I/ We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make
necessary payments as required under law.
* |/ We have not been banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs (In
case of JV, all partners are covered).
Or
*IIWe o have been banned by the organization named “ ” for a
period of..............c...is year/s, effective from ................... (o TP (in case
of JV, name(s) of the JV Partner(s)).
If any information and document submitted is found to be false/ incorrect at any time, department
may cancel my/our Bid and action as deemed fit may be taken against me/us, including
termination of the contract, forfeiture of all dues including Earnest Money and banning/ delisting
of our firm and all partners of the firm etc.
IIWe, ..o, e Proprietor/Partner/Legal  Attorney/Director/  Accredited
Representative of M/S..................oconl. , solemnly declare that Myself/Our
Partners/Directors don’t has/have any work in washing of Coal as washery operator and/or
Transportation of coal to washery in............... (Name of Area(s)) of.......c.cccevvennnie (Name of

CIL/Subsidiary).

[* Delete whichever is not applicable.]



Annexure—A3

Mandate Form for ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT.

To
Central Mine Planning & Design Institute, RI-II,
Koyla Bhawan, Dhanbad.

Sub: Authorization for release of payment due from Central Mine Planning & Design Institute
Limited, RI-Il, Koyla Bhawan, Dhanbad. through Electronic Fund transfer/ Internet
Banking. (SBI-NET)

Ref: Order No. Date and/or Tender/Enquiry/Letter No. Date

(Please fill in the information in CAPITAL LETTERS, Please TICK wherever it is applicable).
1. Name of the Party :
2. Address of the Party City

PIN Code

3. E-Mailld

4. Permanent Account Number

5. Particulars of Bank

Bank Name Branch Name
Branch Branch City
Place

PIN Code Branch Code
MICR No.

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank.
Please attach Xerox copy of a cheque of your bank for ensuring accuracy of the bank name,
branch name and code number)

RTGS
CODE
Account | Savings Current Cash Credit
Type
Account Number (as

appearing in the Cheque
Book)

4. Date from which the mandate should be effective: I
hereby declare that the particulars given above are correct and complete. If any transaction is
delayed or not effected for reasons of incomplete or incorrect information. | shall not hold Central
Mine Planning & Design Institute Limited responsible. | also undertake to advise any change in the
particulars of my account to facilitate updation of records for purpose of credit of amount through
SBI Net.

Place:
Date:
Signature of the party/Authorized Signatory.




Certified that the particulars furnished above are correct as per our records.
Banker’s Stamp:

Date: (Signature of the Authorized official from the
Banks)



Annexure—A4

NON-BANNING OR DELISTING CERTIFICATE

Our firm has not been suspended, banned or de-listed by any Government or Quasi-Government
agencies or PSU’s.

Date: Signature of the Bidder with seal of the firm



Annexure—-Ab5
Bank Guarantee Proforma for PERFORMANCE SECURITY / GUARANTEE
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULED BANK AUTHORISED BY RBI TO
ISSUE A BANK GUARANTEE)

To,

Central Mine Planning & Design
Institute, RI-lIl, Koyla Bhawan,
Dhanbad.

In consideration of the Central Mine Planning & Design Institute Limited, having
its Registered office at Gondwana Place, Kanke Road, Ranchi -834031 (hereinafter
called to as the “Employer” which expression shall unless repugnant to the context or
meaning thereof, include all successors, administrators and assigns) having awarded to
[Name & Address of the Contractor] (hereinafter called to as
“Contractor” which expression shall unless repugnant to the context of meaning thereof
include its successors, administrators, executors and assigns) the work

[Name of the Work] by issue of Letter of Award No. [Work
Order/Letter of Intent No.] and the same having been unequivocally accepted by the
Contractor resulting into a Contract Agreement dated valued at

[value of Work Order] (hereinafter called ‘the Contract’) and the
Employer having agreed to accept Performance Bank Guarantee of ____ [indicate figure]%
of the Contract Sum [amount in figures and words) from a
Nationalized/Scheduled Bank for due performance of the work executed by the Contractor
as per the terms & conditions contained in the said Contract.

We, [name of the Bank], of [address
of the Bank] (hereinafter called to as “Bank” which expression shall unless repugnant to
the context or meaning thereof, include its successors, administrators, executors and
assigns) do hereby guarantee and undertake to pay the Employer immediately on
demand and or, all money payable by the Contractor to the extent of
[amount of guarantee in figures and words ], at any time from

to without any demur, reservation, recourse, contest or protest
and/or without any reference to the Contractor. Any such demand made by the Employer
on the Bank shall be conclusive and binding notwithstanding any difference between the
Employer and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator
or any other authority. We agree that the Guarantee herein contained shall be
irrecoverable and shall continue to be enforceable as per the terms & conditions contained
in the said Contract.

The Employer shall have the fullest liberty without affecting in any way the liability
of the Bank under this Guarantee, from time to time, to extend the validity of time of
Performance of the Contract by the Contractor. The Employer shall have the fullest liberty
without affecting this Guarantee, to postpone, from time to time, the exercise of any
powers vested in them or of any right which they might have against the Contractor, and
to exercise the same at any time in any manner, and either to enforce or to forebear or to
enforce any covenants contained or implied in the Contract, between the Employer and
the Contractor or any other course or remedy or security available to the Employer. The
Bank shall not be released of its obligations under these presents by any exercise by the
Employer of its liberty with reference to matter aforesaid or any of them or by reason of



any other act of forbearance or other acts of omission or commission on the part of the
Employer or any other indulgence shown by the Employer or by any other matter or thing
whatsoever which under law would, but for this provision, have the effect of relieving the
Bank. The Bank also agrees that the Employer at its option shall be entitled to enforce
this Guarantee against the Bank as a Principal Debtor in first instance, without proceeding
against the Contractor and notwithstanding any security or other Guarantee that the
Employer may have in relation to the Contractor’s liabilities.

Dated this day of at

For and on behalf of the Bank.

Signature

Name

Designation

Common Seal of Bank




Annexure—Ab6

Proforma for EXECUTION OF AGREEMENT.
(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)

This agreement is made on ................... day of ......ccoieiiie between ( Name of
Company ) having its registered office at ............ (hereinafter called the ‘COMPANY’
which expression shall, unless repugnant to the subject or context, include its successors
and assignees) of the one part and (Name of the Contractor) carrying on business as a
(partnership/ proprietorship/ Ltd. Co. etc.) firm under the name and style ............
(Hereinafter called the ‘said Contractor’ which expression shall, unless the context
requires otherwise include them and their respective heirs, executors, administrators and
legal representatives) of the other part.

Whereas the Company invited tenders for the work of “.................... ” and whereas the said
Contractor/Firm submitted tender for the said work and deposited a sum of
T, as Earnest Money and whereas the tender of the said contract has
been accepted by the Company for execution of the said work.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1) In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the tender papers hereinafter referred to.

2) The following documents which are annexure to this agreement should be deemed to
form and be read and construed as part of this agreement viz.

i) Annexure-A: Tender Notice (Page ... to ...)

iii)Schedule—A: General terms & conditions. (Page ... to ...) iv) Schedule-B: The probable
Quantities and Amount (Page ...to ...) v) Schedule-C: Negotiation letters

vi) Schedule-D: Letter of Acceptance/Work Order (Page ... to ...

vii)Schedule-E: Drawings (Page ... to ...)

3) In consideration for the payment of the sum of Rs...... ( W/O Value; both in words and
figures ) or such other sum as may be arrived at under the clause of the specification
relating to Payment by items measurements at unit prices by the Company, the said
Contractor shall, subject to the terms & condition contained herein execute and
complete the work as described and to the extent of probable quantities as indicated
in Schedule B with such variations by way of alteration, addition to or reduction from
the said works.

4) The company has converted asumof Rs. ......... only, from the amountof Rs. ............
deposited by the said contractor as Earnest Money, into ‘Initial Security Deposit’ of 1%
of the awarded work value. The excess/balance amount of earnest money shall be
adjusted in the RA
Bill(s).

5) The said contractor hereby covenants with the company that the Company shall retain
asumofRs. ........... or such sum as may be arrived at based on the executed value
of the work, as security deposit for the fulfilment of the contract to the satisfaction of
the Company.

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year
above written.

1 Partner. Signature



2 Partner Signature On behalf of

M/S. . The Contractor, as one of the constituted attorney,

In the presence of —

1. Name Address: Signature

Occupation:

Signed by .................. on behalf of (Name of Company) in presence of - Signature

1. Name: Address: Signature



Annexure-A7

On Bidders Letter Head
Declaration for MSE bidders participating in tender

Name of Firm

Category of Service registered in MSEs

MSE Registration No.

MSE registered in Name of Women (if any)

MSE registered in Name of SC /ST (if any)

Signature:
Date:

Name:
Designation:

Seal:



SECTION - Il

GENERAL TERMS AND CONDITIONS,
ADDITIONAL TERMS AND CONDITIONS,
SAFETY CODE,

TECHNICAL SPECIFICATIONS,
COMPLIANCE OF LABOUR LAWS.



1

GENERAL TERMS AND CONDITIONS

DEFINITIONS:

Vi.

Vil.

viii.

Xi.

The word "Company™ or "Employer" or "Owner" or “CMPDI” wherever occurs in the
conditions, means the Central Mine Planning & Design Limited, represented at the
headquarters of the Company by the Chairman-cum-Managing Director or his authorized
representative or any other officer specially deputed for the purpose.

The word "Contractor" wherever occurs means the successful Bidder who has deposited the
necessary Earnest Money and has been given written intimation about the acceptance of
tender and shall include legal representative of such individual or persons composing a firm
or a company or the successors and permitted assignees of such individual, firm or company,
as the case may be and any constitutional, or otherwise change of which shall have prior
approval of the employer.

"The Site" TOWNSHIP OF RI Il, Koyla Nagar, Dhanbad”

The term "subcontractor”, as employed herein, includes those having a direct contract with
contractor either on piece rate, items rate, time rate or on any other basis and it includes one
who furnishes work to a special design according to the plans or specifications of this work
but does not include one who merely supplied materials.

'‘Accepting Authority' shall mean the management of the Company and includes an
authorized representative of the Company or any other person or body of persons empowered
in this behalf by the Company.

A 'Day 'shall mean a day of 24 hours from midnight to midnight.

Engineer-in-charge” (EIC) shall mean the officer nominated by the company who is
competent to direct supervisors and authorised to be in charge of the works for the purpose
of this contract. The Engineerin-Charge /Designated Officer in Charge, who is of an
appropriate seniority, will be responsible for supervising and administering the contract,
certifying payments due to the contractor, valuing variations to the contract, awarding
extension of time and valuing compensation events. The Engineer-in-Charge /Designated
Officer in Charge may further appoint his representatives i.e. another person/Project Manager
or any other competent person and notify to the contractor who is directly responsible for
supervising the work being executed at the site, on his behalf under their Delegation of
Powers of the company. However, overall responsibility, as far as the contract is concerned,
will be that of the Engineer-in-Charge/Designated Officer in Charge.

The "Contract" shall mean the notice inviting tender, the tender as accepted by the Company,
the work order issued to the contractor, and the formal contract agreement executed between
the company and the contractor together with the documents referred to therein including
general terms and conditions, special conditions, if any, scope of work, frozen terms &
conditions/technical parameters/scope of work and revised offer, if any, specifications,
drawings, including those to be submitted during progress of work, schedule of quantities
with rates and amounts

The 'Contract' shall mean the Notice Inviting Tender, the tender as accepted by the Company
and the formal Agreement executed between the Company and the Contractor together with
the documents referred to therein including General Terms and Conditions, Special
Conditions, if any

'Written Notice' shall mean a notice or communication in writing and shall be deemed to
have been duly served if delivered in person to the individual or to a member of the firm or
to an office of the Corporation/Company for whom it is intended, or if delivered at or sent
by registered mail to the last business address known to him who gives the notice.

"Codes" shall mean the following, including the latest amendments, and/or replacements, if
any:



2.1

2.2

3.1

3.2

(a) Bureau of Indian Standards relevant to the works under the
contract and their specifications.

(b) Indian Electricity Act and Rules and Regulations made
thereunder. (¢) Indian Explosive Act and Rules and

Regulations made thereunder.

(d) Indian Petroleum Act and Rules and Regulations made thereunder.

(e) Indian Mines Act and Rules and Regulations made thereunder.

(f) Any other Act, rule and regulations applicable for employment of labour, safety provisions,

payment of provident fund and compensation, insurance etc.

CONTRACT DOCUMENTS:

The following documents shall constitute the contract documents:
(i) Articles of Agreement,

(if) Notice Inviting Tender,

(iii) Conditions of contract, including General Terms and Conditions, Special Conditions, etc. forming part

of the Agreement,
(v) Nature, Volume & Scope of work at Residential colony of CMPDI RI-11, at Dhanbad
(vi) Scope of work Nature, Volume and works/Bills of quantities

None of these documents shall be used by the Contractor for any purpose other than this contract and
the Contractor shall ensure that all persons employed for this contract strictly adhere to this and
maintain secrecy, as required of such documents.

Matter relating to any dispute or difference arising out of this tender and subsequent contract awarded
based on the Bid shall be subject to the jurisdiction of Dist court, Dhanbad, Jharkhand only.

DISCREPANCIES AND ADJUSTMENTS THEREOF

The documents forming part of the contract are to be treated as mutually explanatory of one another
and in case of discrepancy between schedules of works the following order of preference shall be
observed:

a. Description in schedule of quantities.

b. Particular specification and special conditions, if any
c. Work Programme / Agreement

In the event of varying or conflicting provisions made in any of the document/documents forming
part of the contract, the Accepting Authority's decision/clarification shall hold good with regard to
the intention of the document or contract, as the case may be.

Any error in description, quantity or rate in schedule of quantities or any omission therefrom, shall
not vitiate
the contract or release the Contractor from discharging his obligations under the contract including
execution of work according to the drawings and specifications forming part of the particular contract
document

SECURITY DEPOSIT
Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and



b) Retention Money to be recovered from running bills i.e 5% of final bill.

The security deposit shall bear no interest.
4.2 Performance Security (First part) shall be 3% of contract amount and should be submitted within 21
days of receipt of LOA by the successful Bidder in any of the form given below:

- A Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG issued
by outstation bank shall be operative at its local branch at Dhanbad or branch at Dhanbad.

- Govt. Securities, FDR or any other form of deposit stipulated by the owner

- Demand Draft drawn in favour of Central Mine Planning & Design Institute, Regional Institute -
2onany Scheduled Bank payable at its Branch at Dhanbad.

The Earnest Money/ Bid Security deposited in the form of Bank Guarantee shall be discharged
when the Bidder has signed the Agreement and furnished the required Performance Security / 1%
part of security deposit.

4.3 If performance security is provided by the successful Bidder in the form of bank guarantee it shall be
issued either -

(a) at Bidder’s option by a nationalized/Scheduled Indian

Bank or (b) by a foreign bank located in India and acceptable

to the employer.

(c) the validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the period
of contract or extended period of contract (if any), whichever is more.

4.4 Failure of the successful Bidder to comply with the requirement as above shall constitute sufficient
ground for cancellation of the award of work and forfeiture of the Bid security.

4.5 In addition to the above penal measures, the bidder will not be allowed to participate in the re-
tendering process. The bidder may also be debarred from participating in future tenders in the
subsidiary for a minimum period of 12 Months.

4.6 Refund of security deposit - The refund of security deposit shall be subject to company's right to
deduct/appropriate its dues against the contractor under this contract or under any other contract. On
completion of the entire work and certified as such by EIC.

4.7 3.00% Performance Security should be refunded within 14 days of the issue of defect liability
certificate (taking over certificate with a list of defects).

4.8 All running on account bills shall be paid at 95% (ninety five percent) of work value. The balance 5%
shall be treated as retention money and will be second part of security deposit.

4.9 Retention Money should be refunded after issue of No Defect Certificate.
410 REFUND OF SECURITY DEPOSIT:

The refund of security deposit shall be subject to company's right to deduct/ appropriate its due against the
contractor under this contract or under any other contract.

On completion of the entire work and issue of defect liability certificate (taking over certificate
with a list of defects) by the Engineer-in-charge, Performance Security Deposit (3.00% of
contract amount) i.e 1% part of the security deposit.

(Performance Security) shall be refunded as elaborated at Cl. No.4.7.

Retention Money shall be refunded to the contractor after issue of No Defect Certificate by the Engineer-
in-Charge on the expiry of Defect Liability Period of six months, subject to the following conditions:

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking
over certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge



within the said defect liability period of six months or on its due extension till completion of the
rectification works as required.

b) In the case of building work or other work of similar nature, the refund shall be made on
the expiry of the said six months period or at the end of one full monsoon period i.e. June to
September, whichever is later in point of time and any defects such as leakages in roof, effloresces
in walls, dampness, defects in drainage etc. should be rectified to the satisfaction of Engineer-in-
Charge.

411




5 TIME FOR COMPLETION OF CONTRACT - EXTENSION THEREOF, DEFAULTS &
COMPENSATION FOR DEL AY

5.1 If the Contractor, without reasonable cause or valid reason, commits default in commencing the
execution of the work within the aforesaid date, the Company shall, without prejudice to any other
right or remedy, be at liberty, by giving 15 days’ notice in writing to the contractor to commence the
work, failing which to forfeit the Earnest Money deposited by him.

Additionally, the Company will reserve the right to debar such defaulting Contractors from participating
in future Tenders for minimum period of one year.

5.2 If the Contractor fails to maintain the required progress in terms of the agreed time to complete the
work as per Tender Specification Document (TSD) and clear the site on or before the date of
completion of contract or extended date of completion, he shall without prejudice to any other right
or remedy available under the law to the Company on account of such breach, pay as compensation/
Liquidated Damages @ half percent (1/2%) of the contract price per week of delay. The aggregate of
such compensation/ compensations shall not exceed 10 (ten) percent of the total value as shown in
the contract.

5.3 The company, if not satisfied with the progress of the contract and in the event of failure of the
contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the
contract.

54 In the event of such termination of the contract as described in clauses 5.3 or both, the company, shall
be entitled to recover L.D. up to ten percent (10%) of the contract value and forfeit the security deposit
made by the contractor besides getting the work completed by other means at the risk and cost of the
contractor. The defaulter i.e. the Contractor who don’t commence the work after issue of LOA shall
not be allowed to participate in the retender for the same work.

5.5 FORCE MAJEURE:

5.5.1  Force majeure is herein defined as any cause which is beyond the control of the Contractor or the
Owner as the case may be which they could not foresee or with a reasonable amount of diligence
could not have foreseen and which substantially affect the performance of the contract, such as:

(a) natural phenomena, including but not limited to floods, draughts, earthquakes and epidemics:

(b) acts of any government, including but not limited to war, declared or undeclared, priorities,
guarantines, embargoes,

Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the
other in writing of such causes.

55.2 (a) The successful bidder / contractor will advise, in the event of his having resort to this clause
by a registered letter duly certified by the local chamber of commerce or statutory authorities, the
beginning and end of the clause of delay, within fifteen days of the occurrence and cessation of
such Force Majeure condition . In the event of delay lasting over two months, if arising out of
Force Majeure, the contract may be terminated at the discretion of the Company.

(b) For delays arising out of Force Majeure, the successful bidder/ contractor will not claim
extension in completion date for a period exceeding the period of delay attributable to the
causes of Force Majeure and neither Company nor the bidder shall be liable to pay extra costs
(like increase in rates, remobilization advance, idle charges for labour and machinery etc.)
Provided it is mutually established that the Force Majeure conditions did actually exist.



(c) If any of the Force Majeure conditions exists in the place of operation of the bidder even at the
time of submission of bid he will categorically specify them in his bid and state whether they
have been taken into consideration in their quotations.

5.5.3  The Contractor or the Owner shall not be liable for delays in performing his obligations resulting
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from any force majeure cause as referred to and/or defined above. The date of completion will,
subject to hereinafter provided, be extended by a reasonable time even though such cause may
occur after contractor's performance of his obligations has been delayed for other causes.

6. QUALITY ASSURANCE - WORKMANSHIP:

6.1 The Contractor shall carry out and complete the work in every respect in accordance with
the contract and shall ensure that the work conforms strictly to the instruction of EIC.
The EIC may issue time to time instructions/directions in writing to the Contractor. All
such drawings, instructions/directions to contractor.

6.2 The Contractor shall be responsible for correct and complete execution of the work in a
workmanlike manner with right equipment’s as per required specification.

All work under execution in pursuance of the contract shall be open to inspection and supervision
by the EIC or any other official of higher rank or any other person authorized by the Company in
this behalf and the Contractor shall allow the same.

7. MEASUREMENT AND PAYMENT:

7.1 Payment on Account - The Contractor shall submit Final bill for the work carried out
in accordance with the contract. The Engineer-in-Charge shall then arrange for
verification of the bill with reference to the measurements taken or to be taken or any
other records relevant for the purpose. The payment will become due and payable by
CMPDI within 30 days from the date of receipt of bill/invoice/ debit note by CMPDI.

7.2 Payment on account shall be made on the Engineer-in-Charge certifying the quantity for
which the contractor is considered entitled by way of interim payment for the work
executed as covered by the bill after deducting the amount already paid, the security
deposit and such other amounts as may be deductible or recoverable in terms of the
contract.

7.3 Amount payable/repayable for any subsequent change in the statutory tax and duties on
Works Contract will be made to/from the Contractor after departmental verification of
such changes of tax law issued by Statutory Authority.

7.4 In the event of recovery of any claim towards LD charges penalty, fee, fine or any other
charges (Except EMD) from the supplier/vendor, the same will be recovered along with
the applicable GST and the amount shall be adjusted with the payment to be made to the
supplier/vendor against their bill/invoice or any other dues

Removal of Improper Work and Materials:

i) The Engineer-in-charge shall during the progress of the works have power to order in
writing from time to time:

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in
accordance with the contract/ work order/ approved sample.

b) The substitution with proper and suitable materials.

c¢) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment
there from, of any work which in respect of materials or workmanship is not in accordance with the
contract.

i) In case of default on the part of the contractor in carrying out such order, the Engineer-in
-charge shall be entitled to employ and pay other agency to carry out the same and all expenses
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13.

14.

consequent thereon shall be recoverable from the contractor or may be deducted from any amount
due or which may become due to the contractor.

Devaluation of Work : In lieu of rejecting work done or materials supplied not in conformity with
the contract/work order/approved samples, the Engineer-in-charge or any other officer nominated
by the company for the purpose may allow such work or materials to remain, provided the
Engineer-in-Charge/the officer nominated by the company is satisfied with the quality of any
materials, or the strength and structural safety of the work, and in that case shall make such
deduction for the difference in value, as in his opinion may be reasonable.

Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the
company for the purpose shall make final inspection of all work included in the contract/work order,
or any portion thereof, or any completed structure forming part of the work of the contract, as soon

as practicable after notification by the contractor that the work is completed and ready for

acceptance. If the work is not acceptable to the Engineer-in-charge at the time of such inspection,
he shall inform the contractor in writing as to the particular defects to be remedied before final
acceptance can be made.

Defects appearing after acceptance: Any defects which may appear within the defect liability
period and arising, in the opinion of the Engineer-in-charge, from lack of conformance with the
drawings and specifications, shall, if so required by the Engineer-in-charge in writing, be remedied
by the contractor at his own cost within the time stipulated by the Engineer-in-charge. If the
contractor fails to comply, the Engineer-in-charge may employ other persons to remedy the defects
and recover the cost thereof from the dues of the contractor.

Site Order Book: A Site Order Book is a Register duly certified by the Engineer-in charge
regarding number of pages it contains, each page being numbered, name of work, name of
contractor, reference of contract/ work order and the aforesaid certificate should be recorded on its
first page.

Site Order Books shall be maintained on the sites of works and should never be removed there from
under any circumstances. It shall be the property of the company. The Engineer-in-Charge or his
authorized representative shall duly record his observations regarding any work which needs action
on the part of the contractor like, improvement in the quality of work, failure to adhere to the
scheduled programme etc. as per contract/work order. The contractor shall promptly sign the site
order book and note the orders given therein by the EIC or his representative and comply with
them. The compliance shall be reported by the contractor in writing to EIC in time so that it can be
checked.

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both
running on account and final bills of the contractor. A certificate to this effect should be given in
the Measurement books by the Engineer-in-Charge or his representative

Samples and Testing of Materials: All the materials to be procured by the contractor and to be
used in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and
analysis required by him, which will be as specified in the specifications of the items concerned
and or as specified by BIS or the IRC / MORTH standard specifications acceptable to the Engineer-
in-Charge. The method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and
other relevant standards and practices. Minor minerals like sand, stone chips etc. shall be
conforming to relevant BIS standards. All bought out items including Cement and Steel shall be
procured from such manufacturers who hold valid license conforming to relevant BIS standards
for manufacturing of such items.

Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality and
fitness for the work. When considered necessary by the Engineer-in-charge, they shall be placed
on wooden platforms or other hard, clean surfaces and not directly on the ground.

Materials shall be placed under cover when so directed and the contractor shall erect and maintain
at his own cost temporary weather-proof sheds at the work site for the purpose. Stored materials
shall be so located as to facilitate prompt inspection. All stored materials shall be inspected at the
time of use in the work, even though they may have been inspected and approved before being
placed in storage or during storage
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Defective Materials: All materials not conforming to the requirements of the specifications shall
be considered as defective, and all such materials, whether in place or not shall be rejected. They
shall be removed immediately by the contractor at his expenses and replaced with acceptable
material.

No rejected material, the defects of which have been subsequently corrected, shall be used on the
work until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part
of the contractor to comply with any instruction of the Engineer-in-charge made under the
provisions of this article within the time stipulated by the Engineer-in-charge, the Engineer-in-
charge shall have authority to remove and replace defective material and recover the cost of
removal and replacement from the contractor.

Further all such defective material lying at site not removed and replaced within 30 days after issue
of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off such
material in any manner without any further written notice to the contractor.

Measurement and Payments

Except where any general or detailed description of the work in the Bill of Quantities or
specifications of the contract/ work order provides otherwise, measurement of work done shall be
taken in accordance with the relevant standard method of measurement published by the Bureau
of Indian Standards (BIS) and if not covered by the above, other relevant Standards/practices
shall be followed as per instructions of the Engineer-in-Charge.

16.1 All items of work carried out by the contractor in accordance with the provision of the
contract havinga financial value shall be entered in the Measurement Book as prescribed
by the company so that a complete record of the measurements is available for all the
works executed under the contract and the value of the work executed can be ascertained
and determined there from. Measurements of completed work / portion of completed
work shall be recorded only in the Measurement Books.

16.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the contractor or his authorized representative.

16.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed
by him for the purpose shall intimate the contractor to attend or to send his representative
to attend the measurement. Every measurement thus taken shall be signed and dated by
both the parties on the site on completion of the measurement. If the contractor objects to
any measurements, a note to that effect shall be made in the Measurement Book / Log
Book and signed and dated by both the parties.

16.4 The measurement of the portion of work/items of work objected to, shall be re-measured
by the

Engineer-in-Charge himself or the authority nominated by the company for the purpose in the
presence of the contractor or his authorized representative and recorded in the M.B. which shall be
signed and dated by both the parties. Measurements so recorded shall be final and binding upon
the contractor and no claim whatsoever shall thereafter be entertained.

In case the contractor or his authorized representative does not attend to the joint measurements at
the prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge or
his representative shall be final and binding on the contractor.

Measurement of the extra items of work or excess quantities of work duly authorized in writing by
the Engineer-in-Charge shall also be taken and recorded in the M.B. based on the existing items in
the SOR of the company and if such items do not exist in the company's SOR, the description of
the work shall be as per actual execution. Payment for such extra items will be based on the rates
to be derived as described in the relevant clauses of the contract/ work-order.

16.5 No work shall be covered up or put out of view without the approval by the Engineer-in-
Charge and recording of measurements and check measurement thereof duly accepted by
the contractor. The contractor shall provide full opportunity to the Engineer-in-Charge or



his representative to examine and measure all works to be covered up and to examine the
foundations before covering up.

The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations
are ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange to
inspect and to record the measurements, if the work is acceptable and advise the contractor
regarding covering of such works or foundations.

16.6 In case of items which are claimed by the contractor but are not admissible according to
the department, measurements of such items, will be taken for record purposes only and
without prejudice so that in case it is subsequently decided by the department to admit the
contractor's claims, there should be no difficulty in determining the quantities of such
work. A suitable remark should, however, be made against such measurements to guard
against payment in the ordinary way.

16.7 Payments: The running on account payments may be made once in a month or at intervals
stipulated in the work order/ contract agreement.

16.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the
work order/ contract shall be prepared on the basis of detailed measurements recorded as described
hereinbefore and processed for payments.

16.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to
which the contractor is considered entitled by way of interim payment for the following:

a)The work executed as covered by the bill/bills after deducting the amount already paid, the
security deposit and such other amounts as may be deductible or recoverable in terms of the work
order/ contract.

b)(i) Payment for excess quantity of work done with the written instructions of the Engineer-in-
Charge for items already appearing in the bill of quantities of work with approved rates, will be
made along with the on account bills only up to 10% of the quantity provided in the agreement
subject to overall value of work not exceeding the agreement value.

(ii) The GM (E&M) of the company and / or the Staff Officer (E&M) of the Area may authorize
interim payment for excess work done up to 20 % of the quantity of work provided in the Bill
of Quantity of the work awarded from Company level and Area level respectively subject to overall
value of work done does not exceed the contract value. This however, shall not be applicable for
High Value Items.

C)Extra items of work executed will be paid on specific written authorization of GM (E&M) of the
company or Staff Officer (E&M) of the Area provided that the value of such extra items of work
when added together is not more than 10% of the contract value and the total gross payment
including excess quantity does not exceed the contract value.

Balance amount on account of excess quantity and extra items of work executed shall be paid after
the deviation estimate / revised estimate regularizing the extra items and excess quantities of work
is sanctioned by the competent authority of the company with the concurrence of the Finance
Department of the company. d)On the Engineer-in-Charge's certificate of completion in respect
of the work covered by the contract / final measurements of the work certified by the Engineer In
Charge or his representative.

E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be

arranged by the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the
supplier/vendor is unregistered one or if provisions of the relevant Act and the rules made there
under specifically states that the e-way bill is required to be issued by recipient of goods.

16.7.03 The measurements shall be entered in the M.B for the work done up to the date of completion
and evaluated based on the approved rates for the items in the contract agreement/sanctioned
revised estimate. In case of extra items of work, the rates shall be derived as stated in the relevant
clause of the contract.



The payments shall be released against the final bill subject to all deductions which may be made
on account of materials supplied, water supply for construction, supply of electricity and any other
dues payable by the contractor to the company, and further subject to the contractor having given
to the Engineer-in-Charge a no claim certificate.

The contractor shall indemnify the company against proof of depositing royalty on account of
minor minerals used in the work before the final bill is processed for payments. The final payment
to be made will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the
contract.

16.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim
bill/bills shall not of itself be conclusive evidence that any work/materials to which it relate is/are
in accordance with the contract and may be modified or corrected by the Engineer-in-Charge by
any subsequent certificate or by the final certificate.

16.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected after
the payment as a result of post payment audit or technical examination or by any other means,
notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds the
amount of such overpayment and irrespective of the facts whether such disputed claims of the
contractor are the subject matter of arbitration or not.

The amount of such overpayments shall be recovered from subsequent bills under the contract, failing

that from contractor's claim under any other contract with the company or form the contractor's
security deposit or the contractor shall pay the amount of over payment on demand. In case of

contractor's non-payment on such demand, the same should be realised from the contractor's dues, if
any, with Coal India Limited or any of its subsidiaries.

16.7.06 The contractors are required to execute all works satisfactorily and according to the
specifications laid down in the contract/ work order. If certain items of work, executed by the
contractor, are below specifications, the contractor should re-do them according to the
specifications and instructions of EIC and if the contractor fails to rectify the defect within the
time and in the manner specified by the EIC, the work shall be got re-done or rectified by the
department at the risk and cost of the contractor. Engineer-in-Charge may accept such work of
below specifications provided the department is satisfied with the quality of such works and the
strength/ structural safety of such works. In that case Engineer-in-Charge shall make such
deductions for the difference in value, as in his opinion is reasonable and is approved by the
accepting authority of the company i.e. GM/HOD(E&M) of the company in this case or any other
officer nominated by GM/HOD(E&M) for the purpose.

16.7.07 Payment Stage: The payment stage involved will be as under,

I.  Signature of Subordinate Engineer(E&M)/ EA(E&M)/ Sr. Overseer(E&M) / Overseer(E&M) in
MB’ s both in pages recording measurements, abstract of bill & the duly filled in bill form.
ii.  Signature of Sr. Officer (E&M)/ Asstt. Manager (E&M) with appropriate check measurements in the
MB’s and the bill form.
iii.  Signature of Dy. Manager (E&M)/ Manager (E&M) with appropriate check measurements in MB’s
and the bill form.
Iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms and
Conditions, as a token of acceptance for payment of the bill. The EIC may sign in the abstract of the
bill in the MB & the bill form. In between stage iii) and iv) accountal checking may be made by the
concerned Accounts Officer/ Accountant.
(In case of non-availability of officials as at (i) above, company may authorize suitable executives
for the works outlined at (i). Further for check measurement also company may authorize
Executives based on availability.

16.7.08 Secured Advance: Secured advance can be paid for items of materials required for execution
of the work and covered under categories A & B and supplied by the contractor at work site,
supported by necessary vouchers, challans, test certificates etc. after execution of indemnity bond
as per prescribed Form of the company on non-judicial stamp paper of prescribed value.
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This advance shall be recovered in four equal installments or as per consumption whichever is
higher. Engineer-in-Charge shall recover at his discretion all or any part of secured advance paid,
if in his opinion the work is not progressing satisfactorily or the security of these materials at site
is not adequately taken care of by the contractor. Secured advance shall be payable for contracts of
value above Rs.50.00 lakhs only.

Secured advance for structural steel sections, reinforcement steel and cement, collected at site, will
be paid up to 75% of the corresponding stock yard prices of SAIL for the corresponding steel items
and Govt. approved/ D.G.S.D. prices for cement, if the same exist.

In case of non-availability of Govt. approved prices of cement & steel and for the materials falling
under Category - A and B the secured advance will be paid at the basic rate available in the
approved schedule of rates of the company plus or minus the overall percentage on which the work
was awarded, provided such rate is not more than 60% of the quoted rate of the contractor for the
actual work.

At any point of time the outstanding recoverable secured advance shall not be more than 10% of
the contract value.

Items against which secured advance can be granted:
Category-A

Civil:

. Bricks.

. Stone and brick aggregate.
. Stones.

. Finished products of brass, iron and steel such as doors & windows frames, wire mesh, gate, Gl Sheets.
. Pre-cast R.C.C. products such as pipes, jali, water storage tanks etc.
. Doors & Window fittings.

. Pipes and sanitary fittings of Cl, SCI & HCI Electrical :

. Steel conduits

. G.1. Pipes

. 1.C. Boards

. Switchgears (Air circuit breakers and Air break switches)
. C.1. Boxes.

. A.C.S.R. Conductors

. A.C. Plant & Machinery

. Pumps

. Generating sets (without oil)

Items against which secured advance can

be granted: Category- B Civil:

Glazed tiles, terrazzo tiles and similar articles.
Marble slabs.

Asbestos cements products.
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Finished timber products such as doors, windows, flush doors, particle boards (subject to mandatory test
being satisfactory) etc.

Bitumen in sealed drums.

Bitumen felt.

Polythene pipes and fittings and tanks.

Sanitary fittings and pipes of S.W., porcelain and chinaware materials

Laminated / Safety, one way vision, and bullet proof glasses.

. Chemical required for anti-termite treatment (in sealed drums).

. Paints, varnishes, distempers, pigment, spirits etc.

Electrical:

. Transformers
. Oil-filled switch gears.

. L.T. &H.T. Cables

Fans

. Storage and Dry Batteries
. Insulation tapes.

. Epoxy cable compounds.
. Electric light fittings.

. Wooden battens, casing & capping and wooden boards.

10.Flexible wires.

11.PVC materials.

12.0il and lubricants.

13.Rubber materials.

14.Glass wool, thermocole & other insulating materials.
15.Porcelain H.T. and L.T. insulators.

In addition to indemnity bond, for materials listed under Category-B, the contractor shall be required
to provide necessary insurance cover of equivalent value of materials.

Items against which no secured advance shall be granted:
Civil:

1. Glass products other than those indicated in Category-B.

2. Sand and moorum

w
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. Chemical compounds other than those indicated in Category-B.

Electrical:

. Glass gloves and shades
. Bulbs and tubes
. Petrol and diesel

. Freon and other refrigeration gases.



17 Income tax deduction @ 2% (Two percent ) of the gross value (excluding GST) of each bill or at the rate

as amended from time to time, shall be made unless exempted by the competent authority of the Income
Tax Department.

GST on Works Contracts (if applicable) and Building and Construction Workers Cess (as applicable in

States) shall be payable by the contractor. If, however, the company is asked to make deduction from the

contractor's bills, the same shall be done and a certificate to this effect shall be issued to the contractor

for dealing with the State Govt. and the company does not take any responsibility to do anything further

in this regard.

18  No interest shall be payable on the amounts withheld, under the terms of the Contract Agreement/Work
order.

19 TERMINATION, SUSPENSION, CANCELLATION & FORECLOSURE OF CONTRACT
19.1 The contract shall stand terminated under the following circumstances:

a. If the contractor being an individual in the case of proprietary concern or in the case of a
partnership firm any of its partners is declared insolvent under the provisions of insolvency act
for the time being in force, or makes any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors amounting to proceedings for
liquidation or composition under any insolvency act.

b. In the case of the contractor being a company, its affairs are under liquidation either by a
resolution passed by the company or by an order of court, not being a voluntary liquidation
proceedings for the purpose of amalgamation or reorganization, or a receiver or manager is
appointed by the court on the application by the debenture holders of the company, if any.

c. If the contractor shall suffer an execution being levied on his/their goods, estates and allow it
to be continued for a period of 21 days.

d. On the death of the contractor being a proprietary concern or of any of the partners in the case
of a partnership concern and the Company is not satisfied that the legal representative of the
deceased proprietor or the other surviving partners of the partnership concern are capable of
carrying out and completing the contract. The decision of the company in this respect shall be
final and binding which is to be intimated in writing to the legal representative or to the
partnership concern.

20 ADDITIONAL RESPONSIBILITIES OF THE CONTRACTOR

The cost on account of "Additional Responsibilities of the Contractor” under this clause is deemed to be
included in the tendered rates.

i. The Company reserve the right to let other contractors also work in connection with the
project and the contractor shall co-operate in the works for the introduction and stores and
materials and execution of his/their works.

ii.  The Contractor shall keep on the work, during the progress a competent Superintendent and
necessary assistants who shall represent the contractor(s) in his/their absence. Important
instructions shall be confirmed to the contractor(s) in writing.

iii.  The Contractor shall employ only competent, skilful and orderly men to do the work. The
EIC shall have the right to ask the Contractor to remove from the work site any men of the
contractor who in his opinion is undesirable.

iv.  Precautions shall be exercised at all times for the protection of persons (including employees)
and property. The safety required or recommended by all applicable laws, codes, statutes and
regulations will be observed. In case of accidents, he/they shall be responsible for compliance
with all the requirements imposed by the Workmen's Compensation Act or any other similar
laws in force, and shall indemnify the Company against any claim on this account.

The Contractor shall at all times exercise reasonable precautions for the safety of employees
in the performance of his/their contract and shall comply with all applicable provisions of



the safety laws drawn up by the State or Central Government or Municipalities and other
authorities in India. The Contractor shall comply with the provision of the safety hand book
as approved and amended from time to time by the Government of India.

v.  The Contractor shall familiarize themselves with and be governed by all laws and rules of
India and Local statutes and orders and regulations applicable to his/their work.

vi.  All duties, taxes and other levies payable by the Contractor under the Contract (excluding
“SERVICE TAX"), or for any other cause as applicable on the last date of submission of
tender, shall be included in the rates, prices and the total Bid Price submitted by the Bidder.
All incidentals, overheads, etc. as may be attendant upon execution and completion of works
shall also be included in the rates, prices and total Bid Price submitted by the Bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of
tender and/or any increase over the rate existing on the last date of submission of tender shall
be reimbursed by the company on production of documentary evidence in support of
payment actually made to the concerned authorities.

However, any reduction of cost on account of Govt. notification for duties or levies shall be
recovered from the bills submitted by the Bidder.

vii. The Company reserves the right to deduct/ withhold any amount towards taxes, levies, etc.
and to deal with such amount in terms of the provisions of the Statute or in terms of the
direction of any statutory authority and the company shall only provide with certificate
towards such deduction and shall not be responsible for any reason whatsoever.

viii. The Contractor shall make his/their own arrangement for all materials, tools, staff and
laborers required for the contract, which shall include cost of lead, lift, loading, unloading,
railway freight, recruiting expenses and any other charges for the completion of the work to
the entire satisfaction of the company. The Contractor shall make their own arrangement for
carriage of all materials to the work site at his/their own cost and supply of all water required
for the contracted work.

iX.  The Contractor shall not pay less than the minimum wages to the labourers engaged by
him/them as per Minimum Wages Act or such other legislation or award or the minimum
wages fixed by the respective State Government as may be in force. The contractor shall
make necessary payments of the Provident Fund for the workmen employed by him for the
work as per the laws prevailing under provisions of CMPF and Allied Schemes and
Miscellaneous Provisions Act 1948 and Miscellaneous Provisions Act 1952 as the case may
be.

X.  All accounts shall be maintained in English and the company shall have the right of access
and inspection of all such books of accounts etc. relating to payment of labourers including
payment of provident fund etc. considered necessary as per prevalent Statutes, Acts and Laws
and the company may arrange for witnessing the payment to the labourers by its
representatives.

xi.  The Contractor shall in addition to any indemnity provided by law, indemnify and keep
indemnified:

a.  The Company against all claims, damages or compensation under the provisions of
payment of Wages Act. 1936, Minimum Wages Act 1948. Employer's Liability Act
1938, The Employees Compensation Act 1923, Industrial Disputes Act 1947, The
Employees State Insurance Act 1948, CMPF and Allied Schemes and Provisions Act
1948 and Miscellaneous Provisions Act 1952 and Maternity Benefit Act, 1961 or any
modifications thereof or of any other law relating thereto and rules made thereunder
from time to time, as may be applicable to the contract, which may arise out of or in
consequence of the construction or maintenance or performance of the work under the
contract and also against costs, charges and expenses of any suit, action or proceedings
arising out of any accident or injury.

b. The Contractor shall ensure that any Payment to the Contractor’s worker is made
through the Bank.



xii. Insurance - The Contractor shall take following insurance policies during the full contract period
at his own cost:

a. The Contractor shall at all times during the pendency of the contract indemnify the
company against all claims, damages or compensation under the provisions of the
Employee's Compensation Act and shall take insurance policy covering all risk, claims,
damages or compensation payable under the Employee's Compensation Act or under any
other law relating thereto.

b. The Contractor shall ensure that the insurance policy/policies are kept alive till full
expiry of the contract by timely payment of premiums and shall not be cancelled without
the approval of the Company and a provision is made to this effect in all the policies,
and similar insurance policies are also taken by his subcontractor(s) if any. The cost of
premiums shall be borne by the contractor and it shall be deemed to have been included
in the tendered rate.

c. Inthe event of Contractor's failure to effect or to keep in force the insurance referred to
above or any other insurance which the contractor is required to effect under the terms
of the contract, the Company may effect and keep in force any such insurance and pay
such premium/premiums as may be necessary for that purpose from time to time and
recover the amount thus paid from any moneys due by the Contractor.

d. Since Contractor shall ensure 100% payment of Contractor’s Worker through Bank, a
premium of Rs.12/- per annum per member will be deducted from the account holder’s
savings bank account through ‘auto debit’ facility in one installment on or before 1 st
June of each annual coverage period under the scheme Pradhan Mantri Suraksha Bima
Yojna (PMSBY).

21. Foreclosure of contract:

If at any time after acceptance of the tender the company decides to abandon or reduce
the scope of work for any reason whatsoever the company, through its Engineer-in-
Charge, shall give notice in writing to that effect to the contractor and contractor shall
act accordingly in the matter. In the event of abandonment, the contractor shall have no
claim to any payment of compensation or otherwise whatsoever, other than those
mentioned below:-
a)to pay reasonable amount assessed and certified by the Engineer-in-Charge of the
expenditure incurred, if any, by the contractor on preliminary works at site e.g. temporary
access roads, temporary construction for labour and staff quarters, office accommodation,
storage of materials, water storage tanks and water supply for the work including supply
to labour/ staff quarters, office etc.

b)to pay the contractor at the contract rates full amount for works executed and measured at
site up to the date of such abandonment.

c)to pay for the materials brought to site or to be delivered at site, which the contractor is
legally liable to pay, for the purpose of consumption in works carried out or were to be
carried out but for the foreclosure, including the cost of purchase and transportation and
cost of delivery of such materials. The materials to be taken over by the company should
be in good condition and the company may allow at its discretion the contractor to retain
the materials in full or in part if so desired by him and to be transported by the contractor
from site to his place at his own cost with due permission of the EIC.

d)to take back the materials issued by the company but remaining unused, if any, in the
work on the date of abandonment/reduction in the work, at the original issue price less
allowance for any deterioration or damage caused while in custody of the contractor.

e)to pay for the transportation of tools and plants of the contractor from site to contractor's
place or to any other destination, whichever is less.



21.1 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of
accounts, papers, relevant documents as may be necessary to enable the Engineer-in-
Charge to assess the amounts payable in terms of clauses10.4(a) (c) & (e) of the contract.
The contractor shall not have any claim for compensation for abandonment of the work,
other than those as specified above.

22 Carrying out Part Work at Risk & Cost of Contractor.

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-
in-Charge, after giving the contractor 15 days’ notice in writing, without cancelling or
terminating the contract, shall be entitled to employ another Agency for executing the job
or to carry out the work departmentally or contractually through tendering / limited
tendering process, either wholly or partly, debiting the contractor with cost involved in
engaging another Agency or with the cost of labour and the prices of materials, as the case
may be. The certificate to be issued by the Engineer-in-Charge for the cost of the work so
done shall be final and conclusive and the extra cost, if any, shall be borne by the
contractor. However, when this clause is invoked, penalty will not be applicable other than
on account of delayed completion.

The value of the work taken away shall be calculated for the items and quantities taken
away at the agreement rates including price variation as applicable on the date, when notice
in writing for taking away part work was issued to the contractor. The contractor, from
whom part work is being taken out, shall not be allowed to participate in the tendering
process if any.

If the expenses incurred by the department is less than the amount payable to the contractor at his
agreement rates, the difference shall not be payable to the contractor.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or made any advance
on any account or with a view to the execution of the work or the performance of the
contract.

23.  Completion Certificate / Defect Liability Certificate

Except in cases where the contract provides for "Performance Test" before issue of Defect
Liability certificate, in which case the issue of Defect Liability certificate shall be in
accordance with the procedure specified therein, the contractor shall give notice of
completion of work, as soon as the work is completed, to the Engineer-in-Charge. The
Engineer-in-Charge and or any other Officer, nominated for the purpose by the company,
shall within 30 (thirty) days from the receipt thereof, inspect the work and ascertain the
defects/deficiencies, if any, to be rectified by the contractor as also the items, if any, for
which payment shall be made at reduced rate.

If the defects, according to the Engineer-in-Charge are of a major nature and the
rectification of which is necessary for the satisfactory performance of the contract, he shall
intimate in writing the defects and instruct the contractor to rectify the defects/remove
deficiencies within the period and in the manner to be specified therein. In such cases
Defect Liability Certificate will be issued by the EIC after the above rectifications are
carried out/ deficiencies are removed by the contractor to the satisfaction of EIC

In the event there are no defects or the defects/ deficiencies are of a minor nature and the
Engineerin-Charge is satisfied that the contractor has already made arrangements for
rectification, or in the event of contractor's failure to rectify the defects for any reason
whatsoever, the defects can be rectified by the company departmentally or by other means
and the 50% of the security deposit of the contractor shall be sufficient to cover the cost
thereof, he shall issue the Defect Liability Certificate ( Taking Over Certificate with list of
defects )indicating the date of completion of the work, defects to be rectified, if any, and
the items, if any, for which payment shall be made at reduced rate indicating reasons there



for and with necessary instructions to the contractor to clear the site/place of work or all
debris/ waste materials, scaffoldings, sheds, surplus materials etc. making it clean.

23.1  In cases where separate period of completion for certain items or groups of items are
specified in the contract, separate Defect Liability certificate for such items or groups of
items may be issued by the Engineer-in-Charge after completion of such items on receipt
of notice from the contractor only in the event the work is completed satisfactorily in every
respect.

Refund of security deposit and payment of final bill shall, however, be made on completion of
the entire contract work, but not on completion of such items of work.

23.2  Before the date fixed for completion of work, the work as well as the site of work are to be
made clean after removal of rubbish, scaffolding, surplus materials, temporary structures
etc.

In case of contractor's failure to clear the site, the EIC shall have right to get the work done. The
cost thereof shall be recovered from the final bill of the contractor.

24, Defects Liability Period:

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work
order, the contractor shall be responsible to make good and remedy at his own expense the
defect/s mentioned hereunder within such period as may be stipulated by the Engineer in-
Charge in writing:

a)Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6
months (Six Months) months from the date of execution of work.

b)In the case of building works or other works of similar nature any defect in the work
detected by the Engineer-in-Charge within a period of 6 (six) months from the date of issue
of Defect Liability certificate/ completion certificate or before the expiry of one full monsoon
period i.e. June to September whichever is later in point of time.

24.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying
out the defects by the contractor detected within the defect liability period and if the
contractor fails to adhere to this programme, the Engineer-in-Charge shall be at liberty to
procure proper materials and carry out the rectifications in any manner considered
advisable under the circumstances and the cost of such procurement of materials and
rectification work shall be chargeable to the contractor and recoverable from any of the
pending dues of the contractors.

The defect liability period can be extended by the company on getting request from the
contractor only for valid reasons.

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface
Dressing & any other work of similar nature to be decided by the Engineer-in-Charge.

25. Operating and Maintenance Manual:

If “as built” drawings and/or Operating and Maintenance Manual are required the contractor
shall supply them by the dates as per instruction of the Engineer-in-charge.

If the contractor does not supply the drawings and/or Manual by the dates as stated above, or
they do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his
nominee shall withhold the amount as stated in the agreement.

26 SETTLEMENT OF DISPUTES

It is incumbent upon the Contractor to avoid litigation and disputes during the course of
execution. However, if such disputes take place between the contractor and the department,
effort shall be made first to settle the disputes at the company level.



27

The Contractor should make request in writing to the PRCO for settlement of such disputes/
claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no
disputes/ claims of the contractor shall be entertained by the company.

If differences still persist, the settlement of the dispute with Govt. Agencies shall be dealt with
as per the Guidelines issued by the Ministry of Finance, Govt. of India in this regard. In case
of parties other than Govt. Agencies, the redressal of the dispute may be sought in the Court
of Law.

Committee on Disputes (COD) constituted by the Cabinet Secretariat for pursuing litigation
by PSUs/ Government Departments stands wound up with 17.02.2011, as communicated by
the Director (Administration), Cabinet Secretariat, Sardar Patel Bhawan, Sansad Marg, New
Delhi vide Office Memorandum No. A-12034/01/2011-Ad.1 date 1% September 2011.

NON-DISCLOSURE/CONFIDENTIALITY CLAUSE

The bidder will not at any time during pendency of contract or afterwards, disclose to any
person any information as to documents, components, parts, information, drawings, data,
sketches, plans, programs, specifications, techniques, processes, software, inventions and
other materials, both written and oral, of a secret, confidential of proprietary nature, including
without limitation any and all information relating to finance, invention, research, design or
development of information system and any supportive or incidental subsystems, and any
and all subject matter claimed in or disclosed by any patent application prepared of filed by
or on behalf of CMPDIL, in any jurisdiction, and any amendments or supplements thereto.
The bidder should understand that any breach of this clause would constitute a serious
offence for which appropriate legal action may be taken to ensure the enforcement of
confidentiality clause.

CMPDIL also desires that the bidder shall hold in trust and confidence, and not disclose to
others or use for its own benefit or for the benefit of other, any Proprietary Information which
is disclosed to the bidder by CMPDI at any time during the agreement / award of work /
execution of work and thereafter. The bidder shall disclose Proprietary Information received
under the contract to person within its organization only if such persons (i) have a need to
know and (ii) are bound in writing to protect the confidentiality of such Proprietary
Information. This clause shall survive and continue after any expiration or termination of the
contract and shall bind the contractor, its employees, agents, representatives, successors,
heirs and assigns.



ADDITIONAL TERMS AND CONDITIONS

The following additional terms and conditions are also acceptable to the company. The tenderers are
requested not to quote any further additional conditions in the tender.

1. Mobilization Advance

i) No mobilization advance is payable for works whose estimated value is less than
Rs.100.00 lakhs.

i) In the case of turnkey work whose estimated value is more than Rs.100 lakhs a maximum
of 10 % of the total contract value of work will be paid as mobilization advance subject to
submission of Bank Guarantee equal to 110% of the advance amount. The mobilization
advance shall be paid in two installments.

iii) In case of other civil works valued more than Rs.100 lakhs mobilization advance will be
paid up to 5% of the contract value subject to submission of Bank Guarantee equal to
110% of the advance amount. The mobilization advance shall be paid in two installments.
iv) However, such mobilization advance will carry interest on the basis of CIL’s
borrowing rate under cash credit arrangement as varying from time to time.

V) The mobilization advance shall be recovered from the bills of the contractor from the 2nd
running account bill onwards @ 20% of the advance amount paid and full recovery would
be ensured before or with the Final Bill.

vi) The value of Bank Guarantee may be reduced to the extent such advance is recovered by
the company subject to the conditions that the value of Bank Guarantee amount at any
time is more than the recoverable outstanding advance. Bank Guarantee shall be
irrevocable and from a Scheduled- Bank acceptable to the Company.

2. Application of Price Variation Clause.

No escalation shall be payable for the work on any account.



SAFETY CODE.

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can
be done safely from ladders. When a ladder is used, an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as well
suitable footholds and hand-hold shall be provided on the ladder and the ladder shall
be given an inclination not steeper that %2 to 1 ( ¥ horizontal and 1 vertical).

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have a
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm
(3ft) high above the floor or platform of such scaffolding or staging and extending along
the entire length of the outside and ends thereof with only such opening as may be
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened
as to prevent it from swaying from the building or structure.

3. Working platforms, gangways and stairways should be so constructed that they should
not sag unduly or unequally, and if the height of the platform or the gangway or the
stairway is more than 3.6 m (12ft) above ground level, they should be closely boarded,
should have adequate width and should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing
or railing whose minimum height shall be 90 cm (3ft).

5. Safety means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9
m (30ft) in length while the width between side rails in rung ladder shall in no case be
less than 20 cm (11 '%2”) for ladder up to and including 3 m (10ft) in length. For longer
ladders, this width should be increased at least V4" for additional 30 cm (1ft.) of length.
Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall
be taken to prevent danger from electrical equipment. No materials on any of the sites
or work shall be so stacked or placed as to cause danger or inconvenience to any
person or the public. The contractor shall provide all necessary fencing and lights to
protect the public from accident and shall be bound to bear the expenses of defence of
every suit, action or other proceedings at law that may be brought by any person for
injury sustained owing to neglect of the above precautions and to pay any damages
and cost which may be awarded in any such suit; action or proceedings to any such
person or which may, with the consent of the contractor, be paid to compensate any
claim by any such person.

6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times
be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof.
Ladder shall extend from bottom of the trench to at least 90 cm (3ft) above the surface
of the ground. The side of the trenches which are 1.5 m (5ft) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid
the danger of sides collapsing. The excavated materials shall not be placed within 1.5
m (5ft) of the edges of the trench or half of the depth of the trench whichever is more.
Cutting shall be done from top to bottom. Under no circumstances, undermining or
undercutting shall be done.

7. Demolition : before any demolition work is commenced and also during the progress of
the work,



i. All roads and open areas adjacent to the work site shall either be closed or suitably protected.

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.

iii. All practical steps shall be taken to prevent danger to persons employed from risk of
fire or explosion or flooding. No floor, roof or other part of the building shall be so overloaded
with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned:- The following
safety equipment shall invariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall
be provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any
material which is injurious to the eyes, shall be provided with protective goggles. iii) Those
engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing
and seated at sufficiently safe intervals.

V) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for
an hour before the workers are allowed to get into the manholes, and the manholes so
opened shall be cordoned off with suitable railing and provided with warming signals or
boards to prevent accident to the public.

In addition, the contractor shall ensure that the following safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the

Engineering Assistant or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen
kit.

e) Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any
kind. Proper warming signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time up to which a worker
may be allowed to work continuously inside the manhole.



j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

I) The workers engaged for cleaning the manholes / sewers should be properly trained before
allowing to work in the manhole.

m)The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers ( when
necessary).

They must be supplied with barrier cream for anointing the limbs before working inside the
sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed
to manhole well.

0) If a man has received a physical injury, he should be brought out of the sewer immediately
and adequate medical aid should be provided to him.

p) The extents to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the
work of painting with products containing lead in any form. Wherever men above the age
of 18 are employed on the work of lead painting, the following precaution should be taken:-

a)No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

b)Suitable face masks should be supplied for use by the workers when paint is applied in the
form of spray or a surface having lead paint is dry rubbed and scrapped.

¢)Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

d)Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

e)Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

f) Overall shall be worn by working painters during the whole of working period.

g)Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

9. When the work is done near any place where there is risk of drowning, all
necessary equipments should be provided and kept ready for use and all necessary steps
taken for prompt rescue of any person in danger and adequate provision, should be made
for prompt first aid treatment of all injuries likely to be obtained during the course of the
work.

10. Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions:-



i) (@) These shall be of good mechanical construction, sound materials and adequate strength
and free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

i) In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or as means of suspension, the safe working load shall
be ascertained by adequate means. Every hoisting machine and all gear referred to
above shall be plainly marked with the safe working load. In case of a hoisting machine
having a variable safe working load each safe working load and the condition under
which it is applicable shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond the safe working load
except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the
Electrical

Engineer-in-Charge. As regards contractor's machines the contractors shall notify the
safe working load of the machine to the Engineer-in-Charge whenever he brings any
mach8inery to site of work and get it verified by the Electrical Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of
the load. Adequate precautions should be taken to reduce to the minimum the risk of any
part of a suspended load becoming accidentally displaced. When workers are employed
on electrical installations which are already energized, insulating mats, wearing apparel,
such as gloves, sleeves and boots as may be necessary should be provided. The worker
should not wear any rings, watches and carry keys or other materials which are good
conductors of electricity.

13. All scaffolds, ladders and other safety devices mentioned or described herein shall
be maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near
places of work.

14. These safety provisions should be brought to the notice of all concerned by display
on a notice board at a prominent place at work spot. The person responsible for
compliance of the safety code shall be named therein by the contractor.

15. To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by the
Labour Officer or Engineer-in-Charge of the department or their representatives.

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to

exempt the contractor from the operations of any other Act or Rule in force in the Republic
of India.



TECHNICAL SPECIFICATIONS

Technical Specifications to be followed

Civil Engineering Works

Latest CPWD specification shall be adopted. Presently CPWD specifications 2009
Vol. | & Il is in vogue which may be followed. These specifications cover all type
of Building Works. The specifications are available as a printed document issued
by CPWD and also in soft copy PDF format in CPD website.

Electrical Engineering Works
Latest CPWD specification shall be adopted. Presently the following are in vogue:

Part No. Description Year Of Issue Year Of Issue
I Internal 2018
1] Lifts And Escalators 2003
Vv Wet Riser And Sprinklers System 2006
Vi Heating, Ventilation And Air 2017
Conditioning Works

*Roads And Bridges

Standard specifications issued by ministry of surface transport may be followed. Presently
MORTH Specifications on roads and bridges 2013 is available. These specifications cover exhaustively
various roads and bridge works. (Applicable for important and major roads.)

*Delete if not applicable.
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1.2

2.2

b)

COMPLIANCE OF LABOUR LAWS

Labour

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, their payment, housing,
feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to
time employed by contractor on the site and such information respecting
contractor's equipment as the Engineer may require.

The work has to be carried out through regular employees as far as possible and
the Wages thereof are to be made in their bank accounts

Compliance with Labour Regulations

During continuance of the contract, the contractor and his sub-contractors shall
abide at all times by all existing labour enactments and rules made thereunder,
regulations, naotifications and bye laws of the State or Central Government or local
authority and any other labour law, including rules, regulations, bye laws that may
be passed or notification that may be issued under any labour law in further either
by the State or Central Government or the local authority. Salient features of some
of the major labour laws that are applicable to construction industry are given
below. The contractor shall be held responsible in case any action is taken against
the Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made thereunder, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for non-observance of the
provisions stipulated in the notifications bye laws/acts/rules/regulations/including
amendments, if any on the part of the contractor, the Engineer/Employer shall
have the right to deduct any money due to the Contractor including his amount of
performance security. The Employer/Engineer shall also have right to recover from
the Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer.

The employees of the contractor and the sub-contractor in no case shall be treated
as the employees of the Employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENT ENGAGED IN BUILDING AND OTHER CONSTRUCTION /
CIVIL WORKS.

Workmen Compensation Act, 1923 :- The act provides for compensation in case
of injury by accident arising out of and during the course of employment.

Payment of Gratuity Act, 1972 :- Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed 5 years service or more or on death the rate of 15 days' wages for every
completed year of service. The Act is applicable to all establishments employing
10 or more employees.

Employees PF and Miscellaneous Provisions Act, 1952 :- The Act provides for
monthly contributions by the employer and workers @ 12 % or as applicable. The
benefits payable under the Act are :



d)

f)

9)

h)

)

K)

i.Pension or family pension on retirement or death as the case may be.
ii. Deposit linked Insurance on the death in harness of the worker.

iii.Payment of PF accumulated on retirement/death etc.

Maternity Benefit Act, 1951 :- The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act, 1970 :- The Act provides for
certain welfare measures to be provided by the contractor to contract labour and
in case the contractor fails to provide, the same are required to be provided by the
Principal Employer by Law. The Principal Employer is required to take Certificate
of Registration and the contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or contractor of Principal
Employer if they employ 20 or more contract labour.

Minimum Wages Act, 1948 :- The Employer is supposed to pay not less that the
Minimum Wages fixed by appropriate Government as per provisions of the Act if
the employment is a scheduled employment. Construction of Buildings, Roads,
Runways are scheduled employment.

Payment of Wages Act, 1936 :- It lays as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of
the workers.

Equal Remuneration Act, 1979 :- The Act provides for payment of equal wages
for work of equal nature of Male and Female workers and for not making
discrimination against Female employee in the matters of transfers, training and
promotion etc.

Payment of Bonus Act, 1965 :- The Act is applicable to all establishments
employing 20 or more workmen. The Act provides for payments of annual bonus
subject to a minimum of 8.33% of wages and maximum of 20% of wages to
employees drawing Rs. 3500/- per month or less. The bonus to be paid to the
employee getting Rs. 2500/- per month to about upto Rs. 3500/- per month, shall
be worked out by taking wages as Rs. 2500/- per month only. The Act does not
apply to certain establishments. Some of the State Governments are exempted
for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of the
Act.

Industrial Disputes Act, 1947 :- The Act lays down the machinery and procedure
for resolution of Industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees
or closing down the establishment.

Industrial Employment (Standing Orders) Act, 1946 :- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
shown rules governing the conditions of employment by the Employer on matters
provided in the Act and get the same certified by the designated Authority.

Trade Union Act, 1926 :- The Act lays down the procedure for registration of trade
unions of workmen and employees. The Trade Unions registered under the Act
have been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act, 1986 :- The Act prohibits
employment of children below 14 years of age in certain occupations and
processes and provides for regulations of employment of children in all other



p)

occupations and processes. Employment of Child Labour is prohibited in Building
Industry.

Inter-State Migrant Workmen's (Regulation of Employment & Conditions of
Service) Act, 1997 :- The Act is applicable to an establishment which employs 5
or more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another
state). The Inter-State migrant workmen, in an establishment to which this Act
becomes applicable, are required to be provided, certain facilities such as
Housing, Medical-Aid, Travelling expenses from home upto the establishment and
back etc.

The Building and Other Construction Workers (Regulation of Employment
and Conditions of Service) Act, 1996 and the Cess Act of 1996 :- All the
establishments who carry on any building or other construction work and employs
10 or more workers are covered under this Act. All such establishments are
required to pay cess at the rate not exceeding 2% of the cost of construction as
may be modified by the Government. The employer of the establishment is
required to provide safety measures at the Building or construction work and other
welfare measures, such as canteens, First-Aid facilities, Ambulance, Housing
accommodation for workers near the work place etc. The Employer to whom the
Act applies has to obtain a registration certificate from the Registering Officer
appointed by the Government.

Factories Act, 1948 :- The Act lays down the procedure for approval at plans
before setting up a factory, health and safety provisions, welfare provisions,
working houses, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 or more persons
without the aid of power engaged in manufacturing process.



Guidelines for Banning of Business

CIL and its Subsidiary Companies shall follow the following guidelines for
effecting ‘Banning of Business’ with a contracting entity in respect of Works and
Services Contracts.

1. Observance of Principle of Natural Justice before banning the business dealings
with any contracting entity.

2. The contracting entity may be banned in the following circumstances :-

i) If bidder backs out after notification of opening of price bid and if that bidder is found
to be L1.

ii) If L-1 bidder fails to submit PSD and APSD, if any and/or fails to execute the contract
within stipulated period.

i) If L-1 bidder fails to start the work on scheduled time.

iv) In case of failure to execute the work as per mutually agreed work schedule.

v) Continued and repeated failure to meet contractual Obligations:

a. In case of partial failure on performance, agency shall be banned from future
participation in tenders keeping his present contract alive.
b. On termination of contract.

vi) Willful suppression of facts or furnishing or wrong information or manipulated or
forged documents by the Agency or using any other illegal/unfair means.

vii) Formation of price cartels with other contractors with a view to artificially hiking the
price.

viii) The contractor fails to maintain/repair/redo the work up to the expiry of
performance guarantee period, when it is specifically brought to his notice.

ix) Contractor fails to use Mobilization advance given to him for the purpose it was
intended.

X) Contractor fails to renew the securities deposited to the department.

xi) The contractor fails to rectify any lapse(s) in quality of the work done within defect
liability period.

xii) Transgression of any clause(s) relating to Contractor’s obligation defined in the
Integrity Pact wherever such Pact exists.

xiii) Any other breach of Contract or misdeed which may cause financial loss or
commercial disadvantage to the Company.

3. Such ‘Banning of Business’, if and when effected, shall be with prospective effect
only. The effect of ‘Banning of Business’ shall be for future tenders from the date of
issue of such Order. However, if any contracting entity is banned after online
notification of opening of Price Bid, such a ban will not be effective for that work.

4. The banning shall be for a minimum period of one year and shall be effective for the
concerned Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of
tenders of CIL HQ, banning shall be for CIL HQ. However, if such ‘Banning of
Business’ has to be made effective for entire CIL and its Subsidiaries then approval
of Chairman, CIL shall be required.

5. Once a contracting entity is banned, it shall be extended to the constituents of that
entity, all partners in case of Joint Venture, all the partners in case of Partnership
Firm, owner/proprietor in case of Proprietorship Firm and all the Directors in case of
Limited Company. If such banned owner/Proprietor/ Partner/Director make/form
different Firms/entity and attempts to participate in tenders, the same will not be
entertained during the currency of such banning.

6. The above ‘Banning of Business’ shall be in addition to other penal provisions of
NIT/Contract document.



b)

9.

Approving Authority: The ‘Banning of Business’ of a contracting entity shall be
done with the approval of the Competent Authority as per the details below:

In case the Accepting Authority of the work is Board or Empowered Committee or
FDs or CMD of CIL/Subsidiary Company, then the Competent Authority for banning
shall be CMD of CIL/Subsidiary Company.

In case the Accepting Authority of the work is up to the level of Director of
CIL/Subsidiary Company, then the Competent Authority for banning shall be Director
of CIL/Subsidiary Company.

Appellate Authority shall be one Rank higher than the Competent Authority meant
for ‘Banning of Business’. In case the banning is done with the approval of CMD of
the Subsidiary Company then Chairman, CIL shall be the Appellate authority.

Any change on the above may be done with approval of FDs of CIL.

10.All the orders of banning or orders passed in appeal shall be marked to GM(CMC) /

Civil / concerned HODs of CIL/Subsidiary Company. Further, all such orders will be
uploaded in Coal India site as well website of the Subsidiary Company.

11.Efforts shall be made by the concerned Department so that such order is linked to

e-tender portal of Coal India Limited.



SECTION -1V
Scope of Work



SCOPE OF WORK
The scope of work shall include the following in broad:

a) Dismantling of old batten type aluminium wiring in the quarters along with switchboards, etc.
and rewiring with new copper wires/cable, etc. as per the BOQ and instructions of EIC.

b) Dismantling sub mains wiring, from meter panel to individual quarters and rewiring
with copper wire with all accessories as per the BOQ and instructions of EIC.

c) All the Cables shall be ISI marked as per BOQ.

d) Replacement of all old distribution box by a suitable size (as decided by engineer in
charge) of metal box made of CRCA sheet.

e) Replacement of old Bus bar MCCB, MCB, Fuses, etc. with all accessories as per the BOQ and
instructions of EIC

f) Internal electrical re-wiring of each B, C & D type of quarters as per the drawing provided by
the department / EIC during execution of the work.

g) Installation of new MCBDB comprising of incoming MCB and sufficient number of outgoing
MCB as per the BOQ and instructions of EIC.

h) There will be sufficient numbers of lighting circuits and power circuits in each B, C & D type
guarters, which shall be provided as per site conditions after discussion with Engineer in charge
/ HOD (E&M) as per the BOQ.

i) Installation of various Modular switch boards, Modular Switch-Socket (Lighting and power),
point wiring for lighting, Fan and other loads as per the BOQ and instructions of EIC.

j) Cleaning of site and restoration of power supply on day to day basis.

k) Contractor shall ensure that the work is to be completed as per instruction of Engineer in charge
keeping in view of all the State / Central rules / regulation / norms etc. Contractor shall also
ensure the safety of workers / supervisors engaged in the said work.

I) Repairing of the wall/ceiling/etc. damaged after dismantling work and restoration of it to its
original shape and colour as per the satisfaction of EIC. Contractor shall make sure to cover all
the household things with a thick suitable material so that dust can’t reach to the surface.

m) Contractor are advised to use dustless and soundless type of wall cutter as far as possible to
ensure minimum dust spread and minimum sound in a quarter during the cutting of wall.

n) The contractor shall engage the competent personnel with valid electrical license to perform
the work at site as per the NIT.

0) On completion of the work, all the dismantled materials shall be removed by the contractor on
their own expenses and dumped at a suitable location.

2.2 GENERAL TECHNICAL REQUIREMENTS: a) General Information: The successful tenderer
shall execute the work as per the Bill of Quantity (BOQ) specified in the NIT and the relevant
specifications. The work shall have to be completed and made operative in detail. Any item or
material which may not have been specifically mentioned but incidental to or necessary for
completing an item of work shall be provided by the bidder as per the terms and condition of the
NIT.

3.0 General guidance and standards to be followed :

i) The electrical equipment/installations / design shall be in accordance with the requirements of
the following, wherever applicable:

a) The Indian Electricity Rules, 1956 updated & amended till recently / CEA guidelines/rules.
b) The Indian Electricity Act, 2003

¢) Relevant standard set by Bureau of Indian Standard (BIS)/International Electrical Commission
(IEC).

d) Specification for Electrical Works 2008, PWD (Electrical Wing), Jharkhand

e) Any other relevant rule/special rule.



i) Quality of Materials: All materials and equipment supplied by the contractor shall be new of the
best quality obtainable and shall comply with the respective Indian Standard Specifications
wherever applicable. They shall be of such design, size and materials as to satisfactorily function
under the rated conditions of operation and to withstand the environmental conditions. Make of the
Materials to be used for the electrical work should be approved by Appropriate Government
Authority such as CPWD.

iii) Workmanship: Good workmanship and neat appearance are the pre-requisites for compliance
with the various sections of these specifications. The entire work of manufacture / fabrication,
assembly and installation shall conform to sound engineering practice.

iv) Proper supervision / skilled workmen: The work shall be carried out under direct supervision of
a person holding a certificate of competency issued under IER, 1956 as applicable and in
accordance with the statutory rules and regulations in force. The relevant I.S.I. Code of practice
for electrical installation and safety shall be followed wherever applicable. The contractor shall
engage suitably skilled/licensed workmen for execution of work under the supervision of license
holder supervisor.

v) Inspection All materials will be inspected at site and /or at manufacturer’s site by CMPDI’s
representative before using them for the work to ascertain its conformity to NIT / work order
specifications.

vi) Guarantee/ Defect Liability Period The necessary items supplied and erected under this contract
shall be guaranteed against all types of defects (manufacturing or workmanship) for a period of
one year from the date of commissioning and successful operation of the system. Any defect in
the system/ sub-assemblies found within the guarantee period shall be rectified /replaced by the
tenderer free of cost.

vii) All the Electrical work shall be done under the supervision of valid electrical supervisor /
contractor license holder. Safety of all the workers engaged shall be insured by the contractor and
he shall be sole responsible for the any mis-happening during the work.

viii) The evaluation of tender shall be done based on cost to company on overall basis.

ix) The contractor shall abide by all the statutory rules & regulations related to this contract, whether
specified in NIT or not.

X) The contractor shall be solely responsible for the payment of wages, including overtime wages
to the workmen and ensure its timely payment thereof through Bank.

xi) The Contractor shall abide the rules and regulations of Pradhan Mantri Suraksha Yojana.

xii) The contractor or its workmen shall not at any point of time have any claim whatsoever against
the CMPDI.

xiii) The contractor shall abide by the rules & regulations of Labour’s Laws applicable in their case
relating to weekly holidays, overtime allowance, leave with wages and compensatory holidays etc.

xiv) All the other terms and conditions of CIL / CMPDI shall also be applicable.

4.0 Any contradict in terms and conditions elsewhere, Special terms & conditions
will be prevailed.

Supply of materials & Installation of power supply arrangement through Fresh Electrical
Wiring of Qtr. No:-

i. B-II/3 at koyla Nagar, Dhanbad.
ii. C-1/06 at koyla Nagar, Dhanbad
iii. D-5 at koyla Nagar, Dhanbad



For B &C Type:-

Supply and installation of 32A / 63A, Main Switch for receiving single phase 230V
power from main incoming of each block/building.

a)

b)

c)
d)

€)

)
)
h)

)
k)

For D Type:-

P)

a)

Power/Service line from main incomer of the building to the each qtr. will be fed
through proper size of 10/6 mm2 3 core Cu Cable Service line as required.
Supply & Installation of Distribution boards of proper size of 32A/16A/10A, main
switches (of MCBs) for power line & 16A/10A Single pole switches (of MCBs) for
lighting circuit.

Power point will be provided at Bedroom, Kitchen room, Bathrooms and Drawing
room as required in each quarter.

Each room will have one fan point, three light points, and two 6 amp 5 pin sockets
and outside light point in each quarter.

Corridor, verandah will be also provided with sufficient no of light points.

All distribution boards shall be provided with SP MCBs as outgoing. Separate
neutral bus shall be provided for distribution boards.

All distribution boards and bus bar arrangements shall be enclosed in metal boxes
with anticorrosive paints.

The distribution boards shall contain plug in or bolted type MCBs mounted on bus
bars. MCBs shall be quick make and quick break type with trip free mechanism.
The MCBs shall have thermal and magnetic short circuit protection.

Supply of materials and installation of single phase power supply to all the light
/fan/ Power point in different floors with proper sizes of cables of PVC insulated
FRLS 650 / 1100 volts grade single core copper conductor wire /cable of 1.5
(minimum) /2.5 sg.mm /4 sg.mm as required of adequate current carrying
capacity from the distribution boards (of MCBs) through PVC Pipes/Square
Casing . No joint shall be allowed in the wiring for any point.

All' joints shall be made in distribution boards and switch boards only. Conductors
shall be continuous from outlet to outlet.

Supply and installation of necessary M.S box of proper sizes (with phenolic
laminated sheet) in all rooms, bathrooms, kitchen room, Drawing room etc.
(wherever required ) with 5 pin type 230 volts 6 amps off white socket and piano
type switch.

Proper earthling work shall be done throughout the installation work following IE
rules and Indian standard code of practice .All non-current carrying metal parts of
the installation shall be earthed properly. Earth continuity conductor from main /
sub distribution boards to various distribution boards and user points shall be of
copper. Earth continuity conductor from main / sub distribution boards to earth
electrodes will be of galvanized MS strip.

Supply and installation of one no 63amp MCCB, Main Switch for receiving single
phase 230V power at Garage room of quarter.

Supply & Installation of two nos distribution board each containing 40amp & 25
amp MCBs with suitable size of enclosure in the garage for distribution of power
and lighting line to ground floor and 1st floor.

Supply & Installation of Distribution boards of proper size containing 40A, DP
and 20A, SP switches (of MCBSs) for power line and & 25A,DP and 10A, Single
pole switches (of MCBSs) for lighting ckt. at ground floor and first floor of the
building with adequate spare switches.

Power from main Garage to above two nos of power distribution board will be fed
by Separate proper size of 16/10 mm2 3core Cu Cable.

Power point will be provided at all Bedrooms, Kitchen room, Bathrooms and
Drawing room of each quarter.



r Each room will have one fan point, three light points, and One 6 amp 5 pin socket
and outside light point if required.

s)  Corridor, verandah & stairs and roof will be also provided with sufficient no of light
points.

t) All distribution boards shall be provided with DP / SP MCBs as outgoing. Separate
neutral bus shall be provided for distribution boards.

u)  All bus bars and inter-connectors shall be suitable for full load current capacity.
The bus bars and inter-connectors shall be covered with color coded insulation
tapes. The bus bars shall be supported on unbreakable non-hygroscopic
insulated supports at regular intervals to withstand the short circuit condition of
the system. All bus bars shall be provided in separate chambers and shall be
properly ventilated.

v)  Alldistribution boards and bus bar arrangements shall be enclosed in metal boxes
with anticorrosive paints.

w)  The distribution boards shall contain plug in or bolted type MCBs mounted on bus
bars. MCBs shall be quick make and quick break type with trip free mechanism.
The MCBs shall have thermal and magnetic short circuit protection.

X)  Alljoints shall be made in distribution boards and switch boards only. Conductors
shall be continuous from outlet to outlet.

y)  Supply and installation of necessary MS box of proper sizes (with phenolic
laminated sheet) in all rooms, bathrooms, kitchen room, Drawing room etc.
(wherever required ) with 5 pin type 230 volts 6 amps off white socket and piano
type switch of reputed make.

z)  Proper earthing work shall be done throughout the installation work following IE
rules and Indian standard code of practice .All non-current carrying metal parts of
the installation shall be earthed properly.

Entire job of installation shall be done as per the instruction on site by our Engineer-in-
charge and is subject to changes felt by the Engineer-in-charge, if required. Payment
for any additional work shall be made as per the quoted rate.

The bidder is to visit the site for estimation of the volume of job and quantity of materials
required. Actual quantity (for final payment) shall be finalized after execution of the
complete work and measurement to be done jointly by this institute and the party.



