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NIT No: CMPDI/RI-V/E&M/26-27/06                            Date: 29/05/2026 
  

Notice Inviting Tender 

1. Tenders are invited on-line under single cover system on the website https://coalindiatenders.nic.in from 
the eligible bidders having Digital Signature Certificate (DSC) issued from any agency authorized by 
Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to 
the Root Certificate of CCA, for the following work: 
 

Description of work Location 
Estimated Cost of 
Work (Including 

GST) 
(In ₹.) 

Earnest Money (In 
₹.) 

Period of 
Completion 
(In Days) 

Electrical Works at 
Korba Exploration 
Camp of CMPDI 

RI-V 

Korba Exploration 
Camp CMPDI 

Regional Institute 
V, 495677, (CG) 

 
 

13,03,669.00 

 
 

16,300.00 

 

60 days 

 

 

The contractor is advised to quote the price based on percentage above/below as per current market rate 
excluding the impact of GST. 

A detailed price justification analysis will be demanded from the L1 bidder in case of abnormally low rates quoted 
in relation to scope, allocation of risks and responsibilities. Also, a price analysis to demonstrate the internal 
consistency of the prices with the construction methods and schedule proposed from the bidder. 

Additional performance security shall be applicable if the bid price is below 15% of the justified price, 
finalized by the owner as per clause no.4.8 of ‘Conditions of Contract’ of the NIT. 

(i). For Tender related details, the prospective bidder(s) may contact the following officers;  
 

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s) 

Mr. Dharamdeep Panth, CM/HOD (E&M), 
CMPDI, RI-V, Bilaspur, Chhattisgarh-495006 

Mrs. Arshia Khosla (Sr. 
Manager-E&M) 

Mob: 7587391557 

 

(ii) Details of GST Registration of CMPDIL Bilaspur: 
 
GSTIN of 
CMPDIL 

BILASPUR 

STATE UNIT CITY GSTIN 

Chhattisgarh (CG) CMPDI RI-5 BILASPUR  22AAACC7475N1ZE 

 
(iii) For Site visit of location of work, the prospective bidder(s) may contact Mr. Prakash 
Bhandari, Mob: 9691353152. 

CORPORATE IDENTITY NUMBER - L14292JH1975GOI001223 
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2. Time Schedule of Tender: 

Sl. 
No 

Particulars Date Time 

a. Tender e-Publication date 05.06.2026 10.00 Hour 
b. Document download start date 05.06.2026 10.00 Hour 
c. Document download end date 20.06.2026 17.00 Hour 
d. Bid Submission start date 06.06.2026 10.00 Hour 
e. Bid submission end date 20.06.2026 17.00 Hour 
f. Start date for seeking Clarification on-line 05.06.2026 10.00 Hour 
g. Last date for seeking Clarification on-line 13.06.2026 17.00 Hour 
h. Date of Pre-bid meeting (if any) N.A N.A 
i. Bid Opening date 22.06.2026 11.00 Hour 

Note: The auto extension of submission of bid shall be applicable as per details mentioned in clause No.14 of 
NIT. 

3. Earnest Money Deposit(EMD):  

The bidder will have to make the payment of EMD through ONLINE mode only. 
3.1 In Online mode the bidder can make payment of EMD either through NET-BANKING from designated 

Bank(s) or through NEFT/RTGS from any scheduled Bank(s). 

NET-BANKING: In case of payment through net-banking the money will be immediately transferred to CIL/ 
Subsidiary’s designated Account.  
NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the bidder will have 
to make payment as per the Challan(s) generated by system on e-Procurement portal. The payment of 
EMD through NEFT/RTGS mode should be made well ahead of time to ensure that the EMD amount is 
transferred to CIL/ Subsidiary account before submission of bid. 

3.1.1 The Bidder will be allowed to submit his/her/their bid only when the EMD is successfully received 
in CIL/ Subsidiary’s designated account and the information flows from Bank to e-Procurement system. 

3.1.2 In online payment of EMD, if the payment is made by the bidder within the last date and time of bid 
submission but not received by CIL/ Subsidiary within the specified period due to any reason(s) 
whatsoever then the bid will not be accepted. However, the EMD will be refunded back to the bidder. 

3.1.3 Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department 
of Micro, Small and Medium Enterprises (MSME) will be exempt from the payment of earnest money 
(applicable only for Services tenders). 

In case of exemption of EMD, the scanned copy of document in support of exemption will have to be 
uploaded by the bidder during bid submission. However, this option is to be enabled only in those cases 
where the exemption of EMD to some bidders is allowed as per NIT. 

 3.2   If the L1 bidder defaults in satisfying Techno-commercial criteria, full EMD will be forfeited. 

4. Pre-bid Meeting:  

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the scheduled 
date & time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the issues and to answer 
the questions on any matter that may be raised at that stage. Non-attendance at the pre-bid meeting will 
not be a cause for disqualification of bidder and it shall be presumed that the bidder does not require any 
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clarification. The management shall circulate proceedings of the pre-bid meeting, if held. 

5. Clarification of Bid:  

The bidder may seek clarification on-line within the specified period. However, the management will clarify 
as far as possible to the relevant queries.  

6. User Portal Agreement:  
The bidders have to accept the on-line user portal agreement which contains the acceptance of all the 
Terms and Conditions of NIT and tender document, undertakings and the e-Procurement system through 
https://coalindiatenders.nic.in in order to become an eligible bidder. This will be a part of the agreement. 

7. Eligible Bidders:  

The invitation for bid is open to all bidders including an individual, proprietorship firm, partnership firm, 
company, any legal entity having eligibility to participate as per eligibility criteria stipulated in clause No.8 of 
NIT and having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of 
Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root 
Certificate of CCA. Joint Venture is not allowed to participate in the tender. 

 
8. Eligibility Criteria: 

     A. Permanent Account Number (PAN): The bidder should possess valid Permanent Account Number 
(PAN) issued by Income Tax department, Govt. of India. 

  In respect of the above eligibility criteria the bidders are required to furnish the following information on-line: 

 i) Confirmation regarding possessing of Permanent Account Number(PAN) issued by Income Tax 
department, Govt. of India in the form of Yes / No. 

 Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY DOCUMENT): 
           PAN CARD of the bidder 

B.  Goods and Services Tax (Not Applicable for Exempted Services) 

The bidder should be either GST Registered Bidder under regular scheme 
OR 

GST Registered Bidder under composition scheme 
OR 

GST unregistered Bidder 
 

In respect of the above eligibility criteria the bidder is required to furnish the following information 
online: 

i). Confirmation in the form of Yes/No regarding possessing of required document as enlisted in NIT with 
respect to GST status of the bidder. 

Note:  

 i). If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST registration as per 
GST Act and rules. 

              ii) During the execution of the contract if the GST status of the bidder changes, then the payment of GST, 
if any, to the contractor will be made as per the GST status declared by the bidder during tender stage 
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based on which cost to company has been ascertained or at actuals, whichever is lower. 

Scanned copy of documents to be uploaded by bidder(s) in Bidder space/ My Document. 
   Document as per 9(a)(iii), Sl. No.02 of Table  below. 
 

C.  Electrical Contractor License (Applicable to Electrical works): 
 
Valid Electrical Contractor’s License issued by Electrical Licensing Board/Authority of any 
Indian State/UT, in accordance with IE Rule-45. 
 
In respect of the above eligibility criteria the bidders are required to furnish the following 
information on-line: 
 
i. Confirmation in the form of YES/NO regarding possessing of required electrical license of 
appropriate class. 

 
Note: Please strike out / delete the clause if not applicable 
 

D.  Purchase Preference under ‘Make in India’ Policy for “Local supplier” (NOT APPLICABLE WHERE 
ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.) 

 

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, 
issued by Govt. of India as amended from time to time shall be applicable. In terms of the above said policy, 
purchase preference shall be given to Class-I local supplier. In terms with the above said policy, Class-I 
local suppliers and Class-II local suppliers shall be eligible to bid.  

The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local Content and 
Margin of Purchase Preference as per above mentioned Order are as follows: - 

A. ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content equal to or more than 50%, as defined under said order. 

B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services or works offered 
for procurement, has local content equal to or more than 20% but less than 50%, as defined under said 
order. 

C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content less than 20% as defined under said order 

D. ‘Local Content’ means the amount of value added in India which shall be the total value of the item 
procured (excluding net domestic indirect taxes) minus the value of imported content in the item (including 
all customs duties) as a proportion of the total value, in percent. 

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by a Class-I 
local supplier may be above the L1 for the purpose of purchase preference. The margin of purchase 
preference is 20%. 

In respect of the above eligibility criteria the bidder is required to furnish the following information 
online: 

i). Confirmation in the form of Yes/No regarding possessing of required document indicating percentage of 
local content as enlisted in NIT. 

Note:- 
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All the Bidders at the time of bidding shall submit self-certification indicating the percentage of local content 
in the offered items in Undertaking format at Annexure-XIII. They shall also give details of the location(s) 
at which the local value addition is made, if applicable. 

In terms of the above said policy, purchase preference shall be given to local suppliers in the following 
manner: 

I. In the procurement of works which are divisible in nature, the following procedure shall be followed: -  

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, the 
contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.  

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. Thereafter, the 
lowest Bidder among the Class-I local suppliers will be invited to match the L-1 price for the remaining 50% 
quantity subject to Class-I local supplier’s quoted price falling within the margin of purchase preference, 
and the contract for that quantity shall be awarded to such local supplier subject to his matching the L-1 
price. In case such lowest eligible Class-I supplier fails to match the L-1 price or accept less than the offer 
quantity, the next higher Class-I local supplier within the margin of purchase preference shall be invited to 
match the L-1 price for remaining quantity and so on, and contract shall be awarded accordingly. In case 
some quantity is still left uncovered on Class-I local supplier, then such balance quantity may also be 
ordered on L-1 Bidder. 

II. In the procurement of works which are not divisible, and in procurement of services where the bid is 
evaluated on price alone, the following procedure shall be followed: - 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, the 
contract will be awarded to L-1. 

ii) If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local suppliers, will be invited 
to match the L-1 price subject to Class-I local supplier's quoted price falling within the margin of purchase 
preference, and the contract shall be awarded to such Class-I local supplier subject to matching the L-1 
price. 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local supplier with 
the next higher bid within the margin of purchase preference shall be invited to match the L-1 price and so 
on and contract shall be awarded accordingly. In case none of the Class-I local suppliers within the margin 
of purchase preference matches the L-1 price, then the contract may be awarded to the L-1 Bidder. 

III. Applicability in tenders where contract is to be awarded to multiple bidders-(Delete if not necessary) 

In tenders where contract is awarded to multiple bidder’s subject to matching of L1 rates or otherwise, the 
‘Class-I local supplier’ shall get purchase preference over ‘Class-II local supplier’ as well as ‘Non-local 
supplier’, as per following procedure:  

a) In case there is sufficient local capacity and competition for the item to be procured, as notified by the nodal 
Ministry, only Class I local suppliers shall be eligible to bid. As such, the multiple suppliers, who would be 
awarded the contract, should be all and only ‘Class I Local suppliers’. 

b) In other cases, ‘Class II local suppliers’ and ‘Non local suppliers’ may also participate in the bidding process 
along with ‘Class I Local suppliers’ as per provisions of the Order.  

c) If ‘Class I Local suppliers’ qualify for award of contract for at least 50 (fifty) percent of the tendered quantity 
in any tender, the contract may be awarded to all the qualified bidders as per award criteria stipulated in 
the bid documents. However, in case ‘Class I Local suppliers’ do not qualify for award of contract for at 
least 50 (fifty) percent of the tendered quantity, purchase preference should be given to the ‘Class I local 
supplier’ over ‘Class II local suppliers’/ ‘Non local suppliers’ provided that their quoted rate falls within 
margin of purchase preference of the L1 bidder considered for award of contract so as to ensure that the 
‘Class I Local suppliers’ taken in totality are considered for award of contract for at least 50 (fifty) percent 
of the tendered quantity. 
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d) First purchase preference has to be given to the lowest quoting ‘Class-I local supplier’, whose quoted rates 
fall within margin of purchase preference, subject to its meeting the prescribed criteria for award of contract 
as also the constraint of maximum quantity that can be sourced from any single supplier. If the lowest 
quoting ‘Class-I local supplier’, does not qualify for purchase preference because of aforesaid constraints 
or does not accept the offered quantity, an opportunity may be given to next higher ‘Class-I local supplier’, 
falling within margin of purchase preference, and so on.  

e) To avoid any ambiguity during bid evaluation process, the procuring entities may stipulate its own tender 
specific criteria for award of contract amongst different bidders including the procedure for purchase 
preference to ‘Class-I local supplier’ within the broad policy guidelines stipulated in sub-paras above. 

IV. Requirement for specification in advance: The minimum local content, the margin of purchase 
preference and the procedure for preference to Make in India shall be specified in the notice inviting tenders 
or other form of procurement solicitation and shall not be varied during a particular procurement transaction. 

 

V. Verification of local content:  

a) If the estimated value of Procurement is less than ₹10 crores, all the Bidders at the time of bidding shall 
submit self-certification indicating the percentage of local content in the offered items. They shall also give 
details of the location(s) at which the local value addition is made, if applicable. 

b) In cases of procurement for a value in excess of ₹10 crores, the ‘Class-I local supplier’/ ‘Class-II local 
supplier’ shall be required to provide a certificate with UDIN from the statutory auditor or cost auditor of the 
company (in the case of companies) or from a practicing cost accountant or practicing chartered accountant 
(in respect of suppliers other than companies) giving the percentage of local content. 

c) Decisions on complaints relating to implementation of this Order, 2020 (amended from time to time) shall 
be taken by TAA limited to the CMD of CIL/Subsidiaries to the procuring entity. 

d) CIL/Subsidiary may constitute committees with internal and external experts for independent verification of 
self-declarations and auditor’s/ accountant’s certificates on random basis and in the case of complaints. 

e) False declarations will be debarring of the bidder or its successors for a period up to two years as per 
Guidelines on debarment of firms from bidding along with such other action as may be permissible under 
law. 

f) A supplier who has been debarred by any procuring entity for violation of the Order shall not be eligible for 
preference under the Order for procurement by any other procuring entity for the duration of the debarment. 
The debarment for such other procuring entities shall take effect prospectively from the date on which it 
comes to the notice of other procurement entities, in the manner prescribed below. 

g) The Department of Expenditure shall issue suitable instructions for the effective and smooth operation of 
this process, so that: 

i. The fact and duration of debarment for violation of the Order by any procuring entity are promptly 
brought to the notice of the Member-Convenor of the Standing Committee and the Department of 
Expenditure through the concerned Ministry /Department or in some other manner;  

ii. on a periodical basis such cases are consolidated and a centralized list or decentralized lists of such 
suppliers with the period of debarment is maintained and displayed on website(s); 

iii. in respect of procuring entities other than the one which has carried out the debarment, the 
debarment takes effect prospectively from the date of uploading on the website(s) in the such a 
manner that ongoing procurements are not disrupted. 

VI. Reciprocity Clause 

1. When a Nodal Ministry/Department identifies that Indian suppliers of an item are not allowed to participate 
and/ or compete in procurement by any foreign government, due to restrictive tender conditions which have 
direct or indirect effect of barring Indian companies such as registration in the procuring country, execution 
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of projects of specific value in the procuring country etc., it shall provide such details to all its procuring 
entities including  CMDs/CEOs of PSEs/PSUs, State Governments and other procurement agencies under 
their administrative control and GEM for appropriate reciprocal action.  

2. Entities of countries which have been identified by the nodal ministry/departments not allowing Indian 
companies to participate in their Government procurement for any item related to that nodal Ministry shall 
not be allowed to participate in Government procurement in India (including CIL and its Subsidiaries) for 
all items related to that nodal Ministry/ Department, except for the list of items published by the Ministry/ 
Department permitting their participation.  

3. The term 'entity' of a country shall have the same meaning as under the FDI Policy of DPIIT as amended 
from time to time. 

VII. Manufacture under license/ technology collaboration agreements with phased indigenization 
a) While notifying the minimum local content, Nodal Ministries may make special provisions for exempting 

suppliers from meeting the stipulated local content if the product is being manufactured in India under a 
license from a foreign manufacturer who holds intellectual property rights and where there is a technology 
collaboration agreement / transfer of technology agreement for indigenous manufacture of a product 
developed abroad with clear phasing of increase in local content. 

b) In procurement of all goods, services or works in respect of which there is substantial quantity of public 
procurement and for which the nodal ministry has not notified that there is sufficient local capacity and local 
competition, the concerned nodal ministry shall notify an upper threshold value of procurement beyond 
which foreign companies shall enter into a joint venture with an Indian company to participate in the tender. 
CIL/Subsidiary while procuring such items beyond the notified threshold value, shall prescribe in their 
respective tenders that foreign companies may enter into a joint venture with an Indian company to 
participate in the tender. CIL/ Subsidiary shall also make special provisions for exempting such joint 
ventures from meeting the stipulated minimum local content requirement, which shall be increased in a 
phased manner. 
 

9. Submission of Bid: 

a.    (i). In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital Signature Certificate (DSC) 
issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and which 
can be traced up to the chain of trust to the Root Certificate of CCA. The online Registration of the Bidders 
on the portal will be free of cost and one-time activity only. The registration should be in the name of bidder, 
whereas DSC holder may be either bidder himself or his duly authorized person. The bidder is one whose 
name will appear as bidder in the e-Procurement Portal. 

(ii). The bidders have to accept unconditionally the online user portal agreement which contains the 
acceptance of all the Terms and Conditions of NIT including General and Special Terms & Conditions, 
Integrity Pact and other conditions, if any, along with on-line undertaking in support of the authenticity of 
the declarations regarding the facts, figures, information and documents furnished by the Bidder on-line in 
order to become an eligible bidder. No conditional bid shall be allowed/accepted. 

(iii). The bidders have to accept unconditionally in GTE (General Technical Evaluation) the Undertaking at 
Annexure II regarding Genuineness of the information furnished by him on-line & authenticity of the scanned 
copy of documents uploaded by him on-line in support of his eligibility criteria etc. and Annexure I (Letter of 
Bid). No recycling will be done for this document i.e. no further clarification will be sought from 
bidder. 



                                                                                                                                        

8 
 

Moreover, the following documents shall be considered from the Bidder’s space/ My Document and 
recycling may be done for these documents i.e. further clarification may be sought from bidder, if 
required- 

S No Document 
Scanned copy of documents uploaded by bidder in Bidder’s space/ 

My Document 
1 2 3 
1 Permanent 

Account Number  
(Ref. Clause 
No.8(A) of NIT) 

PAN card issued by Income Tax department, Govt. of India  
 
 

2 Goods and 
Services Tax 
(GST) Status of 
Bidder  
(Ref. Clause  
No.8(B) of NIT 
and BOQ) 

The following documents depending upon the status w.r.to GST as declared 
by Bidder in the BOQ sheet: 

a) Status: GST Registered Bidder under regular scheme 
 
Document: GST Registration Certificate (i.e. GST identification 
Number) issued by appropriate authority of India. 
 
 

b)Status: GST Registered Bidder under composition scheme 
 
Document: GST Registration Certificate (i.e. GST identification 
Number) issued by appropriate authority of India. 
 

c)    Status: GST unregistered bidder: 
 
Document: A Certificate having UDIN from a practicing Chartered 
Accountant having membership number with Institute of Chartered 
Accountants of India certifying that the bidder is GST unregistered 
bidder in compliance with the relevant GST rules of. India.  

Note:  
i) If turnover of bidder exceeds exemption/threshold limit, the bidder must 
have GST registration as per GST Act and rules. 

3 Legal Status of 
the bidder 

Any one of the following document:  
1. Affidavit or any other document to prove proprietorship/Individual status 
of the bidder.  
2. Partnership deed containing name of partners. 
3. Memorandum & Article of Association with certificate of incorporation 
containing name of bidder. 

 
b. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of online 
information submitted by the bidder are to be uploaded in Cover-I by the bidder while submitting his/her/their 
bid. recycling may be done for these documents i.e. further clarification may be sought from bidder, 
if required 

S No Eligibility 
Criteria 

Scanned copy of documents to be uploaded by bidder(s) in support of 
information/declaration furnished online by the bidder against 
Eligibility Criteria (CONFIRMATORY DOCUMENTS) 

1 2 3 
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1 Digital Signature 
Certificate (DSC) 

If the bidder himself is the DSC holder bidding on-line then no document is 
required.  
However, if the DSC holder is bidding online on behalf of the bidder then the 
Power of Attorney or any sort of legally acceptable document for the 
authority to bid on behalf of the bidder 

2 Undertaking by 
bidder on 
his/her/their Letter 
Head as per 
Annexure-XIII 

Undertaking regarding relatives as employees of company, clauses related 
to settlement of dispute , Local supplier status of the Bidder as per clause 
8C of NIT, declaration w.r.t Make in India order dated 16.09.2020,  Code of 
Integrity for Public Procurement (CIPP) and compliance w.r.t procurement 
from bidder of a country which shares a border with India etc. 

3 Electrical 
Contractor 
License 
(Applicable to 
Electrical Works 
Only) (Ref. 
Clause No.8(C) of 
NIT) 

Valid Electrical Contractor’s License issued by Electrical Licensing 
Board/Authority of any Indian State/UT, in accordance with IE Rule-
45. 
 
Note: Please strike out / delete the clause if not applicable 
 
  

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/ other 
relevant documents to support the information/declaration furnished by bidder online against eligibility 
criteria may also be attached by the bidder in the same file to be uploaded against respective eligibility 
criteria. 
 
 

c. Letter of Bid(LoB): The format of Letter of Bid is given at Annexure I of Tender document. This will be 
the covering letter of the bidder for his submitted bid.  The bidders have to accept unconditionally the 
Letter of Bid in GTE (General Technical Evaluation) at the time of bid submission. This online acceptance 
during bidding through GTE shall be construed as submission of LOB by bidder. 

d. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will be downloaded 
by the bidder and bidder will quote the rates for all items on this Excel file. Prior to quoting the rates in the 
BOQ file, the bidder will select the appropriate status from the following drop down list given in the BOQ:- 

I. Status: GST Registered Bidder under regular scheme 
II. Status: GST Registered Bidder under composition scheme 

III. Status: GST unregistered bidder 
The rates quoted by the bidder will be excluding GST and GST component (to be paid by CIL/ Subsidiary 
and/or the bidder) will appear as a separate entity. The component of GST will be taken by the system 
based on the status of bidder selected by the bidder during bid submission and with the pre-defined 
business logic given in the BOQ file by the department. This file will be digitally signed and uploaded by the 
bidder after ascertaining the correctness of facts and figures. 

Thereafter, the bidder will upload the same Excel file during bid submission in cover-I. The Price-bid 
(excluding GST) will be in Item Rate or Percentage Rate or Mixed Rate [combination of Item Rate and 
Percentage Rate] BOQ format and the bidder will have to quote for all the tendered items. The Price Bid of 
the tenderers will have no condition. The price bid which is incomplete and not submitted as per instruction 
given in this document is liable for rejection. 

System for decision of L1 bidder 

The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). The system for 
decision of L1 bidder will be as per following 02(two) cases:- 
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Case – 1:  Supply for which INPUT TAX CREDIT (ITC) is not available to the Company. 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to 
state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the system will be added to decide the 
L1 i.e the ranking of the Bidders will be decided based on rates quoted by the bidders plus GST. This value 
of the bidder will be “the Cost to Company”. 

Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall bid value to 
arrive at the Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid which is 
incomplete and not submitted as per instruction given above is liable for rejection.  

Case – 2:  Supply for which INPUT TAX CREDIT (ITC) is available to the Company. 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to 
state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the system will be ignored to decide the 
L1 i.e the ranking of the Bidders will be decided based on rates quoted by the bidders excluding GST. This 
value of the bidder will be “the cost to Company”. 

Then share of GST to be paid by bidder shall be added with overall bid value to arrive at the Contract value. 
The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete and not submitted 
as per instruction given above is liable for rejection. 

Note: The bidder should select their GST category as per clause no. 8.B of NIT. 

The Tax Invoice raised by the supplier must be in compliance of relevant GST Acts, rules & notifications 
made thereunder and should bear the GSTIN number for the supply to CMPDIL Bilaspur as given below:  
 

 

10. Bid Submission:  

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid shall be 
accepted off-line unless otherwise specified. 

11. System Requirement:  

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and internet 
connectivity at bidder’s premises to access the e-tender website. Under any circumstances, CIL/ Subsidiary 
shall not be liable to the bidders for any direct/indirect loss or damages incurred by them arising out of 
incorrect use of the e-tender system or internet connectivity failures.  

12. Opening of Bid: 

 12.1 Tender will be decrypted and opened online by the “Bid Openers” with their Digital Signature 
Certificates on/after the prescheduled date & time of Tender Opening. 

12.2 The e-procurement system will evaluate the Technical bids automatically on the basis of relevant data 
provided by bidder through a form in an objective and structured manner while submitting bid. If the 
parameter given by bidder in objective and structured manner does not confirm to required eligibility criteria 
as specified in the tender document, then the bid will be either automatically rejected by the system or 
shown as non-complied bid which shall be rejected by the evaluator. 

State Unit / HQ City GSTIN  
Chhattisgarh CMPDI 

RI-5 
Bilaspur 

22AAACC7475N1ZE 
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12.3 All the documents uploaded by L1 bidder including EMD exemption documents (if any) and the 
Evaluation sheets generated by the system online shall be downloaded after opening of bid. 

13. Tender Evaluation: 

a. After opening of bid, the documents submitted by L-1 bidder as enlisted in the NIT will be downloaded by 
the Evaluator and shall be put up to the Tender Committee. The tender Committee will examine the uploaded 
documents against information/declarations furnished by the L1 bidder online. If the L-1 bidder complies 
with the eligibility requirement as per NIT, then the bidder will be considered eligible for award of contract.  

b. In case the Tender Committee finds that there is some deficiency in uploaded documents corresponding to 
the information furnished online or in case corresponding document have not been uploaded by the L1 
bidder then the same will be specified online by Evaluator clearly indicating the omissions/shortcomings in 
the uploaded documents and indicating start date and end date allowing 7 days (7 x 24 hours) time for 
online re-submission by bidder(s). The bidder(s) will get this information on their personalized dashboard 
under “Upload confirmatory document” link. Additionally, information shall also be sent by system generated 
email and SMS, but it will be the bidder’s responsibility to check the updated status/information on their 
personalized dash board regularly after opening of bid. No separate communication will be required in this 
regard. Non-receipt of e- mail and SMS will not be accepted as a reason of non-submission of documents 
within prescribed time. The bidder(s) will upload the scanned copy of all those specified documents in 
support of the information/ declarations furnished by them online within the specified period of 7 days. No 
further clarification shall be sought from Bidder.      
Note: The shortfall information/ documents should be sought only in case of historical documents which pre-
existed at the time of the tender opening and which have not undergone change since then. These should 
be called only on basis of the recommendations of the TC. So far as the submission of documents is 
concerned with regard to qualification criteria, after submission of the tender, only related shortfall 
documents should be asked for and considered. 

c. The tender will be evaluated on the basis of documents uploaded by L-1 bidder online against the 
information/ declaration furnished online and generated by the system as Bid Submission Confirmation 
Sheet. The L-1 bidder is not required to submit hard copy of any document through offline mode. Any 
document submitted offline will not be given any cognizance in the evaluation of tender.  

d. In case the L-1 Bidder submits requisite documents online as per NIT, then the Bidder will be considered 
eligible for award of Contract.  

e. In case the L-1 Bidder fails to submit requisite documents online as per NIT or if any of the 
information/declaration furnished by L-1 Bidder online is found to be wrong by Tender Committee during 
evaluation of scanned documents uploaded by Bidder, which changes the eligibility status of the Bidder, 
then his bid shall be rejected and EMD of L-1 Bidder shall be forfeited and then the tender shall be cancelled 
and retendered (with the same or different quantity, as per the instant requirement).  

f. ‘Seeking / Technical’ clarification shall be restricted to confirmation of submitted document/information only 
and it should be only for one time for a period of 7 days. The clarification shall be taken in online mode in 
the e-Procurement portal only. 

g. In case the L1 bidder is technically eligible but rejection is due to high rate quoted by him/her then the tender 
shall be cancelled and retendered (with the same or different quantity, as per the instant requirement). 

h. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the required documents.  
i. If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be forfeited and the 

bidder will be debarred for minimum one (1) year from participating in tenders in CIL/Subsidiary. 
 

j. Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, 
issued by Govt. of India as amended from time to time shall be applicable. (NOT APPLICABLE WHERE 
ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.) 
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In terms with the above said policy, Class-I local suppliers and Class-II local suppliers shall be 
eligible to bid. Non-local supplier is not eligible to bid. The purchase preference shall be given to 
Class-I local supplier only. 
 

k. In terms of the above said policy, purchase preference shall be given to Class-I local suppliers in the 
following manner: 

I. In the procurement of works which are divisible in nature, the following procedure shall be followed: -  

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, 
the contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.  

 
ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. Thereafter, 

the lowest bidder among the Class-I local suppliers will be invited to match the L-1 price for the 
remaining 50% quantity subject to Class-I local supplier’s quoted price falling within the margin of 
purchase preference, and the contract for that quantity shall be awarded to such local supplier 
subject to his matching the L-1 price. In case such lowest eligible Class-I supplier fails to match 
the L-1 price or accept less than the offer quantity, the next higher Class-I local supplier within the 
margin of purchase preference shall be invited to match the L-1 price for remaining quantity and 
so on, and contract shall be awarded accordingly. In case some quantity is still left uncovered on 
Class-I local supplier, then such balance quantity may also be ordered on L-1 bidder. 

II. In the procurement of works which are not divisible, and in procurement of services where the 
bid is evaluated on price alone, the following procedure shall be followed: - 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, 
the contract will be awarded to L-1. 

ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local suppliers, will 
be invited to match the L-1 price subject to Class-I local supplier's quoted price falling within the 
margin of purchase preference, and the contract shall be awarded to such Class-I local supplier 
subject to matching the L-1 price. 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local 
supplier with the next higher bid within the margin of purchase preference shall be invited to match 
the L-1 price and so on and contract shall be awarded accordingly. In case none of the Class-I 
local suppliers within the margin of purchase preference matches the L-1 price, then the contract 
may be awarded to the L-1 bidder. 

Note: The confirmation from the bidder regarding matching of L1 price may be taken in confirmatory document link 
of e-Procurement portal by recycling ‘Any other document’ link. 
 

Verification of local content: 
 
i) All the Bidders at the time of bidding shall submit self-certification indicating the percentage of local content in 
the offered items. They shall also give details of the location(s) at which the local value addition is made, if 
applicable. 
 
ii) CIL/ Subsidiary may constitute committees with internal and external experts for independent verification of 
auditor’s / accountant’s certificates on random basis and in the case of complaints. 
  
iii) False declarations will attract Guidelines on Debarment of firms from Bidding for a period up to two year and 
with process in line with clause 20 of GTC. 
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iv) A local supplier who has been debarred by any procuring entity for violation of above order shall not be eligible 
for preference under this Order for procurement by any other procuring entity for the duration of debarment. The 
debarment for such other procuring entities shall take effect prospectively from the date on which it comes to the 
notice of other procurement entities. 

l. Procurement from Micro and Small Enterprises (MSEs) (APPLICABLE FOR TENDERS FOR SERVICES)  
 
i) Subject to meeting terms and conditions stated in the tender document including but not limiting to 
prequalification criteria, 25% of the work will be awarded to MSE as defined in MSE Procurement Policy issued 
by Department of Micro, Small and Medium Enterprises (MSME) for the tendered work/item. Where the tendered 
work can be split, MSE quoting a price within a price band of L1 + 15% shall be awarded at least 25% of total 
tendered work provided they match L1 price. In case the tendered work cannot be split, MSE shall be awarded 
full work provided their quoted price is within a price band of L1 + 15% and they match the L1 price. 
 
ii) In case of more than one such MSEs are in the price band of L1 + 15% and matches the L1 price, the work 
may be shared proportionately if the job can be split.  
 
If the job cannot be split, then the opportunity to match the L-1 rate of the tender shall be given first to MSE who 
has quoted lowest rate among the MSEs and the total job shall be awarded to them after matching the L-1 price 
of the tender, in case the L1 is other than MSE. If MSE is a L1 bidder, full work will be awarded to such bidder. If 
the MSE who have quoted lowest rate among the MSEs in the price band of L1 + 15% do not agree to match the 
rate of L1 of the tender, then the MSE with next higher quoted rate in the price band of L1 + 15% shall be given 
chance to match the rate of L1 for award of the complete job. This process to be repeated in till work is awarded 
to MSE or MSE bidders are exhausted. 
 
iii) Out of the 25% target of annual procurement from micro and small enterprises 3(three) percent shall be 
earmarked for procurement from micro and small enterprises owned by women. In the event of failure of such 
MSEs to participate in the tender process or meet the tender requirements and L1 price, 3(three) percent sub-
target so earmarked shall be met from other MSEs. 
 
iv) Out of the 25% target of annual procurement from micro and small enterprises 4(four) percent shall be 
earmarked for procurement from micro and small enterprises owned by Scheduled Caste & Scheduled Tribe 
entrepreneurs. In the event of failure of such MSEs to participate in the tender process or meet the tender 
requirements and L1 price, four percent sub-target so earmarked shall be met from other MSEs. 
 
v) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by District Authority must be 
submitted by the bidder in addition to certificate of registration with anyone of the agencies mentioned in 
paragraph (I) above. The bidder shall be responsible to furnish necessary documentary evidence for enabling 
CIL/ Subsidiary to ascertain that the MSE is owned by SC/ST. MSE owned by SC/ST is defined as: 
In case of proprietary MSE, proprietor(s) shall be SC /ST 
•In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares in the enterprise. 
In case of Private Limited Companies, at least 51% share shall be held by SC/ST promoters. 
In case of Public Limited Companies, at least 51% share shall be held by SC/ST entrepreneurs at any given 
point of time. 
 
vi) Classification of Micro and Small Enterprise are as under:  
a. Micro Enterprise –Enterprise where the investment in plant and machinery or equipment does not exceed one 
crore Rupees and turnover does not exceed five core rupees.   
b. Small Enterprise- Enterprise where the investment in plant and machinery or equipment does not exceed ten 
crore Rupees and turnover does not exceed fifty core rupees.   
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vii) Micro and Small Enterprises (MSEs) registered under Udyam Registration are eligible to avail the benefits 
under the policy. 

 
viii) The MSEs are required to submit copy of documentary evidence, issued by their registering authority whether 
they are small enterprise or micro enterprise as per provisions of Public Procurement Policy for Micro and Small 
Enterprise (MSEs) Order, 2012 with latest guidelines/clarifications provided by MoMSME. 

 
ix) If MSE Bidder withdraws his offers after last date of bid submission or fails to sign the Agreement or commence 
the work as per Conditions of Contract then such Bidder shall be debarred for a minimum period of 1(One) year 
in line with provisions of Guidelines on Debarment of firms from Bidding. 
 
x) If a bidder participates as a joint Venture (JV), the benefits as per Public Procurement Policy for MSEs Order-
2012 shall not be applicable to them (Note: Applicable for Tenders for Services).  
  
14. Auto Extension of Critical Date 

 If number of bids received online is found to be less than 03(three) on end date of bid submission, then the 
following critical dates of the Tender will be automatically extended for a period of four days ending at 17.00 
hrs: 

 Last date of submission of Bid. 
 Last date of receipt of EMD. 
 Date of Opening of Tender. 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-Procurement 
Portal, then the same is to be rescheduled to the next working day. 

This extension will be also applicable in case of receipt of zero bid. 

Notes: 
1. The validity period of tender should be decided based on the final end date of submission of bids. 
2. The auto extension shall work on the basis of number of bids received only. It may so happen that 

any of these bids may be eventually rejected during Tender Opening, Technical evaluation or further 
process of evaluation resulting the total number of valid bids becoming less than 03(three). 

3. After extension, the tender shall be opened irrespective of available number of bids on the extended 
date of opening of tender. 

 
15. One Bid per Bidder:  
 

15.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner in a 
partnership firm or as a partner in a joint venture or as a Company registered under Companies Act. A Bidder 
who submits or participates in more than one Bid (other than as a sub-contractor or in cases of alternatives 
that have been permitted or requested) will cause all the proposals with the Bidder's participation to be 
disqualified. 
 
15.2 Conflict of Interest. 

Participation by a bidding firm or any of its affiliates that are either involved in the consultancy contract to 
which this procurement is linked; or if they are part of more than one bid in the procurement; or if the bidding 
firm or their personnel have relationships or financial or business transactions with any official of procuring 
entity who are directly related to tender or execution process of contract; or improper use of information 
obtained by the (prospective) bidder from the procuring entity with an intent to gain unfair advantage in the 
procurement process or for personal gain. 
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16. Refund of EMD:  
a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of rejected bidders 

will be refunded at any stage directly to the account from where it had been received (except the cases 
where EMD is to be forfeited). 

b) No claim from the bidders will be entertained for non-receipt of the refund in any account other than the 
one from where the money is received. 

c) If the refund of EMD is not received by the bidder in the account from which the EMD has been made 
due to any technical reason, then it will be paid through conventional system of e-payment. For this 
purpose, if required, Tender Inviting Authority will obtain the Mandate Form from the Bidder. 

d) In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it is 
forfeited by the department. 

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then his/her 
EMD will be refunded automatically after the opening of tender. 

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be retained by CIL/ 
Subsidiary and will be adjusted to Performance Security Deposit. 
 

17. Site Visit: 

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and examine the 
Site of Works and its surrounding, approach road, soil condition, investigation report, existing works, if any, 
connected to the tendered work, drawings connected to the work, if / as available and obtain all information 
that may be necessary for preparing the Bid and entering into a contract for execution of the works. The 
cost of visiting the Site shall be at the Bidder’s own expense. 

17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the working 
conditions and other prevalent conditions and fluctuations thereto whether he/she/they actually visits the 
Site /Area or not and has taken all the factors into account while quoting his/her/their rates. 

17.3 The Bidder is expected, before quoting his rate, to go through the requirement of 
materials/workmanship, specification, requirements and conditions of contract. 

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid 
document (if available), supplemented by any information available to the Bidder. 

18. Taxes and Duties: 

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) only) 
and other levies, royalty, building and construction workers cess (as applicable in States) payable by the 
bidder/Contractor under the Contract, or for any other cause as applicable on the last date of submission 
of Bid, shall be included in the rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, 
if any, either payable by bidder or by company under reverse charge mechanism shall be computed by 
system in BOQ sheet as per predefined logic. 

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants etc. as 
may be attendant upon execution and completion of works shall also be included in the rates, prices and 
total Bid price submitted by the bidder.  

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any 
increase over the rate existing on the last date of submission of Bid shall be reimbursed by the company 
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on production of documentary evidence in support of payment actually made to the concerned authorities. 

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable from 
the contractor. The details of such duties, taxes and other levies along with rates shall be declared by the 
bidder.  

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST 
Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service availer 
(i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made only on the 
latter submitting a Bill/invoice in accordance with the provision of relevant GST Act and the rules made 
there under and after online filing of valid return on GST portal. Payment of GST & GST Compensation 
Cess is responsibility of the service provider/contractor. 

Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions 
should be issued within the time limit prescribed under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under composition 
scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or GST 
Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if applicable will be 
deposited by CIL/Subsidiary directly to concerned authorities in terms with GST provisions. 

Input tax credit is to be availed by CIL/Subsidiary as per rule. 

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital Goods 
or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services in 
incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST 
& SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of 
proper tax invoice or any other reason whatsoever, the applicable taxes &  cess paid based on such Tax 
invoice shall be recovered from the current bills or any other dues of the supplier/vendor along with interest 
and penalty, if any. 

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be 
subject to variations on any account except to the extent variations allowed as per the conditions of the 
contract of the bidding document. 

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to deal with 
such amount in terms of the provisions of the Statute or in terms of the direction of any statutory authority 
and the company shall only provide with certificate towards such deduction and shall not be responsible for 
any reason whatsoever. 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company under 
the Coal Act, the contractor will have to produce a royalty clearance certificate from the District Authorities 
before full and final payment. 

Note: 
During the execution of the contract if the GST status of the bidder changes, then the payment of GST, if 
any, to the contractor will be made as per the GST status declared by the bidder during tender stage based 
on which cost to company has been ascertained or at actuals, whichever is lower. 

19. Cost of Bidding:  
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The bidder shall bear all costs associated with the preparation and submission of his bid and the Employer 
will in no case be responsible or liable for those costs. 

20. Technical Specifications: 

 The tenderer shall closely study all specifications in detail, which govern the rates for which he is tendering. 

21. Currencies of Bid and Payment:  

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.  

22. Handing Over of Site: 

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contractor(s) at 
his/their own expense and the site cleaned and handed over to the company and he/they shall intimate 
officially of having completed the work as per contract. 

23. Deployment of Manpower and Machineries: 

The tenderer(s) will deploy sufficient number and size of equipments/machineries/vehicles and the 
technical/ supervisory personnel required for execution of the work. 

24. Change in Constitution of the Contracting Agency: 

Prior approval in writing of the company shall be obtained before any change is made in the constitution of 
the contracting agency, otherwise it will be treated as a breach of Contract. 

25. Canvassing in Tender: 
 
 Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders submitted 

by such tenderers who resort to canvassing shall be liable for rejection. 
 
26. Letter of Acceptance (LOA)/Work Order/Agreement: 

 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer electronically 
online on the e-procurement portal of CIL/ Subsidiary prior to expiration of the Bid validity period. The L-1 
bidder will get the information regarding award of work on their personalised dash-board on-line. On receipt 
of Letter of Acceptance (LOA)/Work Order of the tender issued by the Company, the successful tenderer 
shall execute contract agreement in the company's prescribed form for the due fulfilment of the contract. 
Failure to enter into the required contract within the specified period in the work order shall entail 
cancellation of LOA/work order and forfeiture of the Earnest Money. In addition, the department may debar 
the bidder from participating in future bids for at least 12 months as per Guidelines on Debarment of firms 
from Bidding. 

27. Bid Validity:  

 The validity period of the tenders shall be 120(One Hundred Twenty) days from the end date of bid 
submission. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request the bidders 
(all the responsive tenderers) to extend the period of validity for a specified additional period. The 
employer’s request and the bidder’s responses shall be made in writing. A bidder may refuse the request 
without forfeiting his bid security. A bidder agreeing to the request will not be required or permitted to modify 
his bid.  

        The tenderer shall not, during the said period or within the period extended by mutual consent, revoke or 
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cancel his tender or alter the tender or any terms/conditions thereof without consent in writing of the 
company. In case the tenderer violates to abide by this, the Company will be entitled to take action as per 
clause No.28 (Modification and Withdrawal of Bid) of NIT. 

28. Modification and Withdrawal of Bid: 

        Modification of the submitted bid shall be allowed online only before the deadline of submission of tender 
and the bidder may modify and resubmit the bid online as many times as he may wish.  

       Bidders may withdraw their bids online within the end date of bid submission and their EMD will be 
refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in that 
particular tender. For withdrawal of bid after the end date of bid submission, the bidder will have to make a 
request in writing to the Tender Inviting Authority.  

       Withdrawal of bid may be allowed till issue of work order/LOA with the following provision of penal action:  

       1. the EMD will be forfeited and  

       2. the bidder will be debarred for minimum 1(One) year from participating in tenders in CIL/Subsidiary.  

        The Price-bid of all eligible bidders including this bidder will be opened and action will follow as under:  
        i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  
       ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.  

       Note:  

       In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval of Tender 
Accepting Authority (in case Board is Tender Accepting Authority then with the approval of CMD), stating 
that the EMD of bidder is forfeited, and this bidder is debarred for……year from participating in tenders in 
CIL/Subsidiary. This letter will be circulated to all Areas/RIs and CIL/Subsidiary HQ and the updated list will 
be maintained by all Tender Inviting Authority/Evaluators. 

       Penal action against clauses above will be enforced from the date of issue of such order.  

       iii) The standard operating procedure to handle withdrawal of bid after end date of submission is shall be 
as per Clause no 29 (Standard Operating Procedure for Withdrawal of Bid) of NIT. 

29 .Standard Operating Procedure for Withdrawal of Bid:  

I.  The Mode of withdrawal: - 

A. Online Withdrawal of Bids: 

a. The system of online withdrawal is available on the portal up to end date of bid submission, 
where any bidder can withdraw his/her bid which will attract no penal action from department 
side. 

b.   The system of online withdrawal beyond end date of bid submission and till award of contract 
is also available but not fully functional and under development stage. Once it is developed and 
implemented only online withdrawal shall be considered except for some exceptional cases as 
mentioned in clause below.   

B. Offline Withdrawal of Bids: 

a.  A partner of bidder (in case of partnership firms) whose DSC is registered on the e-
Procurement portal can access the portal for online withdrawal but when there is a split in the 
business relationship, the partners whose DSC is not registered on the portal do not have the 
option of online withdrawal of bid. Hence such partners may opt to use offline method of 
withdrawal of his/her offer (or express his disassociation from the bidder organization). 

b.   Till a fully functional system of online withdrawal of bid (beyond end date of bid submission and 
till award of contract) is not developed and implemented, offline withdrawal shall also be 
considered. 
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II. Acceptance of withdrawal by Tender Committee: 

A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender Committee 
for deliberation and further course of action. 

B. The Tender Committee shall apply its due diligence to decide: 

a. Whether the request for withdrawal of offer has been received from right source and authentic. 
For this purpose a letter is to be sent by registered post/speed post to the bidder on the address 
as given by him in the enrollment page of e-Procurement portal, allowing 10 days’ time to confirm 
the withdrawal.  If the bidder does not confirm the withdrawal within the stipulated period then it 
should be construed that there is no withdrawal of bid. In case the withdrawal/disassociation from 
the firm (Partnership firm) has been submitted by any other partner then also the confirmation 
has to be sought from the bidder and if bidder wants to deny the withdrawal/disassociation from 
the partnership firm then the bidder shall be required to furnish a legally acceptable document 
signed by all the partners of the firm to substantiate his claim. 

b. Whether the withdrawal is due to the reason other than to support any mala fide intention of any 
participating bidder such as participating or supporting a cartel formation etc. 

c. If the mala fide intentions in the withdrawal are apprehended, then the tender should be cancelled 
apart from other penal action as per e-Procurement Manual for works and services of CIL and 
other guidelines/manuals of CIL. 

d. If no mala fide intentions in the withdrawal are apprehended, then the penal action in line with the 
prescriptions of the e-Procurement Manual for works and services of CIL will be applicable. 

        The Tender Committee may also obtain the opinion of legal department in order to ascertain the legal 
course of action in case of Clause II-(B)(b) and II-(B)(c) above. 

30. Postponement of scheduled date(s): 

     The Company reserves the right to postpone the date of receipt and opening of tenders or to cancel the 
tenders without assigning any reason whatsoever. 

31. Public Enterprises preference: 

 The Company reserves its right to allow Public Enterprises purchase preference facility as admissible under 
prevailing policy. 

32. Contract Agreement Document(s): 

 This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms & 
Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), Technical Specifications, 
drawings (if any) and any other document uploaded on portal as NIT document forms an integral part of 
this NIT and shall also form a part of the contract agreement as per clause 2 of the ‘General Terms and 
Conditions’ of ‘Conditions of Contract’. 

33. Sub-letting of Work: 

 No subletting of work as a whole by the contractor is permissible. Subletting of work in piece rated jobs is 
permissible with the prior approval of the department. The total value of subcontracted work should not 
exceed 25% of the contract price specified in the contract. Procurement of material, hiring of equipment or 
engagement of labour will not mean sub-contracting. 

If a contractor submits his bid qualifies but does not get the contract because of his being not the lowest, he 
will be prohibited from working as a sub-contractor for the contractor who is executing the contract. 

 
       The Contract Agreement will specify major items of supply or services for which the contractor proposes to 

engage sub-contractor/sub-vendor. The contractor may from time to time propose any addition or deletion 
from any such list and will submit proposals in this regard to the Engineer-in -Charge/Designated Officer-
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in-charge for approval well in advance so as not to impede the progress of work. Such approval of the 
Engineer-in-Charge/Designated Officer-in-Charge will not relieve the contractor from any of his obligations, 
duties and responsibilities under the contract.  

34. Prohibition of Child Labour engagement: 

 The contractor/contractual Agencies must not engage any Child Labour during the course of execution of 
the contract work within the meaning and scope of the Child Labour Prohibition & Regulation Act-1986 and 
its relevant Act and Rules amended from time to time by the Govt. of India. 

35. Implementation of CMPF/EPF: 

 The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of the workers 
deployed by him as detailed in the tender document. 

36. Splitting up of the work: 

The Company does not bind itself to accept the lowest tender and reserves the right to reject any or all the 
tenders without assigning any reasons whatsoever and to split up the work between two or more tenderer(s) 
or accept the tender in part and not in its entirety.  

37. Settlement of Disputes: 

Matters relating to any dispute or difference arising out of this tender and subsequent contract Awarded 
based on this tender, shall be dealt as per Clause No. 16- title- ‘Settlement of Disputes’ of the ‘General 
Terms and Conditions’ of ‘Conditions of Contract’ of the tender document. 

38. Restrictions on Procurement from a bidder of a country which shares a land border with India and 
on sub-contracting to contractors from such countries: 

The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, GoI as amended 
from time to time shall be applicable. 

I. Any bidder from a country which shares a land border with India will be eligible to bid in this tender 
only if the bidder is registered with the Competent Authority. 

II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain context) means any 
person or firm or company, including any member of a Joint venture (that is an association of several 
persons or firms or companies), every artificial juridical person not falling in any of the descriptions of 
bidders stated herein before, including any agency, branch or office controlled by such person, 
participating in a procurement process. 

III.  “Bidder from a country which shares a land border with India” for the purpose of order F.No. 
6/18/2019-PPD dated 23.07.2020 means :- 

a. An entity incorporated, established or registered in such a country; or  
b. A subsidiary of an entity incorporated, established or registered in such a country; or  
c. An entity substantially controlled through entities incorporated, established or registered in such 

a country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A joint venture where any member of the joint venture falls under any of the above. 
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IV. “The beneficial owner” for the purpose of (III) above will be as under: 

1.  In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), 
who, whether acting alone or together, or through one or more juridical person(s), has a controlling 
ownership interest or who exercises control through other means. 

Explanation- 

a. “Controlling ownership interest” means ownership of, or entitlement to more than Twenty-Five 
Percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint the majority of the directors or to control the 
management or policy decisions, including by virtue of their shareholding or management rights 
or shareholder’s agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone 
or together, or through one or more juridical person, has ownership of entitlement to more than fifteen 
percent of capital or profits of the partnership; 

3. In case of an unincorporated association or body of individuals, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more juridical person, has 
ownership of or entitlement to more than fifteen percent of the property or capital or profits of such 
association or body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the relevant 
natural person who holds the position of senior managing official. 

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the author of 
the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other 
natural person exercising ultimate effective control over the trust through a chain of control or 
ownership. 

V. An Agent is a person employed to do any act for another, or to represent another in dealings with third 
person. 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a country 
which shares a land border with India unless such contractor is registered with the competent 
Authority. 

Note:  

1. (a) The intending bidders must submit a certificate in the  Undertaking at Annexure XIII in 
compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 and as amended from time to time of 
Ministry of Finance, GoI. 

          AND  
        (b) Valid registration from competent authority (if applicable). Registration should be valid at the time 

of submission of bid and at the time of acceptance of bids. 

2. Guidelines issued by GoI regarding registration with Competent Authority and regarding exclusion 
from restriction may please be referred. 
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39.  Code of Integrity for Public Procurement (CIPP) 

The bidders/ contractors are required to abide the Code of Integrity for Public Procurement (CIPP) as given 
in the tender document at Annexure XV.. 

40. Any corrigendum/date extension etc. in respect of above tender shall be issued in website 
https://coalindiatenders.nic.in only. No separate notification shall be issued in the press. Bidders are 
therefore requested to visit our website regularly to keep themselves updated. 

         
Tender Inviting Authority 
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INSTRUCTIONS TO BIDDERS 
 

1. SCOPE OF BIDDER. 
 

1.1 The Central Mine Planning and Design Institute Limited (CMPDIL) (a Subsidiary of Coal India 
Limited) invites bids for the work(s) as mentioned in the Notice. The Bidder should submit Bid for all the works 
mentioned in the NIT. 

 
1.2 The successful Bidder will be expected to complete the Work(s) by the intended Completion period 
specified in the Bid document/Notice. 

 
2. ELIGIBLE BIDDERS. 

 
2.1 The Invitation for Bids is open to all Bidders including an individual, proprietorship firm, partnership firm, 
company registered under Companies Act, any legal entity. The bidders shall be eligible to participate only 
if they fulfill the qualifying criteria laid down separately hereinafter. The joint Venture is not allowed to 
participate in the tender. 

 
2.2 Deleted 

 
2.3 Deleted 

 
 2.4 The Company reserves its right to allow Public Enterprises purchase preference facility as admissible 
under prevailing policy. 
 
2.5 No sub-letting of the work as a whole by the contractor is permissible.  Prior permission is required to be 
taken from the principle employer for engagement of sub-contractors in part work/ piece rated work. The total 
value of subcontracted work should not exceed 25% of the contract price specified in the contract. Procurement 
of material, hiring of equipment or engagement of labour will not mean sub-contracting. 

 
If a contractor submits his bid qualifies but does not get the contract because of his being not the lowest, he 
will be prohibited from working as a sub-contractor for the contractor who is executing the contract. 
 
The Contract Agreement will specify major items of supply or services for which the contractor proposes to 
engage sub-contractor/sub-vendor. The contractor may from time to time propose any addition or deletion from 
any such list and will submit proposals in this regard to the Engineer-in–Charge/Designated Officer in charge 
for approval well in advance so as not to impede the progress of work. Such approval of the Engineer-in-Charge 
/ Designated Officer in Charge will not relieve the contractor from any of his obligations, duties and 
responsibilities under the contract.  
 

3. QUALIFICATION OF THE BIDER  
 

3.1 The bidders shall be required to submit bid with all the information as sought online along with required 
documents. 

 
3.2 All bidders shall submit the following information and documents with their bids: 
 

a. Copies of documents in support of legal status of bidder as per NIT; written power of attorney of 
signatory of the Bid to commit the Bidder.  

b. Deleted 
c. Deleted 
d. Permanent Income Tax Account No.(PAN) details as mentioned in e-Tender Notice. 
e. Document to support the status of bidder with respect to GST as mentioned in e-Tender Notice. 
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f. The Bidder will have to submit a declaration in support of the authenticity of the credential submitted  
                   by him and also with other commitment along with the Bid in the form of an undertaking as per the    
                   format provided in the bid document. 

g. Deleted 
h. Any other document to support the qualification information as submitted by bidder. 

 
3.3 Deleted 

 
3.4 Deleted 
 

      3.5 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified: - 
 

     (i) if they have made misleading or false representations in the forms, statements and attachments 
         submitted as proof of the qualification requirements. 

      (ii) On account of currency of debarment as applicable. 
 

 
4. ONE BID PER BIDDER 

 
4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner in a partnership 
firm or as a partner in a joint venture or as a Company registered under Companies Act. A Bidder who submits 
or participates in more than one Bid (other than as a sub-contractor or in cases of alternatives that have been 
permitted or requested) will cause all the proposals with the Bidder's participation to be disqualified. 

 
Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be debarred from participating 
in future tenders in concerned Subsidiary/CIL HQ for a period of 12(twelve) months from the date of issue of 
such letter. In case of Partnership firm, the debarment shall also be applicable to all individual partners of 
Partnership firm. 
 
 

5. COST OF BIDDING 
 

5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer 
will in no case be responsible or liable for those costs. 

 
6. SITE VISIT 

 
6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and examine the Site of 
Works and its surroundings, approach road, soil condition, investigation report, existing works, if any, 
connected to the tendered work, drawings connected to the work, if / as available and obtain all information 
that may be necessary for preparing the Bid and entering into a contract for execution of the Works. The costs 
of visiting the Site shall be at the Bidder's own expense. 
 
6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted with the working 
conditions and other prevalent conditions and fluctuations thereto whether he actually visits the site/area or not 
and has taken all the factors into account while quoting his rates. 
 
6.3 The bidder is expected, before quoting his rate, to go through the requirement of materials / workmanship, 
specification, requirements and conditions of contract.  
 
6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid document (if 
available), supplemented by any information available to the bidder. 
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7. CONTENT OF BIDDING DOCUMENTS 
 
7.1 The set of bidding documents comprises the documents listed in the table below as issued online by the 
Employer and addendum/corrigendum issued in accordance with relevant provision. 
 
a.          Notice Inviting Tender 
b. Instructions to Bidders; 
c. Conditions of Contract; 
d. Scope of work/Bill of Quantities; 
e. Forms of Securities and form of Article of Agreement. 
f.          Pre contract Integrity Pact (if applicable)  
g.          User portal Agreement 
h.   Guidelines on Debarment of firms from Bidding 
i.           Code of Integrity for Public Procurement (CIPP) 
j.  Other document, if required. 
 

8. CLARIFICATION OF BIDDING DOCUMENTS 
 

8.1 The bidder may seek clarification on-line within the specified period. However, the management will clarify 
as far as possible to the relevant queries. 
 
8.2 The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the scheduled 
date & time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the issues and to answer 
the questions on any matter that may be raised at that stage. Non-attendance at the pre-bid meeting will not 
be a cause for disqualification of bidder and it shall be presumed that the bidder does not require any 
clarification. The management shall circulate proceedings of the pre-bid meeting, if held 
 

9. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS, APPLICABLE FOR 
SPECIALISED WORK) 

 
9.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents by issuing 
addenda. 
 
9.2 Any addendum thus issued shall be part of the bidding documents and shall be displayed in the website.  

 
9.3 To give prospective Bidders reasonable time in which to take an addendum into account in preparing their 
Bids, the Employer may extend, as necessary, the deadline for submission of Bids, in accordance with Sub-
clause 18.2 below. 
 
9.4 Bidders are requested to look into website for any addendum as specified in the NIT. 
NOTE:-Instructions to bidders shall not incorporate this provision in the Bid for normal civil 
engineering works.  
 

10. LANGUAGE OF BID 
 

10.1 All documents relating to the Bid shall be in the English language. 
 
11. Submission of Bid: 
 

a. All the bids are to be submitted online on e-procurement portal of CIL. No bid shall be accepted offline. 
 
b. In order to submit the Bid, the bidders have to get themselves registered online on the e-Procurement 
portal of CIL with valid Digital Signature Certificate (DSC) issued from any agency authorized by Controller of 
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Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate 
of CCA. The online Registration of the Bidders on the portal will be free of cost and one-time activity only. The 
registration should be in the name of bidder, whereas DSC holder may be either bidder himself or his duly 
authorized person. The bidder is one whose name will appear as bidder in the e-Procurement Portal.  
 
c. The bidders have to accept unconditionally the online user portal agreement which contains the acceptance 
of all the Terms and Conditions of NIT including General and Special Terms & Conditions, Integrity Pact and 
other conditions, if any, along with on-line undertaking in support of the authenticity of the declarations 
regarding the facts, figures, information and documents furnished by the Bidder on-line in order to become an 
eligible bidder. No conditional bid shall be allowed/accepted. 
 
The bidders have to accept unconditionally in GTE (General Technical Evaluation) the Undertaking regarding 
Genuineness of the information furnished by him on-line & authenticity of the scanned copy of documents 
uploaded by him on-line in support of his eligibility criteria, declaration w.r.t Make in India order dated 
16.09.2020 etc. and Letter of Bid. No recycling will be done for this document i.e. no further clarification will be 
sought from bidder. 
 
d. Letter of Bid: The format of Letter of Bid is given at Annexure I of Tender document. This will be the 
covering letter of the bidder for his submitted bid.  The bidders have to accept unconditionally the Letter of Bid 
in GTE (General Technical Evaluation) at the time of bid submission. This online acceptance during bidding 
through GTE shall be construed as submission of LOB by bidder. 
 
e. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of online 
information furnished by the bidder are to be uploaded in Cover-I & OID (Other Important Document, if 
applicable) by the bidder while submitting the bid online. 
 
f. Price Bid (in Cover-I/Cover-II): The Price bid containing the Bill of Quantity will be in Excel format (password 
protected) and will be uploaded during tender creation. This will be downloaded by the bidder and he will quote 
the rates for all items on this Excel file. Thereafter, the bidder will upload the same Excel file during bid 
submission in Cover-I/Cover-II. The Price-bid will be in Item Rate/Percentage Rate BOQ format and the bidder 
will have to quote for all the tendered items and the L-1 will be decided on overall quoted value. The Price-bids 
of the tenderers will have no condition. The Price Bid which is incomplete and not submitted as per instruction 
given above will be rejected. Any alteration/modification in the Excel format may lead to rejection of bid. 

 
12. BID PRICES 

 
12.1 Deleted 
 
12.2 The Bidder shall fill-in rates and prices for all items of the works described in the Bill of Quantities (both in 
words and figures) and amount(s) calculated and totaled. 

 
12.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) 
only) and other levies, royalty, building and construction workers cess (as applicable in States) payable by the 
bidder/Contractor under the Contract, or for any other cause as applicable on the last date of submission of 
Bid, shall be included in the rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, if 
any, either payable by bidder or by company under reverse charge mechanism shall be computed by system 
in BOQ sheet as per predefined logic.  
 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants etc. as 
may be attendant upon execution and completion of works shall also be included in the rates, prices and total 
Bid price submitted by the bidder.  
 
However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any 
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increase over the rate existing on the last date of submission of Bid shall be reimbursed by the company on 
production of documentary evidence in support of payment actually made to the concerned authorities. 
 
Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable from the 
contractor. The details of such duties, taxes and other levies along with rates shall be declared by the bidder.  
 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST 
Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service availer (i.e. 
CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made only on the latter 
submitting a Bill/invoice in accordance with the provision of relevant GST Act and the rules made there under 
and after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is 
responsibility of the service provider/contractor. 
 
Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions should 
be issued within the time limit prescribed under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under composition 
scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or GST Compensation 
Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if applicable will be deposited by 
CIL/Subsidiary directly to concerned authorities in terms with GST provisions. 
 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 
If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital Goods or 
the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services in incorporating 
the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, 
GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of proper tax invoice or 
any other reason whatsoever, the applicable taxes &  cess paid based on such Tax invoice shall be recovered 
from the current bills or any other dues of the supplier/vendor along with interest and penalty, if any. 
 
Note: 
During the execution of the contract if the GST status of the bidder changes, then the payment of GST, if any, 
to the contractor will be made as per the GST status declared by the bidder during tender stage based on 
which cost to company has been ascertained or at actuals, whichever is lower. 
 
12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be 
subject to variations on any account except to the extent variations allowed as per the conditions of the contract 
of the bidding document. 

 
 
13. CURRENCIES OF BID AND PAYMENT 

13.1The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees. 
 
 

14. BID VALIDITY 
 

14.1 Bid shall remain valid for a period not less than 120 days from the end date of bid submission. A bid valid 
for a shorter period shall be rejected by the Employer. 
 
14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the 
bidders (all the responsive tenderers)  may extend the period of validity for a specified additional period. The 
request and the bidder's responses shall be made in writing. A bidder may refuse the request without forfeiting 
his bid security. A bidder agreeing to the request will not be required or permitted to modify his bid. 
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15. BID SECURITY/EARNEST MONEY DEPOSIT 
 

15.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount as shown in e-
Tender Notice for this particular work. Bid Security/EMD will be required to be deposited in the form as 
deliberated below: 
The bidder will have to make the payment of EMD through online mode only.  
 
In Online mode the bidder can make payment of EMD either through net-banking from designated Bank/s or 
through NEFT/RTGS from any scheduled Bank In case of payment through net-banking the money will be 
immediately transferred to CIL/Subsidiary’s designated Account. In case of payment through NEFT/RTGS 
the bidder will have to make payment as per the Challans generated by system on e-Procurement portal 
before submission of bid. Bidder will be allowed to submit his/her bid only when the EMD is successfully 
received in CIL/Subsidiary account and the information flows from Bank to e-Procurement system. 
 
Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of Micro, 
Small and Medium Enterprises (MSME) will be exempt from the payment of earnest money (applicable only 
for Services tenders). 
 
In case of exemption of EMD the scanned copy of document in support of exemption will have to be uploaded 
by the bidder during bid submission. However, this option is to be enabled only in those cases where the 
exemption of EMD to some bidders is allowed as per NIT. 
 
Demand Drafts/ Banker’s cheque/ NEFT will be acceptable as Earnest Money/ Bid Security for tenders 
having estimated value below Rs. 2 lakhs. 

 
15.2. Any bid, which has not been, submitted either with the requisite amount of EMD or the valid exemption 
document (as applicable) shall be summarily rejected by the employer as non-responsive. 
  
15.3 The EMD of rejected bidders will be refunded at any stage directly to the account from where it had 
been received (except the cases where EMD is to be forfeited). 
 
15.4 The Bid Security / EMD of successful bidder may be retained and adjusted with performance security / 
security deposit at bidder’s option. 
 
15.5 The Bid Security/Earnest Money may be forfeited: 
 
a. if the Bidder withdraws the Bid after the end date of Bid submission during the period of Bid validity / 
extended validity with mutual consent; or 
 
b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 
i. Sign the Agreement; or 
ii. Furnish the required Performance Security 
iii. Furnish the required Additional Performance Security 
 
Additionally, the company shall debar such defaulting contractor from participating in future tenders in 
concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter. 
 
In case of Partnership firm, the debarment shall also be applicable to all individual partners of Partnership 
firm.  
 
 
15.6 The Bid Security/ EMD deposited with the Employer will not carry any interest. 
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15.7 No claim from the bidders will be entertained for non-receipt of the refund in any account other than the 
one from where the money is received. 
 
15.8 If the refund of EMD is not received by the bidder in the account from which the EMD has been made 
due to any technical reason, then it will be paid through conventional system of e-payment. For this purpose, 
bidder should submit E-Mandate form in format provided by company. 
 
15.9 In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it is 
forfeited by the department. 
 
15.10 If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then his/her 
EMD will be refunded automatically after the opening of tender. 
 

16. SIGNING OF BID 
 
16.1The contractors bid will be digitally signed by DSC holder submitting bid online and it does not require any 
physical signature. However, if the Contractor’s bid bears the physical signature in addition to the digital 
signature of DSC holder, it will be accepted without questioning the identity of person singing the bid. 
 
16.2 If the bidder himself is the DSC holder bidding on-line then no document is required. However, if the DSC 
holder is bidding online on behalf of the bidder then the Power of Attorney or any sort of legally acceptable 
document for the authority to bid on behalf of the bidder is required. 

17. Deleted 
 

18. DEADLINE FOR SUBMISSION OF BIDS 
 

18.1 Bids shall be submitted online on the e-procurement portal of CIL within the stipulated date and time. 
 

18.2 The Employer may extend the deadline for submission of Bids by issuing a corrigendum or an amendment, 
in which case all rights and obligations of the Employer and the Bidders previously subject to the original 
deadline will then be subject to the new deadline. 
 
18.3 If number of bids received online is found to be less than 03(three) on end date of bid submission then 
the following critical dates of the Tender will be automatically extended for a period of four days ending at 17.00 
hrs:: 

• Last date of submission of Bid 
• Last date of receipt of EMD 
• Date of opening of Tender 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-Procurement 
Portal, then the same is to be rescheduled to the next working day.  
 
This extension will be also applicable in case of receipt of zero bid.  
 
Notes: 
1. The validity period of tender should be decided based on the final end date of submission of bids. 
2. The auto extension shall work on the basis of number of bids received only. (It may so happen that any of 

these bids may be eventually rejected during Tender Opening, Technical evaluation or further process of 
evaluation resulting the total number of valid bids becoming less than three.) 

3. After extension, the tender shall be opened irrespective of available number of bids on the extended date of 
opening of tender. 

 
19. LATE BIDS 
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19.1 No Bid shall be received by the e-procurement portal after the deadline or the extended deadline, as the 
case may be. 
 

20. MODIFICATION AND WITHDRAWAL OF BIDS 
 
20.1 For Single Cover System:  
 
20.1.1 Modification of the submitted bid shall be allowed online only before the deadline of submission of tender 
and the bidder may modify and resubmit the bid online as many times as he may wish. 
 
20.1.2 Bidders may withdraw their bids online within the end date of bid submission and their EMD will be 
refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in that particular 
tender. For withdrawal of bid after the end date of bid submission, the bidder will have to make a request in 
writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work order/LOA with the 
following provision of penal action:  

1. the EMD will be forfeited and   
2. the bidder will be debarred for minimum 1(One) year from participating in tenders in CIL/Subsidiary.  

 
20.1.3 The Price-bid of all eligible bidders including this bidder will be opened and action will follow as under: 

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.  

 
Note: 
In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval of Tender 
Accepting Authority (in case Board is Tender Accepting Authority then with the approval of CMD), stating that 
the EMD of bidder is forfeited, and this bidder is debarred for…….year from participating in tenders in 
CIL/Subsidiary. This letter will be circulated to all Areas/RIs and CIL/Subsidiary HQ. and the updated list will 
be maintained by all Tender Inviting Authority/Evaluators. 
 
Penal action against clauses above will be enforced from the date of issue of such order. 
 

21. BID OPENING 
 
21.1 Tender will be decrypted and opened online by the “Bid Openers” with their Digital Signature Certificates 
on the prescheduled date & time of Tender Opening.  

 
22. PROCESS TO BE CONFIDENTIAL 

 
22.1 Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until the award to the successful Bidder has been announced. However, the 
Tender Status will be in public domain and anyone visiting the site can view it by identifying the tender.  
 
It will be the bidder’s responsibility to check the status of their Bid online regularly, after the opening of bid till 
award of contract.  Additionally, information shall also be sent by system generated e-mail and SMS at nodal 
points (Date of bid opening, Requisition for Clarification on Confirmatory document from bidder(s), award of 
work etc.). No separate communication will be required in this regard. Non-receipt of e-mail and SMS will not 
be accepted as a reason of non-submission of Confirmatory documents within prescribed time.  
 
22.2 Any effort by a Bidder to influence the Employer's processing of Bids or award decisions may result in the 
rejection of his Bid. 
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22.3 From the time of bid opening to the time of contract award, no bidder shall contact the Procuring Entity on any matter 
related to the bid, except on request and prior written permission. 
 

23. CLARIFICATION OF BIDS 
 
23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at the Employer's 
discretion, ask any Bidder for clarification of the Bidder's Bid, including breakdowns of unit rates. The request 
for clarification and the response shall be in writing. To assist in the examination, evaluation, and comparison 
of Bids, the Employer may, ask any Bidder for clarification of the Bidder's Bid, including breakup of unit rates. 
The request for clarification and the response shall be in online mode. 
 
23.2 Deleted 
 
23.3 No document presented by the bidder after closing date and time of submission of bid will be considered 
unless otherwise called for.  
 

 
24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

 
24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid: 

 a.  meets the eligibility criteria defined in Clause 3; 
 b.  has been properly signed; 

                          c. is accompanied by the required Bid security/EMD/ EMD Exemption Document (if applicable). 
                          d. is substantially responsive to the requirements of the Bidding documents. 

 
24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and specifications of the 
Bidding documents without material deviation or reservation. A material deviation or reservation is one: 

a. which affects in any substantial way the scope, quality, or performance of the works: 
b. which limits in any substantial way, inconsistent with the Bidding documents, the Employer's 
rights or the Bidder's obligations under the Contract; or 
c. whose rectification would affect unfairly the competitive position of other Bidders presenting 
substantially responsive Bids. 

 
24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its sole discretion. 

 
25. Deleted 

 
 

26. EVALUATION AND COMPARISON OF BIDS. 
 

26.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive in 
accordance with Clause 24. Price bid of the bidder will have no condition.  
The price bid which is incomplete and not submitted as per instruction given in the bid document will be rejected. 

 
26.2 The evaluation of Bid, by the Employer shall be done as per Bid Prices as submitted by the Bidder in 
online Mode and subsequently downloaded from the e-procurement portal of CIL. 
 
26.3 The Employer reserves the right to accept or reject any Bid not conforming to the requirements of the 
Bidding documents. 
 
26.4 No document presented by the bidder, after closing date and time of bid, will be taken into account by the 
evaluation committee unless otherwise called for during scrutiny / technical scrutiny by the tender committee 
as clarification. This however, will have no bearing with the price quoted in the price bid. If a bidder offers a 
rebate unilaterally after the end date and time of the bid submission, it will not be taken into account for 
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evaluation purpose by the tender committee. But if that bidder emerges as the lowest evaluated, the rebate 
offer will be taken into account for determination of the total offer.  
 
26.5 Bid evaluation shall be done after taking into consideration overall quoted price by the bidder and effect 
of Goods and Services tax (GST), GST Compensation Cess etc. as applicable. L1 will be decided based on 
cost to the company. 
 
26.6 If the bid of the successful bidder is seriously unbalanced in relation to the estimate of the cost of work to 
be performed under the contract, the company may require the bidder to produce detailed price analysis for 
any or all items of the Bill of quantities to demonstrate the internal consistency of these prices with the 
construction method and the schedule proposed. Additional Performance Security is required to be submitted 
by the successful bidder as calculated in Clause 4.8, if prescribed at relevant provision of GTC. 
 

27. ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS. 
 

 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND 
ABNORMALLY LOW RATE ITEMS. 
 
The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates decided 
by the owner.   
 
The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates decided 
by the owner.   
 
In case of Item Rate Tenders, the revision of rates for (i)  abnormally high rate items and (ii) abnormally low 
rate items, shall become operative under the following circumstances:-  
 
For increase in quantity of more than 25% in respect of works executed below plinth level and 10% in respect 
of works executed above plinth level.  
 
Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on prevalent 
market rate of materials and labour analysed as per standard analysis of rate of CPWD/NBO. Payment of extra 
quantity over the permitted quantity as explained above would be made on the basis of the new analysed rate.  
 
The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted below 25% 
for the items below plinth level and below 10%  for the items above plinth level of the agreement schedule 
quantity, but in exceptional cases with written consent of Engineer-in-Charge arising out of technical necessity. 
 
The above provisions shall be applicable for item rate tenders only and not applicable for percentage rate 
tenders for works based on standard schedule of rates of the company. 
 
 For the purpose of operation, the following works shall be treated as works related to foundation, unless 
otherwise defined in the contract.  

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever is 
lower. 

b) For abutments, piers and well steining :  All works up to 1.2m above the bed level. 
c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and other 

elevated structures: all works up to 1.2 metres above the ground level. 
d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works upto 1.2 metres above 

the ground level. 
e) For basement : all works up to 1.2m above ground level or up to floor 1 level whichever is lower. 
f) For Roads, all items of excavation and filling including treatment of sub base. ‘ 
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28. AWARD CRITERIA 
 

28.1Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has been determined 
to be substantially responsive to the Bidding documents and who has offered the lowest evaluated acceptable 
Bid Price, provided that such Bidder has been determined to be: 

 a.   eligible in accordance with the provisions of Clause 2; and 
 b.   qualified in accordance with the provisions of Clause 3. 

 
29. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS 

 
29.1Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate or reject any Bid, and to 
cancel the bidding process and reject all Bids, at any time prior to the award of Contract, without thereby 
incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders 
of the grounds for the Employer's action. 

 
30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

 
30.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer electronically 
online on the e-procurement portal of CIL prior to expiration of the Bid validity period. This letter (hereinafter 
and in the Conditions of Contract called the "Letter of Acceptance") will state the sum that the Employer will 
pay the Contractor in consideration of the execution and completion of the Works by the Contractor as 
prescribed by the Contract (hereinafter and in the Contract called "the Contract Price"). 
The offline communication of LOA shall not be mandatory. 
 
30.2 The notification of award (LOA/Work Order) will constitute the formation of the Contract. 
 
The works should be completed as per period specified in the NIT from the Date of Commencement as 
defined in Clause 6.0 of General Terms and Condition. 
 
30.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder, work 
programme etc. within 30(thirty)days following the notification of award along with the letter of Acceptance 
and / or Work Order issued by department. 
 
In case of failure to enter in to agreement within specified period or extended period on the written request of 
the bidder, if any, the department will take action as prescribed in Guidelines on Debarment of firms from 
Bidding along with forfeiture of Earnest Money. The bidder will also debarred from participating in re-tender. 
 
No payment for the work shall be made before execution of this agreement. 
 
30.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to non-qualified 
bidder online and the Earnest Money shall be refunded to unsuccessful bidders as per relevant clauses. 
 
30.5 The contractor shall enter into and execute contract agreement in the prescribed form on non-judicial 
stamp paper in accordance with the relevant law of the State/Union of India. The cost of the stamp papers 
for the contract agreement shall be borne by the contractor. Two sets of contract document/agreements shall 
be prepared and signed by both the parties One of the sets shall be stamped "Original" and the other 
"Duplicate". The duplicate copy will be supplied to the contractor free of cost and the original is to be retained 
by the company. For any additional copy, additional cost to be charged.  
 
All additional copies should be certified by the Engineer-in-Charge.   
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The contractor shall keep copy of these documents on the site/place of work in proper manner so that these 
are available for inspection at all reasonable times by the Engineer-in-charge, his representatives or any other 
officials authorized by the company for the purpose. 
 
The contract document shall not be used by the contractor for any purpose other than this contract and the 
contractor shall ensure that all persons employed for this contract strictly adhere to this and maintain secrecy, 
as required of such documents. 

 
31. PERFORMANCE SECURITY/SECURITY DEPOSIT 

 
31.1 Security Deposit shall consist of two parts;  

a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills.      

       
  The security deposit shall bear no interest.  
 
       For details refer cl.4 of General Terms of Conditions. 
 

32. EMPLOYMENT OF LABOUR 
 

32.1 Contractors are to employ, to the extent possible (as per policy decision of the company valid from time 
to time), local project affected people and pay wages not less than the minimum wages as per minimum Wages 
Act or such other legislations or award of the minimum wage fixed by respective State Govt. or Central Govt. 
as may be in force. 
 
Payment of Provident Fund for the workmen employed by him for the work as per the Law prevailing under 
provision of CMPF/EPF and allied scheme valid from time to time shall be responsibility of the contractor.  
The contractor needs to ensure that the employee has become a member of any of the provident fund as the 
case may be and the unique membership number of the CMPF/EPF or Allied Scheme needs to be submitted 
to Employer.  
In addition to the above, the Contractor shall provide a copy of the updated passbook having entry made in the 
CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the competent authority annually /as and 
when asked. Bidder shall also submit copies of statutory returns. 
 
Payable statutory payments like PF & ESI contributions paid to the contract workers as applicable shall be 
reimbursed to the contractor on production of proof of payment limited to the maximum likely number of 
workmen to be deployed as indicated in the tender document. Such payments shall be made on quarterly basis 
and shall not be included in the Contract Value. The contractor shall pay to its workers engaged in 
non-mining activities, in respect of every accounting year, the statutory bonus as 
admissible under the extant law governing payment of bonus, as amended from time to 
time, or, where such workers are not covered under the said provisions due to wages 
exceeding the prescribed ceiling (presently Rs. 21000 per month or as revised from time 
to time), a Performance Linked Incentives (PLI) at the rate of 8.33% of the salary or 
wages earned during the relevant accounting year, strictly in accordance with other 
terms, conditions, eligibility criteria and modalities as may be prescribed under the 
extant law governing payment of bonus (No reimbursement shall be made by the 
company for the same) 
 
 
32.2 The bidder shall also comply with statutory requirements of various acts including CL(R&A) Act. 
 
32.3 The contractor’s workmen shall be paid through Bank. 
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32.4 The contractors shall register themselves on the Contract Labour Payment Management Portal (CLPMP) 
of CIL within 30 days of issue of work order and will have to enter and update periodically the following details 
in the portal: 
a. Work Order details 
b. Details of Contractor workers and payment of wages in respect of each Work Order each month. 
 
32.5 All the contract workers shall be covered with the Bio-metric attendance system for payment of wages. 
 
NOTE: In case company decides/ circulates separate wages for underground works / for works within mine 
premises, the same may be allowed based on appropriate circular. Clause 32.1 shall stand amended to this 
extent before notification of bid. 
 

33. LEGAL JURISDICTION 
 
35.1 Matter relating to any dispute or difference arising out of this Bid and subsequent contract awarded based 
on the bid shall be subject to the jurisdiction of local court only where the subject work is to be executed. 

 
34. DOWNLOADING BID DOCUMENT FROM WEB-SITE. 

 
i) The bidders will download the Bid documents from the website. The company shall not be responsible 
for any delay/ difficulties/ inaccessibility of the downloading facility for any reason whatsoever. The 
downloading facility shall be available as soon as the bid is notified. 

ii) The bid document as available online on the e-procurement of CIL shall always prevail and will be binding 
on the Bidders. Any claim on account of any deviation with respect to this online Bid document from the 
Bidder side shall not be entertained.  

 
35. E-PAYMENT 
 
Successful bidder(s) are required to submit an Authorization form duly signed for e-payment to them. Enclosed 
Annexure. 

 
36. INTEGRITY PACT (APPLICABLE FOR BIDS WITH ESTIMATED COST EXCEEDING (more than ₹200 lakhs/ 

as decided by CIL/ Subsidiary). 
 

Bidders are required to accept unconditionally in GTE (General Technical Evaluation) the pre-contract integrity 
pact as per enclosed format along with the bid. 
 

37. CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED 
 
Prior approval in writing of the Company shall be obtained before any change is made in the constitution of the 
contracting agency. If prior approval is not obtained the same will be treated as a breach of contract. 
 

38. MISCELLANEOUS. 
 
The bidders should fill the bid document properly and carefully. They should avoid quoting absurd rates. 
Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives are synonymous. 
Provisions related to instructions to bidder shall be a part of agreement. 
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CONDITIONS OF CONTRACT 

 
GENERAL TERMS AND CONDITIONS 

 
1.  Definitions 
 

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the 
Central Mine Planning and Design Institute Limited (a subsidiary of Coal Indi Limited), 
represented at …………………..of the Company by …………………. or his authorized representatives 
or any other officer specially deputed for the purpose who will employ the contractor. 

ii) The word" Principal Employer" wherever occurs, means the officer nominated by the Company to 
function on its behalf. 

iii) "Bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain contexts) means an offer to 
supply goods, services or execution of works made in accordance with the terms and conditions set out 
in a document inviting such offers. 

iv) "Bidder" (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) means any 
eligible person or firm or company, including a Joint Venture (that is an association of several persons, 
or firms or companies), participating in a procurement process with a Procuring Entity. 

v) "Bid security" (including the term ‘Earnest Money Deposit’(EMD), in certain contexts) means a security 
from a bidder securing obligations resulting from a prospective contract award with the intention to 
avoid: the withdrawal or modification of an offer within the validity of the bid, after the deadline for 
submission of such documents; failure to sign the contract or failure to provide the required security for 
the performance of the contract after an offer has been accepted; or failure to comply with any other 
condition precedent to signing the contract specified in the tender documents. 

vi) “Class-I local supplier” means a supplier or service provider, whose goods, services or works offered 
for procurement, meets the minimum local content as prescribed for ‘Class-I local supplier’ under the 
Public Procurement (Preference to Make in India), Order 2017. 

vii) “Class-II local supplier” means a supplier or service provider, whose goods, services or works offered 
for procurement, meets the minimum local content as prescribed for ‘Class-II local supplier’ but less 
than that prescribed for ‘Class-I local supplier’ under the Public Procurement (Preference to Make in 
India), Order 2017. 

viii)  “Local Content” means the amount of value added in India which shall, unless otherwise prescribed by 
the Nodal Ministry, be the total value of the item procured (excluding net domestic indirect taxes) minus 
the value of imported content in the item (including all customs duties) as a proportion of the total value, 
in percent. 

ix) “Non-Local supplier” means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content less than that prescribed for ‘Class-II local supplier’ under the Public 
Procurement (Preference to Make in India), Order 2017. 

x) "Notice inviting tenders" (including the term ‘Invitation to bid’ or ‘request for proposals’ in certain 
contexts) means a document and any amendment thereto published or notified by the Procuring Entity, 
which informs the potential bidders that it intends to procure goods, services and/or works. 

xi) "Prospective bidder" means anyone likely or desirous to be a bidder. 

xii) "Procurement contract" (including the terms ‘Purchase Order’ or ‘Supply Order’ or ‘Withdrawal Order’ 
or ‘Work Order’ or ‘Consultancy Contract’ or ‘Contract for other services’ under certain contexts), means 
an agreement relating to the subject matter of procurement, entered into between the Procuring Entity 
and the supplier, service provider or contractor on mutually acceptable terms and conditions and which 
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are in compliance with all the relevant provisions of the laws of the country. The term “contract” will also 
include “rate contract’ and “framework contract”.  

The agreement shall include the notice inviting tender, the tender/bid as accepted by the company, the 
work order issued to the contractor, and the formal contract agreement executed between the company 
and the contractor together with the documents referred to therein including general terms and 
conditions, special conditions, if any, frozen terms and conditions/technical parameters/scope of work 
and revised offer, if any, specifications, drawings, including those to be submitted during progress of 
work, schedule of quantities with rates and amounts.  

Until the formal agreement is signed between the Owner and contractor, LOA/Work order together with 
contract document accepted by the bidder (i.e., bid/ tender/ proposal/ offer) shall constitute the contract.  

xiii) The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who 
has/have deposited the necessary Earnest money and has/have been given written intimation about 
the acceptance of tender and shall include legal representative of such individual or persons composing 
a firm or a company or the successors and permitted assignees of such individual, firm or Company, as 
the case may be and any constitutional, or otherwise change of which shall have prior approval of the 
employer. 

xiv)  "Site" means the land and places including any building and erection thereon, over, under, in or 
through which the Permanent works or Temporary works designed by the Engineer-in-Charge are to 
be executed and any other lands and places provided by the Employer for working space or any other 
purpose as may be specifically designated in the Contract as forming part of the site. 

xv) The term "Sub-Contractor" as employed herein, includes those having a direct contract with Contractor 
either on piece rate, item rate, time rate or any other basis and it includes one who furnishes work to a 
special design according to the plans or specifications of this work but does not include one who merely 
supplies materials. 

xvi) "Accepting Authority" shall mean the management of the company and includes an authorized 
representative of the company or any other person or body of persons empowered on its behalf by the 
company. 

xvii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil Engineering cadre/ 
discipline who is competent to direct supervisors and authorised to be in charge of the works for the 
purpose of this contract. The Engineer-in-Charge /Designated Officer in Charge, who is of an 
appropriate seniority, will be responsible for supervising and administering the contract, certifying 
payments due to the contractor, valuing variations to the contract, awarding extension of time and 
valuing compensation events. The Engineer-in-Charge /Designated Officer in Charge may further 
appoint his representatives i.e. another person/Project Manager or any other competent person and 
notify to the contractor who is directly responsible for supervising the work being executed at the site, 
on his behalf under their Delegation of Powers of the company. However, overall responsibility, as far 
as the contract is concerned, will be that of the Engineer-in-Charge/Designated Officer in Charge.  

xviii) A "Day" shall mean a day of 24 hours from midnight to midnight. 

xix) The "Work" shall mean the works required to be executed in accordance with the contract/work order 
or parts thereof as the case may be and shall include all extra or additional, altered or substituted works 
or any work of emergent nature, which in the opinion of the Engineer-in-charge, become necessary 
during the progress of the works to obviate any risk or accident or failure or become necessary for 
security. 

xx) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates prescribed 
by the company and the amendments issued from time to time. 

xxi) "Contract amount" shall mean:  

a) in the case of turnkey / lump sum contracts the total sum for which tender is accepted by the company 
inclusive of applicable GST. 



                                                                                                                                        

38 
 

b) in the case of other types of contracts the total sum arrived at based on the individual rate(s) / 
percentage rate(s) quoted by the tenderer for the various items shown in the “Schedule of Quantities” 
of the tender document as accepted by the Company inclusive of applicable GST with or without 
any alteration as the case may be. 

xxii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have been 
duly served if delivered in person to the individual or to a member of the contractor’s firm or to an office 
of the company for whom it is intended, or if delivered at or sent by registered mail / e-mail to the last 
business address known to him who gives the notice. 

xxiii)  "The constructional plant" means all appliances, tools, plants or machinery of whatsoever nature 
required in or about the execution, completion or maintenance of the works but does not include 
materials or other things intended to form part of the permanent work. 

xxiv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender has 
been accepted in accordance with the provisions contained in that letter. 

xxv) "Department" means the Civil Engineering Department of   Coal India Limited or any of its subsidiary 
companies/units represented by the appropriate authority. 

xxvi) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial 
Insolvency Act or any act amending such originals. 

xxvii) The words indicating the singular only also include the plural and vice-versa where the context so 
requires. 

xxviii) "Drawings"/"Plans" shall mean all drawings furnished by the owner with the bid document, if any, as 
a basis for proposals, 

a. working drawings furnished by the Owner after issue of letter of acceptance of the tender to start 
the work, 

b.  subsequent working drawings furnished by the owner in phases during progress of the work, 
and 

c. drawings, if any, submitted by the contractor as per provision of the contract and duly approved 
by the owner. 

xxix) "Codes" shall mean the following, including the latest amendments, and/or replacements, if any: 

a. Bureau of Indian Standards relevant to the works under the contract and their specifications. 
b. Indian Electricity Act and Rules and Regulations made there under. 
c. Indian Mines Act and Rules and Regulations made there under. 
d. Any other Act, rule and regulations applicable for employment of labour, safety provisions, 

payment of provident fund and compensation, insurance etc. 
 
2. Contract Documents and Miscellaneous Provisions: 
 

The following documents shall constitute the contract documents: 
 
i) Articles of Agreement. 
 
ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of contract 
incorporated in the tender document issued to the bidder. 
 
iii) Notice Inviting Tender and Instructions to Bidders.     
 
iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms & Conditions, 
Special Terms & Conditions and Commercial Terms & Conditions etc.- as applicable. 
 
v) Frozen terms & conditions / technical parameters and revised offer, if any. 
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vi) Specifications/ scope of Work, if any. 
 
vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 
 
viii) Contract drawings and work programme. 
 
ix)  Safety Code etc. forming part of the tender, 
 
x)  Integrity Pact (If applicable). 
 
(xi) Guidelines on Debarment of firms from Bidding. 
 
(xii) Code of Integrity for Public Procurement (CIPP) 
 
(xiii) Any other document if required. 
 

 2.1The contractor shall enter into and execute contract agreement in the prescribed form. The cost of the 
stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract 
document/agreements shall be prepared and signed by both the parties One of the sets shall be stamped 
"Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor free of cost and the 
original is to be retained by the company. For additional copy, cost to be charged. 

 
All additional copies should be certified by the Engineer-in-Charge.  
 
The contractor shall keep copy of these documents on the site/place of work in proper manner so that these 
are available for inspection at all reasonable times by the Engineer-in-charge, his representatives or any other 
officials authorized by the company for the purpose. 
 
2.2The contract document shall not be used by the contractor for any purpose other than this contract and 
the contractor shall ensure that all persons employed for this contract strictly adhere to this and maintain 
secrecy, as required of such documents. 
 

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all matter 
arising under this contract. 
 
2.4 The Contract Agreement will specify major items of supply or services for which the contractor proposes to 
engage sub-contractor/sub-vendor. The contractor may from time to time propose any addition or deletion from 
any such list and will submit proposals in this regard to the Engineer-in–Charge / Designated Officer in charge 
for approval well in advance so as not to impede the progress of work. Such approval of the Engineer-in-Charge 
/ Designated Officer in Charge will not relieve the contractor from any of his obligations, duties and 
responsibilities under the contract. The total value of subcontracted work should not exceed 25% of the contract 
price specified in the contract. Procurement of material, hiring of equipment or engagement of labour will not 
mean sub-contracting. 
 
2.5Acceptance of Offer: 
 
“Letter of Acceptance”- is an acceptance of offer by the company.  It shall be communicated electronically 
through e-procurement portal of CIL to the successful bidder and shall make the binding Contract with the 
Company.  
 
Simultaneously the original copy of LOA may also be sent to the Bidder through registered/speed post. The 
offline communication of LOA, shall not be mandatory. 
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3. Discrepancies in contract documents & Adjustments thereof 
 

The documents forming part of the contract are to be treated as mutually explanatory of one another and in 
case of discrepancy between schedule of quantity, the specifications and/or drawing, the following order of 
preference shall be observed; 

 
a) Description in Bill of Quantities of work. 
b) Particular specification and special conditions, if any  
c) Drawings. 
d) General specifications. 
e) BIS Specifications. 
 

3.1In the event of varying or conflicting provision in any of the document(s) forming part of the contract, the 
Accepting Authority's decision/clarification shall hold good with regard to the intention of the document or 
contract as the case may be. 
 
3.2Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not vitiate the 
contract or release the contractor from discharging his obligations under the contract including execution of 
work according to the Drawings and Specifications forming part of the particular contract document.  
 

4.00 Security Deposit: 
 

4.1 Security Deposit shall consist of two parts;  
 

a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills.      

                       The security deposit shall bear no interest.  
 

4.2 Performance Security should be 5% of contract amount excluding GST and should be submitted within 21 
days of issuance of LOA by the successful bidder in any of the form given below: 

 
 Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated in the LOA/WO 
 a Bank Guarantee in the form given in the bid document from any Scheduled Commercial bank (i.e. Indian or 

Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative 
banks or Regional Rural Banks).  

 The details of our bank are as follows: 
 Name of Bank: State Bank Of India 
 Branch: SECL Branch, 
 IFSC:SBIN0007258 
 A/C No.: 10316091328 
 Address: SECL Complex,Seepat road ,Bilaspur -495006 
 

 The BG issued by outstation bank shall be operative at its local branch at …….. or branch at…………………….. 
 Bank Guarantee against Performance Security shall be applicable if the amount of Performance Security 

exceeds ₹5.0 lakhs.  
 Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in favour of owner. 
 
The Earnest Money/ Bid Security deposited is to be returned to the contractor after submission and acceptance 
of Performance Security. 
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The bid security deposited may be adjusted against the Performance security (1st part of security deposit) at 
bidder’s option. 
 
If performance security is provided by the successful bidder in the form of bank guarantee it shall be issued either 
– 

(a) at Bidder’s option by a Scheduled Commercial Bank, or 
(b) by a foreign bank located in India and acceptable to the employer.  

 
BG of scheduled commercial bank located in India and acceptable to the company should only be accepted. 
Thus, any BG issued by foreign bank from outside India shall not be accepted. 
 
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, beyond the period of contract 
/extended contract period (if any)”, whichever is more. 
 
The BG (If performance security is provided by the successful bidder in the form of bank guarantee) issued by 
issuing bank on behalf of the bidder in favour of “Central Mine Planning & Design Institute Limited” 
shall be in paper form (Stamp Paper) as well as issued under “Structured Financial Messaging System”.  Issuing 
Bank should send the underlying confirmation message in IFN760COV or IFN767COV message type for getting 
the BG advised through our bank. Also issuing bank should mention “_________” in field no. “7037” of 
IFN760COV or IFN767COV. The message will be sent to the beneficiary bank through SFMS.  The details of 
beneficiary Bank for issue of BG through SFMS Platform is furnished below:- 

Name of Bank: State Bank Of India 
Branch: SECL Branch, 
IFSC:SBIN0007258 
A/C No.: 10316091328 
Address: SECL Complex,Seepat road ,Bilaspur -495006 

 
Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank to E&M 
Engineering Division of CMPDI RI-V, Bilaspur(CG) 
 

In case the successful bidder fails to submit the Performance Security and APS within the stipulated time 
then the following actions shall be taken : 

i. Cancellation of award of work. 
ii. Forfeiture of the Earnest Money/Bid Security. 

iii. Any due amount to the contractor against the work done shall be treated as a part of the damages 
suffered by the company and shall not be paid to the contractor. 

iv. The company shall debar such defaulting contractor from participating in future tenders in 
concerned subsidiary/CIL HQ for a period of minimum one year from the date of issue of such 
letter. In case of JV/Partnership firm, the debarment shall also be applicable to all individual 
partners of JV/Partnership firm. 

 
 
When validity of BG is about to expire, the contractor has to extend the validity of BG, if required.  If the validity 
of BG is not extended before 03 days of its expiry, then CIL/ Subsidiary shall be at liberty to encash the BG. 
 
In case of a JV, the Performance Security can be submitted by the Joint Venture / one or more partners of the joint 
venture. 
 
 
Submission of Performance Security is not required for tenders having Estimated Value put to tender upto ₹2.00 
lakhs (incl. GST). In this case, EMD of successful bidder shall be released within 14 days of the issue of defect 
liability certificate (taking over certificate with a list of defects). 
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4.3     Performance Security should be refunded within 14 days of the issue of defect liability certificate (taking over 
certificate with a list of defects). 
 
4.4 5% of work value excluding GST shall be retained from all running on account bills. This shall be treated as 
retention money and will be second part of security deposit. 

 
Retention Money may be refunded against equivalent Bank Guarantee, on written request of the contractor, on its 
accumulation to a minimum amount of ₹25 lakhs subject to the condition that amount of any Bank Guarantee 
except last one, shall not be less ₹25 lakhs.  
 
However, Bank Guarantee against retention money shall be with suitable validity based on nature of work which 
shall be 90 days beyond the defect liability period, but in no case less than the period of one year.    

 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall be irrevocable 
and will be from Scheduled Commercial Banks as elaborated at Cl.4.2. 

 
4.5 Retention Money should be refunded after issue of No Defect Certificate. 

 
4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are due and 
payable by the contractor to the company as may be determined in terms of the contract, and the amount 
appropriated from the security deposit shall have to be restored by further deduction from the contractors 
subsequent on account running bills, if any. 
 
4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right to 
deduct/ appropriate its due against the contractor under this contract or under any other contract. 

 
On completion of the entire work and issue of defect liability certificate (taking over certificate with a list of 
defects) by the Engineer-in-charge, first part of the security deposit remaining with the company (i.e. 
Performance Security) shall be refunded as elaborated at Cl. No.4.3. 
 
The second part (i.e. Retention Money) shall be refunded to the contractor after issue of No Defect Certificate 
by the Engineer-in-Charge on the expiry of Defect Liability Period of six months, subject to the following 
conditions: 
 
a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over certificate with 
list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the said defect liability period 
of six months or on its due extension till completion of the rectification works as required. 

 
b) In the case of building work or other work of similar nature, the refund shall be made on the expiry of the said 
six months period or at the end of one full monsoon period i.e. June to September, whichever is later in point of 
time and any defects such as leakages in roof, effloresces in walls, dampness, defects in drainage etc. should 
be rectified to the satisfaction of Engineer-in-Charge. 

 
NB: In case of Maintenance contracts, that ends with successful completion of work, where question of Defect 
Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank cleaning, jungle cutting, grass cutting, 
surface dressing etc.), the performance security and retention money (second part of bid security) may be 
released simultaneously after completion of work and taking over by department.  

 
4.8 Consideration of Abnormally Low Bids: 
In case of Abnormally Low Bid, the Procuring Entity may in such cases seek written clarifications from the bidder, 
including detailed price analyses of its bid price in relation to scope, schedule, allocation of risks and responsibilities, 
and any other requirements of the bid documents. lf, after evaluating the price analysis, Procuring Entity determines 
that the bidder has substantially failed to demonstrate its capability to deliver the contract at the offered price, the 
Procuring Entity may reject the bid/ proposal. 
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Additional Performance Security: (applicable for item rate as well as percentage rate tenders): If the 
bid of the successful L-1 Bidder is seriously unbalanced in relation to the Company’s estimate of the cost of 
work to be performed under the contract, the employer may require the bidder to produce detailed price 
analysis for any or all the items of the Bill of Quantities, to demonstrate the internal consistency of those prices 
with methods and schedule proposed. 
 
After evaluation of the price analysis, the company may require that the amount of Performance 
Security/Security Deposit is increased at the expense of the successful bidder to a level sufficient to protect 
the company against financial loss in the event of default on the part of the successful bidder of the contract. 
 
 
Additional Performance Security (APS) shall be applicable is the bid price is below 15% of the justified price, 
finalized by the owner. The amount of such APS shall be the difference between 85% of the owner’s justified 
price and quoted price.  
Justified price shall be finalized by the owner on the basis of prevalent market rates of the material and labour 
analysed as per standard analysis rates of CPWD/NBO and shall be binding on the bidder.  
APS shall be furnished within 21 days of issuance of LoA by the successful bidder. Failure to submit such APS 
shall result in the cancellation of the contract with forfeiture of Earnest Money. 
Additionally, the company shall ban such defaulting contractor from participating in future tenders in concerned 
subsidiary/ CIL HQ for a period of minimum 1 year from the date of issue of such letter. 
In case of JV/Partnership firm the banning shall also be applicable to all individual partners of JV/ partnership 
firm. 
The APS will not carry any interest and shall be released in the following manner:  

1. 30% of APS will be released after 60% of total work is completed. 
2.  50% of APS will be released after 80% of total work is completed. 
3. 100% of APS will be released after total work is completed. 

APS may be furnished in shape of BG or any of the forms as applicable for Performance Security. 
The validity of BG if APS submitted in the form of BG shall be for a period of 1 year or 90 days beyond the 
period of contracts/ extended contract period (if any), whichever is more. 

 
4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only when relevant 
item exists in the contract and shall be for 10% of value of such items (excluding GST) in the contract or 
for 10% of value of contract (excluding GST) with such specialized items only). 
 

a) For some  specialized items of work such as anti-termite treatment, waterproofing work, kiln seasoned and 
chemically treated wooden shutters, or any other item of work deemed as such ‘specialized’  by Engineer-in-
Charge that are entrusted to specialized firms or contractors who associate specialized agencies, the contractor 
/ firm executing the work should be asked to give a specific guarantee that they shall be responsible for removal 
of any defects cropping up in these works executed by them during the guarantee period. The form of the 
guarantee to be executed by the contractors shall be as enclosed. 

 
b) Security deposit (performance security and retention money), deposited / deducted from the bills of the 
contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee period.  The security deposit 
amount, relevant to the item(s) of work, may be released after 12 months of completion of work against equivalent 
BG and furnishing Guarantee as at (a) above. 
 

4.10 Refund of security deposit for contracts with supply installation and commissioning of equipment i.e 
with Mechanical & Electrical Works (shall be applicable only when relevant item exists in the contract) 
 

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as Mechanical 
and Electrical works. For such works, security deposit (i.e. performance security and retention money)- 
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deposited / deducted from the bills of the contractors shall be refunded to him after expiry of guarantee period, 
which will be one year from the date of commissioning of equipment/ completion of work and/or rectification of 
any defect which may be detected in the individual equipment for the whole system under the contract, 
whichever is later.  
 
In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/ revalidated in 
the name of the owner by the contractual agency and will be covered with relevant counter guarantee. 
 
Bank guarantees furnished against Performance Security and Retention Money shall be validated for a period 
90 days beyond the guarantee period. 

 
5. Deviations/Variations in Quantities and Pricing. 

 
The quantities given in the “Schedule of Quantities" are based on estimates and are meant to indicate the 
extent of the work and to provide a uniform basis for tendering and any variation either by addition or omission 
shall not vitiate the contract. 
The variation register may be maintained in SAP in electronic form to have a proper control over variations. 
 
5.1 The company through its Engineer-in-Charge or his representative shall, without radically changing the 
original scope and nature of the work, under contract, have power to make any alterations in or additions to or 
substitution of the original specifications, drawings, designs and instructions that may appear to be necessary 
or advisable during the progress of the work.  
 
The contractor shall be bound to carry out the work(s) in accordance with the instructions given to him in writing 
by the Engineer-in-Charge or his representative on behalf of the company. Such altered or additional or 
substituted work, which shall form part of the original contract, shall be carried out by the contractor on the 
same terms and conditions in all respects on which they agreed to do the main work and at the same rate/rates 
as are specified in the contract/ work-order. In case there are changes in ground levels from those shown in 
the approved drawings, they shall be agreed in writing, jointly by the contractor and EIC. 
 
5.2 The right is reserved to cancel any items of work included in the contract agreement or portion thereof in 
any stage of execution if found necessary to the work and such omission shall not be a waiver of any condition 
of the contract nor invalidate any of the provisions thereof. 
 
5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are not 
specified in the contract/work order, rates for such items shall be determined by the Engineer-in-Charge as 
follows: 

               a) In the case of percentage tenders, if the rate for the extra item of work executed is available in the 
company's approved SOR, it will be paid at the schedule rate plus or minus the accepted percentage 
as per contract. 

 
However, if the extra item is not available in company’s approved SOR, then the rate for such extra 
item(s) shall be dealt as at (c) below.   
 
b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar item or 
near similar item / class of work available in the agreement schedule of work or by analysis of rates as at 
below and the lower rate out of the above two shall be considered. 
 
In case of composite item rate tenders, where two or more schedule of quantities for similar item 
description may form part of the contract, the applicable rates shall be taken from the Schedule of 
Quantities of that particular part in which the deviation is involved, failing that at the lowest applicable rate 
for the similar item of work in the other schedule of quantities.       
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For derivation of rates based on analysis, the same shall be done by analysis on prevalent market rate 
of materials and labour based on standard norms of analysis of rate of C.P.W.D/ N.B.O.   
 
c) In the case of extra item(s) that are completely new, and are in addition to the items contained in the 
contract, the contractor may within 15 days of receipt of order or occurrence of the item(s) claim rates, 
supported by proper analysis. The Engineer-in-Charge shall determine the rate(s) by analysis based on 
prevalent market rate of material and labour and on standard norms of analysis of rate of CPWD / NBO.  
 
d) In case of combined tender with partly item rate for non-schedule items & partly percentage tenders for 
SOR items, the rate for extra item shall be derived as at (b) & (c) above in case of non-schedule items 
rates and in case of percentage rates for SOR items the rate for extra item shall be derived as at (a) above.     
 
In case of any difference between the contractor and the Engineer-In Charge as to the fixation of rates, the 
matter shall be referred to the accepting authority of the company i.e. GM(E&M)/HoD of the company or 
HOD(E&M) of RI for the work awarded at Company Hqrs. level and RI level respectively, whose decision 
shall be final and binding on the contractor.    

 
5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract nor invalidate 
any of the provision thereof provided that a deviation estimate / revised estimate / supplementary agreement 
for the item(s) involved is made. Such approval shall be from appropriate authority. 

 
5.5 Payment for such deviated items [additional/ altered / substituted items of work of the agreement schedule] 
shall be made in the contractors running on account bills, till the revised estimate / deviation estimate 
regularizing these items are sanctioned by the competent authority of the company, at the provisional rates 
and shall not exceed: 
 

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the company 
i.e. GM(E&M) of the company or HOD (E&M) of the RI, if the rate is directly available in the SOR of the 
company/ if the rate is derived from available rate of BOQ. 
 

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the company, 
i.e. GM(E&M) of the company or HOD (E&M) of RI, if it is analysed item rates based on prevalent market 
rates of materials and labour following CPWD / NBO norms. 
 
Total payment for such extra items of work shall not exceed 10% of work order / agreement value / 
approved deviation estimate value. Also total payment including extra items of work shall not exceed the 
work order / agreement / approved deviation estimate value. 
 

 
5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND 
ABNORMALLY LOW RATE ITEMS. 
 
The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates decided 
by the owner.   

 
The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates decided 
by the owner.   

 
In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) abnormally low 
rate items, shall become operative under the following circumstances: -  
 
For increase in quantity of more than 25% in respect of works executed below plinth level and 10% in respect 
of works executed above plinth level.  
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Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on prevalent 
market rate of materials and labour analysed as per standard analysis of rate of CPWD/NBO. Payment of 
extra quantity over the permitted quantity as explained above would be made on the basis of the new analysed 
rate.  
 
The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted below 25% 
for the items below plinth level and below 10% for the items above plinth level of the agreement schedule 
quantity, but in exceptional cases with written consent of Engineer-in-Charge arising out of technical 
necessity. 
 
The above provisions shall be applicable for item rate tenders only and not applicable for percentage rate 
tenders for works based on standard schedule of rates of the company. 
 
 For the purpose of operation, the following works shall be treated as works related to foundation, unless 
otherwise defined in the contract.  

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever is 
lower. 

b) For abutments, piers and well steining :  All works up to 1.2m above the bed level. 
c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and other 

elevated structures: all works up to 1.2 metres above the ground level. 
d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres above 

the ground level. 
e) For basement: all works up to 1.2m above ground level or up to floor 1 level whichever is lower. 

 
For Roads, all items of excavation and filling including treatment of sub base. 
 
5.7 The time of completion of the originally contracted work shall be extended by the company in the event 
of any deviation resulting in additional cost over the awarded value, if requested by the contractor as follows:- 

(i) In the proportion which the additional cost of the altered, additional or substituted work (in value) bears 
to the original tendered value plus. 
 
(ii) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable 
by the Engineer-in-Charge. 
 

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, shall have 
power to omit any part of the work in case of non-availability of a portion of the site or for any other reason and 
the contractor shall be bound to carry out the rest of the work in accordance with the instructions given by the 
Engineer-in-Charge. No claim from the Contractor shall be entertained/ accepted on these grounds. 
 
5.9 In the event of any deviation being ordered which in the opinion of the contractor changes radically the 
original scope/nature of the contract, the contractor shall under no circumstances suspend the work, either 
original or altered or substituted, and the dispute/disagreement as to the nature of deviation and the rate/rates 
to be paid for such deviations shall be resolved separately with the company as per the procedures/ norms laid 
down hereafter. 
 
5.10 Extension of AMC contracts (applicable only for AMC contracts)-  
The AMC Contracts shall be normally for two years or as specified in the NIT from the date of commencement. 
However, in exceptional cases of exigencies, CIL/Subsidiary reserves the right to Extend the Contract for a 
period of 30% of the contract period as specified in NIT or for a period of 08 months, whichever is lesser after 
due appraisal of performance at the end of the Contract on the same terms and conditions.    

 
6.  Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay 

 



                                                                                                                                        

47 
 

Time is the essence of the contract and as such all works shall be completed within the time stipulated in the 
contract/ work order. The work shall, throughout the stipulated period of contract, be carried out with all due 
diligence on the part of the contractor. 
 
Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-Charge and the 
contractor shall agree upon a detailed time and progress chart prepared based on BAR CHART/ PERT CPM 
techniques on the basis of a construction schedule submitted by the contractor at the time of executing contract 
showing the order in which the work is proposed to be carried out within the time specified in the LOA /work 
order.  
 
For the purpose of this detailed time and progress chart, the work shall be deemed to have commenced on the 
expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or 7(seven) days after handing over 
the site of work or handing over reasonable number of working drawings to the contractor or the period of 
mobilization allowed in the work order for starting the work in special circumstances, whichever is later. 
However, the Date of Commencement may be decided with mutual consent with the Contractor prior to the 
date as prescribed above. 
 
* For Specialized Works/ High Value Works (above ₹5 crores), the period shall be 30 days. 
 
6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing the work within 
the aforesaid time limit, the company shall, without prejudice to any other right or remedy, be at liberty, by 
giving 15 day’s notice in writing to the contractor to commence the work, failing which to forfeit the Earnest 
Money deposited by him and to rescind the Letter of Acceptance of Tender/Work Order and also to debar the 
contractor to take part in the future re-tender.  
 
The Company may debar such defaulting Contractors from participating in future Tenders for a minimum period 
of 12(twelve) months. 
 
6.2 If the contractor fails to complete the work and clear the site on or before the date of completion or extended 
date of completion, he shall without prejudice to any other right or remedy available under the law to the 
company on account of such breach, pay as compensation (Liquidated Damages): 

 
i) @ half percent (½ %) of the contract amount/Revised Contract amount excluding GST whichever is less, per 
week or part of the week of delay.   

OR 
ii) ½ % of the contract-value (excluding GST) of group of items/ revised completion value of group of items 
whichever is less, per week or part of the week of delay, for which a separate period of completion is originally 
given. 
 
The aggregate of such compensation/ compensations shall not exceed:  
 
i)10% (ten) percent of the total amount of the contract/ Revised contract amount excluding GST, whichever is 
less. 

OR 
ii) 10% of the contract-value (excluding GST) of group of items/ revised completion value of group of items 
whichever is less, for which a separate period of completion is originally given.   
 
The amount of compensation may be adjusted or set off against any sum payable to the contractor under this 
or any other contract with the company.  
 
The LD will be applicable on the price (excluding GST) as varied by the operation of the Price Variation Clause 
i.e. price variation amount (excluding GST) shall be added/ deducted to the contract price (excluding GST) for 
deriving the LD. 
 
6.2.1 The company, if satisfied, that the works can be completed by the contractor within a reasonable time 
after the specified time of completion, may allow further extension of time at its discretion with or without the 
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levy of L.D. In the event of extension granted being with L.D, the company will be entitled without prejudice to 
any other right or remedy available in that behalf, to recover from the contractor as agreed damages equivalent 
to half percent of the contract amount/ Revised Contract amount of the works excluding GST whichever is less 
for each week or part of the week subject to a ceiling as described at Cl.6.2.  

 
6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the event of 
failure on the part of the contractor to complete work within further extension of time allowed as aforesaid, 
shall be entitled, without prejudice to any other right, or remedy available in that behalf, to rescind the contract. 
 
6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of the contractor 
to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the contract. 
 
6.2.4   In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, the 
company, shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally, the contractor shall 
be debarred from participating in the future tenders for a minimum period of 12 months. 
 
In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges from the 
supplier/vendor, the same will be recovered and the amount shall be adjusted with the payment to be made to 
the supplier/vendor against their bill/invoice or any other dues. 
 
6.3 The company may at its sole discretion, waive the payment of compensation on request received from the 
contractor indicating valid and acceptable reasons if the entire work is completed within the date as specified 
in the contract/work order or as validly extended date without stipulating any compensation for delay.   
 
6.4 Extension of Contract Time for completion 

 
A. Force Majeure (FM): Conditions beyond control of either parties like war, hostility, acts of public enemy, 

civil commotion, sabotage, serious loss or damage by fire, explosions, epidemics, strikes, lockouts or 
acts of God come under the legal concept of Force Majeure (FM). 

 
Delays in performance of contractual obligations under influence of FM conditions are condonable by the 
other party without any right to termination or damages, provided, notice of the happening of any such 
event is given by the affected party to the other within 30 (thirty) days from the date of occurrence duly 
certified by the local chamber of commerce or statutory authorities, the beginning and end of FM 
occurrence and cessation of such Force Majeure condition. Works under the contract shall be resumed 
as soon as practicable after such event has come to an end or ceased to exist.  

 
For delays arising out of Force Majeure, the bidder / contractor will not claim extension in completion date 
for a period exceeding the period of delay attributable to the clauses of Force Majeure and neither 
company shall be liable to pay nor bidder / contractor shall be liable to claim extra cost (like increase in 
rates, remobilization advance, idle charges for labour and materials etc.) provided it is mutually 
established that Force majeure conditions did actually exists. 
 

 
B.  Delays in Execution 

A work may be completed ahead of schedule or delayed due to unforeseen fortuitous circumstances, extra 
effort or developments beyond the control of CIL/Subsidiary or the tenderer and it is sometimes difficult to 
apportion credit or responsibility. The contractor may experience delay or disruption due to his own actions 
or inaction, those of his sub-contractor or other contractors, those of CIL/Subsidiary or the engineer, or 
other causes. Such delays expose the non-performing party to various sanctions under the contract. These 
sanctions include extension of time, damages or default termination of the contract. While examining the 
request of the contractor for extension of time, the engineer shall consider all circumstances and categorise 
the delays as follows: 
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a) Excusable delays - Force Majeure (FM), that is, acts of God, abnormal weather, floods, and so on, 
applies; 

b) Compensable delays – or Compensation Events, which put full burden of responsibility on 
CIL/Subsidiary; and 

c) Inexcusable delay (contractor’s own faults), which puts the full burden of responsibility on the 
contractor. 

d) Concurrent delays - when two or more events responsible for delay overlap each other. The delays 
may be attributable to CIL/Subsidiary or the contractor or none, and fall in above categories. The 
eligibility for extension of time (EOT) should be determined by plotting each contributing concurrent 
delay on the critical path. CIL/Subsidiary should see that the concurrent delays do not result in 
unnecessary extra extension of time. 

C. Once the delay is categorised, it should then be determined not only whether the contractor is eligible for 
time extension but also whether sanctions, such as Liquidated Damage (LD) or default termination, can 
be imposed on the contractor. 

 
D. The time for completion of the work will be specified in the contract and it is understood that the 

completion of work within the time specified is an essential part of this contract. While ascertaining the 
reasons for delay beyond the control of the control of contractor, the following delays shall be considered 
as “Hinderance”:- 

a. Excusable delays 
b. Compensable delays 
c. Portion of Concurrent delays to be decided judiciously by the EIC. 

 
E. More precisely, if any delay in the completion of the work is likely to be caused by any of the following 

reasons, then the contractor immediately upon the occurrence of such delay shall give notice in writing 
to the Engineer-in-Charge and he shall be allowed a reasonable extension of time for completion in 
respect of delay caused by any of the below-mentioned circumstances- 

 
a)    Force Majeure as defined at 6.4(A);  
b)    Abnormally bad weather. 
c)  Non-availability of stores which are the responsibility of the company to supply as per contract. 
d)  Non-availability of working drawings in time, which are to be made available by the company as per 

contract during progress of the work. 
e)  Delay on the part of the contractors or tradesmen engaged by the company not forming part of the 

contract, holding up further progress of the work. 
f)  Non-availability or breakdown of tools and plant to be made available or made available by the 

company. 
g)  The execution of any modified or additional items of work or excess quantity of work.           
h)  Any other causes which, at the sole discretion of the company, is beyond the control of the contractor 
i) Delay caused by any written instruction of the Engineer in Charge. 
j) Any circumstances which are wholly beyond the control of the contractor and unavoidable 
k) Increase in the overall value of work. The time of completion of the work shall, in the event of any 

deviation resulting in additional cost over the tendered value sum being ordered, be extended, if 
requested by the contractor as follows: 
 i. In the proportion which the additional cost of the altered, additional or substituted work, bears to 

the original tendered value plus. 
 ii. 25% of the time calculated in i) above or such further additional time as may be considered 

reasonable by the Engineer -in –Charge. 
l)     Portion of Concurrent delays as decided judiciously by the EIC 

 
F. HINDERANCE REGISTER shall be maintained by both department and the contractor at site to record 

the various hindrances encountered during the course of execution. 
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Hindrance register will be signed by both the parties. The contractor may also record his observations in 
the Hindrance Register. In case the contractor has a different opinion for hindrance and a dispute arises 
then the matter would be referred to the EIC and or the next higher authority whose decision would be 
final & binding on the contractor & the decision to be communicated within 15 days.      

 
G. Interim Extension of completion time may be granted by Tender Accepting Authority limited to 

GM(E&M)/HoD for HQ works and RD for RI works as per provision of clause 6.4.1 below, based on the 
recommendation of the Engineer-in-Charge of the work during the course of execution of work reserving 
the right to impose/waive the clause relating to compensation for delay at the time of granting final 
extension of time depending upon the merit of the case. Final Extension of completion time is to be 
granted by Tender Approving Authority limited to CMD of CIL/ Subsidiary. 

  
6.4.1 General Principles for Granting Extension of Time 

 
i) At the time of issuing notice inviting tenders for a particular work the Engineer-in-Charge should specify 
the time allowed for completion of the work consistent with the magnitude and urgency of the work. 
 
ii) The time allowed for carrying out the work as entered in the contract shall be strictly observed by the 
contractor and shall be reckoned from the Date of Commencement of the work as given to the contractor. 
 
iii) The work shall throughout the stipulated period of the contract be proceeded with all due diligence (time 
being deemed to be the essence of the contract) on the part of the contractor. 
 
iv) To ensure good progress of work during the execution, the contractor shall meticulously follow the preset 
time and progress chart and in the event of slippages in one segment, all efforts will be made to liquidate the 
slippages in the next stages. 
 
v) If the contractor shall desire an extension of time for completion of work on the grounds of his having been 
unavoidably hindered in its execution or on any other grounds as mentioned above shall make application 
to Engineer-In-Charge for extension of contract within a reasonable period prior to expiry of Contract Period 
(Preferably not later than 15 days prior to expiry of Contract Period). Engineer-In-Charge shall process the 
proposal based on the merit of the case for obtaining approval of Competent Authority. Such extension shall 
be communicated to the contractor in writing by the company through Engineer-in-Charge before the expiry 
of Contract Period.  
 
vi) Engineer-in-Charge shall process extension of time for the completion of the work if the following 
conditions are satisfied: 

 
a) The contractor must apply to the Engineer-in-Charge in writing for extension of time. 
 
b) Such application must state the grounds which hindered the contractor in the execution of the work 
within the stipulated time. 
 
c) Such application must be made within a reasonable period prior to expiry of Contract Period (Preferably 
not later than 15 days prior to expiry of Contract Period). 
 
d) The Engineer-in-Charge must be of the opinion that the grounds shown for the extension of time are 
reasonable. 

 
Vii) Deleted 
 
viii) The opinion of the Engineer-in-Charge, whether the grounds shown for the extension of time are or not 
reasonable, is final. If the Engineer-in-Charge is of the opinion that the grounds shown by the contractor are 
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not reasonable and declines to process the extension of time, the contractor may approach concerned 
HOD(E&M) /GM (E&M) /Director (As the case may be) whose opinion shall be final and binding on all 
concerned. 
 
ix) All interim extensions of time shall be granted by Tender Accepting Authority limited to GM(E&M)/HoD for 
HQ works and RD for RI works and all final extension of time shall be granted by Tender Accepting Authority 
limited to Chairman/ CMD of CIL/ Subsidiary.  
 
Effort should be made to complete the work within the original contract period or extended period.  
 
x) In case the contractor does not apply for grant of extension of time before the expiry of contract period 
and the department wants the contractor to continue with the work beyond the stipulated date of completion, 
the Engineer-in-Charge can process proposal for extension of time even in the absence of application from 
the contractor as per the following guidelines: 

 
a) Whenever any hindrance comes to the notice of the In Charge of the work, he should at once make a 
note of such hindrance in the register kept at site. He should also make a report to EIC of the occurrence 
of such hindrance. 
 
b) The proposal for extension of time should be processed by EIC for obtaining the approval of Competent 

Authority (Ref Cl (ix) above). This should be processed preferably 15 days prior to the expiry of Contract 
Period. 

 
c) If the orders of the higher authority are not received in time, he should extend the contract before the 

stipulated date actually expires so that the contract might remain in force but while communicating this 
extension of time, he must inform the contractor that this was without prejudice to Company's right to 
levy compensation under relevant clause of the agreement. Such extension of time given by EIC shall 
be considered as fait-accompli in future. 

 
xi)   The period during which the contract remains valid is a matter of agreement and if the period originally 
set for the completion of the work comes to an end nothing short of agreement of the party can extend the 
subsistence and validity of the contract. 
 
xii)  When the period fixed for the completion of the contract is about to expire, the question of extension of 
the contract may be considered at the instance of the contractor or the Department or of both.  
 
The extension, in order to be binding, will have to be by parties’ agreement, express or implied. 
 
It therefore, follows that if the extension of time is issued /granted by the Engineer-in-Charge suo-moto as 
per provisions of Contract Agreement as per Cl 6.4.1(x) and such extension of time is accepted by the 
contractor, either expressly or implied by his actions before and subsequent to the date of completion, the 
extension of time granted by the Engineer-in-Charge is valid.  
 
xiii)  It is, therefore, necessary that the Engineer-in-Charge grants extension of time as per provisions of the 
contract even when the contractor does not apply for extension of time in order to keep the contract alive. If 
the contractor refuses to act upon the extension so granted by Engineer-in-Charge, it will attract the 
provisions of appropriate clauses of the agreement. 
 
The contractor shall however use his best efforts to prevent or make good the delay by putting his endeavors 
constantly as may be reasonably required of him to the satisfaction of the Engineer-in-Charge. 
 

7.   Material Supply & other facilities: 
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The contractor shall at his own expense, provide all materials required for the work, unless otherwise specified 
and the rates quoted by the contractor shall be for finished work inclusive of all materials required for completion 
of the work as specified in the contract.  
 
* The company may, of its own or at the request of the contractor, supply such materials as may be specified, 
if available, at rate/rates to be fixed by the Engineer-in-charge. 
 
7.1 For the materials which the company has agreed to supply for the contract, the contractor shall give in 
writing of his requirements in accordance with the agreed phased programme to the Engineer-in-charge 
sufficiently in advance.  
 
The value of materials so supplied shall be set off or deducted from the payment to be made for the items of 
work in which such materials have been consumed, or from any sum then due or to become due to the 
contractor thereafter. 

 
7.2*  The company will supply steel both reinforcement and structural and cement at the following rates inclusive 
of all taxes. The contractor shall bear all the cost for transportation; handling and storage from the issuing store 
of the company to contractor's work site store. 

 
i)  Reinforcement Steel *:-                 
 a) M.S. Round               : ₹.         
 b) Tor Steel             : ₹.        
 c) Structural Steel    : ₹. 
ii) Cement *                 : ₹.   
 [* delete whichever is  not applicable ] 
 
7.3 If the steel is issued by the department, the wastage of steel shall be the barest minimum. The wastage 
allowed from theoretical quantity will be upto a maximum of 5% to cover the wastage due to cutting into pieces, 
bending and other factors. No cut pieces or scrap less than 2 mtr. in length will be taken by the department. 
Efforts should be made to use the cut pieces of 2 mtr. or above length as far as possible.  
 
 If the wastage of steel is more than the permissible variation mentioned above the cost of excess wastage 
made by the contractor shall be recovered at double the issue rates indicated above, or 115% of prevailing 
market rate along with GST and any other Tax applicable during the period of work, whichever is more. 
 
No allowances shall be entertained on account of Rolling Margin for the steel either issued by the department 
or procured by the contractor. 

 
7.4 If the cement is issued by the department, the variation of 5% will be permitted over the theoretical 
consumption of cement for value of work upto ₹.10.00 lakhs and 3% for value of work above ₹10.00 lakhs. In 
the event of cement consumed is more/less than specified above, the recovery for the quantity of cement 
consumed in excess or less than the specified quantity shall be made at double the issue rate or 115% of 
prevailing market rate along with GST and any other Tax applicable during the period of work, whichever is 
more. 
 
7.5 In case the department is not able to supply cement/steel as per the provisions of the contract, the Engineer-
in-Charge may allow, with the approval of GM/HOD(E&M) of the company, the contractor in writing for 
procurement of cement/ steel from the approved sources and the extra on this account including transport 
charges, if any, over the issue rate shall be reimbursed to the contractor on production of authentic documents.  
Transportation of cement/ steel from the place of purchase to the site of work and proper storage of 
cement/steel at site shall be contractor's responsibility. He should maintain proper account of cement/steel 
issued/procured by him and should allow inspection of his godown and his cement/steel account by the 
concerned Engineer-in-charge or any other authorized officers of the company. Contractor should draw 
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materials from the company on the basis of actual requirement as assessed by the Engineer-in-Charge on "as 
and when required" basis. 
 
7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis but the 
Engineer-in-Charge will have the discretion for making full recovery while processing a particular bill or asking 
for the return of the balance materials if the work is not progressing satisfactorily. 
 
The contractor shall keep accurate record of materials issued by the company, maintain proper account for the 
materials received and consumed in the work and shall be open to check by the Engineer-in-Charge or his 
authorized representative.  The contractor shall ensure that such materials are consumed for the contract works 
only and the Register for the aforesaid account shall be signed both by the representatives of Engineer In 
Charge and the contractor. 
 
7.7 All materials, tools and plants brought to site by the contractor including the materials supplied by the 
company shall be deemed to be held in lien by the company and the contractor shall not have the right to 
remove the same from the site, without the written permission of the Engineer-in-Charge.  The company shall 
not however be liable for any loss, theft or damage due to fire or other cause during this period of lien, the 
responsibility for which shall lie entirely on the contractor. 
 
7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under cover as 
required etc. as may be necessary for the use and keeping the materials in good condition. 
 
7.9 Any surplus materials issued by the company, remaining after completion or termination of the contract, 
shall be returned by the contractor at his cost to the place of issue and the Engineer-in-Charge shall accept 
the same at the rate not exceeding the rate at which these were originally issued taking into consideration the 
deterioration or damage, if any, that may have been caused during the custody of the contractor. In the event, 
the contractor fails to return the surplus materials out of those supplied by the company, the Engineer-in-
Charge may, in addition to any other liability which the contractor would incur in this regard, by giving notice 
in writing require the contractor to pay the amount at double the issue rate for such unreturned surplus 
materials or 115% of the prevailing market rate along with GST and any other Tax applicable during the period 
of work, whichever is more. 
 

7.10 On completion or on termination of the contract and on complete recovery of secured advance paid by 
the company, if any, in respect of materials brought to site, the contractor with due permission of the Engineer-
in-Charge shall be entitled to remove at his expenses all surplus materials originally supplied by him and upon 
such removal, the same shall become the property of the contractor. 

 
7.11 All charges on account of GST or any other applicable taxes, duties or levies on materials obtained for 
the works from any source (excluding materials supplied by the company) shall be borne by the contractor. 
This clause may be read in conjunction with 13 (ix) of condition of contract. 
 
7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own establishment. 
However, if available and feasible the company may arrange electricity at one point near the work site and 
necessary recovery of cost of energy consumed will be made at rates prescribed by the company from time to 
time. Energy meter for this purpose shall be provided by the contractor. 
 
7.13 The contractor shall arrange necessary water for the work and his own establishment and nothing extra 
will be paid for the same. Such water used by the contractor shall be fit for construction purposes.  However, if 
available and feasible the company may arrange water, at the written request of the contractor, to the extent 
possible, at one point near the work site for which recovery @ 1% of the contract value excluding GST of work 
done will be made from the contractor's bills. The contractor shall make his own arrangement of water 
connection and laying of pipe lines from main source of supply. Department do not guarantee to maintain 
uninterrupted supply of water. No claim of damage or refund of water charges will be entertained on account 
of such break down.  
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7.14   Explosives, detonators and other inflammable materials shall not be used in the execution of the work at 
site by the contractor without prior written permission of the Engineer-in-Charge. Transportation and storage 
of such materials shall be done in specified manner in accordance with the law in force. The contractor shall 
also obtain license under such laws for, transportation, storage, use and all other operations, connected with 
the handling of the same. 

 
8.   Quality Assurance - Materials and Workmanship 
 

The contractor shall carry out and complete the work in every respect in accordance with the contract and shall 
ensure that the work conforms strictly to the drawings, specifications, (as enclosed or in absence of enclosed 
specifications current CPWD/BIS specifications) instructions of the Engineer-in-Charge. The Engineer-in-
Charge may issue, from time to time, further drawings, detailed instructions/ directions in writing to the 
contractor. All such drawings, instructions/directions shall be consistent with the contract documents and 
should be reasonably inferable there from, along with clarifications/ explanations thereof, if necessary. 
However, the contractor will be solely responsible for design and erection of all temporary structures required 
in connection with the work.  
 
8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by the company 
herein and elsewhere will form part of the contract for the purpose of quality of works.  
 
8.2 The contractor shall be responsible for correct and complete execution of the work in a workman like 
manner with the materials as per specification which shall be subject to the approval of the company. All work 
under execution in pursuance of the contract shall be open to inspection and supervision by the Engineer-in-
Charge or by his authorized representative or any other official of higher rank or any other person authorized 
by the company in his behalf & the contractor shall allow the same.  

 
8.3 All materials to be provided by the contractor shall be in conformity with the specifications/schedule of work 
as per the contract and the contractor shall furnish proof, if so required by the Engineer-in-Charge to his 
satisfaction that the materials do so comply. 
 
8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for submission 
of samples as required or necessary as per the specification for approval of Engineer-in-Charge who shall 
approve, if found acceptable, promptly so that there is no delay in the progress of the work of the contractor or 
of the work of any of the sub-contractor.    
 
On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with reasonable 
promptness ensuring conformity of the samples with the required specification and complying with the 
requirements as per contract documents keeping in view that the work shall be in accordance with the samples 
approved by him. The contractor shall be bound to furnish fresh sample, if disapproved by the Engineer-in-
Charge, for his approval. The contractor shall not start bringing materials at the site unless the respective 
samples are approved.  Materials conforming to approved samples shall only be brought to site. However, 
Engineer-in-Charge’s approval for any sample, design / drawings (permanent / temporary structures) shall not 
alter contractor’s full responsibility whatsoever for the performance and safety of the executed job. 
 
Samples are to be supplied by the contractor at his own cost.  The cost involved in tests shall be borne by the 
contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out by any independent 
person or agency at any place other than the site even, then the cost of materials and testing charge etc. shall 
be borne by the contractor. If the test shows that the materials are not in accordance with the specifications, 
the said materials shall not be used in the work and removed from the site at contractors’ cost. 
 
8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or work due 
to a defect therein for not conforming to the required specification, or for materials not being of the required 
quality and standard or for reasons of poor workmanship or for not being in accordance with the sample 
approved by him. The contractor shall forthwith remedy the defect/replace the materials at his expense and no 
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further work shall be done pending such rectification/replacement of materials, if so instructed by the Engineer-
in-Charge.  
 
In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure the proper 
materials for replacement and/or to carry out the rectifications in any manner considered advisable under the 
circumstances and the entire cost & delay for such procurement/rectification shall be borne by the contractor.            

 
8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to the 
standard practice followed for such tests, other than those for which satisfactory proof has already been 
furnished by the contractor who shall provide at his expense all facilities which the Engineer-in-Charge may 
require for the purpose. All such expenses born by the contractor are not to be paid separately by the employer 
and shall be assumed covered in accepted prices.  
 
The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company. However, 
if the test shows the workmanship or materials not to be in accordance with the provision of the contract or the 
instruction of Engineer-in-Charge the cost shall be borne by the contractor.                        
 
8.7 Access to the works:  The Engineer-in-charge and any person authorized by the company shall at all times 
have access to the works and to all workshops and places where work is being prepared or from where 
materials, manufactured articles are being obtained for the works and the contractor shall afford every facility 
for and every assistance in or in obtaining the right to such access.                           
 
8.8 Inspection of works:  i) No work shall be covered up or put out of view without the approval of the Engineer-
in-charge or the Engineer-in-charge's representative or any other officer nominated by the company for the 
purpose and the contractor shall afford full opportunity for the EIC or EIC`s representative or any other officer 
nominated by  the company  for the purpose to examine and measure any work which is about to be covered 
up or put out of view and to examine foundations before permanent work is placed thereon. The contractor 
shall give due notice to the Engineer-in-charge's representative whenever any such work or foundations is 
ready or about to be ready for examination and the Engineer-in-charge's representative shall, without 
unreasonable delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the 
purpose of examining and measuring such work or foundations. 
 
ii)  The contractor shall uncover any part or parts of the works or making openings in or through the same as 
the Engineer-in-Charge may from time to time direct and shall reinstate and make good such part or parts to 
the satisfaction of Engineer-in-charge.  
 
 If any such part or parts have been covered up or put out of view after compliance with the requirement of 
sub-clause above and are found to be executed in accordance with the contract, the expenses of uncovering, 
making openings in or through and making good the same shall be borne by the Employer, but in any other 
cases all costs shall be borne by the contractor. 
 
8.9 Removal of Improper Work and Materials:      
 
i)  The Engineer-in-charge shall during the progress of the works have power to order in writing from time to 
time: 
 
a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in accordance 
with the contract/ work order/ approved sample. 

 
b) The substitution with proper and suitable materials. 
 
c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment there 
from, of any work which in respect of materials or workmanship is not in accordance with the contract. 
 



                                                                                                                                        

56 
 

ii) In case of default on the part of the contractor in carrying out such order, the Engineer-in -charge shall be 
entitled to employ and pay other agency to carry out the same and all expenses consequent thereon shall be 
recoverable from the contractor or may be deducted from any amount due or which may become due to the 
contractor. 
 
8.10 Devaluation of Work :  In lieu of rejecting work done or materials supplied not in conformity with the 
contract/work order/approved samples, the Engineer-in-charge or any other officer nominated by the company 
for the purpose may allow such work  or materials to remain, provided the Engineer-in-Charge/ the officer 
nominated by the company is satisfied with the quality of any materials, or the strength and structural safety of 
the work, and in that case shall make such deduction for the difference in value, as in his opinion may be 
reasonable.                 
 
8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the company for 
the purpose shall make final inspection of all work included in the contract/work order, or any portion thereof, 
or any completed structure forming part of the work of the contract, as soon as practicable after notification by 
the contractor that the work is completed and ready for acceptance. If the work is not acceptable to the 
Engineer-in-charge at the time of such inspection, he shall inform the contractor in writing as to the particular 
defects to be remedied before final acceptance can be made. 
 
8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability period and 
arising, in the opinion of the Engineer-in-charge, from lack of conformance with the drawings and specifications, 
shall, if so required by the Engineer-in-charge in writing, be remedied by the contractor at his own cost within 
the time stipulated by the Engineer-in-charge. If the contractor fails to comply, the Engineer-in-charge may 
employ other persons to remedy the defects and recover the cost thereof from the dues of the contractor. 
 
8.13 Site Order Book: A Site Order Book is a Register duly certified by the Engineer-in-charge regarding 
number of pages it contains, each page being numbered, name of work, name of contractor, reference of 
contract/ work order and the aforesaid certificate should be recorded on its first page. 
 
Site Order Books shall be maintained on the sites of works and should never be removed there from under any 
circumstances. It shall be the property of the company. The Engineer-in-Charge or his authorized 
representative shall duly record his observations regarding any work which needs action on the part of the 
contractor like, improvement in the quality of work, failure to adhere to the scheduled programme etc. as per 
contract/work order. The contractor shall promptly sign the site order book and note the orders given therein 
by the EIC or his representative and comply with them. The compliance shall be reported by the contractor in 
writing to EIC in time so that it can be checked. 
 
The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running on account 
and final bills of the contractor. A certificate to this effect should be given in the Measurement books by the 
Engineer-in-Charge or his representative. 
 
8.14 Samples and Testing of Materials:   All the materials to be procured by the contractor and to be used in 
work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and analysis required 
by him, which will be as specified in the specifications of the items concerned and or as specified by BIS or the 
IRC / MORTH standard specifications acceptable to the Engineer-in-Charge. The method of sampling and 
testing shall be as per the relevant BIS, IRC/ MORTH and other relevant standards and practices. Minor 
minerals like sand, stone chips etc. shall be conforming to relevant BIS standards. All bought out items including 
Cement and Steel shall be procured from such manufacturers who hold valid license conforming to relevant 
BIS standards for manufacturing of such items. 

 
8.15 Storage of Materials:  Materials shall be so stored as to ensure the preservation of the quality and fitness 
for the work. When considered necessary by the Engineer-in-charge, they shall be placed on wooden platforms 
or other hard, clean surfaces and not directly on the ground. 
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Materials shall be placed under cover when so directed and the contractor shall erect and maintain at his own 
cost temporary weather-proof sheds at the work site for the purpose.  Stored materials shall be so located as 
to facilitate prompt inspection. All stored materials shall be inspected at the time of use in the work, even though 
they may have been inspected and approved before being placed in storage or during storage.         
 
8.16 Defective Materials: All materials not conforming to the requirements of the specifications shall be 
considered as defective, and all such materials, whether in place or not shall be rejected. They shall be removed 
immediately by the contractor at his expenses and replaced with acceptable material.    
 
No rejected material, the defects of which have been subsequently corrected, shall be used on the work until 
approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of the contractor to 
comply with any instruction of the Engineer-in-charge made under the provisions of this article within the time 
stipulated by the Engineer-in-charge, the Engineer-in-charge shall have authority to remove and replace 
defective material and recover the cost of removal and replacement from the contractor. 
 
Further all such defective material lying at site not removed and replaced within 30 days after issue of notice 
by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off such material in any manner 
without any further written notice to the contractor. 

 
9.  Measurement and Payments 
 

Except where any general or detailed description of the work in the Bill of Quantities or specifications of the 
contract/ work order provides otherwise, measurement of work done shall be taken in accordance with the 
relevant standard method of measurement published by the Bureau of Indian Standards (BIS) and if not 
covered by the above, other relevant Standards/practices shall be followed as per instructions of the Engineer-
in-Charge.              
 
9.1 All items of work carried out by the contractor in accordance with the provision of the contract having a 
financial value shall be entered in the Measurement Book as prescribed by the company so that a complete 
record of the measurements is available for all the works executed under the contract and the value of the work 
executed can be ascertained and determined there from. Measurements of completed work / portion of 
completed work shall be recorded only in the Measurement Books. 
 
9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative and by the 
contractor or his authorized representative. 
 
9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him for the 
purpose shall intimate the contractor to attend or to send his representative to attend the measurement. Every 
measurement thus taken shall be signed and dated by both the parties on the site on completion of the 
measurement. If the contractor objects to any measurements, a note to that effect shall be made in the 
Measurement Book / Log Book and signed and dated by both the parties.  
 
9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the Engineer-
in-Charge himself or the authority nominated by the company for the purpose in the presence of the contractor 
or his authorized representative and recorded in the M.B. which shall be signed and dated by both the parties. 
Measurements so recorded shall be final and binding upon the contractor and no claim whatsoever shall 
thereafter be entertained.                          
  
In case the contractor or his authorized representative does not attend to the joint measurements at the prefixed 
date and time after due notice, the measurements taken by the Engineer-in-Charge or his representative shall 
be final and binding on the contractor. 
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Measurement of the extra items of work or excess quantities of work duly authorized in writing by the Engineer-
in-Charge shall also be taken and recorded in the M.B.  based on the existing items in the SOR of the company 
and if such items do not exist in the company's SOR, the description of the work shall be as per actual 
execution. Payment for such extra items will be based on the rates to be derived as described in the relevant 
clauses of the contract/ work-order.  
 
9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge and 
recording of measurements and check measurement thereof duly accepted by the contractor. The contractor 
shall provide full opportunity to the Engineer-in-Charge or his representative to examine and measure all works 
to be covered up and to examine the foundations before covering up. 
 
The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are ready for 
examination and the Engineer-in-Charge shall without unreasonable delay arrange to inspect and to record the 
measurements, if the work is acceptable and advise the contractor regarding covering of such works or 
foundations. 
 
9.6 In case of items which are claimed by the contractor but are not admissible according to the department, 
measurements of such items, will be taken for record purposes only and without prejudice so that in case it is 
subsequently decided by the department to admit the contractor's claims, there should be no difficulty in 
determining the quantities of such work. A suitable remark should, however, be made against such 
measurements to guard against payment in the ordinary way. 
 
9.7 Payments: The running on account payments may be made once in a month or at intervals stipulated in 
the work order/ contract agreement.  
 
9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the work 
order/ contract shall be prepared on the basis of detailed measurements recorded as described hereinbefore 
and processed for payments.       
 
9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to which the 
contractor is considered entitled by way of interim payment for the following: 
 
a)  The work executed as covered by the bill/bills after deducting the amount already paid, the security deposit 
and such other amounts as may be deductible or recoverable in terms of the work order/ contract. 
 
b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-Charge for 
items already appearing in the bill of quantities of work with approved rates, will be made along with the on 
account bills only up to 10% of the quantity provided in the agreement subject to overall value of work not 
exceeding the agreement value.                                                                    
 
 (ii) The GM(E&M)/HoD of the company and / or the HOD(E&M) of RI may authorize interim payment for 
excess work done up to 20 % of the quantity of work provided in the Bill of Quantity of the work awarded from 
Company level and RI level respectively subject to overall value of work done does not exceed the contract 
value. This however, shall not be applicable for High Value Items.  
 
c) Extra items of work executed will be paid on specific written authorization of GM(E&M) of the company or 
HOD(E&M) of RI provided that the value of such extra items of work when added together is not more than 
10% of the contract value and the total gross payment including excess quantity does not exceed the contract 
value. 
 
Balance amount on account of excess quantity and extra items of work executed shall be paid after the 
deviation estimate / revised estimate regularizing the extra items and excess quantities of work is sanctioned 
by the competent authority of the company with the concurrence of the Finance Department of the company. 
 



                                                                                                                                        

59 
 

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the contract / final 
measurements of the work certified by the Engineer In Charge or his representative. 
 
9.7.03 The measurements shall be entered in the M.B for the work done up to the date of completion and 
evaluated based on the approved rates for the items in the contract agreement/sanctioned revised estimate. 
In case of extra items of work, the rates shall be derived as stated in the relevant clause of the contract.            
 
The payments shall be released against the final bill subject to all deductions which may be made on account 
of materials supplied, water supply for construction, supply of electricity and any other dues payable by the 
contractor to the company, and further subject to the contractor having given to the Engineer-in-Charge a no 
claim certificate.  
 
The contractor shall indemnify the company against proof of depositing royalty on account of minor minerals 
used in the work before the final bill is processed for payments. The final payment to be made will also be 
subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract. 
 
 
9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills shall not 
of itself be conclusive evidence that any work/materials to which it relate is/are in accordance with the contract 
and may be modified or corrected by the Engineer-in-Charge by any subsequent certificate or by the final 
certificate. 
 
9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected after the 
payment as a result of post payment audit or technical examination or by any other means, notwithstanding 
the fact that the amount of disputed claims, if any, of the contractor exceeds the amount of such overpayment 
and irrespective of the facts whether such disputed claims of the contractor are the subject matter of 
Adjudication/Mediation or not. 
 
The amount of such overpayments shall be recovered from subsequent bills under the contract, failing that 
from contractor's claim under any other contract with the company or form the contractor's security deposit or 
the contractor shall pay the amount of over payment on demand. In case of contractor's non-payment on such 
demand, the same should be realised from the contractor's dues, if any, with Coal India Limited or any of its 
subsidiaries. 
 
9.7.06 The contractors are required to execute all works satisfactorily and according to the specifications laid 
down in the contract/ work order.  If certain items of work, executed by the contractor, are below specifications, 
the contractor should re-do them according to the specifications and instructions of EIC and if the contractor 
fails to rectify the defect within the time and in the manner specified by the EIC, the work shall be got re-done 
or rectified by the department at the risk and cost of the contractor. Engineer-in-Charge may accept such work 
of below specifications provided the department is satisfied with the quality of such works and the strength/ 
structural safety of such works. In that case Engineer-in-Charge shall make such deductions for the difference 
in value, as in his opinion is reasonable and is approved by the accepting authority of the company i.e.  
GM/HoD(E&M) of the company in this case or any other officer nominated by GM/HoD(E&M) for the purpose. 
 
9.7.07 Payment Stage: The payment stage involved will be as under, 

i. Signature of Subordinate Engineer(E&M)/ EA(E&M)/ Sr. Overseer(E&M) / Overseer(E&M) in MB’s 
both in pages recording measurements, abstract of bill & the duly filled in bill form. 

ii. Signature of Sr. Officer(E&M)/ Asstt. Manager(E&M) with appropriate check measurements in the 
MB’s and the bill form. 

iii. Signature of Dy. Manager(E&M)/ Manager(E&M) with appropriate check measurements in MB’s 
and the bill form.  

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms and 
Conditions, as a token of acceptance for payment of the bill. The EIC may sign in the abstract of 
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the bill in the MB & the bill form. In between stage iii) and iv) accountal checking may be made by 
the concerned Accounts Officer/ Accountant. 

 
(In case of non-availability of officials as at (i) above, company may authorize suitable executives for the 
works outlined at (i). Further for check measurement also company may authorize Executives based on 
availability.  

 
9.7.08 Secured Advance against Material brought to Site 

 
Secured advance on the security of materials (which are not combustible, fragile or perishable in nature) 
brought to the site but not yet incorporated in the works will be made up to 75 (seventy-five) per cent of invoice 
value, or the 75 (seventy-five) per cent of the corresponding value of the materials determined on the basis of 
BOQ rates, whichever is less, subject to the condition that their quantities are not excessive and shall be used 
within a period of 90 (ninety) days and subject to other stipulations in the contract. The contractor will be 
required to submit an indemnity bond as per prescribed Form of the company on non-judicial stamp paper of 
prescribed value, hypothecating the goods to the procuring entity, and also be responsible for their safe 
custody. Before the advance is released, the procuring entity may inspect the site to ensure that the Contractor 
has safeguarded the materials against pilferage and deterioration. It may be ensured that the contractor has 
not taken any loan/ limit from banks against hypothecation of the materials against which the secured advance 
is claimed. An undertaking in this regard may also be taken from the contractor. 
 
Generally, as per the provisions of the contracts, the contractors are required to submit proof of cost of 
materials and the delivery of material at site while claiming such advances. The stock register should be 
maintained from the commencement of the contract and, unless otherwise prescribed in the contracts, the 
stock, so considered for advance, should generally be only paid stock (and not brought on credit). Where the 
materials are supplied from a captive source of the contractor, the reasonableness of the valuation of such 
materials may be ensured. 
The advance will be repaid from each succeeding running bill (periodic/ interim payment) to the extent 
materials for which advance has been previously paid have been incorporated into the works. 
 
This advance shall be recovered in four equal installments or as per consumption whichever is higher.  
Engineer-in-Charge shall recover at his discretion all or any part of secured advance paid, if in his opinion the 
work is not progressing satisfactorily or the security of these materials at site is not adequately taken care of 
by the contractor. In all cases, the repayment of the advance will be affected after expiry of a period of 120 
days since payment of advance, whether the material is consumed in the work or not. 
 
Secured advance shall be payable for contracts of value above ₹1.00 Cr only. 
 
At any point of time the outstanding recoverable secured advance shall not be more than 10% of the contract 
value.        

 
9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each bill or at the rate 
as amended from time to time, shall be made unless exempted by the competent authority of the Income Tax 
Department. Further, TDS under GST will be deducted at applicable rates as per the provisions of GST Act 
wherever applicable. 
 
Building and Construction Workers Cess (as applicable in States) shall be payable by the contractor. If, 
however, the company is asked to make deduction from the contractor's bills, the same shall be done and a 
certificate to this effect shall be issued to the contractor for dealing with the State Govt. and the company does 
not take any responsibility to do anything further in this regard. 

   
9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract Agreement/Work-
order.  
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10 Termination, Cancellation, Suspension and Foreclosure of Contract  
 

The company shall, in addition to other remedial steps to be taken as provided in the conditions of contract be 
entitled to cancel the contract in full or in part, and whether the date of completion has or has not elapsed, by 
a two weeks show cause notice in writing if the contractor: - 
  
a) makes default in proceeding with the works with due diligence and continues to do so even after a notice in 
writing from the Engineer-in-Charge, then on the expiry of the period as specified in the notice 
    Or 
b) commits default/breach in complying with any of the terms and conditions of the contract and does not 
remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer-in-Charge, then on 
the expiry of the period as may be specified by the Engineer-in-Charge in a notice in writing. 
    Or 
c) obtains a contract with the company as a result of ring tendering or other non-bonafide methods of 
competitive tendering 
    Or 
d) shall offer or give or agree to give any person in the service of the company or to any other person on his 
behalf any gift or consideration of any kind as an inducement or reward for act/acts of favour in relation to the 
obtaining or execution of this or any other contract for his company. 
    Or 
e) fails to complete the work or items of work with individual dates of completion, on or before the date/dates 
of completion or as extended by the company, then on the expiry of the period as may be specified by the 
Engineer-in-Charge in a notice in writing. 
    Or 
f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval in writing from the 
Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice, cancel the whole contract or 
portion of it in default. 
    Or 
g) breach of the prohibition against sub-contracting 

Or 
h) Committed fraud 
 
However, the contractor shall continue to fulfil the contract to the extent not terminated. 
 
10.1The contract shall also stand terminated under any of the following circumstances: 
 
 a) If the contractor being an individual in the case of proprietary concern or in the case of a partnership firm 
any of its partners is declared insolvent under the provisions of Insolvency Act for the time being in force, or 
makes any conveyance or assignment of his effects or composition or arrangement for the benefit of his 
creditors amounting to proceedings for liquidation or composition under any Insolvency Act. 
 
 b) In the case of the contractor being a company, its affairs are under liquidation either by a resolution 
passed by the contractor’s company or by an order of court, not being a voluntary liquidation proceedings for 
the purpose of amalgamation or reorganization, or a receiver or manager is appointed by the court on the 
application by the debenture holders of the contractor's company, if any. 
 
 c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to be 
continued for a period of 21 (twenty-one) days. 
 
 d) On the death of the contractor being a proprietary concern or of any of the partners in the case of a 
partnership concern and the company is not satisfied that the legal representative of the deceased proprietor 
or the other surviving partners of the partnership concern are capable of carrying out and completing the 
contract. The decision of the company in this respect shall be final and binding which is to be intimated in 
writing to the legal representative or to the partnership concern. 
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10.2 On cancellation of the contract (except action as per clause 6.1 of GCC) or on termination of the 
contract, the Engineer-in-charge shall have powers:  
a. To take possession of the site, any materials, constructional plant, equipment, stores etc. thereon and 
carry out balance work through any means or through any other agency. 
                                                                                       
b. To give the contractor or his representative of the work 7 (seven) days notice in writing for taking final 
measurement for the works executed till the date of cancellation or termination of the contract. The 
Engineer-in-Charge shall fix the time for taking such final measurement and intimate the contractor in 
writing.  The final measurement shall be carried out at the said appointed time notwithstanding whether 
the contractor is present or not. Any claim as regards measurement which the contractor is to make shall 
be made in writing within 7 (seven) days of taking final measurement by Engineer-In-charge as aforesaid 
and if no such claim is received, the contractor shall be deemed to have waived all claims regarding 
above measurements and any claim made thereafter shall not be entertained. 
 
c. After giving notice to the contractor to measure up the work of the contractor and to take such whole 
or the balance or part thereof, as shall be unexecuted out of his hands and to give it to another contractor 
or take up departmentally, to complete the work. The contractor whose contract is terminated shall not 
be allowed to participate in future bidding for period of minimum twelve months. 
 
In such an event, the contractor shall be liable for loss/damage suffered by the employer because of 
action under this clause and to compensate for this loss or damage, the employer shall be entitled to 
recover higher of the following:  
 
i) Forfeiture of security deposit comprising of performance guarantee and retention money at the 
disposal of the employer. 

Or 
ii) 20% of value of incomplete work excluding GST. The value of the incomplete work shall be calculated 
for the items and quantities remaining incomplete (as per provision of agreement) at the agreement rates 
(excluding GST) including price variation (excluding GST) as applicable on the date, when notice in 
writing for termination of work was issued to the contractor. 

 
 The amount to be recovered from the contractor as determined above, shall, without prejudice to any 
other right or remedy available to the employer as per law or as per agreement, will be recovered from 
any money due to the contractor on any account or under any other contract and in the event of any 
shortfall, the contractor shall be liable to pay the same within 30 days. In case of failure to pay the same 
the amount shall be debt payable. 
 
In the event of above course being adopted by the Engineer-in-charge, the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased materials, 
equipment or entered into agreement or made advances on any account or with a view to the execution 
of work or performance of the contract. And in case action is taken under any of provision aforesaid, the 
contractor shall not be entitled to recover or to be paid any sum for any work thereof or actually performed 
under this contract unless and until the engineer-in-charge has certified in writing the performance of 
such work and value payable in respect thereof and he shall only be entitled to be paid the value so 
certified. 
 
The need for determination of the amount of recovery of any extra cost/expenditure or of any 
loss/damage suffered by the company shall not however arise in the case of termination of the contract 
for death/demise of the contractor as stated in 10.1(d). 

 
10.3 Suspension of Work: 
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Suspension of work – The Company shall have power to suspend the work. The contractor shall on 
receipt of the order in writing of Engineer-in -charge (whose decision shall be final and binding on the 
contractor), suspend the progress of work or any part thereof for such time in such manner as the 
Engineer-in-Charge may consider necessary so as not to cause any damage, or endanger the safety 
thereof for any of the following reasons: 
 
 a) on account of any default on the part of the contractor, or 
 b) for proper execution of the works, or part thereof, for reasons other than the default of the 
                 contractor or, 
 c) for safety of the works, or part thereof. 
 
The contractor shall, during such suspension properly protect and ensure the works to the extent 
necessary and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for 
reasons (b) & (c), the contractor shall be entitled to an extension of time equal to the period of every 
such suspension plus 25%. This shall also be applicable for completion of the item or group of items of 
the work for which a separate period of completion as specified in the contract and of which the 
suspended work forms a part.  

 
The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if such 
suspension exceeds 45 (forty-five) days, the contractor will be compensated on mutually agreed terms. 

 
10.4 Foreclosure of contract: 

 
If at any time after acceptance of the tender the company decides to abandon or reduce the scope of work 
for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice in writing to that 
effect to the contractor and contractor shall act accordingly in the matter. In the event of abandonment, the 
contractor shall have no claim to any payment of compensation or otherwise whatsoever, other than those 
mentioned below: - 
 
a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure incurred, 
if any, by the contractor on preliminary works at site e.g. temporary access roads, temporary construction 
for labour and staff quarters, office accommodation, storage of materials, water storage tanks and water 
supply for the work including supply to labour/ staff quarters, office etc. 
 
b) to pay the contractor at the contract rates full amount for works executed and measured at site up to the 
date of such abandonment. 
 
c) to pay for the materials brought to site or to be delivered at site, which the contractor is legally liable to 
pay, for the purpose of consumption in works carried out or were to be carried out but for the foreclosure, 
including the cost of purchase and transportation and cost of delivery of such materials. The materials to 
be taken over by the company should be in good condition and the company may allow at its discretion the 
contractor to retain the materials in full or in part if so desired by him and to be transported by the contractor 
from site to his place at his own cost with due permission of the EIC. 
 
d) to take back the materials issued by the company but remaining unused, if any, in the work on the date 
of abandonment/reduction in the work, at the original issue price less allowance for any deterioration or 
damage caused while in custody of the contractor. 
 
e) to pay for the transportation of tools and plants of the contractor from site to contractor's place or to any 
other destination, whichever is less. 
 
10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of accounts, 
papers, relevant documents as may be necessary to enable the Engineer-in-Charge to assess the amounts 
payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not have any claim for 
compensation for abandonment of the work, other than those as specified above. 

 
     11. Carrying out Part Work at Risk & Cost of Contractor. 
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If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge, after giving 
the contractor 15 days’ notice in writing, without cancelling or terminating the contract, shall be entitled to 
employ another Agency for executing the job or to carry out the work departmentally or contractually through 
tendering / limited tendering process, either wholly or partly, debiting the contractor with cost involved in 
engaging another Agency or with the cost of labour and the prices of materials, as the case may be. The 
certificate to be issued by the Engineer-in-Charge for the cost of the work so done shall be final and conclusive 
and the extra cost, if any, shall be borne by the contractor. However, when this clause is invoked, penalty will 
not be applicable other than on account of delayed completion. 
 
The value of the work taken away shall be calculated for the items and quantities taken away at the agreement 
rates including price variation as applicable on the date, when notice in writing for taking away part work was 
issued to the contractor. The contractor, from whom part work is being taken out, shall not be allowed to 
participate in the tendering process if any. 
If the expenses incurred by the department is less than the amount payable to the contractor at his agreement 
rates, the difference shall not be payable to the contractor. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any materials or 
entered into any engagements or made any advance on any account or with a view to the execution of the 
work or the performance of the contract. 
 
Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.3 of Part I of MCEW) may be resorted to 
by CIL/ Subsidiary. 

 
12. Completion Certificate / Defect Liability Certificate  
 

Except in cases where the contract provides for "Performance Test" before issue of Defect Liability certificate, 
in which case the issue of Defect Liability certificate shall be in accordance with the procedure specified therein, 
the contractor shall give notice of completion of work, as soon as the work is completed, to the Engineer-in-
Charge. The Engineer-in-Charge and or any other Officer, nominated for the purpose by the company, shall 
within 30 (thirty) days from the receipt thereof, inspect the work and ascertain the defects/deficiencies, if any, 
to be rectified by the contractor as also the items, if any, for which payment shall be made at reduced rate. 
 
If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of which is 
necessary for the satisfactory performance of the contract, he shall intimate in writing the defects and instruct 
the contractor to rectify the defects/remove deficiencies within the period and in the manner to be specified 
therein. In such cases Defect Liability Certificate will be issued by the EIC after the above rectifications are 
carried out/ deficiencies are removed by the contractor to the satisfaction of EIC. 
 
In the event there are no defects or the defects/ deficiencies are of a minor nature and the Engineer-in-Charge 
is satisfied that the contractor has already made arrangements for rectification, or in the event of contractor's 
failure to rectify the defects for any reason whatsoever, the defects can be rectified by the company 
departmentally or by other means and the 50% of the security deposit of the contractor shall be sufficient to 
cover the cost thereof, he shall issue the Defect Liability Certificate ( Taking Over Certificate with list of defects 
)indicating the date of completion of the work, defects to be rectified, if any, and the items, if any, for which 
payment shall be made at reduced rate indicating reasons there for and with necessary instructions to the 
contractor to clear the site/place of work or all debris/ waste materials, scaffoldings, sheds, surplus materials 
etc. making it clean.    
 
12.1 In cases where separate period of completion for certain items or groups of items are specified in the 
contract, separate Defect Liability certificate for such items or groups of items may be issued by the Engineer-
in-Charge after completion of such items on receipt of notice from the contractor only in the event the work is 
completed satisfactorily in every respect.      
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Refund of security deposit and payment of final bill shall, however, be made on completion of the entire contract 
work, but not on completion of such items of work. 
 
12.2 Before the date fixed for completion of work, the work as well as the site of work are to be made clean 
after removal of rubbish, scaffolding, surplus materials, temporary structures etc. 
 
12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done. The cost 
thereof shall be recovered from the final bill of the contractor. 

 
13. Additional Responsibilities of the Contractor(s) 

The cost on account of the "Additional Responsibilities of the Contractors" under this clause is deemed to be 
included in the tendered rates.  
 
i) The company reserves the rights to let other contractors also work in connection with the Project and the 
contractor/contractors shall co-operate in the works for the introduction and stores and materials and execution 
of his/their works. 
 
ii) The contractor/contractors shall keep on the work site during the progress a competent and experienced 
Resident Engineer exclusively for the work and necessary assistants who shall represent the contractor(s). 
The contractor shall employ, on the site in connection with the execution and maintenance of the work, technical 
and managerial staff as mentioned below. 

 
Sl.No. Value of Work Manpower Requirement 
1. More than 10 Crores  One Resident Engineer (Degree Holder), Two Engineers 

(Diploma Holder) 
2. 5 Crores to 10 Crores One Resident Engineer (Graduate/ Diploma Holder), One 

Engineer (Diploma Holder) 
3. 1 Crore to 5 Crores One Resident Engineer (Graduate/ Diploma Holder) 

 
     For works below ₹1 crore, the deployment of manpower shall be as assessed by Engineer. 
 

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, experience and full 
postal address of each and every technical personnel employed at site by him. 
 
The contractor(s) shall not be allowed to execute the work unless he/they engage the required technical staff 
as assessed by Engineer-in-charge or as specifically mentioned in the bid.  The delay on this account, if any, 
shall be the contractor's responsibility. 
 
Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors in course 
of the works finds/find any discrepancy between the drawing, forming part of the contract documents and the 
physical conditions of the locality or any errors or omissions in drawings except those prepared by himself / 
themselves and not approved by the Engineer-in-Charge. It shall be his/their duty to immediately inform the 
Engineer-in-Charge in writing and the Engineer-in-Charge shall verify the same.  Any work done after such 
discovery and without intimation as indicated above will be done at the risk of the contractor/contractors. 

  
iii) The contractor / contractors shall employ only competent, skillful and orderly men to do the work. The 
Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove from the work site any 
men of the contractor/contractors who in his opinion is undesirable and the contractor/contractors will have to 
remove him within 3 (three) hours of such orders. 
 
The contractor shall employ apprentices in the execution of the contract work as required under Apprentices 
Act. 
 
The contractor shall further be responsible for making arrangements at his own cost, or accommodation and 
social needs of the staff and workers under his employment. 
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iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons (including 
employees) and property. The safety required or recommended by all applicable laws, codes, statutes and 
regulations shall be observed by the contractor(s). In case of accidents, the contractor(s) shall be responsible 
for compliance with all the requirements imposed by the Workmen's Compensation Act or any other similar 
laws in force and the contractor shall indemnify the company against any claim on this account.    
 
All scaffoldings, ladders and such other structures which the workmen are likely to use shall be examined by 
the Engineer-in-Charge or his authorized representative whenever they want and the structure must be strong, 
durable, and safe and of such design as required by Engineer-in-Charge. 
 
In no case any structure condemned by the Engineer-in-Charge or his authorized representatives shall be kept 
on the work and such structure must be pulled down within three hours of such condemnation and any 
certificate or instructions, however, shall in no way absolve the contractor/contractors from his/their 
responsibility, as an employer, as the company shall in no way be responsible for any claim. 
  
The contractor / contractors shall at all times exercises reasonable precautions for the safety of employees in 
the performance of his/their contract and shall comply with all applicable provisions of the safety laws drawn 
up by the State Govt. or Central Govt. or Municipalities and other authorities in India. The contractor/contractors 
shall comply with the provision of the safety hand book as approved and amended from time to time by the 
Government of India. 
 
v) The contractor / contractors shall familiarize themselves with and be governed by all laws and rules of India 
and Local statutes and orders and regulations applicable to his/ their work. 
 
vi) The contractor shall maintain all records as per the provision made in the various statutes including Contract 
Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation & Abolition) Central Rules,1971, 
Minimum Wages Act, Workmen Compensation Act etc. and latest amendment thereof. Such records 
maintained by the contractor shall be opened for inspection by the Engineer-in-Charge or by the nominated 
representative of the Principal Employer. 

 
vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons employed on 
the work shall be constructed and maintained in the number, manner and place approved or ordered by the 
Engineer-in-Charge. The contractor/ contractors shall vigorously prohibit committing of nuisance at any other 
place. Cost of all works under this item shall be covered by the contractor/contractor's tendered rates. 
 
viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized representative with 
work reports from time to time regarding the contractor / contractors organization and the progress made by 
him / them in the execution of the work as per the contract.         
 
For Capital/ Specialized works with estimated value more than 10 Cr and more, the contractor has to submit 
project specific monthly progress report of the work in a computerized form (Management Information System 
Reports– MIS reports). The progress report shall contain the following apart from whatever else may be 
required to be specified: 

i) Project information, giving the broad features of the contract. 
ii) Introduction, giving a brief scope of the work under the contract and the broad structural or other details. 
iii) Construction schedule of the various components of the work, through a bar chart for the next three 

quarters for as may be specified, showing the milestones, targeted tasks and up to date progress. 
iv) Progress chart of the various components of the work that are planned and achieved, for the month as 

well as cumulative up to the month, with reasons for deviations, if any, in a tabular format. 
v) Plant and machinery statement, indicating those deployed in the work, and their working status. 
vi) Man-power statement, indicating individually the names of all the staff deployed in the work along with 

their designations. 
vii) Financial statement, indicating the broad details of all the running account payments received up to 

date, such as gross value of work done, advances taken, recoveries effected, amounts withheld, net 
payments, details of cheque payments received, etc. 

viii) A statement showing an extra and substituted items submitted by the contractor, and the payments 
received against them, broad details of the bank Guarantees, indicating clearly their validity periods, 
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broad details of the insurance policies taken by the contractor, if any, the advances received and 
adjusted from the department, etc. 

ix) Progress photographs, in colour, of the various items/ components of the work done up to date, to 
indicate visually the actual progress of the work. 

x) Quality assurance and quality control tests conducted during the month, with the results thereof. 
xi) Any hold-up shall be specified. 
xii) Dispute, if any, shall also be highlighted. 
xiii) Monthly or fortnightly progress review by engineer and Procuring Entity with contractor may be 

necessary to ensure that contractor deploys sufficient resources to meet the deadlines.                                        
 
ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If applicable) only) 
and other levies, royalty, building and construction workers cess (as applicable in States), whether local, 
municipal, provincial or central pertaining to the contract payable by the bidder/Contractor under the 
Contract (during the entire period of contract), or for any other cause as applicable on the last date of 
submission of Bid, shall be included in the rates, prices and the total Bid Price submitted by the Bidder. 
Applicable GST, if any, either payable by bidder or by company under reverse charge mechanism shall be 
computed by system in BOQ sheet as per predefined logic. 
 
All investments, operating expenses, incidentals, overheads, lifts, carriages, tools and plants etc. as may 
be attendant upon execution and completion of works shall also be included in the rates, prices and total 
Bid price submitted by the bidder.  
 
However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any 
increase over the rate existing on the last date of submission of Bid shall be reimbursed by the company on 
production of documentary evidence in support of payment actually made to the concerned authorities. 
 
Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable from 
the contractor. The details of such duties, taxes and other levies along with rates shall be declared by the 
bidder. 
 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST 
Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service availer 
(i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made only on the 
latter submitting a Bill/invoice in accordance with the provision of relevant GST Act and the rules made 
thereunder and after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess 
is responsibility of contractor. 
 
Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions 
should be issued within the time limit prescribed under the GST law.  
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under composition 
scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or GST 
Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if applicable will be 
deposited by CIL/Subsidiary directly to concerned authorities in terms with GST provisions. 
 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 
If  CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital Goods or 
the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services in 
incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST 
& SGST or IGST, GST (Compensation to State) Cess shown in tax invoice to the tax authorities, issue of 
proper tax invoice or any other reason whatsoever, the applicable taxes & cess paid based on such Tax 
invoice shall be recovered from the current bills or any other dues of the supplier/vendor along with interest 
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and penalty, if any. 
 
The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be 
subject to variations on any account except to the extent variations allowed as per the conditions of the 
contract of the bidding document. 
 
The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to deal with 
such amount in terms of the provisions of the Statute or in terms of the direction of any statutory authority 
and the company shall only provide with certificate towards such deduction and shall not be responsible for 
any reason whatsoever. 
 
In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company under 
the Coal Act, the contractor will have to produce a royalty clearance certificate from the District Authorities 
before full and final payment. 
 
Note: During the execution of the contract if the GST status of the bidder changes, then the payment of 
GST, if any, to the contractor will be made as per the GST status declared by the bidder during tender stage 
based on which cost to company has been ascertained or at actuals, whichever is lower. 

 
x) The contractor / contractors shall make his / their own arrangement for all materials, tools, staff and labourer 
required for the contract, which shall include cost of lead, lift, loading, unloading, railway freight, recruiting 
expenses and any other charges for the completion of the work to entire satisfaction of the company.                       
 
xi) The contractor / contractors shall make their own arrangement for carriage of all materials to the work site 
at his/their own cost.                              
 
xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in writing. Prior 
permission is required to be taken from the owner for engagement of sub-contractor in part work/ piece rated 
work. 
 
xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be pulled, destroyed 
or damaged by the contractor/contractors or any of his/their employees without the prior permission of the 
company, failing which the cost of such trees or plants shall be deducted from the contractor/contractors dues 
at the rate to be decided by the company.  The rates quoted are supposed to include clearance of shrubs and 
jungles and removal of such trees up to 150 mm dia., as will be permitted by the Engineer-in-Charge in writing.  

 
 b) Anything of historical or other interest or of significant value unexpectedly discovered on the site is 
the property of the employer. The Contractor is to notify the Nodal Officer or his nominee of such discoveries 
and carry out the Nodal Officer or his nominee’s instructions for dealing with him. 
 
xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer engaged by 
him/them as per Minimum Wages Act or such other legislation or award of the minimum wage fixed by the 
respective State Govt. or Central Govt. as may be in force. The contractor / contractors shall make necessary 
payments of the provident fund for the workmen employed by him for the work as per the laws prevailing under 
provisions of CMPF and allied scheme and Miscellaneous Provisions Act, 1948 or Employees Provident Fund 
and Miscellaneous Provisions Act 1952 as the case may be. 
 
Payable statutory payments like PF & ESI contributions paid to the contract workers as applicable shall be 
reimbursed to the contractor on production of proof of payment limited to the maximum likely number of 
workmen to be deployed as indicated in the tender document. Such payments shall be made on quarterly basis 
and shall not be included in the Contract Value. The contractor shall pay to its workers engaged in 
non-mining activities, in respect of every accounting year, the statutory bonus as 
admissible under the extant law governing payment of bonus, as amended from time to 
time, or, where such workers are not covered under the said provisions due to wages 
exceeding the prescribed ceiling (presently Rs. 21000 per month or as revised from time 
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to time), a Performance Linked Incentives (PLI) at the rate of 8.33% of the salary or 
wages earned during the relevant accounting year, strictly in accordance with other 
terms, conditions, eligibility criteria and modalities as may be prescribed under the 
extant law governing payment of bonus (No reimbursement shall be made by the 
company for the same) 
 
 
xv) All accounts shall be maintained properly and the company shall have the right of access and inspection of 
all such books of accounts etc., relating to payment of labourer in online mode including payment of provident 
fund considered necessary. 

 
xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the agreement or by 
law, indemnify and keep indemnified for the following: 
 
a) The company or any agent or employee of the company against any action, claim or proceeding relating to 
infringement or use of any patent or design right and shall pay any royalties or other charges which may be 
payable in respect of any article or material included in the contract. 
However, the amount so paid shall be reimbursed by the company in the event such infringement has taken 
place in complying with the specific directions issued by the company or the use of such article or material was 
the result of any drawing and/or specifications issued by the company after submission of tender by the 
contractor. The contractor must notify immediately after any claim being made or any action brought against 
the company, or any agent or employee of company in respect of any such matter. 
 
b) The company against all claims, damages or compensation under the provisions of payment of Wages Act, 
1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's Compensation Act, 1923, 
Industrial Dispute Act, 1947, Mines Act as applicable, Employees State Insurance Act 1948 and Maternity 
Benefit Act, 1961, Acts regulating P.F. or any modification thereof or any other law relating thereto and rules 
made there under from time to time, as may be applicable to the contract which may arise out of or in 
consequence of the construction or maintenance or performance of the work under the contract and also 
against costs, charges and expenses of any suit, action or proceedings arising out of any accident or injury. 
  
c) The company against all losses and claims for injuries or damages to any third party or to any property 
belonging to any third party which may arise out of or in consequence of the construction or maintenance or 
performance of the work under the contract and against all claims/demands proceedings/damages, cost 
charges and expenses whatsoever in respect of or in relation thereto.  
 
 xvii)The contractor is under obligation to hand over to the company the vacant possession of the completed 
building structures failing which the Engineer-in-Charge can impose a levy upon the contractor upto 5% of the 
total contract value excluding GST for the delay in handing over the vacant possession of the completed works 
after giving a 15 (fifteen) days notice to the contractor. 
 
xviii) Insurance - The contractor shall take full responsibility to take all precautions to prevent  loss or damage 
to the works or part thereof for any reasons whatsoever (except for reasons which are beyond control of the 
contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at his own cost repair and make good 
the loss/damage to the work so that on completion, the work shall be in good order and condition and in 
conformity with the requirements of the contract and instructions of the Engineer-in-charge. 
 
The contractor/contractors shall take following insurance policies during the full contract period at his own 
cost: 
a). In the case of construction works, without limiting the obligations and responsibilities under the contract, 
the contractor shall take insurance policy for the works and for all materials at site so that the value of the 
works executed and the materials at site up to date are sufficiently covered against risk of loss/damage to the 
extent as permissible under the law of insurance. The contractor shall arrange insurance in joint names of the 
company and the contractor. All premiums and other insurance charges of the said insurance policy shall be 
borne by the contractor. 
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The terms of the insurance policy shall be such that all insurance claims and compensations payable by the 
insurers, shall be paid to the Employer and the same shall be released to the contractor in installments as may 
be certified by the Engineer-in-charge for the purpose of rebuilding or replacement or repair of the works and/or 
goods destroyed or damaged for which payment was received from the insurers. Policies and certificates for 
insurance shall be delivered by the contractor to the EIC for his approval before the starting date. Alterations 
to the terms of insurance shall not be made without the approval of EIC. 

 
b). Where any company building or part thereof is used, rented or leased by the contractor for the purpose of 
storing or using materials of combustible nature, the contractor shall take separate insurance policy for the 
entire building and the policy shall be deposited with the company. 
 
c) The contractor shall at all times during the tenure of the contract indemnify the company against all claims, 
damages or compensation under the provision of the Workmen's Compensation Act and shall take insurance 
policy covering all risk, claims, damages, or compensation payable under the Workmen's  
Compensation Act or under any other law relating thereto. 
  
d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry of the contract 
by timely payment of premiums and it/they shall not be cancelled without the approval of the company and a 
provision is made to this effect in all policies, and similar insurance policies are also taken by his sub-contractors 
if any. The cost of premium shall be borne by the contractor and it shall be deemed to have been included in 
the tendered rate.       
 
e) In the event of contractor’s failure to effect or to keep in force the insurance referred to above or any other 
insurance which the contractor is required to effect under the terms of the contract, the company may effect 
and keep in force any such insurance and pay such premium/premiums as may be necessary for that purpose 
from time to time and recover the amount thus paid from any moneys due to the contractor. 
 
THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER ₹50 
LAKHS.  

 
xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the works and 
correctness of the position, reduced levels, dimensions and alignment of all parts of the work including marking 
out the correct lay out in reference to the permanent bench mark and reference points.  Only one permanent 
bench mark and basic reference lines shall be marked and shown to the contractor as basic data. 
 
The contractor shall have all necessary instruments, appliances and labour in connection therewith. If at any 
time during the progress of work any error is detected in respect of the position, levels, dimensions or alignment 
of any part of the work, the contractor on being required to do so by the Engineer-in-Charge or his 
representative shall at the expenses of the contractor rectify such errors to the satisfaction of Engineer-in-
Charge unless such error is due to incorrect data supplied by the Engineer-in-Charge.  
 
xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith Register and obtain 
License from the competent authority under the Contract Labour (Regulation & Abolition)Act 1970,the Contract 
Labour (Regulation & Abolition) Central Rules, 1971 and submit certified copies of the same to the Engineer-
in-Charge and the Principal Employer.   
 
xxi) Deleted 
 
xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights, security 
guards, fencing when and where necessary as required by the Engineer-in-Charge for the purpose of protection 
of the works, materials at site, safety of workmen and convenience of the public.         
 
 xxiii) All materials (e.g.  stone, moorum and other materials) obtained in the course of execution of the work 
during excavation and dismantling etc. shall be the property of the company and the same may be issued to 
the contractors, if required for use in the works at the rates to be fixed by the Engineer-in-Charge. 
 
 xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. shall be the 
contractor's responsibility and is to be carried out at his own cost as per instructions of EIC. The rates quoted 
by the contractor shall be deemed to include the dewatering costs. 
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xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit 
specifications and drawings showing the proposed temporary work to the Nodal Officer/Engineer-in-Charge or 
his nominee, who is to approve them if they comply with the specifications and drawings. 
 
The contractor shall be responsible for design of Temporary Works. 
 
The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor’s responsibility 
for design of the Temporary Works. 
 
xxvi) The contractor shall directly pay the ex-gratia amount of ₹15.00 (Fifteen) lakhs to the eligible dependent 
family members of the deceased contractor’s worker, who died in mine accident as certified by DGMS, to whom 
the statutory benefits under Employee Compensation Act, Provident Fund etc. have been paid, as per the 
terms of contract or through Insurance Company by availing Group Personal Accident Insurance Policy for all 
its workers before commencement of the contract, which shall be renewed periodically to cover the entire 
duration of the contract. No reimbursement shall be made on this account by CIL/Subsidiary.  
 
In order to comply with the above provisions, contractor shall immediately on receipt of letter of 
acceptance/work order shall obtain group personal accident insurance in respect of all the workmen engaged 
in mining activities for payment of ₹15.00(fifteen) lakhs in case of death in mine accident. A proof to such effect 
shall be produced to the satisfaction of the management before commencement of the work. However, the 
responsibility of payment of special relief/ex-gratia amount shall lie exclusively with the Contractor.  
 
If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the subsidiary concerned may 
make payment to the eligible dependent as mentioned herein above. However, such amount shall be recovered 
from the Contractor from his dues either in the same and/or other subsidiaries of CIL. 
 

14.   Defects Liability Period: 
 

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order, the contractor 
shall be responsible to make good and remedy at his own expense the defect/s mentioned hereunder within 
such period as may be stipulated by the Engineer-in-Charge in writing: 
 
a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six) months from the 
date of issue of Defect Liability certificate / completion certificate. 
 
b) In the case of building works or other works of similar nature any defect in the work detected by the Engineer-
in-Charge within a period of 6 (six) months from the date of issue of Defect Liability certificate/ completion 
certificate or before the expiry of one full monsoon period i.e. June to September whichever is later in point of 
time. 
 
14.1 A programme  shall be drawn by the contractor and the Engineer-in-Charge for carrying out the defects 
by the contractor detected within the defect liability period and if the contractor  fails  to  adhere  to  this  
programme,  the  Engineer-in-Charge shall be at liberty to procure proper materials and carry out the 
rectifications in any manner considered advisable under the circumstances and the cost of such procurement 
of materials and rectification work shall be chargeable to the contractor and recoverable from any of the pending 
dues of the contractors. 
 
The defect liability period can be extended by the company on getting request from the contractor only for valid 
reasons.  
 
There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing & any 
other work of similar nature to be decided by the Engineer-in-Charge. 
 

15. Operating and Maintenance Manual:  
 

1. The Contractor is responsible to facilitate for obtaining Completion/ Occupancy Certificates/ Clearances 
and No-Objection-Certificates (NOCs), if applicable, from the local civic authorities, for completed Work 
and Facilities before handing over the same to ‘Procuring Entity’ for putting them to functional use. 
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2. Before the completed work is taken over by CIL/Subsidiary, it must ensure that the Contractor restores to 

original status - the auxiliary services/ facilities (Roads, Sewerage, utilities, including removal of garbage 
and debris) affected during the construction process. 

 
3. The Contractor shall hand over to CIL/Subsidiary the completed Work including all Services and Facilities 

constructed in accordance with the Approved Plans, Specifications fulfilling all agreed techno-functional 
requirements along with Inventory, As built - Drawings, Maintenance Manual/ Standard Operating 
Procedure (SOP) for Equipments and Plants, all clearances /Certificates from Statutory Authorities, Local 
Bodies etc. as directed by EIC before submission of final bill. 

 
16.  Settlement of Disputes. 
 
Disputes Resolution 
 
1. Normally, there should not be any scope for dispute between the buyer / Company and seller / contractor after 
entering a mutually agreed valid contract. However, due to various unforeseen reasons, problems may arise during 
the contract, leading to a dispute between the buyer / Company and the seller / contractor. Therefore, the conditions 
governing the contract should contain suitable provisions for the settlement of such disputes or differences binding 
on both parties. 
 
2. All disputes and differences between the parties, as to the construction or operation of the contract, or the 
respective rights and liabilities of the parties on any matter in question or any other account whatsoever, but 
excluding the Excepted Matters (detailed below); arising out of or in connection with the contract, within thirty (30) 
days from aggrieved Party notifying the other Party of such matters; whether before or after the completion/ 
termination of the contract, that cannot be resolved amicably between the Engineer-in-charge and the contractor 
within thirty (30) days from one party notifying the other of such matters, whether before or after the completion or 
termination of the contracts, shall be referred to as a “Dispute”. 
 
3. The aggrieved party shall give a ‘Notice of Dispute’ indicating the Dispute and claims, citing relevant contractual 
clauses to the Engineer-in-charge, and requesting to invoke the dispute resolution mechanisms as available in the 
contract. 
 
Excepted Matters 
 
Matters for which provision has been made in any clause of the contract shall be deemed as ‘excepted matters’ 
(matters not disputable), and decisions of the Company, thereon, shall be final and binding on the contractor. The 
‘excepted matters’ shall stand expressly excluded from the purview of the Dispute Resolution Mechanism. 
However, where the Procuring Entity has raised the dispute, this sub-clause shall not apply. Unless otherwise 
stipulated in the contract, excepted matters shall include but not limited to: 
 

1. Any controversies or claims brought by a third party for bodily injury, death, property damage or any indirect 
or consequential loss arising out of or in any way related to the performance of this Contract (“Third Party 
Claim”), including, but not limited to, a Party’s right to seek contribution or indemnity from the other Party 
in respect of a Third-Party Claim. 

2.  Issues related to the pre-award tender process or conditions. 
3. Issues related to ambiguity in contract terms shall not be taken up after a contract has been signed. All 

such issues should be highlighted before the contractor signs the contract. 
4. Issues related to contractual action/ termination of contract etc., by the Company on account of fraud, 

corruption, debarment of contractors, criminal or wilful negligence of the contractor etc. 
5. Issues that are already under investigation by CBI, Vigilance, or any other investigating agency or 

government. 
6. Provisions incorporated in the contract, which are beyond the purview of the Company or are in pursuance 

of policies of Government, including but not limited to 
a. Provisions of restrictions regarding local content and Purchase Preference to Local suppliers in 

terms of the Make in India policy of the Government. 
b. Provisions regarding restrictions on Entities from Countries having land-borders with India in terms 

of the Government’s policies in this regard. 
c.  Purchase preference policies regarding MSEs and Start-ups 
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SETTLEMENT OF DISPUTES WITH THE CONTRACTOR 
 

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. However, if 
such disputes take place between the contractor and the department, effort shall be made first to settle the 
disputes at the Company level.  
 
The contractor should make request in writing to the Engineer-in-charge for settlement of such disputes/ claims 
within 30 (thirty) days of arising of the cause of dispute/ claim failing which no disputes/ claims of the contractor 
shall be entertained by the Company. 

 
The dispute is to be resolved as per following stages: 

 
In first stage dispute shall be referred as given below: 
 

Scenario  
 

The dispute shall be referred to:  
 

For works executed at Area / sub-area / project/RI level 
where Area GM/RD is not Engineer-in-charge (EIC) 
and EIC is under the administrative control of Area 
GM/RD:  
 

Area GM /RD 
 

For works executed at Area / sub-area / project/RI level 
and Area GM/RD is Engineer-in-charge:  
 

HOD(concerned department), Subsidiary HQ  
 

For works executed at / through HQ level where 
HOD(concerned department) is not Engineer-in-
charge (EIC) and EIC is under the administrative 
control of HOD  
 

HOD (concerned department), Subsidiary HQ / CIL, as 
the case may be.  
 

For works executed at / through HQ level and 
HOD(concerned department) is Engineer-in-charge  
 

Serving officer not below the rank of HOD / E8, 
nominated by concerned Director.  
 

 
If dispute still persist even after 60 days (extendable by another 30 days with mutual consent) of receipt of 
representation to Engineer-in-charge, then the Dispute shall be attempted to be resolved, as far as feasible, before 
recourse to courts, in the sequence as mentioned below, and the next mechanism shall not be invoked unless the 
earlier mechanism has been invoked or has failed to resolve it within the deadline mentioned therein: 

 
a) Adjudication 
 
b) Mediation 

 
Adjudication 
 

1. After exhausting efforts to resolve the Dispute in the first stage as mentioned above, the contractor shall 
give a ‘Notice of Adjudication’ specifying the matters which are in question or subject of the dispute or 
difference indicating the relevant contractual clause(s), as also the amount of claim (item-wise) to the 
concerned Director, Subsidiary / CIL for invoking resolution of the dispute through Adjudication. 
 

2. Concerned Director Subsidiary / CIL can himself be the Adjudicator or can nominate an Adjudicator (a 
serving officer of Subsidiary / CIL not below the rank of HOD / E8, as the case may be). 
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3. During his adjudication, the Adjudicator shall give the contractor an adequate opportunity to present his 
case. Within 60 days (extendable by another 30 days with mutual consent) after receiving the 
representation, the Adjudicator shall make and notify decisions in writing on all matters referred to him. The 
parties shall not initiate, during the adjudication proceedings, any conciliation, arbitral (if available in the 
existing contracts) or judicial proceedings in respect of a dispute that is the subject matter of the 
adjudication proceedings. 

NOTE: If differences still persist, the settlement of the dispute or differences relating to the interpretation and 
application of the provisions of commercial contract(s) between Central Public Sector Enterprise (CPSEs)/ Port 
Trusts inter se and also between CPSEs and Government Departments/ Organizations (excluding disputes relating 
to Railways, Income Tax, Customs & Excise Department), shall be taken up by either party for its resolution through 
Administrative Mechanism for Resolution of CPSEs Disputes (AMRCD) as mentioned in DPE OM No. 05/003/2019-
FTS-10937 dated 14th December 2022 and the decision of AMRCD on the said dispute will be binding on both the 
parties. 
 
 For other contracts, if not satisfied by the decision in adjudication, or if the adjudicator fails to notify his decision 
within the above-mentioned time-frame, the contractor may proceed to invoke the process of Mediation as follows. 

 
Mediation 

(i) Any party may invoke Mediation by submitting “Notice of Mediation” to the CMD of concerned Subsidiary / 
CIL. A neutral third party, known as the Mediator, facilitates the mediation process. 
 

(ii) The Mediation Act and a Mediation Agreement: The Mediation shall be conducted as per The Mediation 
Act 2023. 
 

(iii) Guidelines for Mediation: Department of Expenditure, Ministry of Finance has issued guideline on 
Mediation. Government departments/ entities/ agencies are encouraged to adopt mediation under the 
Mediation Act 2023 and/ or negotiate amicable settlements to resolve disputes. Where necessary, e.g. 
matters of high value, they may proceed in the manner discussed below: 
 

1. Company, may where they consider appropriate, e.g. in high-value matters (where amount of 
dispute / claim value is more than the DoP of concerned Director), constitute a High-Level 
Committee (HLC) (minimum 03 members) for dispute resolution, which may include the following 
(this composition is purely indicative and not prescriptive): 

i. A retired judge. 
 

ii. A retired high-ranking officer and/ or technical expert. 
 

2. ln cases where a HLC is constituted, the Company may either  
 

i) negotiate directly with the other party and place a tentative proposed solution before the 
HLC or 

 
ii) conduct mediation through a mediator and then place the tentative mediated agreement 

before the HLC or 
 
iii) use the HLC itself as the mediator. 

 
 

3. This will enable decisions taken for resolving disputes in appropriate matters to be 
scrutinized by a high-ranking body at arms-length from the regular decision-making 
structure, thereby promoting fair and sound decisions in the public interest, with 
probity.  
 

4. There may be rare situations in long-duration works contracts where a renegotiation of 
the terms may best serve public interest due to unforeseen major events. In such 
circumstances, the terms of the tentative re-negotiated contract may be placed before 
a suitably constituted High-Level Committee before approval by the competent 
authority.  
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5. Mediation agreements need not be routinely or automatically included in procurement 
contracts/ tenders. The absence of a mediation agreement in the contract does not 
preclude pre-litigation mediation.  
 

6. Disputes where the methods outlined above are unsuccessful should be adjudicated 
by the courts.  
 

(iv) Appointment of Mediator(s): 
 
 

1. Mediators can be of any nationality and must be registered with the Mediation Council of India (MCI) or 
empanelled by a court-annexed mediation centre or empanelled by an Authority constituted under the 
Legal Services Authorities Act, 1987 or empanelled by a mediation service provider (MSP) recognised 
by MCI. 
 

2. Within 30 days of receipt of the “Notice of Mediation”, the CMD of subsidiary / CIL after consultation 
with concerned Legal department shall propose names of three likely mediators from its panel, asking 
the other party to choose one as Mediator. The mutually accepted mediator shall then be appointed to 
conduct mediation. 

 
3. If parties do not agree on the mediator, they can approach a mediation service provider ("MSP", 

recognised by MCI), who shall appoint a mediator based on the suitability and preferences of the parties 
within 7 days. 

 
4. In contracts having an Integrity Pact, Independent External Monitors (IEMs) can be appointed as 

mediators, as per the Standard Operating Procedure (SOP) issued by the Central Vigilance 
Commission (CVC). 

 
5. After a mediator is appointed, they must disclose any conflict of interest. Either party can seek a 

replacement of the Mediator after such disclosure. 
 
 

 
(v) Venue: Mediation must be conducted within the territorial jurisdiction of the Court, which has jurisdiction to 

decide the dispute unless both parties agree to do it online or at the HQ of the subsidiary / CIL where the 
contract has been executed.  Online Mediation: The Act allows parties to opt for online/ virtual Mediation, 
which shall be deemed to occur within the jurisdiction of a competent court. The Act also requires online 
mediation communication mechanisms to ensure confidentiality. 

 
 

(vi) The Process: 
 

1. The Mediator independently and impartially encourages open communication and cooperation between 
disputing parties to reach an amicable settlement, but he does not have the authority to impose a 
settlement upon the parties to the dispute. The parties shall be informed expressly by the mediator that 
he only facilitates in arriving at a resolution of the dispute and that he shall not impose any settlement 
nor give any assurance that the mediation may result in a settlement. 
 

2. Unlike court proceedings, Mediation is informal and flexible and allows for creative problem-solving and 
exploration of various solutions. The Code of Civil Procedure or the Indian Evidence Act, 1872 shall not 
be binding on the mediator. 

 
3. Confidentiality: Subject to the other provisions of the Mediation Act 2023, the mediator, mediation service 

provider, the parties and participants in the mediation shall keep confidential all the following matters 
relating to the mediation proceedings, namely:— 

 
i) acknowledgements, opinions, suggestions, promises, proposals, apologies and admissions 

made during the mediation; 
 

ii) acceptance of, or willingness to, accept proposals made or exchanged in the mediation; 
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iii) documents prepared solely for the conduct of mediation or in relation thereto; 

 
iv) any other mediation communication. 

 
v) No audio or video recording of the mediation proceedings shall be made or maintained by the 

parties or the participants, including the mediator and mediation service provider, whether 
conducted in person or online, to ensure the confidentiality of the mediation proceedings. 

 
4. The mediator initially meets the parties separately and communicates the view of each party to the other 

to the extent agreed upon by them. He assists them in identifying issues, advancing better 
understanding, clarifying priorities, and exploring areas of the parties’ responsibility, identifying common 
interests, and encouraging compromise. He then meets them jointly to encourage a mutually acceptable 
resolution. At any stage of the mediation proceedings, at the parties’ request, the mediator may suggest 
a dispute settlement in writing. 

 
(vii) Termination of Mediation: The process must be completed within 120 days, though parties can extend it 

by another 60 days through mutual consent. If Mediation is not completed within this timeline (120+60 
days), the Mediator shall prepare a non-settlement report without disclosing the cause of non-settlement 
or any other matter or thing referring to their conduct during mediation for the parties or the MSP. Mediation 
shall also stand terminated on a declaration of the mediator, after consultation with the parties or otherwise, 
that further efforts at mediation are no longer justified or on communication by party(ies) in writing, 
addressed to the mediator and the other parties that they wish to opt out of mediation. 

 
(viii) Mediated Settlement Agreement (MSA): As per Section 49 of Mediation Act, Notwithstanding anything 

contained in this Act, no dispute including a commercial dispute, wherein the Central Government or State 
Government or any of its agencies, public bodies, corporations and local bodies including entities controlled 
or owned by them is a party, the settlement agreement arrived at shall be signed only after obtaining the 
prior written consent of the competent authority of such Government or any of its entity or agencies, public 
bodies, corporations and local bodies, as the case may be. 
 
If the parties resolve the dispute and execute a mediated settlement agreement (“MSA”), then the Mediation 
is successful. An MSA is a written agreement settling some or all disputes and may extend beyond the 
disputes referred to mediation. It must be valid under the Indian Contract Act, signed by both parties and 
duly authenticated by the Mediator for the parties or the MSP. The Act provides options for MSA 
registration. During the pendency of proceedings, parties can also execute other agreements, settling some 
of the subject- matter disputes. 

 
1. Challenge to MSA: MSA can be challenged within 90 days on limited grounds of (a) fraud, (b) corruption, 

(c) impersonation, and (d) subject matter being unfit for Mediation. 
 

2. Execution of MSA: If there is no challenge or a challenge is unsuccessful, the Act ensures that the MSA 
is binding and enforceable, akin to a judgment or decree. This means that if one party fails to comply 
with the MSA, the non-defaulting party has a right to enforce it through the Court. 

 
3. Costs: The parties shall equally bear all costs of mediation, including the fees of the mediator and the 

charges of the mediation service provider. 
 

4. No claim of Interest during Mediation proceedings: Parties shall not claim any interest on 
claims/counter-claims from the date of notice invoking Mediation till the execution of the settlement 
agreement if so arrived. If parties cannot resolve the dispute, either party shall claim no interest from the 
date of notice invoking Mediation until the date of Termination of Mediation Proceedings. 

 
5. The parties shall not initiate, during the mediation proceedings, any arbitral or judicial proceedings in 

respect of a dispute that is the subject matter of the mediation proceedings. 
 

17. E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be arranged 
by the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the supplier/vendor is 
unregistered one or if provisions of the relevant Act and the rules made there under specifically states that 
the e-way bill is required to be issued by recipient of goods. 



                                                                                                                                        

77 
 

 
18. Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges 

from the supplier/vendor, the same will be recovered excluding GST and the amount shall be adjusted with 
the payment to be made to the supplier/vendor against their bill/invoice or any other dues. 
 

19. Provision of Electrical License: The contractor shall submit valid electrical license either in his name or of 
his authorized representative/supervisor [under whose supervision electrification work (internal and/or 
external) will be executed] issued by Electrical Licensing Board / Authority of the Indian State / UT, in 
accordance with Indian Electricity Rule before execution of electrical works, if any. 

 
20. Guidelines on Debarment of firms from Bidding- 
 

CIL and its Subsidiary Companies shall follow the following guidelines for effecting ‘Debarment of firms from 
Bidding’ with a contracting entity in respect of Works and Services Contracts.  
 

1. Observance of Principle of Natural Justice before debarment of firm from Bidding. The bidder/contractor 
shall not be debarred unless such bidder/contractor has been given a reasonable opportunity to 
represent against such debarment (including personal hearing, if requested by the bidder/contractor). 

2. The terms 'banning of firm', 'Suspension' 'Blacklisting' etc. convey the same meaning as of 'Debarment'. 
3. The order of debarment shall indicate the reasons(s) in brief that lead to debarment of the firm. 
4. The contracting entity may be debarred from bidding in the following circumstances: 

i)  Withdrawal  of  Bid  as  per  relevant provisions of tender document. 
ii)  If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract within stipulated 

        period. 
iii) If L-1 Bidder fails to start the work on scheduled time. 
iv) In case of failure to execute the work as per mutually agreed work schedule. 
v) Continued and repeated failure to meet contractual Obligations: 

a. In case of partial failure on performance, agency  shall  be  debarred  from  future 
participation in tenders keeping his present contract alive. 

b. On termination of contract. 
vi) Willful suppression of facts or furnishing of wrong information or manipulated or forged 

documents by the Agency or using any other illegal/unfair means 
vii) Formation of price cartels with other contractors with a view to artificially hiking the price. 
viii) The contractor fails to maintain/ repair/ redo  the  work  up  to  the  expiry  of performance 

guarantee period, when it is specifically brought to his notice. 
ix) Contractor fails to use Mobilisation advance (if any) given to him for the purpose it was 

intended. 
x) Contractor fails to renew the securities deposited to the department 
xi) The contractor fails to rectify any lapse(s) in quality of the work done within defect liability 

period. 
xii) Transgression of any clause(s) relating to Contractor's obligation defined in the Integrity Pact 

wherever such Pact exists. 
xiii) Any other breach of Contract or misdeed which may cause financial loss or commercial 

disadvantage to the Company. 
xiv) If it is determined that the bidder has breached the Code of Integrity for Public Procurement  

(CIPP) as provided in the tender document. 
xv) False declarations w.r.t Make in India Order. 
xvi) In case of supply of sub-standard materials, sub-standard quality of work, non-execution of 

work, non-supply of materials, failure to abide by bid securing declaration (if any) etc. 
 

In case of price cartel, matter shall be reported to the Competition Commission and requesting, 
inter-alia, to take suitable strong actions against such firms. 
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5. Such 'Debarment, if any when effected, shall be with prospective effect only. The effect of 'Debarment' 
shall be for future tenders from the date of issue of such Order. No contract of any kind whatsoever shall 
be placed to debarred firm after the issue of a debarment order by DoE/MoC/CIL/Subsidiary (as applicable) 
if such debarment has been done before the last date of bid submission. Even in the case of risk purchase, 
no contract should be placed on such debarred firms. 

 
In case, any debarred firms have submitted the bid, the same will be ignored. In case such firm is lowest 
(L-1), next lowest firm shall be considered as L-1. Bid security/ EMD submitted by such debarred firms 
shall be returned to them. 

 
The  contracts  concluded  i.e.  issue  of LOA/issue of work order, before the issue of the debarment 
order shall not be affected by the debarment orders. 
 

6. In case CIL is of the view that a particular firm should be banned across all the Ministries/ Departments 
by debarring the firm from taking part in any bidding procedure   floated  by  the  Central Government 
Ministries/ Departments, CIL may refer the case to MoC with the approval of Chairman, CIL for referring 
the case DoE with a self-contained note setting out all the facts of the case and the justification for the 
proposed debarment, along with all the relevant papers and documents. 

 
This shall be done only in those case where debarment has been done across CIL and its 
Subsidiaries. 

7. The debarment shall be for a minimum period of one year and shall be effective for the concerned 
Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of tenders of CIL HQ, debarment 
shall be for CIL HQ. However, if such 'debarment' has to be made effective for entire CIL and its 
Subsidiaries then approval of Chairman, CIL shall be required. The period of debarment shall not 
exceed 02(Two) years. In case of clause (4)(vi) & (xv) above, period of debarment shall be 02{Two) 
years. 

8. Once a contracting entity is debarred, it shall be extended to the constituents of that entity, i.e. 
partners(jointly and severally) in case of Joint Venture, all the partners(jointly and severally) in case of 
Partnership Firm, owner/proprietor in case of Proprietorship Firm. The names of partners should be 
clearly specified in the Debarment Order. If such debarred owner/Proprietor/ Partner make/form 
different Firms/entity and attempts to participate in tenders, the same shall not be entertained during the 
currency of such debarment. In case the contracting entity being debarred is a Company then only the 
Company shall be debarred. 
 
Note : “Company” means a company incorporated under Company’s Act 2013 or under any pervious 
company law. 

9. The above 'Debarment' shall be in addition to other penal provisions of NIT/Contract document. 
10. Debarment in any manner does not impact any other contractual or other legal rights of CIL and/or its 

Subsidiaries. 
11. In case of shortage of firms {less than three eligible firms) in a particular group, such debarments may 

also hurt the interest of CIL and/or its Subsidiaries. In such cases, endeavour should be to 
pragmatically analyse the circumstances, try to reforms the firm and may get a written commitment from 
the firm that its performance will improve. 

12. Approving Authority: The 'Debarment' of a contracting entity shall be done with the approval of the 
Competent Authority as per the details below: 

b. In case the Accepting Authority of the work is Board or Empowered Committee or FDs or 
 CMD of CIL/Subsidiary Company, then the Competent Authority for debarment 
shall be  CMD of CIL/Subsidiary Company. 

c. In case the Accepting Authority of the work is up to the level of Director of CIL/Subsidiary 
Company, then the Competent Authority for debarment shall be Director of CIL/Subsidiary 
Company. 
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13. An order for debarment passed shall be deemed to have been automatically revoked on the expiry of that period 
and it shall not be necessary to issue a specific formal order of revocation. 
 

A debarment order may be revoked before the expiry of the Order, by the competent authority, if it is of the    
 opinion that the disability already suffered is adequate in the circumstances of the case or for any other 
 reason. 

 
14. Appellate  Authority  for debarment orders shall be CMD of CIL/ Subsidiary Company. In case the debarment 
is done with the approval of CMD of the Subsidiary Company  then Chairman,  CIL shall be Appellate Authority. 
The appellate authority in case debarment is done with approval of Chairman CIL, shall be CFO of CIL. 
 
15. Any change on the above may be done with approval of FDs of CIL. 
 
16. All the orders of debarment or orders passed in appeal shall be marked to GM(CMC) / E&M / concerned 
HODs of CIL/Subsidiary Company/ Application Admin of e-procurement portal of CIL/Nodal officers of 
Subsidiaries. Application Admin of e-procurement portal of CIL/Nodal officers of Subsidiaries shall maintain the 
master data of such banned firms which shall be made available in the public domain (i.e. on the  website  of  
CIL/Subsidiaries/  e Procurement portal of CIL). 
 
 

@@@@@@ 
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ADDITIONAL TERMS AND CONDITIONS 
 

The following additional terms and conditions are also acceptable to the company. The tenderers are requested 
not to quote any further additional conditions in the tender. 
 
1.   Mobilization Advance 
 
i) No mobilization advance is payable for works whose estimated value is less than ₹10 Cr. Mobilization 

advance shall be provided in certain specialized and capital intensive works as decided by CIL/subsidiary. 
ii) In the case of turnkey work whose estimated value is ₹10 Cr and above a maximum of 10 % of the total 

contract value of work will be paid as mobilization advance subject to submission of Bank Guarantee equal 
to 110% of the advance amount. The mobilization advance shall be paid in two installments. 

iii) In case of other civil works valued ₹10 Cr and above mobilization advance will be paid upto 5% of the 
contract value subject to submission of Bank Guarantee equal to 110% of the advance amount. The 
mobilization advance shall be paid in two installments. 

iv) Interest on mobilisation advance will be charged at the rate of CIL’s borrowing rate under cash credit 
arrangement as on date of disbursement and to be compounded quarterly. 

v) The mobilization advance shall be recovered from the bills of the contractor from the 2nd running account 
bill onwards @ 20% of the advance amount paid.     However, the full amount of mobilization advance with 
interest will be recovered maximum within scheduled date of completion as per agreement. 

vi) The value of Bank Guarantee may be reduced to the extent such advance is recovered by the company 
subject to the conditions that the value of Bank Guarantee amount at any time is more than the recoverable 
outstanding advance. Bank Guarantee shall be irrevocable and from a Scheduled- Bank acceptable to the 
Company. 

vii) Part Bank Guarantee” (BGs) against the Mobilization Advance shall be taken in as many numbers as the 
proposed recovery instalments and shall be equivalent to 110% of the amount of each instalment. 

viii) In case of “Machinery and Equipment advance”, insurance and hypothecation to the employer shall be 
ensured. 

ix) Mobilization advance will be given in instalments and subsequent instalments will be released after getting 
satisfactory utilization Certificate from the contractor for the earlier instalments. 

x) Mobilisation expenditure mentioned herein shall not include the margin money and bank commission, and 
so on, paid by the contractor for procurement of BGs against performance security and mobilisation 
advance. 

 
2. Application of Price Variation Clause. 
 
If the prices of materials (not being the materials supplied at fixed issue rates by the company) and wages of 
labour required for execution of the work increase or decrease, the contractor shall be compensated for such 
increase or recoveries will be made from the bills for such decrease as per provisions detailed hereafter: 
 
a) The amount of the contract shall accordingly be varied subject to the condition that such compensation for 
escalation/ de-escalation in price shall be available only for the work done during the stipulated period of the 
contract including such period for which the contract is validly extended under the provisions of the contract 
without any penal action as detailed in clause no. 2.6. The Price Variation Clause shall not be applicable for 
works for which stipulated period of completion is less than one year.  
 
b) The base date for working out such escalation/de-escalation shall be the last date on which the bids 
(inclusive of price part) or revised price bids (inclusive of revised offer) were stipulated to be received. 
c) The compensation for escalation or recoveries to be made shall be worked out at quarterly intervals and 
shall be with respect to the cost of work done during the previous three months. The first such payment will be 
made at the end of three months after the month (excluding) in which the tender was accepted and thereafter 
at three months' interval. 
 
d) Job specific modification in the formulae of price variation given in the following para(s) can be done with 
the approval of the CMD of the company. 
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2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work done shall be 
adjusted for increase or decrease in the cost of labour and the cost shall be calculated quarterly in accordance 
with the following formula: 
 

VL = W×
𝑨

𝟏𝟎𝟎
×  

𝑳ି𝑳𝟎

𝑳𝒐
 

 
Where: 
 VL= Variation in labour cost i.e., increase or decrease in the amount                                                                 
 in rupees to be paid or recovered. 
 

W =  Value of work done during the period under reckoning to which the escalation/de-escalation relates 
as indicated in clause-2.4 of the Additional Terms & Conditions of the contract. 

 
            A =   Component of labour expressed as percentage of the total value of the                                                       

work adopted from the Table-1. 
 
 Lo =   Minimum wages for  unskilled workers payable as per the Minimum    Wages Act / Rules of the 

State or Central  Govt., whichever is more, applicable to the place of work as on the  last date 
stipulated for receipt of the bids (inclusive of price part) or revised price bids whichever is later. 

 
L =  Revised minimum wages of unskilled worker corresponding to Lo during the period to which the 

escalation/de-escalation relates. 

 

2.2 Escalation /De-escalation on Materials:  The amount to be paid to the contractor for the work done will 
be adjusted for increase or decrease in the cost of materials and the cost shall be calculated quarterly in 
accordance with the following formula:        

 
Vm = W×

𝑩

𝟏𝟎𝟎
× 

𝑴ି𝑴𝟎

𝑴𝒐
 

 
 Where : 
 

Vm=  Variation in  the  material cost i.e. increase or decrease in the amount in rupees to be paid or 
recovered. 

 
W  =  Cost of work done during the  period under reckoning to which the escalation / de-escalation relates 

as indicated in  clause-2.4 of the Additional Terms & Conditions of  the contract. 
 
 B  =  Component of material expressed as percentage of the total value  of the  work adopted from the 

Table -1. 
 
 M  =  Average  All India Wholesale Price Index for all commodities for the period to which escalation/de-

escalation relates as  published  by  the  RBI  Bulletin, Ministry of Industry & Commerce, Govt. of 
India. 

 
 Mo =  All  India  Wholesale  Price Index  for all commodities  as  published  by the  RBI Bulletin, Ministry of 

Industry & Commerce, Govt. of India, relating to the last date on which the bids (inclusive of price 
part) or revised price bids whichever is later  were stipulated to be  received. 

 
 
2.3 Escalation/ De-escalation on POL:   The amount to be paid to the contractor for the work done shall be 
adjusted for the increase or decrease in the cost of POL and the cost shall be calculated quarterly in accordance 
with the formula given below: 
 

Vf = W×
𝑪

𝟏𝟎𝟎
×  

𝑭ି𝑭𝟎

𝑭𝒐
 

   
 Where : 
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Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees to be paid or 
recovered. 

 
W = Value of work done during the period under reckoning to which the escalation/ de-escalation relates 

as indicated in clause 2.4 of the Additional terms & Conditions of the contract. 
 

C  =Component of POL expressed as percentage of the total cost of the work taken from Table -1. 
 

F  = Average Index Number  for  wholesale price for the group of `Fuel, Power, Light & Lubricants' as 
published by the Economic Adviser, Ministry of Industry, Govt. of India for the period to which the 
escalation/de-escalation relates. 

 
Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as published by the 

Economic Adviser, Ministry of Industry, Govt. of India prevalent on the last date of receipt of bids 
(inclusive of Price Part) or revised price bids whichever is later.  

 
2.4 While calculating the value of "W" the following may be  noted : The cost on which the escalation will 
be payable shall be reckoned as 85 % of the cost of work as per the bills to which escalation relates, and from 
this amount the value of materials supplied or services rendered at the prescribed charges under the relevant 
provisions of the contract, and proposed to be recovered in the particular bill, shall be deducted before the 
amount of compensation for escalation or de-escalation  is worked out. In the case of materials brought to site 
for which any secured advance is included in the bill, the full value of such materials as assessed by the 
Engineer-in-Charge (and not the reduced amount for which secured advance has been paid) shall be included 
in the cost of work done for operation of this clause. Similarly, when such materials are incorporated in the 
work and the secured advance is deducted from the bill, the full assessed value of the materials originally 
considered for operation of this clause should be deducted from the cost of the work shown in the bill, running 
or final. Further the cost of work shall not include any work for which payment is made at prevailing market 
rates. 
 
2.5 In the event the price of materials and/ or wages of labour required for execution of the work decreases, 
there shall be downward adjustment of the cost of work so that such price of materials and/or wages of labour 
shall be deductible from the cost of work under this contract and in this regard the formulae herein before stated 
under this clause shall mutatis/mutandis apply. No such adjustment for the increase / decrease in material price 
and/ or wages of labour before mentioned would be made in case of contracts in which the stipulated period of 
completion of the work is less than one year. 
 
2.6 Application of Price Variation Clause during extended period of Contracts. 
 
The Price Variation Clause as stated above will be applied for extended time frame of a contract by following 
the principle stated as under: 
 
i) Normally, if and when it is understood that a contract is not going to be completed within the scheduled time 
period, the contract is kept operative by extending the time of completion provisionally. During this provisional 
extended period the operation of the Price Variation Clause will remain suspended.  
 
ii) If and when it is decided at the end of the successful completion of the work that the delay was due to causes 
not attributable to the contractor, then the Price Variation Clause will be revived and applied as if the scheduled 
date of completion has been shifted to the approved extended date. 
 
iii) If it is decided at the end of successful completion of the work that the delay was due to the fault of the 
contractor then the Price Variation Clause will not be revived for the purpose of escalation but shall be revived 
and applied for the purpose of de-escalation and no further payment will be made to the contractor on account 
of any escalation during this period but recovery shall be made for de-escalation, if any. Additionally, the Clause 
related to Compensation for delay will be applied. 
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iv) If it is decided at the end of successful completion of work, the delay was partly due to the fault of the 
contractor and partly due to the fault of the employer and thereby Liquidated Damages (LD)/compensation due 
to delay is imposed then price variation clause for the purpose of escalation shall not be revived for this 
extended period, but shall be revived and applied for the purpose of de-escalation.  
 
No payment will be made by applying “FROZEN INDICES “under any circumstances. 

 
Table – 1 
 
Value of A,  B  &  C  in the escalation formula in the additional terms & conditions for Civil Works :  
 

Sl Particulars A% (Labour 
Component) 

B% (Material 
Component) 
 

C% POL 
Component) 

Remarks 

1 For building works    25 75 Nil 
 

 

2 For Road works       15 80 05 
 

 

3 For external sewerage, External water 
supply, and external electrification  
 

10 90 Nil  

4 For external water supply, external 
sanitary and external   electrification 
(through labour rate contract)         
 

75 25 Nil  

5 For steel structural   works      15 85 Nil 
 

 

 
6 

 
For steel structural works with Deptt. 
free supply of rolled steel sections 
(through labour rate contract) 
 

 
75 

 
25 

 
Nil 

 

7 For Coal Handling Plant Civil Works     
  

25 75 Nil  

8 For under-ground civil works such as 
Incline Drivage, Shaft Sinking etc.  
 

35 65 Nil.  

9 For only labour oriented works of 
maintenance nature. 

100 Nil Nil  

 
For all other works not listed above, the component of labour, material and POL of the total cost of work shall be 
as specifically indicated in the tender document.                   
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                                                                                                                        

84 
 

SAFETY CODE. 
 
The Contractor must ensure safety of workmen as well as safety for the general public during construction in and 
around work-site. The contractor must follow the laws, codes and standards laid down in this regard. The work-
men must be trained and provided protective gear, life-saving equipment and appropriate tools for their jobs. 
Special precautions must be used if hazardous chemicals are used or stored at workplace (lead, silica, asbestos 
and wood/stone that will be cut and generate dust, construction materials containing zinc, cadmium, beryllium and 
mercury). Besides protection from noise and environmental pollution, public must also be safeguarded from falling 
through dug-up area, electrocution, flooding, falling objects, bridge-span dropping/ failures, crane falling/ 
overturning and damage to building from vibrations/ cave-ins from construction activities. Engineer must ensure 
that contractor does not adopt any short-cut in this regard. Appointment of site safety engineer by the contractor is 
a mandatory requirement (in case estimated cost is ₹100 Cr or more). In tenders with estimated cost is less than 
₹100 Cr, site in-charge of the contractor will also act as safety engineer. In case estimated cost of ₹100 Cr or more, 
the engineer shall engage safety experts to carry out frequent safety audits and mandate correct measures. 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, or 

from solid construction except such short period work as can be done safely from ladders. When a ladder is 
used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials 
as well suitable footholds and hand-hold shall be provided on the ladder and the ladder shall be given an 
inclination not steeper that ¼ to 1 (¼ horizontal and 1 vertical).    

 
2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended from an overhead 

support or erected with stationary support shall have a guard rail properly attached or bolted, braced and 
otherwise secured at least 90 cm (3ft) high above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends thereof with only such opening as may be necessary 
for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from 
the building or structure.  

 
3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly or 

unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft) above 
ground level, they should be closely boarded, should have adequate width and should be suitably fastened as 
described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent 

the fall of person or materials by providing suitable fencing or railing whose minimum height shall be 90 cm 
(3ft). 

 
5. Safety means of access shall be provided to all working platforms and other working places. Every ladder shall 

be securely fixed. No portable single ladder shall be over 9 m (30ft) in length while the width between side rails 
in rung ladder shall in no case be less than 20 cm (11 ½”) for ladder upto and including 3 m (10ft) in length. 
For longer ladders, this width should be increased at least ¼” for additional 30 cm (1ft.) of length. Uniform step 
spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the sites or work shall be so stacked or placed as to cause danger 
or inconvenience to any person or the public. The contractor shall provide all necessary fencing and lights to 
protect the public from accident and shall be bound to bear the expenses of defence of every suit, action or 
other proceedings at law that may be brought by any person for injury sustained owing to neglect of the above 
precautions and to pay any damages and cost which may be awarded in any such suit; action or proceedings 
to any such person or which may, with the consent of the contractor, be paid to compensate any claim by any 
such person.   

 
6. Excavation and Trenching: All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied with at least 

one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend from bottom of the trench 
to at least 90 cm (3ft) above the surface of the ground. The side of the trenches which are 1.5 m (5ft) or more 
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in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5ft) of the edges of the 
trench or half of the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances, undermining or undercutting shall be done.   

 
7. Demolition: Before any demolition work is commenced and also during the progress of the work,  

 
i. All roads and open areas adjacent to the work site shall either be closed or suitably protected.  

 
ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the 

operator shall remain electrically charged. 
 

iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or 
flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to 
render it unsafe. 
 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be kept 
available for the use of the person employed on the site and maintained in a condition suitable for immediate 
use, and the contractor should take adequate steps to ensure proper use of equipment by those concerned: - 
The following safety equipment shall invariably be provided.  

 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 
 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is 
injurious to the eyes, shall be provided with protective goggles.  

 
iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

 
iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
 

v) When workers are employed in sewers and manholes, which are in active use, the contractors shall 
ensure that the manhole covers are opened and ventilated at least for an hour before the workers are 
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 
railing and provided with warming signals or boards to prevent accident to the public. In addition, the 
contractor shall ensure that the following safety measures are adhered to: -  
 
a) Entry for workers into the line shall not be allowed except under supervision of the Engineering 

Assistant or any other higher officer. 
 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 
before any man is allowed to enter into the manhole for working inside. 
 

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which 
changes colour in the presence of such gases and gives indication of their presence.  
 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no 
Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 
 

e) Safety belt with rope should be provided to the workers. While working inside the manholes, such 
rope should be handled by two men standing outside to enable him to be pulled out during 
emergency.    
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f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any kind. 

Proper warming signs should be displayed for the safety of the public whenever cleaning works 
are undertaken during night or day. 
 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.   
 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba.  
 

i) Workers should not be allowed to work inside the manhole continuously. He should be given rest 
intermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed 
to work continuously inside the manhole.  

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable 
air blowers are recommended for ventilating the manholes. The Motors for these shall be vapour 
proof and of totally enclosed type. Non sparking gas engines also could be used but they should 
be placed at least 2 meters away from the opening and on the leeward side protected from wind 
so that they will not be a source of friction on any inflammable gas that might be present.  
 

l) The workers engaged for cleaning the manholes / sewers should be properly trained before allowing 
to work in the manhole. 
 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and gloves 
non sparking tools safety lights and gas masks and portable air blowers (when necessary). They 
must be supplied with barrier cream for anointing the limbs before working inside the sewer lines.  
 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.  
 

o) If a man has received a physical injury, he should be brought out of the sewer immediately and 
adequate medical aid should be provided to him.  
 

p) The extents to which these precautions are to be taken depend on individual situation but the 
decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual 
case will be final.  
 

vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting with 
products containing lead in any form. Wherever men above the age of 18 are employed on the work of 
lead painting, the following precaution should be taken: -  

 
a) No paint containing lead or lead products shall be used except in the form of paste or readymade 

paint. 
 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 
spray or a surface having lead paint is dry rubbed and scrapped. 
 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during and on the cessation of work.  
 

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused 
by dry rubbing down and scraping. 
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e) Adequate facilities shall be provided to enable working painters to wash during and on cessation of 

work. 
 

f) Overall shall be worn by working painters during the whole of working period. 
 

g) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled 
by painting materials. 

 
9. When the work is done near any place where there is risk of drowning, all necessary equipments should be 

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger 
and adequate provision, should be made for prompt first aid treatment of all injuries likely to be obtained 
during the course of the work. 

 
10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to 

the following standards or conditions: -    
i) (a) These shall be of good mechanical construction, sound materials and adequate strength and free 

from patent defects and shall be kept repaired and in good working order.  
 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from patent defects.    
 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the 
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give 
signals to operator.  
 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used 
in hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. 
Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 
load. In case of a hoisting machine having a variable safe working load each safe working load and 
the condition under which it is applicable shall be clearly indicated. No part of any machine or any gear 
referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose 
of testing.  
 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-
in-Charge. As regards contractor’s machines the contractors shall notify the safe working load of the 
machine to the Engineer-in-Charge whenever he brings any machinery to site of work and get it verified 
by the Electrical Engineer concerned.  

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguards. Hoisting appliances should be provided with such means as will reduce to 
the minimum the risk of accidental descent of the load. Adequate precautions should be taken to reduce to the 
minimum the risk of any part of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energized, insulating mats, wearing apparel, such as 
gloves, sleeves and boots as may be necessary should be provided. The worker should not wear any rings, 
watches and carry keys or other materials which are good conductors of electricity.    

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing 
facilities should be provided at or near places of work. 
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14. These safety provisions should be brought to the notice of all concerned by display on a notice board at a 
prominent place at work spot. The person responsible for compliance of the safety code shall be named therein 
by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements 

made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-Charge of the 
department or their representatives.  

 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor from the 

operations of any other Act or Rule in force in the Republic of India.   
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TECHNICAL SPECIFICATIONS 
 

Technical Specifications to be followed 
 
Civil Engineering Works 
Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I & II is in vogue which 
may be followed. These specifications cover all type of Building Works. The specifications are available as a 
printed document issued by CPWD and also in soft copy PDF format in CPWD website.   
 
However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall be adopted. 
 
Electrical Engineering Works 
Latest CPWD specification shall be adopted. Presently the following are in vogue: 
 
 

Part No. Description Year Of Issue 
I Internal 2013  

III Lifts And Escalators 2003  
V Wet Riser And Sprinklers System  2020  
VI Heating, Ventilation And Air 

Conditioning Works 
 2017  

 
However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall be adopted. 
 
*Roads and Bridges  
Standard specifications issued by ministry of surface transport may be followed. Presently MORTH Specifications 
on roads and bridges 2013 is available. These specifications cover exhaustively various roads and bridge works. 
(Applicable for important and major roads.) 
 
However, the specification of MORTH conforming to the adopted DSR/SOR of CIL/Subsidiary may be adopted. 
 
*Delete if not applicable 
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eTender Portal User Agreement 
 

In order to create a user account and use the eTender portal you must read and accept this eTender portal 
User Agreement. 
A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER  
 
     I DO HEREBY UNDERTAKE 
  
1. That all the information being submitted by me/us is genuine, authentic, true and valid on the date of 

submission of tender and if any information is found to be false at any stage of tendering or contract 
period, I/We will be liable to the following penal actions apart from other penal actions prescribed 
elsewhere in the tender document. 

 
a.  Cancellation of my/our bid/contract (as the case may be) 
b.  Forfeiture of EMD 
c.  Punitive action as per tender document 
 

2. That I/we accept all terms and condition of NIT, including General Terms and Condition and 
Special/Additional Terms and Condition as stated there in the tender document as available on the 
website. 

 
3. That I/we accept the Integrity Pact as given in the tender document (if applicable).  

 
4. That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit the mandate form 

for e-Payment in the format as prescribed in the document in case, the work is awarded to us. 
 
5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my Bankers having 

reference in this bid. 
 
6. That I/we will upload original/certified photo/scanned of all the relevant documents as prescribed in the 

tender document in support of the information and data furnished by me/us online. 
 
7. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. agencies or 

PSUs. In case We are banned or delisted this information shall be specifically informed to the tender 
issuing authority. 

 
8.  That I/We accept all the undertakings as specified elsewhere in the tender document.  

 
9.  That this online agreement will be a part of my bid and if the work is awarded to me/us, this will be a 

part of our agreement with CIL/Subsidiary Company. 
 
B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT  
   
COPYRIGHT NOTICE :  Copyright©2013, Coal India Limited, India. All rights reserved. 
  
YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR 
DISTRIBUTE, IN ANY MANNER, THE MATERIALON THE SITE, INCLUDING TEXT, GRAPHICS, CODE 
AND/OR SOFTWARE. 
  
You may print and download portions of material from the different areas of the website solely for your own 
non-commercial use provided that you agree that you shall not change or delete any copyright or 
proprietary materials from the site. 
www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited/its Subsidiary. 
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THIS E-TENDER PORTAL AND RELATED SERVICES SUBJECT TO YOUR COMPLIANCE WITH THE 
USER'S TERMS AND CONDITIONS SET FORTH BELOW: 
 
PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT COMPLETE YOUR 
REGISTRATION AND USE THE E-TENDER PORTAL WITHOUT AGREEING TO COMPLY WITH ALL 
OFTHE TERMS AND CONDITIONS SET FORTH BELOW. 
 
BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL THE TERMS 
AND CONDITIONS SET FORTH BELOW: 
 
Bidder Registration, Password and Security: 
 
Upon successful completion of Registration online, User ID and Password will be registered. You can login, 
only by giving valid User ID and Password and then signing with your valid Digital Signature Certificate. 
 
The Online registration/enrolment of bidder on the portal should be done in the name of the bidder. 
The person whose DSC is attached to the Registered Bidder should be either the bidder himself or, duly 
authorized by the Bidder. 
 
User ID and password are strictly personal to each Authorised User and non-transferable. The User shall 
ensure that its Authorised Users do not divulge or disclose their user ID or password to third parties. In the 
event that the Authorised User comes to know that the User ID/Password has been/ might have been 
divulged, disclosed or discovered by any third party, user or its authorized user shall immediately modify 
the password using "Change Password" option. CIL/subsidiary will have no responsibility or obligation in 
this regard. 
 
At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should ensure that 
the status of DSC is active on this site. The activation of newly issued DSC may take 24 hrs or more. 
Hence Bidders who are obtaining new DSC should register at least 24 hrs before the submission of Bid. 
 
By registering in this portal, you forthwith assume the responsibility for maintaining the confidentiality of 
the Password and account, and for all activities that occur under your Password or Account. You also 
agree to (a). immediately notify by e-mail to Application Administrator/Nodal officer, of any unauthorized 
use of your Password or Account or any other breach of security, and (b) ensure that you log-out from your 
account at the end of each session. CIL/its Subsidiaries shall not be liable for any loss or damage caused 
to you due to your failure to comply with the foregoing. 
 
Registered user can modify or update some of the information in their profile as and when required at their 
own discretion. However, some information such as "User ID" are protected against changes by Bidder 
after enrolment and some other information such as "Bidder Name" etc. are protected against changes by 
Bidder after bid submission. 
 
Modification of software: 
 
With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of e-Tender portal, 
reserves the right to modify, add, delete and/or change the contents, classification and presentation of the 
information on the market place at any time as it may in its absolute discretion find to be expedient and 
without giving any notice. It is the users responsibility to refer to the terms and/or any change or addition 
to the same while accessing the site. 
 
Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system without any 
notice to the users. 
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System Requirements: 
 
It is the user’s responsibility to comply with the system requirements: hardware, software, Internet 
connectivity at user premises to access the eTender portal as mentioned in the home page in the link 
"Resources Required". 
 
Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss incurred by them 
or damages caused to them arising out of the following: 
 
(a).  Incorrect use of the e-Tender System, or; 
 
(b).  Internet Connectivity failures in respect of the equipment used by the Users or by the Internet 

Service Providers, or; 
 
(c).  Inability of the Bidder to submit their bid due to any DSC related problems, hardware, software or 

any other factor which are personal/ special/local to the Bidder. 
 

Contents of Tender Information: 
 
Tenders shall be published by the authorized Tender Inviting Authorities of the respective Tendering entities 
of CIL/subsidiary. In case of any clarifications arising out of the tenders, the users have to contact the 
respective Tender Inviting Authority. 
 
Bid Submission Acknowledgement: 
 
The User should complete all the processes and steps required for Bid submission. The successful Bid 
submission can be ascertained once acknowledgement is given by the system through Bid Submission 
number i.e. Bid ID, after completion of all the processes and steps. Coal India Limited is not responsible 
for incomplete bid submission by users. Users may also note that the incomplete bids will not be saved by 
the system and so the same will not be available to the Tender Inviting Authority for processing. 
The acknowledgment is the only confirmation of submission of bid, which the bidder can show as a proof 
of participating in the tender. Other than this acknowledgement, no proof will be considered as a 
confirmation to the submission of a bid. If the bidder fails to produce this acknowledgement required for 
verification in case of dispute, his claim for submission of bid may not be considered. 
 
Upload files: 
 
The bidders have to ensure that the files being uploaded by them are free from all kinds of viruses and 
contain only the relevant information as stated by the Tender Inviting Authorities for the particular tender. 
It is not obligatory on the part of CIL/subsidiary to read each and every document uploaded by the Bidder. 
If any bidder/Company has uploaded/attached irrelevant data, bogus or fabricated certificates towards his 
qualification requirements to the respective tender then their User account will be liable for termination 
permanently or temporarily by CIL/subsidiary without any prior notice. 
 
User Conduct: 
 
You agree that all information, data, text, software, photographs, graphics, messages or other materials 
("Content"), whether publicly posted or privately transmitted, are the sole responsibility of the person from 
which such Content is originated. This means that you are entirely responsible for all Content that you 
upload, post, email or otherwise transmit via the eTender portal. 
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CIL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does not 
guarantee the accuracy, integrity or quality of such Content. Hence under no circumstances, CIL/subsidiary 
is liable in any manner for any Content, including, but not limited to, for any errors or omissions in any 
Content, or for any loss or damage of any kind incurred as a result of the use of any Content posted, e-
mailed or otherwise transmitted via the Site. 
  
Amendments to a tender published: 
 
You agree that the CIL/ Subsidiary companies reserves the right to re-tender /cancel a tender or extend 
the closing date or amend the details of tender at any time by publishing corrigendum as applicable.  
 
Special Admonitions for International Use: 
 
Recognizing the global nature of the Internet, you agree to comply with all local rules regarding online 
content and acceptable Content. Specifically, you agree to comply with all applicable laws regarding the 
transmission of technical data to and from India or the country in which you reside. 
 
Links: 
 
The Site may provide, links to other World Wide Web sites or resources. Because CIL/subsidiary has no 
control over such sites and resources, you acknowledge and agree that the CIL/Subsidiary is not 
responsible for the availability of such external sites or resources, and does not endorse and is not 
responsible or liable for any Content, advertising, products, or other materials on or available from such 
sites or resources. 
You further acknowledge and agree that the CIL/subsidiary shall not be responsible or liable, directly or 
indirectly, for any damage or loss caused or alleged to be caused by or in connection with use of or reliance 
on any such Content, Goods or Services available on or through any such site or resources. 
  
Miscellaneous: 
 
This Agreement shall all be governed and construed in accordance with the laws of India & applicable to 
agreements made and to be performed in India. The e-Tender portal's failure to insist upon or enforce strict 
performance of any provision of this Agreement shall not be construed as a waiver of any provision or 
right. Neither the course of conduct between the parties nor trade practice shall act to modify any provision 
of this Agreement. CIL/subsidiary may assign its rights and duties under this Agreement to any party at 
any time without notice to you. Any rights not expressly granted herein are reserved. 
 
Governing Law: 
 
Terms shall be governed by, and construed in accordance with, Indian law. The parties agree that the 
principal civil court of the place where the registered office of Coal India/Subsidiary Company is situated 
shall have non-exclusive jurisdiction to entertain any dispute with Coal India/Subsidiary company. In case 
of dispute being with a regional Institute of CMPDIL, the principal Civil Court where the said regional 
Institute is situated shall be place of suing. 
 
CIL/subsidiary reserves the right to initiate any legal action against those bidders violating all or any of the 
above-mentioned terms & conditions of e-Tender services agreement. 
 
Modification of terms of Agreement: 
 
CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this Agreement. Changes 
could be made by us after the first posting to the Site and you will be deemed to have accepted any change 
if you continue to access the Site after that time. CIL/its Subsidiaries reserves the right to modify, 
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suspend/cancel, or discontinue any or all services/ make modifications and alterations in any or all of the 
content, at any time without prior notice. 
 
Policy and Security: 
 
General Policy: 
CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors. CIL/subsidiary does 
not collect any personal or business information unless you provide it to us voluntarily when conducting an 
online enrolment, bid submission etc. or any other transaction on the Site. 
 
Information Collected: 
 
When you choose to provide personal or business information to us to conduct an online transaction, we 
use it only for the purpose of conducting the specific online transaction that you requested. The information 
is also used for the purpose of vendor searches. For each online transaction, we require only a minimum 
amount of personal and business information required to process your transaction. 
 
When you visit our portal to browse, read pages, or download information, we automatically collect and 
store only the following information: 
 
The Internet domain and IP address from which you access our portal; 
 
The date and time you access our portal; 
 
The pages you visit 
 
This information would help us to make our site more useful to visitors and to learn about the number of 
visitors to our site and the types of technology our visitors use. 
 
We do not give, share, sell or transfer any personal information to a third party unless required to do so by 
law. If you do not want any personal or business information to be collected, please do not submit it to us; 
however, without this required information we will be unable to process your online bid submission or any 
other online transaction. Review, update and correction of any personal or business information can be 
done directly on the Site. 
 
Use of Cookies: 
 
When you choose to enter into an online transaction, we use cookies to save the information that you input 
while progressing through the transaction. A cookie is a very small amount of data that is sent from our 
server to your computer’s hard drive. By enabling this feature, the cookie will remember the data entered 
by you and next time when you visit this site, the data stored in the cookie will be available in future. 
 
Security: 
 
The Site has security measures in place to protect against the loss, misuse and alteration of information 
under our control. 
 
eMail/ SMS Notifications: 
 
The GePNIC eProcurement Server has functionality of automatically sending eMail / SMS alerts at various 
events as per the bidders preference. There is no manual intervention while sending these pre-defined 
eMail / SMS alerts. All events for which eMails / SMS being sent is also available to users on the Dash 
Board / the user login of the Bidder. Although all efforts will be made to ensure timely delivery of eMail / 
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SMS, due to dependency in various other external factors, the delivery of eMail / SMS may not be assured 
and bidders are requested to check the portal on a periodic basis for any such events. Non receipt of eMail 
/ SMS cannot be quoted as a reason for failure of service as this is an added facility being provided to 
users. 
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RESTRICTIONS ON PROCUREMENT FROM A BIDDER OF A COUNTRY WHICH SHARES A LAND 
BORDER WITH INDIA AND ON SUB-CONTRACTING TO CONTRACTORS FROM SUCH COUNTRIES 
 
Reference: Order no. 6/18/2019-PPD dated 23.07.2020 issued by Ministry of Finance, Department of 
Expenditure, Public Procurement Division 
Order (Public Procurement No. 1 dtd 23.07.20), Order (Public Procurement No. 2 dtd 23.07.20) & Order 
(Public Procurement No. 3 dtd 24.07.20) 
 

l. Any bidder from a country which shares a land border with India will be eligible to  bid in this tender 
only if the bidder is registered with the Competent Authority. 

  ll. “Bidder (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain context) means any 
person or firm or company, including any member of a consortium or Joint Venture (that is an 
association of several persons, or firms or companies). Every artificial juridical person not falling in 
any of the descriptions of bidders stated hereinbefore, including any agency branch or office 
controlled by such person, participating in a procurement process. 

  lll. “Bidder from a country which shares a land border with India” for the purpose of this order means: - 
a. An entity incorporated, established or registered in such a country; or  
b. A subsidiary of an entity incorporated, established or registered in such a country; or 
c.  An entity substantially controlled through entities incorporated, established or registered in 

such a country; or  
d. An entity whose beneficial owner is situated in such a country; or  
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the consortium or joint venture falls under 

any of the above 
 

lV.    The beneficial owner for the purpose of (iii) above will be as under: 
1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural 

person(s) who whether acting alone or together, or through one or more juridical person, has a 
controlling ownership interest or who exercises control through other means. 

 
Explanation – 
 

a. “Controlling ownership interest” means ownership of or entitlement to more than twenty- five 
percent of shares or capital or profits of the company; 
 

b. “Control” shall include the right to appoint majority of the directors or to control the management 
or policy decisions including by virtue of their shareholding or management rights or 
shareholder’s agreements or voting agreements; 

 
2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting 

alone or together, or through one or more juridical person, has ownership of entitlement to more 
than fifteen percent of capital or profits of the partnership; 

 
3. In case of an unincorporated association or body of individuals, the beneficial owner is the 

natural person(s) who, whether acting alone or together, or through one or more juridical person, 
has ownership of or entitlement to more than fifteen percent of the property or capital or profits 
of such association or body of individuals; 
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4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the 
relevant natural person who holds the position of senior managing official; 

 
5. In case of a trust, the identification of beneficial owner(s) shall include identification of the author 

of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and 
any other natural person exercising ultimate effective control over the trust through a chain of 
control or ownership; 
 

V. An Agent is a person employed to do any act for another or to represent another in dealings with 
third person. 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a country 
which shares a land border with India unless such contractor is registered with the Competent 
Authority. 

 
Model Certificate for Tenders for Works involving possibility of sub-contracting 

  
               “I have read the clause regarding restrictions on procurement from a bidder of a country which 

shares a land border with India and on sub-contracting to contractors from such countries; I certify 
that this bidder is not from such a country or if from such a country, has been registered with the 
Competent Authority and will not sub-contract any work to a contractor from such countries unless 
such contractor is registered with the Competent Authority. I hereby certify that this bidder fulfils all 
requirements in this regard and is eligible to be considered. [Where applicable, evidence of valid 
registration by Competent Authority shall be attached.]” 

 
NOTE: In order (Public Procurement No.1) dated 23rd July 2020, orders have been issued requiring 
registration of bidders from a country sharing a land border with India in order to be eligible to bid 
in public procurement. 

 Notwithstanding anything contained therein, it is hereby clarified that the said Order will not apply 
to bidders from those countries (even if sharing a land border with India) to which the Government 
of India has extended lines of credit or in which the Government of India is engaged in development 
projects. 

 
Updated lists of countries to which lines of credit have been extended or in which development projects 
are undertaken are given in the websites of the Ministry of External Affairs. 
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Clause regarding Vulnerability Atlas of India to reduce vulnerability and increase resilience in the built 
environment as per D.O. No. 1-21/2021-PP Dated, the 29th April, 2021 issued by Government of India, Ministry 
of Home Affairs, National Disaster Management Authority (Ref: CCSD-51013/1/2019-CCSD (343580) issued 
by Government of India, Ministry of Coal): 
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A N N E X U R E S. 
 
 
 
 
 
 

*All the details such as Name of the work, NIT No, Tender Id etc.. have to 
be filled by the bidder accordingly 
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Annexure-I 
 

PROFORMA FOR LETTER OF BID TO BE ACCEPTED UNCONDIOTIONALLY BY BIDDER DURING 
SUBMISSION OF BID ONLINE: (TO BE ACCEPTED THROUGH GTE)  

FORMAT OF “Letter of Bid” (for Works & Services Tenders) 
 

LETTER HEAD OF BIDDER (As enrolled on the e-Procurement Portal of CIL) 
To,  
The Tender Inviting Authority  
CMPDI 
 
Sub. : Letter of Bid for the work “-------------------------------------------------”  against NIT No.: 
………………………….. Date: ……………..    Tender Id No. : ………………….. 
 
Dear Sir,  
 
This has reference to above referred bid. I/we have read and examined the conditions of contract, Scope of Work, 
technical specifications, BOQ and other documents carefully.  
 
I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the bid conditions 
and bid documents as available in the website/e-Procurement portal, in its entirety for the above work and agree 
to abide by and fulfill all terms and conditions and specifications as contained in the bid document.  
 
I/we here by submit all the documents as required to meet the eligibility criteria as per provision of the bid 
notice/document.  
 
I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other documents as required by 
the Bidding documents.  
 
If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at any time, penal 
action as deemed fit may be taken against me/us for which I/We shall have no claim against CIL/Subsidiary.  
 
Until a formal agreement is prepared and executed, this bid and your subsequent Letter of Acceptance/Work Order 
shall constitute a binding contract between us and CMPDI  
 
Should this bid be accepted, we agree to furnish Performance Security within stipulated date and commence the 
work within stipulated date. In case of our failure to abide by the said provision CMPDI shall, without prejudice 
to any other right or remedy, be at liberty to “cancel the letter of acceptance/ award and to forfeit the Earnest 
Money and also debar us from participating in future tenders for a minimum period 12 months” OR to act as 
specified in the NIT. 
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Annexure-II 
PROFORMA FOR UNDERTAKING TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S FOR 
GENUINENESS OF THE INFORMATION FURNISHED ONLINE AND AUTHENTICITY OF THE DOCUMENTS 
UPLOADED ONLINE IN SUPPORT OF HIS ELIGIBILITY :( TO BE ACCEPTED THROUGH GTE)  

FORMAT OF UNDERTAKING 
 

We solemnly declare that:  
1. I/We am/are submitting Bid for the work “---------------------”  against NIT No.: ……………………Date: 
………………    Tender Id No. : ……………..  and I/we offer to execute the work in accordance with all the terms, 
conditions and provisions of the bid.  
 
2. All information furnished by us in respect of fulfilment of eligibility criteria and qualification information of this Bid 
is complete, correct and true.  
 
3. All copy of documents, credentials and documents submitted along with this Bid are genuine, authentic, true and 
valid.  
 
4. I/ We hereby authorize department to seek references / clarifications from our Bankers.  
 
5. We hereby undertake that we shall register and obtain license from the competent authority under the contract 
labour (Regulation & Abolition Act) as relevant, if applicable.  
 
6. l/We do not have business relationship with any other participating Bidders, directly or through common third 
parties, that puts us in a position to have access to information about or influence on the bid of another Bidder.  
 
7. l/We or any of my/our affiliate has/have not participated as consultant in the preparation of the design or technical 
specification of the contract that is the subject of the bid.  
 
8. If any information and document submitted is found to be false/ incorrect at any time, department may cancel 
my/our Bid and action as deemed fit may be taken against me/us, including termination of the contract, forfeiture 
of all dues and banning of our firm and all partners of the firm etc as per the tender document. 
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Annexure-III 
 

MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT. 
 

1. Name of the Bidder  :………………………………………………………………… 
 
2. Address of the Bidder : …………………………………………………………………. 
 
                   …………………………………………………………………. 
 
                  City………………………. Pin Code…………………………. 
 
                                 E-mail Id ……………………………………………………… 
 
                                 Permanent Account Number ………………………………. 
3. Particulars of Bank: 
 
 

Bank Name  Branch Name  
Branch Place  Branch City  
Pin Code  Branch Code  
MICR No.    
(Digital Code number appearing on the MICR Band of the cheque 
supplied by the Bank. Please attach Xerox copy of a cheque of 
your Bank for ensuring accuracy of the Bank Name, Branch Name 
and Code Number. 

 

 RTGS CODE                     
Account Type Savings Current Cash Credit 
Account Number(as appearing in the 
Cheque Book. 

               

 
 4. Date from which the mandate should be effective. 
 
 I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or 
not effected for reasons of incomplete or incorrect information. I shall not hold Company responsible. I also 
undertake to advise any change in the particulars of my account to facilitate updation of records for purpose of 
credit of amount through NEFT/ RTGS transfer.  I agree to discharge responsibility expected of me as a participant 
under the scheme. Any bank charges levied by the bank for such e-transfer shall be borne by us. 
 
Place : 
Date : 

      Signature of the Party / Authorised Signatory 
------------------------------------------------------------------------------------------------------------------------ 
 
Certified that particulars furnished above are correct as per our records. 
 
Banker’s Stamp 
Date :  

    Signature of the Authorised official from the Bank) 
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Annexure-IV 
 

SPECIMEN OF LETTER BY THE ENGINEER-IN-CHARGE TO CONTRACTOR 
FOR PROVISIONAL REDUCTION IN RATE FOR SUBSTANDARD WORK. 

 
REGISITERED POST/A.D. 

 
No.          date…... 
 
 
To 
M/S………………………………….. 
………………………………………. 
 
Dear Sir(s), 
 
Subject: (Complete name of work) ………………………. Agreement No ………………….. 
 
 
1) The…………………… (Name of the Company) considers that the items of work (specified in the statement 
appended herewith) relating to the work of ……………………… undertaken by you in terms of the above agreement 
have not been executed in accordance with the prescribed specifications and/ or in a workman like manner and, 
therefore, cannot be accepted in terms of the above said agreement for payment at the rates specified in the 
agreement. 
 
2) The …………………… (Name of the Company) is willing to consider acceptance of the same should you agree 
to receive payment at rates suitably reduced taking in consideration of substandard nature of the said items of 
work. The EIC of this work will determine as to what suitable reductions in the rates should be made from the 
agreed rates for the said items. His decision shall be final. Pending such decision of the EIC, however, the payment 
for the said items of work will be made at the provisional rates indicated against each item. 
 
3) If you agree to the aforesaid conditions for acceptance of payment for the said items of work, you may please 
return the enclosed form duly executed by you. 
 
4) If no reply is received from you within three weeks of the date of issue of the letter, it shall be presumed that the 
offer is not acceptable to you. In the said event, the offer shall stand withdrawn without prejudice to the rights and 
remedies of the ………. (Name of the Company) in terms of the contract. 
 
Enclo:  Proforma for Acceptance  
             Yours faithfully, 
 
 
 
          Engineer-in-Charge 
         For and on behalf of 
                   (Name of the Company) 
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           Annexure-V 
 

 
SPECIMEN OF LETTER OF CONTRACTOR’S ACCEPTANCE OF PROVISIONAL REDUCTION OF RATE FOR 

SUBSTANDARD WORK. 
 

 
No.          Date: 
 
To 
……………………………….. 
……………………………….. 
 
Sir, 
 
  Subject: (Complete name of work)_____________________________ 
 
  Reference: Your letter No………………………………………………. 
 
 
I/We have carefully read the terms and conditions offered in your letter dated……………..and they are acceptable 
to me/us. 
 
Pending the decision of the EIC of the final rates of payment against the items of work specified in the statement 
attached to your above letter which will be final and binding, I/We agree to the same being paid at the provisional 
rates indicated against each of the said item of work for the above work as mentioned in your statement. 
 
 
                         Yours faithfully, 
 
 
                          Contractor(s). 
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Annexure- VI 

PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION MONEY/BID SECURITY DEDUCTED 
@5% FROM RUNNING BILL IN LIEU OF RECEIVING PAYMENT AGAINST THE SECURITY DEPOSIT 
ACCRUED ANNUALLY BY PAYING THE RUNNING BILL AT 95%, i.e. THE RETENTION MONEY DEDUCTED 
@ 5% FROM RUNNING BILL 
 
To 

……………………………………….. 

……………………………………….. 

 Re: Bank guarantee in respect of contract No……………………………………..……… 

       Dated………………………… between …………………. (Name of the …………….) 

        And ……………………………………………………….. (Name of the contractor) 

 WHEREAS  

………….. (Name and address of the Contractor) (herein after called “the Contractor”)  has entered into a 
contract dated……….(herein after called the said contract) with ………… (name of the Company) (hereinafter 
called “the Company”) to execute …………. (name of the contract and brief description of work) on the terms and 
conditions contained in the said contract. 

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule commercial bank 
(i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-
operative banks or Regional Rural Banks) for a sum of Rs………….. as security for release of equivalent amount 
of Retention Money/Bid Security as per terms and conditions of the said contract. 

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the Contractor, 
agreed to furnish this bank Guarantee by way of Bid Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, unconditionally and 
irrevocably, guarantees and affirms as follows:  

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that if the 
contractor shall in any way fail to observe or perform the terms and conditions of the said contract or shall commit 
any breach of its obligation there under, the Bank shall on its mere first written demand, and without any objection, 
demur and without any reference to the contractor, pay to the company the said sum of …………… or such portion 
as shall then remain due with interest without requiring the Company to have recourse to any legal remedy that 
may be available to it to compel the Bank to pay the sum, or failing on the company to compel such payment by 
the contractor.  

Any such demand shall be conclusive as regards the liability of the Contractor to the Company and as 

regards the amount payable by the Bank under this guarantee. The Bank shall not be entitled to withhold payment 

on the ground that the Contractor has disputed its liability to pay or has disputed the quantum of the amount or that 

any legal proceeding is pending between the Company and the Contractor regarding the claim. 

 

            The Bank further agree that the Guarantee shall come into force from the date hereof and shall remain in 

force and effect till the period that will be taken for the performance of the said Contract which is likely to be ………… 

day of …………. but if the period of Contract is extended either pursuant to the provisions in the said Contract or 

by mutual agreement between the contractor and the company, the Bank shall renew the period of the Bank 
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Guarantee failing which it shall pay to the company the said sum of  Rs………….. or such lesser amount of the 

said sum of Rs………………. as may be due to the company and as the company may demand. 

 

This Guarantee shall remain in force until the dues of the company in respect of the said sum of Rs……….. 

and interest are fully satisfied and the Company certifies that the Contract has been fully carried out by the 

Contractor and he has discharged the guarantee. 

 

The Bank further agrees with the company that the company shall have the fullest liberty without consent 

of the Bank and without affecting in any way the obligations hereunder to vary any of the terms and conditions of 

the said contract or to extend time for performance of the said contract from time to time or to postpone for any 

time or from time to time any of the powers exercisable by the Company against the contractor and to forebear to 

enforce any of the terms & conditions relating to the said Contract and the Bank shall not be relieved from its liability 

by reason of such failure or extension being granted to the Contractor or to any forbearance, act or omissions on 

the part of the company or any indulgence by the Company to the Contractor or any other matter or thing 

whatsoever which under the law relating to sureties would but for this provision have the effect or relieving or 

discharging the Guarantor. 

 

The Bank further agrees that in case this Guarantee is required for a longer period and it is not extended 

by the Bank beyond the period specified above the Bank shall pay to the company the said sum of Rs………….. 

or such lesser sum as may then be deemed to the Company and as the Company may require. 

 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is restricted to 

Rs……….. The Guarantee shall remain in force till the day  ………*………….. of ……*…….. and unless the 

Guarantee is renewed or claim is preferred against the Bank on or before  the said date all rights of the Company 

under this Guarantee shall cease and the Bank shall be relieved and discharged from all liabilities hereunder except 

as provided in the preceding  Clause. 

* the date of guarantee shall cover a minimum period of one year or suitable period i.e. 90 days beyond the defect 
liability period whichever is more. Defect liability period shall be derived based on provisions of contract. 

 

 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax addressed 

to the bank branch/operative branch, which shall be deemed to be a sufficient demand notice. Bank shall effect 

payment thereof forthwith.  

 

This Guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 
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The Bank has under it is constitution power to give this guarantee and Shri ……………… who has signed it on 

behalf of the Bank has authority to do so. 

Signed and sealed this………..day of……………..at………… 

 

                                                                                  SIGNED, SEALED AND DELIVERED 

                                                                                        For and on behalf of the Bank by: 

 

                                                                                                             (Signature) 

                                                                                                             (Name) 

                                                                                                             (Designation) 

                                                                                                             (Code number)  

                                                                                                             (address) 

 “The Bank Guarantee as referred above shall be operative at our branch at…….. payable at………………………….  
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch with address 
of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 
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Annexure- VII 

 

PROFORMA OF BANK GURANTEE FOR PERFORMANCE  

SECURITY  

To 

………………………….. 

………………………….. 

Re:   Bank Guarantee in respect of Contract No…………………….….,Dated……………. Between 
…………….. (Name of the company)      and ………………………………. (Name of the Contractor) 

 

WHEREAS  

………….. (Name and address of the Contractor) (herein after called “the Contractor”)  has entered into a 
contract made as per letter of acceptance………………..dated.……..(herein after called the said contract) with 
………… (name of the Company) (hereinafter called “the Company”) to execute …………. (name of the contract 
and brief description of work) on the terms and conditions contained in the said contract. 

It has been agreed that the Contractor shall furnish a Performance Security in the shape of Bank Guarantee 
from a Schedule Commercial bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank 
of India Act, 1934 excluding Co-operative banks or Regional Rural Banks) for a sum of Rs………….. as security 
for due compliance and performance of the terms and conditions of the said contract. 

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the Contractor, 
agreed to furnish this bank Guarantee by way of performance Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, unconditionally and 
irrevocably, guarantees and affirms as follows:  

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that if the 
contractor shall in any way fail to observe or perform the terms and conditions of the said contract or shall commit 
any breach of its obligation there under, the Bank shall on its mere first written demand, and without any objection, 
demur and without any reference to the contractor, pay to the company the said sum of …………… or such portion 
as shall then remain due with interest without requiring the Company to have recourse to any legal remedy that 
may be available to it to compel the Bank to pay the sum, or failing on the company to compel such payment by 
the contractor.  

Any such demand shall be conclusive as regards the liability of the Contractor to the company and as 
regards the amount payable by the Bank under this Guarantee. The Bank shall not be entitled to withhold payment 
on the ground that the Contractor has disputed its liability to pay or has disputed the quantum of the amount or that 
any legal proceeding is pending between the company and the Contractor regarding the claim. 

The Bank further agree that the Guarantee shall come into force from the date hereof and shall remain in 
force and effect till the period that will be taken for the performance of the said Contract which is likely to be 
…………. day of ………….. but if the period of Contract is extended either pursuant to the provisions in the said 
contract or by mutual agreement between the contractor and the company, the Bank shall renew the period of the 
Bank Guarantee failing which it shall pay to the company the said sum of ………….…. or such lesser amount of 
the said sum of …………… as may be due to the company and as the company may demand.  

This Guarantee shall remain in force until the dues of the company in respect of the said sum of 
……………….and interest are fully satisfied and the Company certifies that the Contract has been fully carried out 
by the Contractor and discharged the guarantee.  
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The Bank further agrees with the company that the company shall have the fullest liberty without consent 
of the Bank and without affecting in any way the obligations hereunder to vary any of the terms and conditions of 
the said contract or to extend time for performance of the said contract from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the Company against the contractor and to forebear to 
enforce any of the terms and conditions relating to the said Contract and the Bank shall not be relieved from its 
liability by reason of such failure or extension being granted to the Contractor or to any forbearance, act or 
omissions on the part of the company or any indulgence by the Company to the Contractor or any other matter or 
thing whatsoever which under the law relating to sureties would but for this provision have the effect or relieving or 
discharging the Guarantor. 

The Bank further agrees that in case this Guarantee is required for a longer period and it is not extended 
by the Bank beyond the period specified above, the Bank shall pay to the company the said sum of ……….….. or 
such lesser sum as may then be deemed to the Company and as the Company may require. 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is restricted to 
Rs………..……. The guarantee shall remain in force till the day ……*…….. of ……*..……. and unless the guarantee 
is renewed or claim is preferred against the bank on or before  the said date all rights of the Company under this 
guarantee shall cease and the Bank shall be relieved and discharged from all liabilities hereunder except as 
provided in the preceding Clause. 

* The date of guarantee shall cover a period of “minimum one year” or “90 days beyond the date of completion” 
whichever is more. 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax addressed 
to the bank branch/operative branch, which shall be deemed to be a sufficient demand notice. Bank shall effect 
payment thereof forthwith.  

This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 

             The Bank has under its constitution power to give this Guarantee and Sri……………………. who has signed 
it on behalf of the Bank has authority to do so. 

 

Signed and sealed this………..day of……………..at………… 

                                                                                  SIGNED, SEALED AND DELIVERED 

                                                                                        For and on behalf of the Bank by: 

 

 (Signature) 

 (Name) 

                                                                                          (Designation) 

                                                                                          (Code number)  

                                                                                          (address) 

 

 

 “The Bank Guarantee as referred above shall be operative at our branch at…….. payable at………………………….  
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch with address 
of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 
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Annexure- VIII 

 

PROFORMA OF BANK GUARANTEE FOR MOBILISATION/ 

LUMP -SUM ADVANCE. 

 

N.A 

 

 

Annexure-IX 
 

PROFORMA OF JOINT VENTURE AGREEMENT 
 

N.A 

 

Annexure-X 
 

PRE CONTRACT INTEGRITY PACT 

 

N.A. 
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Annexure-XI 
 

PROFORMA FOR EXECUTION OF AGREEMENT. 

(Specimen to be vetted by Legal Department)) 

 

STAMP PAPER  

(of appropriate value as per Stamp Act)  

 This agreement is made on ………………. day of …………….. between ( Name of Company ) 
having its registered office at ……………………………………………… (hereinafter called the ‘COMPANY’ which 
expression shall, unless repugnant to the subject or context, include its successors and assignees) of the one 
part and ( Name of the Contractor ) carrying on business as a (  partnership/ proprietorship/ Ltd. Co. etc. ) firm 
under the name and style ………………………………………………… (hereinafter called the ‘said Contractor’ 
which expression shall, unless the context requires otherwise include them and their respective heirs, executors, 
administrators and legal representatives) of the other part. 

 

Whereas the Company invited tenders for the work of “……………………………………… 
……………………..” and whereas the said Contractor/ Firm submitted tender for the said work and deposited a 
sum of Rs………………….. as Earnest Money and whereas the tender of the said contract has been accepted by 
the Company for execution of the said work. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1) In this agreement words and expressions shall have the same meaning as are respectively assigned to them 
in the tender papers hereinafter referred to. 

2) The following documents which are annexed to this agreement should be deemed to form and be read and 
construed as part of this agreement viz. 

i)  Annexure-A Tender Notice (Page .. to ..) 

ii) Schedule –A General Terms & Conditions, Special Conditions and     
 General Technical Specification (Page …. to …) and  

    Safety Code. 

iii) Schedule-B The probable Quantities and Amount (Page … to …) 

iv) Schedule-C Negotiation letters –  

iv) Schedule-D Letter of Acceptance/Work Order (Page .. to ..) 

v) Schedule-E Drawings (Page .. to ..) 

 

3) In consideration for the payment of the sum of Rs……………( W/O Value; both in words and figures ) or such 
other sum as may be arrived at under the clause of the specification relating to Payment by items measurements 
at unit prices by the Company, the said Contractor shall, subject to the terms & condition contained herein 
execute and complete the work as described and to the extent of probable quantities as indicated in Schedule B 
with such variations by way of alteration, addition to or reduction from the said works. 

 
4) The company has received a sum of Rs............ towards Performance Security Deposit (1st part of Security 
Deposit) in the form of B.G./NEFT/RTGS other form (details to be furnished) . 
 
5) The said contractor hereby covenants with the company that the company shall deduct at 5% of R/A Bills 
excluding GST as Retention Money (2nd part of security deposit), as per the terms & condition of the tender/ contract.   
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IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above written
    

 1             Partner.                                                     Signature 

 

 2             Partner                                                 Signature 

 

On behalf of M/S……………………………….. 

 

The Contractor, as one of the constituted attorney, 

In the presence of – 

 

1. Name ____________________________ Signature    

 

     Address : 

 

Occupation : 

 

Signed by Sri ……….on behalf of                                               Signature 

( Name of Company) in presence of - 

 

1. Name :                                                                  Signature 
2. Address: . 
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Annexure-XII 
 

To be Submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by Notary 
Public. 

 
GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION 

IN RESPECT OF WATER PROOFING WORKS.  
 

The agreement made this ……………….…..……… day of ………………Two thousand and 
…………………….……….. between…………………… (hereinafter called Guarantor of the one part) and 
………………  Limited (hereinafter called the Owner of the other part). 
 
WHEREAS this agreement is supplementary to a contract (hereinafter called the contract), dated ………………….. 
and made between the GUARANTOR  OF THE ONE part and the  ………………………….  Limited of the other 
part, whereby the contractor, inter-alia, undertook to render the buildings and structures in the said contract recited 
completely water and leak proof. 
 
AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said structures will remain water 
and leak proof for five years from the date of giving water proofing treatment.  
 
NOW THE GUARNTOR hereby guarantees that water proofing treatment given by him will render the structures 
completely leak proof and the minimum life of such water proofing treatment shall be five years to be reckoned 
from the date after the maintenance period prescribed in the contract.    
 
Provided that the Guarantor will not be responsible for leakage caused by earthquake or structural defects or 
misuse of roof or alteration and for such purpose. 
 
1. Misuse of roof shall mean any operation, which will damage proofing treatment, like chopping of fire wood and 

things of the same nature which might cause damage to the roof. 
2. Alternation shall mean construction of an additional storey or a part of the roof or construction adjoining to 

existing roof whereby proofing treatment is removed in parts.  
3. The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.   
 
During this period of guarantee, the Guarantor shall make good all defects and in case of any defect being found 
render the building water proof to the satisfaction of the Engineer-in-Charge at his cost and shall commence the 
work for such rectification within seven days from the date of issue of notice from the Engineer-in-Charge calling 
upon him to rectify the defects failing which the work shall be got done by ……………………….. Coalfields by some 
other Contractor at the guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost, payable 
by the Guarantor shall be final and binding.     
 
That if the Guarantor fails to execute the water proofing or commits breach thereunder, then the Guarantor will 
indemnify the principal and his successors against all loss, damage, cost, expense or otherwise which may be 
incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this 
supplementary agreement. As to the amount of loss and / or damage and / or cost incurred by ……………….. 
Coalfields, the decision of the Engineer-in-Charge will final and binding on the parties.  
 
IN WITNESS WHEREOF these presents have been executed by the Guarantor………..  and by …………………   
and for and  on behalf of ……………………….. Limited on the day, month and year first above written. 
 
Signed, sealed and delivered by Guarantor in the presence of –  
1. 
2. 
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Signed for and on behalf of …………………………… Limited by ………………….. 
 
In presence of: 
1. 
2. 
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Annexure-XIII 

PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON THEIR LETTER HEAD) 
REGARDING RELATIVES AS EMPLOYEES OF COMPANY, CLAUSES RELATED TO SETTLEMENT OF 

DISPUTE, LOCAL SUPPLIER STATUS OF THE BIDDER ETC.: 
 

PROFORMA FOR UNDERTAKING 
(To be uploaded by the Bidder on his Letter Head during submission of bid online) 

 
I / We, ..................................................................................., Proprietor/Partner/Legal Attorney/Director/ Accredited 
Representative of M/s. .................................., solemnly declare that:  
 
1. Myself/Our Partners/Directors don’t has/have any relative as employee of Coal India Limited/CMPDI.  

OR 
The details of relatives of Myself/Our Partners/Directors working as employee of Coal India Limited/CMPDI is as 
follows:  
a) Name of the employee  
b) Place of posting  
c) Department  
d) Designation  
e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ Son/Step-son/ Son's wife / Daughter 
/ Daughter's Husband / Brother/ Step-Brother/ Sister / Stet-Sister.  
 
2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make necessary payments 
as required under law.  

OR 
*I/We hereby undertake that we shall take appropriate steps for registration as relevant under CMPF / EPF 
authorities, if applicable. We shall make necessary payments as required under law.  
* Delete whichever is not applicable.  
 
3. ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs.  

OR 
**I / We ………………..have been debarred or banned by the organization named “_____________” for a period 
of………………… year/s, effective from ………………. to……………………..…..  
** Delete whichever is not applicable.  
 
4. I/We,………………………………………………………… hereby consent to abide by the relevant provisions of 
General Terms and Conditions of CMM/MCEW pertaining to Settlement of dispute as mentioned under clause 16 
(Condition of Contract) of NIT. 
 
5. We certify that the works/services offered by us against the tender for the work “……………………..”  against 
NIT No.: ………………… Date: …………………    Tender Id No. : ……………., meet the minimum local content 
requirement and has local content:  
* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e………% (indicating the percentage 
of local content) 
 
* More than 20% but less than 50% (Select this, in case of Class-II Local Suppliers) i.e.………% (indicating the 
percentage of local content)  
*Delete whichever is not applicable.  
 
Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit along with this 
Undertaking, a certificate (with UDIN) from the statutory auditor or cost auditor of the company (in case of 
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companies) or from a practicing cost accountant or practicing chartered account (in respect of suppliers other than 
companies) giving the percentage of local content.  
 
6. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as amended from time to 
time of Ministry of Finance, Dept of Expenditure, Public Procurement Division with respect to restrictions 
on procurement of goods, services or works from a Bidder of a country which shares a land border with 
India and on sub-contracting to contractors from such countries - I/we have read the Clause regarding 
restrictions on procurement from a Bidder of a country which shares a land border with India and on sub-contracting 
to contractors from such countries; I/we certify that I am/ we are not from such a country or, if from such a country, 
has/have been registered with the Competent Authority and will not sub-contract any work to a contractor from 
such countries unless such contractor is registered with the Competent Authority. I hereby certify that I/we fulfil all 
requirements in this regard and I am/ we are eligible to be considered.  
 
Note: Where applicable, evidence of Competent Authority shall be attached along with this Undertaking.  
 
7. I/We have not been debarred by any procuring entity for violation of Preference to Make in India (as applicable) 
vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as amended from time to 
time. 

OR 
I / We …..have been debarred by……(name of procuring entity) for violation of Preference to Make in India vide 
Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as amended from time to time for 
a period of…………year/s, effective from ………. to….. 
 
**Delete whichever is not applicable. 
Note: A bidder who has been debarred by any procuring entity for violation of Preference to Make in India vide 
Order No. P-45021/2/2017-PP (BE-II) dated16.09.2020, issued by Govt. of India as amended from time to time 
shall not be eligible for preference under this Order for procurement by any other procuring entity for the duration 
of debarment. 
 
8. I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender document as Annexure- 
XV. 
 
9. I/we do not have any previous transgression of CIPP in last three years with any entity in any country. 
 
       OR 
 
I / We have been debarred by………………(name of procuring entity) for violation of Code of Integrity for Public 
Procurement (CIPP), for a period of………………… year/s, effective from ………………. to……………………..….. 
 
*Delete whichever is not applicable 
 
10.I/We undertake that no benefit under the Pradhan Mantri Rojgar Protsahan Yojna  (PMRPY), has been availed. 
In the event of availing any benefit under the Pradhan Mantri Rojgar Protsahan Yojna  (PMRPY), I/We will declare 
it to [ CMPDI] before any payment is released by [CMPDI] with respect to this Contract." 

 
11. If any information and document submitted is found to be false/ incorrect at any time, department may cancel 
my/our Bid and action as deemed fit may be taken against me/us, including termination of the contract, forfeiture 
of all dues and Debarment of our firm and all partners of the firm etc from Bidding, as per the tender document. 

 
 

Signature of the Party / Authorised Signatory 
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ANNEXURE-XIV 
 

To be Submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by Notary 
Public. 

 
FORM FOR GUARANTEE BOND 

FOR ANTI-TERMITE TREATMENT 
 
 
 

THIS AGREEMENT made this ……………….…..……… day of Two thousand…………………….……….. between 
M/s…………………… (hereinafter called the guarantor of the one part and M/s………………  Limited, hereinafter 
called the ……………….  Limited hereinafter called the OWNER of the other part. 
 
Whereas the agreement is supplementary to the contract hereinafter called the contract dated ………………….. 
made between the guarantor  of the one part and ………………………….  Limited, of the other part whereby the 
contractor inter-alia, undertook  to render the buildings and structures in the said contract recited, completed, 
termite proof. And whereas the guarantor agreed to give a guarantee to the effect that the said structure will remain 
termite proof for TEN YEARS to be  reckoned from the date after the maintenance period prescribed in the contract 
expires. 
 
During this period of guarantee the guarantor shall make good all defects and for that matter shall replace at his 
risk and cost such wooden member as may be damaged by termite and in case of any other defect being found, 
he shall render the building termite proof at his cost to the satisfaction of the Engineer-in-charge and shall 
commence the works of such rectification within seven days from date of issuing notice from the Engineer-in-charge 
calling upon him to rectify the defects, failing which the work shall be got done by ………………………….. Limited 
/ OWNER by some other contractor at the guarantor’s cost and risk and in the later case the decision of the 
Engineer-in-charge as to the cost recoverable from the guarantor shall be final and binding.  
 
That if the Guarantor fails to execute the Anti-Termite treatment or commits breaches hereunder then the Guarantor 
will indemnify …………………. Limited against all losses damages, cost expenses or otherwise which may be 
incurred by him by reasons of any default on the part of the guarantor in performance and observance of this 
supplemental Agreement. As to the amount of loss and or damage and / or cost incurred by ………….. Limited / 
OWNER decision of the Engineer-in-charge will be final and binding on the parties.  
 
In witness where of these presents have been executed by the Guarantor ………..  and by …………………  for and 
on behalf of ……………………….. Limited on the day of month and year first above written. 
 
 
Signed sealed and delivered by Guarantor 
 
IN THE PRESENCE OF: 
 
1. 
 
2. 
 
Signed for and on behalf of …………………………… Limited by / in presence of: 
 
1. 
 
2.  
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ANNEXURE- XV 
Code of Integrity for Public Procurement (CIPP): 

 
1. Introduction 
Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, the officials of Procuring 
Entities involved in procurement and the bidders/ contractors must abide by the following Code of Integrity for Public 
Procurement (CIPP). All Procuring Officials shall give an undertaking to abide by the Code of Integrity of Public 
Procurement (CIPP) in ERP while processing PR in SAP ERP. The undertaking shall be put in format of PR itself 
in ERP. However, if estimate is processed outside ERP then separate undertaking in this regards shall be given by 
all procuring officials.  The bidders/ contractors should be asked to sign a declaration about abiding by a Code of 
Integrity for Public Procurement (including sub-contractors engaged by them) during submission of bid, with a 
warning that, in case of any transgression of this code, it would be liable for punitive actions such as cancellation 
of contracts, banning and blacklisting or action in Competition Commission of India, and so on. 
 
2. Code of Integrity for Public Procurement 
Procuring authorities as well as bidders, contractors and consultants should observe the highest standard of ethics 
and should not indulge in the following prohibited practices, either directly or indirectly, at any stage during the 
procurement process or during execution of resultant contracts: 
i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any material benefit, 

in exchange for an unfair advantage in the procurement process or to otherwise influence the procurement 
process or contract execution; 

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to mislead so that 
financial or other benefits may be obtained or an obligation avoided. This includes making false declaration or 
providing false information for participation in a tender process or to secure a contract or in execution of the 
contract; 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or any other practice 
coming under the purview of The Competition Act, 2002, between two or more bidders, with or without the 
knowledge of the procuring entity, that may impair the transparency, fairness and the progress of the 
procurement process or to establish bid prices at artificial, non-competitive levels; 

iv) “Coercive practice”: harming or threatening to harm, persons or their property to influence their participation 
in the procurement process or affect the execution of a contract; 

v) “Conflict of interest”: Participation by a bidding firm or any of its affiliates that are either involved in the 
consultancy contract to which this procurement is linked; or if they are part of more than one bid in the 
procurement; or if the bidding firm or their personnel have relationships or financial or business transactions 
with any official of procuring entity who are directly related to tender or execution process of contract; or 
improper use of information obtained by the (prospective) bidder from the procuring entity with an intent to 
gain unfair advantage in the procurement process or for personal gain. 

vi) “Obstructive practice”: materially impede the procuring entity’s investigation into allegations of one or more 
of the above mentioned prohibited practices either by deliberately destroying, falsifying, altering; or by 
concealing of evidence material to the investigation; or by making false statements to investigators and/ or by 
threatening, harassing or intimidating any party to prevent it from disclosing its knowledge of matters relevant 
to the investigation or from pursuing the investigation; or by impeding the procuring entity’s rights of audit or 
access to information; 

 
 
3. Obligations for Proactive Disclosures 
i) Procuring authorities as well as bidders, contractors and consultants, are obliged under Code of Integrity for 
Public Procurement to suo-moto proactively declares any conflicts of interest (coming under the definition 
mentioned above – pre-existing or as and as soon as these arise at any stage) in any procurement process or 
execution of contract. Failure to do so would amount to violation of this code of integrity; and 
ii) Any bidder must declare, whether asked or not in a bid document, any previous transgressions of such a code 
of integrity with any entity in any country during the last three years or of being debarred by any other procuring 
entity. Failure to do so would amount to violation of this code of integrity. 
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iii) To encourage voluntary disclosures, such declarations would not mean automatic disqualification for the bidder 
making such declarations. The declared conflict of interest may be evaluated and mitigation steps, if possible, may 
be taken by the procuring entity. Similarly, voluntary reporting of previous transgressions of Code of Integrity 
elsewhere may be evaluated and barring cases of various grades of debarment, an alert watch may be kept on the 
bidder’s actions in the tender and subsequent contract. 
 
4. Punitive Provisions 
Without prejudice to and in addition to the rights of the procuring entity to other penal provisions as per the bid 
documents or contract, if the procuring entity comes to a conclusion that a (prospective) bidder/ contractor directly 
or through an agent, has violated this code of integrity in competing for the contract or in executing a contract, the 
procuring entity may take appropriate measures including one or more of the following: 
i) If his bids are under consideration in any procurement 

a) Forfeiture or encashment of bid security; 
b) calling off of any pre-contract negotiations; and 
c) rejection and exclusion of the bidder from the procurement process 

ii)  If a contract has already been awarded 
a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the procuring 

entity; 
b) Forfeiture or encashment of any other security or bond relating to the procurement; 
c) Recovery of payments including advance payments, if any, made by the procuring entity along with 

interest thereon at the prevailing rate; 
iii) Provisions in addition to above: 

a) banning/ debarment of the bidder from participation in future procurements of the procuring entity for 
a period not less than one year; 

b) In case of anti-competitive practices, information for further processing may be filed under a signature 
of concerned Director of CIL/Subsidiary, with the Competition Commission of India. 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff found 
responsible. 
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