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e - TENDER NOTICE 
 

FOR THE WORK 

SUPPLY, INSTALLATION, COMMISSIONING AND TESTING OF SOLAR BASED LED 
STREET LIGHT AT DIFFERENT DRILLING CAMPS OF RI-III, CMPDIL. 
 

TENDER NOTICE NO. : CMPDI/RI-3/E&M/2016/84                       DATE: 05/03/2016 

 

1. Tenders are invited on-line on the website https://coalindiatenders.gov.in from the 
eligible bidders having Digital Signature Certificate (DSC) issued from any agency 
authorized by Controller of Certifying Authority (CCA), Govt. of India and which can 
be traced up to the chain of trust to the Root Certificate of CCA for the 
following work: 

 

Description of work Estimated 
Cost of Work 

 
(In Rs.) 

Earnest 
Money 

 
 

(In Rs.) 
 

Application 
fee 

 
 

(In Rs.) 
 

Period of 
Completion 

 
 

(In Days) 
 

Supply, Installation, 
commissioning and Testing of 
stand-alone type Solar Based 
minimum 28W LED Street 
Light for different Drilling 
camps of RI-III, CMPDIL 
consisting of all Civil, 
Structural, Electrical and 
Mechanical Works and all  
other accessories and facilities 
required to make it complete in 
all respects, 48 Nos  

27,67,440.00 
 
 
 

27,700.00 Nil 
 

60 days 

 
2. Time Schedule of Tender  : 
 
Sl. 
No. 

 

Particulars  Date Time 

a. Tender Publication date  
 

As per  

https://coalindiatenders.gov.in. 

b. Document download start date  

c.. Document download end date  

d. Bid Submission start date  

e. Bid submission end date  

f. Start date for seeking Clarification on-line  

g. Last date for seeking Clarification on-line 

h. Date of Pre-bid Meeting 

i. Bid Opening date 
 

For details of qualification requirements, bid security and complete tender document, visit 

our website https://coalindiatenders.gov.in. Detailed tender notice is available at 

www.cmpdi.co.in or http://eprocure.gov.in/cppp   

NOTE: End user portal agreement of CIL is applicable for CMPDI also. 

https://coalindiatenders.gov.in/
https://coalindiatenders.gov.in/
https://coalindiatenders.gov.in/
http://www.cmpdi.co.in/
http://eprocure.gov.in/cppp
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CENTRAL MINE PLANNING AND DESIGN INSTITUTE LIMITED 

(A Subsidiary of Coal India Limited) 
Regional Institute - III 

CMPDI Campus, Kanke Road, Ranchi - 834031 
Jharkhand, INDIA 

 

DETAILED E -TENDER NOTICE 
 

FOR THE WORK 
 

SUPPLY, INSTALLATION, COMMISSIONING AND TESTING OF SOLAR BASED LED 
STREET LIGHT AT DIFFERENT DRILLING CAMPS OF RI-III, CMPDIL. 

 

           Contact No: A. Ph.: 91-651-2231506 FAX: 91-651-2231501 
e-mail: ri3@cmpdi.co.in 

      B. For procedure of bid submission: Ph.: 0651-2233058  
 

TENDER NOTICE NO. : CMPDI/RI-3/E&M/2016/84                       DATE: 05/03/2016 

                              
1. Tenders are invited on-line on the website http://coalindiatenders.gov.in from the eligible 

bidders having Digital Signature Certificate (DSC) issued from any agency authorized by 
Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the 
chain of trust to the Root Certificate of CCA for the following work: 
 
Brief Scope of Work:  

Description of work Estimated 
Cost 

of Work 
(In Rs.) 

Earnest 
Money 
(In Rs.) 

Application 
fee 

(In Rs.) 

Period of 
Completion 

(In days) 

Supply, Installation, 
commissioning and Testing of 
stand-alone type Solar Based 
minimum 28W LED Street 
Light for different Drilling 
camps of RI-III,CMPDIL 
consisting of all Civil, 
Structural, Electrical and 
Mechanical Works and all  
other accessories and 
facilities required to make it 
complete in all respects, 48 
Nos. 

27,67,440.00 
 
 
 

27,700.00 Nil 
 

60 

 

2. Earnest Money Deposition:   

The bidder will have an option for submitting EMD through ONLINE mode only. 

In Online mode the bidder can make payment of EMD either through net-banking from 
designated Bank/s or through NEFT/RTGS from any scheduled Bank. In case of 
payment through net-banking the money will be immediately transferred to the 
designated bank Account of CMPDIL. In case of payment through NEFT/RTGS the 
bidder will have to make payment as per the Challans generated by system on e-
Procurement portal and will have to furnish online the UTR Numbers before submission 

mailto:ri3@cmpdi.co.in
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of bid. Bidder will be allowed to submit his/her bid only when the EMD is successfully 
received in CMPDIL bank account and the information flows from Bank to e-
Procurement system. 

In Offline mode the bidder can make payment of EMD in the form of Bank Guarantee 
(BG) (if applicable) from any scheduled bank. The bidder will furnish all the details 
online i.e. BG Number, date of issue, expiry date, name of issuing bank and amount 
etc. regarding EMD. The bidders who opts for submission of EMD through BG (More 
than Rs. 5 Lakh) will opt for EMD exemption. The bidder will mention the amount of 
exemption for which he is required to submit the BG and he will upload the scanned 
copy of BG as .pdf file at the space provided for EMD exemption document. 

The information provided and documents uploaded by L-1 bidder will be evaluated as 
per relevant clauses. If L-1 bidder qualifies all the criteria, he will be asked to submit 
original BG either in person or by post which must be received in the office of Tender 
Inviting Authority within 7(seven) working days. If the bidder fails to submit the original 
BG then bidder will be debarred for 1(year) from participating in future tender of 
CMPDIL.  

The BG against EMD shall be taken for the tenders where EMD is amounting Rs. 5 
lakhs or more. In tenders with EMD less than Rs. Five lakh only online mode of 
payment shall be enabled.  

The date of validity of BG shall be mentioned in the NIT and it should counted as 
Original End date of Submission of Tender + Bid validity Period + 90 days.  

In case of exemption of EMD the scanned copy of document (attested by notary public) 
in support of exemption will have to be uploaded by the bidder during bid submission. 
However, this option is to be enabled only in those cases where the exemption of EMD 
to some bidders is allowed as per NIT. 

In case of discrepancy between the online submitted information regarding the 
instruments for EMD and the original BG being submitted by the bidders, the later shall 
prevail if the instrument is found to be valid on the date of submission of the tender by 
the bidder and if it does not change the eligibility status of the bidder. 

The qualification in bid will also be subject to the receipt and acceptance of EMD within 
schedule date and time as mentioned in the NIT. CMPDIL/CIL shall not be responsible 
for any postal delay in receipt of EMD.  

 

The bidders should submit MANDATE FORM (refer Section-3, Annexure-III) for e-

Payment along with EMD as per the format given in the bid document.                                                                                                                      

3. Availability of Tender Documents:  Detailed Tender Notice & Tender Documents 

including terms and conditions of works shall be available on e-tendering portal 

https://coalindiatenders.gov.in  and Tender Notice shall be available at websites 

www.cmpdi.co.in or  http://eprocure.gov.in/cppp   

4. Clarification of Bid: The bidder may seek clarification on-line within the specified period. 

However, the management will clarify as far as possible the relevant queries. 

5. The bidders have to accept the on-line User Portal Agreement which contains the 

acceptance of all the Terms and Conditions of NIT and tender document, undertakings and 

the e-Procurement system through https://coalindiatenders.gov.in in order to become an 

eligible bidder. This will be a part of the agreement. 

6. Pre-Bid Meeting: Not applicable. 

https://coalindiatenders.gov.in/
http://www.cmpdi.co.in/
http://eprocure.gov.in/cppp
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7. General Instructions for Submission of Tender: A bidder should strictly comply with the 

following instructions:  

(a)  Bidders are required to submit offers on-line giving reference to this Tender 
Notice No. and Date, containing offers in two parts. 

(b)  Two Parts of the bid should contain the details as follows: - 

Part-I: Letter of Bid, General technical Evaluation (GTE), Information regarding 
Eligibility Criteria, Financial Turn-over, Confirmatory documents as mentioned 
in the NIT at Clause no. 19. 

Part–II: Prices (BOQ), only in the Excel format, as indicated in the Tender Document. 

8. Eligible Bidders: 

The invitation for bid is open to all bidders including an individual, proprietorship firm, 
partnership firm, company or a Joint Venture having eligibility to participate as per eligibility 
criteria stipulated in clause No.9 of NIT and having Digital Signature Certificate (DSC) 
issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of 
India and which can be traced up to the chain of trust to the Root Certificate of CCA. 

Note: Joint Venture: Two or three companies/contractors may participate in the tender as 
Joint Venture (JV). Joint Ventures must comply with the following requirements: 

i. The minimum qualification requirements for Joint Ventures: The qualifying criteria 
parameters e.g. experience, financial resources etc. of the individual partners of the 
J.V. will be added together and the total criteria should not be less than as spelt out in 
qualification criteria. 

ii. The formation of Joint Venture or change in the Joint Venture character/partners after 
submission of the bid and any change in the bidding regarding Joint Venture will not 
be permitted. 

iii. Joint Venture Agreement should legally bind all partners jointly and severally. 

iv. Pre-qualification of a joint venture does not necessarily pre-qualify any of its partners 
individually or as a partner in any other joint venture or association. In case of 
dissolution of a joint venture, each one of the constituent firms may pre-qualify if they 
meet all the pre-qualification requirements, subject to written approval of the 
employer. 

v. The JV Agreement must include the relationship between joint venture partners in the 
form of JV Agreement to legally bind all partners jointly and severally for the proposed 
agreement which should set out the principles for the constitution, operation, 
responsibilities regarding work and financial arrangements, participation (percentage 
share in the total) and liabilities (joint and several) in respect of each and all of the 
firms in the joint venture. Such JV Agreement must evidence the commitment of the 
parties to bid for the facilities applied for (if pre-qualified) and to execute the contract 
for the facilities if their bid is successful. 

vi. One of the partners responsible for performing a key component of the contract shall 
be designated as Lead Partner. This authorization shall be evidenced by a Power 
of Attorney signed by legally authorized signatories of all the partners. 

vii. The JV Agreement must provide that the Lead Partner shall be authorized to incur 
liabilities and receive instructions for and on behalf of any and all partners of the Joint 
Venture and the entire execution of the contract shall be done with active participation 
of the Lead Partner. 

viii. The contract agreement should be signed jointly by each Joint Venture Partner. 
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ix. An entity can be a partner in only one Joint Venture. Bid submitted by Joint Ventures 
including the same entity as partner will be rejected. 

x. The J.V. agreement may specify the share of each individual partner for the purpose 
of execution of this contract. This is required for the sole purpose of apportioning the 
value of the contract to that extent to individual partner for subsequent submission in 
other bids if he intends to do so for the purpose of the qualification in that tender. 

Note: Joint Venture, shall be allowed for participation in the bid with estimated 
cost above Rs. 2.0 Crores. 

9. Eligibility Criteria: 

A. Work Experience : The intending bidder must have in its name or proportionate share 
as a member of Joint Venture experience of having successfully completed similar 
works , as a prime contractor , during last 7 (seven) years ending last day of the month 
previous to the one in which bid application is invited (i.e. 29th February ,2016)  should 
be any of the following : 

Three similar completed works each costing not less than the amount equal to 40% of 
the estimated cost.  

Or 
Two similar completed works each costing not less than the amount equal to 50% of 
the estimated cost. 

Or 
One similar completed work costing not less than the amount equal to 80% of the 
estimated cost. 

The definition of similar work shall be as follows: 

Manufacturing and supply of LED light or PV module (for OEM) or supplying and 
installation of solar based street LED light (for authorized dealer or channel 
partner) 

Experience for those works only shall be considered for evaluation purposes ,which 
match eligibility requirement stipulated above , on or before the last day of the month 
previous to one in which tender has been invited(publication date of NIT).The 
experience of incomplete/ongoing works as on last date of eligibility period will not be 
considered for evaluation. 

In all the above cases, while considering the value of completed works, the full value of 
completed work be considered whether or not the date of commencement is within the 
said 7(seven) years period. 

The cost of previous completed works shall be given a simple weightage of 5% to bring 
them at current price level, while evaluating the qualification requirement of the bidder. 
Such weightage shall be considered after end date of completion. Updating will be 
considered for full or part of the year(total no. of days/365) i.e considering 365 days in a 
year , till the last day of the month previous to the one in which bid has been invited. i.e. 
29th February ,2016. 

In case the bidder is not a prime contractor but a sub-contractor, the bidder’s 
experience as sub-contractor will be taken into account, against suitable document that 
the contract in support of qualification is a sub-contract in compliance with the provision 
of such sub-contracts in the original contract awarded to prime contractor .The 
document may be issued by owner/Govt. department on behalf of the owner. 

The work experience of the bidder for those works only shall be considered for 
evaluation purposes, which are completed on or before the last day of month previous 
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to one in which e-Tender has been invited (i.e. e-Publication date of NIT). The 
experience of incomplete/ongoing works as on the last date of eligibility period will not 
be considered for evaluation. 

In respect of the above eligibility criteria the bidders are required to furnish the 
following information online: 

i).  Start date & end date of each qualifying experience (similar work) 
ii). Agreement Number/Work Order Number of each experience 
iii).  Name & address of Employer/Work Order Issuing authority of each experience 
iv). Percentage (%) share of each experience (100% in case of an 

individual/proprietorship firm or a partner in a partnership firm and the actual % of 
share in case of a Joint Venture) 

v).  Executed Value of work against each experience. 
vi).  While filling the Bidder General Technical Details online during the bidding 

process the bidder has to select Yes/No  from the drop down menu against similar 
work experience clause. Confirmation in the form of Yes/No (in the bidder value 
column) regarding submission of similar work experience as defined in the NIT is 
to be provided. 

For documentary evidence of work experience the bidder must provide (scanned 
document to be uploaded) “Satisfactory Work Completion Certificate” by the employer 
against Experience of similar work containing all the information as sought on-
line. In case of Sub-contractor suitable document as per provision of eligibility, if 
applicable must be provided. 

Work order, BOQ and/or TDS may be sought during clarification or along with deficient 
documents. 

Note: In case the bidder is a Joint Venture, the work experience of any one, two or 
three of the individual partners of JV may be furnished as the work experience of the 
bidder. Joint Venture, shall be allowed for participation in the bid with estimated 
cost above Rs. 2.0 Crores. 

The above qualification criteria shall be fulfilled by JV in the following manner. 

The qualifying criteria parameter e.g. experience of the individual partners of the J.V 
will be as deliberated hereinafter towards fulfillment of qualification criteria related to 
experience. 

 
a)  In case of completion of single work of similar nature costing, not less than the 

amount equal to 80% of the estimated cost put to tender:- 
 

i)  Any of the JV partner shall have the experience of having completed 
successfully a single work of similar nature equal to80% of the estimated cost 
put to tender. 

Or 
b) In case of completion of two works of similar nature each costing not less than the 

amount equal to 50% of the estimated cost put to tender :- 
 

i)  Any one partner can match the above requirement. 
Or 

ii)  At least two partners should each have completed at least one work of similar 
nature each costing not less than the amount equal to 50% of the estimated cost 
put to tender. 

Or 
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c)  In case of completion of three works of similar nature, each costing not less than the 
amount equal 40% of the estimated cost put to tender:- 

 
i)  Any one partner can match the above requirement. 

Or 
ii)  Any two partners shall match the above requirement through completion of at 

least one work of similar nature each costing not less than the amount equal 
40% of the estimated cost put to tender:- 

Or 
iii)  All the three partners shall match the above requirement through completion of 

at least one work of similar nature each costing not less than the amount equal 
40% of the estimated cost put to tender. 

However, during fulfillment of any of the above criteria one of the partner, who is the 
lead partner shall have:- 

i)  More than 50 (fifty)% share in J.V. 
and 

ii)  Experience of having completed successfully a single work of similar nature 
equal to at least 40% of estimated cost put to tender. 

In case the bidder is a Joint Venture, the work experience of any one, two or three of 
the individual partners of JV may be furnished as the work experience of the bidder. 

B.  Financial Turnover: Average annual financial turnover during the last 3 (three) years 
ending 31st March of the previous financial year should be at least 30% of the 
estimated cost. 

(The “Previous Financial Year” shall be computed with respect to the e-Publication date 
of NIT). 

While considering the eligibility of the bidder, the average of the financial turnover of 3 
years furnished by the bidder will be calculated by adding 5% (Five percent) for each 
completed year (total number of days/365) after the end of respective Financial Year 
(i.e. 31st March) till the last day of the month previous to one in which e-Tender has 
been invited. 

The average shall be compared with the minimum requirement (i.e. 30% of the 
estimated value) to ascertain the eligibility status of the bidder. 

If any bidder does not furnish the turnover value for any financial year out of the last 3 
financial years, the turnover for that financial year shall be taken as ‘Zero’ and the 
average annual financial turnover shall be calculated accordingly. 

The intending bidder must submit documentary evidence in support of above in the 
form of certificate by a Practicing Chartered Accountant ( having a membership number 
with Institute of Chartered Accountants of India) or audited balance sheet .(Scanned 
copy to be uploaded.) 

If the audited balance sheet for the immediately preceding year is not available in case 
of tender notified before 30th September, audited balance sheet/ profit and loss 
statement and other financial statement of the three financial years immediately 
preceding the previous financial year may be adopted for evaluating the credentials of 
the bidder. 

Joint Ventures shall meet the above eligibility requirement, in the following manner:  
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The qualifying criteria parameter e.g. financial resources (Turnover) of the individual 
partners of the J.V. will be added together, for the relevant financial year, and the total 
should not be less than as spelt out above. 

In case of JV , turnover certificate by a Practicing Chartered Accountant ( having a 
membership number with Institute of Chartered Accountants of India) or audited 
balance sheet for each individual partner of JV shall be provided as documentary 
evidence. 

In respect of the above eligibility criteria the bidders are required to furnish the 
following information online: 

i).  Annual financial turnover of each of the last 3 years ending 31st March of the 
previous financial year. 

ii).  Name of the Chartered Accountant issuing the Profit and Loss A/c or the Turnover 
certificate. 

iii).  Membership Number of the Chartered Accountant. 

iv).  Date of issue of financial turnover certificate by CA. 

C Net Worth:  

The Net Worth of the bidder based on latest audited annual accounts as on 31st March 
2014 (e.g. for tenders floated in the financial year 2015-16, this will be ……as on 31st 
March 2014) shall not be negative. 

The Net Worth shall be equal to: - Aggregate of the Capital + Free Reserve ± 
Accumulated Profit/Losses. Offer of the bidder showing Negative Net Worth will be 
rejected (Net Worth provision applicable for tendered works with estimated cost above 
100 lakhs). 

The intending bidder must submit documentary evidence in support of above in the 
form of certificate from Chartered Accountant based on latest audited Balance Sheet. 

Joint Ventures shall meet the above eligibility requirement, in the following manner: 

The qualifying criteria parameter e.g. net worth (Turnover) of the individual partners of 
the J.V. will be added together, for the relevant financial year, and the total should not 
be negative. 

If the bidder is a subsidiary of a company, the experience and resources of the holding 
company or its other subsidiaries will not be taken into account. However, if the bidder 
is a holding company, the experience and resources of its wholly owned subsidiaries 
will be taken into consideration. 

Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified: 

(i)  If they have made misleading or false representations in the forms, statements and 
attachments submitted as proof of the qualification requirements. 

(ii) If they have record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, or financial failure etc. 

Notes: (Not a part of bid document) 

I)  The qualification criteria shown above are to be considered as a standard for 
normal works. 

2)  For specialized works, based on requirement, the subsidiary may add or modify with 
the approval of competent authority. 

3)  The documents to be furnished by the bidder to prove that he is satisfying the 
qualification criteria laid down should all be in the bidders name except in cases 
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where though the name has changed, owners continued to remain the same and in 
cases of amalgamation of entities and when a holding company relies on the 
credential of its wholly owned subsidiaries. 

D.  Permanent Account Number (PAN): The bidder should possess Permanent Account Number 
(PAN) issued by Income Tax department, Govt. of India. 

In respect of the above eligibility criteria the bidders are required to furnish the following 
information online: 

i).  While filling the Bidder General Technical Details online during the bidding process 
the bidder has to select Yes/No  from the drop down menu against PAN card 
particulars. Confirmation regarding possession of Permanent Account Number (PAN) 

issued by Income Tax department, Govt. of India in the form of Yes / No is to be provided. 

Documentary evidence i.e. PAN card issued by Income Tax department, Govt. of India must be 
provided.(Scanned copy to be uploaded.) 

Note: In case the bidder is a Joint Venture, the PAN Number of each individual partner of JV 
will be furnished. 

 
E.  VAT/Sales Tax Registration on Works Contract: The bidder should possess a VAT/ Sales 

Tax Registration on works contract issued by Sales Tax department of any Indian State. 

In respect of the above eligibility criteria the bidders are required to furnish the following 
information online: 

i). While filling the Bidder General Technical Details online during the bidding process 
the bidder has to select Yes/No  from the drop down menu against VAT/Sales Tax 
Registration particulars. Confirmation regarding possession of VAT/ Sales Tax 

Registration on Works Contract issued by Sales Tax department of any Indian State in the 
form of Yes / No is to be provided. 

Documentary evidence in the form of VAT/Sales Tax Registration Certificate on works contract 
from any Indian state/UT must be provided by the bidder. (Scanned copy to be uploaded.) 

Note: In case the bidder is a Joint Venture, the VAT/Sales Tax Registration Number of each 
individual partner of JV will be furnished. 

F.  Service Tax (Not Applicable for Exempted Services): 

 The bidder should be either a Small Service Provider and exempted for service tax 
registration and/or exempted from payment of service tax but a Body Corporate 

OR 

Small Service Provider and exempted for service tax registration and/or exempted from                    
payment of service tax but not a Body Corporate 

OR 

A Body Corporate 

OR 

Other than above three categories. 

In respect of the above eligibility criteria the bidder is required to furnish the 
following information online: 

i). While filling the Bidder General Technical Details online during the bidding process 
the bidder has to select Yes/No  from the drop down menu against Service Tax 
particulars. Confirmation in the form of Yes/No regarding possessing of required 
document as enlisted in NIT with respect to Service Tax status of the bidder is to be 
provided. 
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Scanned copy of documents to be uploaded by bidders in support of 
information/ declaration furnished online by the bidder against Eligibility 
Criteria as Confirmatory Document 

Any one of the following documents depending upon the status w.r.to Service Tax 
as declared by Bidder in the BOQ sheet: 

a).  Status: Small Service Provider and exempted from Service Tax Registration 
and/or exempted from payment of Service Tax but a Body Corporate :     

      Document: 1. A Certificate from a practicing Chartered Accountant having a 
membership  number that the bidder is a Small Service Provider and exempted 
for Service Tax Registration  and/or exempted from payment of Service Tax and 

2. The Certificate of Incorporation 

b)  Status: Small Service Provider and exempted from Service Tax Registration 
and/or exempted from payment of Service Tax but not a Body Corporate: 

       Document: A Certificate from a practicing Chartered Accountant having 
membership number that the bidder is a Small Service Provider and exempted 
for Service Tax Registration and/or exempted from payment of Service Tax. 

c)  Status: A Body Corporate: 

       Document: Service Tax Registration Certificate issued by Central Excise and 
Custom Department, Govt. of India. 

d). Status: Other than above three categories: 

       Document: Service Tax Registration Certificate issued by Central Excise and 
Custom Department, Govt. of India. 

[In case of JV a Certificate from a practicing Chartered Accountant having 
membership number     confirming the status of JV w.r.to Service Tax] 

Note: In case the work/service is awarded to a Joint Venture participating in the 
tender they have to submit VAT, PAN and Service Tax registration (as applicable in 
the tender and for the bidder status) etc. on the name of the Joint Venture after 
Award of Work/Service at the time of execution of agreement/ before the payment 
of first running on account bill 

G.  Provident Fund:  

The bidder should possess a Provident Fund Registration Certificate issued by Govt. Dept of 
any Indian State. (If applicable). 

i).  While filling the Bidder General Technical Details online during the bidding process 
the bidder has to select Yes/No  from the drop down menu against Provident Fund 
Registration particular. Confirmation regarding possessing of Provident Fund Registration 

Certificate issued by Govt. Dept of any Indian State in the form of Yes / No is to be 
provided. 

Documentary evidence i.e. Provident Fund Registration Certificate issued by Govt. Dept of any 
Indian State must be provided.(Scanned copy to be uploaded.) 

H.  An Affidavit:  

An Affidavit on a non-judicial stamp paper of minimum value of Rs.10 regarding genuineness of 
the information furnished by him on-line and authenticity of the scanned copy of documents 
uploaded by him on line in support of his eligibility, as per the format given (i.e. FORMAT OF 
UNDERTAKING) in the bid document in  (Section-3, Annexure –II.) 

I.  Electrical Contractor License: 

The bidder or his authorized representative (In whose guidance work will be executed) should 
possess valid Electrical Contractor’s License issued by Electrical Licensing Board/Authority of 
any Indian State/UT, in accordance with IE Rule-45.  
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In respect of the above eligibility criteria the bidders are required to furnish the following 
information online: 

i) While filling the Bidder General Technical Details online during the bidding process 
the bidder has to select Yes/No from the drop down menu against Electrical Contractor 
License. Confirmation regarding possessing by the bidder or his authorized representative (In 

whose guidance work will be executed) valid Electrical Contractor’s License issued by Govt. 
Dept. of any Indian State in the form of Yes / No is to be provided. 

Documentary evidence i.e. Electrical Contractor’s License issued by Electrical Licensing 
Board/Authority of any Indian State/UT, in accordance with IE Rule-45 must be 
provided.(Scanned copy to be uploaded.) 

 
J.  The bidder should have its office in the state of Jharkhand at least since last one year. 

 
In respect of the above eligibility criteria the bidders are required to furnish the following 
information online: 

1) Full office address of the bidder at Jharkhand. 
2) Tax return document with office address or Banker’s certificate confirming that the bidder is 

having an office in Jharkhand since last one year. 
 
K.  Legal Status of the bidder: 

Any one of the following document: 

1.  Affidavit or any other document to prove proprietorship/individual status of the bidder. 
2.  Partnership deed containing name of partners. 
3.  Memorandum & Article of Association with certificate of incorporation containing name of 

bidder 
4.  Joint Venture agreement containing name of partners and lead partner, Power of Attorney 

to the Lead Partner and share of each partner). 

L. Digital Signature Certificate (DSC): If the bidder himself is the DSC holder bidding on-line 
then no document is required. However, if the DSC holder is bidding online on behalf of the 
bidder then the Power of Attorney or any sort of legally acceptable document for the authority 
to bid on behalf of the bidder 

M. Banning: Declaration by the bidders that they have not been banned or delisted by any govt. 
or quasi-govt. agencies or PSU, as per the Affidavit format (FORMAT OF UNDERTAKING) 
given in Section -3 of the bid document. 

N. Make: Bidder shall use indigenously manufactured PV module and also shall use Lead 
Acid batteries and luminaires with LED lamps of reputed make having all India network, 
having branches at least in 15 states of India. 

10. Methodology of Submission Of Bid And Its Evaluation: 

a.  In order to submit the Bid, the bidders have to get themselves registered online on the 
e-Procurement portal ((https://coalindiatenders.gov.in) with valid Digital Signature 
Certificate (DSC) issued from any agency authorized by Controller of Certifying 
Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the 
Root Certificate of CCA. The online Registration of the Bidders on the portal will be free 
of cost and one time activity only. If the bidder is an individual person then he should 
register himself under “Individual” category and if the bidder is a proprietorship 
firm/partnership firm/Joint Venture/ Company then registration should be under 
“Corporate” category. The registration should be in the name of bidder, whereas DSC 
holder may be either bidder himself or his duly authorized person. 

b.  The bidders have to accept unconditionally the online User Portal Agreement which is 
a part of the tender document and contains the acceptance of all the Terms and 

https://coalindiatenders.gov.in/
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Conditions of NIT including General and Special Terms & Conditions, integrity pact and 
other conditions, if any, along with on-line undertaking in support of the authenticity of 
the declarations regarding the facts, figures, information and documents furnished by 
the Bidder on-line in order to become an eligible bidder. No conditional bid shall be 
accepted/allowed. 

NOTE: End User Portal Agreement of CIL is applicable for CMPDI also. 

c. General Technical Evaluation:  

The bidder has to fulfil/comply to all the terms of ‘General Technical Evaluation’ (GTE). 

d. Letter of Bid: The format of Letter OF BID as given in the NIT at section 3 will be 
downloaded by the bidder and will be printed/typed on their letter head. The 
scanned copy of this document will be uploaded by the bidder during bid submission in 
Cover-I. This will be the covering letter of the bidder for his submitted bid. The content 
of the “Letter of Bid” uploaded by the bidder must be the same as per the format 
downloaded from website and it should not contain any other information. 

If there is any change in the contents of Letter of Bid uploaded by bidder as compared 

to the format of Letter of Bid uploaded by the department with NIT document, then the 

bid will be rejected.   

The Letter of bid will be digitally signed by DSC holder submitting bid online and it does 

not require any physical signature. However, if the Letter of Bid (LoB) bears the 

physical signature in addition to the digital signature of DSC holder, it will be accepted 

without questioning the identity of person signing the Letter of Bid.      

If there is any change in the contents of Letter of Bid uploaded by bidder as compared 

to the format of Letter of Bid uploaded by the department with NIT document, then the 

bid will be rejected.  

e. Confirmatory documents:  

All the confirmatory documents as enlisted in the NIT in support of online information 
submitted by the bidder are to be uploaded in Cover-I by the bidder while submitting 
his/her bid (Refer Table at Point No 36 below. The Bidder will have to give an 
undertaking (as per the given format under the head “FORMAT OF UNDERTAKING”) 
online that if the information /declaration /scanned documents furnished in support of 
the same in respect of Eligibility Criteria are found to be wrong or misleading at any 
stage, they will be liable to penal action. Any other document uploaded which is not 
required as per the terms of the Tender Document shall not be considered. 

f. Price Bid (Part-II): The Price bid containing the Bill of Quantity (BOQ) will be in .xls 
format (password protected) and will be uploaded during tender creation. This will be 
downloaded by the bidder and he will quote the rates for all items on this Excel file. 
Thereafter, the bidder will upload the same Excel file during bid submission in Cover-II. 
The bidder will have to quote for all the tendered items and the L-1 will be decided on 
overall quoted value (i.e. Cost to company). The Price-bids of the tenderers will have 
no condition. The Price Bid which is incomplete and not submitted as per instruction 
given above will be rejected. 

The Price Bids of the bidders will have no condition. The Price Bid which is incomplete 
and not submitted as per instruction given above (and also online) will be rejected. Any 
alteration/ modification in the excel format may lead to rejection of the bid. 

Tenderers should quote their rates excluding the impact of Service-Tax. Applicable 
Service Tax payable by the Tenderer / Service Provider will be reimbursed on 
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production of documentary evidence towards payment of such Service Tax to the 
Government Exchequer. 

The Tenderer (Service Provider) will have to raise separate bill for claiming the 
reimbursable amount of Service Tax paid by him / them. Such bills should necessarily 
contain Contractor’s Service Tax Registration Number with details of Range / Division / 
Commissionerate address with documentary evidence of payment of Service Tax to the 
Government Exchequer. Separate challans should have to be submitted for separate 
services with specific mention of the services rendered to the CMPDI. 

In case of any default / delay in payment of Service Taxes, wrong claim of 
CENVAT credit etc. by the Contractor / Service Provider, the CMPDI would not be 
responsible and in no case any such claim of the Contractor / Service Provider 
will be entertained by CMPDI. 

g. Cost of Bidding: The Bidder shall bear all costs associated with the preparation and 
submission of the bid and CMPDIL will in no case be responsible and liable for those 
costs.   

h. Clarification of Bid: The Bidder may seek clarification online within the specified 
period. The identity of the Bidder will not be disclosed by the system. The Department 
will clarify as far as possible the relevant queries of Bidders. The clarifications given by 
Department will be visible to all the Bidders intending to participate in the tender. The 
clarifications may be asked from the next day of e-Publication of NIT. The last date for 
seeking clarification by Bidders / the last date of giving clarification on-line will be as per 
the TIME SCHEDULE OF TENDER as available on the website: 
https://coalindiatenders.gov.in . No other mode of seeking clarification shall be 
entertained. 

i.  Modification and withdrawal of Bid:  

Modification of the submitted bid shall be allowed online only before the deadline of 
submission of tender and the bidder may modify and resubmit the bid online as many 
times as he may wish. 

Bidders may withdraw their bids online within the end date of bid submission and their 
EMD will be refunded. However, if the bidder once withdraws his bid, he will not be able 
to resubmit the bid in that particular tender. For withdrawal of bid after the end date of 
bid submission, the bidder will have to make a request in writing to the Tender Inviting 
Authority. Withdrawal of bid may be allowed till issue of work order/LOA with the 
following provision of penal action:  

1.  The EMD will be forfeited and   
2.  The bidder will be debarred for 1(One) year from participating in tenders in 

CIL/Subsidiary.  

The Price-bid of all eligible bidders including this bidder will be opened and action 
will follow as under: 

i).  If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  
ii).  If the bidder withdrawing his bid is L-1, then re-tender will be done.  

Penal action against clauses above will be enforced from the date of issue of 
such order.  

iii)  The standard operating procedure to handle withdrawal of bid after end date of 
submission is shall be as follows: 

Standard Operative Procedure (SOP) for managing the cases of Withdrawal of 
Bids in e-Procurement System of CIL / Subsidiary  

https://coalindiatenders.gov.in/
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I. The Mode of Withdrawal: 
A. Online Withdrawal of Bids: 

a. The system of online withdrawal is available on the portal up to end date 
of bid submission, where any bidder can withdraw his/her bid which will 
attract no penal action. 

b. The system of online withdrawal beyond end date of bid submission and 
till award of contract is not available. The bidder can withdraw their bid 
only offline, which may be considered except for some exceptional cases 
as mentioned in clause ‘B’ below, either with or without imposition of 
penalty.   

B.  Offline Withdrawal of Bids : 
a. A partner of bidder (in case of JV and partnership firms) whose DSC is 

registered on the e-Procurement portal can access the portal for online 
withdrawal but when there is a split in the business relationship, the 
partners whose DSC is not registered on the portal do not have the option 
of online withdrawal of bid. Hence such partners may opt to use offline 
method of withdrawal of his/her offer (or express his disassociation from 
the bidder organization). 

b. Offline withdrawal of bid, beyond end date of bid submission and till 
award of contract, may be considered by the tender committee. 

11. All bids are to be submitted on-line on the website https://coalindiatenders.gov.in. No bid 
shall be accepted off-line. 

12. Tender Status: It will be the bidder’s responsibility to check the status of their Bid online 
regularly, after the opening of bid till award of contract.  Additionally, information shall also 
be sent by system generated e-mail and SMS at nodal points (Date of bid opening, 
Requisition for Clarification on Confirmatory document from L-1 bidder, award of work 
etc.). No separate communication will be required in this regard. Non-receipt of e-mail and 
SMS will not be accepted as a reason of non-submission of Confirmatory documents 
within prescribed time.  The Tender Status will be in public domain and anyone visiting the 
site can view it by identifying the tender. 

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, 
software and Internet connectivity at bidder’s premises to access the e-tender portal. 
Under any circumstance, CMPDIL shall not be liable to the bidders for any direct/indirect 
loss or damages incurred by them arising out of incorrect use of the e-tender system or 
Internet connectivity failures. 

13. Auto Extension of Critical Date 

If number of bids received online is found to be less than 03(three) on end date of bid 
submission then the following critical dates of the Tender will be automatically extended 
initially for a period of 02(two) days ending at 17.00 hrs and if the number of bids still 
remains less than 03(three) then for another 05(five) days ending at 17.00 hrs: 

i. Last date of submission of Bid. 
ii. Last date of receipt of EMD. 
iii. Date of Opening of Tender. 

 

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in 
the e-Procurement Portal then the same is to be rescheduled to the next working day. 

This extension will be also applicable in case of receipt of zero bid. 
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This NIT stipulations regarding the validity of the Bank Guarantee towards EMD should be 
enough to cover such period of extension. 

 

Notes: 1.  The validity period of tender should be decided based on the final end date of 
submission of bids. 

 2.  The auto extension shall work on the basis of number of bids received only. It 
may so happen that any of these bids may be eventually rejected during Tender 
Opening, Technical evaluation or further process of evaluation resulting the 
total number of valid bids becoming less than 03(three). 

 3.  After two extensions, the tender shall be opened irrespective of available 
number of bids on the extended date of opening of tender. 

14. Opening & Evaluation of bids:  

Tender (Cover-I and Cover-II) will be decrypted and opened online by the “Bid Openers” with their 

Digital Signature Certificates on the prescheduled date & time of Tender Opening. After opening of 
the bids, GTE, BOQ and all other documents uploaded by the eligible bidders get opened and 
comparative statement of prices will be generated by the system. 

A. After opening of Price-bid, the documents submitted by L-1 bidder in cover I as enlisted in the 

NIT will be downloaded by the Evaluator and shall be put up to the Tender Committee. The 

tender Committee will examine the uploaded documents against information/declarations 

furnished by the L1 bidder online. If it confirms to all of the information/declarations furnished 

by the bidder online and does not change the eligibility status of the bidder then the bidder will 

be considered eligible for award of Contract. 

B. In case the Tender Committee finds that there is some deficiency in uploaded documents by L1 

bidder then the same will be specified online by Evaluator clearly indicating the 

omissions/shortcomings in the uploaded documents and indicating start date and end date 

allowing 7 days (7 x 24 hours) time for online re-submission by L1 bidder. The L-1 bidder will 

get this information on their personalized dash board under “Upload confirmatory document” 

link. Additionally, information shall also be sent by system generated email and SMS, but it will 

be the bidder’s responsibility to check the updated status/information on their personalized 

dash board regularly after opening of bid. No separate communication will be required in this 

regard. Non-receipt of e-mail and SMS will not be accepted as a reason of non-submission of 

documents within prescribed time. The bidder will upload the scanned copy of all those 

specified documents in support of the information/declarations furnished by them online within 

the specified period of 7 days. If the L1 bidder fails to submit the specified document/s in 7 

(seven) days, 7 more days ( 7 x 24 hours) of time may be given by Evaluator clearly indicating 

the omissions / shortcomings in the uploaded documents and indicating start date and end date 

for submission of such document/s. 

 

C. The tender will be evaluated on the basis of documents uploaded by L-1 bidder online. The L-1 

bidder is not required to submit hard copy of any document through offline mode. Any 

document submitted offline will not be given any cognizance in the evaluation of tender. 

D. In case the L-1 bidder submits requisite documents online as per NIT, then the bidder will be 

considered eligible for award of Contract. 

E. In case the L-1 bidder fails to submit requisite documents online as per NIT or if any of the 

information/declaration furnished by L-1 bidder online is found to be wrong by Tender 

Committee during evaluation of scanned documents uploaded by bidder, which changes the 

eligibility status of the bidder (for the first time), then his bid shall be rejected and EMD or 

Rs.1.00 lakhs, whichever is lower, of L-1 bidder will be forfeited. 
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F. In case of submission of EMD in the form of BG, if L1 bidder fails to submit the original BG 

within 7(seven) days as per clause of NIT, his bid will be rejected and he shall be debarred 

for a period of 1(one) year from participating in the future tenders of CMPDI. 

 
G. In case the L1 bidder is technically eligible but rejection is due to high rate quoted by 

him/her then the tender shall be cancelled and retendered. 

 
H. In case the L1 bidder is rejected due to noncompliance of confirmatory 

documents(including non-submission of original BG) then the L2 bidder will become next 

L-1 bidder and confirmatory documents of this bidder shall be evaluated by TC and the 

process shall be followed as mentioned in clause no. A to F above. 

 
I.    The process as mentioned at Cl. H shall be repeated till the work is either awarded or all 

the eligible bidders are exhausted. 

 
J.     In case none of the bidder complies the technical requirement, then re-tender will be 

done (with the same or different quantity, as per the instant requirement). 

 
K. The L-1 bidder/s (either L-1 or subsequently declared L-1) fails to submit the requisite 

documents online as per NIT or if any of the information/declaration furnished by L-1 

bidder/s online is found to be wrong by Tender Committee during evaluation of scanned 

documents uploaded by bidder, which changes the eligibility status of the bidder, in two 

tenders, floated by the same tender inviting authority, within a span of one year (to be 

counted with respect to date of e-publication of NIT), then his bid shall be rejected 

and the EMD of L1 bidder will be forfeited. 

 

L. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the 

required documents as mentioned in clause 19. 

15. After opening of the bids, GTE, BOQ and all other documents uploaded by the eligible 
bidders get opened and comparative statement of prices will be generated by the system. 

16. The confirmatory documents (as specified in clause 19) only of the L-1 bidder will be 
downloaded for evaluation by the Tender Inviting Authority.  

In case the Tender Committee finds that there is some deficiency in uploaded documents 
by L-1 bidder then the same will be specified online by Evaluator clearly indicating the 
omissions/ shortcomings in the uploaded documents and indicating start date and end date 
allowing 7 days (7 x 24 hours) time for online re-submission by L-1 bidder. The L-1 bidder 
will get this information on their personalized dash board under “Upload confirmatory 
document” link. Additionally, information shall also be sent by system generated email and 
SMS, but it will be the bidder’s responsibility to check the updated status/information on 
their personalized dash board regularly after opening of bid. No separate communication 
will be required in this regard. Non-receipt of e-mail and SMS will not be accepted as a 
reason of non-submission of documents within prescribed time. The bidder will upload the 
scanned copy of all those specified documents duly attested by notary public in support of 
the information/ declarations furnished by them online within the specified period of 7 days. 
If the L-1 bidder fails to submit the specified document/s in 7(seven) days, 7 more days (7 
x 24 hours) of time may be given by Evaluator clearly indicating the 
omissions/shortcomings in the uploaded documents and indicating start date and end date 
for submission of such document/s. 

In case the L-1 bidder submits requisite documents online as per NIT, then the bidder will 
be considered eligible for award of Contract.    
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17. If the techno-commercial acceptability of L-1 bidder is established upon verification of the 
uploaded documents and short-fall documents if any, the case shall be considered by the 
tender committee for further decision.  

No additional time will be allowed to the bidder for on-line submission of documents. The 
tender will be evaluated only on the basis of documents uploaded by L-1 bidder online. The 
L-1 bidder is not required to submit hard copy of any document through offline mode. Any 
document submitted offline will not be given any cognizance in the evaluation of tender.   

In case the L-1 bidder submits requisite documents online as per NIT, then the bidder will 
be considered eligible for award of contract.  

In case the L-1 bidder fails to submit requisite documents online as per NIT or if any of the 
information/ declaration furnished by L-1 bidder online is found to be wrong by Tender 
Committee during evaluation of scanned documents uploaded by bidder, the offer of L-1 
bidder will be rejected and the said bidder will be considered as defaulting bidder . 

After rejecting the offer of the L-1 bidder the tender committee will consider the L-2 bidder 
as next eligible bidder (next L-1 bidder) and the documents uploaded by the L-2 bidder will 
be downloaded and evaluated. This process will continue sequentially till techno-
commercially acceptable L-1 is established.   

In case of defaulting bidders, Penal action will be taken as per clause 18.   

It will be the responsibility of L-1 Bidder to upload legible/clearly readable scanned copy of 
all the required documents as mentioned above.   

18. The following penalties shall be imposed on the defaulting bidders: 

Note: * The penal provisions will be squarely applicable to all those firms whose 
documents are examined on account of treating them as L-1 successively. 

 
19. The bidders will upload the scanned copy of the following specified documents 

(Confirmatory Documents) duly attested by notary public in support of the information/ 
declarations. However, the affidavit may be scanned and uploaded as it is, without any 
additional self-certification and attestation by Notary public.   

Sl. 
No. 

 

Eligibility Criteria Scanned copy of documents (attested by Notary 
Public) to be uploaded by L-1 bidder in support of 
information/ declaration furnished online by the 
bidder against Eligibility Criteria (CONFIRMATORY 
DOCUMENT) 

Sl.  Situation Penal Provisions 

(i) L-1 bidder is a defaulter.  100% of EMD amount or ₹1.00 Lakh 
whichever is lower, is forfeited.  

(ii) Failure to submit offline EMD in the 
form of B.G. 

In case of failure to submit original BG 
(offline submission of EMD) within 7 days, 
bidder will be debarred for 1 Year for 
participating in the future tenders of 
CIL/Subsidiary. 

(iii)  L-1 bidder happens to be defaulter in 
2 tenders issued by the same Tender 
Inviting Authority within a span of 1 
year.  

If the bidder defaults in two tenders under 
same Tender Inviting Authority in a span of 
one year, 100% of EMD amount of 2nd 
tender, is forfeited.  
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1. 
 

Work Experience (Ref. 
Clause No 9 (A) of NIT) 
 

Satisfactory Work Completion Certificate issued by the 
employer against the experience of similar work 
containing all the information furnished by bidder on-
line. In case of Sub-contractor suitable document as 
per provision of eligibility, if applicable must be 
provided. 

Work order, BOQ and/or TDS may be sought during 
clarification or along with deficient documents. 

2. 
 

Financial Turnover (Ref. 
Clause No 9 (B) of NIT) 
 

Financial Turnover certificate for last 3 (three) financial 
years issued by a Practicing Chartered Accountant 
having a membership number with Institute of 
Chartered Accountants of India. 
(In case of JV, turnover certificate for each individual 
partner of JV) 

3 
 

Permanent Account 
Number (Ref. Clause No 9 
(D) of NIT) 

PAN card issued by Income Tax department, Govt. of 
India 
(In case of JV, PAN card for each individual partner of 
JV) 

4 VAT/Sales Tax 
Registration (Ref. Clause 
No 9 (E) of NIT) 
 

VAT/Sales Tax Registration Certificate on works 
contract issued by Sales Tax Department of any 
Indian State 
(In case of JV, VAT/Sales Tax Registration Certificate 
for each individual partner of JV) 

5 Service Tax (Ref. Clause 
No 9 (F) of NIT) 

Service Tax Registration Certificate issued by Central 
Excise and Custom Department, Govt. of India. 

6 Provident Fund (Ref. 
Clause No 9 (G) of NIT) 

Provident Fund  Registration Certificate issued by 
Govt. Dept. of any Indian State (If Applicable) 

7 Affidavit (Ref. Clause No 9 
(H) of NIT) 

An Affidavit on a non-judicial stamp paper of minimum 
value of Rs.10 regarding genuineness of the 
information furnished by him on-line and authenticity 
of the scanned copy of documents uploaded by him 
on-line in support of his eligibility, as per the format 
given in the bid document at Section 3, Annexure-II. 

8 Electrical Contractors 
License 
(Refer Clause No9(I) of 
NIT 

Electrical Contractor’s License of the bidder or his 
authorized representative (In whose guidance work will be 
executed) issued by Electrical Licensing Board/Authority of 
any Indian State/UT, in accordance with IE Rule-45. 

(In case the bidder is a joint venture, atleast one partner of 
JV should possess the valid Electrical Contractor’s License 
issued by  Electrical Licensing Board/Authority of any 
Indian State/UT, in accordance with IE Rule-45. 

9 Office at Jharkhand ((Ref. 
Clause No 9 (J) of NIT) 

Tax return document with office address or Banker’s 
certificate confirming that the contractor is having an 
office in Jharkhand since last one year. 

10. Legal Status of the bidder 
(Ref. Clause No 9 (K) of 
NIT) 

Any one of the following document : 
1. Affidavit or any other document to prove 

proprietorship/Individual status of the bidder. 
2.  Partnership deed containing name of partners 
3. Memorandum & Article of Association with 
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certificate of incorporation containing name of 
bidder 

4. Joint Venture agreement containing name of 
partners and lead partner, Power of Attorney to the 
Lead Partner and share of each partner. 

11. 
 

Digital Signature Certificate 
(DSC) 
(Ref. Clause No 9 (L) of 
NIT) 

If the bidder himself is the DSC holder bidding on-line 
then no document is required .However, if the DSC 
holder is bidding online on behalf of the bidder then 
the Power of Attorney or any sort of legally acceptable 
document for the authority to bid on behalf of the 
bidder. 

12. Banning (Ref. Clause No 9 
(M) of NIT) 

Declaration by the bidders that they have not 
been/have been banned or delisted by any govt. or 
quasi-govt. agencies or PSU, as per the Affidavit 
format given in the bid document at Section 3. 

13 Make (Ref. Clause No 9 
(N) of NIT) 

1. Certificate from the PV module manufacturers 
confirming that the product are indigenously 
manufactured. 

2. Certificate from the manufacturer of Lead Acid 
battery confirming that they are having their 
branches at least in 15 states of India. 

3. Certificate from the manufacturer of Luminaires 
along with LED lamps that they are having 
branches at least in 15 states of India. 

14. Any other document to support the qualification information as submitted by bidder 
on-line. 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any 
additional/other relevant documents to support the information/declaration furnished by 
bidder online against eligibility criteria may also be attached by the bidder in the same file 
to be uploaded against respective eligibility criteria. 

 
20. The tenderer shall closely study all specifications in detail, which govern the rates for 

which he is tendering.    

21. Currencies of Bid and Payment: The unit rates and prices shall be quoted by the Bidder 
entirely in Indian Rupees (INR) only. 

22. One Bid per Bidder: Each Bidder shall submit only one Bid, either individually, or as a 
partner in a partnership firm or a partner in a Joint Venture or a public limited firm. A Bidder 
who submits or participates in more than one Bid (other than as a sub-contractor or in 
cases of alternatives that have been permitted or requested) will cause all the proposals 
with the Bidder’s participation to be disqualified. 

23. Validity of offer: The validity period of the tenders shall be 120 (One Hundred twenty) 
days from the end date of bid submission. 

In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request the bidders to extend the period of validity for a specified additional period. The 
employer’s request and the bidder’s responses shall be made in writing. A bidder may 
refuse the request without forfeiting his bid security. A bidder agreeing to the request will 
not be required or permitted to modify his bid but will be required to extend the validity of 
his bid security/EMD (if submitted in the form of BG) for a period of 90 days beyond the 
extended validity of the bid. 
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The tenderer shall not, during the said period or within the period extended by mutual 
consent, revoke or cancel his tender or alter the tender or any terms/conditions thereof 
without consent in writing of the company. In case the tenderer violates to abide by this, 
the Company will be entitled to take action as per clause No. 10 (i) (Modification and 
Withdrawal of Bid) of NIT. 

24. The Company reserves the right to postpone the date of receipt and opening of tenders or 
to cancel the tenders without assigning any reason whatsoever.    

25. The Company reserves its right to allow Public Enterprises purchase preference facility as 
admissible under prevailing policy.   

26. Subletting/Sub-vending: Subletting any part or whole of the contract to any 
Firm/Individual/Teams is not permitted. Any deviation in this regard may be considered a 
Breach-of-Contract and shall be dealt with as per company regulations.               

27. The tenderer shall have to ensure implementation of guidelines in respect of CMPF/ EPF, 
if applicable, in respect of the security guards deployed by him as detailed in the tender 
document.   

28. The Company does not bind itself to accept the lowest tender and reserves the right to 
reject any or all the tenders without assigning any reasons whatsoever and to split up the 
work between two or more tenderers or accept the tender in part and not in its entirety.      

Matters relating to any dispute or difference arising out of this tender and subsequent 

contract awarded based on this tender shall be subject to the jurisdiction of District Court, 

where the subject work is to be executed. 

29. Refund of EMD:  

a. If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD 
of rejected bidders will be refunded at any stage directly to the account from where it 
had been received (except the cases where EMD is to be forfeited).  

b. No claim from the bidders will be entertained for non-receipt of the refund in any 
account other than the one from where the money is received. 

c. If the refund of EMD is not received by the bidder in the account from which the EMD 
has been made due to any technical reason then it will be paid through conventional 
system of e-payment. For this purpose, if required, Tender Inviting Authority will 
obtain the Mandate Form from the Bidder. 

d. In case the tender is cancelled then EMD of all the participating bidders will be 
refunded unless it is forfeited by the department. 

e. If the bidder withdraws his/her bid online (i.e. before the end date of submission of 
tender) then his/her EMD will be refunded automatically after the opening of tender. 

f. The EMD of successful bidder (on Award of Contract) will be retained by 
CIL/Subsidiary and will be adjusted to Performance Security Deposit. However, EMD 
deposited by the successful bidder in the form of BG will be discharged when the 
bidder furnishes the required Performance Security Deposit (PSD) and sign the 
agreement. 

30. Site Visit: The Bidder, at the Bidder’s own responsibility, cost and risk, is encouraged to 
visit and examine the Site of works and its surroundings and obtain all information that 
may be necessary for preparing the Bid and entering into a contract for execution of the 
works. The cost of visiting the Site shall be at the Bidder’s own expense. 

It shall be deemed that the tenderer has visited the site/area and got fully acquainted with 
the working conditions and other prevalent conditions and fluctuations thereto whether he 
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actually visits the site/area or not and has taken all the factors into account while quoting 
his rates. 

31. Change in Constitution of the Contracting Agency: Prior approval in writing of the 
Company shall be obtained before any change is made in the constitution of the 
contracting agency, otherwise it will be treated as a breach of Contract. 

32. Canvassing in connection with the tenders in any shape or form is strictly prohibited and 
tenders submitted by such tenderers who resort to canvassing shall be liable for rejection. 

33. The tenderer shall closely study all specifications in detail, which govern the rates for 
which he is tendering. 

34. The work should be completed within 60 days and the date of commencement of the work 
will be reckoned from the actual date of handing over the site for this purpose. 

35. On completion of the work all rubbish, debris, brick bats etc. shall be removed by the 
contractor(s) at his/their own expense and the site cleaned and handed over to the 
company and he/they shall intimate officially of having completed the work as per contract. 

36. The Bidder, whose Bid has been accepted, will be notified of the award on-line and also by 
registered post by CMPDI prior to expiration of the bid validity period. The successful 
bidder will get the information regarding award of work on their personalised dash-board 
on-line.  

37. Every tenderer is expected, before quoting his rates, to go through the requirements of 
materials/workmanship under specification/requirements and conditions of contract and to 
inspect the site/area of the proposed work at his own cost. It shall be deemed that the 
tenderer has visited the site/area and got fully acquainted with the working conditions and 
other prevalent conditions and fluctuations thereto whether they actually visited the 
site/area or not and have taken all the above factors into account while quoting his rates. 

38. Bid Prices: The Bidders shall offer for the whole work based on the priced Bill of 
Quantities submitted by the bidder. However, the employer reserves the right to allot part 
of the work at their discretion and no claims, whatsoever, shall be entertained in this 
regard. 

The Bidder shall fill-in rates and prices for all items of the work described in the Bill of 
Quantities. The rates and prices quoted by the Bidder shall be fixed for the duration of the 
contract and shall not be subject to variations on any account except to the extent 
variations allowed as per the conditions of the contract of the bidding document. The base 
diesel price will be specified in the BOQ by the company. 

(a) All duties, taxes and other levies payable by the Contractor under the Contract, or for 
any other cause as applicable on the last date of submission of tender, shall be 
included in the rates, prices and total Bid price submitted by the Bidder. All 
incidentals, overheads etc. as may be attendant upon execution and completion of 
works shall also be included in the rates, prices and total Bid price submitted by the 
bidder.  

However such duties, taxes, levies etc, which is notified after the last date of 
submission of tender and /or any increase over the rate existing on the last date of 
submission of tender shall be reimbursed by the Company on production of 
documentary evidence in support of payment actually made to the concerned 
authorities. Any decrease in duties, taxes, levies etc. as above shall be recovered by 
the Company. 

The company reserves the right to deduct/withhold any amount towards taxes, levies, 
etc. and to deal with such amount in terms of the provisions of the Statute or in terms 
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of the direction of any statutory authority and the company shall only provide with 
certificate towards such deduction and shall not be responsible for any reason 
whatsoever. 

(b). Service Tax applicable for this work/service will be paid by the Contractor; hence the 
service tax applicable for this work/service should be shown separately in the 
BOQ/Price Bid to be quoted by the bidder. 

Service-Tax paid by the Contractor shall be reimbursed against documentary 
evidence of such payment. 

After the award of work, Contractor will have to submit VAT Registration certificate on 
works contract from the state of Jharkhand, before execution of agreement. 

39. In case the works / service is awarded to a joint venture participating in the tender they 
have submit VAT, PAN and Service Tax registration (as applicable in the tender and for 
the bidder status) on the name of the Joint Venture after Award of the Works / Service at 
the time execution of agreement / before the payment of first running on account bill. 

40. This Tender Notice shall be deemed to be part of the Contract Agreement. The “General 
Terms & Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), 
Technical Specifications, drawings (if any) and any other document uploaded on portal as 
NIT document forms an integral part of this NIT and shall also form a part of the Contract 
agreement. 

41. Notification of Award and Signing of Agreement: The Bidder, whose Bid has been 
accepted, will be notified of the award on-line and also by registered post by the Employer 
prior to expiration of the Bid validity period. The L-1 bidder will get the information 
regarding award of work on their personalized dash-board on-line. This letter (hereinafter 
and in the Conditions of Contract called the “Letter of Acceptance”) will state the sum that 
the Employer will pay the Contractor in consideration of the execution and completion of 
the Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract 
called the “Contract Price”). 

The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a Performance Security/Security Deposit in accordance with Clause-4 of 
General terms & Conditions of the tender document. 

The Agreement will incorporate all agreements between the Employer and the successful 
Bidder within 28 days following the notification of award along with the Letter of 
Acceptance. 

42. Matters relating to any dispute or difference arising out of this tender and subsequent 
contract awarded based on this tender shall be subject to the jurisdiction of District Court, 
where the subject work is to be executed. 

43. Non-disclosure/ Confidentiality clause: The bidder will not at any time during pendency 
of contract or afterwards, disclose to any person any information as to documents, 
components, parts, information, drawings, data, sketches, plans, programs, specifications, 
techniques, processes, software, inventions and other materials, both written and oral, of a 
secret, confidential or proprietary nature, including without limitation any and all information 
relating to finance , invention, research, design or development of information system and 
any supportive or incidental subsystems, and any and all subject matter claimed in or 
disclosed by any patent application prepared or filed by or on behalf of CMPDI, in any 
jurisdiction, and any amendments or supplements thereto. The bidder should understand 
that any breach of this clause would constitute a serious offence for which appropriate 
legal action may be taken to ensure the enforcement of confidentiality clause. 
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CMPDI also desires that the bidder shall hold in trust and confidence, and not disclose to 
others or use for its own benefit or for the benefit of other, any Proprietary Information 
which is disclosed to the bidder by CMPDI at any time during the agreement / award of 
work / execution of work and thereafter. The bidder shall disclose Proprietary Information 
received under the contract to person within its organization only if such persons (i) have a 
need to know and (ii) are bound in writing to protect the confidentiality of such Proprietary 
Information. This clause shall survive and continue after any expiration or termination of 
the contract and shall bind the contractor, its employees, agents, representatives, 
successors, heirs and assigns.  

 
                                                          

                 Regional Director 
CMPDIL, RI – III, 

CMPDI Campus, Kanke Road,  
Ranchi-834031 

Jharkhand, INDIA 
 

 
 
 

NOTE- The strike out lines are not applicable for this tender. 
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SECTION -2 
 

GENERAL TERMS & CONDITIONS 
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GENERAL TERMS AND CONDITIONS 
 
 
1. Definitions 
i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the 
Central Mine Planning & Design Institute Limited, represented at Head Quarters of the Company 
by the CMD or his authorized representatives or any other officer specially deputed for the purpose 
who will employ the contractor. 
 
ii)The word" Principal Employer" wherever occurs, means the officer nominated by the Company to 
function on its behalf. 
 
iii)The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who 
has/have deposited the necessary Earnest money and has/have been given written intimation 
about the acceptance of tender and shall include legal representative of such individual or persons 
composing a firm or a company or the successors and permitted assignees of such individual, firm 
or Company, as the case may be and any constitutional, or otherwise change of which shall have 
prior approval of the employer. 
 
iv) "Site" means the land and places including any building and erection thereon, over, under, in or 
through which the Permanent works or Temporary works designed by the Engineer-in-Charge are 
to be executed and any other lands and places provided by the Employer for working space or any 
other purpose as may be specifically designated in the Contract as forming part of the site. 
 
v) The term "Sub-Contractor" as employed herein, includes those having a direct contract with 
Contractor either on piece rate, item rate, time rate or any other basis and it includes one who 
furnishes work to a special design according to the plans or specifications of this work but does not 
include one who merely supplies materials. 
 
vi) "Accepting Authority" shall mean the management of the company and includes an authorized 
representative of the company or any other person or body of persons empowered on its behalf by 
the company. 
 
vii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil Engineering 
cadre/ discipline who is competent to direct supervisors and authorised to be in charge of the 
works for the purpose of this contract. The Engineer-in-Charge /Designated Officer in Charge, who 
is of an appropriate seniority, will be responsible for supervising and administering the contract, 
certifying payments due to the contractor, valuing variations to the contract, awarding extension of 
time and valuing compensation events. The Engineer-in-Charge /Designated Officer in Charge 
may further appoint his representatives i.e. another person/Project Manager or any other 
competent person and notify to the contractor who is directly responsible for supervising the work 
being executed at the site, on his behalf under their Delegation of Powers of the company. 
However, overall responsibility, as far as the contract is concerned, will be that of the Engineer-in-
Charge/Designated Officer in Charge. 
 
viii) The "Contract" shall mean the notice inviting tender, the tender as accepted by the Company, 
the work order issued to the contractor, and the formal contract agreement executed between the 
company and the contractor together with the documents referred to therein including general 
terms and conditions, special conditions, if any, scope of work, frozen terms & conditions/technical 
parameters/scope of work and revised offer, if any, specifications, drawings, including those to be 
submitted during progress of work, schedule of quantities with rates and amounts. 
 
ix) A "Day" shall mean a day of 24 hours from midnight to midnight. 
 
x) The "Work" shall mean the works required to be executed in accordance with the contract/work 
order or parts thereof as the case may be and shall include all extra or additional, altered or 
substituted works or any work of emergent nature, which in the opinion of the Engineer-in-charge, 
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become necessary during the progress of the works to obviate any risk or accident or failure or 
become necessary for security. 
 
xi) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates 
prescribed by the company and the amendments issued from time to time. 
 
xii) "Contract amount" shall mean: 
 
a) in the case of turnkey / lump sum contracts the total sum for which tender is accepted by the 
company. 
 
b) in the case of other types of contracts the total sum arrived at based on the individual rate(s) / 
percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of 
Quantities" of the tender document as accepted by the Company with or without any alteration as 
the case may be. 
 
xiii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have 
been duly served if delivered in person to the individual or to a member of the contractors firm or to 
an office of the company for whom it is intended, or if delivered at or sent by registered mail / e-
mail to the last business address known to him who gives the notice. 
 
xiv) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever 
nature required in or about the execution, completion or maintenance of the works but does not 
include materials or other things intended to form part of the permanent work. 
 
xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender 
has been accepted in accordance with the provisions contained in that letter. 
 
xvi) "Department" means the E&M Department of Coal India Limited or any of its subsidiary 
companies/units represented by the appropriate authority. 
 
xvii) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial 
Insolvency Act or any act amending such originals. 
 
xviii) The words indicating the singular only also include the plural and vice-versa where the 
context so requires. 
 
xix) "Drawings"/"Plans" shall mean all: 
 
a. drawings furnished by the owner with the bid document , if any, as a basis for proposals, 
 
b. working drawings furnished by the Owner after issue of letter of acceptance of the tender to start 
the work, 
 
c. subsequent working drawings furnished by the owner in phases during progress of the work, and 
 
d. drawings, if any, submitted by the contractor as per provision of the contract and duly approved 
by the owner. 
 
xx) "Codes" shall mean the following, including the latest amendments, and/or replacements, if 
any: 
a. Bureau of Indian Standards relevant to the works under the contract and their specifications. 
 
b. Indian Electricity Act and Rules and Regulations made there under. 
 
c. Indian Mines Act and Rules and Regulations made there under. 
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d. Any other Act, rule and regulations applicable for employment of labour, safety provisions, 
payment of provident fund and compensation, insurance etc. 
 
2. Contract Documents and Miscellaneous Provisions : 
 
The following documents shall constitute the contract documents : 
 
i) Articles of Agreement. 
 
ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of 
contract incorporated in the tender document issued to the bidder. 
 
iii) Notice Inviting Tender and Instructions to Bidders. 
 
iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms & 
Conditions, Special Terms & Conditions, and Commercial Terms & Conditions etc.- as applicable. 
 
v) Frozen terms & conditions / technical parameters and revised offer, if any. 
 
vi) Specifications/ scope of Work, if any. 
 
vii) Schedule of quantities (or Bill of Quantities)along with accepted rate. 
 
viii) Contract drawings and work programme. 
 
ix) Safety Code etc. forming part of the tender, 
 
x) Integrity Pact ( If applicable ). 
 
2.1The contractor shall enter into and execute contract agreement in the prescribed form. The cost 
of the stamp papers for the contract agreement shall be borne by the contractor. Two sets of 
contract document/agreements shall be prepared and signed by both the parties One of the sets 
shall be stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the 
contractor free of cost and the original is to be retained by the company.  
 
For additional copy, cost to be charged. All additional copies should be certified by the Engineer-in-
Charge.  
 
The contractor shall keep copy of these documents on the site/place of work in proper manner so 
that these are available for inspection at all reasonable times by the Engineer-in-charge, his 
representatives or 
any other officials authorized by the company for the purpose. 
 
2.2The contract document shall not be used by the contractor for any purpose other than this 
contract and the contractor shall ensure that all persons employed for this contract strictly adhere 
to this and maintain secrecy, as required of such documents. 
 
2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all 
matter arising under this contract. 
 
2.4 The Contract Agreement will specify major items of supply or services for which the contractor 
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any 
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in–
Charge / Designated Officer in charge for approval well in advance so as not to impede the 
progress of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not 
relieve the contractor from any of his obligations, duties and responsibilities under the contract. 
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2.5Acceptance of Offer : 
“Letter of Acceptance”- is an acceptance of offer by the company. The tenderer should 
acknowledge the receipt of the order within 10 days of mailing of LOA and any delay in 
acknowledging the receipt will be treated as a breach of contract and compensation for the loss 
caused by such breach will be declared by the company by forfeiting EMD. 
 
3. Discrepancies in contract documents & Adjustments thereof 
 
The documents forming part of the contract are to be treated as mutually explanatory of one 
another and in case of discrepancy between schedule of quantity, the specifications and/or 
drawing, the following order of preference shall be observed; 
 
a) Description in Bill of Quantities of work. 
b) Particular specification and special conditions, if any 
c) Drawings. 
d) General specifications. 
e) BIS Specifications. 
 
3.1In the event of varying or conflicting provision in any of the document(s) forming part of the 
contract, the Accepting Authority's decision/clarification shall hold good with regard to the intention 
of the document or contract as the case may be. 
 
3.2Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not 
vitiate the contract or release the contractor from discharging his obligations under the contract 
including execution of work according to the Drawings and Specifications forming part of the 
particular contract document. 
 
4.00 Security Deposit: 
 
4.1 Security Deposit shall consist of two parts; 
 
a) Performance Security to be submitted at award of work and 
 
b) Retention Money to be recovered from running bills. 
 
The security deposit shall bear no interest. 
 
4..2 Performance Security should be 5% of contract amount and should be submitted within 28 
days of issuance of LOA by the successful bidder in any of the form given below : 
 

 a Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG 
issued by outstation bank shall be operative at its local branch at Ranchi or branch at 
Ranchi. Bank Guarantee against Performance Security shall be applicable if the amount of 
Performance Security exceeds Rs. 5.0 lakhs. 

 Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly 
pledged in favour of owner. 

 Demand Draft drawn in favour of “CMPDI Ltd. REGIONAL INSTITUTE, RANCHI” on any 
Scheduled Bank payable at its Branch at Ranchi. 

 
The Earnest Money/ Bid Security deposited in the form of Bank Guarantee shall be discharged 
when the Bidder has signed the Agreement and furnished the required Performance Security/ 1st 
part of security deposit. 
 
The bid security deposited in the form of Demand draft/ cash may be adjusted against the 
Performance security (1st part of security deposit) at bidder’s option. 
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If performance security is provided by the successful bidder in the form of bank guarantee it shall 
be issued either – 
 
(a) at Bidder’s option by a Scheduled Bank , or 
 
(b) by a foreign bank located in India and acceptable to the employer. 
 
The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the 
period of contract /extended contract period (if any), whichever is more. 
 
Failure of the successful bidder to comply with the requirement as above shall constitute sufficient 
ground for cancellation of the award of work and forfeiture of the bid security/ earnest money. 
 
In addition to the above penal measures, the bidder will not be allowed to participate in the re 
tendering process. The bidder may also be debarred from participating in future tenders in the 
subsidiary for a minimum period of 12 Months. 
 
4.3 5% Performance Security should be refunded within 14 days of the issue of defect liability 
certificate (taking over certificate with a list of defects). 
 
4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The 
balance 5% shall be treated as retention money and will be second part of security deposit.  
 
Retention Money may be refunded against equivalent Bank Guarantee, on written request of the 
contractor, on its accumulation to a minimum amount of Rs 5 lakhs subject to the condition that 
amount of any Bank Guarantee except last one, shall not be less Rs. 5 lakhs. 
 
However, Bank Guarantee against retention money shall be with suitable validity based on nature 
of work which shall be 90 days beyond the defect liability period, but in no case less than the 
period of one year. 
 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall 
be irrevocable and will be from Scheduled Banks as elaborated at Cl.4.2. 
 
4.5 Retention Money should be refunded after issue of No Defect Certificate. 
 
4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as 
are due and payable by the contractor to the company as may be determined in terms of the 
contract, and the amount appropriated from the security deposit shall have to be restored by further 
deduction from the contractors subsequent on account running bills, if any. 
 
4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to 
company's right to deduct/ appropriate its due against the contractor under this contract or under 
any other contract.  
 
On completion of the entire work and issue of defect liability certificate (taking over certificate with a 
list of defects) by the Engineer-in-charge, one half of the security deposit remaining with the 
company 
 
 (Performance Security) shall be refunded as elaborated at Cl. No.4.3. 
 
The other half (Retention Money) shall be refunded to the contractor after issue of No Defect 
Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of one year , subject 
to the following conditions: 
 
a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over 
certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the 
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said defect liability period of one year or on its due extension till completion of the rectification 
works as required. 
 
b) In the case of building work or other work of similar nature, the refund shall be made on the 
expiry of the said six months period or at the end of one full monsoon period i.e. June to 
September, whichever is later in point of time and any defects such as leakages in roof, effloresces 
in walls, dampness, defects in drainage etc. should be rectified to the satisfaction of Engineer-in-
Charge. 
 
NB: In case of Maintenance contracts, that ends with successful completion of work, where 
question of Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank 
cleaning, jungle cutting, grass cutting, surface dressing etc.), the performance security and 
retention money (second part of bid security) can be released simultaneously after completion of 
work and taking over by department. 
 
4.8 Additional performance security: (applicable for item rate as well as percentage rate tenders): 
 
Additional performance security shall be applicable if the bid price is below 15% of the justified 
price, finalized by the owner. The amount of such additional performance security shall be the 
difference between 85% of the owner's justified price and quoted price. 
 
Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and 
labour analysed as per standard analysis of rate of CPWD, and shall be binding on the bidder. 
 
Additional performance security shall be furnished by bidder along with normal performance 
security. 
 
Failure to submit such additional performance security may result into termination of the contract. 
 
This additional performance security will not carry any interest and shall be released in the 
following manner: 
 
i) 30% of Additional performance security will be released after 60% of the total work is completed. 
ii) 50% of Additional performance security will be released after 80% of the total work is completed. 
iii) 100% of Additional performance security will be released after total work is completed. 
 
Additional performance security may be furnished in the shape of BG or any of the forms as 
applicable for performance security. 
 
4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only 
when relevant item exists in the contract and shall be for 10% of value of such items in the 
contract or for 10% of value of contract with such specialized items only). 
 
a) For some specialized items of work such as anti-termite treatment, waterproofing work, kiln 
seasoned and chemically treated wooden shutters, or any other item of work deemed as such 
‘specialized’ by Engineer-in-Charge that are entrusted to specialized firms or contractors who 
associate specialized agencies, the contractor / firm executing the work should be asked to give a 
specific guarantee that they shall be responsible for removal of any defects cropping up in these 
works executed by them during the guarantee period. The form of the guarantee to be executed by 
the contractors shall be as enclosed. 
 
b) 10% of the security (performance security and retention money) deposited / deducted from the 
bills of the contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee 
period. The security amount relevant to the item(s) of work, may be released after 12 months of 
completion of work against equivalent BG and furnishing Guarantee as at (a) above. 
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4.10 Refund of security deposit for contracts with supply installation and commissioning of 
equipment i.e with Mechanical & Electrical Works (shall be applicable only when relevant item 
exists in the contract) 
For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well 
as Mechanical and Electrical works. For such works 10% as security deposit (performance security 
and retention money)- deposited / deducted from the bills of the contractors shall be refunded to 
him after expiry of guarantee period, which will be one year from the date of commissioning of 
equipment/ completion of work and/or rectification of any defect which may be detected in the 
individual equipment for the whole system under the contract, whichever is later. 
 
In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/ 
revalidated in the name of the owner by the contractual agency and will be covered with relevant 
counter guarantee. Bank guarantees furnished against Performance Security and Retention Money 
shall be validated for a period 90 days beyond the guarantee period. 
 
5. Deviations/Variations in Quantities and Pricing. 
 
The quantities given in the “Schedule of Quantities" are based on estimates and are meant to 
indicate the extent of the work and to provide a uniform basis for tendering and any variation either 
by addition or omission shall not vitiate the contract. 
 
5.1 The company through its Engineer-in-Charge or his representative shall, without radically 
changing the original scope and nature of the work, under contract, have power to make any 
alterations in or additions to or substitution of the original specifications, drawings, designs and 
instructions that may appear to be necessary or advisable during the progress of the work. 
 
The contractor shall be bound to carry out the work(s) in accordance with the instructions given to 
him in writing by the Engineer-in-Charge or his representative on behalf of the company. Such 
altered or additional or substituted work, which shall form part of the original contract, shall be 
carried out by the contractor on the same terms and conditions in all respects on which they 
agreed to do the main work and at the same rate/rates as are specified in the contract/ work-order. 
 
5.2 The right is reserved to cancel any items of work included in the contract agreement or portion 
thereof in any stage of execution if found necessary to the work and such omission shall not be a 
waiver of any condition of the contract nor invalidate any of the provisions thereof. 
 
5.3 If the additional, altered or substituted work includes any class of work for which rate/rates 
is/are not specified in the contract/work order, rates for such items shall be determined by the 
Engineer-in-Charge as follows: 
 
a) In the case of percentage tenders, if the rate for the extra item of work executed is available in 
the company's approved SOR, it will be paid at the schedule rate plus or minus the accepted 
percentage as per contract.  
 
However, if the extra item is not available in company’s approved SOR, then the rate for such extra 
item(s) shall be dealt as at (c) below. 
 
b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar item 
or near similar item / class of work available in the agreement schedule of work or by analysis of 
rates as at below and the lower rate out of the above two shall be considered. 
 
In case of composite item rate tenders, where two or more schedule of quantities for similar item 
description may form part of the contract, the applicable rates shall be taken from the Schedule of 
Quantities of that particular part in which the deviation is involved, failing that at the lowest 
applicable rate for the similar item of work in the other schedule of quantities. 
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For derivation of rates based on analysis, the same shall be done by analysis on prevalent market 
rate of materials and labour based on standard norms of analysis of rate of C.P.W.D. 
 
c) In the case of extra item(s) that are completely new, and are in addition to the items contained in 
the contract, the contractor may within 15 days of receipt of order or occurrence of the item(s) 
claim rates, supported by proper analysis. The Engineer-in-Charge shall determine the rate(s) by 
analysis based on prevalent market rate of material and labour and on standard norms of analysis 
of rate of CPWD. 
 
d) In case of combined tender with partly item rate for non-schedule items & partly percentage 
tenders for SOR items, the rate for extra item shall be derived as at (b) & (c) above in case of non-
schedule items rates and in case of percentage rates for SOR items the rate for extra item shall be 
derived as at (a) above. 
 
In case of any difference between the contractor and the Engineer-In Charge as to the fixation of 
rates, the matter shall be referred to the accepting authority of the company i.e. GM(E&M) of the 
company or Staff Officer/HOD(E&M) for the work awarded at Company Hqrs. level and Area 
level/Regional Institute respectively, whose decision shall be final and binding on the contractor. 
 
5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract 
nor invalidate any of the provision thereof provided that a deviation estimate / revised estimate / 
supplementary agreement for the item(s) involved is made. Such approval shall be from 
appropriate authority. 
 
5.5 Payment for such deviated items [additional/ altered / substituted items of work of the 
agreement schedule] shall be made in the contractors running on account bills, till the revised 
estimate / deviation estimate regularizing these items are sanctioned by the competent authority of 
the company, at the provisional rates and shall not exceed : 
 

a)  75% of the rate recommended by the Engineer-in-Charge to the accepting authority of 
the company i.e. GM(E&M) of the company or SO/HOD(E&M) of the Area/Regional 
Institute, if the rate is directly available in the SOR of the company/ if the rate is derived 
from available rate of BOQ. 
 
b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of 
the company, i.e. GM(E&M) of the company or SO/HOD(E&M) of the Area/Regional 
Institute , if it is analysed item rates based on prevalent market rates of materials and 
labour following CPWD norms. 

 
Total payment for such extra items of work shall not exceed 10% of work order / agreement value / 
approved deviation estimate value. Also total payment including extra items of work shall not 
exceed the work order / agreement / approved deviation estimate value. 
 
5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH 
RATE AND ABNORMALLY LOW RATE ITEMS. 
 
The abnormally high rate items are those whose quoted rates are more than 20% of the justified 
rates decided by the owner. 
 
The abnormally low rate items are those whose quoted rates are less than 20% of the justified 
rates decided by the owner. 
 
In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) 
abnormally low rate items, shall become operative under the following circumstances:- 
 
For increase in quantity of more than 25% in respect of works executed below plinth level and 10% 
in respect of works executed above plinth level. 
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Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on 
prevalent market rate of materials and labour analysed as per standard analysis of rate of CPWD. 
Payment of extra quantity over the permitted quantity as explained above would be made on the 
basis of the new analysed rate. 
 
The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted 
below 25% for the items below plinth level and below 10% for the items above plinth level of the 
agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge 
arising out of technical necessity. 
 
The above provisions shall be applicable for item rate tenders only and not applicable for 
percentage rate tenders for works based on standard schedule of rates of the company. 
 
For the purpose of operation, the following works shall be treated as works related to foundation, 
unless otherwise defined in the contract. 
 

a)  For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level 
whichever is lower. 

b)  For abutments, piers and well steining : All works up to 1.2m above the bed level. 
c)  For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / 

tanks and other elevated structures: all works up to 1.2 metres above the ground 
level. 

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 
metres above the ground level. 

e)  For basement : all works up to 1.2m above ground level or up to floor 1 level 
whichever is lower. 

 
For Roads, all items of excavation and filling including treatment of sub base 
 
5.7 The time of completion of the originally contracted work shall be extended by the company in 
the event of any deviation resulting in additional cost over the awarded value, if requested by the 
contractor as follows:- 
 

(i) In the proportion which the additional cost of the altered, additional or substituted work 
(in value) bears to the original tendered value plus. 
 
(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 

 
5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, 
shall have power to omit any part of the work in case of non-availability of a portion of the site or for 
any other reason and the contractor shall be bound to carry out the rest of the work in accordance 
with the instructions given by the Engineer-in-Charge. No claim from the Contractor shall be 
entertained/ accepted on these grounds. 
 
5.9 In the event of any deviation being ordered which in the opinion of the contractor changes 
radically the original scope/nature of the contract, the contractor shall under no circumstances 
suspend the work, either original or altered or substituted, and the dispute/disagreement as to the 
nature of deviation and the rate/rates to be paid for such deviations shall be resolved separately 
with the company as per the procedures/ norms laid down hereafter. 
 
6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay 
 
Time is the essence of the contract and as such all works shall be completed within the time 
stipulated in the contract/ work order. The work shall, throughout the stipulated period of contract, 
be carried out with all due diligence on the part of the contractor. 
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Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-
Charge and the contractor shall agree upon a detailed time and progress chart prepared based on 
BAR CHART/ PERT CPM techniques on the basis of a construction schedule submitted by the 
contractor at the time of executing contract showing the order in which the work is proposed to be 
carried out within the time specified in the LOA /work order. 
 
For the purpose of this detailed time and progress chart, the work shall be deemed to have 
commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or 
7(seven) days after handing over the site of work or handing over reasonable number of working 
drawings to the contractor or the period of mobilization allowed in the work order for starting the 
work in special circumstances, whichever is later. 
 
* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days. 
 
6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing 
the work within the aforesaid time limit, the company shall, without prejudice to any other right or 
remedy, be at liberty, by giving 15 day’s notice in writing to the contractor to commence the work, 
failing which to forfeit the Earnest Money deposited by him and to rescind the Letter of Acceptance 
of Tender/Work Order and also to debar the contractor to take part in the future re-tender. 
 
The Company may debar such defaulting Contractors from participating in future Tenders for a 
minimum period of 12(twelve) months. 
 
6.2 If the contractor fails to complete the work and clear the site on or before the date of completion 
or extended date of completion, he shall without prejudice to any other right or remedy available 
under the law to the company on account of such breach, pay as compensation (Liquidated 
Damages): 
 
i) @ half percent (½ %) of the contract amount/Revised Contract amount whichever is less, per 
week of delay. 

 
OR 

 
ii) ½ % of the contract-value of group of items/ revised completion value of group of items 
whichever is less, per week of delay, for which a separate period of completion is originally given. 
 
The aggregate of such compensation/ compensations shall not exceed: 
 
i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever is 
less. 
 

OR 
 
ii) 10% of the contract-value of group of items/ revised completion value of group of items 
whichever is less, for which a separate period of completion is originally given. 
 
The amount of compensation may be adjusted or set off against any sum payable to the contractor 
under this or any other contract with the company. 
 
6.2.1 The company, if satisfied, that the works can be completed by the contractor within a 
reasonable time after the specified time of completion, may allow further extension of time at its 
discretion with or without the levy of L.D. In the event of extension granted being with L.D, the 
company will be entitled without prejudice to any other right or remedy available in that behalf, to 
recover from the contractor as agreed damages equivalent to half percent of the contract value of 
the works for each week or part of the week subject to a ceiling as described at Cl.6.2. 
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6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the 
event of failure on the part of the contractor to complete work within further extension of time 
allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy available in 
that behalf, to rescind the contract. 
 
6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of 
the contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate 
the contract. 
 
6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, 
the company, shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally the 
contractor shall be debarred from participating in the future tenders for a minimum period of 12 
months. 
 
6.3 The company may at its sole discretion, waive the payment of compensation on request 
received from the contractor indicating valid and acceptable reasons if the entire work is completed 
within the date as specified in the contract/work order or as validly extended date without 
stipulating any compensation for delay. 
 
6.4 Extension of date of completion: On occurrences of any events causing delay as stated here-
under, the contractor shall intimate immediately in writing to the Engineer-in-Charge. 
 
a) Force Majeure: 
 
i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics. 
 
ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign) 
including but not limited to war, proprieties, and quarantine embargoes. 
 
The successful bidder/ contractor will advise in the event of his having to resort to this clause by a 
registered letter duly certified by the local chamber of commerce or statutory authorities, the 
beginning and end of the cause of delay, within fifteen days of the occurrence and cessation of 
such Force Majeure condition. 
 
In the event of delay due to Force Majeure for more than one month the contract may be 
terminated at the discretion of the company. Termination under such circumstances will be without 
any liability on either side. 
 
For delays arising out of Force Majeure, the bidder / contractor will not claim extension in 
completion date for a period exceeding the period of delay attributable to the clauses of Force 
Majeure and neither company nor bidder / contractor shall be liable to pay extra cost (like increase 
in rates, remobilization advance, idle charges for labour and materials etc.) provided it is mutually 
established that Force majeure conditions did actually exists. 
 
b) Serious loss or damage by fire and abnormally bad weather. 
 
c) Non-availability of stores which are the responsibility of the company to supply as per contract. 
 
d) Non-availability of working drawings in time, which are to be made available by the company as 
per contract during progress of the work. 
 
e) Delay on the part of the contractors or tradesmen engaged by the company not forming part of 
the contract, holding up further progress of the work. 
 
f) Non-availability or breakdown of tools and plant to be made available or made available by the 
company. 
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g) The execution of any modified or additional items of work or excess quantity of work. 
 
h) Any other causes which, at the sole discretion of the company, is beyond the control of the 
contractor. 
 
6.4.1 A HINDRANCE REGISTER (Refer Annexure-VII) shall be maintained by both department 
and the contractor at site to record the various hindrances, as stated above, encountered during 
the course of execution.  
 
Hindrance register will be signed by both the parties. The contractor may also record his 
observations in the Hindrance Register. In case the contractor has a different opinion for hindrance 
and a dispute arises then the matter would be referred to the EI(E&M) and or the next higher 
authority whose decision would be final & binding on the contractor & the decision to be 
communicated within 15 days. 
 
6.4.2The contractor shall request the company in writing for extension of time within 15 days of 
happening of such event causing delay stating also, the period for which extension is required. The 
company may, considering the genuinity of the request, give a reasonable extension of time for 
completion of the work. Such extension shall be communicated to the contractor in writing by the 
company through the Engineer-in- Charge within 1(one) month of the date of receipt of such 
request. 
 
6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension of time 
are or are not reasonable, is final. If the Engineer-in-charge is of the opinion that the grounds 
shown by the contractor are not reasonable and declines to the grant of extension to time, the 
contractor cannot challenge the soundness of the opinion. 
 
The opinion of the Engineer-in-charge that the period of extension granted by him is proper or 
necessary is not, however, final. If the contractor feels that the period of extension granted is 
inadequate he can appeal to the GM(E&M)/ CM(E&M) of the company for consideration on the 
question whether the period of extension is or is not proper or necessary. 
 
6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during the 
course of execution, on written request for extension of time within 15(fifteen) days of happening of 
such events as stated above, reserving the company's right to impose/ waive penalty at the time of 
granting final extension of time as per contract agreement. 
 
6.4.5 When the period fixed for the completion of the contract is about to expire, the question of 
extension of the contract may be considered at the instance of the Contractor or the Department or 
of both. The extension will have to be by party's agreement, express or implied. 
 
In case the contractor does not apply for grant of extension of time within 15(fifteen) days of the 
hindrance occurring in execution of the work and the department wants to continue with the work 
beyond the stipulated date of completion for reason of the work having been unavoidably hindered, 
the Engineer-incharge can grant extension of time even in the absence of application from the 
contractor. 
 
Such extension of time granted by the Engineer-in-Charge is valid provided the contractor accepts 
the same either expressly or implied by his actions before and subsequent to the date of 
completion. Such extension of time shall be without prejudice to Company's right to levy 
compensation under the relevant clause of the contract. 
 
The contractor shall however use his best efforts to prevent or make good the delay by putting his 
endeavors constantly as may be reasonably required of him to the satisfaction of the Engineer-in 
Charge. 
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7. Material Supply & other facilities : 
 
The contractor shall at his own expense, provide all materials required for the work, unless 
otherwise specified, and the rates quoted by the contractor shall be for finished work inclusive of all 
materials required for completion of the work as specified in the contract. 
 
* The company may, of its own or at the request of the contractor, supply such materials as may be 
Specified, if available, at rate/rates to be fixed by the Engineer-in-charge. 
 
7.1 For the materials which the company has agreed to supply for the contract, the contractor shall 
give in writing of his requirements in accordance with the agreed phased programme to the 
Engineer-in-charge sufficiently in advance. 
The value of materials so supplied shall be set off or deducted from the payment to be made for 
the items of work in which such materials have been consumed, or from any sum then due or to 
become due to the contractor thereafter. 
 
7.2* The company will supply steel both reinforcement and structural and cement at the following 
rates inclusive of all taxes. The contractor shall bear all the cost for transportation; handling and 
storage from the issuing store of the company to contractor's work site store.  
 
i) Reinforcement Steel *:- 
a) M.S. Round                       : Rs. 
b) Tor Steel                           : Rs. 
c) Structural Steel                 : Rs. 
ii) Cement *                           : Rs. 
[* delete whichever is not applicable ] 
(Clause 7.2 is not applicable for this tender) 
 
7.3 If the steel is issued by the department, the wastage of steel shall be the barest minimum. The 
wastage allowed from theoretical quantity will be upto a maximum of 5% to cover the wastage due 
to cutting into pieces, bending and other factors. No cut pieces or scrap less than 2 mtr. in length 
will be taken by the department. Efforts should be made to use the cut pieces of 2 mtr. or above 
length as far as possible. 
 
      If the wastage of steel is more than the permissible variation mentioned above the cost of 
excess wastage made by the contractor shall be recovered at double the issue rates indicated 
above, or 115% of prevailing market rate including sales tax and general tax during the period of 
work, whichever is more. 
 
      No allowances shall be entertained on account of Rolling Margin for the steel either issued by 
the department or procured by the contractor. 
 
7.4 If the cement is issued by the department, the variation of 5% will be permitted over the 
theoretical consumption of cement for value of work up to Rs.10.00 lakhs and 3% for value of work 
above Rs.10.00 lakhs. In the event of cement consumed is more/less than specified above, the 
recovery for the quantity of cement consumed in excess or less than the specified quantity shall be 
made at double the issue rate or 115% of prevailing market rate including sales tax and general tax 
during the period of work, whichever is more. 
 
7.5 In case the department is not able to supply cement/steel as per the provisions of the contract, 
the Engineer-in-Charge may allow, with the approval of GM/HOD(E&M) of the company, the 
contractor in writing for procurement of cement/ steel from the approved sources and the extra on 
this account including transport charges, if any, over the issue rate shall be reimbursed to the 
contractor on production of authentic documents. Transportation of cement/ steel from the place of 
purchase to the site of work and proper storage of cement/steel at site shall be contractor's 
responsibility. He should maintain proper account of cement/steel issued/procured by him and 
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should allow inspection of his godown and his cement/steel account by the concerned Engineer-in-
charge or any other authorized officers of the company. Contractor should draw materials from the 
company on the basis of actual requirement as assessed by the Engineer-in-Charge on "as and 
when required" basis. 
 
7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis 
but the Engineer-in-Charge will have the discretion for making full recovery while processing a 
particular bill or asking for the return of the balance materials if the work is not progressing 
satisfactorily. 
 
The contractor shall keep accurate record of materials issued by the company, maintain proper 
account for the materials received and consumed in the work and shall be open to check by the 
Engineer-in-Charge or his authorized representative. The contractor shall ensure that such 
materials are consumed for the contract works only and the Register for the aforesaid account shall 
be signed both by the representatives of Engineer In Charge and the contractor. 
 
7.7 All materials, tools and plants brought to site by the contractor including the materials supplied 
by the company shall be deemed to be held in lien by the company and the contractor shall not 
have the right to remove the same from the site, without the written permission of the Engineer-in-
Charge. The company shall not however be liable for any loss, theft or damage due to fire or other 
cause during this period of lien, the responsibility for which shall lie entirely on the contractor. 
 
7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under 
cover as required etc. as may be necessary for the use and keeping the materials in good 
condition. 
 
7.9 Any surplus materials issued by the company, remaining after completion or termination of the 
contract, shall be returned by the contractor at his cost to the place of issue and the Engineer-in-
Charge shall accept the same at the rate not exceeding the rate at which these were originally 
issued taking into consideration the deterioration or damage, if any, that may have been caused 
during the custody of the contractor. In the event, the contractor fails to return the surplus materials 
out of those supplied by the company, the Engineer-in-Charge may, in addition to any other liability 
which the contractor would incur in this regard, by giving notice in writing require the contractor to 
pay the amount at double the issue rate for such unreturned surplus materials or 115% of the 
prevailing market rate including Sales Tax & General Tax during the period of work, whichever is 
more. 
 
7.10 On completion or on termination of the contract and on complete recovery of secured advance 
paid by the company, if any, in respect of materials brought to site, the contractor with due 
permission of the Engineer-in-Charge shall be entitled to remove at his expenses all surplus 
materials originally supplied by him and upon such removal, the same shall become the property of 
the contractor. 
 
7.11 All charges on account of octroi, terminal or sales tax and other duties on materials obtained 
for the works from any source (excluding materials supplied by the company) shall be borne by the 
contractor. 
 

 
7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own 
establishment. However, if available and feasible the company may arrange electricity at one point 
near the work site and necessary recovery of cost of energy consumed will be made at rates 
prescribed by the company from time to time. Energy meter for this purpose shall be provided by 
the contractor. 
 
7.13 The contractor shall arrange necessary water for the work and his own establishment and 
nothing extra will be paid for the same. Such water used by the contractor shall be fit for 
construction purposes. 
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However, if available and feasible the company may arrange water, at the written request of the 
contractor, to the extent possible, at one point near the work site for which recovery @ 1% of the 
contract value of work done will be made from the contractor's bills. The contractor shall make his 
own arrangement of water connection and laying of pipe lines from main source of supply. 
Department do not guarantee to maintain uninterrupted supply of water. No claim of damage or 
refund of water charges will be entertained on account of such break down. 
 
7.14 Explosives, detonators and other inflammable materials shall not be used in the execution of 
the work at site by the contractor without prior written permission of the Engineer-in-Charge. 
Transportation and storage of such materials shall be done in specified manner in accordance with 
the law in force. The contractor shall also obtain license under such laws for, transportation, 
storage, use and all other operations, connected with the handling of the same. 
 
8. Quality Assurance - Materials and Workmanship 
 
The contractor shall carry out and complete the work in every respect in accordance with the 
contract and shall ensure that the work conforms strictly to the drawings, specifications, (as 
enclosed or in absence of enclosed specifications current CPWD/BIS specifications) instructions of 
the Engineer-in-Charge. The Engineer-in-Charge may issue, from time to time, further drawings, 
detailed instructions/ directions in writing to the contractor. All such drawings, 
instructions/directions shall be consistent with the contract documents 
and should be reasonably inferable there from, along with clarifications/ explanations thereof, if 
necessary. However, the contractor will be solely responsible for design and erection of all 
temporary structures required in connection with the work. 
 
8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by 
the company herein and elsewhere will form part of the contract for the purpose of quality of works. 
 
8.2 The contractor shall be responsible for correct and complete execution of the work in a 
workman like manner with the materials as per specification which shall be subject to the approval 
of the company. All work under execution in pursuance of the contract shall be open to inspection 
and supervision by the Engineer-in-Charge or by his authorized representative or any other official 
of higher rank or any other person authorized by the company in his behalf & the contractor shall 
allow the same. 
 
8.3 All materials to be provided by the contractor shall be in conformity with the 
specifications/schedule of work as per the contract and the contractor shall furnish proof, if so 
required by the Engineer-in-Charge to his satisfaction that the materials do so comply. 
 
8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for 
submission of samples as required or necessary as per the specification for approval of Engineer-
in-Charge who shall approve, if found acceptable, promptly so that there is no delay in the progress 
of the work of the contractor or of the work of any of the sub-contractor. 
 
On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with 
reasonable promptness ensuring conformity of the samples with the required specification and 
complying with the requirements as per contract documents keeping in view that the work shall be 
in accordance with the samples approved by him. The contractor shall be bound to furnish fresh 
sample, if disapproved by the Engineer-in-Charge, for his approval. The contractor shall not start 
bringing materials at the site unless the respective samples are approved. Materials conforming to 
approved samples shall only be brought to site. However, Engineer-in-Charge’s approval for any 
sample, design / drawings (permanent / temporary structures) shall not alter contractor’s full 
responsibility whatsoever for the performance and safety of the executed job.  
 
Samples are to be supplied by the contractor at his own cost. The cost involved in tests shall be 
borne by the contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out 
by any independent person or agency at any place other than the site even then the cost of 
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materials and testing charge etc. shall be borne by the contractor. If the test shows that the 
materials are not in accordance with the specifications, the said materials shall not be used in the 
work and removed from the site at contractors cost. 
 
8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or 
work due to a defect therein for not conforming to the required specification, or for materials not 
being of the required quality and standard or for reasons of poor workmanship or for not being in 
accordance with the sample approved by him. The contractor shall forthwith remedy the 
defect/replace the materials at his expense and no further work shall be done pending such 
rectification/replacement of materials, if so instructed by the Engineer-in-Charge. 
 
In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure 
the proper materials for replacement and/or to carry out the rectifications in any manner considered 
advisable under the circumstances and the entire cost & delay for such procurement/rectification 
shall be borne by the contractor. 
 
8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according 
to the standard practice followed for such tests, other than those for which satisfactory proof has 
already been furnished by the contractor who shall provide at his expense all facilities which the 
Engineer-in-Charge may require for the purpose. All such expenses born by the contractor are not 
to be paid separately by the employer and shall be assumed covered in accepted prices. 
 
The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the 
company. However if the test shows the workmanship or materials not to be in accordance with the 
provision of the contract or the instruction of Engineer-in-Charge the cost shall be borne by the 
contractor. . 
 
8.7 Access to the works: The Engineer-in-charge and any person authorized by the company shall 
at all times have access to the works and to all workshops and places where work is being 
prepared or from where materials, manufactured articles are being obtained for the works and the 
contractor shall afford every facility for and every assistance in or in obtaining the right to such 
access. 
 
8.8 Inspection of works: i) No work shall be covered up or put out of view without the approval of 
the Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated 
by the company for the purpose and the contractor shall afford full opportunity for the EI(E&M) or 
EI(E&M)`s representative or any other officer nominated by the company for the purpose to 
examine and measure any work which is about to be covered up or put out of view and to examine 
foundations before permanent work is placed thereon. the contractor shall give due notice to the 
Engineer-in-charge's representative whenever any such work or foundations is ready or about to 
be ready for examination and the Engineer-in-charge's representative shall, without unreasonable 
delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the 
purpose of examining and measuring such work or foundations. 
 
ii) The contractor shall uncover any part or parts of the works or making openings in or through the 
same as the Engineer-in-Charge may from time to time direct and shall reinstate and make good 
such part or parts to the satisfaction of Engineer-in-charge. 
 
     If any such part or parts have been covered up or put out of view after compliance with the 
requirement of sub-clause above and are found to be executed in accordance with the contract, the 
expenses of uncovering, making openings in or through and making good the same shall be borne 
by the Employer, but in any other cases all costs shall be borne by the contractor. 
 
8.9 Removal of Improper Work and Materials: 
 
i) The Engineer-in-charge shall during the progress of the works have power to order in writing 
from time to time: 
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a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in 
accordance with the contract/ work order/ approved sample. 
 
b) The substitution with proper and suitable materials. 
 
c) The removal and proper re-execution, notwithstanding any previous test thereof or interim 
payment there from, of any work which in respect of materials or workmanship is not in accordance 
with the contract. 
 
ii) In case of default on the part of the contractor in carrying out such order, the Engineer-in -charge 
shall be entitled to employ and pay other agency to carry out the same and all expenses 
consequent thereon shall be recoverable from the contractor or may be deducted from any amount 
due or which may become due to the contractor. 
 
8.10 Devaluation of Work : In lieu of rejecting work done or materials supplied not in conformity 
with the contract/work order/approved samples, the Engineer-in-charge or any other officer 
nominated by the company for the purpose may allow such work or materials to remain, provided 
the Engineer-in-Charge/the officer nominated by the company is satisfied with the quality of any 
materials, or the strength and structural safety of the work, and in that case shall make such 
deduction for the difference in value, as in his opinion may be reasonable. 
 
8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the 
company for the purpose shall make final inspection of all work included in the contract/work order, 
or any portion thereof, or any completed structure forming part of the work of the contract, as soon 
as practicable after notification by the contractor that the work is completed and ready for 
acceptance. If the work is not acceptable to the Engineer-in-charge at the time of such inspection, 
he shall inform the contractor in writing as to the particular defects to be remedied before final 
acceptance can be made. 
 
8.12 Defects appearing after acceptance: Any defects which may appear within the defect 
liability period and arising, in the opinion of the Engineer-in-charge, from lack of conformance with 
the drawings and specifications, shall, if so required by the Engineer-in-charge in writing, be 
remedied by the contractor at his own cost within the time stipulated by the Engineer-in-charge. If 
the contractor fails to comply, the Engineer-in-charge may employ other persons to remedy the 
defects and recover the cost thereof from the dues of the contractor. 
 
8.13 Site Order Book : A Site Order Book is a Register duly certified by the Engineer-in-charge 
regarding number of pages it contains, each page being numbered, name of work, name of 
contractor, reference of contract/ work order and the aforesaid certificate should be recorded on its 
first page. 
 
Site Order Books shall be maintained on the sites of works and should never be removed there 
from under any circumstances. It shall be the property of the company. The Engineer-in-Charge or 
his authorized representative shall duly record his observations regarding any work which needs 
action on the part of the contractor like, improvement in the quality of work, failure to adhere to the 
scheduled programme etc. as per contract/work order. The contractor shall promptly sign the site 
order book and note the orders given therein by the EIC or his representative and comply with 
them. The compliance shall be reported by the contractor in writing to EIC in time so that it can be 
checked. 
 
The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both 
running on account and final bills of the contractor. A certificate to this effect should be given in the 
Measurement books by the Engineer-in-Charge or his representative. 
 
8.14 Samples and Testing of Materials: All the materials to be procured by the contractor and to 
be used in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests 
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and analysis required by him, which will be as specified in the specifications of the items concerned 
and or as specified by BIS or the IRC / MORTH standard specifications acceptable to the 
Engineer-in-Charge. The method of sampling and testing shall be as per the relevant BIS, IRC/ 
MORTH and other relevant standards and practices. Minor minerals like sand, stone chips etc. 
shall be conforming to relevant BIS standards. All bought out items including Cement and Steel 
shall be procured from such manufacturers who hold valid license conforming to relevant BIS 
standards for manufacturing of such items. 
 
8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality 
and fitness for the work. When considered necessary by the Engineer-in-charge, they shall be 
placed on wooden platforms or other hard, clean surfaces and not directly on the ground. 
 
Materials shall be placed under cover when so directed and the contractor shall erect and maintain 
at his own cost temporary weather-proof sheds at the work site for the purpose. Stored materials 
shall be so located as to facilitate prompt inspection. All stored materials shall be inspected at the 
time of use in the work, even though they may have been inspected and approved before being 
placed in storage or during storage. 
 
8.16 Defective Materials: All materials not conforming to the requirements of the specifications 
shall be considered as defective, and all such materials, whether in place or not shall be rejected. 
They shall be removed immediately by the contractor at his expenses and replaced with 
acceptable material. 
 
No rejected material, the defects of which have been subsequently corrected, shall be used on the 
work until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of 
the contractor to comply with any instruction of the Engineer-in-charge made under the provisions 
of this article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall 
have authority to remove and replace defective material and recover the cost of removal and 
replacement from the contractor. 
 
Further all such defective material lying at site not removed and replaced within 30 days after issue 
of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off such 
material in any manner without any further written notice to the contractor. 
 
9. Measurement and Payments 
 
Except where any general or detailed description of the work in the Bill of Quantities or 
specifications of the contract/ work order provides otherwise, measurement of work done shall be 
taken in accordance with the relevant standard method of measurement published by the Bureau 
of Indian Standards (BIS) and if not covered by the above, other relevant Standards/practices shall 
be followed as per instructions of the Engineer-in-Charge. 
 
9.1 All items of work carried out by the contractor in accordance with the provision of the contract 
having a financial value shall be entered in the Measurement Book as prescribed by the company 
so that a complete record of the measurements is available for all the works executed under the 
contract and the value of the work executed can be ascertained and determined there from. 
Measurements of completed work / portion of completed work shall be recorded only in the 
Measurement Books. 
 
9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative 
and by the contractor or his authorized representative. 
 
9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by 
him for the purpose shall intimate the contractor to attend or to send his representative to attend 
the measurement. Every measurement thus taken shall be signed and dated by both the parties on 
the site on completion of the measurement. If the contractor objects to any measurements, a note 
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to that effect shall be made in the Measurement Book / Log Book and signed and dated by both the 
parties. 
 
9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the 
Engineer-in-Charge himself or the authority nominated by the company for the purpose in the 
presence of the contractor or his authorized representative and recorded in the M.B. which shall be 
signed and dated by both the parties. Measurements so recorded shall be final and binding upon 
the contractor and no claim whatsoever shall thereafter be entertained. 
 
In case the contractor or his authorized representative does not attend to the joint measurements 
at the prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge 
or his representative shall be final and binding on the contractor. 
 
Measurement of the extra items of work or excess quantities of work duly authorized in writing by 
the Engineer-in-Charge shall also be taken and recorded in the M.B. based on the existing items in 
the SOR of the company and if such items do not exist in the company's SOR, the description of 
the work shall be as per actual execution. Payment for such extra items will be based on the rates 
to be derived as described in the relevant clauses of the contract/ work-order. 
 
9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge 
and recording of measurements and check measurement thereof duly accepted by the contractor. 
The contractor shall provide full opportunity to the Engineer-in-Charge or his representative to 
examine and measure all works to be covered up and to examine the foundations before covering 
up. 
 
The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations 
are ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange to 
inspect and to record the measurements, if the work is acceptable and advise the contractor 
regarding covering of such works or foundations. 
 
9.6 In case of items which are claimed by the contractor but are not admissible according to the 
department, measurements of such items, will be taken for record purposes only and without 
prejudice so that in case it is subsequently decided by the department to admit the contractor's 
claims, there should be no difficulty in determining the quantities of such work. A suitable remark 
should, however, be made against such measurements to guard against payment in the ordinary 
way. 
 
9.7 Payments: The running on account payments may be made once in a month or at intervals 
stipulated in the work order/ contract agreement. 
 
9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with 
the work order/ contract shall be prepared on the basis of detailed measurements recorded as 
described hereinbefore and processed for payments. 
 
9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to 
which the contractor is considered entitled by way of interim payment for the following : 
 
a) The work executed as covered by the bill/bills after deducting the amount already paid, the 
security deposit and such other amounts as may be deductible or recoverable in terms of the work 
order/ contract. 
 
b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-
Charge for items already appearing in the bill of quantities of work with approved rates, will be 
made along with the on account bills only up to 10% of the quantity provided in the agreement 
subject to overall value of work not exceeding the agreement value. 
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     (ii) The GM(E&M) of the company and / or the Staff Officer/HOD(E&M) of the Area/regional 
Institute may authorize interim payment for excess work done up to 20 % of the quantity of work 
provided in the Bill of Quantity of the work awarded from Company level and Area level 
respectively subject to overall value of work done does not exceed the contract value. This 
however, shall not be applicable for High Value Items. 
 
c) Extra items of work executed will be paid on specific written authorization of GM(E&M) of the 
company or Staff Officer/HOD (E&M) of the Area provided that the value of such extra items of 
work when added together is not more than 10% of the contract value and the total gross payment 
including excess quantity does not exceed the contract value. 
 
Balance amount on account of excess quantity and extra items of work executed shall be paid after 
the deviation estimate / revised estimate regularizing the extra items and excess quantities of work 
is sanctioned by the competent authority of the company with the concurrence of the Finance 
Department of the company. 
 
d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the 
contract / final measurements of the work certified by the Engineer In Charge or his representative. 
9.7.03 The measurements shall be entered in the M.B for the work done up to the date of 
completion and evaluated based on the approved rates for the items in the contract 
agreement/sanctioned revised estimate. In case of extra items of work, the rates shall be derived 
as stated in the relevant clause of the contract. 
 
The payments shall be released against the final bill subject to all deductions which may be made 
on account of materials supplied, water supply for construction, supply of electricity and any other 
dues payable by the contractor to the company, and further subject to the contractor having given 
to the Engineer-in-Charge a no claim certificate. 
 
The contractor shall indemnify the company against proof of depositing royalty on account of minor 
minerals used in the work before the final bill is processed for payments. The final payment to be 
made will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract. 
 
9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim 
bill/bills shall not of itself be conclusive evidence that any work/materials to which it relate is/are in 
accordance with the contract and may be modified or corrected by the Engineer-in-Charge by any 
subsequent certificate or by the final certificate. 
 
9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected 
after the payment as a result of post payment audit or technical examination or by any other 
means, notwithstanding the fact that the amount of disputed claims, if any, of the contractor 
exceeds the amount of such overpayment and irrespective of the facts whether such disputed 
claims of the contractor are the subject matter of arbitration or not. 
 
The amount of such overpayments shall be recovered from subsequent bills under the contract, 
failing that from contractor's claim under any other contract with the company or form the 
contractor's security deposit or the contractor shall pay the amount of over payment on demand. In 
case of contractor's non-payment on such demand, the same should be realised from the 
contractor's dues, if any, with Coal India Limited or any of its subsidiaries. 
 
9.7.06 The contractors are required to execute all works satisfactorily and according to the 
specifications laid down in the contract/ work order. If certain items of work, executed by the 
contractor, are below specifications, the contractor should re-do them according to the 
specifications and instructions of EIC and if the contractor fails to rectify the defect within the time 
and in the manner specified by the EIC, the work shall be got re-done or rectified by the 
department at the risk and cost of the contractor. Engineer-in-Charge may accept such work of 
below specifications provided the department is satisfied with the quality of such works and the 
strength/ structural safety of such works. In that case Engineer-in-Charge shall make such 



 

 

  46   

deductions for the difference in value, as in his opinion is reasonable and is approved by the 
accepting authority of the company i.e. GM/HoD(E&M) of the company in this case or any other 
officer nominated by GM/HoD(E&M) for the purpose. 
 
9.7.07 Payment Stage: The payment stage involved will be as under, 

 
i. Signature of Subordinate Engineer(E&M)/ EA(E&Ml)/ Sr. Overseer(E&M) / Overseer(E&M)/ 

Authorised person in MB’ s both in pages recording measurements, abstract of bill & the 
duly filled in bill form. 

ii. Signature of Sr. Officer(E&M)/ Asstt. Manager(E&M) with appropriate check measurements 
in     the MB’s and the bill form. 

iii. Signature of Dy. Manager(E&M)/ Manager(E&M) with appropriate check measurements in 
MB’s and the bill form. 

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms 
and Conditions, as a token of acceptance for payment of the bill. The EI(E&M) may sign in 
the abstract of the bill in the MB & the bill form. In between stage iii) and iv) accountal 
checking may be made by the concerned Accounts Officer/ Accountant. 

 
(In case of non-availability of officials as at (i) above, company may authorize suitable executives 
for the works outlined at (i). Further for check measurement also company may authorize 
Executives based on availability. 
 
9.7.08 Secured Advance (Not for this tender): Secured advance can be paid for items of 
materials required for execution of the work and covered under categories A & B and supplied by 
the contractor at work site, supported by necessary vouchers, challans, test certificates etc. after 
execution of indemnity bond as per prescribed Form of the company on non-judicial stamp paper of 
prescribed value. 
 
This advance shall be recovered in four equal installments or as per consumption whichever is 
higher. Engineer-in-Charge shall recover at his discretion all or any part of secured advance paid, if 
in his opinion the work is not progressing satisfactorily or the security of these materials at site is 
not adequately taken care of by the contractor. Secured advance shall be payable for contracts of 
value above Rs.50.00 lakhs only. 
 
Secured advance for structural steel sections, reinforcement steel and cement, collected at site, 
will be paid up to 75% of the corresponding stock yard prices of SAIL for the corresponding steel 
items and Govt. approved/ D.G.S.D. prices for cement, if the same exist. 
 
In case of non-availability of Govt. approved prices of cement & steel and for the materials falling 
under Category - A and B the secured advance will be paid at the basic rate available in the 
approved schedule of rates of the company plus or minus the overall percentage on which the work 
was awarded, provided such rate is not more than 60% of the quoted rate of the contractor for the 
actual work. 
 
     At any point of time the outstanding recoverable secured advance shall not be more than 10% 
of the contract value. 
 
Items against which secured advance can be granted: 
 
Category-A 
 
Civil: 
 
1. Bricks. 
2. Stone and brick aggregate. 
3. Stones. 
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4. Finished products of brass, iron and steel such as doors & windows frames, wire mesh, gate, GI 
Sheets. 
5. Pre-cast R.C.C. products such as pipes, jali, water storage tanks etc. 
6. Doors & Window fittings. 
7. Pipes and sanitary fittings of CI, SCI & HCI 
 
Electrical : 
 
1. Steel conduits 
2. G.I. Pipes 
3. I.C. Boards 
4. Switchgears (Air circuit breakers and Air break switches) 
5. C.I. Boxes. 
6. A.C.S.R. Conductors 
7. A.C. Plant & Machinery 
8. Pumps 
9. Generating sets (without oil) 
 
Items against which secured advance can be granted: 
 
 
Category- B 
 
Civil: 
 
1. Glazed tiles, terrazzo tiles and similar articles. 
2. Marble slabs. 
3. Asbestos cements products. 
4. Finished timber products such as doors, windows, flush doors, particle boards (subject to  
mandatory test being satisfactory) etc. 
5. Bitumen in sealed drums. 
6. Bitumen felt. 
7. Polythene pipes and fittings and tanks. 
8. Sanitary fittings and pipes of S.W., porcelain and chinaware materials 
9. Laminated / Safety, one way vision, and bullet proof glasses. 
10. Chemical required for anti-termite treatment (in sealed drums). 
11. Paints, varnishes, distempers, pigment, spirits etc. 
 
Electrical: 
 
1. Transformers 
2. Oil-filled switch gears. 
3. L.T. &H.T. Cables 
4. Fans 
5. Storage and Dry Batteries 
6. Insulation tapes. 
7. Epoxy cable compounds. 
8. Electric light fittings. 
9. Wooden battens, casing & capping and wooden boards. 
10.Flexible wires. 
11.PVC materials. 
12.Oil and lubricants. 
13.Rubber materials. 
14.Glass wool, thermocole & other insulating materials. 
15.Porcelain H.T. and L.T. insulators. 
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     In addition to indemnity bond, for materials listed under Category-B, the contractor shall be 
required to provide necessary insurance cover of equivalent value of materials. 
 
Items against which no secured advance shall be granted: 
 
Civil: 
 
1. Glass products other than those indicated in Category-B. 
2. Sand and moorum 
3. Chemical compounds other than those indicated in Category-B. 
 
 
 
Electrical: 
 
1. Glass gloves and shades 
2. Bulbs and tubes 
3. Petrol and diesel 
4. Freon and other refrigeration gases. 
 
9.8 Income tax deduction @ 2% (Two percent) of the gross value of each bill or at the rate as 
amended from time to time, shall be made unless exempted by the competent authority of the 
Income Tax Department 
 
Sales tax on works contract and Building and Construction Workers Cess (as applicable in States) 
shall be payable by the contractor. If, however, the company is asked to make deduction from the 
contractor's bills, the same shall be done and a certificate to this effect shall be issued to the 
contractor for dealing with the State Govt. and the company does not take any responsibility to do 
anything further in this regard. 
 
9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract 
Agreement/Workorder. 
 
10 Termination, Cancellation, Suspension and Foreclosure of Contract 
 
The company shall, in addition to other remedial steps to be taken as provided in the conditions of 
contract be entitled to cancel the contract in full or in part, and whether the date of completion has 
or has not elapsed, by notice in writing if the contractor:- 
 
a) makes default in proceeding with the works with due diligence and continues to do so even after 
a notice in writing from the Engineer-in-Charge, then on the expiry of the period as specified in the 
notice 

Or 
b) commits default/breach in complying with any of the terms and conditions of the contract and 
does not remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer-
in-Charge, then on the expiry of the period as may be specified by the Engineer-in-Charge in a 
notice in writing. 

Or 
c) obtains a contract with the company as a result of ring tendering or other non-bonafide methods 
of competitive tendering 

Or 
d) shall offer or give or agree to give any person in the service of the company or to any other 
person on his behalf any gift or consideration of any kind as an inducement or reward for act/acts 
of favour in relation to the obtaining or execution of this or any other contract for his company. 

Or 
e) fails to complete the work or items of work with individual dates of completion, on or before the 
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date/dates of completion or as extended by the company, then on the expiry of the period as may 
be specified by the Engineer-in-Charge in a notice in writing. 

Or 
f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval in 
writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice, 
cancel the whole contract or portion of it in default. 
 
10.1The contract shall also stand terminated under any of the following circumstances: 
 
       a) If the contractor being an individual in the case of proprietary concern or in the case of a 
partnership firm any of its partners is declared insolvent under the provisions of Insolvency Act for 
the time being in force, or makes any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors amounting to proceedings for liquidation or composition 
under any Insolvency Act. 
        
       b) In the case of the contractor being a company, its affairs are under liquidation either by a 
resolution passed by the contractors company or by an order of court, not being a voluntary 
liquidation proceedings for the purpose of amalgamation or reorganization, or a receiver or 
manager is appointed by the court on the application by the debenture holders of the contractor's 
company, if any. 
 
       c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow 
it to be continued for a period of 21 (twenty-one) days. 
 
       d) On the death of the contractor being a proprietary concern or of any of the partners in the 
case of a partnership concern and the company is not satisfied that the legal representative of the 
deceased proprietor or the other surviving partners of the partnership concern are capable of 
carrying out and completing the contract. The decision of the company in this respect shall be final 
and binding which is to be intimated in writing to the legal representative or to the partnership 
concern. 
 
10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-charge shall   
have powers: 
       a. To take possession of the site, any materials, constructional plant, equipment, stores etc. 
thereon and carry out balance work through any means or through any other agency. 
 
       b. To give the contractor or his representative of the work 7 (seven) days notice in writing for 
taking final measurement for the works executed till the date of cancellation or termination of the 
contract. The Engineer-in-Charge shall fix the time for taking such final measurement and intimate 
the contractor in writing. The final measurement shall be carried out at the said appointed time 
notwithstanding whether the contractor is present or not. Any claim as regards measurement which 
the contractor is to make shall be made in writing within 7 (seven) days of taking final 
measurement by Engineer-In-charge as aforesaid and if no such claim is received, the contractor 
shall be deemed to have waived all claims regarding above measurements and any claim made 
thereafter shall not be entertained. 
 
       c. After giving notice to the contractor to measure up the work of the contractor and to take 
such whole or the balance or part thereof, as shall be unexecuted out of his hands and to give it to 
another contractor or take up departmentally, to complete the work. The contractor whose contract 
is terminated shall not be allowed to participate in future bidding for period of minimum twelve 
months.  
 
In such an event, the contractor shall be liable for loss/damage suffered by the employer because 
of action under this clause and to compensate for this loss or damage, the employer shall be 
entitled to recover higher of the following: 
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i) Forfeiture of security deposit comprising of performance guarantee and retention money and 
additional performance security, if any, at the disposal of the employer. 

Or 
ii) 20% of value of incomplete work. The value of the incomplete work shall be calculated for the 
items and quantities remaining incomplete (as per provision of agreement) at the agreement rates 
including price variation as applicable on the date, when notice in writing for termination of work 
was issued to the contractor. 
 
The amount to be recovered from the contractor as determined above, shall, without prejudice to 
any other right or remedy available to the employer as per law or as per agreement, will be 
recovered from any money due to the contractor on any account or under any other contract and in 
the event of any shortfall, the contractor shall be liable to pay the same within 30 days. In case of 
failure to pay the same the amount shall be debt payable. 
 
In the event of above course being adopted by the Engineer-in-charge, the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased materials, 
equipment or entered into agreement or made advances on any account or with a view to the 
execution of work or performance of the contract. And in case action is taken under any of 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any 
work thereof or actually performed under this contract unless and until the engineer-in-charge has 
certified in writing the performance of such work and value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. 
 
The need for determination of the amount of recovery of any extra cost/expenditure or of any 
loss/damage suffered by the company shall not however arise in the case of termination of the 
contract for death/demise of the contractor as stated in 10.1(d). 
 
 
10.3 Suspension of Work: 
 
Suspension of work – The Company shall have power to suspend the work. The contractor shall on 
receipt of the order in writing of Engineer-in -charge (whose decision shall be final and binding on 
the contractor), suspend the progress of work or any part thereof for such time in such manner as 
the Engineer-in-Charge may consider necessary so as not to cause any damage, or endanger the 
safety thereof for any of the following reasons: 
 
                       a) on account of any default on the part of the contractor, or  

b) for proper execution of the works, or part thereof, for reasons other than the          
default of the contractor or, 
c) for safety of the works, or part thereof. 
 

The contractor shall, during such suspension properly protect and ensure the works to the extent 
necessary and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for 
reasons (b) & (c), the contractor shall be entitled to an extension of time equal to the period of 
every such suspension plus 25%. This shall also be applicable for completion of the item or group 
of items of the work for which a separate period of completion as specified in the contract and of 
which the suspended work forms a part. 
 
The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if 
such suspension exceeds 45 (forty five) days, the contractor will be compensated on mutually 
agreed terms. 
 
10.4 Foreclosure of contract: 
 
If at any time after acceptance of the tender the company decides to abandon or reduce the scope 
of work for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice 
in writing to that effect to the contractor and contractor shall act accordingly in the matter. In the 
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event of abandonment, the contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, other than those mentioned below:- 
 
a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure 
incurred, if any, by the contractor on preliminary works at site e.g. temporary access roads, 
temporary construction for labour and staff quarters, office accommodation, storage of materials, 
water storage tanks and water supply for the work including supply to labour/ staff quarters, office 
etc. 
 
b) to pay the contractor at the contract rates full amount for works executed and measured at site 
up to the date of such abandonment. 
 
c) to pay for the materials brought to site or to be delivered at site, which the contractor is legally 
liable to pay, for the purpose of consumption in works carried out or were to be carried out but for 
the foreclosure, including the cost of purchase and transportation and cost of delivery of such 
materials. The materials to be taken over by the company should be in good condition and the 
company may allow at its discretion the contractor to retain the materials in full or in part if so 
desired by him and to be transported by the contractor from site to his place at his own cost with 
due permission of the EIC. 
 
d) to take back the materials issued by the company but remaining unused, if any, in the work on 
the date of abandonment/reduction in the work, at the original issue price less allowance for any 
deterioration or damage caused while in custody of the contractor. 
 
e) to pay for the transportation of tools and plants of the contractor from site to contractor's place or 
to any other destination, whichever is less. 
 
 
10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of 
accounts, papers, relevant documents as may be necessary to enable the Engineer-in-Charge to 
assess the amounts payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor 
shall not have any claim for compensation for abandonment of the work, other than those as 
specified above. 
 
11. Carrying out Part Work at Risk & Cost of Contractor. 
 
If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge, 
after giving the contractor 15 days’ notice in writing, without cancelling or terminating the contract, 
shall be entitled to employ another Agency for executing the job or to carry out the work 
departmentally or contractually through tendering / limited tendering process, either wholly or 
partly, debiting the contractor with cost involved in engaging another Agency or with the cost of 
labour and the prices of materials, as the case may be. The certificate to be issued by the 
Engineer-in-Charge for the cost of the work so done shall be final and conclusive and the extra 
cost, if any, shall be borne by the contractor. However, when this clause is invoked, penalty will not 
be applicable other than on account of delayed completion. 
 
The value of the work taken away shall be calculated for the items and quantities taken away at the 
agreement rates including price variation as applicable on the date, when notice in writing for 
taking away part work was issued to the contractor. The contractor, from whom part work is being 
taken out, shall not be allowed to participate in the tendering process if any. 
If the expenses incurred by the department is less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any materials or entered into any engagements or made any advance on any account or 
with a view to the execution of the work or the performance of the contract. 
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12. Completion Certificate / Defect Liability Certificate 
 
Except in cases where the contract provides for "Performance Test" before issue of Defect Liability 
certificate, in which case the issue of Defect Liability certificate shall be in accordance with the 
procedure specified therein, the contractor shall give notice of completion of work, as soon as the 
work is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer, 
nominated for the purpose by the company, shall within 30 (thirty) days from the receipt thereof, 
inspect the work and ascertain the defects/deficiencies, if any, to be rectified by the contractor as 
also the items, if any, for which payment shall be made at reduced rate. 
 
If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of 
which is necessary for the satisfactory performance of the contract, he shall intimate in writing the 
defects and instruct the contractor to rectify the defects/remove deficiencies within the period and 
in the manner to be specified therein. In such cases Defect Liability Certificate will be issued by the 
EIC after the above rectifications are carried out/ deficiencies are removed by the contractor to the 
satisfaction of EIC. 
 
In the event there are no defects or the defects/ deficiencies are of a minor nature and the 
Engineer-in-Charge is satisfied that the contractor has already made arrangements for rectification, 
or in the event of contractor's failure to rectify the defects for any reason whatsoever, the defects 
can be rectified by the company departmentally or by other means and the 50% of the security 
deposit of the contractor shall be sufficient to cover the cost thereof, he shall issue the Defect 
Liability Certificate ( Taking Over Certificate with list of defects )indicating the date of completion of 
the work, defects to be rectified, if any, and the items, if any, for which payment shall be made at 
reduced rate indicating reasons there for and with necessary instructions to the contractor to clear 
the site/place of work or all debris/ waste materials, scaffoldings, sheds, surplus materials etc. 
making it clean. 
12.1 In cases where separate period of completion for certain items or groups of items are 
specified in the contract, separate Defect Liability certificate for such items or groups of items may 
be issued by the Engineer-in-Charge after completion of such items on receipt of notice from the 
contractor only in the event the work is completed satisfactorily in every respect. 
 
Refund of security deposit and payment of final bill shall, however, be made on completion of the 
entire contract work, but not on completion of such items of work. 
 
12.2 Before the date fixed for completion of work, the work as well as the site of work are to be 
made clean after removal of rubbish, scaffolding, surplus materials, temporary structures etc. 
 
12.3 In case of contractor's failure to clear the site, the EI(E&M) shall have right to get the work 
done. The cost thereof shall be recovered from the final bill of the contractor. 
 
13. Additional Responsibilities of the Contractor(s) 
The cost on account of the "Additional Responsibilities of the Contractors" under this clause is 
deemed tobe included in the tendered rates. 
 
i) The company reserves the rights to let other contractors also work in connection with the Project 
and the contractor/contractors shall co-operate in the works for the introduction and stores and 
materials and execution of his/their works. 
 
ii) The contractor/contractors shall keep on the work site during the progress a competent and 
experienced Resident Engineer exclusively for the work and necessary assistants who shall 
represent the contractor(s). The contractor shall employ, on the site in connection with the 
execution and maintenance of the work, technical and managerial staff as mentioned below. 
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Sl.No. Value of Work Manpower Requirement 
 

1 More than 10 Crores One Resident Engineer (Degree Holder), One Engineer 
(Degree Holder), Two Engineers (Diploma Holder) 
 

2 5 Crores to 10 Crores One Resident Engineer (Degree Holder), Two Engineers 
(Diploma Holder) 
 

3 2 Crores to 5 Crores One Resident Engineer (Diploma Holder), One Engineer 
(Diploma Holder) 
 

4 50 lakhs to 2 crores One Resident Engineer (Graduate/ Diploma Holder) 
 

 
 For works below Rs. 50 lakhs, the deployment of manpower shall be as assessed by Engineer. 
 
The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, 
experience and full postal address of each and every technical personnel employed at site by him. 
 
The contractor(s) shall not be allowed to execute the work unless he/they engage the required 
technical staff as assessed by Engineer-in-charge or as specifically mentioned in the bid. The 
delay on this account, if any, shall be the contractor's responsibility. 
 
Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors 
in course of the works finds/find any discrepancy between the drawing, forming part of the contract 
documents and the physical conditions of the locality or any errors or omissions in drawings except 
those prepared by himself / themselves and not approved by the Engineer-in-Charge. It shall be 
his/their duty to immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge 
shall verify the same. Any work done after such discovery and without intimation as indicated 
above will be done at the risk of the contractor/contractors. 
 
iii) The contractor / contractors shall employ only competent, skillful and orderly men to do the 
work. The Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove 
from the work site any men of the contractor/contractors who in his opinion is undesirable and the 
contractor/contractors will have to remove him within 3 (three) hours of such orders. 
 
The contractor shall employ apprentices in the execution of the contract work as required under 
Apprentices Act. 
 
The contractor shall further be responsible for making arrangements at his own cost, or 
accommodation and social needs of the staff and workers under his employment. 
 
iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons 
(including employees) and property. The safety required or recommended by all applicable laws, 
codes, statutes and regulations shall be observed by the contractor(s).In case of accidents, the 
contractor(s) shall be responsible for compliance with all the requirements imposed by the 
Workmen's Compensation Act or any other similar laws in force and the contractor shall indemnify 
the company against any claim on this account. 
 
All scaffoldings, ladders and such other structures which the workmen are likely to use shall be 
examined by the Engineer-in-Charge or his authorized representative whenever they want and the 
structure must be strong, durable, and safe and of such design as required by Engineer-in-Charge. 
 
In no case any structure condemned by the Engineer-in-Charge or his authorized representatives 
shall be kept on the work and such structure must be pulled down within three hours of such 
condemnation and any certificate or instructions, however, shall in no way absolve the 
contractor/contractors from his/their responsibility, as an employer, as the company shall in no way 
be responsible for any claim. 
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The contractor / contractors shall at all times exercises reasonable precautions for the safety of 
employees in the performance of his/their contract and shall comply with all applicable provisions 
of the safety laws drawn up by the State Govt. or Central Govt. or Municipalities and other 
authorities in India. The contractor/contractors shall comply with the provision of the safety hand 
book as approved and amended from time to time by the Government of India. 
 
v) The contractor / contractors shall familiarize themselves with and be governed by all laws and 
rules of India and Local statutes and orders and regulations applicable to his/ their work. 
 
vi) The contractor shall maintain all records as per the provision made in the various statutes 
including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation 
& Abolition) Central Rules, 1971, Minimum Wages Act, Workmen Compensation Act etc. and latest 
amendment thereof. Such records maintained by the contractor shall be opened for inspection by 
the Engineer-in-Charge or by the nominated representative of the Principal Employer. 
 
vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons 
employed on the work shall be constructed and maintained in the number, manner and place 
approved or ordered by the Engineer-in-Charge. The contractor/ contractors shall vigorously 
prohibit committing of nuisance at any other place. Cost of all works under this item shall be 
covered by the contractor/contractor's tendered rates. 
 
viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized 
representative with work reports from time to time regarding the contractor / contractors 
organization and the progress made by him / them in the execution of the work as per the contract. 
 
ix) All duties, taxes (excluding Service Tax only) and other levies, octroi, royalty, building and 
construction workers cess (as applicable in States), whether local, municipal, provincial or central 
pertaining to the contract payable by the Contractor under the Contract (during the entire period of 
contract), or for any other cause as applicable on the last date of submission of Bid, shall be 
included in the rates, prices and the total Bid Price submitted by the Bidder. All investments, 
operating expenses, incidentals, overheads, lifts, carriages, tools and plants etc. as may be 
attendant upon execution and completion of works shall also be included in the rates, prices and 
total Bid price submitted by the bidder. 
 
However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid 
and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed 
by the company on production of documentary evidence in support of payment actually made to 
the concerned authorities. 
 
Similarly if there is any decrease in such duties, taxes and levies the same shall become 
recoverable from the contractor. The details of such duties, taxes and other levies along with rates 
shall be declared by the bidder in the Price bid. 
 
The item wise rate quoted shall be exclusive of service tax (share of service provider). Service tax 
(share of service provider) will be paid extra, if payable. Payment of service tax (share of service 
provider) by the service availer (i.e. CIL/Subsidiary), to the service provider would be made only on 
the latter submitting a Bill/invoice in accordance with the provision of relevant service tax rules. 
CENVAT credit is to be availed by paying authority as per rule. 
Payment/deposit of service tax (share of service provider) is the responsibility of the service 
provider. 
 
The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall 
not be subject to variations on any account except to the extent variations allowed as per the 
conditions of the contract of the bidding document. 
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The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to 
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any 
statutory authority and the company shall only provide with certificate towards such deduction and 
shall not be responsible for any reason whatsoever. 
 
In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the 
Company under the Coal Act, the contractor will have to produce a royalty clearance certificate 
from the District Authorities before full and final payment. 
 
x) The contractor / contractors shall make his / their own arrangement for all materials, tools, staff 
and labourer required for the contract, which shall include cost of lead, lift, loading, unloading, 
railway freight, recruiting expenses and any other charges for the completion of the work to entire 
satisfaction of the company. 
 
xi) The contractor / contractors shall make their own arrangement for carriage of all materials to the 
work site at his/their own cost. 
 
xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in 
writing. Prior permission is required to be taken from the owner for engagement of sub-contractor 
in part work/ piece rated work. 
 
xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be 
pulled, destroyed or damaged by the contractor/contractors or any of his/their employees without 
the prior permission of the company, failing which the cost of such trees or plants shall be 
deducted from the contractor/contractors dues at the rate to be decided by the company. The rates 
quoted are supposed to include clearance of shrubs and jungles and removal of such trees up to 
150 mm dia., as will be permitted by the Engineer-in-Charge in writing. 
 
b) Anything of historical or other interest or of significant value unexpectedly discovered on the site 
is the property of the employer. The Contractor is to notify the Nodal Officer or his nominee of such 
discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with him. 
 
xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer 
engaged by him/them as per Minimum Wages Act or such other legislation or award of the 
minimum wage fixed by the respective State Govt. or Central Govt. as may be in force. The 
contractor / contractors shall make necessary payments of the provident fund for the workmen 
employed by him for the work as per the laws prevailing under provisions of CMPF and allied 
scheme and Miscellaneous Provisions Act, 1948 or Employees Provident Fund and Miscellaneous 
Provisions Act 1952 as the case may be. 
 
xv) All accounts shall be maintained properly and the company shall have the right of access and 
inspection of all such books of accounts etc., relating to payment of labourer including payment of 
provident fund considered necessary and the company may arrange for witnessing the payment to 
the labourer by its representatives. 
 
xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the 
agreement orby law, indemnify and keep indemnified for the following: 
 
a) The company or any agent or employee of the company against any action, claim or proceeding 
relating to infringement or use of any patent or design right and shall pay any royalties or other 
charges which may be payable in respect of any article or material included in the contract. 
 
However, the amount so paid shall be reimbursed by the company in the event such infringement 
has taken place in complying with the specific directions issued by the company or the use of such 
article or material was the result of any drawing and/or specifications issued by the company after 
submission of tender by the contractor. The contractor must notify immediately after any claim 
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being made or any action brought against the company, or any agent or employee of company in 
respect of any such matter. 
 
b) The company against all claims, damages or compensation under the provisions of payment of 
Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's 
Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as applicable, Employees State 
Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating P.F. or any modification 
thereof or any other law relating thereto and rules made there under from time to time, as may be 
applicable to the contract which may arise out of or in consequence of the construction or 
maintenance or performance of the work under the contract and also against costs, charges and 
expenses of any suit, action or proceedings arising out of any accident or injury. 
 
c) The company against all losses and claims for injuries or damages to any third party or to any 
property belonging to any third party which may arise out of or in consequence of the construction 
or maintenance or performance of the work under the contract and against all claims/demands 
proceedings/damages, cost charges and expenses whatsoever in respect of or in relation thereto. 
 
xvii) The contractor is under obligation to hand over to the company the vacant possession of the 
completed building structures failing which the Engineer-in-Charge can impose a levy upon the 
contractor upto 5% of the total contract value for the delay in handing over the vacant possession 
of the completed works after giving a 15 (fifteen) days notice to the contractor. 
 
xviii) Insurance - The contractor shall take full responsibility to take all precautions to prevent loss 
or damage to the works or part thereof for any reasons whatsoever (except for reasons which are 
beyond control of the contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at 
his own cost repair and make good the loss/damage to the work so that on completion, the work 
shall be in good order and condition and in conformity with the requirements of the contract and 
instructions of the Engineer-incharge. 
 
The contractor/contractors shall take following insurance policies during the full contract period at 
his own cost: 
a). In the case of construction works, without limiting the obligations and responsibilities under the 
contract, the contractor shall take insurance policy for the works and for all materials at site so that 
the value of the works executed and the materials at site up to date are sufficiently covered against 
risk of loss/damage to the extent as permissible under the law of insurance. The contractor shall 
arrange insurance in joint names of the company and the contractor. All premiums and other 
insurance charges of the said insurance policy shall be borne by the contractor. 
 
The terms of the insurance policy shall be such that all insurance claims and compensations 
payable by the insurers, shall be paid to the Employer and the same shall be released to the 
contractor in installments as may be certified by the Engineer-in-charge for the purpose of 
rebuilding or replacement or repair of the works and/or goods destroyed or damaged for which 
payment was received from the insurers. Policies and certificates for insurance shall be delivered 
by the contractor to the EI(E&M) for his approval before the starting date. Alterations to the terms 
of insurance shall not be made without the approval of EI(E&M). 
 
b). Where any company building or part thereof is used, rented or leased by the contractor for the 
purpose of storing or using materials of combustible nature, the contractor shall take separate 
insurance policy for the entire building and the policy shall be deposited with the company. 
 
c) The contractor shall at all times during the tenure of the contract indemnify the company against 
all claims, damages or compensation under the provision of the Workmen's Compensation Act and 
shall take insurance policy covering all risk, claims, damages, or compensation payable under the 
Workmen's Compensation Act or under any other law relating thereto. 
 
d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry of 
the contract by timely payment of premiums and it/they shall not be cancelled without the approval 
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of the company and a provision is made to this effect in all policies, and similar insurance policies 
are also taken by his sub-contractors if any. The cost of premium shall be borne by the contractor 
and it shall be deemed to have been included in the tendered rate. 
 
e) In the event of contractor’s failure to effect or to keep in force the insurance referred to above or 
any other insurance which the contractor is required to effect under the terms of the contract, the 
company may effect and keep in force any such insurance and pay such premium/premiums as 
may be necessary for that purpose from time to time and recover the amount thus paid from any 
moneys due to the contractor. 
 
THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF 
OVER Rs.50 LAKHS. 
xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the 
works and correctness of the position, reduced levels, dimensions and alignment of all parts of the 
work including marking out the correct lay out in reference to the permanent bench mark and 
reference points. Only one permanent bench mark and basic reference lines shall be marked and 
shown to the contractor as basic data. 
 
The contractor shall have all necessary instruments, appliances and labour in connection 
therewith. If at any time during the progress of work any error is detected in respect of the position, 
levels, dimensions or alignment of any part of the work, the contractor on being required to do so 
by the Engineer-in-Charge or his representative shall at the expenses of the contractor rectify such 
errors to the satisfaction of Engineer-in-Charge unless such error is due to incorrect data supplied 
by the Engineer-in-Charge. 
 
xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith 
Register and obtain License from the competent authority under the Contract Labour (Regulation & 
Abolition)Act 1970,the Contract Labour (Regulation & Abolition) Central Rules, 1971 and submit 
certified copies of the same to the Engineer-in-Charge and the Principal Employer. 
 
xxi) The contractor shall be registered with the concerned State Govt. and the Central Govt. in 
respect of Sales Tax Act and the certificate having details of Registration No., period of validity etc. 
should be submitted to the Engineer-in-Charge. 
 
xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights, 
security guards, fencing when and where necessary as required by the Engineer-in-Charge for the 
purpose of protection of the works, materials at site, safety of workmen and convenience of the 
public. 
xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course of execution of 
the work during excavation and dismantling etc. shall be the property of the company and the same 
may be issued to the contractors, if required for use in the works at the rates to be fixed by the 
Engineer-in-Charge. 
 
xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. 
shall be the contractor's responsibility and is to be carried out at his own cost as per instructions of 
EIC. The rates quoted by the contractor shall be deemed to include the dewatering costs. 
 
xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit 
specifications and drawings showing the proposed temporary work to the Nodal Officer/Engineer-
in-Charge or his nominee, who is to approve them if they comply with the specifications and 
drawings. 
 
The contractor shall be responsible for design of Temporary Works. 
 
The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor’s 
responsibility for design of the Temporary Works. 
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14. Defects Liability Period: 
In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order, 
the contractor shall be responsible to make good and remedy at his own expense the defect/s 
mentioned hereunder within such period as may be stipulated by the Engineer-in-Charge in writing: 
 
a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six) 
months from the date of issue of Defect Liability certificate / completion certificate. 
 
b) In the case of building works or other works of similar nature any defect in the work detected by 
the Engineer-in-Charge within a period of 6 (six) months from the date of issue of Defect Liability 
certificate/ completion certificate or before the expiry of one full monsoon period i.e. June to 
September whichever is later in point of time. 
 
14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out 
the defects by the contractor detected within the defect liability period and if the contractor fails to 
adhere to this programme, the Engineer-in-Charge shall be at liberty to procure proper materials 
and carry out the rectifications in any manner considered advisable under the circumstances and 
the cost of such procurement of materials and rectification work shall be chargeable to the 
contractor and recoverable from any of the pending dues of the contractors. 
 
The defect liability period can be extended by the company on getting request from the contractor 
only for valid reasons. 
 
There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface 
Dressing & any other work of similar nature to be decided by the Engineer-in-Charge. 
 
15. Operating and Maintenance Manual: 
 
If “as built” drawings and/or Operating and Maintenance Manual are required the contractor shall 
supply them by the dates as per instruction of the Engineer-in-charge. 
 
If the contractor does not supply the drawings and/or Manual by the dates as stated above, or they 
do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall 
withhold the amount as stated in the agreement. 
 
16. Settlement of Disputes. 
 
It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. 
However, if such disputes take place between the contractor and the department, effort shall be 
made first to settle the disputes at the company level. 
 
The contractor should make request in writing to the Engineer-in-charge for settlement of such 
disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no 
disputes/ claims of the contractor shall be entertained by the company. 
 
Effort shall be made to resolve the dispute in two stages 
In first stage dispute shall be referred to GM/HOD(E&M). If difference still persist the dispute shall 
be referred to a committee constituted by the owner. The committee shall have one member of the 
rank of Director of the company who shall be chairman of the committee. 
 
If differences still persist, the settlement of the dispute shall be resolved in the following manner: 
Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt. 
Departments (except Railways, Income Tax, Customs & excise duties)/ State Public Sector 
Enterprises shall be referred by either party for Arbitration to the PMA (Permanent Machinery of 
Arbitration) in the department of Public Enterprises. 
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In case of parties other than Govt. Agencies, the redressal of the dispute may be sought in the 
Court of 
Law. 

@@@@@@ 
 

ADDITIONAL TERMS AND CONDITIONS (Not applicable for this tender) 
 

The following additional terms and conditions are also acceptable to the company. The tenderers 
are requested not to quote any further additional conditions in the tender. 
 
1. Mobilization Advance 
 
i) No mobilization advance is payable for works whose estimated value is less than Rs.100.00 
lakhs. 
 
ii) In the case of turnkey work whose estimated value is more than Rs.100 lakhs a maximum of 10 
% of the total contract value of work will be paid as mobilization advance subject to submission of 
Bank Guarantee equal to 110% of the advance amount. The mobilization advance shall be paid in 
two installments. 
 
iii) In case of other civil works valued more than Rs.100 lakhs mobilization advance will be paid 
upto 5% of the contract value subject to submission of Bank Guarantee equal to 110% of the 
advance amount. The mobilization advance shall be paid in two installments. 
 
iv) However, such mobilization advance will carry interest on the basis of CIL’s borrowing rate 
under cash credit arrangement as varying from time to time. 
 
v) The mobilization advance shall be recovered from the bills of the contractor from the 2nd running 
account bill onwards @ 20% of the advance amount paid and full recovery would be ensured 
before or with the Final Bill. 
 
vi) The value of Bank Guarantee may be reduced to the extent such advance is recovered by the 
company subject to the conditions that the value of Bank Guarantee amount at any time is more 
than the recoverable outstanding advance. Bank Guarantee shall be irrevocable and from a 
Scheduled- Bank acceptable to the Company. 
 
2. Application of Price Variation Clause. 
 
If the prices of materials (not being the materials supplied at fixed issue rates by the company) and 
wages of labour required for execution of the work increase or decrease, the contractor shall be 
compensated for such increase or recoveries will be made from the bills for such decrease as per 
provisions detailed hereafter: 
 
a) The amount of the contract shall accordingly be varied subject to the condition that such 
compensation for escalation/ de-escalation in price shall be available only for the work done during 
the stipulated period of the contract including such period for which the contract is validly extended 
under the provisions of the contract without any penal action. The Price Variation Clause shall not 
be applicable for works of capital nature, for which stipulated period of completion is six months or 
less. For regular maintenance/Service contract, price variation shall not be applicable where 
stipulated period of completion is twelve months or less. 
 
b) The base date for working out such escalation/de-escalation shall be the last date on which the 
bids (inclusive of price part) or revised price bids (inclusive of revised offer) were stipulated to be 
received. 
 
c) The compensation for escalation or recoveries to be made shall be worked out at quarterly 
intervals and shall be with respect to the cost of work done during the previous three months. The 
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first such payment will be made at the end of three months after the month (excluding) in which the 
tender was accepted and thereafter at three months' interval. 
 
d) Job specific modification in the formulae of price variation given in the following para(s) can be 
done withthe approval of the CMD of the company 
2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work done 
shall be adjusted for increase or decrease in the cost of labour and the cost shall be calculated 
quarterly in accordance with the following formula : 
 
VL = W× A/100 x (L-Lo)/Lo 
 
Where : 
 
VL= Variation in labour cost i.e., increase or decrease in the amount in rupees to be paid or 
recovered. 
 
W = Value of work done during the period under reckoning to which the escalation/de-escalation 
relates as indicated in clause-2.4 of the Additional Terms & Conditions of the contract. 
 
A = Component of labour expressed as percentage of the total value of the work adopted from the 
Table-1. 
 
Lo = Minimum wages for unskilled workers payable as per the Minimum Wages Act / Rules of the 
State or Central Govt., whichever is more, applicable to the place of work as on the last date 
stipulated for receipt of the bids (inclusive of price part) or revised price bids whichever is later. 
 
L = Revised minimum wages of unskilled worker corresponding to Lo during the period to which 
the escalation/de-escalation relates. 
 
2.2 Escalation /De-escalation on Materials: The amount to be paid to the contractor for the work 
done will be adjusted for increase or decrease in the cost of materials and the cost shall be 
calculated quarterly in accordance with the following formula : 
 
Vm = W× B/100 x (M-Mo)/Mo 
 
Where : 
 
Vm= Variation in the material cost i.e. increase or decrease in the amount in rupees to be paid or 
recovered. 
 
W = Cost of work done during the period under reckoning to which the escalation / de-escalation 
relates as indicated in clause-2.4 of the Additional Terms & Conditions of the contract. 
 
B = Component of material expressed as percentage of the total value of the work adopted from 
the Table -1. 
 
M = Average All India Wholesale Price Index for all commodities for the period to which 
escalation/de-escalation relates as published by the RBI Bulletin, Ministry of Industry & Commerce, 
Govt. of India. 
 
Mo = All India Wholesale Price Index for all commodities as published by the RBI Bulletin, Ministry 
of Industry & Commerce, Govt. of India, relating to the last date on which the bids (inclusive of 
price part) or revised price bids whichever is later were stipulated to be received. 
 
2.3 Escalation/ De-escalation on POL : The amount to be paid to the contractor for the work 
done shall be adjusted for the increase or decrease in the cost of POL and the cost shall be 
calculated quarterly in accordance with the formula given below : 
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Vf = W× C/100 x (F-Fo)/Fo 
 
Where : 
 
Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees to be paid or 
recovered. 
 
W = Value of work done during the period under reckoning to which the escalation/ de-escalation 
relates as indicated in clause 2.4 of the Additional terms & Conditions of the contract. 
 
C =Component of POL expressed as percentage of the total cost of the work taken from Table -1. 
 
F = Average Index Number for wholesale price for the group of `Fuel, Power, Light & Lubricants' as 
published by the Economic Adviser, Ministry of Industry, Govt. of India for the period to which the 
escalation/de-escalation relates. 
 
Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as published by 
the Economic Adviser, Ministry of Industry, Govt. of India prevalent on the last date of receipt of 
bids (inclusive of Price Part) or revised price bids whichever is later. 
 
2.4 While calculating the value of "W" the following may be noted : The cost on which the 
escalation will be payable shall be reckoned as 85 % of the cost of work as per the bills to which 
escalation relates, and from this amount the value of materials supplied or services rendered at the 
prescribed charges under the relevant provisions of the contract, and proposed to be recovered in 
the particular bill, shall be deducted before the amount of compensation for escalation or de-
escalation is worked out. In the case of materials brought to site for which any secured advance is 
included in the bill, the full value of such materials as assessed by the Engineer-in-Charge (and not 
the reduced amount for which secured advance has been paid) shall be included in the cost of 
work done for operation of this clause. Similarly, when such materials are incorporated in the work 
and the secured advance is deducted from the bill, the full assessed value of the materials 
originally considered for operation of this clause should be deducted from the cost of the work 
shown in the bill, running or final. Further the cost of work shall not include any work for which 
payment is made at prevailing market rates. 
 
2.5 In the event the price of materials and/ or wages of labour required for execution of the work 
decreases, there shall be downward adjustment of the cost of work so that such price of materials 
and/or wages of labour shall be deductible from the cost of work under this contract and in this 
regard the formulae herein before stated under this clause shall mutatis/mutandis apply. No such 
adjustment for the increase / decrease in material price and/ or wages of labour before mentioned 
would be made in case of contracts related to capital works, in which the stipulated period of 
completion of the work is six (6) months or less. However for Maintenance works any adjustment 
for the increase or decrease in material price or wages of labour would be made only when the 
stipulated period of completion of the work is twelve (12) months or less. 
 
2.6 Application of Price Variation Clause during extended period of Contracts. 
The Price Variation Clause as stated above will be applied for extended time frame of a contract by 
following the principle stated as under: 
 
i) Normally, if and when it is understood that a contract is not going to be completed within the 
scheduled time period, the contract is kept operative by extending the time of completion 
provisionally. During this provisional extended period the operation of the Price Variation Clause 
will remain suspended. 
 
ii) If and when it is decided at the end of the successful completion of the work that the delay was 
due to causes not attributable to the contractor, then the Price Variation Clause will be revived and 
applied as if the scheduled date of completion has been shifted to the approved extended date. 
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iii) If it is decided at the end of successful completion of the work that the delay was due to the fault 
of the contractor then the Price Variation Clause will not be revived and no further payment will be 
made to the contractor on this account. Additionally the Clause related to Compensation for delay 
will be applied. 
 
No payment will be made by applying “FROZEN INDICES “under any circumstances. 
 
Table – 1 
 
Value of A, B & C in the escalation formula in the additional terms & conditions for Civil Works : 
 

Sl Particulars A% (Labour 
Component) 
 

B% (Material 
Component) 
 

C% (POL 
Component) 
 

Remarks 
 

1 For building works 25 75 NIL  

2 For Road works 15 80 05  

3 For external sewerage, 
External water supply, 
and external electrification 
 

10 90 NIL  

4 For external water supply, 
external sanitary and 
external electrification 
(through labour rate 
contract) 
 

75 25 NIL  

5 For steel structural works 15 85 NIL  

6 For steel structural works 
with Deptt. free supply of 
rolled steel Sections 
(through labour rate 
contract) 
 

75 25 NIL  

7 For Coal Handling Plant 
Civil Works 
 

25 75 NIL  

8 For under-ground civil 
works such as Incline 
Drivage, Shaft Sinking etc 

35 65 NIL  

9 For only labour oriented 
works of maintenance 
nature 

100 NIL NIL  

 
For all other works not listed above, the component of labour, material and POL of the total cost of 
work shall be as specifically indicated in the tender document. 
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SAFETY CODE. 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 
the ground, or from solid construction except such short period work as can be done safely from 
ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well suitable footholds and hand-hold shall be provided 
on the ladder and the ladder shall be given an inclination not steeper that ¼ to 1 ( ¼ horizontal and 
1 vertical). 
 
2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends thereof with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 
 
3. Working platforms, gangways and stairways should be so constructed that they should not sag 
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 
3.6 m (12ft) above ground level, they should be closely boarded, should have adequate width and 
should be suitably fastened as described in (2) above. 
 
4. Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90 cm (3ft). 
 
5. Safety means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length 
while the width between side rails in rung ladder shall in no case be less than 20 cm (11 ½”) for 
ladder upto and including 3 m (10ft) in length. For longer ladders, this width should be increased at 
least ¼” for additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall be 
kept. Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The contractor shall provide all necessary fencing and 
lights to protect the public from accident and shall be bound to bear the expenses of defence of 
every suit, action or other proceedings at law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages and cost which may 
be awarded in any such suit; action or proceedings to any such person or which may, with the 
consent of the contractor, be paid to compensate any claim by any such person. 
 
6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be 
supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall 
extend from bottom of the trench to at least 90 cm (3ft) above the surface of the ground. The side 
of the trenches which are 1.5 m (5ft) or more in depth shall be stepped back to give suitable slope 
or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
materials shall not be placed within 1.5 m (5ft) of the edges of the trench or half of the depth of the 
trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances, 
undermining or undercutting shall be done. 
 
7. Demolition : before any demolition work is commenced and also during the progress of the work, 
 
i. All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 
ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 
used by the operator shall remain electrically charged. 
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iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris 
or materials as to render it unsafe. 
 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 
should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned:- The following safety equipment shall invariably be 
provided. 
 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles. 
 
ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is 
injurious to the eyes, shall be provided with protective goggles. 
 
iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 
 
iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 
 
v) When workers are employed in sewers and manholes, which are in active use, the contractors 
shall ensure that the manhole covers are opened and ventilated at least for an hour before the 
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned off 
with suitable railing and provided with warming signals or boards to prevent accident to the public. 
In addition, the contractor shall ensure that the following safety measures are adhered to:- 
 
a) Entry for workers into the line shall not be allowed except under supervision of the Engineering 
Assistant or any other higher officer. 
 
b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 
before any man is allowed to enter into the manhole for working inside. 
 
c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and gives indication of their presence. 
 
d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, 
no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 
 
e) Safety belt with rope should be provided to the workers. While working inside the manholes, 
such rope should be handled by two men standing outside to enable him to be pulled out during 
emergency. 
 
f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any kind. 
Proper warming signs should be displayed for the safety of the public whenever cleaning works are 
undertaken during night or day. 
 
g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba. 
 
i) Workers should not be allowed to work inside the manhole continuously. He should be given rest 
intermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed 
to work continuously inside the manhole. 
 
j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
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k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 
portable air blowers are recommended for ventilating the manholes. The Motors for these shall be 
vapour proof and of totally enclosed type. Non sparking gas engines also could be used but they 
should be placed at least 2 meters away from the opening and on the leeward side protected from 
wind so that they will not be a source of friction on any inflammable gas that might be present. 
 
l) The workers engaged for cleaning the manholes / sewers should be properly trained before 
allowing to work in the manhole. 
 
m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and gloves 
non sparking tools safety lights and gas masks and portable air blowers ( when necessary). 
They must be supplied with barrier cream for anointing the limbs before working inside the sewer 
lines. 
 
n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his 
full weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole 
well. 
 
o) If a man has received a physical injury, he should be brought out of the sewer immediately and 
adequate medical aid should be provided to him. 
 
p) The extents to which these precautions are to be taken depend on individual situation but the 
decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual 
case will be final. 
 
vi) The Contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form. Wherever men above the age of 18 are 
employed on the work of lead painting, the following precaution should be taken:- 
 
a) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. 
 
b) Suitable face masks should be supplied for use by the workers when paint is applied in the form 
of spray or a surface having lead paint is dry rubbed and scrapped. 
 
c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during and on the cessation of work. 
 
d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping. 
 
e) Adequate facilities shall be provided to enable working painters to wash during and on cessation 
of work. 
 
f) Overall shall be worn by working painters during the whole of working period. 
 
g) Suitable arrangement shall be made to prevent clothing put off during working hours being 
spoiled by painting materials. 
 
9. When the work is done near any place where there is risk of drowning, all necessary equipments 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 
person in danger and adequate provision, should be made for prompt first aid treatment of all 
injuries likely to be obtained during the course of the work. 
 
10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions:- 
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i) (a) These shall be of good mechanical construction, sound materials and adequate strength and 
free from patent defects and shall be kept repaired and in good working order. 
 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 
 
ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any scaffolding 
winch or give signals to operator. 
 
iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or as means of suspension, the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe working load. In case of a hoisting machine having a variable safe working load each 
safe working load and the condition under which it is applicable shall be clearly indicated. No part 
of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe 
working load except for the purpose of testing. 
 
iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe working 
load of the machine to the Engineer-in-Charge whenever he brings any mach8inery to site of work 
and get it verified by the Electrical Engineer concerned. 
 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards. Hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load. Adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced. When workers are employed on electrical installations which are 
already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 
necessary should be provided. The worker should not wear any rings, watches and carry keys or 
other materials which are good conductors of electricity. 
 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed while 
it is in use. Adequate washing facilities should be provided at or near places of work. 
 
14. These safety provisions should be brought to the notice of all concerned by display on a notice 
board at a prominent place at work spot. The person responsible for compliance of the safety code 
shall be named therein by the contractor. 
 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open to inspection by the Labour Officer or  
Engineer-in-Charge of the department or their representatives. 
 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 
contractor from the operations of any other Act or Rule in force in the Republic of India. 
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TECHNICAL SPECIFICATIONS 
 
Technical Specifications to be followed 
 
Civil Engineering Works 
Latest CPWD specification shall be adopted. Presently CPWD specifications 2009 Vol. I & II is in 
vogue which may be followed. These specifications cover all type of Building Works. The 
specifications are available as a printed document issued by CPWD and also in soft copy PDF 
format in CPD website. 
 
Electrical Engineering Works 
Latest CPWD specification shall be adopted. Presently the following are in vogue: 
 

Part No. Description Year Of Issue 
 

Year Of Issue 

I Internal 2013 

III Lifts And Escalators 2003 

V Wet Riser And Sprinklers System 2006 

VI Heating, Ventilation And Air  
Conditioning Works 
 

2005 

 
*Roads And Bridges 
Standard specifications issued by ministry of surface transport may be followed. Presently MORTH 
Specifications on roads and bridges 2013 is available. These specifications cover exhaustively 
various roads and bridge works. (Applicable for important and major roads.) 
*Delete if not applicable 
 
NOTE- The strike out lines are not applicable for this tender. 
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ANNEXURE - I 
 

FORMAT OF LETTER OF BID 
LETTER OF BID SHOULD BE PRINTED ON THE LETTER HEAD OF THE BIDDER 

(As Enrolled Online on e-Procurement Portal of CIL) 

 
To, 
The Tender Committee 
 RI-III, Central Mine Planning & Design Institute Limited, 
CMPDI Campus, Gondwana Place, Kanke Road, Ranchi - 834031 

 
Sub. : Letter of Bid for the work “ -----------------------------------------“ (to be filled by the department) 
 
Ref. : 1.  NIT No.: “-----------------------------------------------------------“ (to be filled by the department) 
 
         2. Tender Id No. : “---------------------------------------------------“ (to be filled by the department) 
 
Dear Sir, 
 

This has reference to above referred bid. I/we have read and examined the conditions 
of contract, Scope of Work, technical specifications, BOQ and other documents 
carefully.  
 
I /We am/are pleased to submit our bid for the above work. I/We hereby 
unconditionally accept the bid conditions and bid documents in its entirety for the 
above work and agree to abide by and fulfill all terms and conditions and specifications 
as contained in the bid document. 
 
I/we here by submit all the documents as required to meet the eligibility criteria as per 
provision of the bid notice/document.  
 
I/We hereby confirm that this bid complies with the Bid validity, Bid security and other 
documents as required by the Bidding documents. 

 
If any information furnished by me/us towards eligibility criteria of this bid is found to be 
incorrect at any time, penal action as deemed fit may be taken against me/us for which 
I/We shall have no claim against CIL/Subsidiary. 
 

 Until a formal agreement is prepared and executed, this bid and your subsequent 
Letter of Acceptance /Work Order shall constitute a binding contract between us and 
M/s. Central Mine Planning & Design Institute Ltd.  

 
Should this bid be accepted, we agree to furnish Performance Security within 28 days 
of issue of letter of acceptance and commence the work within 10 days of issue of 
letter of acceptance. In case of our failure to abide by the said provision 
...........Coalfields Ltd. shall, without prejudice to any other right or remedy, be at liberty 
to cancel the letter of acceptance/ award and to forfeit the Earnest Money and also 
debar us from participating in future tenders for a minimum period 12 months. 

   
(This document is digitally signed by the DSC holder authorised by the bidder and 
therefore no physical signature is required) 
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ANNEXURE - II 
AFFIDAVIT 

 
(NON JUDICIAL STAMP PAPER OF ` 10/-) 

PROFORMA FOR UNDERTAKING TO BE SUBMITTED BY BIDDER/S (ON BIDDER'S 
LETTER HEAD) FOR GENUINENESS OF THE INFORMATION FURNISHED ONLINE 
AND AUTHENTICITY OF THE DOCUMENTS UPLOADED ONLINE IN SUPPORT OF 
HIS ELIGIBILITY : 

FORMAT OF UNDERTAKING 
 

I / We, ..................................................................................., Proprietor/Partner/Legal 
Attorney/Director/ Accredited Representative of M/S. ......................., solemnly declare 
that: 

1. I/We am/are submitting Bid for the work……......................................................against 
NIT No/Tender ID......................... Dated………………… and I/we offer to execute the 
work in accordance with all the terms, conditions and provisions of the bid. 

2. Myself/Our Partners/Directors don’t has/have any relative as employee 
of........................………………………………………………………... (Name of the 
Company). 

3. All information furnished by us in respect of fulfillment of eligibility criteria and 
qualification information of this Bid is complete, correct and true. 

4. All copy of documents, credentials and documents submitted along with this Bid are 
genuine, authentic, true and valid. 

5. I/ We hereby authorize department to seek references / clarifications from our 
Bankers. 

6. *I/We have submitted particulars of existing Sales Tax / VAT registration, if applicable. 
We also undertake that Certificate of Registration with appropriate Sales Tax / VAT 
Authority where the work will be executed shall be arranged before any payment is 
made to us. 

7. We hereby undertake that we shall register and obtain license from the competent 
authority under the contract labour (Regulation & Abolition Act) as relevant, if 
applicable. 

8. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall 
make necessary payments as required under law.  

Or 

*I/We hereby undertake that we shall take appropriate steps for registration as 
relevant under CMPF / EPF authorities, if applicable. We shall make necessary 
payments as required under law. 

9. *I/We have not been banned or delisted by any Govt., or Quasi Govt. Agencies or 
PSUs(In case of JV, all partners are covered).  

Or 

*I / We ………………..have been banned by the organization named “_____________” 
for a period of………………… year/s, effective from ………………. 
to……………………..…..(in case of JV, name(s) of the JV  Partner(s)). 

10. If any information and document submitted is found to be false/ incorrect at any time, 
department may cancel my/our Bid and action as deemed fit may be taken against 
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me/us, including termination of the contract, forfeiture of all dues including Earnest 
Money and banning/ delisting of our firm and all partners of the firm etc. 

 
 
 
 
 

Signature of the Tenderer 
 
Dated----------------- 
 
 
 
Seal of Notary 
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ANNEXURE - III 
 

MANDATE  FORM  FOR  ELECTRONIC  FUND  TRANSFER  /  INTERNET  BANKING  
PAYMENT 

 
To 
RI-III, Central Mine Planning & Design Institute Limited, 
CMPDI Campus, Gondwana Place, Kanke Road, Ranchi - 834031. 
 
Sub. : Authorization for release of payment due from RI-III, Central Mine Planning & 
Design Institute Limited, CMPDI Campus, Gondwana Place, Kanke Road, Ranchi – 
834031 through Electronic Fund transfer / Internet Banking. 
(SBI-NET) 
 
Ref. : Order No.______________Date____________and / or Tender / Enquiry / Letter 

No.___________________________Date ___________ 
 (Please fill in the information in CAPITAL LETTERS, Please TICK wherever it is applicable). 
 
1. Name of the Party  : _____________________________________________ 
 
2.  Address of the Party  : _____________________________________________ 
 
     _____________________________________________ 
   City   _______________________PIN Code___________ 
   E- Mail Id  _____________________________________ 
   Permanent Account Number ___________________________ 
 
3.  Particulars of Bank 

Bank Name  Branch Name  

Branch Place  Branch City  

PIN Code  Branch Code  

MICR No.    

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please 
attach Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name 
and code number) 

RTGS 
CODE 

                      

Account 
Type 

Savings Current Cash Credit 

Account Number  
(as appearing in the 
Cheque Book) 

                

 
4.  Date from which the mandate should be effective. 
I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or 
not effected for reasons of incomplete or incorrect information. I shall not hold Central Mine Planning & 
Design Institute Limited responsible. I also undertake to advise any change in the particulars of my account 
to facilitate updating of records for purpose of credit of amount through SBI Net. 
Place: 
Date: 
 

Signature of the party / Authorized Signatory. 

 
Certified that the particulars furnished above are correct as per our records. 
 
Banker’s Stamp : 
Date  : 

(Signature of the Authorized official from the Banks) 
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ANNEXURE - IV 

PROFORMA  FOR  EXECUTION  OF  AGREEMENT 
 

AGREEMENT NO.___________ DT._____________ 
 
This Agreement is made on this _________day of ________ 20….. between the 
Regional Institute – III, Central Mine Planning and Design Institute Limited, a 
Company Registered under the Indian Companies Act, 1956 having its 
Registered Office at Gondwana Place, Kanke Road, Ranchi (hereinafter called 
the Company which expression shall, unless repugnant to the subject or context, 
include its successors and assignees) of the one part and (Name of the 
contractor) carrying on business as a (Partnership / proprietorship / Ltd. Co. etc.) 
firm under the name and style 
_____________________________________________ (hereinafter called the 
"said Contractor" which expression shall, unless the context requires otherwise 
include them and their respective heirs, executers, administrators and legal 
representatives) of the other part.   
 
And whereas the Company invited tender for the work 
__________________________________________against Tender Notice No. 
_______________________________. 
 
And whereas the said contractor / firm submitted tender for the said work and 
deposited a sum of Rs. __________ as Earnest Money and whereas the tender 
of the said contract has been accepted by the company for execution of the said 
works.   
 
NOW THIS AGREEMENT WITNESS AND IT IS HEREBY AGREED AS  
FOLLOWS :- 

 
1)  In this agreement words and expressions shall have the same meaning 

as are respectively assigned to them in the tender papers hereinafter 
referred to. 

 
2)  The following documents which are annexure to this agreement should be 

deemed to form and be read and construed as part of this agreement viz. 
 
i) Annexure-A Tender Notice (Page ..... to ......) 
 
ii) Schedule-A General terms & conditions. Special conditions and 

General technical 
    specifications (page ........ to .......) 
 
iii) Schedule-B The probable Quantities and Amount (Page ..... to ......) 
 
iv) Schedule-C Negotiation letters – 
 
iv) Schedule-D Letter of Acceptance / Work Order (Page ...... to ........) 
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3)   In consideration for the payment of the sum of Rs. ............... (W/O value; 

both in words and figures) or such other sum as may be arrived at under 
the clause of the specification relating to Payment by item's 
measurements at unit prices by the Company, the said Contractor shall, 
subject to the terms & conditions contained herein execute and complete 
the work as described and to the extent of probable quantities as 
indicated in Schedule B with such variations by way of alteration, addition 
to or reduction from the said works. 

 
4)  The company has converted a sum of Rs............................................only, 

from the amount of Rs...................................................deposited by the 
said contractor as Earnest Money, into ''Initial Security Deposit'' of 1% of 
the awarded work value. The excess / balance amount of earnest money 
shall be adjusted in the RA Bills(s). 

 
5)  The said contractor hereby covenants with the company that the 

Company shall retain a sum of Rs....................................................or 
such sum as may be arrived at based on the executed value of the work, 
as security deposit for the fulfillment of the contract to the satisfaction of 
the Company. 

 
 
IN WITNESS WHEREOF THE parties herein have set their hands and seals the 
date and year above written : 
 
1. Partner      Signature 
 
2. Partner      Signature 
 
On behalf of M/s................................................. 
The Contractor, as one of the constituted attorney, 
 
In the presence of – 
 
1. Name :     Signature 
 
 Address : 
 
 Occupation : 
 
Signed by Sri ................................... on behalf of  Signature 
(name of Company) in presence of  : 
 
 1. Name :     Signature 
 
 2. Address :     
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ANNEXURE - V 

BANK GUARANTEE PROFORMA FOR  
EARNEST MONEY DEPOSIT/BID SECURITY 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 
 

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULED BANK 
 AUTHORISED BY RBI TO ISSUE A BANK GUARANTEE) 

To : 

RI-III, Central Mine Planning & Design Institute Limited, 
CMPDI Campus, Gondwana Place, Kanke Road, Ranchi – 834031 
WHEREAS __________________ [name and address of Bidder] (hereinafter called “the 
Bidder”) shall be submitting its Bid dated _________ [date of the Bid] for the work.  
__________  [name of the work] (hereinafter called “the Bid”).  
 
KNOW ALL MEN by these present that we, _____________ [name of the bank] of 
__________ [name of the country] __________________ having our registered office at 

. . . . . . . . . . [address of the bank] (hereinafter called “the bank”), are bound unto the RI-
III, Central Mine Planning & Design Institute Limited,CMPDI Campus, 
Gondwana Place, Kanke Road, Ranchi - 834031 (hereinafter called “the 

Employer”) for the sum of . . . . . . . . . . . .  [amount of the Guarantee in words and 
figures] for which payment well and truly to be made to the said Employer the Bank 
binds itself, his successors and assigns by these presents. 
 
SEALED  with the Common Seal of the said bank this _______ day of ________20__. 
 
THE CONDITION of this obligation are : 
 
 1. If the Bidder withdraws its Bid during the period of  Bid Validity specified 
by the Employer on the bid form ; or 
 
 2. If the Bidder withdraws having been notified of the acceptance of its bid  
by the Employer during the period of Bid Validity : 
 
 (a) Fails or refuses to execute the Contract Agreement when required ; or 
 
 (b) Fails or refuses to furnish the Performance Security (if any) in accordance with 
the Bid conditions. 
 
We, _____________ [name of the bank] undertake to pay to the Employer up to the 
above amount upon receipt of its first written demand, without the Employer having to 
substantiate its demand, provided that in its demand the Employer will note that the 
amount claimed by it is due to it owing the occurrence of 1 or both of the 2 (a) or (b) 
specifying the occurred condition or conditions. 
 
This guarantee will remain in full force up to and including the date _____________ and 
any demand in respect thereof should reach the Bank not later than the date of expiry of 
this guarantee. 
 
For and on behalf of the Bank 
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Signature   _________________________ 
Name    _________________________ 
Designation   _________________________ 
Common Seal of Bank  _________________________ 
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ANNEXURE - VI 

 BANK GUARANTEE PROFORMA FOR PERFORMANCE SECURITY / 
GUARANTEE 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 

(TO BE ISSUED BY ANY NATIONALISED/ SCHEDULEDBANK 

 AUTHORISED BY RBI TO ISSUE A BANK GUARANTEE) 

To  

RI-III, Central Mine Planning & Design Institute Limited, 

CMPDI Campus, Gondwana Place, Kanke Road, Ranchi – 834031 

 

In consideration of RI-III, Central Mine Planning & Design Institute Limited, 

CMPDI Campus, Gondwana Place, Kanke Road, Ranchi - 834031 (hereinafter 
called to as the “Employer” which expression shall unless repugnant to the 
context or meaning thereof, include all successors, administrators and assigns) 
having awarded to _______________ [Name & Address of the Contractor] 
(hereinafter called to as “Contractor” which expression shall unless repugnant to 
the context of meaning thereof include its successors, administrators, executors 
and assigns) the work  ________________ [Name of the Work] by issue of Letter 
of Award No. ________ [Work Order / Letter of Intent No.] and the same having 
been unequivocally accepted by the Contractor resulting into a Contract 
Agreement dated __________ valued at ________________ [value of Work 
Order] (hereinafter called ‘the Contract’) and the Employer having agreed to 
accept Performance Bank Guarantee of ___ [indicate figure]% of the Contract 
Sum _____________ [amount in figures and words) from a Nationalized / 
Scheduled Bank for due performance of the work executed by the Contractor as 
per the terms & conditions contained in the said Contract. 

We, ____________________ [name of the Bank], of ________________ [address of 
the Bank] (hereinafter called to as “Bank” which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and 
assigns) do hereby guarantee and undertake to pay the Employer immediately on 
demand and or, all money payable by the Contractor to the extent of  
__________________ [amount of guarantee in figures and words ], at any time from 
_________ to _________ without any demur, reservation, recourse, contest or protest 
and/or without any reference to the Contractor. Any such demand made by the Employer 
on the Bank shall be conclusive and binding notwithstanding any difference between the 
Employer and the Contractor or any dispute pending before any Court, Tribunal, 
Arbitrator or any other authority. We agree that the Guarantee herein contained shall be 
irrecoverable and shall continue to be enforceable as per the terms & conditions 
contained in the said Contract. 

The Employer shall have the fullest liberty without affecting in any way the liability of the 
Bank under this Guarantee, from time to time, to extend the validity of time of 
Performance of the Contract by the Contractor. The Employer shall have the fullest 
liberty without affecting this Guarantee, to postpone, from time to time, the exercise of 



 

 

  78   

any powers vested in them or of any right which they might have against the Contractor, 
and to exercise the same at any time in any manner, and either to enforce or to forebear 
or to enforce any covenants contained or implied in the Contract, between the Employer 
and the Contractor or any other course or remedy or security available to the Employer. 
The Bank shall not be released of its obligations under these presents by any exercise 
by the Employer of its liberty with reference to matter aforesaid or any of them or by 
reason of any other act of forbearance or other acts of omission or commission on the 
part of the Employer or any other indulgence shown by the Employer or by any other 
matter or thing whatsoever which under law would, but for this provision, have the effect 
of relieving the Bank.  The Bank also agrees that the Employer at its option shall be 
entitled to enforce this Guarantee against the Bank as a Principal Debtor in first 
instance, without proceeding against the Contractor and notwithstanding any security or 
other Guarantee that the Employer may have in relation to the Contractor’s liabilities. 

 

Dated this ______________day of _______________ at _________________ 

 

For and on behalf of the Bank 

 

Signature   _________________________ 

 

Name    _________________________ 

 

Designation   _________________________ 

 

Common Seal of Bank  _________________________ 
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Annexure- VII 
HINDERANCE  REGISTER 

 
           

1. Name of Work :  
 ____________________________________ 
 
2. Contract Agreement No. :
 ____________________________________ 

 
3. Date of Commencement :
 ____________________________________ 
 
4. Stipulated Date of Completion : 
 _______________________________ 
 

 5. Extended Date of Completion, if applicable : 
_________________________ 

 
 
 

Sl.  
No. 

Nature of 
Hindranc

e 

Activity of 
Work 

affected 

Effect of Hindrance 
on employment of 

labour and T&P etc 

Date of 
notification of 
hindrance by 

contractor 

Signature of 
contractor's 

representativ
e 

Date of 
removal of 
hindrance 

Sign of 
client 

Engineer 

Period 
of 

Hindran
ce 

(1) (2) (3) (4) (5) (6) (7) (8) (9) 
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SECTION -4 
 

SCOPE OF WORK 
&  

TECHNICAL SPECIFICATION 
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A. SCOPE OF WORK 
 
The scope of work covers supply, installation and testing of solar based 

LED street light at different drilling camps of CMPDI. It covers 

 

 Supply of solar based minimum 28W LED Street light with 5.6 

meter(above ground) pole, PV module, battery and all other 

necessary accessories required for the successful commissioning 

of the system. 

 All the civil work with materials required for installation of street light 

including excavation, RCC work for making pedestal. 

 All the mechanical work with materials required for installation and 

successful commissioning of street light. 

 All the electrical work with materials required for installation and 

successful commissioning of street light including wiring earthing 

etc. 

 Testing and measuring the lumen of street light after successful 

completion of work. 

 Meeting all the statutory requirement for the work. 

 Distance between two poles shall be approximately 20 meter for 

pole height of 5.6 m (above ground). Distance between two poles 

may be changed as per site condition. 

 As the drilling camps may be geographically at remote location, it 

shall be the responsibility of the bidder to visit the site or know the 

conditions of the camp, material transport route or any other 

relevant information regarding sites. 

 The works contract taxes or other taxes that varies from state to 

state shall be paid on actual basis on producing documentary 

evidence. The bidder should quote the taxes in detail with tax 

structure for different states. (If applicable) 

 Any other items, which are not specifically included in the scope of 

works but are essential for the successful operation of the system 

shall be provided by the bidder. 
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 Distribution of solar based LED street light shall be as follows 

 
 

Sl. 

No. 

Location and address of Drilling 

camps 

Quantity in nos. 

1. Orla Drilling Camp, P.O. – TOPA, 

P.S. – KUJU, Ramgarh, Jharkhand. 

48 

2. Hazaribagh Drilling Camp, Near 

Markham College, Barkagaon Road, 

Hazaribagh, Jharkhand. 

3. Barkakana Drilling camp, NTS 

Barkakana, Ramgarh, Jharkhand 
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B.TECHNICAL SPECIFICATIONS 

 

LED BASED SOLAR STREET LIGHTING SYSTEM  
A stand-alone solar photovoltaic street lighting system (SLS) is an outdoor 

lighting unit used for illuminating a street or an open area. The Solar Street 

Lighting System consists of solar photovoltaic (SPV) module, a luminaire, 

storage battery, control electronics, inter-connecting wires/cables, module 

mounting pole including hardware and battery box. The luminaire is based on 

Light Emitting Diode (LED), a solid state device which emits light when electric 

current passes through it. The luminaire is mounted on the pole at a suitable 

angle to maximize illumination on the ground. The PV module is placed at the top 

of the pole at an angle facing south so that it receives solar radiation throughout 

the day, without any shadow falling on it. A battery is placed in a box attached to 

the pole.  

Electricity generated by the PV module charges the battery during the day time 

which powers the luminaire from dusk to dawn. The system lights at dusk and 

switches off at dawn automatically.  

 
PERFORMANCE SPECIFICATIONS  
 
PV Module  

 
 
Minimum 120 Wp under STC  

 
Battery  

 
Lead acid Tubular Flooded or Tubular GEL 

/ VRLA 12 V battery will have a suitable 
capacity to meet the 3 days autonomy or 
42 working hours for complete battery life 

 
Light Source  
 
Wattages of LED Light 
 
Watt of each LED 
 
Protection Index 

 
Light Emitting Diode (W-LED)  
 
Minimum 28 Watt 
 
1 to 1.2W 
 
IP 65 

 
Lumen  

 
Minimum 2300  

 
Mounting of light  

 
Minimum 5.6 meter (above ground) pole 
mounted  

 
Pole material 
Electronics Efficiency  

 
GI 
Minimum 85% total  

 
Duty Cycle  

 
Dusk to dawn  
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Autonomy  3 days or Minimum 42 operating hours per 
permissible discharge  

 

 

TECHNICAL DETAILS  
 
PV MODULE  
 

(i)     Indigenously manufactured PV module should be used.  

(ii)    The PV module should have crystalline silicon solar cells and must have a 

certificate of testing conforming to IEC 61215 Edition II / BIS 14286 from an 

NABL or IECQ accredited Laboratory.  

(iii)    The power output of the module(s) under STC should be a minimum of 120 

Wp  

(iv)    The module efficiency should not be less than 12 %.  

(v)    The terminal box on the module should have a provision for opening it for 

replacing the cable, if required.  

(vi)   There should be a Name Plate fixed inside the module, visible from the front 

side, which will give:  

         a. Name of the Manufacturer or Distinctive Logo.  

         b. Model Number  

         c. Serial Number  

         d. Year of manufacture  

 e. Technical specifications  

(vii)     A distinctive serial number starting with NSM will be engraved 
on the frame of the module or screen printed on the tedlar sheet 
of the module.  

 
*The load voltage and Voc conditions of the PV modules are not applicable for 

the system having MPPT based charge controller  

 
BATTERY  
 
i.        Lead Acid, tubular positive plate flooded electrolyte or Gel / VRLA Type.  

ii.       The 12 V battery will have a suitable capacity to meet the 3 days autonomy 

or 42 working hours for complete battery life.  

iii.     75 % of the rated capacity of the battery should be between fully charged 

and load cut off conditions.  

iv.      Battery should conform to the latest BIS/ International standards.  

v. Capacity of the batteries to be used shall not be less than 100AH. 
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vi. Batteries should be of reputed make having all India network (At least 

having branches in 15 states of India). Like Exide, Amaron etc. 

 

BATTERY CHARGE CONTROLLER 
 

i. This units should be designed for charge regulation of storage battery and 
safe guard the battery against over charge and deep discharging. 

ii. A reverse blocking diode should be provided to prevent discharge of 
battery during rainy season and night. 

iii. The charge controller should reconnect the load when battery gets fully 
charged. The difference in these two voltage set point should be neither 
too small nor too large to avoid relay chattering. 

 
 
LIGHT SOURCE  
 

I    .   The light source will be LED of colour suitable for street light.  

ii.      The colour temperature of LED used in the system should be in the range 

of 5500 degree K–6500 degree K.  

iii.      LEDs should not emit ultraviolet light.  

iv.   The light output from the LED light source should not be less than the 

specified output. 

v.      The lamps should be housed in a luminaire suitable for outdoor use with IP 

65 protection index.  

vi.  The luminaires with LED lamps shall be of reputed make having all India 

network (At least having branches in 15 states in India). Like Philips, Bajaj, 

Crompton Greaves, Havells etc. 

 
ELECTRONICS  
 

i.         The total electronic efficiency should be at least 85%.  

ii.   Electronics should operate at 12 V and should have temperature 

compensation for proper charging of the battery throughout the year.  

iii.        No Load current consumption should be less than 20 mA.  

iv.     The PV module itself should be used to sense the ambient light level for 

switching ON and OFF the lamp.  

v.    The PCB containing the electronics should be capable of solder free 

installation and replacement.  

vi.     Necessary lengths of wires/cables, switches suitable for DC use and fuses 

should be provided.  
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vii. The electric cable used shall be minimum 32/.20 (1 mm2) twin core circular 

FRPVC sheathed flexible copper cables. 

 

ELECTRONIC PROTECTIONS  

 

i.    Adequate protection is to be incorporated under “No Load” conditions e.g.  

when the lamp is removed and the system is switched ON.  

ii.   The system should have protection against battery overcharge and deep 

discharge conditions.  

iii.     Fuse should be provided to protect against short circuit conditions.  

iv.   Protection for reverse flow of current through the PV module(s) should be 

provided.  

v.    Electronics should have temperature compensation for proper charging of 

the battery throughout the year.  

vi.     Adequate protection should be provided against battery reverse polarity.  

 

MECHANICAL COMPONENTS  
 

i.     A corrosion resistant metallic frame structure should be fixed on the pole to 

hold the SPV module.  

ii.     The frame structure should have provision to adjust its angle of inclination to 

the horizontal between 0 and 45, so that the module can be oriented at the 

specified tilt angle.  

iii.     The pole should be made of minimum 3 mm thick sheet of Galvanised Iron 

(GI) and pole should be of minimum 65 mm Nominal Bore. The strength of the 

pole should be adequate enough to withstand the air thrust in the area. 

  

iv.   The height of the pole should be 5.6 metres above the ground level, after 

fixing and final installation.  

v.    The pole should have the provision to hold the luminaire and the Base Plate   

to fix the pole on RCC pedestal provided with foundation bolts.  

vi.  The lamp housing should be water proof (IP 65) and should be painted with a 

corrosion resistant paint.  

vii.  A vented, acid proof and corrosion resistant metallic box with a locking 

arrangement for outdoor use should be provided for housing the battery. 

The battery box should be made of suitable polymer or 20 SWG, MS sheet. 

The box shall be properly painted after chemical cleaning and primer 

coating.  
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INDICATORS  
 

The system should have two indicators, green and red.  

The green indicator should indicate the charging under progress and should glow 

only when the charging is taking place. It should stop glowing when the battery is 

fully charged.  

Red indicator should indicate the battery “Load Cut Off” condition.  

 
QUALITY AND WARRANTY  
 

i.  The street lighting system (including the battery) will be warranted 

for a period of five years from the date of supply.  

ii.        The PV module(s) will be warranted for a minimum period of 25 years 

from the date of supply. The PV modules must be warranted for their 

output peak watt capacity, which should not be less than 90% at the end 

of Ten (10) years and 80% at the end of Twenty five (25) years.  

iii.       The Warranty Card to be supplied with the system must contain the details 

of the system.  

iv.  For a period of first 5 years, there shall be regular half yearly checking up 

and replacement of any component or sub-component of the system for 

proper operation of the system. 

v.  The scope of works also includes repairing / replacement of parts, free of 

cost within a period of first 5 years, to make the system functional 

whenever a complaint is lodged by user. The contractor shall attend the 

same within 7 working days. 

vi. If the contractor fails to repair / replace the defective parts, free of cost 

within 7 working days then the same will be done through any other 

outside agency without any further intimation to the contractor and the 

cost for the same shall be recovered from the contractor. 

vii. All the components / materials to be used in the system shall be of best of 

its kind and ISI mark wherever applicable. 

 

 

 

OPERATION AND MAINTENANCE MANUAL  
 

An Operation, Instruction and Maintenance Manual, in English and the local 

language, should be provided with the Solar Street Lighting System. The 

following minimum details must be provided in the Manual:  

Photovoltaics.  
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-up (with a block diagram) on Solar Street Lighting System - its 

components, PV module, battery, electronics and luminaire and expected 

performance.  

.  

 

lamp housing assembly on the pole.  

Street Lighting System.  

 

of non-functionality of the solar street lighting  

 

Specification for pedestal:  

 

Making RCC M-20 pedestal of minimum size 450mmx450mmx1000mm for fixing 
GI pole with all materials including excavation. Minimum 900mm RCC work shall 
be below ground.  RCC pedestal should be provided with reinforcement along 
with stirrups as per design requirement. Necessary anchor bolts shall also be 
grouted in the pedestal for fixing the baseplate of the pole. The foundation should 
be adequate enough to withstand the wind pressure in the area. 
 
Adequate space should be provided behind PV module/array for allowing 

unobstructed air flow for passive cooling. 
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SECTION -5 
 

SPECIAL TERMS 
&  

CONDITIONS 
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SPECIAL TERMS AND CONDITIONS FOR THIS WORK 

 

1. No part payment shall be made. Payment shall be made after completion 

of work. 

2. The Defect Liability period in this case shall be one year after successful 

completion of the work. 

3. a) Contractor shall submit an additional performance bank guarantee of 

10 % of the work value for a period of four years starting immediately 

after defect Liability period. 

 

b) Performance security shall be refunded to the contractor after defect 

Liability period only after receiving said addition performance bank 

guarantee. 

 

c) Additional performance bank guarantee will be refunded to the 

contractor after completion of warrantee period (first 5 years of 

operation) and within 14 days of issue of certificate of successful 

completion of warranty period. 

 

d) Employer shall issue a compliance certificate after successful 

completion of 5 years of warranty period. 

 

4.  In case any complaint during first five year of operation, if the contractor 

fails to repair / replace the defective parts, free of cost within 4 working 

days, then the same will be done through any other outside agency 

without any further intimation to the contractor and the cost for the 

same shall be recovered from the contractor. 
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SECTION -6 
 

BILL OF 
&  

QUANTITIES 
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BILL OF QUANTITY 

 

Sl. 

No. 

 Unit Unit 

price 

Quantity Amount in 

Rs. 

 Solar street Light 

1.00 Supply of minimum 28 W stand-

alone type solar based LED street 

light complete with 5.6m (above 

ground) GI pole, PV module, 

Battery and other accessories 

required as per Technical 

Specification in the tender 

document. (price including all taxes) 

Nos.  48  

2.00 Installation, testing and 

commissioning of minimum 28 W 

stand-alone type solar based LED 

street light including making of RCC 

pedestal as per specification of the 

tender document, fixing of pole on 

the pedestal, mounting of light 

fittings, PV module, Battery and 

other accessories, making electrical 

connections including supply of all 

other required materials for making 

the work complete in all respect. 

Nos.  48  

3.00 Total Impact Of Service Tax     

 SUB TOTAL (1.00+2.00)     

 TOTAL (1.00 + 2.00+3.00)     

 

 

 


