

## CORRIGENDUM

### TABLE-A

| Tender Notice no.  | Name of work  | Estimated Cost  | Earnest Money | Cost of Tender Document | Completion Period     |
|--|---|---|---------------|-------------------------|-----------------------|
| CMPDI/RI-III/E&M/Tender/Electrical/Orla Camp/235 Dt. 31.10.2017. | Providing DG connection from existing 10 kVA,3 Phase ,415 V DG set to office complex and Pump House along with earthing arrangement for the DG set at Orla drilling camp (Near Kujju GM Office CCL)of RI-III , CMPDI. | Rs. One Lac Fifty Five Thousand Eight Five Hundred and Forty Nine Only. | Rs. 1944/-    | NIL                     | 28(Twenty Eight) Days |

The estimated cost for the above tender notice no. should be read as given in TABLE-B instead of TABLE-A.

### TABLE-B

| Tender Notice no.  | Name of work  | Estimated Cost  | Earnest Money | Cost of Tender Document | Completion Period     |
|--|---|---|---------------|-------------------------|-----------------------|
| CMPDI/RI-III/E&M/Tender/Electrical/Orla Camp/235 Dt. 31.10.2017. | Providing DG connection from existing 10 kVA,3 Phase ,415 V DG set to office complex and Pump House along with earthing arrangement for the DG set at Orla drilling camp (Near Kujju GM Office CCL)of RI-III , CMPDI. | Rs. One Lac Fifty Five Thousand Five Hundred and Forty Nine Only. | Rs. 1944/-    | NIL                     | 28(Twenty Eight) Days |