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TENDER NOTICE

NIT No.. CMPDI/R-VII/Lab/Calibration/2019-20/E- 347421 Dated: 14.08.2019

Sealed item rate quotations are invited from eligible contractors for the following work to be
executed for Central Mine Planning and Design Institute Limited (CMPDI Ltd.), Regional Institute
-7 office at Samantapuri, Bhubaneswar as described below:

. Earnest .
Estimated Cost Completion
Name of work (Rs.) Money Period
(Rs.)
Calibration of equipment of REC Lab, 15 (Fifteen)
CMPDI RI VII, Bhubaneswar 96,701.00 1,210.00 Days

Quotation document can be obtained on request in writing from the office of the HoD (Lab), CMPDI
RI-VII, Bhubaneswar, Odisha on any working day between 11.00 AM to 04.00 PM on application.
Quotation Documents will be available free of cost from 16.08.2019 to 23.08.2019. The same can also
be downloaded from the CMPDI website www.cmpdi.co.in. The bidder who will download tender
document from website shall have to submit duly filled in certificate as per Annexure —II of Tender
Document along with their offer.

Duly filled with sealed quotations in Single Part should be submitted in the Office of the HoD (Lab),
CMPDI RI-VII, Bhubaneswar upto 02.00 p.m. on 24.08.2019 and quotations shall be opened at 04.00
p.m. on 24.08.2019 in presence of the intending quotationers or their authorized representatives at the
office of the HoD (Lab), CMPDI RI-VII, Bhubaneswar.

The Earnest Money will have to be deposited in the form of Bank Draft from any
nationalized/scheduled Bank payable to “CMPDIL, Regional Institute, Bhubaneswar” payable at its
Branch at Bhubaneswar.

Quotationers are required to submit Earnest Money, copy of GST registration certificate (if applicable)
and Photocopy of PAN (Permanent Account Number), NABL certificate of calibrating laboratory
along with Quotation Document issued by department after filling the price bid and bidder status form.
All the said documents should be self-authenticated by the Quotationer.

CMPDI does not bind itself to accept the lowest quotation and reserves the right to reject any or all
the quotations without assigning any reason whatsoever.
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Annexure-I|

NON-BANNING OR DELISTING CERTIFICATE

Our firm has not been suspended, banned or de-listed by any Government or Quasi-Government agencies
or PSU’s.

Date: Signature of the Bidder with seal of the firm
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ANNEXURE-II
Format
(Certificate to be furnished by the Bidder in case the tender document is downloaded from Website.)

CERTIFICATE
(only for Tenderer using downloaded tender document from Website)

W L undertake that the Tender submitted by
us is downloaded from Website (http:\\www.cmpdi.co.in or http:\\www.tenders.gov.in) and is same in
content and form (verbatim), and any deviation, if detected, at any stage, would entitie CMPDI to reject our
bid/offer without assigning any reason or recourse to any penal action, and would be legally binding on

us.

Signature of Tenderer
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TECHNICAL TERMS AND CONDITIONS

Work Location: Bhubaneswar, Talcher, Jharsuguda

NABL certificate for the calibrating laboratory shall be submitted to CMPDI.

All Transportation, Accommodation and Fooding Expenses shall be borne by the bidder.

All the tools, machinery and any other items required for calibration shall be arranged by bidder.

The payment shall be made only after the submission and acceptance of valid calibration certificate with
NABL logo containing the details of master calibrating instrument as well.

Rates for calibration of instrument shall be quoted inclusive of site charges and expenses to take the
instrument from CMPDI to calibrating laboratory.

It is responsibility of bidder to take the instrument safely from CMPDI to calibrating Laboratory and
bringing it back to CMPDI safely without any damage.

In case of any damage to instrument during transit, suitable penalty/deductions will be imposed as
deemed fit.

The work shall be executed as per NABL norms.
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SCHEDULE OF WORK (PRICE BID)

I\Sfl).. Description Unit Quantity l?izlec Jlj{rsn; BaSI(ERAS r.r)lount
1 BOD INCUBATOR Nos. 01
2 | Burette (50 ml) Nos. 06
3 | Hot Plate Nos. 01
4 | Incubator Nos. 01
5 | Jaw Crusher Nos. 02
6 | Moisture Oven Nos. 03
7 | Muffle Furnace Nos. 06
8 | Pipette (10 ml) Nos. 10
9 | Pipette (1ml) Nos. 05
10 | Pipette (50 ml) Nos. 01
11 | PM 2.5 Sampler Nos. 08
12 | Pulveriser Nos. 02
13 | SS weight (1000gm) Nos. 01
14 | SS weight (200gm) Nos. 03
15 | SS weight (500gm) Nos. 01
16 | Volumetric Flask (1000ml) Nos. 10
17 | Volumetric Flask (100ml) Nos. 10
18 | Volumetric Flask (500ml) Nos. 10
19 | Water Bath Nos. 01

TOTAL

Total amount in Words: RUPEES ........o.viieiiiiiiiii e
Note: GST @18% shall be paid extra as per rule.

I agree with all the terms and conditions mentioned in the tender.

(Signature of the Quotationer)
with Date & Seal
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1.

GENERAL TERMS AND CONDITIONS

Definitions

i) "Employer" or "Company” means CMPDI, Regional Institute- VIl who will employ the bidder
represented by the appropriate authority.

ii) "Principal Employer" means the officer nominated by the Company to function on itsbehalf.

iii) The word "Bidder/ Bidders" wherever occurs means the successful tenderer/ tenderers who
has/have deposited the necessary Earnest Money and has/have been given written intimation about
the acceptance of tender and shall include legal representative of such individual or persons
composing a firm or a company or the successors and permitted assignees of such individual, firm
or Company, as the case may be.

iv) "Accepting Authority" shall mean the management of the company and includes an authorized
representative of the company or any other person or body of persons empowered in this behalf by
the company.

v) "Officer-In-charge" shall mean the officer nominated by the company who is competent to direct
supervisors and authorized to be in charge of the works for the purpose of this contract. The Officer-
In- Charge /Designated Officer-In-Charge who is of an appropriate seniority, will be responsible for
supervising and administering the contract, certifying payments due to the bidder, valuing variations
to the contract. The Officer in Charge /Designated Officer in Charge may further appoint his
representatives i.e. another person/Project Manager or any other competent person and notify to
the bidder who is directly responsible for supervising the work being executed at the site, on his
behalf under their Delegation of Powers of the company. However, overall responsibility, as far as
the contract is concerned, will be that of the Officer- in- Charge/Designated Officer in Charge.

vi) The "Contract” shall mean the notice inviting tender, the tender as accepted by the Company, the
work order issued to the bidder, and the formal contract agreement executed between the company
and the bidder together with the documents referred to therein including general terms and
conditions, technical terms and conditions, if any, scope of work, frozen terms &
conditions/technical parameters/scope of work and revised offer, if any, specifications, drawings,
including those to be submitted during progress of work, schedule of quantities with rates and
amounts.

vii)A "Day" shall mean a day of 24 hours from midnight to midnight.

viii)The “Work” /” Service” shall mean the work required to be executed in accordance with the
contract/work order or parts thereof, as the case may be or any work of emergent nature, which in
the opinion of the Officer-in-charge, become necessary during the progress of the works.

ix) "Contract amount" shall mean In the case of service contracts the total sum arrived at based on the
individual rates quoted by the tenderer for the various items/entities shown in the "Bill of
Quantities" of the tender document as accepted by the Company with or without any alteration as
the case may be.

X) "Written notice" shall mean a notice or communication in writing and shall be deemed to have been
duly served if delivered in person to the individual or to a member of the bidder’s firm or to an office

Page 7 of 15



21

of the company for whom it is intended or if delivered at or sent by registered mail/e- mail to the
last business address known to him who gives the notice.

xi) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender has
been accepted in accordance with the provisions contained in thatletter.

xii)"Department" means CMPDI, Regional Institute — VII, Bhubaneswar.

xiii)"Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial
Insolvency Act or any act amending such originals.

xiv) The words indicating the singular only also include the plural and vice-versa where the context so
requires.

Contract Documents: The following documents shall constitute the contract documents:

e Notice Inviting Tender/Detailed Tender Notice.
e Articles of Agreement / Letter of Acceptance of Tender/ Work Order.

e General Terms & Conditions of contract.

e Technical Terms & Conditions of contract.

e Commercial Terms and condition.

e Bill of Quantities/ Schedule of work/ Scope of work.

e  Frozen terms & conditions / technical parameters/ revised offer, ifany.

The bidder shall keep copy of these documents on the site/place of work in proper manner so that these
are available for inspection at all reasonable times by the Officer-In-Charge, his representatives or any
other officials authorized by the company for the purpose.

The contract document shall not be used by the bidder for any purpose other than this contract & the
bidder shall ensure that all persons employed for this contract strictly adhere to this and maintain
secrecy, as required of such documents.

EARNEST MONEY DEPOSIT (EMD):

Refund of EMD:

a) The EMD of successful bidder (on Award of Contract) will be retained by CMPDIL and will be
adjusted to Performance Security Deposit.

b) The EMD of un-successful bidder shall be released on finalization of tender.

c) In case the tender is cancelled then EMD of all the participating bidders will be refunded unless
it is forfeited by the department.

d) The earnest money deposit shall not carry any interest.

Security Deposit:

Security Deposit shall consist of two parts:
a) Performance security to be submitted at award of work and
b) Retention Money to be recovered from running bills.
The security deposit shall bear no interest
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Performance Security should be 5% of contract amount and must be submitted within 28 days
of receipt of LOA/ work order by the successful bidder in the form of Demand Draft drawn in
favour of CMPDIL, Regional Institute, Bhubaneswar on any Scheduled Bank payable at its
Branch at Bhubaneswar

The bid security deposited in the form of Demand Draft shall be adjusted against the
performance (1% part of Security Deposit) at bidder’s option.

Failure of the successful bidder to comply with the requirement as above shall constituted
sufficient ground for cancellation of the award of work and forfeiture of the bid security/
earnest money.

In addition to the above penal measures, the bidder will not be allowed to participate in the re-
tendering process. The bidder may also be debarred from participating in future tenders in the
subsidiary for a minimum period of 12 Months

5% Performance Security should be refunded within 14 days of the issue of defect liability
certificate (taking over certificate with a list of defects).

All running on account bills shall be paid at 95% (ninety five percent) of work value. This 5%
(five percent) deduction towards Retention Money will be the second part of security deposit.

Retention Money should be refunded after issue of No Defect Certificate.

The Company shall be at liberty to deduct/appropriate from the security deposit such sums as
are due and payable by the contractor to the company as may be determined in terms of the
contract, and the amount appropriated from the security deposit shall have to be restored by
further deduction from the contractors subsequent on account running bills, if any.

Refund of Security Deposit: The refund of security deposit shall be subject to company's right
to deduct/ appropriate its due against the contractor under this contract or under any other
contract.

On completion of the entire work and issue of defect liability certificate, (taking over certificate
with a list of defects) by the Engineer-in-charge, one half of the security deposit (Performance
Security) remaining with the company shall be refunded as elaborated in Cl. No. 2.3.

The other half shall be refunded to the contractor after issue of No Defect Certificate by the
Engineer-in-Charge on the expiry of Defect Liability Period of twelve (12) months, subject to the
following conditions:

a) Anydefect/ defects in the work, if detected after issue of defect liability certificate (Taking
over certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-
Charge within the said defect liability period of twelve (12) months or on its due extension
till completion of the rectification works as required.

4. Additional Performance Security Deposit:

If the bid of the successful bidder is seriously unbalanced in relation to the company’s estimate
of the cost of the work to be performed under the contract, the employer may require the bidder
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8.1

8.2

8.3

to produce detailed price analysis for any or all items of the bill of quantities, to demonstrate the
internal consistency of those prices with the methods and scheduled proposed.

Additional Performance Security shall be applicable if the bid price is below 15% of the estimated
cost finalized by the owner. The amount of such additional performance security shall be the
difference between 85% of the estimated cost and quoted price.

Additional Performance Security shall be furnished by bidder along with normal performance
security. Failure to submit such additional performance security may result into termination of
the contract.

This Additional Performance Security will not carry any interest and shall be released in the
following manner.

30% of additional performance security will release after 60% of the total work is completed.
50% of additional performance security will release after 80% of the total work is completed.
100% of additional performance security will release after total work is completed.

Negotiations:

Work will be awarded to the lowest bidder (L-1), without post-tender negotiations. Negotiation should
be avoided as far as possible. However, if required, negotiation shall be done with successful L-1 bidder.
In that case bidder(s) should be in a position to depute himself/representative at short notice with full
authority on technical as well as commercial terms & conditions of the contract.

Acceptance of Offer:

Letter of Acceptance (LOA) is an acceptance of offer by the company. The tenderer should acknowledge
the receipt of the order within 10 days of mailing of LOA and any delay in acknowledging the receipt will
be treated as a breach of contract and EMD is liable to be forfeited.

Banned or Delisted Bidders:

The bidders would give a declaration that they have not been banned or delisted by any Govt., Quasi
Govt. agencies or PSU's. If a bidder has been banned or delisted by any Govt., Quasi Govt. agencies or
PSU's this fact must be clearly stated and it may not necessarily be a cause for disqualification. If the
declaration is not given, the bid will be rejected as non-responsive. (Annexure-1)

Discrepancies in contract documents & Adjustmentsthereof

The documents forming part of the contract are to be treated as mutually explanatory of one another
and in case of discrepancy between schedules of quantity and/or the specifications, the following order
of preference shall be observed:

Description in Bill of Quantities of work. Particular specification and special conditions, if any General
specifications.

In the event of varying or conflicting provision in any of the document(s) forming part of the contract,
the Accepting Authority's /Competent Authority’s decision/clarification shall hold well with regard to the
intention of the document or contract as the case maybe.

Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall notvitiate
the contract or release the bidder from discharging his obligations under the contract including execution
of work according to the Specifications forming part of the particular contractdocument.

Any difference detected in the tender/ tenders submitted resulting from:
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9.

10.

10.1

10.2

a) Discrepancy between description in words and figures, the rate which corresponds to the amount
worked out by the bidder shall be taken as correct.

b) Discrepancy in the amount quoted by the bidder due to calculation mistake of the unit rate and
quantity, the unit rate shall be regarded as firm and amount corrected.

C) When the amount of an item is not worked out by the bidder or it does not correspond with the
rates written either in figure or words, then the rates quoted by the bidder in words shall be taken
as correct.

Refund of Additional Performance Security

The Additional Performance Security shall be released in the following manner:

l. 30% of additional performance security will be released after 60% of the total work is
completed.
1. 50% of additional performance security will be released after 80% of the total work is
completed.
1. 100% of additional performance security will be released after total work iscompleted.

Time for Completion of Contract, Extension thereof, Defaults and Compensation forDelay

Time is the essence of the contract and as such all works shall be completed within the time
stipulated in the contract/ work order. The work shall, throughout the stipulated period of
contract, be carried out with all due diligence on the part of the contractor.

For the purpose of this detailed time and progress chart, the work shall be deemed to have commenced on
the expiry of 10 (ten) days from the issue of Letter of Acceptance of Tender or 07 (seven) days after handing
over the site of work or handing over reasonable number of working drawings to the contractor or the
period of mobilization allowed in the work order for starting the work in special circumstances, whichever
is later.

If the contractor, without reasonable cause or valid reasons, commits default in commencing the work
within the aforesaid time limit, the company shall, without prejudice to any other right or remedy, be at
liberty, by giving 15 days’ notice in writing to the contractor to commence the work, failing which to forfeit
the Earnest Money deposited by him and to rescind the Letter of Acceptance of Tender/Work Order and
also to debar the contractor to take part in the future re-tender.

The Company may debar such defaulting Contractors from participating in future Tenders for a minimum
period of 12(twelve) months.

If the contractor fails to complete the work and clear the site on or before the date of completion or
extended date of completion, he shall without prejudice to any other right or remedy available under the
law to the company on account of such breach, pay as compensation (Liquidated Damages):

@ Half percent (% %) of the contract amount/Revised Contract amount whichever is less,
per week of delay.

OR

% % of the contract-value of group of items/ revised completion value of group of items
whichever is less, per week of delay, for which a separate period of completion is
originally given.

The aggregate of such compensation/ compensations shall not exceed:

10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever
is less.
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10.2.1

10.2.2

10.2.3

10.2.4

10.2.5

11.

12.
i)

OR

10% of the contract-value of group of items/ revised completion value of group of items
whichever is less, for which a separate period of completion is originally given. The amount
of compensation may be adjusted or set off against any sum payable to the contractor
under this or any other contract with the company.

The company, if satisfied, that the works can be completed by the contractor within a reasonable time after
the specified time of completion, may allow further extension of time at its discretion with or without the
levy of L.D. In the event of extension granted being with L.D, the company will be entitled without prejudice
to any other right or remedy available in that behalf, to recover from the contractor as agreed damages
equivalent to half percent of the contract value of the works for each week or part of the week subject to
a ceiling as described at Cl.4.2.

The company, if not satisfied that the works can be completed by the contractor, and in the event of failure
on the part of the contractor to complete work within further extension of time allowed as aforesaid, shall
be entitled, without prejudice to any other right, or remedy available in that behalf, to rescind the contract.
The company, if not satisfied with the progress of the contract and in the event of failure of the contractor
to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the contract.

In the event of such termination of the contract as described in clauses 4.2.2 or 4.2.3 or both, the company,
shall be entitled to impose penalty/LD as deliberated at Clause 4.2. Additionally the contractor shall be
debarred from participating in the future tenders for a minimum period of 12 months.

The company may at its sole discretion, waive the payment of compensation on request received from the
contractor indicating valid and acceptable reasons if the entire work is completed within the date as
specified in the contract/work order or as validly extended date without stipulating any compensation for
delay.

Force Majeure:
Natural phenomena, like unprecedented flood and draught, earthquakes & epidemics.

Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign) including but
not limited to war, proprieties, and quarantine embargoes.

In such situation, the successful bidder/ bidder will apply to the Officer-In-Charge through a letter
indicating the beginning and end of the cause of delay, within fifteen days of the occurrence and
cessation of such Force Majeure condition.

In the event of the above mentioned Force Majeure clauses, no penalty will be imposed on the bidder
for non-providence of service.

When the period fixed for the completion of the contract is about to expire, the question of extension of
the contract may be considered at the instance of the Bidder or the Department or of both with the
approval of the competent authority. The extension will have to be by party's agreement, express or
implied.

The extension of contract, if any, will be at the existing rate with mutual agreement.
Payment:

Payment of on account bill shall be made after certifying by concerned officer, the sum to which the
bidder is considered entitled by way of interim payment for the following:

The payments shall be released against the final bill subject to all deductions which may be made on
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13

account of other dues payable by the bidder to the company, and further subject to the bidder having
given to the no claim certificate by the concerned officer.

The payment shall be made only after the submission and acceptance of final analysis report.

ii) The company reserve the right to recover/enforce recovery of any overpayments detected after the
payment as a result of post payment audit or technical examination or by any other means,
notwithstanding the fact that the amount of disputed claims, if any, of the bidder exceeds the
amount of such overpayment and irrespective of the facts whether such disputed claims of the
bidder are the subject matter of arbitration ornot.

The amount of such overpayments shall be recovered from subsequent bills under the contract, failing
that from bidder's claim under any other contract with the company or from the bidder’s security deposit
or the bidder shall pay the amount of over payment on demand. In case of bidder's non-payment on such
demand, the same should be realized from the bidder's dues, if any, with Coal India Limited or any of its
subsidiaries.

The bidders are required to execute the works satisfactorily and according to the specifications laid down
in the contract/ work order.

1ii) Income tax deduction will be made as per applicable rule, of the gross value of each bill, unless
exempted by the competent authority of the Income Tax Department.

iv) No interest shall be payable on the amounts withheld, under the terms of the Contract Agreement
/ Work-order.

Termination, Cancellation, Suspension and Foreclosure of Contract

The company shall, in addition to other remedial steps to be taken as provided in the conditions of
contract be entitled to cancel the contract in full or in part by notice in writing, if the bidder: -

a) Makes default in proceeding with the works with due diligence and continues to do so even after a
notice in writing from the Officer-In-Charge, then on the expiry of the period as specified in the
notice,

or

b) Commits default/breach in complying with any of the terms and conditions of the contract and does
not remedy it or fails to take effective steps for the remedy to the satisfaction of the Officer- In-
Charge, then on the expiry of the period as may be specified by the Officer-In-Charge in writing,

or

C) Obtains a contract with the company as a result of ring tendering or other non-bonafide methods of
competitive tendering,

or

d) shall offer or give or agree to give any person in the service of the company or to any other person
on his behalf any gift or consideration of any kind as an inducement or reward for act/acts of favour
in relation to the obtaining or execution of this or any other contract for hiscompany,

or

€) Fails to complete the work or items of work with individual dates of completion, on or before the
date/dates of completion or as extended by the company, then on the expiry of the period as may
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13.2

133

be specified by the Officer-In-Charge in a notice inwriting,
or

f) Transfers, sublets, assign the entire work or any portion thereof is not permissible. In such case the
Officer-In-Charge may, cancel the whole contract or portion of it in default by giving a written notice.

The contract shall also stand terminated under any of the following circumstances:

a) If the bidder, being an individual in the case of proprietary concern or in the case of a partnership
firm, any of its partners, is declared insolvent under the provisions of Insolvency Act for the time
being in force, or makes any conveyance or assignment of his effects or composition or arrangement
for the benefit of his creditors amounting to proceedings for liquidation or composition under any
Insolvency Act.

b) In the case of the bidder being a company, its affairs are under liquidation either by a resolution
passed by the bidder’'s company or by an order of court, not being a voluntary liquidation
proceedings for the purpose of amalgamation or re-organization, or a receiver or manager is
appointed by the court on the application by the debenture holders of the bidder's company, if any.

c) If the bidder shall suffer an execution being levied on his/their goods, estates and allow it to be
continued for a period of 21 (twenty-one) days.

d) On the death of the bidder being a proprietary concern or of any of the partners in the case of a
partnership concern and the company is not satisfied that the legal representative of the deceased
proprietor or the other surviving partners of the partnership concern are capable of carrying out
and completing the contract. The decision of the company in this respect shall be final and binding
which is to be intimated in writing to the legal representative or to the partnership concern.

The work shall, throughout the stipulated period of contract, be carried out with all due diligence on
the part of the bidder. In the event of termination or suspension of the contract, on account of default
on the part of the bidder, as narrated hereinbefore, the security deposit and other dues of this work or
any other work done under this company shall be forfeited and brought under the absolute disposal of
the company provided, that the amount so forfeited shall not exceed 10 (ten) percent of the contract
value.

Suspension of Work

1) The company shall have power to suspend the work or any part thereof and Company may direct
the bidder in writing to suspend the work, for such period and in such manner as may be specified
therein, on account of any default on the part of the bidder, or for proper execution of the work for
reasons other than any default on part of the bidder, or on ground of safety of the work.

ii) In the event of suspension for reasons other than any default on the part of the bidder, extension
of time shall be allowed by the company equal to the period of such suspension and the bidder
shall properly protect and secure the works to the extent necessary during such suspension.

Foreclosure of contract in full or in part

If at any time after acceptance of the tender, the company decides to abandon or reduce the scope of
the work for any reason whatsoever, the company shall give notice in writing to that effect to the bidder.
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13.

13.1

132

133

In the event of abandonment/ reduction in the scope of the work, the company shall be liable to pay
the bidder at the contract rates full amount for work executed and measured at site up to the date of
such abandonment/ reduction in the work.

The bidder shall, if required by the company, furnish to him the books of accounts, papers, and relevant
documents as may be necessary to enable the company to assess the amount payable. The bidder shall
not have any claim for compensation whatsoever either for abandonment or for reduction in the scope
of the work, other than those as specified above.

Carrying out Part Work at Risk and Cost of Bidder

If the service provided is unsatisfactory, the company after giving the bidder 15 days’ notice in writing,
without cancelling or terminating the contract, shall be entitled to employ another Agency for executing
the job or to carry out the work departmentally or contractually through tendering / limited tendering
process, either wholly or partly, debiting the bidder with cost involved in engaging another Agency. The
certificate issued by the company for the cost of work so done shall be final and conclusive and the extra
cost, if any, shall be borne by the bidder.

The bidder from whom part work is being taken out, shall not be allowed to participate in the
subsequent tendering process, if any.

If the expenses incurred by the department is less than the amount payable to the bidder at his
agreement rate, the difference shall not be payable to the bidder.

Settlement of Disputes/Arbitration

Itisincumbent upon the bidder to avoid litigation and disputes during the course of execution. However,
if such disputes take place between the bidder and the company, effort shall be made first to settle the
disputes at the company level. The bidder should make request in writing to the Officer-In-Charge for
settlement of such disputes/claims within 30 (thirty) days of arising of the cause of dispute/claim failing
which no disputes/claims of the bidder shall be entertained by thecompany.

Effort shall be made to resolve the dispute in twostages.

In first stage dispute shall be referred to the HOD (Lab), CMPDI, RI-VIl, Bhubaneswar. If difference
persists, the dispute shall be referred to a high level committee constituted by the competent authority.

If differences still persist, the settlement of the dispute with Govt. Agencies shall be dealt with as per the
Guidelines issued by the Ministry of Finance, Govt. of India in this regard. In case of parties other than
Govt. Agencies, the redressal of the dispute may be sought in the Court of Law.

-sd-
TARY SR ()
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