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e-TENDER NOTICE

NIT No.:04 of 2022-23 Date: 14.01.2022

Tenders are invited on-line under two part system on the website https://coalindiatenders.nic.in
from the eligible bidders having Digital Signature Certificate (DSC) issued from any agency authorized by
Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to
the Root Certificate of CCA, for the following work:

Description of Estimated Cost Earnest Period of
work of Money (In Completi
Location Work (Including Rs.) on (In

GST) Days)
(InRs.)

Comprehensive maintenance of
Resi i . i .

esidential qtrs. and Township 6,64,44,882.15 8,30,600.00 730 days
at CMPDI colony, Ranchi.

(i). For Site visit of location of work, the prospective bidder(s) may contact

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s)
General Manager(Civil Shri Rakesh, . )
ger( ) Shri Satyendra Singh,
CMPDIL, Kanke Road, Dy Mgr(Civil)
) Ch,Mgr(civil) ,
Ranchi-834008 CMPDIL(HQ), Kanke
Road, CMPDI(HQ), Ranchi.
Ranchi-834008
contact No
M-9644594972 :8235903689
2. Time Schedule of Tender:
Sl. Particulars Date Time
No

a Tender e-Publication date

b Document download start date
c. Document download end date
d

e

f

Details available at

Bid Submission start date
Bid submission end date
Start date for seeking Clarification

https://coalindiatenders.nic.in

on-line

g. Last date for seeking Clarification
on-line

h. Date of Pre-bid meeting (if any)

i Bid Opening date




Tender Inviting
Authority

SECTION — |
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CENTRAL MINE PLANNING AND DESIGN INSTITUTE LIMITED
(A Subsidiary of Coal India Limited) Gondwana Place, Kanke Road, Ranchi-
834031, Jharkhand, INDIA.

e-TENDER NOTICE
TENDER NOTICE NO. : 04 of 2022-23 Dt 14.01.2022

1. Tenders are invited on-line under two part system on the website https://coalindiatenders.nic.in
from the eligible bidders having Digital Signature Certificate (DSC) issued from any agency
authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up
to the chain of trust to the Root Certificate of CCA, for the following work:

o Estimated Cost Period of
Description ofwork ofWork Earnest Completio
(Including GST) Mone n(In Days)
(InRs.) y(In
Rs.)
Comprehensive maintenance
of Residential qtrs and 8 30 600.00 730 days
Township at CMPDI colony 6,64,44,882.15 e
Ranchi

Note 1. Input tax credit not available.
2. Although itis being floated as a service contract, this contract will be treated as a works
contract.

The contractor is advised to quote the prices of all items as per current market rate
excluding the impact of GST. Minimum wages of Central labour commissioner is
applicable.

Tender inviting Contact Person(s)/Tender Dealing
authority Officer(s)
GM(TE & CM), CMPDI. Satyendra Singh Ch,Mgr(civil) , contact No
Gondwana Place, Kanke :8235903689
Road, Ranchi- 834008, Rakesh. Dy. Manager (CIVIL), TE & CM,
Contact N0.8987789115 CMPDI. Gondwana Place, Kanke Road, Ranchi-
834008, Contact No. 9644594972

3. Time Schedule of Tender:

S
I Particulars Date Time
N
o
a Tender e-Publication date
b Document download start date
C Document download end date
Details available at
d Bid Submission start date https://coalindiatenders.nic.in
e Bid submission end date
f Start date for seeking Clarification on-



https://coalindiatenders.nic.in/

line
g Last date for seeking Clarification on-
. line
h Date of Pre-bid meeting (if any)

i Bid Opening date

i Price Bid (Cover Il) opening date

Note: The auto extension of submission of bid shall be applicable as per details mentioned in clause
No.14 of NIT.

4. Earnest Money Deposit (EMD):1.25% of Estimated value.

The bidder will have to make the payment of EMD through ONLINE mode only.

3.1 In Online mode the bidder can make payment of EMD either through NET-BANKING from designated
Bank(s) or through NEFT/RTGS from any scheduled Bank(s).

NET-BANKING: In case of payment through net-banking the money will be immediately transferred to
CIL/ Subsidiary’s designated Account.

NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the bidder will have
to make payment as per the Challan(s) generated by system on e-Procurement portal. The payment of
EMD through NEFT/RTGS mode should be made well ahead of time to ensure that the EMD amount is
transferred to CIL/ Subsidiary account before submission of bid.

3.1.1 The Bidder will be allowed to submit his/her/their bid only when the EMD is successfully received in CIL/
Subsidiary’s designated account and the information flows from Bank to e-Procurement system.

3.1.2 In online payment of EMD, if the payment is made by the bidder within the last date and time of bid
submission but not received by CIL/ Subsidiary within the specified period due to any reason(s)
whatsoever then the bid will not be accepted. However, the EMD will be refunded back to the bidder.

3.1.3 Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of
Micro, Small and Medium Enterprises (MSME) will be exempt from the payment of earnest money
(applicable only for Services tenders).

In case of exemption of EMD, the scanned copy of document (attested by notary public) in support of
exemption will have to be uploaded by the bidder during bid submission. However, this option is to be
enabled only in those cases where the exemption of EMD to some bidders is allowed as per NIT.

3.2 If the bidder defaults in satisfying Techno-commercial criteria, full EMD will be forfeited.



Pre-bid Meeting:

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the
scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the
issues and to answer the questions on any matter that may be raised at that stage. Non- attendance
at the pre-bid meeting will not be a cause for disqualification of bidder and it shall be presumed
that the bidder does not require any clarification. The management shall circulate proceedings of
the pre-bid meeting, if held.

Clarification of Bid:
The bidder may seek clarification on-line within the specified period. However, the management
will clarify as far as possible to the relevant queries.

User Portal Agreement:
The bidders have to accept the on-line user portal agreement which contains the acceptanceof
all the Terms and Conditions of NIT and tender document, undertakings and the e- Procurement
system through https://coalindiatenders.nic.in in order to become an eligible bidder. This will be
a part of the agreement.

Eligible Bidders:
The invitation for bid is open to all bidders including an individual, proprietorship firm, partnership

firm, company, Joint Venture having eligibility to participate as per eligibility criteria stipulated in
clause No.8 of NIT and having Digital Signature Certificate (DSC) issued from any agency authorized
by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain
of trust to the Root Certificate of CCA.

Note: Joint Venture shall not be allowed for participation in the bid with estimated cost of
work put to tender up to Rs. 2.00 (two) crores.

Eligibility Criteria:

Work Experience:

The bidder must have experience of works (includes completed / ongoing) of similar nature valuing
50 % of the annualized estimated value of the work put to tender (for period of completion over 1
year) / 50 % of the estimated value of the work (for completion period up toone year ) put to
Tender in any year (consecutive 365 days) during last 7(seven) years ending last day of month
previous to the one in which bid applications are invited.

“Annualised value” of the work shall be calculated as the “Estimated value/Period of completion
in Days x 365”.

The value of executed works shall be given a simple weightage to bring them at current price level
by adding 5% for each completed year (total number of days/365) after the end date of experience
till the last day of month previous to one in which e-Tender has been invited.

The definition of Similar work shall be as follows:

“ Construction / Repair and maintenance work of Buildings/ residential/ office complexes.”

In respect of the above eligibility criteria the bidders are required to furnish the following
information on-line:

i Start date of the year for which work experience of bidder is to be considered for
eligibility.

ii. Start date & end date of each qualifying experience (similar nature).

iii. Work Order Number/Agreement Number of each experience

iv. Name & address of Employer/Work Order Issuing authority of each experience

V. Percentage (%) share of each experience (100% in case of an Individual/proprietorship
firm or the actual % of share in case of a Joint Venture/Partnership firm).

vi. Executed Value of work against each experience


https://coalindiatenders.nic.in/

Note:
In case the bidder is a Joint Venture, the work experience of any one, two or three of the individual
partners of JV or the JV itself may be furnished as the work experience of the bidder.

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT):

For work experience, bidders are required to submit Work Experience Certificate issued by the employer
against the experience of similar work containing all the information as sought on-line.Bidder should also
submit Work order, Bill of Quantities (BOQ) and/or TDS along with the bid.

B. Working Capital: Evidence of possessing adequate working capital (at least 20% of the “Annualized

C.

value or Estimated value whichever is less” of this work) inclusive of access to lines of credit and
availability of other financial resources to meet the requirement.

The bidder should possess the working capital within three months prior to the date of opening
of tender.

Data to be furnished by Bidder on-line:

i. Amount of available working capital inclusive of lines of credit and availability of other
financial resources.

ii. Date on which the bidder possesses the required working capital.

iii. Name of the Chartered Accountant (CA).

iv. Membership Number of CA who certifies the bidder's working capital on a particular date.

v. Date of Issue of Certificate.

Note:-

In case the bidder is a Joint Venture, the working capital of the individual partners of the JVwill
be added together for each financial year and is to be furnished as the Working Capital of the bidder
for that particular financial year.

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT):
Certificate of Working Capital issued by a Practicing Chartered Accountant having a member-ship
number with Institute of Chartered Accountants of India (with UDIN ) containing the information
asfurnished by bidder online.

Permanent Account Number(PAN) : The bidder should possess Permanent Account Number(PAN)

issued by Income Tax department, Govt. of India.

In respect of the above eligibility criteria the bidders are required to furnish the following in-

formation on-line :

i. Confirmation regarding possessing of Permanent Account Number(PAN) issued by IncomeTax
department, Govt. of India in the form of Yes / No.

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY DOCUMENT):
PAN CARD of the bidder

Note : In case the bidder is a JV, each Indian partner of JV should possess Permanent Account

Number (PAN) issued by Income Tax Department, Govt. of India and each foreign partner or JV it-
self should possess Verifiable Tax Residency Certificate of respective country.

D. Goods and Services Tax (Not Applicable for Exempted Services)
The bidder should be either GST Registered Bidder under regular scheme
OR
GST Registered Bidder under composition scheme
OR
GST unregistered Bidder

In respect of the above eligibility criteria the bidder is required to furnish the following in-
formation online:
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i). Confirmation in the form of Yes/No regarding possessing of required document as enlistedin
NIT with respect to GST status of the bidder.
Note:

i) In case of JV a Certificate from a practicing Chartered Accountant having membership number
with Institute of Chartered Accountants of India confirming the status of JV w.r.to GST in compliance
with relevant GST rules or GST Registration Certificate of JV.

i) In case the work/service is awarded to a Joint Venture participating in the tender they have
to submit PAN, GST registration ( as applicable in the tender and for the bidder status) etc. in the
name of the Joint Venture after Award of Work/Service before the payment of first running on
account bill.

iif) 1f turnover of bidder exceeds exemption/threshold limit, the bidder must have GST
registration as per GST Act and rules.

iv) During the execution of the contract if the GST status of the bidder changes, then the
payment of GST, if any, to the contractor will be made as per the GST status declared by the bidder
during tender stage based on which cost to company has been ascertained or at actuals, whichever
is lower.

Scanned copy of documents to be uploaded by bidder(s) in support of information / declaration
furnished online by the bidder against Eligibility Criteria as Confirmatory Document.

E. Purchase Preference under ‘Make in India’ Policy for “Local supplier”.

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-Il) dated
16.09.2020, issued by Govt. of India as amended from time to time shall be applicable.

In terms of the above said policy, purchase preference shall be given to Class-I local supplier.

In terms with the above said policy, Class-1 local suppliers and Class-Il local suppliers shall be
eligible to bid.

The definitions of Class-I Local Supplier, Class-1l local supplier, Non-Local supplier, LocalContent
and Margin of Purchase Preference as per above mentioned Order are as follows:-

A. ‘Class-l local supplier’ means a supplier or service provider, whose goods, services or works
offered for procurement, has local content equal to or more than 50%, as defined under
said order.

B. ‘Class-ll local supplier’ means a supplier or service provider, whose goods, services or works
offered for procurement, has local content equal to or more than 20% but less than 50%,
as defined under said order.

C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works
offered for procurement, has local content less than 20% as defined under said order

D. ‘Local Content’ means the amount of value added in India which shall be the total value of
the item procured (excluding net domestic indirect taxes) minus the value of imported
content in the item (including all customs duties) as a proportion of the total value, in
percent.

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by
a Class-I local supplier may be above the L1 for the purpose of purchase preference. The
margin of purchase preference is 20%.

In respect of the above eligibility criteria the bidder is required to furnish the following in-
formation online:

i). Confirmation in the form of Yes/No regarding possessing of required document indicating
percentage of local content as enlisted in NIT.

Note:-
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l. If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time of
bidding shall submit either self-certification indicating the percentage of local content in the
offered items.

1. If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit
along with its bid a certificate from the statutory auditor or cost auditor of the company (in case
of companies) or from a practicing cost accountant or practicing chartered ac- count (in respect
of suppliers other than companies) giving the percentage of local content.

Scanned copy of documents to be uploaded by bidder(s) in support of information / declaration
furnished online by the bidder against Eligibility Criteria as Confirmatory Document.

F Digital Signature Certificate (DSC):

If the bidder himself is the DSC holder bidding on-line, then no document is required. However, if the DSC

holder is bidding online on behalf of the bidder, then the Power of Attorney or any sort of legally

acceptable document for the authority to bid on behalf of the bidder is required.

Scanned copy of documents to be uploaded by bidders (CONFIRMATORY

DOCUMENT):

1. If the bidder himself is the DSC holder bidding on-line then no document is required. However If the
DSC holder is bidding online on behalf of the bidder then the Power of Attorney or any sort of legally
acceptable document for the authority to bid on behalf of the bidder The bidders are required to
upload relevant document(s), issued by competent/ appropriate authorities.

G. Undertaking:
A commitment is to be uploaded in the form of UNDERTAKING on Bidder’s letter head asper the format
given in the bid document (Annexure-A2). Undertaking is about the genuineness of information furnished
online, authenticity of scanned copy of documents uploaded and about other commitments.
Scanned copy of documents to be uploaded by bidders (CONFIRMATORYDOCUMENT)
A commitment is to be uploaded in the form of UNDERTAKING on Bidder’s letter head as per the format
given in the bid document (Annexure-A2).
Undertaking is about the genuineness of information furnished online, authenticity of scanned copy of
documents uploaded and about other commitments.

H Legal Status of the bidder:
Scanned copy of documents to be uploaded by bidders (CONFIRMATORY
DOCUMENT)
Any one of the following documents:
1. Affidavit or any other document to prove proprietorship/ Individual status of the bidder.
2. Partnership deed containing name of partners
3. Memorandum & Article of Association with certificate of incorporation containing name of bidder.
4. Joint Venture Agreement containing name of partners and lead partner, power of attorney to the lead
partner and share of each partner.
(The partnership firm / JV is required to submit written consent of all the partners to Arbitration clause.)
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J. Electrical contractor’s license : The contractor shall submit valid electrical contractor’s license either in
his name or of his authorized representative/supervisor {under whose supervision the electrification work
(internal or external) will be executed} issued by electrical licensing board/Authority of the Indian
state(Jharkhand in this case)/UT, in accordance with the Indian Electricity Rule before execution of
electrical works

General Essential Requirements:

In order to qualify in the tender the bidders have to accept the following conditions:
i.

10.

All the Terms and Condition of the NIT and Tender Document Unconditionally on line in the form of

User Portal Agreement.
Expected values of each of the General Technical Evaluation(GTE) items

To upload online the scanned copy of documents, as specified in the NIT for evaluation by Tender

Committee as per the checklist given in the NIT

Data to be furnished by Bidder on-line:
Confirmation in the form of Agree/Disagree for accepting user portal agreement

Confirmation in the form of Yes/No for each GTE item

Technical evaluation by the System:

System will capture data in the Agree/Disagree OR YES/NO format from the bidder and will
decide the eligibility for (i) & (ii) above.

For (iii), the confirmatory documents will be downloaded and evaluated by Tender Committee.
The outcome is to be uploaded on line in Confirmatory Document page.

Submission of Bid:
a. (i). In order to submit the Bid, the bidders have to get themselves registered online on thee-
Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital Signature Certificate
(DSC) issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India
and which can be traced up to the chain of trust to the Root Certificate of CCA. The online
Registration of the Bidders on the portal will be free of cost and one time activity only. The
registration should be in the name of bidder, whereas DSC holder may be either bid- der himself
or his duly authorized person. The bidder is one whose name will appear as bidder in the e-
Procurement Portal.
(ii). The bidders have to accept unconditionally the online user portal agreement which contains
the acceptance of all the Terms and Conditions of NIT including General and Special Terms &
Conditions, Integrity Pact and other conditions, if any, along with on-line undertaking in support of
the authenticity of the declarations regarding the facts, figures, information and documents
furnished by the Bidder on-line in order to become an eligible bidder. No conditional bid shall be
allowed/accepted.
b. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of
online information submitted by the bidder are to be uploaded in Cover-l by the bidder while
submitting his/her/their bid.



https://coalindiatenders.nic.in/
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Scanned copy of documents to be uploaded by bidder(s) in support

S :E:I:ﬁ:elilil;ty of information/declaration furnished online by the bidder against
N Eligibil- ity Criteria (CONFIRMATORY DOCUMENTS)
o
1 2 3
Work For work experience, bidders are required to submit Work Experience
Experience Certificate issued by the employer against the experience of similar
(Ref. Clause work containing all the information as sought on-line. Bidder should
No.8(A) of also submit Work order, BOQ and/or TDS along with the bid.
NIT) Note: In case the bidder is a Joint Venture, the work experience of any
one,
two or three of the individual partners of JV or the JV itself may be
furnished as the work experience of the bidder.
The Certificate of Working Capital with UDIN issued by a Practicing
Availability Chartered
of
Working Accountant having a membership number with Institute of
Capital Chartered
(Ref. Clause Accountants of India containing the information as furnished by
bidder online.
No.8(B) of
NIT)
The Note:- In case the bidder is a Joint Venture, the working capital of
Availability the indi
of
Working vidual partners of the JV will be added together for each financial
Capital year and

(Ref. Clause

is to be furnished as the Working Capital of the bidder for that
particular

No.8(B) of financial year.
NIT)
3 Permanent PAN card issued by Income Tax department, Govt. of India.
Ac-count (In case of JV, PAN card for each Indian partner of JV and Verifiable
Number Tax Residency Certificate of respective country for each foreign
(Ref. Clause partner or JV itself)
No.8(C) of
NIT)
Goods and The following documents depending upon the status w.r.to GST

Services Tax
(GST) Status
of Bidder
(Not
Applicable
for
Exempted

Services)
(Ref. Clause

No.8(D) of
NIT
and BOQ)

as declared by Bidder in the BOQ sheet:
a) Status: GST Registered Bidder under regular scheme

Document: GST Registration Certificate (i.e. GST
identificationNumber) issued by appropriate authority of India.

b) Status: GST Registered Bidder under composition scheme

Document: GST Registration Certificate (i.e. GST
identification
Number) issued by appropriate authority of India.

c) Status: GST unregistered bidder:
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Document: A Certificate from a practicing Chartered Accountant
having membership number with Institute of Chartered
Accountants of India certifying that the bidder is GST
unregistered bidder in compliance with the relevant GST rules
of. India.

[In case of JV a Certificate from a practicing Chartered Accountant
having membership number with Institute of Chartered Accountants
of India confirming the status of JV w.r.t GST in compliance with
relevant GSTrules or GST Registration Certificate of JV]

Note:
i) If turnover of bidder exceeds exemption/threshold limit, the
bidder must have GST registration as per GST Act and rules.

Legal Status

Document(s) covered under any one of the following sub-head(s):

of the bidder 1. Affidavit or any other document to prove
proprietorship/Individualstatus of the bidder.
2. Partnership deed containing name of partners.
3. Memorandum & Article of Association with certificate of
incorpora-tion containing name of bidder.
4. Joint Venture agreement as per format in Annexure-IX
containingname of partners and lead partner, Power of Attorney to
the Lead Part-
ner and share of each partner.
Digital If the bidder himself is the DSC holder bidding on-line then no
Signature document is required.
Certificate However, if the DSC holder is bidding online on behalf of the bidder
(DSC) then the Power of Attorney or any sort of legally acceptable
document for the authority to bid on behalf of the bidder.
Local I. If the estimated value of Procurement is less than Rs. 10 crores,
) all the Bidders at the time of bidding shall submit self-
supplier certification indicating the percentage of local content in the
status offered items.
of II. If the estimated value of procurement is more than Rs. 10
the crores,all the Bidders shall submit along with its bid a certificate
Bidder from the statutory auditor or cost auditor of the company (in

case of companies) or from a practicing cost accountant or
practicing chartered account (in respect of suppliers other than
companies) giving the

percentage of local content.

Undertaking by Bidder/s on his/her/their Letter Head regarding genuineness of the
in- formation furnished by him on-line and authenticity of the scanned copy of
documentsuploaded by him on-line in support of his eligibility, as per the format
given in the bid document at Annexure II.

In case of partnership firm/Joint Venture, undertaking (as per Annexure-IX for JV
Firms) and consent of Arbitration clause as per Annexure Xlll, is also to be
submitted and signed by all the Partners of the Partnership Firm / Joint Venture(JV)
firm.

Duly signed and witnessed Integrity Pact in the prescribed format Annexure-X if
applicable.

Note : In case of JV, Integrity Pact shall be signed by all the partners.

Undertaking regarding Restrictions under Rule 144 (xi) of the GFRs,2017 by Bidder/s
on his/her/their Letter Head as per the format given at Annexure-XIV is to be
uploaded.

_ Bid leclaration intl bed oy )

Letter of Bid by Bidder/s on his/her/their Letter Head as per Annexure-I.
(In case of JV, Letter of Bid to be uploaded in the Letter Head of JV)
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Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/
other relevant documents to support the information/declaration furnished by bidder online
againsteligibility criteria may also be attached by the bidder in the same file to be uploaded against
respective eligibility criteria.

c. Letter of Bid(LoB): The format of Letter of Bid (as given in the NIT) will be downloaded by the bidder
and will be printed on Bidder’s letter head and the scanned copy of the same willbe uploaded during
bid submission in cover-Il. This will be the covering letter of the bidder for his submitted bid. The
content of the “Letter of Bid” uploaded by the bidder must be the same as per the format
downloaded from website and it should not contain any other in- formation, which contradicts the
content and spirit of the original format of LoB.

The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not require
any physical signature. However, if the Letter of Bid (LoB) bears the physical signature in addition
to the digital signature of DSC holder, it will be accepted without questioning the identity of
person signing the Letter of Bid.

If there is any change in the contents of Letter of Bid uploaded by bidder as compared tothe
format of Letter of Bid uploaded by the department with NIT document, then the LoB shall be
requested under the head Confirmatory documents and subsequently accepted or rejected as
applicable. However inclusion of any additional redundant information by the Bidder in the
submitted Letter of Bid(LOB), which does not contradict the content and spiritof original format
of LOB uploaded by department will not be a cause of rejection of his/her bid.
d. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will be
downloaded by the bidder and bidder will quote the rates for all items on this Excel file. Prior to
qguoting the rates in the BOQ file, the bidder will select the appropriate status from the fol- lowing
drop down list given in the BOQ:-

l. Status: GST Registered Bidder under regular scheme
Il.  Status: GST Registered Bidder under composition scheme
Il. Status: GST unregistered bidder

The rates quoted by the bidder will be excluding GST and GST component (to be paid by CIL /
Subsidiary and/or the bidder) will appear as a separate entity. The component of GST will be taken
by the system based on the status of bidder selected by the bidder during bid submis- sion and
with the pre-defined business logic given in the BOQ file by the department.(In case of joint
venture, they should select the GST registered bidder only in the BOQ). This file will be digitally
signed and uploaded by the bidder after ascertaining the correctness of facts and figures.
Thereafter, the bidder will upload the same Excel file during bid submission in cover-Il. The
Price-bid (excluding GST) will be in Item Rate or Percentage Rate or Mixed Rate[combinationof
Iltem Rate and Percentage Rate] BOQ format and the bidder will have to quote for all the
tendered items. The Price Bid of the tenderers will have no condition. The price bid which is
incomplete and not submitted as per instruction given in this document is liable for rejection.

System for decision of L1 bidder
The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). The
system for decision of L1 bidder will be as per following 02(two) cases:-
Case — 1: Supply for which INPUT TAX CREDIT (ITC) is not available to the Company.
For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensa- tion
to state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the system will be added to
decide the L1 i.e the ranking of the Bidders will be decided based on rates quotedby the bidders
plus GST. This value of the bidder will be “the Cost to Company”.
Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall bid value
to arrive at the Contract value. The Price-bids of the tenderers shall have no condition. The Price
Bid which is incomplete and not submitted as per instruction given above is liable forrejection.
Case — 2: Supply for which INPUT TAX CREDIT (ITC) is available to the Company.
For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensa- tion
to state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the system will be ignored to
decide the L1 i.e the ranking of the Bidders will be decided based on rates quoted by the bidders
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excluding GST. This value of the bidder will be “the cost to Company”.
Then share of GST to be paid by bidder shall be added with overall bid value to arrive at the Contract
value. The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete
and not submitted as per instruction given above is liable for rejection.
Note: The bidder should select their GST category as per clause no. 8.D of NIT.

11. Bid Submission:

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid
shall be accepted off-line unless otherwise specified.

12. System Requirement:

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and
internet connectivity at bidder’s premises to access the e-tender website. Under any
circumstances, CIL/ Subsidiary shall not be liable to the bidders for any direct/indirect loss or
damages incurred by them arising out of incorrect use of the e-tender system or internet
connectivity failures.

13. Opening of Technical Bid:

13.1 The Technical bid (Cover-1) will be opened one day after the Bid submission end date or next
working day whichever is later. Technical bid (Cover-I) will be decrypted and opened online by the
“Bid Openers” with their Digital Signature Certificates after the prescheduled date& time of Tender
Opening.

13.2 The e-Procurement System will evaluate the Technical bids automatically on the basis of
relevant data provided by bidder through a form in an objective and structured manner while
submitting bid. If the parameter given by bidder in objective and structured manner does not
confirm to required eligibility criteria as specified in the tender document then the bid will be auto
rejected.

13.3 All the documents uploaded by bidder(s) including i.e. Letter of Bid & EMD exemption documents
(if any) and the Evaluation sheets generated by the system online shall be downloaded after
opening of Technical bid (Cover-l). After decryption and opening of Technical bid (Cover- |) the
“technical bid opening summary” will be uploaded on the same day.

14. Technical Evaluation of Tender:

A. After opening of Technical bid, the documents submitted by bidder(s) in cover | as enlisted in the
NIT will be downloaded by the Evaluator and shall be put up to the Tender Committee. The Tender
Committee will examine the uploaded documents against information/declarations furnished by
the bidder(s) online. If it confirms to all of the information/ declarations furnished by the bidder
online and does not change the eligibility status of the bidder then the bidder willbe considered
eligible for opening of price bid.

B. In case the Tender Committee finds that there is some deficiency in uploaded documents
corresponding to the information furnished online or in case corresponding document have not been
uploaded by bidder(s) then the same will be specified online by Evaluator clearly indicatingthe
omissions/shortcomings in the uploaded documents and indicating start date and end date allowing
7 days (7 x 24 hours) time for online re-submission by bidder(s). The bidder(s) will get this
information on their personalized dashboard under “Upload confirmatory document” link.
Additionally, information shall also be sent by system generated email and SMS, but it will be the
bidder’s responsibility to check the updated status/information on their personalized dash board
regularly after opening of bid. No separate communication will be required in this regard.Non-
receipt of e- mail and SMS will not be accepted as a reason of non-submission of documents within
prescribed time. The bidder(s) will upload the scanned copy of all those specified documents in
support of the information/ declarations furnished by them online within the specified period of 7
days. No further clarification shall be sought from Bidder.

C. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the required
documents as mentioned above.


https://coalindiatenders.nic.in/

K.
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The tender will be evaluated on the basis of documents uploaded by bidder(s) online. The bid- der(s)
is/are not required to submit hard copy of any document through offline mode. Any document
submitted offline will not be given any cognizance in the evaluationof tender.

In case the bidder(s) submit(s) requisite documents online as per NIT, then the bidder(s) will be
considered eligible for opening of Price Bid.

Seeking clarification shall be restricted to confirmation of submitted document/online information
only and it should be only for one time for a period of upto 7 days. The clarification shall be taken in
online mode in the e- Procurement portal of CIL only.

In case bidder(s) fails to confirm the online submitted information(s)/ declaration(s) by the sub-
mitted documents as (B) above, their/his bid shall be rejected; however, if the confirmatory
documents do not change eligibility status of the bidder in connection his submitted online in-
formation(s)/declaration(s), then his/their bid will be accepted for opening of Price Bid.

After Technical evaluation of tender, “Technical Evaluation Summary” will be uploaded by the
evaluator and price bid shall be opened on/after preschedule date and time mentioned in the NIT
online in the e- Procurement portal of CIL. However, in case there is any extension of date and time
of price bid opening, it shall be notified online and price bid shall be opened online on e-Procurement
portal of CIL after rescheduled date and time.

In case none of the bidder(s) complies the technical eligibility criteria as per NIT, then bidder(s) will
be rejected online and re-tender (if required) will be done (with the same or different quan- tity, as
per the instant requirement).

If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be forfeited
and the bidder will be debarred for minimum One (1) year from participating in tenders in CIL/
Subsidiary.

Note: In case If the defaulter L1 bidder is a Joint Venture(JV) firm, penal action against theJV
will also be applicable to all the partners of JV.

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated
16.09.2020, issued by Govt. of India as amended from time to time shall be applicable.

In terms of the above said policy, purchase preference shall be given to local suppliers in the following
manner :

I. In the procurement of works which are divisible in nature, the following procedure shall be
followed :-
i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I lo-
cal supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the
Purchaser.

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1.
Thereafter, the lowest bidder among the Class-I local suppliers will be invited to match
the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s quoted
price falling within the margin of purchase preference, and the contract for that quan-
tity shall be awarded to such local supplier subject to his matching the L-1 price. In case
such lowest eligible Class-I supplier fails to match the L-1 price or accept less than the
offer quantity, the next higher Class-I local supplier within the margin of purchase
preference shall be invited to match the L-1 price for remaining quantity and so on,
and contract shall be awarded accordingly. In case some quantity is still left uncovered
on Class-I local supplier, then such balance quantity may also be ordered on L-1 bidder.
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In the procurement of works which are not divisible, and in procurement of services where the
bid is evaluated on price alone, the following procedure shall be followed:-

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local
supplier, the contract will be awarded to L-1.

ii) If L-1 is not from a Class-l local supplier, the lowest bidder among the Class-I local
suppliers, will be invited to match the L-1 price subject to Class-I local supplier's quoted
price falling within the margin of purchase preference, and the contract shall be awarded
to such Class-I local supplier subject to matching the L-1 price.

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I
local supplier with the next higher bid within the margin of purchase preference shall be
invited to match the L-1 price and so on and contract shall be awarded accordingly.In
case none of the Class-lI local suppliers within the margin of purchase preference
matches the L-1 price, then the contract may be awarded to the L-1 bidder.

Note: The confirmation from the bidder regarding matching of L1 price may be taken in confirmatory

document link of e-Procurement portal by recycling ‘Any other document’ link.

Verification of local content :

If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the timeof
bidding shall submit either self-certification indicating the percentage of local contentin the
offered items.

If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit
along with its bid a certificate from the statutory auditor or cost auditor of the company (in
case of companies) or from a practicing cost accountant or practicing chartered account (in
respect of suppliers other than companies) giving the percentage of local con- tent.

CIL/ Subsidiary may constitute committees with internal and external experts for independent
verification of auditor’s / accountant’s certificates on random basis and in the case of
complaints.

False declarations will attract banning of business of the bidder for a period up to two year
and with process in line with clause 19 of GTC.

A local supplier who has been debarred by any procuring entity for violation of above order shall
not be eligible for preference under this Order for procurement by any other procuring entity
for the duration of debarment. The debarment for such other procuring entities shall take
effect prospectively from the date on which it comes to the notice of other procurement
entities.

Note (For departmental users & not to be part of Tender Document):

1. In case of procurement of all goods, services or works in respect of which the Nodal Ministry of

department has communicated that there is a sufficient local capacity and local competition,
only Class-I local supplier as defined under the said order, shall be eligible to bid irrespective
of purchase value.
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2. In procurement of all goods, services or works, not covered by sl. No.1 above and with esti-
mated value of purchases less than Rs.200 crore in accordance to Rule 161 (iv) of GFR 2017,
Global tender enquiries shall not be issued except with competent approval as designated by
Department of Expenditure. Only Class-I local supplier and Class-Il local supplier as defined
under the order, shall be eligible to bid in procurements undertaken by procuring entities,
except when global tender enquiries have been issued. In global tender enquiries, Non-local
suppliers shall also be eligible to bid long with Class-I local suppliers and Class-Il local suppli-
ers.

L. Procurement from Micro and Small Enterprises (MSEs)
(THIS IS OF WORKS NATURE. NOT SPILTABLE, THIS CLAUSE IS NOT APPLICABLE)

i) Subject to meeting terms and conditions stated in the tender document including but not limiting to
prequalification criteria, 25% of the work will be awarded to MSE as defined in MSE Procurement Policy
issued by Department of Micro, Small and Medium Enterprises (MSME) for the tendered work/item.
Where the tendered work can be split, MSE quoting a price within a price band of L1 + 15% shall be
awarded at least 25% of total tendered work provided they match L1 price. In case the tendered work
cannot be split, MSE shall be awarded full work provided their quoted price is within a price band of L1
+ 15% and they match the L1 price.

ii) In case of more than one such MSEs are in the price band of L1 + 15% and matches the L1 price, the
work may be shared proportionately if the job can be split. If the job cannot be split, then the
opportunity to match the L-1 rate of the tender shall be given first to MSE who has quoted lowest rate
among the MSEs and the total job shall be awarded to them after matching the L-1 price of the tender.
If the MSE who have quoted lowest rate among the MSEs in the price band of L1 + 15% do not agree
to match the rate of L1 of the tender, then the MSE with next higher quoted rate in the price band of
L1 + 15% shall be given chance to match the rate of L1 for award of the complete job. This process to
be repeated in till work is awarded to MSE or MSE bidders are exhausted.

iii) Out of the 25% target of annual procurement from micro and small enterprises 3(three) percent
shall be earmarked for procurement from micro and small enterprises owned by women. In the event
of failure of such MSEs to participate in the tender process or meet the tender requirements and L1
price, 3(three) percent sub-target so earmarked shall be met from other MSEs.

iv) Out of the 25% target of annual procurement from micro and small enterprises 4(four) percent shall
be earmarked for procurement from micro and small enterprises owned by Scheduled Caste &
Scheduled Tribe entrepreneurs. In the event of failure of such MSEs to participate in the tender process
or meet the tender requirements and L1 price, four percent sub-target so earmarked shall be met from
other MSEs.

v) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by District Authority
must be submitted by the bidder in addition to certificate of registration with anyone of the agencies
mentioned in paragraph (1) above. The bidder shall be responsible to furnish necessary documentary
evidence for enabling CIL/ Subsidiary to ascertain that the MSE is owned by SC/ST. MSE owned by SC/ST
is defined as:

eIn case of proprietary MSE, proprietor(s) shall be SC /ST

eIn case of partnership MSE, The SC/ST partners shall be holding at least 51% shares in the
enterprise.
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eIn case of Private Limited Companies, at least 51% share shall be held by SC/ST promoters.
eIn case of Public Limited Companies, at least 51% share shall be held by SC/ST entrepreneurs at any
given point of time.

vi) Classification of Micro and Small Enterprise are as under:

a. Micro Enterprise —Enterprise where the investment in plant and machinery or equipment does not
exceed one crore Rupees and turnover does not exceed five core rupees.

b. Small Enterprise- Enterprise where the investment in plant and machinery or equipment does not
exceed ten crore Rupees and turnover does not exceed fifty core rupees.

vii) The MSEs should be registered with District Industries Centers (DICs)/ Khadi & Village Industries
Commission (KVIC)/ Khadi & Village Industries Board (KVIB)/ Coir Board/ NSIC/ Directorate of
Handicrafts and Handloom or any other body specified by Ministry of Micro, Small & Medium
Enterprises (MoMSME) are eligible for availing benefits under the Public Procurement Policy for Micro
and Small Enterprise (MSEs) Order, 2012 as amended from time to time.

viii) The MSEs are required to submit copy of documentary evidence, issued by their registering
authority whether they are small enterprise or micro enterprise as per provisions of Public
Procurement Policy for Micro and Small Enterprise (MSEs) Order, 2012 with latest
guidelines/clarifications provided by MoMSME.

xi) The existing MSE enterprises registered prior to 30" June 2020, shall continue to be valid for a period
up to 31.03.2021 only. Mandatorily bidders need to have “Udyam Registartion Certificate” after
31.03.2021 for availing benefits under the Public Procurement Policy for Micro and Small Enterprise
(MSEs) Order, 2012 as amended from time to time.

x) If MSE Bidder withdraws his offers after last date of bid submission or fails to sign the Agreement or
commence the work as per Conditions of Contract then such Bidder shall be banned for a minimum
period of 1(One) year in line with provisions of Banning of Business.

15. Auto Extension of Critical Date

If number of bids received online is found to be less than 03(three) on end date of bid submission
then the following critical dates of the Tender will be automatically extended for a period of
04(four) days ending at 17.00 hrs:

e Last date of submission of Bid.

e Last date of receipt of EMD.

e Date of Opening of Tender.
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-
Procurement Portal then the same is to be rescheduled to the next working day.
This extension will be also applicable in case of receipt of zero bid.

Notes:
1. The validity period of tender should be decided based on the final end date of submission of
bids.

2. The auto extension shall work on the basis of number of bids received only. It may so happen
that any of these bids may be eventually rejected during Tender Opening, Technical
evaluation or further process of evaluation resulting the total number of valid bids becoming
less than 03(three).

3. After the extension, the tender shall be opened irrespective of available number of bids on
the extended date of opening of tender.
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16. One Bid per Bidder:

17.

18.

16.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partnerin

a partnership firm or as a partner in a joint venture or as a Company registered un- der
Companies Act. A Bidder who submits or participates in more than one Bid (other than as a sub-
contractor or in cases of alternatives that have been permitted or requested) will cause all the
proposals with the Bidder's participation to be disqualified.

16.2 Conflict of Interest-

A Bidder may be considered to have a Conflict of Interest with one or more parties in this
bidding process, if:

a) they have controlling partner(s) in common; or

b) they receive or have received any direct or indirect subsidy/financial stake fromany
of them; or

c) they have the same legal representative/agent for purposes of this bid; or

dJ they have relationship with each other, directly or through common third parties,that
puts them in a position to have access to information about or influence on thebid of
another Bidder; or

e) a Bidder or any of its affiliate participated as a consultant in the preparation of the
design or technical specification of the contract that is the subject of the bid; or

f) in case of a holding company having more than one Subsidiary/Sister Concern having
common business ownership/management only one of them can bid. Bid- ders must
proactively declare such sister/common business/management insame/similar line of
Business;

All such Bidders having a Conflict of Interest, shall be disqualified

Refund of EMD:

a) IfEMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of rejected
bidders will be refunded at any stage directly to the account from where it had been received
(except the cases where EMD is to be forfeited).

b) No claim from the bidders will be entertained for non-receipt of the refund in any account
other than the one from where the money is received.

c) Iftherefund of EMD is not received by the bidder in the account from which the EMD has been
made due to any technical reason then it will be paid through conventional system ofe-
payment. For this purpose, if required, Tender Inviting Authority will obtain the MandateForm
from the Bidder.

d) Incasethe tenderis cancelled then EMD of all the participating bidders will be refunded unless
it is forfeited by the department.

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender)
then his/her EMD will be refunded automatically after the opening of tender.

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be retained
by CIL/ Subsidiary and will be adjusted to Performance Security Deposit.

Site Visit:

18.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and
examine the Site of Works and it’s surrounding, approach road, soil condition, investigation report,
existing works, if any, connected to the tendered work, drawings connected to the work, if / as
available and obtain all information that may be necessary for preparing the Bid
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and entering into a contract for execution of the works. The cost of visiting the Site shall be at
the Bidder’s own expense.

18.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the
working conditions and other prevalent conditions and fluctuations thereto whether he/she/they
actually visits the Site /Area or not and has taken all the factors into account while quoting
his/her/their rates.

18.3 The Bidder is expected, before quoting his rate, to go through the requirement of materi-
als/workmanship, specification, requirements and conditions of contract.

18.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the
bid document (if available), supplemented by any information available to the Bidder.

19. Taxes and Duties:
All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if appli- cable)
only) and other levies, royalty, building and construction workers cess (as applicable in States)
payable by the bidder/Contractor under the Contract, or for any other cause as appli- cable on the
last date of submission of Bid, shall be included in the rates, prices and the total Bid Price submitted
by the Bidder. Applicable GST, if any, either payable by bidder or by company under reverse change
mechanism shall be computed by system in BOQ sheet as per pre- defined logic.
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants
etc. as may be attendant upon execution and completion of works shall also be includ- ed in the
rates, prices and total Bid price submitted by the bidder.
However, such duties, taxes, levies etc. which is notified after the last date of submission ofBid
and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed
by the company on production of documentary evidence in support of payment actually made to
the concerned authorities.
Similarly, if there is any decrease in such duties, taxes and levies the same shall become re-
coverable from the contractor. The details of such duties, taxes and other levies along with rates
shall be declared by the bidder.
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST
& GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by
service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bid- der/contractor)
would be made only on the latter submitting a Bill/invoice in accordance with the provision of
relevant GST Act and the rules made there under and after online filing of valid return on GST
portal. Payment of GST & GST Compensation Cess is responsibility of the  service
provider/contractor.
Further, any GST credit note required to be issued by the bidder / contractor under the GST
provisions should be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST
and/or GST Compensation Cess on the bill/invoice. In case of unregistered dealer/bidder, GST,if
applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms withGST
provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital
Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and
services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant re- turns under GST,
payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the
tax authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes &
cess paid based on such Tax invoice shall be recovered from the current bills or any other dues of
the supplier/vendor along with interest and penalty, if any.
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The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall
not be subject to variations on any account except to the extent variations allowed as perthe
conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any
statutory authority and the company shall only provide with certificate towards such deduction
and shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the
Company under the Coal Act, the contractor will have to produce a royalty clearance certificate
from the District Authorities before full and final payment.

Further, where any damages or compensation becomes payable by either the Company or the
bidder / contractor pursuant to any provision of this Agreement, appropriate GST wherever
applicable as per the GST provisions in force shall also apply in addition to such damages or
compensation.

Cost of Bidding:
The bidder shall bear all costs associated with the preparation and submission of his bid and the

Employer will in no case be responsible or liable for those costs.

Technical Specifications:
The tenderer shall closely study all specifications in detail, which govern the rates for which heis
tendering.

Currencies of Bid and Payment:
The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.

Handing Over of Site:

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contrac- tor(s)
at his/their own expense and the site cleaned and handed over to the company and he/they shall
intimate officially of having completed the work as per contract.

Deployment of Manpower and Machineries:
The tenderer(s) will deploy sufficient number and size of equipments/machineries/vehiclesand
the technical/ supervisory personnel required for execution of the work.

Change in Constitution of the Contracting Agency:
Prior approval in writing of the company shall be obtained before any change is made in the
constitution of the contracting agency, otherwise it will be treated as a breach of Contract.

Canvassing in Tender:

Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders
submitted by such tenderers who resort to canvassing shall be liable for rejection.

Letter of Acceptance (LOA)/Work Order/Agreement:

The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer
electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity
period. The L-1 bidder will get the information regarding award of work on their personalised dash-
board on-line. On receipt of Letter of Acceptance (LOA)/Work Order of the tender issued by the
Company, the successful tenderer shall execute contract agreement in the company's prescribed
form for the due fulfilment of the contract. Failure to enter into the required con- tract within the
specified period in the work order shall entail cancellation of LOA/work order and forfeiture of the
Earnest Money. In addition, the department may debar the bidder from participating in future bids
for at least 1 Year as per Guidelines of Banning of Business.
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Bid Validity:

The validity period of the tenders shall be 120(One Hundred Twenty) days from the end date of
bid submission. The validity period of tender shall be decided based on the final end date of
submission of bids.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may re- quest
the bidders to extend the period of validity for a specified additional period. The employer’s
request and the bidder’s responses shall be made in writing. A bidder may refuse the request
without forfeiting his bid security. A bidder agreeing to the request will not be required or
permitted to modify his bid.

The tenderer shall not, during the said period or within the period extended by mutual con- sent,
revoke or cancel his tender or alter the tender or any terms/conditions thereof without consent in
writing of the company. In case the tenderer violates to abide by this, the Companywill be entitled
to take action as per clause No.28 (Modification and Withdrawal of Bid) of NIT.

Modification and Withdrawal of Bid:

Modification of the submitted bid shall be allowed on-line only before the deadline of submission
of tender and the bidder may modify and resubmit the bid on-line as many times as he may wish.
Bidders may withdraw their bids online within the end date of bid submission and their EMD will
be refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid
in that particular tender. For withdrawal of bid after the end date of bid submission, the bidder will
have to make a request in writing to the Tender Inviting Authority. Withdrawal of bid may be
allowed till issue of work order/LOA with the following provision of penal action:

a. If the request of withdrawal is received before online notification for opening of price bid, the
EMD will be forfeited and bidder will be debarred for 1 (ONE) year from participating in tenders in
CIL/Subsidiary. The Price-bid of remaining bidders will be opened and the tender process shall go
on.

b. If the request of withdrawal is received after online notification for opening of price bid, theEMD
will be forfeited and the bidder will be debarred for minimum 1 (ONE) year from participating in
tenders in CIL/Subsidiary. The Price-bid of all eligible bidders including this bidder willbe opened
and action will follow as under:

i. If the bidder withdrawing his bid is other than L 1, the tender process shall go on.

ii. If the bidder withdrawing his bid is L-1, then re-tender will be done.

Note :

i). In case of clause (a) & (b) above, a letter will be issued to the bidder by Tender Inviting Authority
with the approval of Tender Accepting Authority (When TAA is CMD then with the approval of
concerned Director and in case the TAA is above CMD (i.e. FDs/Empowered Commit-tee/Board)
then with the approval of CMD. In case TAA is below CMD, then approval of respective TAA is
required), stating that the EMD of bidder is forfeited, and this bidder is de-barred for One year
(in case of clause-a) OR minimum One year (in case of clause-b)from participating in tenders in
CIL/Subsidiary. This letter will be circulated to all Areas of theSubsidiary and the updated list will
be maintained by all Tender Inviting Authority/Evaluators. ii). Penal action against clause (a) & (b)
above will be enforced from the date of issue of suchorder. The standard operating procedure
to handle withdrawal of bid after end date of sub-mission shall be as Clause no 14 of Chapter I.

30. Standard Operating Procedure for Withdrawal of Bid:

The Mode of withdrawal: -
A. Online Withdrawal of Bids:
a. The system of online withdrawal is available on the portal up to end date of bid
submission, where any bidder can withdraw his/her bid which will attract no pe- nal
action from department side.
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b. The system of online withdrawal beyond end date of bid submission and till award of
contract is also available but not fully functional and under development stage. Once it
is developed and implemented only online withdrawal shall be considered except for
some exceptional cases as mentioned in clause below.

B. Offline Withdrawal of Bids :

a. A partner of bidder (in case of JV and partnership firms) whose DSC is registered on
the e-Procurement portal can access the portal for online withdrawal butwhen
there is a split in the business relationship, the partners whose DSC is not registered
on the portal do not have the option of online withdrawal of bid. Hence such partners
may opt to use offline method of withdrawal of his/her offer (or express his
disassociation from the bidder organization).

b. Till a fully functional system of online withdrawal of bid (beyond end date of bid
submission and till award of contract) is not developed and implemented, offline
withdrawal shall also be considered.

Il. Acceptance of withdrawal by Tender Committee:
A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender
Committee for deliberation and further course of action.
B. The Tender Committee shall apply its due diligence to decide:

a. Whether the request for withdrawal of offer has been received from right source and
authentic. For this purpose a letter is to be sent by registered post/speed post tothe
bidder on the address as given by him in the enrollment page of e-Procurement portal,
allowing 10 days’ time to confirm the withdrawal. If the bidder does not con- firm the
withdrawal within the stipulated period then it should be construed that there is no
withdrawal of bid. In case the withdrawal/disassociation from the firm (Joint Venture or
Partnership firm) has been submitted by any other partner then al- so the confirmation
has to be sought from the bidder and if bidder wants to deny the
withdrawal/disassociation from the JV or the partnership firm then the bidder shall be
required to furnish a legally acceptable document signed by all the partners of the firm
to substantiate his claim.

b. Whether the withdrawal is due to the reason other than to support any mala fide
intention of any participating bidder such as participating or supporting a cartel
formation etc.

c. If the mala fide intentions in the withdrawal are apprehended then the tender should
be cancelled apart from other penal action as per e-Procurement Manual for works and
services of CIL and other guidelines/manuals of CIL.

d. If no mala fide intentions in the withdrawal are apprehended then the penal action in
line with the prescriptions of the e-Procurement Manual for works and services of CIL will
be applicable.

e. The Tender Committee may also obtain the opinion of legal department in order to
ascertain the legal course of action in case of Clause II-(B)(b) and II-(B)(c) above.

. Postponement of scheduled date(s):
The Company reserves the right to postpone the date of receipt and opening of tenders or to cancel
the tenders without assigning any reason whatsoever.

Public Enterprises preference:
The Company reserves its right to allow Public Enterprises purchase preference facility as
admissible under prevailing policy.

Contract Agreement Document(s):
This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms &
Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), Technical
Specifications, drawings (if any) and any other document uploaded on portal as NIT document
forms an integral part of this NIT and shall also form a part of the contract agreement as per clause
2 of General Terms and Conditions.

Sub-letting of Work:
No subletting of work as a whole by the contractor is permissible. Subletting of work in piece rated
jobs is permissible with the prior approval of the department.
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The Contract Agreement will specify major items of supply or services for which the contractor
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time pro- pose
any addition or deletion from any such list and will submit proposals in this regard to the Engineer-
in -Charge/Designated Officer-in-charge for approval well in advance so as not to impede the
progress of work. Such approval of the Engineer-in-Charge/Designated Officer-in- Charge will not
relieve the contractor from any of his obligations, duties and responsibilities under the contract.

Prohibition of Child Labour engagement:

The contractor/contractual Agencies must not engage any Child Labour during the course of
execution of the contract work within the meaning and scope of the Child Labour Prohibition&
Regulation Act-1986 and its relevant Act and Rules amended from time to time by the Govt. of
India.

Implementation of CMPF/EPF:
The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of the
workers deployed by him as detailed in the tender document.

Splitting up of the work:

The Company does not bind itself to accept the lowest tender and reserves the right to reject any
or all the tenders without assigning any reasons whatsoever and to split up the work be- tween
two or more tenderer(s) or accept the tender in part and not in its entirety.

Legal Jurisdiction
Matter relating to any dispute or difference arising out of this bid and subsequent contract
awarded based on the bid shall be subject to the jurisdiction of local court only where the subject
work is to be executed. Jurisdiction for writ petition shall be in accordance to location of
CIL/Subsidiary HQ (name of High Court needs to be specified in NIT).

Settlement of Disputes:

Matters relating to any dispute or difference arising out of this tender and subsequent con- tract
Awarded based on this tender, shall be dealt as per Clause No. 16- title-‘Settlement of Disputes’ of
the ‘General Terms and Conditions’ of ‘Conditions of Contract’ of the tender document.

Restrictions on Procurement from a bidder of a country which shares a land border with India
and on sub-contracting to contractors from such countries:

The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, Golas
amended from time to time shall be applicable.

I.  Any bidder from a country which shares a land border with India will be eligible to bid in this
tender only if the bidder is registered with the Competent Authority.

II.  “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain con- text)
means any person or firm or company, including any member of a Joint venture (that is an
association of several persons or firms or companies), every artificial juridical person not
falling in any of the descriptions of bidders stated herein before, includingany agency,
branch or office controlled by such person, participating in a procurement process.

lll.  “Bidder from a country which shares a land border with India” for the purpose of order
F.No. 6/18/2019-PPD dated 23.07.2020 means :-

a. An entity incorporated, established or registered in such a country; or

b. A subsidiary of an entity incorporated, established or registered in such a country;
or

c. An entity substantially controlled through entities incorporated, established or
registered in such a country; or
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d. An entity whose beneficial owner is situated in such a country; or

e. AnIndian (or other) agent of such an entity; or

f. A natural person who is a citizen of such a country; or

g. Ajoint venture where any member of the joint venture falls under any of the above.

IV.  “The beneficial owner” for the purpose of (lll) above will be as under:

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more juridical per-
son(s), has a controlling ownership interest or who exercises control through othermeans.

Explanation-

a. “Controlling ownership interest” means ownership of, or entitlement to more than
Twenty Five Percent of shares or capital or profits of the company;

b. “Control” shall include the right to appoint the majority of the directors or to control the
management or policy decisions, including by virtue of their shareholding or
management rights or shareholders agreements or voting agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether
acting alone or together, or through one or more juridical person, has ownership of
entitlement to more than fifteen percent of capital or profits of the partnership;

3. In case of an unincorporated association or body of individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more juridical
person, has ownership of or entitlement to more than fifteen percent of the property or
capital or profits of such association or body of individuals.

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is
the relevant natural person who holds the position of senior managing official.

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the
trust and any other natural person exercising ultimate effective control over the trust through
a chain of control or ownership.

V. AnAgentis a person employed to do any act for another, or to represent another in dealings
with third person.

VI.  The successful bidder shall not be allowed to sub-contract works to any contractor froma
country which shares a land border with India unless such contractor is registered with the
competent Authority.

Note:

1. (a) The intending bidders must submit “Certificate” as per the format given at Annex- ure-
XIV in compliance to order no.F.N0.6/18/2019-PPD dt 23/7/2020 and as amended from
time to time of Ministry of Finance, Gol.

AND
(b) Valid registration from competent authority (if applicable). Registration should be
valid at the time of submission of bid and at the time of acceptance of bids.

2. Guidelines issued by Gol regarding registration with Competent Authority and regard- ing
exclusion from restriction may please be referred.

41. Integrity Pact (applicable for tenders with estimated cost exceeding Rs. 2.00 Crores).
Bidders are required to submit the Pre-Contract Integrity Pact duly signed & witnessed as per
enclosed format, Annexure-X, along with the bid Part-I/cover-l. This will be signed by the
authorized signatory of the bidder (s) with name, designation and seal of the company. Bid- der(s)
who do not sign the pact shall be disqualified from participation in the bid process.
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this tender:
S Name Address email Id
|
N
o
1 Flat No. 1701

Shri Chet Ram
Koli

Principal
Commissioner
oflIncome Tax(

Imperia, Mahavir
Millenium, Near

Sidhachal, Vasant
Vihar, Thane (W),

e-mail :

Mobile : 9869479987

cr_koli@yahoo.com

18A, Dwarika,
New Delhi-
110075.

Retd.) Maharashtra-
400610
2 Shri  Jagdis Flat A1/401, obile No:
Prasad Bharat 08802334455
Meena, IAS Apartments, e-mail:
(Retd.) Plot 8, Sector- meenajp@gmail.com

Tender Inviting Authority
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CHAPTER -1l INSTRUCTIONS TO BIDDERS
1. SCOPE OF BIDDER

1.1 The CMPDI (referred to as Employer in these documents) invites bids for the works as mentioned in the
Bid Notice. The Bidders should submit Bids for all the works mentioned in the Notice.

1.2 The successful Bidder will be expected to complete the Work(s) by the Intended Completion period
specified in the Bid document/Notice.

2. ELIGIBLE BIDDERS

2.1 The Invitation for Bid is open to all Bidders including an individual, proprietorship firm, partnership firm,
company registered under Companies Act, or joint ventures. The bidders shall be eligible to participate only
if they fulfil the qualifying/eligibility criteria specified in e-Tender Notice and at Clause No.3.

2.2 Joint Venture: Two or three companies/contractors may jointly undertake contract/contracts. Each entity
will be jointly and severally responsible for completing the task as per the contract (applicable for bids having
estimated cost above Rs.2 Crores).

Joint Venture details :

Name of all partners of a joint venture (not more than 3):
1. Lead partner
2. Partner
3. Partner

Joint Venture must comply the following requirements :

i) Following are the minimum qualification requirements for Joint Venture:
a) The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as
deliberated under clause 8(A) of e-tender Notice towards fulfilment of qualification criteria related to
experience.
b) The qualifying criteria parameter e.g. financial resources (Turnover)of the individual
partners of the J.V. will be added together, for the relevant period, and the total criteria should not be
less than as deliberated under clause 8(B) of e-tender Notice towards fulfilment of qualification criteria
related to financial turnover.

ii) The formation of joint venture or change in the Joint Venture character/ partners after submission of the
bid and any change in the bidding regarding Joint Venture will not be permitted.

iii) The bid, and in case of a successful bid, the agreement, shall be signed so as to legally bind all partners
jointly and severally and any bid shall be submitted with a copy of the Joint Venture Agreement providing
the joint and several liabilities with respect to the contract.

iv) The pre-qualification of a Joint Venture does not necessarily pre-qualify any of its partners individually or
as a partner in any other Joint Venture or association. In case of dissolution of a Joint Venture, each one of
the constituent firms may pre-qualify if they meet all the pre-qualification requirements, subject to written
approval of the employer.

v) The bid submission must include documentary evidence to the relationship between Joint Venture
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partners in the form of JV Agreement to legally bind all partners jointly and severally for the proposed
agreement which should set out the principles for the constitution, operation, responsibilities regarding
work and financial arrangements, participation (percentage share in the total) and liabilities (joint and
several) in respect of each and all of the firms in the Joint Venture. Such JV Agreement must evidence the
commitment of the parties to bid for the facilities applied for (if pre-qualified) and to execute the contract
for the facilities if their bid is successful.

vi) One of the partners shall be nominated for being in charge of the contract and shall be designated as
Lead Partner. This authorization shall be evidenced by submitting with the bid a Power of Attorney signed by
legally authorized signatories of all the partners.

vii) The JV Agreement must provide that the Lead Partner shall be authorized to incur liabilities and receive
instructions for and on behalf of any and all partners of the Joint Venture and the entire execution of the
contract shall be done with active participation of the Lead Partner.

viii) The contract agreement should be signed by each Joint Venture Partners. Subsequent declarations/
letters/ documents shall be signed by lead partner authorised to sign on behalf of joint venture or authorised
signatory on behalf of JV.

ix) The bid should be digitally signed by a person authorized by all the partners of the Joint Venture.

x) An entity can be a partner in only one Joint Venture. Bid submitted by Joint Venture including the same
entity as partner will be rejected.

xi) The JV agreement may specify the share of each individual partner for the purpose of execution of this
contract. This is required to fulfil eligibility and also for the purpose of apportioning the value of the contract
to that extent to individual partner for subsequent submission in other bids if he intends to do so for the
purpose of the qualification in that Bid.

xii) The earnest money / bids security bank guarantee can be submitted by the Joint Venture / one or more
partners of the joint venture.

xiii) The JV agreement must specifically state that it is valid for the project for which bidding is done. If JV
breaks up mid-way before award of work and during bid validity period bid will be rejected.

If JV breaks up midway before award of work and during bid validity/after award of work/during pendency
of contract, in addition to normal penalties as per provision of bid document, all the partners of the JV shall
be debarred from participating in future bids for a minimum period of 12 months.

xiv) JV agreement shall be registered in accordance with law so as to be legally valid and binding on the
members before making any payment.

Note: If the work is awarded to Joint Venture firm, they will register the JV agreement in accordance with
Registration Act.

xv) JV shall open a Bank Account in the name of JV and all payments due to the JV shall be credited by
employer to that account only. To facilitate statutory deductions all statutory documents like PAN/GSTIN,
etc. in the name of the Joint Venture shall be submitted by JV before making any payment.

2.3 The bidders shall have Digital Signature Certificate (DSC) issued from any agency authorized by
Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to
the Root certificate of CCA.
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2.4 The bidders have to accept unconditionally the online user portal agreement which contains the
acceptance of all the Terms and Conditions of Notice Inviting Tender (NIT) and Instructions to Bidders (ITB),
including General and Additional Terms & Conditions, technical specifications, other conditions, if any, along
with on-line undertaking in support of the authenticity of the declarations regarding the facts, figures,
information and documents furnished by the bidder on-line in order to become an eligible bidder.

2.5 The Company reserves its right to allow Public Enterprises purchase preference facility as admissible
under prevailing policy.

2.6 No sub-letting of the work as a whole by the contractor is permissible. Prior permission is required to be
taken from the principle employer for engagement of sub-contractors in part work/piece rated work.

The Contract Agreement will specify major items of supply or services for which the contractor proposes to
engage sub-contractor/sub-vendor. The contractor may from time to time propose any addition or deletion
from any such list and will submit proposals in this regard to the Engineer-in—Charge/Designated Officer in
charge for approval well in advance so as not to impede the progress of work. Such approval of the Engineer-
in-Charge / Designated Officer in Charge will not relieve the contractor from any of his obligations, duties
and responsibilities under the contract.

3. QUALIFICATION OF THE BIDDER

3.1 Inthe event that pre-qualification of potential bidders has been undertaken, only bids from pre-qualified
bidders will be considered for award of contract.

3.2 If the employer has not undertaken pre-qualification of potential bidders, all bidders shall fulfil the
eligibility / qualifying criteria as detailed at Cl. No.8 & 9 of e-Tender Notice. Such details shall be submitted
as deliberated at e-Tender Notice.

3.3 If the bidder is subsidiary of a company, the experience and resources of the holding company or its
other subsidiaries will not be taken into account. However, if the bidder is a holding company, the
experience and resources of its wholly owned subsidiaries will be taken into consideration.

3.4 Even though the bidders meet the above eligibility/qualifying criteria, they are subject to be disqualified
if they have:

a. Made misleading or false representations in the forms, statements and attachments submitted in proof
ofthe qualification requirements.

Notes:
The documents to be furnished by the bidder to prove that he is satisfying the qualification criteria laid down
should all be in the bidder’s name except in cases where though the name has changed, owners continued

to remain the same and in cases of amalgamation of entities and when a holding company relies on
credential of its wholly owned subsidiary.

4. COST OF BIDDING

4.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will in no case be responsible or liable for those costs.

5. CONTENT OF BIDDING DOCUMENTS

5.1 The set of bidding documents comprises the documents listed in the table below as issued online by the
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Employer and addendum/corrigendum issued in accordance with relevant provision.

a. Notice Inviting Tender
b. Instructions to Bidders;
c. Conditions of Contract;
d. Scope of work/Bill of Quantities;
e. Forms of Securities and form of Article of Agreement.
f. Pre contract Integrity Pact (if applicable)
g. User portal Agreement
h. Guidelines of Banning of Business
i. Other document, if required.
6. CLARIFICATION OF BIDDING DOCUMENTS

6.1 A prospective bidder requiring any interpretation or clarification of bidding document may seek
clarification online or during pre-bid meeting (if any). The clarifications may be asked from the next day of
e-Publication of NIT. The last date for seeking clarification will be as specified online. The department will
clarify as far as possible only relevant queries. The clarifications given by department will be visible to all the
bidders intending to participate in bid.
7. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS, APPLICABLE FOR
SPECIALISED WORK)

7.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents by issuing
addenda.

7.2 Any addendum thus issued shall be a part of the bidding document and shall be displayed in the web-
site. The bidder shall upload the same during bid submission.

7.3 To give prospective Bidders reasonable time in which to take an addendum into account in preparing
their Bids, the Employer shall extend, as necessary, the deadline for submission of Bids, in accordance
with Sub-clause 11.2 below.

7.4 Bidders are requested to look into website for any addendum as specified in the NIT.

8. LANGUAGE OF BID
8.1 All documents relating to the Bid shall be in the English language.
9. BID PRICES

9.1. The bidder shall closely study specification in detail and scope of work which govern the rates for which
he is quoting. The Bidders shall offer for the whole Works as described in Sub-Clause 1.1, based on the Bill
ofQuantities. Based on priced bill of quantities submitted by the Bidder, the Employer reserves the right to
allotwhole or part of the work at their discretion and no claims, whatsoever, shall be entertained in this
regard.

9.2. The price bid containing the bill of quantity will be excel format and will be downloaded by the bidder
and he will quote the rates for all items/heads/sub-heads on this excel file as detailed at clause No.9(d) of
e- Tender Notice.

9.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) only)
and other levies, royalty, building and construction workers cess (as applicable in States) payable by the
bidder/Contractor under the Contract, or for any other cause as applicable on the last date of submission
of
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Bid, shall be included in the rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, if
any, either payable by bidder or by company under reverse change mechanism shall be computed by system
in BOQ sheet as per predefined logic.

Allinvestments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants etc. asmay
be attendant upon execution and completion of works shall also be included in the rates, prices and total Bid
price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any
increase over the rate existing on the last date of submission of Bid shall be reimbursed by the company on
production of documentary evidence in support of payment actually made to the concerned authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable from the
contractor. The details of such duties, taxes and other levies along with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST
Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service availer (i.e.
CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made only on the latter
submitting a Bill/invoice in accordance with the provision of relevant GST Act and the rules made there
under and after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is
responsibility of the service provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions should
be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under composition
scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or GST Compensation
Cess on the bill/invoice. In case of unregistered dealer/bidder, GST, if applicable will be deposited by
CIL/Subsidiary directly to concerned authorities in terms with GST provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital Goods or
the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services in
incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST &
SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of
proper tax invoice or any other reason whatsoever, the applicable taxes & cess paid based on such Tax
invoice shallbe recovered from the current bills or any other dues of the supplier/vendor along with
interest and penalty,if any.

Note:

During the execution of the contract if the GST status of the bidder changes, then the payment of GST, if
any,to the contractor will be made as per the GST status declared by the bidder during tender stage based
on which cost to company has been ascertained or at actuals, whichever is lower.

9.4. The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be
subject to variations on any account except to the extent variations allowed as per the conditions of the
contract of the bidding document.
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10. BID-SECURIFY./EARNEST MONEY DEPOSIT

10.1

10.2

10.3

104
10.5

10.6

10.7

10.8

The bidder shall furnish, as part of his bid, a Bid-Seeurirg-deelaration as shown in e-tender Notice and
in the form as deliberated at Clause 3 of e-tender Notice.

Any Bid not accompanied by an acceptable Bid-Seeuring-deelaration shall be summarily rejected by the
employer as non-responsive.

The defaulting contractor will be banned for 01 (one) years from being eligible to submit Bids in CIL
and its subsidiaries from the date of issue of such letter if:

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity/extended validity
with mutual consent;

OR

(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:
(i) sign the Agreement; OR (ii) Furnish the required Performance Security/ Security Deposit.

In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of
JV/Partnership firm.

The Bid Security/ EMD deposited with the Employer will not carry any interest.

No claim from the bidders will be entertained for non-receipt of the refund in any account other than
the one from where the money is received.

If the refund of EMD is not received by the bidder in the account from which the EMD has been made
due to any technical reason, then it will be paid through conventional system of e-payment. For this
purpose, bidder should submit E-Mandate form in format provided by company.

In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it is
forfeited by the department.

If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then
his/her EMD will be refunded automatically after the opening of tender.

10.1 The bidder shall furnish, as part of his bid, a Bid-Seeurity/Earnest Money of the amount as shown in e-
tender Notice and in the form as deliberated at Clause 3 of e-tender Notice.
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202—-Any Bid not accompanied by an acceptable Bid-Seecurity/EMD shall be summarily rejected by
theemployer as non-responsive.

The bid security/EMD, of successful bidder may be retained and adjusted with performance
security/security
deposit, at bidder’s option.

10.3 The Bid Security/Earnest Money may be forfeited:
(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity/extended validity
with mutual consent;

OR
(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:
(i) sign the Agreement; OR (ii) Furnish the required Performance Security/ Security Deposit.

Additionally, the company shall ban such defaulting contractor from participating in future tenders in
concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter.

In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of
JV/Partnership firm.

10.4 The Bid-Seeurity/ EMD deposited with the Employer will not carry any interest.

10.5 No claim from the bidders will be entertained for non-receipt of the refund in any account other
than the one from where the money is received.

10.6 If the refund of EMD is not received by the bidder in the account from which the EMD has been made
due to any technical reason, then it will be paid through conventional system of e-payment. For this purpose,
bidder should submit E-Mandate form in format provided by company.

10.7 In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it is
forfeited by the department.

10.8 If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then
his/her EMD will be refunded automatically after the opening of tender.

11. DEADLINE FOR SUBMISSION OF BIDS

11.1. Bids shall be submitted online on the web site https://coalindiatenders.nic.in within the date and time
specified in the e-Tender Notice.

11.2. The employer may extend the deadline for submission of bids in accordance with provisions of e-
Tender Notice/ITB, in which case all rights and obligations of the employer and the bidders previously
subject to the original deadline will then be subject to the new deadline.

12. SIGNING AND SUBMISSION OF BID
12.1 The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not require any
physical signature. However, if the Letter of Bid bears the physical signature in addition to the digital

signature of DSC holder, it will be accepted without questioning the identity of person signing the bid.

12.2 Submission of bid shall be as detailed at Clause No.9 of e-Tender Notice.
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13. Tender Status:

It will be the bidder’s responsibility to check the status of their Bid online regularly, after the opening of bid
till award of contract. Additionally, information shall also be sent by system generated e-mail and SMS at
nodal points (Date of bid opening, Requisition for Clarification on Confirmatory document from L-1 bid- der,
award of work etc.). No separate communication will be required in this regard. Non-receipt of e-mail and
SMS will not be accepted as a reason of non-submission of Confirmatory documents within prescribed time.
This will be specifically mentioned in the NIT. The Tender Status will be in public domain and anyone visiting
the site can view it by identifying the tender.

14. EVALUATION AND COMPARISON OF BIDS.

14.1 Evaluation and comparison of Bids will be done by System online. This online evaluation will be
validated by CIL/ Subsidiary at each stage as deliberated in e-Tender Notice. The bidder shall also comply
with system requirement as deliberated in e-Tender Notice. Bid evaluation shall be done after taking into
consideration overall quoted price by the bidder and effect of Goods and Service tax (GST), GST
Compensation Cess etc. as applicable. L-1 will be decided based on Cost to the Company.

14.2 There should be no provision in the Bid Documents regarding submission of Additional Security De-
posit / Bank Guarantee (BG) in case of Abnormally Low Bids. In case of Abnormally Low Bid the Bidder
may be asked for written clarifications, including detailed price analyses of its bid price in relation to
scope, schedule, allocation of risks and responsibilities, and any other requirements of the bid docu-
ments. If, after evaluating the price analysis, the Employer determines that the bidder has substantially
failed to demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may
reject the bid/ proposal.

NOT TO BE KEPT IN THE NIT

However, it has been provided that in case of compelling circumstances where to ask for Additional Security
Deposit Bank Guarantee (BG) in case of ALBs, the same should be taken only with the approval of the next
higher authority to the authority competent to finalize the tender.)

15. DELETED
16. AWARD CRITERIA

16.1 Subject to Clause No.17, the Employer will award the Contract to the Bidder whose Bid has been
determined to be substantially responsive to the Bidding documents and who has offered the lowest
evaluated acceptable Bid Price, provided that such Bidder has been determined to be:

a) Eligible in accordance with the provisions of Clause 2; and

b) Qualified in accordance with the provisions of Clause 3.

17. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS

17.1 Notwithstanding Clause No.16, the Employer reserves the right to accept, negotiate or reject any Bid,
and to cancel the bidding process and reject all Bids, at any time prior to the award of Contract, without
thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected
Bidder or Bidders of the grounds for the Employer's action.

18. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT
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INSTRUCTIONS TO BIDDERS

18.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer
electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity period. This
letter (hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will state the sum that
the Employer will pay the Contractor in consideration of the execution and completion of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called "the Contract Price").

The offline communication of LOA shall not be mandatory.

18.2 The notification of award (LOA/Work Order) will constitute the formation of the Contract.

The works should be completed as per period specified in the NIT from the Date of Commencement as
defined in Clause 6.0 of General Terms and Condition.

18.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder, work
programme etc. within 30 (thirty) days following the notification of award along with the letter of
Acceptance and/or Work Order issued by department.

In case of failure to enter in to agreement within specified period or extended period on the written request
of the bidder, if any, the department will take action as prescribed in Guidelines for Banning of Business
along with forfeiture of Earnest Money. The bidder will also be banning from participating in re-tender.

No payment for the work shall be made before execution of this agreement.

18.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to non-qualified
bidder after the award of the work to the successful one and the Security/ Earnest Money shall be refunded
to unsuccessful bidders as per provision of e-Tender Notice.

18.5 The contractor shall enter into and execute contract agreement in the prescribed form on non-judicial
stamp paper in accordance with the relevant law of the State/Union of India. The cost of the stamp papers
for the contract agreement shall be borne by the contractor. Two sets of contract document/agreements
shall be prepared and signed by both the parties. One of the sets shall be stamped "Original" and the other
"Duplicate". The duplicate copy will be supplied to the contractor free of cost and the original is to be
retained by the company. For additional copy, cost to be charged. All additional copies should be certified
bythe Engineer-in-Charge. The contractor shall keep copy of these documents on the site/place of work in
proper manner so that these are available for inspection at all reasonable times by the Engineer-in-charge,
his representatives or any other officials authorized by the company for the purpose. The contract
document shall not be used by the contractor for any purpose other than this contract and the contractor
shall ensure that all persons employed for this contract strictly adhere to this and maintain secrecy, as
required of such documents. Until the formal agreement is signed between the Owner and Contractor,
LOA/Work Order together with Contract Document, shall constitute the Contract.

19. PERFORMANCE SECURITY/SECURITY DEPOSIT
19.1 Security Deposit shall consist of two parts:
a. Performance Security to be submitted at award of work and

b. Retention Money to be recovered from running bills.

The security deposit shall bear no interest.
For details refer Clause No.4 of Conditions of Contract (General Terms and Conditions)

20. EMPLOYMENT OF LABOUR (Minimum wages of Central Labour commissioner is applicable)
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20.1 Contractors are to employ, to the extent possible (as per policy decision of the company valid from time
to time), local project affected people and pay wages not less than the minimum wages as per minimum
Wages Act or such other legislations or award of the minimum wage fixed by respective State Govt. or
Central Govt. as may be in force.

Payment of Provident Fund for the workmen employed by him for the work as per the Law prevailing under
provision of CMPF/EPF and allied scheme valid from time to time shall be responsibility of the contractor.

The contractor needs to ensure that the employee has become a member of any of the provident fund as
the case may be and the unique membership number of the CMPF/EPF or Allied Scheme needs to be
submitted to Employer.

In addition to the above, the Contractor shall provide a copy of the updated passbook having entry made in
the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the competent authority annually
/as and when asked. Bidder shall also submit copies of statutory returns.

20.2 The bidder shall also comply with statutory requirements of various acts including CL(R&A) Act.

20.3 The contractor’s workmen shall be paid through Bank.

20.4 The contractors shall register themselves on the Contract Labour Payment Management Portal (CLPMP)
of CIL within 30 days of issue of work order and will have to enter and update periodically the following

details in the portal:

a. Work Order details
b. Details of Contractor workers and payment of wages in respect of each Work Order each month.

20.5 All the contract workers shall be covered with the Bio-metric attendance system for payment of wages.
20.6 The bidder shall comply with statutory requirements of various acts including Child Labour (Prohibition
& Regulation) Act, 1986 as mended from time to time and all rules, regulations and schemes framed

thereunder from time to time in addition to other applicable labour laws.

20.7 The bidder shall also follow other guidelines as incorporated at Clause 13 of GTC covered under
additional responsibilities of the contractor.

NOTE: In case company decides/ circulates separate wages for underground works / for works within mine
premises, the same may be allowed based on appropriate circular. Clause 13(xiv) of GTC shall stand amended
to this extent before notification of bid.

21. LEGAL JURISDICTION

Matter relating to any dispute or difference arising out of this bid and subsequent contract awarded based
on the bid shall be subject to the jurisdiction of local court only where the subject work is to be executed.

22. e-PAYMENT

22.1 Successful bidder will be required to submit a Mandate Form duly signed by bidder and the Bank
Officials for e-Payment.

23 MISCELLANEOUS
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23.1 The bidders should fill the bid document properly and carefully. They should avoid quoting absurd
rates.

23.2 Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives are synonymous
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CHAPTER — 11l

SCOPE OF WORK FOR OFFICE COMPLEX AND/OR RESIDENTIAL COMPLEX

CMPDI residential colony Complex is located in Kanke Road , Ranchi . The Colony complex have the
following units:-

O oo NOUL A WN

. A- Type Qtrs -12 units(G+2) - 4 Blocks = 48 units @ 71.75sgm =287 sqm

. A- Type Qtrs -16Units(G+3) - 2 Blocks = 32 units @88.59sqm =177.18 sqm

. B- Type Qtrs- 12Units(G+2) - 7 Blocks = 84 units @74.83sqm =523.81 sgqm

. B—Type Qtrs-18Units(G+3) — 4 block = 72 units ~ @392.75sqm =1571 sgqm

. B- Type Qtrs — 11 Units(G+4) — 2 Block = 22 Units @296.28sqm = 592.56sqm

. C- Type Qtrs — 6units (G+2) — 7 Block = 42 Units

. C-Type Qtrs — 11 Units(G+3) — 1 Block = 11 units

. C-Type Qtrs -14 Units(G+4) — 1 Block = 14 units

. C-Type Qtrs — 32 units (G+8) — 2 Block = 64 Units =3021.57 sgm for C-Type Qtrs(Total)

10. D-Type Qtrs — 24 units(G+8) — 2 Block = 48 Units = 2183.69 sgm for D-Type Qtrs (Total)
11. Family Hostel — 22 Units(G+2) — 1 Block =22Units = 372.18 sqm
12. CMD & Director Bungalow- 3 Units(G+2)-1 Block = 1915.29 sgm

Three Bungalows are located at IICM, Kanke Road, Ranchi, which around 2-3 Km from CMPDI Colony

Complex.
e E1, E2 & E5 — Bungalow (G) — 3 units -=954.09 sgm

In addition to the above, one Community Hall, Badminton Hall(under construction), Tennis Court,
Volley ball court etc. all Play grounds, open spaces in the colony are included in the scope of work.

The areas indicated above is only plinth area of the Type qtrs. The scope of work is covered all
surrounding area of the colony complex including internal roads, drains, pump houses, servant qtrs.
and security post in the colony complex.

1. Scope of Upkeep Services of residential colony Complex:

The scope of work includes cleaning Brooming/sweeping of entire black top roads
including side berms, paver areas of the complex from main gate to all colony primises
including all internal roads, offices surrounding, etc and disposal of collected rubbish ,
waste at designated places of state Govt including transportation, labour cost etc. as
directed by engineer incharge. The work shall be carried out by mechanical means only
including mechanical sweeper/broomer cum vacum cleaner, and all tools etc required
to carry out this operation in all respect.

Brooming & cleaning of entire CMPDI(HQ) complex Excluding Road and Paver Area disposal
of leaves/plastic/ carry bags/waste paper/wrapers/waste materials/branches of trees etc
outside complex confirming to the rules of Municipal Corporation complete job as per
instruction of Engineer-in-charge. This items shall be carried out by manually which includes
sweeping, collection of all wastes and segregates in all places excludes internal roads to
keep the colony complex neat and cleaned as per schedule provided by the engineer-in-
charge.

Brooming/ sweeping surrounding area of Gondwana CMD and 2 Nos Directors bunglows ,
cleaning of staircase, balcony, floors, mopping of floor area, dusting of windows), toilets
cleaning ( 12 toilets) including all materials, if required, open terraces and open yards etc,
including disposal of rubbish , waste at designated places as directed by engineer in charge.
This items shall be carried out by manually which includes sweeping, brooming, mopping
etc. collection of all wastes and segregates in all places to keep the entire bungalows neat
and cleaned as per schedule provided by the engineer-in-charge. The sufficient Manpower
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needs to be deployed to execute the operations.

d. Brooming/ sweeping surrounding area of IICM 3 Nos Directors bungalows, cleaning of
staircase, balcony, floors mopping of floor area, terraces, dusting of windows, toilets
cleaning, open yard , including disposal of rubbish , waste at designated places as directed
by engineer-in-charge. This items shall be carried out by manually which includes sweeping,
brooming, collection of all wastes and segregates in all places to keep the entire bungalows
neat and cleaned as per schedule provided by the engineer-in-charge. The sufficient
Manpower needs to be deployed to execute the operations.

e. Door to door collection and segregation of dry and wet garbage from residential quarters
(all Floor) by closed separate collection baskets/container for wet and dry waste and
dumping dry garbage at designated pit and wet garbage in bio fertilizer pit or disposal at
Govt designated place as per instruction of Engineer-in-charge. (A Type - 80 Units(G+2)
(G+3)- 6 Blocks, B type-178units (G+2),(G+3),(G+4) - 13 Blocks,C type- 131 units(G+2),(G+8) -
11 Blocks, D type- 48 units (G+8) - 2 Blocks- Family Hostel -22 Units (G+2) ) Block). This items
shall be carried out by manually which includes collection of all wastes and segregates in
all places to keep the entire residential qtrs neat and cleaned as per schedule provided by
the engineer-in-charge. The sufficient Manpower needs to be deployed to execute the
operations.

f. Cleaning of all residential building by brooming in common area like stairs,landing,
passage,head room,wall, ceiling, lift cage,plinth protection of residential building

g. Cleaning of all residential building by Washing/Mopping in common area like stairs, landing,
passage, head room, of residential building.

h. Cleaning and removing food waste, party waste materials and washing with detergent of
community building/includes kitchen , etc.,and cleaning surronding area up to 10 m length
from the community hall building as per instruction of Engineer-in-charge.

i. Brooming & cleaning of roof & mumty of all Residential buildings including disposal of dry
leaves & waste materials at designated place as instructed by Engineer-in-charge.

j.  Cleaning of storm water drains of the entire complex disposal of debris, dry leaves, bricks
bats & rubbish etc. outside complex confirming to the rules of RMC complete job as per
instruction of Engineer-in-charge.

k. Cleaning of storm water drains of the entire complex including removing RCC covers where
ever required and resetting the same and disposal of debris, dry leaves & rubbish etc. outside
complex confirming to the rules of RMC complete job as per instruction of Engineer-in-
charge.

|. Disposal of garbage from available collected place, dust bins along the road side of different
buildings within campus, building debris, accumulation of the same at one place and
subsequent disposal of the same to outside of CMPDI(HQ) complex by tractor/equivalent
mechanical means regularly to the designated place by RMC including loading and unloading.
All accumulated garbage’s including building debris should be disposed off as per instruction
of Engineer -in-charge.

m. Cleaning of overhead tank, underground water reservoirs manually/Mechanically, including
spreading bleaching powder, brushing the wall and floors and disposal of sludge, disposal of
waste collected at designated place. Rates includes cost of bleaching, powder, allied
materials and labour all complete.( different tank Capacity)

n. Cutting grass by mechanical means and removal of the rubbish outside the complex
conforming the rule of RMC and cleaning of site as directed by the Engineer-Incharge.

0. Clearing jungle including uprooting of rank vegetation, grass, brush wood, trees and saplings
of girth upto 30 cm measured at a height of 1 m above ground level and removal of rubbish
removal of rubbish outside the complex conforming the rule of RMC and cleaning of site as
directed by the Engineer-In-charge

Notes: -
1. No additional payment shall be paid. In case of partial work done/ unsatisfactory work
done, proportionate payment will be made. The area given in the BOQ schedule for
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assessment of cost for bidding purposes. The bidders are requested to visit the site and

assess the actual area of operation before offering the rates. Bidders are requested to
offer their rates in each items loading their additional expenditure involved in each
operation after carefully read all scope of work mentioned elsewhere under Scope work
chapter

Supply of all the following cleaning ingredients required for above up-keeping services shall
be in the scope of the contractor and required to be approved by E-I-C or his representative.
Cleaning Agents & Chemicals including Alpha-HP Crow, Glance-na, room freshener, Al
Cube, etc. or equivalent, all other slandered Green Chemicals scented Phenyl Detergent
Powder like Wheel, Vim or equivalent, Air Purifier like Odonil or equivalent, Cleaning Agent
like Harpic or equivalent Bleaching Powder, Air Purifier cake like Odonil or equivalent, Good
quality Liquid Shop for hand wash, Soft Broom, Floor Duster, Table Duster, Glass Duster,
Yellow Duster, Wall Broom, MOP, Brasso, Feather Duster, Commode Brush, Broom Stick,
Rubber pump with handle, Wiper Toilet Paper etc. or ANY OTHER materials related with
above work.

All consumables, dust bins, mops and cleaning machinery & plants etc. are to be provided
by the contractor.

All safety precautions are to be followed. Proper cleaning and housekeeping work signage
are to be used when such work is in progress as per the requirements

Wherever needed, mechanized cleaning is to be done.

To the extent possible, environment friendly cleaning reagents are to be used.

Any other cleaning apart from the above mentioned scope, which is necessary to be carried
out on an as and when required basis directed by engineer-in-charge shall be carried out

by the agency.

UP-Keeping Maintenance schedules

S. No.

Description

Unit

year

weeks/ month

days

Total

Brooming of entire black top
roads including side berms,
paver areas of the complex
from main gate to all colony
primises including all internal
roads, offices sorrounding, etc
and disposal of collected
rubbish , waste at designated
places of state Govt including
transportation, labour cost etc.
as directed by engineer
incharge. the work shall be
carried out by mechanical
means only including
mechanical broomer, and all
tools etc(Approx 19134 sgm).

Each
operation

52

520

Brooming & cleaning of entire
CMPDI(HQ) complex Excluding
Road and Paver Area disposal
of leaves/plastic/ carry
bags/waste
paper/wrapers/waste
materials/branches of trees
etc outside complex
confirming to the rules of
Municipal Corporation

Each
operation

52

312




complete job as per
instruction of Engineer-in-
charge.
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Brooming/ sweeping
sorrounding area of Gondwana
CMD and 2 Nos Directors
bunglows(A- 1920 sgm) ,
cleaning of staircase, balcony,
floors (A - 400 sgm), mopping
of floor area(A-400), dusting of
windows ( approx 250 sgm),
toilets cleaning ( 12 toilets),
open teracce ( 50 sqm) Total
area Approx 3020 sgm
including disposal of rubbish ,
waste at designated places as
directed by engineer incharge.

Each
operation

52

728

Brooming/ sweeping
sorrounding area of IICM 3
Nos Directors bunglows(A- 955
sqm) , cleaning of staircase,
balcony, floors (A - 400 sqm),
mopping of floor area(A-400),,
terrace (A- 320 sqm) dusting of
windows ( approx 250 sgm),
toilets cleaning ( 12 toilets),
open teracce ( 50 sqm) Total
area Approx 2220 sgm ,
including disposal of rubbish ,
waste at designated places as
directed by engineer incharge.
(Approx 2375 sgm

Each
operation

52

728

Door to door collection and
seggregation of dry and wet
grabage from residential
quarters (all Floor) and
dumping dry garbage at
designated pit and wet
garbage in bio fertilizer pit or
disposal at Govt designated
place as per instruction of
Engineer-in-charge. (A Type -
80 Units(G+2) (G+3)- 6 Blocks,
B type-178units
(G+2),(G+3),(G+4) - 13 Blocks,C
type- 131 units(G+2),(G+8) -11
Blocks, D type- 48 units (G+8) -
2 Blocks- Family Hostel -22
Units (G+2) ) Block)

Each
operation

52

624

Cleaning of all residential
building by brooming in

common area like
stairs,landing,passage,head
room,wall, ceiling, lift

cage,plinth  protection of
residential  building.(Approx

Each
operation

52

312




8729.00 sqgmetc in complete all
respect.
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Cleaning of all residential
building by Washing/Mopping
in common area like stairs,
landing, passage, head room,
of residential building.(Approx
8729.00 sgm).

Each
operation

52

312

Cleaning and removing food
waste, party waste materials
and washing with detergent of
communitybuilding/includes
kitchen , etc.,and cleaning
surronding area up to 10 m
length from the community
hall building as per instruction
of Engineer-in-charge

Each
operation

52

312

Brooming & cleaning of roof &
mumty of all Residential
buildings ( Approximate area
11347.00 sgm) including
disposal of dry leaves & waste
materials at designated place
as instructed by Engineer-in-
charge

Each
operation

10

Cleaning of storm water drains

of the entire complex disposal
of debris, dry leaves,bricks bats
& rubbish etc. outside complex
confirming to the rules of RMC
complete job as per instruction
of Engineer-in-charge. (Approx
2350.00 m).

Each
operation

11

Cleaning of storm water drains
of the entire complex including
removing RCC covers where
ever required and resetting the
same and disposal of debris,
dry leaves & rubbish etc.
outside complex confirming to
the rules of RMC complete job
as per instruction of Engineer-
in-charge. (Approx 1705.00 m).

Each
operation

12

Disposal of garbage from
available collected place, dust
bins along the road side of
different  buildings  within
campus, building debris,
accumulation of the same at
one place and subsequent
disposal of the same to outside
of CMPDI(HQ) complex by
tractor/equivalent mechanical
means regularly to the
designated place by RMC
including loading and

Each
operation

52

728




unloading. All accmulated
gabages including building
debris should be disposed off
as per instruction of Engineer -
in-charge.
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13

Cleaning of overhead tank,
under ground water reservoirs
manually/Mechanically,
including spreading bleaching
powder, brushing the wall and
floors and  disposal of
sludge.dispolsal of waste
collected at designated place.
Rates includes cost of
bleaching, powder, allied
materials and labour all
complete.(Approx.2534.40
Cum of different tank Capacity

Each
operation

14

Cutting grass by mechanical
means and removal of the
rubbish outside the complex
conforming the rule of RMC
and cleaning of site as directed
by the Engineer-Incharge.

sgm

50000

50000

15

Clearing  jungle including
uprooting of rank vegetation,
grass, brush wood, trees and
saplings of girth upto 30 cm
measured at a height of 1 m
above ground level and
removal of rubbish removal of
rubbish outside the complex
conforming the rule of RMC
and cleaning of site as directed
by the Engineer-Incharge.

sgqm

25000

25000

. The followings are also included in the scope of each items wherever it is applicable :

Landing and Staircases

(i) Sweeping of all the staircases and common landings.
(ii)  Removal of dust etc. from the skirting top.

(iii)  Ensuring that all the fire signage are cleaned by dusting and using a mild wet mop as

and when needed.

(iv)  Cleaning of all the fire escape doors, if applicable.
(v)  Cleaning of all the ceilings and wall for dust, cobwebs etc.

(vi)  Thoroughly wipe all door handles, latches, tower bolts, etc. in common areas and common

toilets.

(vii)  Always keep the staircases free for movements

Floors /Walls

(i) Sweeping and mopping of all the floors, Passages, Canteen, Auditorium, Gate & Security

Room etc including terrace.

(ii) Ensuring that the walls and ceilings for free from dust, cob web etc.
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(iii) Removal of grease and dirt stains from the surfaces.
(iv) Cleaning of the car park area

Surroundings:
(i)  Removal of all litter, mud, dust etc. within the periphery of the building as and when felt

necessary during the day.

(i) Taking necessary precautions to maintain the entrance of the building clean.

(iii) All Areas mentioned above has to be cleaned & maintained in such a fashion so that the
entire complex is in tip top condition.

SCOPE OF WASTE MANAGEMENT SERVICE.

(i) Garbage Disposal on daily basis from all the floors including canteen, community Hall/
auditorium, path way, roads (entire roads of Office or Residential Complex), etc to
centralized waste storage area within the complex for collection by government body or
bio fertilizer pi or any system created by CMPDI.

(ii) To Keep dump/bio-fertilizer areas reasonably in a clean condition.

(iii) Garbage segregation needs to be followed before disposal. Any credit received by the
contractor on account of scrap or recyclable waste shall be passed on to CIL. This amount
shall be recovered from the RA Bills. The contractor shall maintain the record of such
credit received on account of scrap/recyclable waste, and the same shall be produced
to CIL.

(iv) Garden waste generated due to Horticultural Works shall be disposed off by the con-
tractor at designated area decided by local government body. It shall be the
responsibility of the contractor to ensure that the garden waste is disposed.

OPERATION & MAINTENANCE OF IBMS — (if applicable)
(i) Operation/Maintenance, monitoring of IBMS linked services like Fire- fighting systems,
CCTV, Kitchen Equipment in bungalows, & Solar Generation and reporting to the
Authority of Town Engineering Department.

. SCOPE OF ELECTRO-MECHANICAL SUPPORT SERVICE

(A) Electrical Operations and Maintenance:

(i) General Maintenance

(a) Checking serviceability of lamps, tubes, switches, electrical boards, plugs etc. regularly &
replacement where necessary.

(b) Replacement / Repairing of conduits, wiring & Electrical Panel.

(c) Checking serviceability of lamps in street lighting poles, garden lighting, fencing lighting,
facade lighting etc and replacement if necessary.

(d) Periodical checking of earth pit. Checking earth resistance by instrument. Tightening of
nuts and bolts, cleaning of all joints.

(e) Attending any types of breakdown for restoration of services on war footing.

(f) Taking regular meter reading, maintaining register for various records, if necessary.

(ii) DG sets & Sub-Station Operations, Cleaning and Preventive Maintenance:
As per schedule.

a) Operation and day-to-day Maintenance of DG sets which includes Cleaning of Engine & Al-
ternator of DG sets, Periodical cleaning of Air Filter, Oil Filter, Fuel Filter, checking of radia-
tors, pumps etc. & replacement of filter units whenever necessary. Regular inspection of
level of lubrication oil, Diesel etc. Periodical Test running on both load & un-load condi-
tion. Maintaining log book. Monitoring the consumption of H.S.D, Lube Oil etc. & Re-fillingit
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if necessary.

b) Regular checking of battery voltage and adding distilled water if required and, if necessary;
tightening of terminal on batteries and the engine. Day to day Maintenance as per the OEM’s
recommendations.

c¢) Checking of Transformer, Circuit breaker, control panels, LT bus bar with coupler, cable
connection & joints, etc. and rectifying the same. Checking of insulation & temperature rise
by instrument.

(iii) Public Address system checking and maintenance — General Shift excluding Auditorium.

(a) Regular visual checking of the installation for proper connection, routing and continuity.
(b) Weekly check for proper operation.
(c) Weekly check of inventories of the PA system.

Note: Prior to conference/ meeting the address system of the particular room/rooms should
be checked for proper operation.

. PLUMBING, WTP, BORE WELL & RO SERVICE

(a) Checking for water pumps and accessories, water level in the overhead / underground
tanks.

(b) Cleaning of all tanks and boreholes.

(c) Toensure that all sumps are maintained clean at all times.

(d) Checking of all toilets and toilet fittings for loose connections, leakage etc. & rectify it as
& when required.

(e) Cleaning of external drain periodically.

(f) Ensure adequate water supply to various drinking water outlets and toilets.

(g) Dayto Day Checking & Operation of Water Treatment Plant.

(h) The Plumber will remain available in both the shifts in getting required supply of water and
will attend emergency plumbing needs. For any defect, he will ensure rectification of the
defect.

. CARPENTRY-CUM-GLAZIER SERVICE (General Shift)

(a) Maintenance of wooden/aluminium/Glass structures/fixtures/doors/windows by checking
through regular walkthrough by identifying the defects and rectification.

(b) Monitoring, repair and replacement of damaged false ceiling, glass panes, etc.

(c) Repair/replacement of handles and locks.

(d) Maintenance of all signage’s.

(e) Repair of Chairs and other office furniture’s.

(f) Monitoring, repair and replacement of damaged door-closure and Floor-spring.

(g) Polishing of all brass articles.

(h) Checking of all door-closures, floor springs, etc. and [periodical greasing, oiling and
adjustment.

. CIVIL REPAIRING WORKS: The agency to execute minor repairing / modification works whichis
in the scope of the contract like Marble works, Granite works, Brick works, RCC works, Ce- ment
Concrete works, Tiles works, Painting works, Aluminium works (Doors, Windows & Par- titions),
False Ceiling works, sewer pit/ catch pit related works exterior composite panels, glasses, water
supply, sewer line etc as and when required and defined in the BOQ. These works to be executed
as per specification of items based on CPWD.
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9. PEST CONTROL SERVICES IN OFFICE OR RESIDENTIAL COMPLEX:

A.

Pest Control for Complex:

Integrated Pest Control Services for insecticides (mosquitoes, bugs, cockroaches, silverfish,
termites, spider, mice, rat etc.) by spraying with the residual chemical which are safer and
last longer as per approved Manufacturer i.e. Bayer/Macthesimagan/Arbuda or equivalent,
by a hand operated pressure pump as per manufacturers specification on wall surface,
celling, electrical fixture, electrical lines for the protection of useable materials for the
following areas (including extra Services 'as & when' Required).

(a) Spraying for adult mosquito

(b) Fogging/ ULV spraying

(c) Indoor residual treatment

(d) Treatment against Cockroach & Ant's

(e) Pest covered for Rodent, Mice etc. at all possible entry points
(f) Mosquitoes (Anti larval only) & Flies

Apart from the frequency of services mentioned in the Bill of Quantities, all other Pest Control

requirements on and as and when required basis shall be catered to depending on site

requirement. The rate in the Bill of Quantities includes cost of such extra services if any, based

on site requirement. No additional payment shall be made for such extra services.
10.HORTICULTURE WORKS:

During the contract period, the garden premises and entire Residential Complex shall be kept
clean, spick and span to the satisfaction of Engineer-in-charge. Maintenance of entire garden
features (hedge, lawn, trees, shrubs, seasonal beds and all other features) of CIL Office or
Residential Complex, scope of which includes the following:

Vi.

Vii.

viii.

Xi.

Xii.

xiii.

Regular watering of plants, seeds, seedlings, saplings, lawn, etc.

Regular weeding of unwanted plants to keep the lawns and other green features, free
from weeds.

Application of manure to plants, trees, shrubs, hedges, beds, etc as and when required
or as per the instruction of Engineer-in-charge.

Regular lawn mowing.

Regular hedge trimming.

Replacement of withered trees, plants, shrubs, hedges, etc in ground and in pots, within
time.

Regular trimming of plants, trees and shrubs. Frequency shall be as directed by
Engineer-in-charge.

Supplying good earth/manure to potted plants as well as plants on ground in a timely
manner. Frequency shall be as directed by Engineer-in-charge.

Removal of dried leaves and branches of trees and plants and disposing the garden
waste thereof.

Spraying insecticides, pesticides, and fungicides of equivalent approved brand as
specified by as and when required and advised by Engineer-in-charge.

Vegetative plant propagation by means of grafting, cutting, etc., as directed by
Engineer-in-charge.

Maintenance of nursery on a regular and/or as and when required basis, as per
direction of Engineer-in-charge.

For maintenance of rose bed, agency shall be responsible for:

1. Replacement of dead plants with new rose saplings.

2. Regular pruning as well as plucking of dry flowers without damaging the plants.

3. Regular weeding of rose plant basins, to keep it free from weeds.



Xiv.

XV.

XVi.

XVii.

XViii.

XiX.

XX.

XXi.

XXii.

XXiii.

XXiV.

XXV.

XXVi.

XXVii.

XXViii.
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4. Spraying and dusting of insecticides/pesticides as and when required depending on
the magnitude of infection.

Cleaning of water bodies like fountain, ponds, fish ponds and all other such features of
Complex. Scope also includes supply of fish meal (if required). This shall also include
cleaning of aquatic weeds being formed in fountain pond, or other water bodies.

Control over pests and insects. The agency shall strictly use only those insecticides,
fungicides, and pesticides, the specifications of which shall be as directed by Engineer-in-
charge. It shall be responsibility of the agency to ensure that the entire garden features of
CIL Residential Complex remains pest and disease-free.

All gardening consumables required for the work like earthen pots, china clay pots, brass
pots, good earth, manure, fertilizers, bamboo, vermi-compost, neem oil cake, mustard oil
cake, urea, etc., shall be supplied by the agency on time as per direction of Engineer-in-
charge.

Agency shall ensure highest standard of horticulture working, as well as supervision for
entire Office or Residential Complex.

The agency shall provide all necessary tools and plants like lawn mower, brush cutter,
garden hose pipe, etc., all conforming to the specifications mentioned in this tender
document and as per direction of Engineer-in-charge. There should be provision for du-
plicate sets to make good during repairing of the above tools. Sharpening of the tools, and
equipment shall be carried out by the contractor on an as and when required basis.
Repairing and servicing of any such equipment shall be carried out by the contractor at his
cost, so as to ensure smooth operation of services.

The agency shall mandatorily make available a manually driven/operated van rickshaw for
ease of mobility of gardening tools, tackles, consumables, pots, gardening consumables,
waste etc. for Office or Residential Complex.

The agency shall ensure availability of minimum number of equipment which is listed in
this tender document, in Office or Residential Complex. The number of equipment listed
here is only indicative and additional equipment may be delivered (especially during
monsoon) on an as and when required basis.

Cutting the grasses, unwanted weeds and climbers/creepers from all divisions of the
garden including fencing and boundary walls, as directed by engineer-in-charge.

Mowing, brushing, shaping and dressing the shrubs, topiary, grasses regularly and
weeding on a regular basis.

Utmost care should be taken by the agency during the cleaning operations so that no
damage is caused to the plant parts which are being maintained.

Maintenance of pathways, lawn, meadows, palm groves, road sides, etc. The rank
vegetation and weeds growing in the expansion joints of the road, corners of the entire
complex, kerbstone, joints of pathways, rim of storm water drains and catch pits, etc.,
shall be cleaned and cleared from time to time. Weedicides required to remove such rank
vegetation and weeds from the entire complex shall be sprayed at regular in inter- vals as
directed by engineer-in-charge.

Preparation of beds and pots, digging for preparation of pits, pruning, spraying insecti-
cides and fungicides, etc.

The agency should have specially trained staff for cutting the stiff grasses such as ulu,
dhoob, mutha, etc.

On occasions like visit of VIP, inauguration to be carried out etc., the garden premises shall
be kept utmost tidy, totally cleaned in less than two days which shall be carried outon
priority basis.

Agency shall be responsible for all other maintenance features with regard to horticul-
tural works and shall be responsible to execute all those works as directed by Engineer-
in-charge.
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Supplying of fully grown readily seasonal flower plants including 10 to 12" pot of ap-

proved Variety i.e. Dahlia, Chrysanthemum, giant variety calendula, Merry gold, Onlex,
Zinnia, Sunflowers etc., with approx. 200 mm size earthen tubs and placing the plants in
different location as per instruction of EIC.
Note : Approximate number of pot plant to be maintained is .... nos.

Supplying seasonal seeds and seedlings as directed by Engineer-in-charge. At onset of
every season, the agency shall assess the quantity of seeds, seedlings and fully grown
plants required for the site. The same shall be supplied within the time stipulated by the
engineer-in-charge.

Supplying indoor plants, fruit trees, all time perennial flowring shrubs, etc., of all varie-
ties, as per direction of engineer-in-charge.

Non-compliance by the agency in executing the work as per direction of engineer-in-charge, or in
supply of materials, tools, consumables, plants, pots, seeds, seedlings, shrubs, trees, plants, etc shall
attract penalties as stipulated in special terms and conditions of the contract.

11.Details of important "Tools and Tackles" for upkeepment & maintenance works - (To be
arranged by the Agency/bidders. In addition to the listed below, it shall be decided by Engineer
in charge. The actual requirement shall be decided in consultation with Engineer-in-charge).
The list of tools and tackles are given below for assessing the requirement . Decision of
Engineer-in-charge is final.

(i) HIGH PRESSURE JET CLEANER (1 No.)

(i) SINGLE DISC SCRUBBER M/C (1 No.)

(iii) SIGNAGES (4 Nos.) :Warning signages like 'Cleaning in progress', 'Work in progress',
'Lift under maintenance', 'Do not enter', 'Trip Hazard', 'Slippery floor', 'Men working
overhead', 'Pesticide application-keep off', etc., as required.

(iv) VACUUM CLEANER WET & DRY ( 1 Nos.)

(v) WRINGER TROLLEY ( 4 Nos.) or more

(vi) GLASS CLEANING KIT / Telescopic Pole (1Nos.)
(vii) LADDER 10/ 8/ 6 FEET (1 Nos.)

(viii) SQUE

(ix) Necessary basic Electro Mechanical, Plumbing & Carpetry tools & tackles Like Manual
Sweeper/mechanical sweeper/broomer , Wrench Set 6" to 24", Ring wrench 6" to 24",
Meggar 1000 volt (Earth tester) with spike, Ladders (as per existing electric pole) DG Fuel
Measurement Scale (with Ink), RJ Socket Punching Tools, Crone, Nose Plus, Adjustable
Spanner (6"), Adjustable Spanner (8"), Pliers, Industrial Screw driver, Champion Set,
Hammer (500 gm), Allen Key Set, Hexa Frame, Hexa Blade, Pipe wrench (14"), Gravity
Meter, Digital Clamp Meter, Crimping Tools (1.5 mm to 16 mm), Hammer drill Machine
(upto 13 mm) with bit, Continuity Tester, Oil pot, Grease Gun, Diesel Transfer pump, CRC,
Aluminium ladder (Self supported 24'/44"), Nylon Rope, Safety belt, Torch with 6 Volt
battery, Measuring Tape, Hand Lamp set, Safety glasses, pH Meter, TDS Meter, LT Gloves
Pair, Hydro Meter, Extention cord 20 Mtrs., Side Cutter 1121/6, Chisel 6" 102, Flat File
8", Triangle File 8", Round File, Diesel Transfer Pump (Manual), Bearing Puller 12",
Humidity Sensor (Temp.meter), Laser gun, Digital sound level meter, tachometer (1 No.),
megger 1000 V (1 No.) and megger 5000 V (1 No.)., tong tester (1 No.) etc., as per
requirement of related Maintenance works.

(x)Walkie Talkie (UHF Handheld Transceiver) Aspera V-9 or equivalent approved make, Tele-
communication instrument including all standard accessories.
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CHAPTER - IV
CONDITIONS OF CONTRACT

GENERAL TERMS AND CONDITIONS
1. Definitions

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the
CMPDI, Subsidiary of Coal India, represented at Head Quarters of the Company by the General Manager
(Civil) or his authorized representatives or any other officer specially deputed for the purpose who will
employ the contractor.

ii) The word" Principal Employer" wherever occurs, means the officer nominated by the Company to
function on its behalf.

iii)The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who
has/have deposited the necessary Earnest money and has/have been given written intimation about the
acceptance of tender and shall include legal representative of such individual or persons composing a
firm or a company or the successors and permitted assignees of such individual, firm or Company, as the
case may be and any constitutional, or otherwise change of which shall have prior approval of the
employer.

iv) "Site" means the land and places including any building and erection thereon, over, under, in or
through which the Permanent works or Temporary works designed by the Engineer-in-Charge are to be
executed and any other lands and places provided by the Employer for working space or any other
purpose as may be specifically designated in the Contract as forming part of the site.

v) The term "Sub-Contractor" as employed herein, includes those having a direct contract with
Contractor either on piece rate, item rate, time rate or any other basis and it includes one who furnishes
work to a special design according to the plans or specifications of this work but does not include one
who merely supplies materials.

vi) "Accepting Authority” shall mean the management of the company and includes an authorized
representative of the company or any other person or body of persons empowered on its behalf by the
company.

vii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil Engineering
cadre/ discipline who is competent to direct supervisors and authorised to be in charge of the works for
the purpose of this contract. The Engineer-in-Charge/Designated Officer in Charge, who is of an
appropriate seniority, will be responsible for supervising and administering the contract, certifying
payments due to the contractor, valuing variations to the contract, awarding extension of time and
valuing compensation events. The Engineer-in-Charge/Designated Officer in Charge may further appoint
his representatives i.e. another person/Project Manager or any other competent person andnotify to the
contractor who is directly responsible for supervising the work being executed at the site, on his behalf
under their Delegation of Powers of the company. However, overall responsibility, as far as the contract
is concerned, will be that of the Engineer-in-Charge/Designated Officer in Charge.

viii) The "Contract" shall mean the notice inviting tender, the tender as accepted by the Company, the
work order issued to the contractor, and the formal contract agreement executed between the company
and the contractor together with the documents referred to therein including general terms and
conditions, special conditions, if any, scope of work, frozen terms & conditions/technical
parameters/scope of work and revised offer, if any, specifications, drawings, including those to be

cribrmittad Auiving ~ArAsrace A £ Ik cehodidle Af Aatiantitine wwith ratnc oA S~ iabe Tl +ha £Arno]
SUNTTITLLCTU UUIIIIB }JIUSICDD UTVWUITN, SuiTcuuic Ul quOIILILICJ Wit T TalCTo arru anmnmoutrtio,. vt T ruirinan

agreement is signed between the Owner and Contractor, LOA/Work Order together with Contract
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Document, shall constitute the Contract.
ix) A "Day" shall mean a day of 24 hours from midnight to midnight.

x) The "Work" shall mean the works required to be executed in accordance with the contract/work order
or parts thereof as the case may be and shall include all extra or additional, altered or substituted works
or any work of emergent nature, which in the opinion of the Engineer-in-charge, become necessary
during the progress of the works to obviate any risk or accident or failure or become necessary for
security.

xi) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates
prescribed by the company and the amendments issued from time to time.

xii) "Contract amount" shall mean:

a) In the case of turnkey / lump sum contracts the total sum for which tender is accepted by the
company.

b) In the case of other types of contracts the total sum arrived at based on the individual
rate(s)/percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of
Quantities" of the tender document as accepted by the Company with or without any alteration as the
case may be.

xiii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have been
duly served if delivered in person to the individual or to a member of the contractors firm or to an office
of the company for whom it is intended, or if delivered at or sent by registered mail/e-mail to the last
business address known to him who gives the notice.

xiv) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever nature
required in or about the execution, completion or maintenance of the works but does not include
materials or other things intended to form part of the permanent work.

xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender has
been accepted in accordance with the provisions contained in that letter.

xvi) "Department"” means the Civil Engineering Department of Coal India Limited or any of its subsidiary
companies/units represented by the appropriate authority.

xvii) "Act of insolvency” means as it is designed by Presidency Town Insolvency Act or Provincial
Insolvency Act or any act amending such originals.

xviii) The words indicating the singular only also include the plural and vice-versa where the context so
requires.

xix) "Drawings"/"Plans" shall mean all:
a) drawings furnished by the owner with the bid document, if any, as a basis for proposals,
b) working drawings furnished by the Owner after issue of letter of acceptance of the tender tostart
the work,
c) subsequent working drawings furnished by the owner in phases during progress of the work,and
d) drawings, if any, submitted by the contractor as per provision of the contract and duly
approved by the owner.

xx) "Codes" shall mean the following, including the latest amendments, and/or replacements, if
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any:
a) Bureau of Indian Standards relevant to the works under the contract and their specifications.
b) Indian Electricity Act and Rules and Regulations made there under.
c) Indian Mines Act and Rules and Regulations made there under.
d) Any other Act, rule and regulations applicable for employment of labour, safety provisions,
payment of provident fund and compensation, insurance etc.

2. Contract Documents and Miscellaneous Provisions:

The following documents shall constitute the contract documents:

i) Articles of Agreement.

ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions ofcontract
incorporated in the tender document issued to the bidder.

iii) Notice Inviting Tender and Instructions to Bidders.

iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms &
Conditions, Special Terms & Conditions, and Commercial Terms & Conditions etc.- as applicable.

V) Frozen terms & conditions / technical parameters and revised offer, if any.
vi) Specifications/scope of Work, if any.

vii) Schedule of quantities (or Bill of Quantities) along with accepted rate.
viii) Contract drawings and work programme.

iX) Safety Code etc. forming part of the tender,

X) Integrity Pact (If applicable).

Xi) Guidelines for Banning of Business.

xii) Any other document if required.

2.1 The contractor shall enter into and execute contract agreement in the prescribed form. The costof
the stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract
document/agreements shall be prepared and signed by both the parties One of the sets shall be stamped
"Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor free of cost
and the original is to be retained by the company. For additional copy, cost to be charged.

All additional copies should be certified by the Engineer-in-Charge.

The contractor shall keep copy of these documents on the site/place of work in proper manner so that
these are available for inspection at all reasonable times by the Engineer-in-charge, his representatives
or any other officials authorized by the company for the purpose.

2.2 The contract document shall not be used by the contractor for any purpose other than this contract
and the contractor shall ensure that all persons employed for this contract strictly adhere to this and
maintain secrecy, as required of such documents.

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all matter
arising under this contract.

2.4 The Contract Agreement will specify major items of supply or services for which the contractor
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in— Charge
/ Designated Officer in charge for approval well in advance so as not to impede the progress of work.
Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the contractor
from any of his obligations, duties and responsibilities under the contract.

2.5 Acceptance of Offer:
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“Letter of Acceptance”- is an acceptance of offer by the company. It shall be communicated elec-
tronically through e-procurement portal of CIL to the successful bidder and shall make the binding
Contract with the Company.

3. Discrepancies in contract documents & Adjustments thereof

The documents forming part of the contract are to be treated as mutually explanatory of one another
and in case of discrepancy between schedule of quantity, the specifications and/or drawing, the following
order of preference shall be observed;

a) Description in Bill of Quantities of work.

b) Particular specification and special conditions, if any

c) Drawings.

d) General specifications.

e) BIS Specifications.

3.1 In the event of varying or conflicting provision in any of the document(s) forming part of the contract,
the Accepting Authority's decision/clarification shall hold good with regard to the intention of the
document or contract as the case may be.

3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not
vitiate the contract or release the contractor from discharging his obligations under the contract
including execution of work according to the Drawings and Specifications forming part of the particular
contract document.

4.00 Security Deposit:

4.1 Security Deposit shall consist of two parts;
a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.The security deposit shall bear no interest.

4.2 Performance Security should be 3% of contract amount and should be submitted within 21 daysof
issuance of LOA by the successful bidder in any of the form given below:

¢ aBank Guarantee in the form given in the bid document from any Scheduled bank. The BG issued
by outstation bank shall be operative at its local branch at ........ or branch at......cecevvecevenns
Bank Guarantee against Performance Security shall be applicable if the amount ofPerformance
Security exceeds Rs. 5.0 lakhs.
e Gouvt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in
favour of owner.
¢ Demand Draft drawn in favour of CMPDI Ltd on any Scheduled Bank payable at its
Branch at Ranchi
(*As per Guidelines regarding Bid security/earnest money, performance security and additional
performance security reproduced below with Ref No. CIL/GM (CMC)/2020/1133 dated
25.11.2020,applicable till 31.12.2021.




The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed the
Agreement and furnished the required Performance Security/ 1st part of security deposit.

The bid security deposited may be adjusted against the Performance security (1st part of security
deposit) at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee it shall be
issued either —

(a) at Bidder’s option by a Scheduled Bank, or
(b) by a foreign bank located in India and acceptable to the employer.

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the periodof
contract /extended contract period (if any), whichever is more.

The BG (If performance security is provided by the successful bidder in the form of bank guaran-
tee) issued by issuing bank on behalf of the bidder in favour of “ ,” shall be in paper
form (Stamp Paper) as well as issued under “Structured Financial Messaging System”. Issuing Bank
should send the underlying confirmation message in IFN760COV or IFN767COV message type for
getting the BG advised through our bank. Also issuing bank should mention “ " in field
no. “7037” of IFN760COV or IFN767COV. The message will be sent to the beneficiary bank through
SFMS. The details of beneficiary Bank for issue of BG through SFMS Platform is furnished below:-

Name of Bank: Branch: IFSC Code:

Account No. Customer ID:

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank to
Civil Engineering Division of CIL/ Subsidiary.

In case the successful bidder fails to submit the Performance Security within the stipulated time then
the award of work shall be cancelled with forfeiture of the bid security/earnest money.

Additionally, the company shall ban such defaulting contractor from participating in future tenders in
concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter.

In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of
JV/Partnership firm.

4.3 3% Performance Security should be refunded within 14 days of the issue of defect liability
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certificate (taking over certificate with a list of defects).

4.4 All running on account bills shall be paid at 95% (ninety-five percent) of work value. The balance 5%
shall be treated as retention money and will be second part of security deposit.

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the
contractor, on its accumulation to a minimum amount of Rs. 5 lakhs subject to the condition that amount
of any Bank Guarantee except last one, shall not be less Rs. 5 lakhs.

However, Bank Guarantee against retention money shall be with suitable validity based on nature of
work which shall be 90 days beyond the defect liability period, but in no case less than the period of one
year.

Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall be
irrevocable and will be from Scheduled Banks as elaborated at Clause 4.2.

4.5 Retention Money should be refunded after issue of No Defect Certificate.

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are
due and payable by the contractor to the company as may be determined in terms of the contract, and
the amount appropriated from the security deposit shall have to be restored by furtherdeduction from
the contractors subsequent on account running bills, if any.

4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's rightto
deduct/ appropriate its due against the contractor under this contract or under any other contract.

On completion of the entire work and issue of defect liability certificate (taking over certificate with alist
of defects) by the Engineer-in-charge, Ist part of Performance security deposit ( 3 % of Contract amount
) remaining with the company (Performance Security) shall be refunded as elaborated at Clause 4.3. The
other half (Retention Money) shall be refunded to the contractor after issue of No Defect Certificate by
the Engineer-in-Charge on the expiry of Defect Liability Period of six months, subject tothe following
conditions:

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over
certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within thesaid
defect liability period of six months or on its due extension till completion of the rectification works as
required.

b) In the case of building work or other work of similar nature, the refund shall be made on the expiry of
the said six months period or at the end of one full monsoon period i.e. June to September,whichever is
later in point of time and any defects such as leakages in roof, effloresces in walls, dampness, defects in
drainage etc. should be rectified to the satisfaction of Engineer-in-Charge.

NB: In case of Maintenance contracts, that ends with successful completion of work, where question of
Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank cleaning, jungle cutting,
grass cutting, surface dressing etc.), the performance security and retention money (second part of bid
security) can be released simultaneously after completion of work and taking over by department.

4.8 DELETED

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only when
relevant item exists in the contract and shall be for 10% of value of such items in the contract or for10%
of value of contract with such specialized items only).




55

(Specialized items in this work are to be mentioned in NIT)

a) For some specialized items of work such as anti-termite treatment, waterproofing work, kiln seasoned
and chemically treated wooden shutters, or any other item of work deemed as such ‘specialized’ by
Engineer-in-Charge that are entrusted to specialized firms or contractors who associate specialized
agencies, the contractor / firm executing the work should be asked to give a specific guarantee that they
shall be responsible for removal of any defects cropping up in these works executed by them during the
guarantee period. The form of the guarantee to be executed by the contractors shall be as enclosed.

b) The security (performance security and retention money) deposited / deducted from the bills of the
contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee period. The
security amount relevant to the item(s) of work, may be released after 12 months of completion of work
against equivalent BG and furnishing Guarantee as at (a) above.

4.10 Refund of security deposit for contracts with supply installation and commissioning of equipment
i.e. with Mechanical & Electrical Works (shall be applicable only when relevant item existsin the contract)

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as
Mechanical and Electrical works. For such works security deposit (performance security and retention
money)- deposited / deducted from the bills of the contractors shall be refunded to him after expiry of
guarantee period, which will be one year from the date of commissioning of equipment/ completion of
work and/or rectification of any defect which may be detected in the individual equipment for the whole
system under the contract, whichever is later.

In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/
revalidated in the name of the owner by the contractual agency and will be covered with relevant counter
guarantee.

Bank guarantees furnished against Performance Security and Retention Money shall be validated for a
period 90 days beyond the guarantee period.

5. Deviations/Variations in Quantities and Pricing.

The quantities given in the “Schedule of Quantities" are based on estimates and are meant to indicate
the extent of the work and to provide a uniform basis for tendering and any variation either by addition
or omission shall not vitiate the contract.

5.1 The company through its Engineer-in-Charge or his representative shall, without radically changing
the original scope and nature of the work, under contract, have power to make any alterations in or
additions to or substitution of the original specifications, drawings, designs and instructions that may
appear to be necessary or advisable during the progress of the work.

The contractor shall be bound to carry out the work(s) in accordance with the instructions given to him
in writing by the Engineer-in-Charge or his representative on behalf of the company. Such alteredor
additional or substituted work, which shall form part of the original contract, shall be carried out by the
contractor on the same terms and conditions in all respects on which they agreed to do the main work
and at the same rate/rates as are specified in the contract/ work-order.

5.2 The right is reserved to cancel any items of work included in the contract agreement or portion
thereof in any stage of execution if found necessary to the work and such omission shall not be a
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waiver of any condition of the contract nor invalidate any of the provisions thereof.

5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/arenot
specified in the contract/work order, rates for such items shall be determined by the Engineer-in-Charge
as follows:

a) In the case of percentage tenders, if the rate for the extra item of work executed is available in the
company's approved SOR, it will be paid at the schedule rate plus or minus the accepted percentage as
per contract.

However, if the extra item is not available in company’s approved SOR, then the rate for such extra
item(s) shall be dealt as at (c) below.

b) Deleted

c) In the case of extra item(s) that are completely new, and are in addition to the items contained in the
contract, the contractor may within 15 days of receipt of order or occurrence of the item(s) claim rates,
supported by proper analysis. The Engineer-in-Charge shall determine the rate(s) by analysis based on
prevalent market rate of material and labour and on standard norms of analysis of rate of CPWD / NBO.

d) Deleted

In case of any difference between the contractor and the Engineer-In Charge as to the fixation of rates,
the matter shall be referred to the accepting authority of the company i.e. GM(C) of the company or Staff
Officer(C) for the work awarded at Company Hqrs. level and Area level respectively,whose decision shall
be final and binding on the contractor.

5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract nor
invalidate any of the provision thereof provided that a deviation estimate / revised
estimate/supplementary agreement for the item(s) involved is made. Such approval shall be from
appropriate authority.

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the agreement
schedule] shall be made in the contractors running on account bills, till the revised estimate / deviation
estimate regularizing these items are sanctioned by the competent authority of the company, at the
provisional rates and shall not exceed:

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of thecompany
i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly available in the SOR ofthe company/
if the rate is derived from available rate of BOQ.

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of thecompany,
i.e. GM(C) of the company or SO(C) of the Area, if it is analysed item rates based on prevalent market
rates of materials and labour following CPWD / NBO normes.

Total payment for such extra items of work shall not exceed 10% of work order / agreement
value/approved deviation estimate value. Also total payment including extra items of work shall not
exceed the work order / agreement / approved deviation estimate value.

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND
ABNORMALLY LOW RATE ITEMS.
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The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates
decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates
decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) abnormally
low rate items, shall become operative under the following circumstances: -

For increase in quantity of more than 25% in respect of works executed below plinth level and 10% in
respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on
prevalent market rate of materials and labour analysed as per standard analysis of rate of CPWD/NBO.
Payment of extra quantity over the permitted quantity as explained above would be made on the basis
of the new analysed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted below
25% for the items below plinth level and below 10% for the items above plinth level of the agreement
schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge arising out of
technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for percentagerate
tenders for works based on standard schedule of rates of the company.

For the purpose of operation, the following works shall be treated as works related to foundation,

unless otherwise defined in the contract.

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever is
lower.

b) For abutments, piers and well steining: All works up to 1.2m above the bed level.

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks andother
elevated structures: all works up to 1.2 metres above the ground level.

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres abovethe
ground level.

e) For basement: all works up to 1.2m above ground level or up to floor 1 level whichever is lower.For
Roads, all items of excavation and filling including treatment of sub base

5.7 The Contract shall be for two years or as specified in the NIT from the date of commencement.
However, in exceptional cases of exigencies, CIL/Subsidiary reserves the right to extend the contract for
a period of 30% of the contract period as specified in NIT or for a period of 08 months, whichever is lesser
after due appraisal of performance at the end of the Contract on the same terms and conditions.

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, shall
have power to omit any part of the work in case of non-availability of a portion of the site or forany other
reason and the contractor shall be bound to carry out the rest of the work in accordance with the
instructions given by the Engineer-in-Charge. No claim from the Contractor shall be entertained/
accepted on these grounds.

5.9 In the event of any deviation being ordered which in the opinion of the contractor changes radically
the original scope/nature of the contract, the contractor shall under no circumstances
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suspend the work, either original or altered or substituted, and the dispute/disagreement as to the
nature of deviation and the rate/rates to be paid for such deviations shall be resolved separately withthe
company as per the procedures/ norms laid down hereafter.

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay

Time is the essence of the contract and as such all works shall be completed within the time stipulated
in the contract/ work order. The work shall, throughout the stipulated period of contract, be carried out
with all due diligence on the part of the contractor.

Immediately after the contract is concluded i.e. LOA/Work Order is issued, the Engineer-in-Charge and
the contractor shall agree upon a detailed time and progress chart prepared based on BAR CHART/ PERT
CPM techniques on the basis of a construction schedule submitted by the contractor atthe time of
executing contract showing the order in which the work is proposed to be carried out within the time
specified in the LOA /work order.

For the purpose of this detailed time and progress chart, the work shall be deemed to have commenced
on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or 7(seven) days after
handing over the site of work or handing over reasonable number of working drawings to the contractor
or the period of mobilization allowed in the work order for starting the work in special circumstances,
whichever is later. However, the Date of Commencement may be decided with mutual consent with the
Contractor prior to the date as prescribed above.

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days.

6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing the
work within the aforesaid time limit, the company shall, without prejudice to any other right or remedy,
be at liberty, by giving 15 day’s notice in writing to the contractor to commence the work, failing which
to forfeit the Earnest Money deposited by him and to rescind the Letter of Acceptance of Tender/Work
Order and also to debar the contractor to take part in the future re-tender.

The Company may debar such defaulting Contractors from participating in future Tenders for a minimum
period -1 Year

6.2 Penalty related to day to day maintenance works shall be dealt as per relevant clauses of Special
Terms and Conditions.

6.3 The company may at its sole discretion, waive the payment of compensation on request received
from the contractor indicating valid and acceptable reasons if the entire work is completed within thedate
as specified in the contract/work order or as validly extended date without stipulating any compensation
for delay.

6.4 Extension of date of completion: On occurrences of any events causing delay as stated here-

under, the contractor shall intimate immediately in writing to the Engineer-in-Charge.

a) Force Majeure:

i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics.

ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign) includingbut
not limited to war, proprieties, and quarantine embargoes.

The successful bidder/ contractor will advise in the event of his having to resort to this clause by a
registered letter duly certified by the local chamber of commerce or statutory authorities, thebeginning
and end of the cause of delay, within fifteen days of the occurrence and cessation of such Force Majeure
condition.




59

In the event of delay due to Force Majeure for more than one month the contract may be terminatedat
the discretion of the company. Termination under such circumstances will be without any liability on
either side.

For delays arising out of Force Majeure, the bidder / contractor will not claim extension in completion

date for a period exceeding the period of delay attributable to the clauses of Force Majeure and neither

company nor bidder / contractor shall be liable to pay extra cost (like increase inrates, remobilization

advance, idle charges for labour and materials etc.) provided it is mutually established that Force majeure

conditions did actually exists.

b) Serious loss or damage by fire and abnormally bad weather.

c) Non-availability of stores which are the responsibility of the company to supply as per contract.

d) Non-availability of working drawings in time, which are to be made available by the company asper
contract during progress of the work.

e) Delay on the part of the contractors or tradesmen engaged by the company not forming part ofthe
contract, holding up further progress of the work.

f) Non-availability or breakdown of tools and plant to be made available or made available by the
company.

g) The execution of any modified or additional items of work or excess quantity of work.

h) Any other causes which, at the sole discretion of the company, is beyond the control of the
contractor.

6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the contractor at site to
record the various hindrances, as stated above, encountered during the course of execution.

Hindrance register will be signed by both the parties. The contractor may also record his observations
in the Hindrance Register. In case the contractor has a different opinion for hindrance and a dispute
arises then the matter would be referred to the EIC and or the next higher authority whose decision
would be final & binding on the contractor & the decision to be communicated within 15 days.

6.4.2 The contractor shall request the company in writing for extension of time within 15 days of
happening of such event causing delay stating also, the period for which extension is required. The
company may, considering the genuinity of the request, give a reasonable extension of time for
completion of the work. Such extension shall be communicated to the contractor in writing by the
company through the Engineer-in-Charge within 1(one) month of the date of receipt of such request.

6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension of time are
or are not reasonable, is final. If the Engineer-in-charge is of the opinion that the grounds shown by the
contractor are not reasonable and declines to the grant of extension to time, the contractor cannot
challenge the soundness of the opinion.

The opinion of the Engineer-in-charge that the period of extension granted by him is proper or necessary
is not, however, final. If the contractor feels that the period of extension granted is inadequate he can
appeal to the GM(Civil)/CM(Civil) of the company for consideration on the question whether the period
of extension is or is not proper or necessary.

6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during the course of
execution, on written request for extension of time within 15(fifteen) days of happening of such events
as stated above, reserving the company's right to impose/ waive penalty at the time of granting final
extension of time as per contract agreement.

whichever

6.4.5 When the period fixed for the completion of the contract is about to expire, the question of
extension of the contract may be considered at the instance of the Contractor or the Department or
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of both. The extension will have to be by party's agreement, express or implied.

In case the contractor does not apply for grant of extension of time within 15(fifteen) days of the
hindrance occurring in execution of the work and the department wants to continue with the work
beyond the stipulated date of completion for reason of the work having been unavoidably hindered, the
Engineer-in-charge can grant extension of time even in the absence of application from the contractor.
Such extension of time granted by the Engineer-in-Charge is valid provided the contractor accepts the
same either expressly or implied by his actions before and subsequent to the date of completion.Such
extension of time shall be without prejudice to Company's right to levy compensation under therelevant
clause of the contract.

The contractor shall however use his best efforts to prevent or make good the delay by putting his
endeavours constantly as may be reasonably required of him to the satisfaction of the Engineer-in-
Charge.

7. Material Supply & other facilities:

The contractor shall at his own expense, provide all materials required for the work, unless otherwise

specified, and the rates quoted by the contractor shall be for finished work inclusive of all materials

required for completion of the work as specified in the contract.

*The company may, of its own or at the request of the contractor, supply such materials as may be
specified, if available, at rate/rates to be fixed by the Engineer-in-charge.

7.1 For the materials which the company has agreed to supply for the contract, the contractor shall give
in writing of his requirements in accordance with the agreed phased programme to the Engineer-in-
charge sufficiently in advance. The value of materials so supplied shall be set off or deducted from the

payment to be made for the items of work in which such materials have been consumed, or from any
sum then due or to become due to the contractor thereafter.

7.2* Deleted

7.3 Deleted

7.4 Deleted

7.5 Deleted

7.6 Deleted

7.7 All materials, tools and plants brought to site by the contractor including the materials supplied by
the company shall be deemed to be held in lien by the company and the contractor shall not havethe
right to remove the same from the site, without the written permission of the Engineer-in- Charge. The
company shall not however be liable for any loss, theft or damage due to fire or other cause during this

period of lien, the responsibility for which shall lie entirely on the contractor.

7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under cover
as required etc. as may be necessary for the use and keeping the materials in good condition.

7.9 Deleted

7.10 Deleted
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7.11 All charges on account of GST or any other applicable taxes, duties or levies on materials obtained
for the works from any source (excluding materials supplied by the company) shall be borneby the
contractor. This clause may be read in conjunction with 13(ix) of condition of contract.

7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own
establishment. However, if available and feasible the company may arrange electricity at one point near
the work site and necessary recovery of cost of energy consumed will be made at rates prescribed by the
company from time to time. Energy meter for this purpose shall be provided by thecontractor.

7.13 The contractor shall arrange necessary water for the work and his own establishment and nothing
extra will be paid for the same. Such water used by the contractor shall be fit for construction purposes.
However, if available and feasible the company may arrange water, at the written request of the
contractor, to the extent possible, at one point near the work site for which recovery @ 1% of the
contract value of work done will be made from the contractor's bills. The contractor shall make his own
arrangement of water connection and laying of pipe lines from main source of supply. Department do
not guarantee to maintain uninterrupted supply of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

7.14 Explosives, detonators and other inflammable materials shall not be used in the execution of the
work at site by the contractor without prior written permission of the Engineer-in-Charge. Transportation
and storage of such materials shall be done in specified manner in accordance with the law in force. The
contractor shall also obtain license under such laws for, transportation, storage,use and all other
operations, connected with the handling of the same.

8. Quality Assurance - Materials and Workmanship

The contractor shall carry out and complete the work in every respect in accordance with the contract
and shall ensure that the work conforms strictly to the drawings, specifications, (as enclosedor in absence
of enclosed specifications current CPWD/BIS specifications) instructions of the Engineer-in-Charge. The
Engineer-in-Charge may issue, from time to time, further drawings, detailed instructions/ directions in
writing to the contractor. All such drawings, instructions/directions shall beconsistent with the contract
documents and should be reasonably inferable there from, along with clarifications/ explanations
thereof, if necessary. However, the contractor will be solely responsible for design and erection of all
temporary structures required in connection with the work.

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by the
company herein and elsewhere will form part of the contract for the purpose of quality of works.

8.2 The contractor shall be responsible for correct and complete execution of the work in a workmanlike
manner with the materials as per specification which shall be subject to the approval of the company. All
work under execution in pursuance of the contract shall be open to inspection and supervision by the
Engineer-in-Charge or by his authorized representative or any other official of higher rank or any other
person authorized by the company on his behalf & the contractor shall allowthe same.

8.3 All materials to be provided by the contractor shall be in conformity with the
specifications/schedule of work as per the contract and the contractor shall furnish proof, if so required
by the Engineer-in-Charge to his satisfaction that the materials do so comply.

8.4 Submission of samples as required or necessary shall be dealt as per relevant clauses of Special Terms
and Conditions.
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8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or work
due to a defect therein for not conforming to the required specification, or for materials not being of the
required quality and standard or for reasons of poor workmanship or for not being in accordance with
the sample approved by him. The contractor shall forthwith remedy the defect/replace the materials at
his expense and no further work shall be done pending such rectification/replacement of materials, if so
instructed by the Engineer-in-Charge.

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure the
proper materials for replacement and/or to carry out the rectifications in any manner considered
advisable under the circumstances and the entire cost & delay for such procurement/rectification shall
be borne by the contractor.

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to the
standard practice followed for such tests, other than those for which satisfactory proof has already been
furnished by the contractor who shall provide at his expense all facilities which the Engineer-in-Charge
may require for the purpose. All such expenses born by the contractor are not to be paid separately by
the employer and shall be assumed covered in accepted prices.

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company.
However, if the test shows the workmanship or materials not to be in accordance with the provision of
the contract or the instruction of Engineer-in-Charge the cost shall be borne by the contractor.

8.7 Access to the works: The Engineer-in-charge and any person authorized by the company shall atall
times have access to the works and to all workshops and places where work is being prepared or from
where materials, manufactured articles are being obtained for the works and the contractor shall afford
every facility for and every assistance in or in obtaining the right to such access.

8.8 Inspection of works: i) No work shall be covered up or put out of view without the approval of the
Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated by the
company for the purpose and the contractor shall afford full opportunity for the EIC or EIC's
representative or any other officer nominated by the company for the purpose to examine and measure
any work which is about to be covered up or put out of view and to examine foundations before
permanent work is placed thereon. The contractor shall give due notice to the Engineer-in- charge's
representative whenever any such work or foundations is ready or about to be ready for examination
and the Engineer-in-charge's representative shall, without unreasonable delay, unless heconsiders it
unnecessary and advises the contractor accordingly, attend for the purpose of examiningand measuring
such work or foundations.

ii) The contractor shall uncover any part or parts of the works or making openings in or through the same
as the Engineer-in-Charge may from time to time direct and shall reinstate and make good suchpart or
parts to the satisfaction of Engineer-in-charge.

If any such part or parts have been covered up or put out of view after compliance with the requirement
of sub-clause above and are found to be executed in accordance with the contract, the expenses of
uncovering, making openings in or through and making good the same shall be borne by the Employer,
but in any other cases all costs shall be borne by the contractor.

8.9 Removal of Improper Work and Materials:

i) The Engineer-in-charge shall during the progress of the works have power to order in writing fromtime
to time:

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in
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accordance with the contract/ work order/ approved sample.
b) The substitution with proper and suitable materials.

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment
there from, of any work which in respect of materials or workmanship is not in accordance with the
contract.

ii) In case of default on the part of the contractor in carrying out such order, the Engineer-in -charge shall
be entitled to employ and pay other agency to carry out the same and all expenses consequent thereon
shall be recoverable from the contractor or may be deducted from any amount due or whichmay become
due to the contractor.

8.10 Devaluation of Work: In lieu of rejecting work done or materials supplied not in conformity with
the contract/work order/approved samples, the Engineer-in-charge or any other officer nominated by
the company for the purpose may allow such work or materials to remain, provided the Engineer-in-
Charge/ the officer nominated by the company is satisfied with the quality of any materials, or the
strength and structural safety of the work, and in that case shall make such deduction for the difference
in value, as in his opinion may be reasonable.

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the company
for the purpose shall make final inspection of all work included in the contract/work order, or any portion
thereof, or any completed structure forming part of the work of the contract, as soon as practicable after
notification by the contractor that the work is completed and ready for acceptance. If the work is not
acceptable to the Engineer-in-charge at the time of such inspection, heshall inform the contractor in
writing as to the particular defects to be remedied before finalacceptance can be made.

8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability period
and arising, in the opinion of the Engineer-in-charge, from lack of conformance with the drawings and
specifications, shall, if so required by the Engineer-in-charge in writing, be remedied bythe contractor at
his own cost within the time stipulated by the Engineer-in-charge. If the contractor fails to comply, the
Engineer-in-charge may employ other persons to remedy the defects and recoverthe cost thereof from
the dues of the contractor.

8.13 Site Order Book: A Site Order Book is a Register duly certified by the Engineer-in-charge regarding
number of pages it contains, each page being numbered, name of work, name of contractor, reference
of contract/ work order and the aforesaid certificate should be recorded on its first page.

Site Order Books shall be maintained on the sites of works and should never be removed there from
under any circumstances. It shall be the property of the company. The Engineer-in-Charge or his
authorized representative shall duly record his observations regarding any work which needs action on
the part of the contractor like, improvement in the quality of work, failure to adhere to the scheduled
programme etc. as per contract/work order. The contractor shall promptly sign the site order book and
note the orders given therein by the EIC or his representative and comply with them.The compliance
shall be reported by the contractor in writing to EIC in time so that it can be checked.

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running on
account and final bills of the contractor. A certificate to this effect should be given in theMeasurement
books by the Engineer-in-Charge or his representative.
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8.14 Samples and Testing of Materials: All the materials to be procured by the contractor and to be used
in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and analysis
required by him, which will be as specified in the specifications of the items concerned and or as specified
by BIS or the IRC / MORTH standard specifications acceptable to the Engineer-in- Charge. The method of
sampling and testing shall be as per the relevant BIS, IRC/ MORTH and other relevant standards and
practices. Minor minerals like sand, stone chips etc. shall be conforming to relevant BIS standards. All
bought out items including Cement and Steel shall be procured from such manufacturers who hold valid
license conforming to relevant BIS standards for manufacturing of suchitems.

8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality and
fitness for the work. When considered necessary by the Engineer-in-charge, they shall be placed on
wooden platforms or other hard, clean surfaces and not directly on the ground.

Materials shall be placed under cover when so directed and the contractor shall erect and maintainat
his own cost temporary weather-proof sheds at the work site for the purpose. Stored materials shall be
so located as to facilitate prompt inspection. All stored materials shall be inspected at the time of use in
the work, even though they may have been inspected and approved before being placed in storage or
during storage.

8.16 Defective Materials: All materials not conforming to the requirements of the specifications shallbe
considered as defective, and all such materials, whether in place or not shall be rejected. They shall be
removed immediately by the contractor at his expenses and replaced with acceptable material.

No rejected material, the defects of which have been subsequently corrected, shall be used on the work
until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of the
contractor to comply with any instruction of the Engineer-in-charge made under the provisions ofthis
article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall have authority
to remove and replace defective material and recover the cost of removal and replacementfrom the
contractor.

Further all such defective material lying at site not removed and replaced within 30 days after issue of
notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose of such material in
any manner without any further written notice to the contractor.

9. Measurement and Payments

Except where any general or detailed description of the work in the Bill of Quantities or specificationsof
the contract/ work order provides otherwise, measurement of work done shall be taken in accordance
with the relevant standard method of measurement published by the Bureau of Indian Standards (BIS)
and if not covered by the above, other relevant Standards/practices shall be followedas per instructions
of the Engineer-in-Charge.

9.1 Allitems of work carried out by the contractor in accordance with the provision of the contract having
a financial value shall be entered in the Measurement Book as prescribed by the company so that a
complete record of the measurements is available for all the works executed under the contract and the
value of the work executed can be ascertained and determined there from. Measurements of completed
work / portion of completed work shall be recorded only in the Measurement Books.

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative
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and by the contractor or his authorized representative.

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him for
the purpose shall intimate the contractor to attend or to send his representative to attend the
measurement. Every measurement thus taken shall be signed and dated by both the parties on the site
on completion of the measurement. If the contractor objects to any measurements, a note to that effect
shall be made in the Measurement Book / Log Book and signed and dated by both the parties.

9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the
Engineer-in-Charge himself or the authority nominated by the company for the purpose in the presence
of the contractor or his authorized representative and recorded in the M.B. which shall be signed and
dated by both the parties. Measurements so recorded shall be final and binding upon thecontractor and
no claim whatsoever shall thereafter be entertained.

In case the contractor or his authorized representative does not attend to the joint measurements atthe
prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge or his
representative shall be final and binding on the contractor.

Measurement of the extra items of work or excess quantities of work duly authorized in writing by the
Engineer-in-Charge shall also be taken and recorded in the M.B. based on the existing items in the SOR
of the company and if such items do not exist in the company's SOR, the description of the work shall be
as per actual execution. Payment for such extra items will be based on the rates to be derived as
described in the relevant clauses of the contract/ work-order.

9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge and
recording of measurements and check measurement thereof duly accepted by the contractor. The
contractor shall provide full opportunity to the Engineer-in-Charge or his representative to examine and
measure all works to be covered up and to examine the foundations before covering up.

The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are
ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange to inspect
and to record the measurements, if the work is acceptable and advise the contractor regarding covering
of such works or foundations.

9.6 In case of items which are claimed by the contractor but are not admissible according to the
department, measurements of such items, will be taken for record purposes only and without prejudice
so that in case it is subsequently decided by the department to admit the contractor's claims, there
should be no difficulty in determining the quantities of such work. A suitable remark should, however,
be made against such measurements to guard against payment in the ordinary way.

9.7 Payments: The running on account payments may be made once in a month or at intervals stipulated
in the work order/ contract agreement.

9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the
work order/ contract shall be prepared on the basis of detailed measurements recorded as described
herein before and processed for payments.

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to which
the contractor is considered entitled by way of interim payment for the following :
a) The work executed as covered by the bill/bills after deducting the amount already paid, the
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security deposit and such other amounts as may be deductible or recoverable in terms of the work
order/ contract.

b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in- Charge
for items already appearing in the bill of quantities of work with approved rates, will be made along
with the on account bills only up to 10% of the quantity provided in the agreement subject to overall
value of work not exceeding the agreement value.

(ii) The GM(Civil) of the company and / or the Staff Officer(C) of the Area may authorize interim
payment for excess work done up to 20 % of the quantity of work provided in the Bill of Quantity of
the work awarded from Company level and Area level respectively subject to overall value of work
done does not exceed the contract value. This however, shall not be applicable for High Value Items.

c) Extraitems of work executed will be paid on specific written authorization of GM(C) of the company
or Staff Officer (Civil) of the Area provided that the value of such extra items of work when added
together is not more than 10% of the contract value and the total gross payment including excess
guantity does not exceed the contract value.

Balance amount on account of excess quantity and extra items of work executed shall be paid after
the deviation estimate / revised estimate regularizing the extra items and excess quantities of work
is sanctioned by the competent authority of the company with the concurrence of the Finance
Department of the company.

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the
contract/final measurements of the work certified by the Engineer In Charge or his representative.

9.7.03 The measurements shall be entered in the M.B for the work done up to the date of completion
and evaluated based on the approved rates for the items in the contract agreement/sanctioned revised
estimate. In case of extra items of work, the rates shall be derived as stated in the relevant clause of the
contract.

The payments shall be released against the final bill subject to all deductions which may be made on
account of materials supplied, water supply for construction, supply of electricity and any other dues
payable by the contractor to the company, and further subject to the contractor having given to the
Engineer-in-Charge a no claim certificate.

The contractor shall indemnify the company against proof of depositing royalty on account of minor
minerals used in the work before the final bill is processed for payments. The final payment to be made
will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract.

9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills
shall not of itself be conclusive evidence that any work/materials to which it relates is/are in accordance
with the contract and may be modified or corrected by the Engineer-in-Charge by any subsequent
certificate or by the final certificate.

9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected after
the payment as a result of post payment audit or technical examination or by any other means,
notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds the
amount of such overpayment and irrespective of the facts whether such disputed claims of the
contractor are the subject matter of arbitration or not.
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The amount of such overpayments shall be recovered from subsequent bills under the contract, failing
that from contractor's claim under any other contract with the company or form the contractor's security
deposit or the contractor shall pay the amount of over payment on demand. In case of contractor's non-
payment on such demand, the same should be realised from the contractor's dues, if any, with Coal India
Limited or any of its subsidiaries.
9.7.06 The contractors are required to execute all works satisfactorily and according to the
specifications laid down in the contract/ work order. If certain items of work, executed by the contractor,
are below specifications, the contractor should re-do them according to the specificationsand instructions
of EIC and if the contractor fails to rectify the defect within the time and in the manner specified by the
EIC, the work shall be got re-done or rectified by the department at the risk and cost of the contractor.
Engineer-in-Charge may accept such work of below specifications provided the department is satisfied
with the quality of such works and the strength/ structural safety of such works. In that case Engineer-in-
Charge shall make such deductions for the difference invalue, as in his opinion is reasonable and is
approved by the accepting authority of the company i.e. GM/HoD(C) of the company in this case or any
other officer nominated by GM/HoD(C) for the purpose.
9.7.07 Payment Stage: The payment stage involved will be as under,

i.  Signature of Subordinate Engineer(Civil)/ EA(Civil)/ Sr. Overseer(C) / Overseer(C) in MB’s both

in pages recording measurements, abstract of bill & the duly filled in bill form.

ii.  Signature of Sr. Officer(C)/ Asstt. Manager(Civil) with appropriate check measurements in the
MB’s and the bill form.

ii.  Signature of Dy. Manager(C)/ Manager(C) with appropriate check measurements in MB’s and
the bill form.

iv.  Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms and
Conditions, as a token of acceptance for payment of the bill. The EIC may sign in the abstract of
the bill in the MB & the bill form. In between stage iii) and iv) accountal checking may be made
by the concerned Accounts Officer/ Accountant.

In case of non-availability of officials as at (i) above, company may authorize suitable executives for the
works outlined at (i). Further for check measurement also company may authorize Executives based on
availability.
9.7.08 Deleted
9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each bill or at the
rate as amended from time to time, shall be made unless exempted by the competent authority of
the Income Tax Department GST on Works Contracts (if applicable) and Building and Construction

Workers Cess (as applicable in States) shall be payable by the contractor. If, however, the company is

asked to make deduction from the contractor's bills, the same shall be done and a certificate to this

effect shall be issued to the contractor for dealing with the State Govt. and the company does not take
any responsibility to do anything further in this regard.

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract
Agreement/Work-order.

10 Termination, Cancellation, Suspension and Foreclosure of Contract

The company shall, in addition to other remedial steps to be taken as provided in the conditions of
contract be entitled to cancel the contract in full or in part, and whether the date of completion has or
has not elapsed, by notice in writing if the contractor: -

a) makes default in proceeding with the works with due diligence and continues to do so even after a
notice in writing from the Engineer-in-Charge, then on the expiry of the period as specified in the notice
Or

b) commits default/breach in complying with any of the terms and conditions of the contract and does
not remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer- in-Charge,
then on the expiry of the period as may be specified by the Engineer-in-Charge in a notice in writing.
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Or
c) obtains a contract with the company as a result of ring tendering or other non-bonafide methods of
competitive tendering

Or
d) shall offer or give or agree to give any person in the service of the company or to any other personon
his behalf any gift or consideration of any kind as an inducement or reward for act/acts of favour in
relation to the obtaining or execution of this or any other contract for his company.

Or
e) fails to complete the work or items of work with individual dates of completion, on or before the
date/dates of completion or as extended by the company, then on the expiry of the period as may be
specified by the Engineer-in-Charge in a notice in writing.

Or
f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval in writing
from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice, cancel the whole
contract or portion of it in default.

10.1 The contract shall also stand terminated under any of the following circumstances:

a) Ifthe contractor being an individual in the case of proprietary concern or in the case of a partnership
firm any of its partners is declared insolvent under the provisions of Insolvency Act for the time being
in force, or makes any conveyance or assignment of his effects or compositionor arrangement for
the benefit of his creditors amounting to proceedings for liquidation or composition under any
Insolvency Act.

b) In the case of the contractor being a company, its affairs are under liquidation either by a resolution
passed by the contractors company or by an order of court, not being a voluntary liquidation
proceedings for the purpose of amalgamation or reorganization, or a receiver or manager is
appointed by the court on the application by the debenture holders of the contractor's company, if
any.

c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to be
continued for a period of 21 (twenty-one) days.

d) On the death of the contractor being a proprietary concern or of any of the partners in the case of a
partnership concern and the company is not satisfied that the legal representative of the deceased
proprietor or the other surviving partners of the partnership concern are capable of carrying out and
completing the contract. The decision of the company in this respect shall be final and binding which
is to be intimated in writing to the legal representative or to thepartnership concern.

10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-charge shall have
powers:

a. To take possession of the site, any materials, constructional plant, equipment, stores etc. there- on
and carry out balance work through any means or through any other agency.

b. To give the contractor or his representative of the work 7 (seven) days notice in writing for tak- ing
final measurement for the works executed till the date of cancellation or termination of the contract.
The Engineer-in-Charge shall fix the time for taking such final measurement and intimate the contractor
in writing. The final measurement shall be carried out at the said appointed time notwithstanding
whether the contractor is present or not. Any claim as regards measurement which the contractor is to
make shall be made in writing within 7 (seven) days of taking final measurement by Engineer-In-charge
as aforesaid and if no such claim is received, the contractor shall be deemed to have waived all claims
regarding above measurements and any claim made thereafter shall not be entertained.

c. After giving notice to the contractor to measure up the work of the contractor and to take such whole
or the balance or part thereof, as shall be unexecuted out of his hands and to give it to an- other
contractor or take up departmentally, to complete the work. The contractor whose contractis
terminated shall not be allowed to participate in future bidding for period of minimum twelve
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months.

In such an event, the contractor shall be liable for loss/damage suffered by the employer becauseof
action under this clause and to compensate for this loss or damage, the employer shall be entitled to
recover higher of the following:

i) Forfeiture of security deposit comprising of performance guarantee and retention money at the
disposal of the employer.

Or

ii) 20% of value of incomplete work. The value of the incomplete work shall be calculated for the items
and quantities remaining incomplete (as per provision of agreement) at the agreement rates including
price variation as applicable on the date, when notice in writing for termination of work was issued to
the contractor.

The amount to be recovered from the contractor as determined above, shall, without prejudice to any
other right or remedy available to the employer as per law or as per agreement, will be recov- ered from
any money due to the contractor on any account or under any other contract and in the event of any
shortfall, the contractor shall be liable to pay the same within 30 days. In case of fail- ure to pay the same
the amount shall be debt payable.

In the event of above course being adopted by the Engineer-in-charge, the contractor shall have noclaim
to compensation for any loss sustained by him by reasons of his having purchased materials, equipment
or entered into agreement or made advances on any account or with a view to the exe- cution of work
or performance of the contract. And in case action is taken under any of provision aforesaid, the
contractor shall not be entitled to recover or to be paid any sum for any work there- of or actually
performed under this contract unless and until the engineer-in-charge has certified in writing the
performance of such work and value payable in respect thereof and he shall only be entitled to be paid
the value so certified.

The need for determination of the amount of recovery of any extra cost/expenditure or of any
loss/damage suffered by the company shall not however arise in the case of termination of the contract
for death/demise of the contractor as stated in 10.1(d).

10.3 Suspension of Work:
Suspension of work —The Company shall have power to suspend the work. The contractor shall on receipt
of the order in writing of Engineer-in -charge (whose decision shall be final and binding on the
contractor), suspend the progress of work or any part thereof for such time in such manner as the
Engineer-in-Charge may consider necessary so as not to cause any damage, or endanger the safety
thereof for any of the following reasons:

a) onaccount of any default on the part of the contractor, or

b) for proper execution of the works, or part thereof, for reasons other than the default of the

contractor or,

c) for safety of the works, or part thereof.
The contractor shall, during such suspension properly protect and ensure the works to the extent
necessary and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for reasons
(b) & (c), the contractor shall be entitled to an extension of time equal to the period of everysuch
suspension plus 25%. This shall also be applicable for completion of the item or group of items of the
work for which a separate period of completion as specified in the contract and of which the suspended
work forms a part.

The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if such
suspension exceeds 45 (forty-five) days, the contractor will be compensated on mutually agreedterms.
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10.4 Foreclosure of contract:

If at any time after acceptance of the tender the company decides to abandon or reduce the scope of
work for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice in writing
to that effect to the contractor and contractor shall act accordingly in the matter. In the eventof
abandonment, the contractor shall have no claim to any payment of compensation or otherwise
whatsoever, other than those mentioned below: -

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure
incurred, if any, by the contractor on preliminary works at site e.g. temporary access roads,
temporary construction for labour and staff quarters, office accommodation, storage of materials,
water storage tanks and water supply for the work including supply to labour/ staff quarters, office
etc.

b) to pay the contractor at the contract rates full amount for works executed and measured at site up
to the date of such abandonment.

c) to pay for the materials brought to site or to be delivered at site, which the contractor is legally liable
to pay, for the purpose of consumption in works carried out or were to be carried out but for the
foreclosure, including the cost of purchase and transportation and cost of delivery of suchmaterials.
The materials to be taken over by the company should be in good condition and the company may
allow at its discretion the contractor to retain the materials in full or in part if so desired by him and
to be transported by the contractor from site to his place at his own cost withdue permission of the
EIC.

d) to take back the materials issued by the company but remaining unused, if any, in the work on the
date of abandonment/reduction in the work, at the original issue price less allowance for any
deterioration or damage caused while in custody of the contractor.

e) to pay for the transportation of tools and plants of the contractor from site to contractor's place or
to any other destination, whichever is less.

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of accounts,
papers, relevant documents as may be necessary to enable the Engineer-in-Charge to assess the amounts
payable in terms of clauses 10.4 (a) (c) & (e) of the contract. The contractor shall not have any claim for
compensation for abandonment of the work, other than those as specified above.

11. Carrying out Part Work at Risk & Cost of Contractor.

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge, after
giving the contractor 15 days’ notice in writing, without cancelling or terminating the contract, shall be
entitled to employ another Agency for executing the job or to carry out the work departmentally or
contractually through tendering / limited tendering process, either wholly or partly, debiting the
contractor with cost involved in engaging another Agency or with the cost of labour and the prices of
materials, as the case may be. The certificate to be issued by the Engineer- in-Charge for the cost of the
work so done shall be final and conclusive and the extra cost, if any,shall be borne by the contractor.
However, when this clause is invoked, penalty will not be applicableother than on account of delayed
completion.

The value of the work taken away shall be calculated for the items and quantities taken away at the
agreement rates including price variation as applicable on the date, when notice in writing for taking
away part work was issued to the contractor. The contractor, from whom part work is being taken out,
shall not be allowed to participate in the tendering process if any.

If the expenses incurred by the department is less than the amount payable to the contractor at his
agreement rates, the difference shall not be payable to the contractor.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim
to compensation for any loss sustained by him by reasons of his having purchased or procured
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any materials or entered into any engagements or made any advance on any account or with a view to
the execution of the work or the performance of the contract.

12. Completion Certificate / Defect Liability Certificate

Except in cases where the contract provides for "Performance Test" before issue of Defect Liability
certificate, in which case the issue of Defect Liability certificate shall be in accordance with the procedure
specified therein, the contractor shall give notice of completion of work, as soon as the work is
completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer, nominated for
the purpose by the company, shall within 30 (thirty) days from the receipt thereof, inspect the work and
ascertain the defects/deficiencies, if any, to be rectified by the contractor as also the items, if any, for
which payment shall be made at reduced rate.

If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of which is
necessary for the satisfactory performance of the contract, he shall intimate in writing the defects and
instruct the contractor to rectify the defects/remove deficiencies within the period and in the manner to
be specified therein. In such cases Defect Liability Certificate will be issued by the EIC after the above
rectifications are carried out/ deficiencies are removed by the contractor to the satisfaction of EIC.

In the event there are no defects or the defects/ deficiencies are of a minor nature and the Engineer-in-
Charge is satisfied that the contractor has already made arrangements for rectification, or in the event
of contractor's failure to rectify the defects for any reason whatsoever, the defects can be rectified by
the company departmentally or by other means and the 50% of the security deposit of the contractor
shall be sufficient to cover the cost thereof, he shall issue the Defect Liability Certificate ( Taking Over
Certificate with list of defects )indicating the date of completion of the work,defects to be rectified, if any,
and the items, if any, for which payment shall be made at reduced rateindicating reasons there for and
with necessary instructions to the contractor to clear the site/place of work or all debris/ waste materials,
scaffoldings, sheds, surplus materials etc. making it clean.

12.1 In cases where separate period of completion for certain items or groups of items are specified in
the contract, separate Defect Liability certificate for such items or groups of items may be issued by the
Engineer-in-Charge after completion of such items on receipt of notice from the contractor only in the
event the work is completed satisfactorily in every respect.

Refund of security deposit and payment of final bill shall, however, be made on completion of the entire
contract work, but not on completion of such items of work.

12.2 Before the date fixed for completion of work, the work as well as the site of work are to be made
clean after removal of rubbish, scaffolding, surplus materials, temporary structures etc.

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done. Thecost
thereof shall be recovered from the final bill of the contractor.

13. Additional Responsibilities of the Contractor(s)
The cost on account of the "Additional Responsibilities of the Contractors" under this clause is deemed
to be included in the tendered rates.

i) The company reserves the rights to let other contractors also work in connection with the Project and
the contractor/contractors shall co-operate in the works for the introduction and stores and materials
and execution of his/their works.
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ii) The contractor/contractors shall keep on the work site during the progress a competent and
experienced Resident Engineer exclusively for the work and necessary assistants who shall representthe
contractor(s). The contractor shall employ, on the site in connection with the execution and maintenance
of the work, technical and managerial staff as per clause no. 7 of Special Terms and Conditions.

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, experience and
full postal address of each and every technical personnel employed at site by him.

The contractor(s) shall not be allowed to execute the work unless he/they engage the required technical
staff as assessed by Engineer-in-charge or as specifically mentioned in the bid. The delay onthis account,
if any, shall be the contractor's responsibility.

Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractorsin
course of the works finds/find any discrepancy between the drawing, forming part of the contract
documents and the physical conditions of the locality or any errors or omissions in drawings except those
prepared by himself / themselves and not approved by the Engineer-in-Charge. It shall be his/their duty
to immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge shall verify the
same. Any work done after such discovery and without intimation as indicated abovewill be done at the
risk of the contractor/contractors.

iii) The contractor / contractors shall employ only competent, skilful and orderly men to do the work.The
Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove from the work site
any men of the contractor/contractors who in his opinion is undesirable and the contractor/contractors
will have to remove him within 3 (three) hours of such orders.

The contractor shall employ apprentices in the execution of the contract work as required under
Apprentices Act.

The contractor shall further be responsible for making arrangements at his own cost, or accommodation
and social needs of the staff and workers under his employment.

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons (including
employees) and property. The safety required or recommended by all applicable laws, codes, statutes
and regulations shall be observed by the contractor(s). In case of accidents, the contractor(s) shall be
responsible for compliance with all the requirements imposed by the Workmen's Compensation Act or
any other similar laws in force and the contractor shall indemnify the company against any claim on this
account.

All scaffoldings, ladders and such other structures which the workmen are likely to use shall be examined
by the Engineer-in-Charge or his authorized representative whenever they want and the structure must
be strong, durable, and safe and of such design as required by Engineer-in-Charge.

In no case any structure condemned by the Engineer-in-Charge or his authorized representatives shall
be kept on the work and such structure must be pulled down within three hours of such condemnation
and any certificate or instructions, however, shall in no way absolve the contractor/contractors from
his/their responsibility, as an employer, as the company shall in no way be responsible for any claim.

The contractor / contractors shall at all times exercises reasonable precautions for the safety of
employees in the performance of his/their contract and shall comply with all applicable provisions ofthe
safety laws drawn up by the State Govt. or Central Govt. or Municipalities and other authorities in India.
The contractor/contractors shall comply with the provision of the safety hand book as approved and
amended from time to time by the Government of India.

v) The contractor / contractors shall familiarize themselves with and be governed by all laws and rules
of India and Local statutes and orders and regulations applicable to his/ their work.
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vi) The contractor shall maintain all records as per the provision made in the various statutes including
Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation & Abolition)
Central Rules,1971, Minimum Wages Act, Workmen Compensation Act etc. and latest amendment
thereof. Such records maintained by the contractor shall be opened for inspection by the Engineer-in-
Charge or by the nominated representative of the Principal Employer.

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons
employed on the work shall be constructed and maintained in the number, manner and place approved
or ordered by the Engineer-in-Charge. The contractor/ contractors shall vigorously prohibitcommitting
of nuisance at any other place. Cost of all works under this item shall be covered by the
contractor/contractor's tendered rates.

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized representative
with work reports from time to time regarding the contractor / contractors organization and the progress
made by him / them in the execution of the work as per the contract.

ix) All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applica- ble)
only) and other levies, royalty, building and construction workers cess (as applicable in States)payable
by the bidder/Contractor under the Contract, or for any other cause as applicable on the last date of
submission of Bid, shall be included in the rates, prices and the total Bid Price submit- ted by the Bidder.
Applicable GST, if any, either payable by bidder or by company under reverse change mechanism shall
be computed by system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants etc.
as may be attendant upon execution and completion of works shall also be included in the rates, prices
and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or
any increase over the rate existing on the last date of submission of Bid shall be reimbursedby the
company on production of documentary evidence in support of payment actually made to the concerned
authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recovera- ble
from the contractor. The details of such duties, taxes and other levies along with rates shall be declared
by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excludingGST
& GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service
availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made
only on the latter submitting a Bill/invoice in accordance with the provision of rel- evant GST Act and the
rules made there under and after online filing of valid return on GST portal. Payment of GST & GST
Compensation Cess is responsibility of the service provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions
should be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or
GST Compensation Cess on the bill/invoice. In case of unregistered dealer/bidder, GST, if applicable will
be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital Goods or
the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services in
incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST
& SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of
proper tax invoice or any other reason whatsoever, the applicable taxes &
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cess paid based on such Tax invoice shall be recovered from the current bills or any other dues of the
supplier/vendor along with interest and penalty, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be
subject to variations on any account except to the extent variations allowed as per the con- ditions of the
contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to deal
with such amount in terms of the provisions of the Statute or in terms of the direction of any statutory
authority and the company shall only provide with certificate towards such deductionand shall not be
responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Com- pany
under the Coal Act, the contractor will have to produce a royalty clearance certificate from the District
Authorities before full and final payment.

Further, where any damages or compensation becomes payable by either the Company or the bidder /
contractor pursuant to any provision of this Agreement, appropriate GST wherever applicable as per the
GST provisions in force shall also apply in addition to such damages or compensation.

Note: During the execution of the contract if the GST status of the bidder changes, then the paymentof
GST, if any, to the contractor will be made as per the GST status declared by the bidder during tender
stage based on which cost to company has been ascertained or at actuals, whichever is lower.

x) The contractor / contractors shall make his / their own arrangement for all materials, tools, staff and
labourer required for the contract, which shall include cost of lead, lift, loading, unloading, railway
freight, recruiting expenses and any other charges for the completion of the work to entire satisfaction
of the company.

xi) The contractor / contractors shall make their own arrangement for carriage of all materials to the
work site at his/their own cost.

xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in writing.
Prior permission is required to be taken from the owner for engagement of sub-contractor inpart
work/piece rated work.

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be pulled,
destroyed or damaged by the contractor/contractors or any of his/their employees without the prior
permission of the company, failing which the cost of such trees or plants shall be deducted from the
contractor/contractors dues at the rate to be decided by the company. The rates quoted are supposed
to include clearance of shrubs and jungles and removal of such trees up to 150 mm dia., as will be
permitted by the Engineer-in-Charge in writing.

b) Anything of historical or other interest or of significant value unexpectedly discovered on the site is
the property of the employer. The Contractor is to notify the Nodal Officer or his nominee of such
discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with him.

xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer engaged
by him/them as per Minimum Wages Act or such other legislation or award of the minimum wage
fixed by the respective State Govt. or Central Govt. as may be in force. In this case, Minimum wages of
Central Labour commissioner (Jharkhand) is applicable. The contractor / contractors shall make
necessary payments of the provident fund for the workmen employed by him for the work as per the
laws prevailing under provisions of CMPF and allied scheme and Miscellaneous Provisions Act, 1948 or
Employees Provident Fund and Miscellaneous Provisions Act 1952 as the casemay be.

xv) All accounts shall be maintained properly and the company shall have the right of access and
inspection of all such books of accounts etc., relating to payment of labourer in online mode
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including payment of provident fund considered necessary.

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the agreement
or by law, indemnify and keep indemnified for the following:

a) The company or any agent or employee of the company against any action, claim or proceeding
relating to infringement or use of any patent or design right and shall pay any royalties or other charges
which may be payable in respect of any article or material included in the contract.

However, the amount so paid shall be reimbursed by the company in the event such infringement has
taken place in complying with the specific directions issued by the company or the use of such article or
material was the result of any drawing and/or specifications issued by the company after submission of
tender by the contractor. The contractor must notify immediately after any claim beingmade or any
action brought against the company, or any agent or employee of company in respect ofany such matter.

b) The company against all claims, damages or compensation under the provisions of payment of Wages
Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's Compensation Act,
1923, Industrial Dispute Act, 1947, Mines Act as applicable, Employees State Insurance Act 1948 and
Maternity Benefit Act, 1961, Acts regulating P.F. or any modification thereof or any other law relating
thereto and rules made there under from time to time, as may be applicable to the contract which may
arise out of or in consequence of the construction or maintenance or performance of the work under
the contract and also against costs, charges and expenses of any suit, action or proceedings arising out
of any accident or injury.

c) The company against all losses and claims for injuries or damages to any third party or to any property
belonging to any third party which may arise out of or in consequence of the construction or maintenance
or performance of the work under the contract and against all claims/demands proceedings/damages,
cost charges and expenses whatsoever in respect of or in relation thereto.

xvii)The contractor is under obligation to hand over to the company the vacant possession of the
completed building structures failing which the Engineer-in-Charge can impose a levy upon the
contractor up to 5% of the total contract value for the delay in handing over the vacant possession ofthe
completed works after giving a 15 (fifteen) days’ notice to the contractor.

xviii) Insurance — The contractor shall take full responsibility to take all precautions to prevent loss or
damage to the works or part thereof for any reasons whatsoever (except for reasons which are beyond
control of the contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at hisown cost
repair and make good the loss/damage to the work so that on completion, the work shall be in good
order and condition and in conformity with the requirements of the contract and instructions of the
Engineer-in-charge.

The contractor/contractors shall take following insurance policies during the full contract period at his
own cost:

a). In the case of construction works, without limiting the obligations and responsibilities under the
contract, the contractor shall take insurance policy for the works and for all materials at site so that the
value of the works executed and the materials at site up to date are sufficiently covered against risk of
loss/damage to the extent as permissible under the law of insurance. The contractor shall arrange
insurance in joint names of the company and the contractor. All premiums and otherinsurance charges
of the said insurance policy shall be borne by the contractor.

The terms of the insurance policy shall be such that all insurance claims and compensations payable by
the insurers, shall be paid to the Employer and the same shall be released to the contractor in instalments
as may be certified by the Engineer-in-charge for the purpose of rebuilding or
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replacement or repair of the works and/or goods destroyed or damaged for which payment was received
from the insurers. Policies and certificates for insurance shall be delivered by the contractorto the EIC for
his approval before the starting date. Alterations to the terms of insurance shall not be made without
the approval of EIC.

b). Where any company building or part thereof is used, rented or leased by the contractor for the
purpose of storing or using materials of combustible nature, the contractor shall take separate insurance
policy for the entire building and the policy shall be deposited with the company.

c) The contractor shall at all times during the tenure of the contract indemnify the company against all
claims, damages or compensation under the provision of the Workmen's Compensation Act and shall
take insurance policy covering all risk, claims, damages, or compensation payable under the Workmen's
Compensation Act or under any other law relating thereto.

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry of the
contract by timely payment of premiums and it/they shall not be cancelled without the approval of the
company and a provision is made to this effect in all policies, and similar insurance policies are also taken
by his sub-contractors if any. The cost of premium shall be borne by the contractor and it shall be deemed
to have been included in the tendered rate.

e) In the event of contractor’s failure to effect or to keep in force the insurance referred to above or any
other insurance which the contractor is required to effect under the terms of the contract, the company
may effect and keep in force any such insurance and pay such premium/premiums as may be necessary
for that purpose from time to time and recover the amount thus paid from any moneysdue to the
contractor.

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER Rs. 50 LAKHS.

xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the works
and correctness of the position, reduced levels, dimensions and alignment of all parts of the work
including marking out the correct lay out in reference to the permanent bench mark and reference
points. Only one permanent bench mark and basic reference lines shall be marked and shown to the
contractor as basic data.

The contractor shall have all necessary instruments, appliances and labour in connection therewith.If
at any time during the progress of work any error is detected in respect of the position, levels, dimensions
or alignment of any part of the work, the contractor on being required to do so by the Engineer-in-Charge
or his representative shall at the expenses of the contractor rectify such errors tothe satisfaction of
Engineer-in-Charge unless such error is due to incorrect data supplied by the Engineer-in-Charge.

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith Registerand
obtain License from the competent authority under the Contract Labour (Regulation & Abolition)Act
1970, the Contract Labour (Regulation & Abolition) Central Rules, 1971 and submit certified copies of the
same to the Engineer-in-Charge and the Principal Employer.

xxi) Deleted.

xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights,
security guards, fencing when and where necessary as required by the Engineer-in-Charge for the
purpose of protection of the works, materials at site, safety of workmen and convenience of the public.

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course of execution of
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the work during excavation and dismantling etc. shall be the property of the company and the same may
be issued to the contractors, if required for use in the works at the rates to be fixed by the Engineer-in-
Charge.

xxiv)Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. shallbe
the contractor's responsibility and is to be carried out at his own cost as per instructions of EIC. The rates
quoted by the contractor shall be deemed to include the dewatering costs.

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit
specifications and drawings showing the proposed temporary work to the Nodal Officer/Engineer-in-
Charge or his nominee, who is to approve them if they comply with the specifications and drawings.

The contractor shall be responsible for design of Temporary Works.

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor’s
responsibility for design of the Temporary Works.

xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs to the eligible
dependent family members of the deceased contractor’s worker, who died in mine accident as certified
by DGMS, to whom the statutory benefits under Employee Compensation Act, Provident Fund etc. have
been paid, as per the terms of contract or through Insurance Company by availing Group Personal
Accident Insurance Policy for all its workers before commencement of the contract, which shall be
renewed periodically to cover the entire duration of the contract. No reimbursement shall be made on
this account by CIL/Subsidiary.

In order to comply with the above provisions, contractor shall immediately on receipt of letter of
acceptance/work order shall obtain group personal accident insurance in respect of all the workmen
engaged in mining activities for payment of Rs.15.00(fifteen) lakhs in case of death in mine accident. A
proof to such effect shall be produced to the satisfaction of the management before commencement of
the work. However, the responsibility of payment of special relief/ex-gratiaamount shall lie exclusively
with the Contractor.

If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the subsidiary
concerned may make payment to the eligible dependent as mentioned herein above. However, such
amount shall be recovered from the Contractor from his dues either in the same and/or other
subsidiaries of CIL”.

xxvii) In case of death of contractor’s worker due to COVID-19, the contractor shall pay the ex-gratia
amount of Rs.15.00 (Fifteen) lakhs to the eligible dependent of deceased contractor’s worker (to the
same dependent family members of the deceased contractor’s worker, to whom the statutory benefits
under Employee Compensation Act, Provident Fund etc. have to be paid) which shall be reimbursed by
CIL/Subsidiary concerned on submission of death certificate from State Government authorities to this
effect. Other statutory dues as being paid on the death of contractual employee shall be paid as per
entitlement. This ex-gratia amount would not be paid in case the death of contractual employee who is
on long unauthorized absence.

14. Defects Liability Period:

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order, the
contractor shall be responsible to make good and remedy at his own expense the defect/s mentioned
hereunder within such period as may be stipulated by the Engineer-in-Charge in writing:

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six) months
from the date of issue of Defect Liability certificate / completion certificate.

b) In the case of building works or other works of similar nature any defect in the work detected by the
Engineer-in-Charge within a period of 6 (six) months from the date of issue of Defect Liability certificate/
completion certificate or before the expiry of one full monsoon period i.e. June to
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September whichever is later in point of time.

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out the
defects by the contractor detected within the defect liability period and if the contractor fails to adhere
to this programme, the Engineer-in-Charge shall be at liberty to procure proper materials and carry out
the rectifications in any manner considered advisable under the circumstances and thecost of such
procurement of materials and rectification work shall be chargeable to the contractor and recoverable
from any of the pending dues of the contractors.

The defect liability period can be extended by the company on getting request from the contractor only
for valid reasons.

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing &any
other work of similar nature to be decided by the Engineer-in-Charge.

15. Operating and Maintenance Manual:

If “as built” drawings and/or Operating and Maintenance Manual are required the contractor shall
supply them by the dates as per instruction of the Engineer-in-charge.

If the contractor does not supply the drawings and/or Manual by the dates as stated above, or they do
not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall withhold
the amount as stated in the agreement.

16. Settlement of Disputes.

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution.
However, if such disputes take place between the contractor and the department, effort shall be made
first to settle the disputes at the company level.

The contractor should make request in writing to the Engineer-in-charge for settlement of such
disputes/claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no disputes/
claims of the contractor shall be entertained by the company.

Effort shall be made to resolve the dispute in two stages

In first stage dispute shall be referred to Area GM or GM/HoD(C). If difference still persist the dispute
shall be referred to a committee constituted by the owner. The committee shall have one member ofthe
rank of Director of the company who shall be chairman of the committee.

If differences still persist, the settlement of the dispute shall be resolved in the following manner:
Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt.
Departments (except Railways, Income Tax, Customs & excise duties)/ State Public Sector Enterprises
shall be referred by either party for Arbitration to the PMA (Permanent Machinery of Arbitration) in
the department of Public Enterprises.

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought through
Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by AMENDMENT ACT of 2015).

16A. Settlement of Disputes through Arbitration

If the parties fail to resolve the disputes/differences by in house mechanism, then, depending on the
position of the case, either the employer/owner or the contractor shall give notice to other party to refer
the matter to arbitration instead of directly approaching Court. The contractor shall, however, be entitled
to invoke arbitration clause only after exhausting the remedy available under the clause
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16.

In case of parties other than Govt. agencies, the redressal of disputes/differences shall be sought through
Sole Arbitration as under.

Sole Arbitration:

In the event of any question, dispute or difference arising under these terms & conditions or any
condition contained in this contract or interpretation of the terms of, or in connection with this Contract
(except as to any matter the decision of which is specially provided for by these conditions),the same
shall be referred to the sole arbitration of a person, appointed to be the arbitrator by the Competent
Authority of CIL / CMD of Subsidiary Company (as the case may be). The award of the arbitrator shall be
final and binding on the parties of this Contract.

(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being unable to act
for any reason, or his/her award being set aside by the court for any reason, it shall be lawful for the
Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) to appoint another
arbitrator in place of the outgoing arbitrator in the manner aforesaid.

(b) Itis further a term of this contract that no person other than the person appointed by the Competent
Authority of CIL / CMD of Subsidiary Company (as the case may be) as aforesaid should act as arbitrator
and that, if for any reason that is not possible, the matter is not to be referred to Arbitration at all.
Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment Act of 2015, and
the rules thereunder and any statutory modification thereof for the time being in force shall be deemed
to apply to the Arbitration proceedings under this clause.

The venue of arbitration shall be the place from which the contract is issued.

Applicable Law: The contracts shall be interpreted in accordance with the laws of the Union of India.
Contracts with Partnership firm/ Joint Venture:

The Partnership firm /Joint Venture is required to submit written consent of all the partners to above
arbitration clause at the time of submission of bid.

17. E-way Bill:

The e-way bill required in connection with supply of goods or services, if any, shall be arranged by the
supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the supplier/vendor is
unregistered one or if provisions of the relevant Act and the rules made there under specifically states
that the e-way bill is required to be issued by recipient of goods.

18.In the event of recovery of any claim towards LD charges, penalty, fee, fine or any other charges
(Except EMD) from the supplier/vendor, the same will be recovered with the applicable GST andthe
amount shall be adjusted with the payment to be made to the supplier/vendor against their
bill/invoice or any other dues.

19. Guidelines for Banning of Business

CIL and its Subsidiary Companies shall follow the following guidelines for effecting ‘Banning of
Business’ with a contracting entity in respect of Works and Services Contracts.
1. Observance of Principle of Natural Justice before banning the business dealings with anycontracting
entity.
2.The contracting entity may be banned in the following circumstances :-

i) If bidder backs out after notification of opening of price bid and if that bidder is found to be L-1.
ii) If L-1 bidder fails to submit PSD and APSD, if any and/or fails to execute the contract within
stipulated period.
i) If L-1 bidder fails to start the work on scheduled time.
iv) In case of failure to execute the work as per mutually agreed work schedule.
V) Continued and repeated failure to meet contractual Obligations:
a. In case of partial failure on performance, agency shall be banned from future
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participation in tenders keeping his present contract alive.
b. On termination of contract.

vi) Willful suppression of facts or furnishing or wrong information or manipulated or forged
documents by the Agency or using any other illegal/unfair means.

Vii) Formation of price cartels with other contractors with a view to artificially hiking the price.

Viii) The contractor fails to maintain/repair/redo the work up to the expiry of performance guaran-tee
period, when it is specifically brought to his notice.

iX) Contractor fails to use Mobilisation advance given to him for the purpose it was intended.

X) Contractor fails to renew the securities deposited to the department.

Xi) The contractor fails to rectify any lapse(s) in quality of the work done within defect liability period.

Xii) Transgression of any clause(s) relating to Contractor’s obligation defined in the Integrity Pact
wherever such Pact exists.

Xiii)Any other breach of Contract or misdeed which may cause financial loss or commercial dis-
advantage to the Company.

3. Such ‘Banning of Business’, if and when effected, shall be with prospective effect only. The effect of
‘Banning of Business’ shall be for future tenders from the date of issue of such Order. However, if
any contracting entity is banned after online notification of opening of Price Bid, such a ban will not
be effective for that work.

4. The banning shall be for a minimum period of one year & Forfeiture of EMD and shall be effective
for the concernedSubsidiary for the tenders invited at Subsidiary level. Similarly, in case of tenders
of CIL HQ, banning shall be for CIL HQ. However, if such ‘Banning of Business’ has to be made
effective forentire CIL and its Subsidiaries then approval of Chairman, CIL shall be required.

5. Once a contracting entity is banned, it shall be extended to the constituents of that entity, all
partners in case of Joint Venture, all the partners in case of Partnership Firm, own- er/proprietor in
case of Proprietorship Firm and all the Directors in case of Limited Company. Ifsuch banned
owner/Proprietor/ Partner/Director make/form different Firms/entity and at- tempts to participate
in tenders, the same will not be entertained during the currency of such banning.

6. The above ‘Banning of Business’ shall be in addition to other penal provisions of NIT/Contract
document.

7. Approving Authority: The ‘Banning of Business’ of a contracting entity shall be done with the
approval of the Competent Authority as per the details below:

a) In case the Accepting Authority of the work is Board or Empowered Committee or FDs or CMD of
CIL/Subsidiary Company, then the Competent Authority for banning shall be CMD of CIL/Subsidiary
Company.

b) In case the Accepting Authority of the work is up to the level of Director of CIL/Subsidiary Company,
then the Competent Authority for banning shall be Director of CIL/Subsidiary Com- pany.

8. Appellate Authority shall be one Rank higher than the Competent Authority meant for ‘Banning of
Business’. In case the banning is done with the approval of CMD of the Subsidiary Company then

Chairman, CIL shall be the Appellate authority .

9. Any change on the above may be done with approval of FDs of CIL.
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10. All the orders of banning or orders passed in appeal shall be marked to GM(CMC) / Civil / con-
cerned HODs of CIL/Subsidiary Company. Further, all such orders will be uploaded in Coal India
site as well website of the Subsidiary Company.

11. Efforts shall be made by the concerned Department so that such order is linked to e-tender
portal of Coal India Limited.

20. The contractor shall submit valid electrical license either in his name or of his authorized
representative/supervisor [under whose supervision electrification work (internal and/or external)
will be executed] issued by Electrical Licensing Board / Authority of the Indian State / UT, in
accordance with Indian Electricity Rule before execution of electrical works, if any.

PEEE@
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ADDITIONAL TERMS AND CONDITIONS

The following additional terms and conditions are also acceptable to the company. The tenderers are
requested not to quote any further additional conditions in the tender.

1.

2.1

Mobilization Advance —

No mobilization advance is payable.
Application of Price Variation Clause.

If the prices of materials (not being the materials supplied at fixed issue rates by the company)
and wages of labour required for execution of the work increase or decrease, the contractor
shall be compensated for such increase or recoveries will be made from the bills for such
decrease as per provisions detailed hereafter:

a) The amount of the contract shall accordingly be varied subject to the condition that such
compensation for escalation/ de-escalation in price shall be available only for the work done
during the stipulated period of the contract including such period for which the con-tract is
validly extended under the provisions of the contract without any penal action. The Price
Variation Clause shall not be applicable for works for which stipulated period of completion
is six months or less.

b)  The base date for working out such escalation/de-escalation shall be the last date on which
the bids (inclusive of price part) or revised price bids (inclusive of revised offer) were
stipulated to be received.

c) The compensation for escalation or recoveries to be made shall be worked out at quarterly
intervals and shall be with respect to the cost of work done during the previous three
months. The first such payment will be made at the end of three months after themonth
(excluding) in which the tender was accepted and thereafter at three months' interval.

d)  Job specific modification in the formulae of price variation given in the following para(s)
can be done with the approval of the CMD of the company

Escalation/ De-escalation for Labour: The amount paid to the contractor for the work done shall
be adjusted for increase or decrease in the cost of labour and the cost shall be calculated
quarterly in accordance with the following formula :

A L-10

VL=WXWX 7o

Where :

VL= Variation in labour cost i.e., increase or decrease in the amountin
rupees to be paid or recovered.

W = Value of work done during the period under reckoning to which the escalation/de-
escalation relates as indicated in clause-2.4 of the Additional Terms & Conditions of the
contract.

A= Component of labour expressed as percentage of the total value of the work
adopted from the Table-1.
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Lo= Minimum wages for unskilled workers payable as per the Minimum  Wages Act / Rules
of the State or Central Govt., whichever is more, applicable to the place of work as on
the last date stipulated for receipt of the bids (inclusive of price part) or revised price
bids whichever is later.

L = Revised minimum wages of unskilled worker corresponding to Lo during the period to which
the escalation/de-escalation relates.

Escalation /De-escalation on Materials: The amount to be paid to the contractor for the work
done will be adjusted for increase or decrease in the cost of materials and the cost shall be
calculated quarterly in accordance with the following formula :

B M-M0

Vm=WXm)X Vo

Where :

Vm = Variation in the material cost i.e. increase or decrease in the amount in rupees to be paid
or recovered.

W = Cost of work done during the period under reckoning to which the escalation / de- escalation
relates as indicated in clause-2.4 of the Additional Terms & Conditions of the contract.

B = Component of material expressed as percentage of the total value of the work adopt- ed
from the Table -1.

M = Average All India Wholesale Price Index for all commodities for the period to which es-
calation/de-escalation relates as published by the RBI Bulletin, Ministry of Industry &
Commerce, Govt. of India.

Mo = All India Wholesale Price Index for all commodities as published by the RBI Bulle- tin,
Ministry of Industry & Commerce, Govt. of India, relating to the last date on which the
bids (inclusive of price part) or revised price bids whichever is later were stipulated to
be received.

Escalation/ De-escalation on POL : The amount to be paid to the contractor for the work done
shall be adjusted for the increase or decrease in the cost of POL and the cost shall be calculated
quarterly in accordance with the formula given below :

Vf= wx - x £
- 100 Fo

Where :

Vf = Variation in the cost of fuel, oil and lubricants i ncrease or decrease in the rupees to be paid
or recovered.

W = Value of work done during the period under reckoning to which the escalation/ de-
escalation relates as indicated in clause 2.4 of the Additional terms & Conditions of the
contract.

C = Component of POL expressed as percentage of the total cost of the work taken from Ta- ble
-1.
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F = Average Index Number for wholesale price for the group of "Fuel, Power, Light & Lubri- cants'
as published by the Economic Adviser, Ministry of Industry, Govt. of India for the period
to which the escalation/de-escalation relates.

Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as pub- lished
by the Economic Adviser, Ministry of Industry, Govt. of India prevalent on the lastdate of
receipt of bids (inclusive of Price Part) or revised price bids whichever is later.

While calculating the value of "W" the following may be noted : The cost on which the
escalation will be payable shall be reckoned as 85 % of the cost of work as per the bills to which
escalation relates, and from this amount the value of materials supplied or services rendered at
the prescribed charges under the relevant provisions of the contract, and proposed to be
recovered in the particular bill, shall be deducted before the amount of compensation for
escalation or de-escalation is worked out. In the case of materials brought to site for which any
secured advance is included in the bill, the full value of such materials as assessed by the
Engineer-in-Charge (and not the reduced amount for which secured advance has been paid) shall
be included in the cost of work done for operation of this clause. Similarly, when such materials
are incorporated in the work and the secured advance is deducted from the bill, the full assessed
value of the materials originally considered for operation of this clause should be deducted from
the cost of the work shown in the bill, running or final. Further the cost of work shall not include
any work for which payment is made at prevailing market rates.

2.5 In the event the price of materials and/ or wages of labour required for execution of the work
decreases, there shall be downward adjustment of the cost of work so that such price of ma-
terials and/or wages of labour shall be deductible from the cost of work under this contract and
in this regard the formulae herein before stated under this clause shall mutatis/mutandis apply.
No such adjustment for the increase / decrease in material price and/ or wages of la- bour before
mentioned would be made in case of contracts in which the stipulated period of completion of
the work is six (6) months or less.

2.6 Application of Price Variation Clause during extended period of Contracts.

The Price Variation Clause as stated above will be applied for extended time frame of a con-
tract by following the principle stated as under:

i) Normally, if and when it is understood that a contract is not going to be completed with-in
the scheduled time period, the contract is kept operative by extending the time of
completion provisionally. During this provisional extended period the operation of the
Price Variation Clause will remain suspended.

ii) If and when it is decided at the end of the successful completion of the work that the delay
was due to causes not attributable to the contractor, then the Price Variation Clause will
be revived and applied as if the scheduled date of completion has been shift-ed to the
approved extended date.

iii)  Ifitis decided at the end of successful completion of the work that the delay was due to
the fault of the contractor then the Price Variation Clause will not be revived for the
purpose of escalation but shall be revived and applied for the purpose of de-escalation
and no further payment will be made to the contractor on account of any escalation during
this period but recovery shall be made for de-escalation, if any. Additionally, the Clause
related to Compensation for delay will be applied.
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iv) Ifitis decided at the end of successful completion of work, the delay was partly due to the
fault of the contractor and partly due to the fault of the employer and thereby Lig- uidated
Damages (LD)/compensation due to delay is imposed then price variation clausefor the
purpose of escalation shall not be revived for this extended period, but shall be revived
and applied for the purpose of de-escalation.

No payment will be made by applying “FROZEN INDICES “under any circumstances.
Table -1

Value of A, B & C in the escalation formula in the additional terms & conditions for Civil Works :

Particulars A% (Labour | B% c% (POL Remarks
Component) (Materia | Compo
IComponent) nent)

For building works 25 75 Nil
For Road works 15 80 05
For external sewerage, 10 90 Nil

External water supply, and
external electrification

For external water supply, 75 25 Nil
external sanitary and external
electrification (through labour
rate contract)

For steel structural works 15 85 Nil

For steel structural works with
Deptt. free supply of rolledsteel

75 25 Nil
sections (through labour rate
contract)
For Coal Handling Plant Civil 25 75 Nil
Works
For under-ground civil works 35 65 Nil
such as Incline Drivage, Shaft
Sinking etc.
For only labour oriented works 100 Nil Nil

of maintenance nature.

For all other works not listed above, the component of labour, material and POL of the totalcost
of work shall be as specifically indicated in the tender document.
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CHAPTER -V
SPECIAL TERMS AND CONDITIONS

The contractor shall be informed about the work to be taken up through the "Call
Centre" The contractor has to carry out such works which are listed in Annexure-A
immediately within the time frame described against that particular item of work. All
such works which are not listed in Annexure-A shall only be carried out after due au-
thorization in writing by the department.

After completion of work listed in Annexure-A or the works authorized by the
department the contractor shall take evidence of satisfactory completion from the
tenant/ occupant of the concerned quarter in the proforma prescribed for this purpose.
The satisfactory completion report for any works or part of the work is to be given by
the contractor & the "Call Centre" as well as to the departmental officers immediately
after such completion.

The contractor shall be responsible to use computerized system for receiving and
monitoring the complaints from 8.00 AM to 8.00 PM. For work of emergency natureas
described in Annexure-A the monitoring and attending of the complaints is to be done
24X7.The contractor shall have to make necessary arrangements for his own telephone,
computers, internet connection, photocopier, scanner, and other allied logistics, log
books, and stationery at his expense.

Accommodation for creating service centre shall be provided by the departmentalong
with Electricity & Water connection. However, the bills for water and energy charges
shall be paid by the contractor as per the actual consumption. The cost of taking
telephone and internet connection and also the running cost of the same shall be borne
by the contractor.

All the engineers, managers, supervisors and staff i/c labourers engaged by the agency
under this contract shall wear neat and clean uniforms as approved by Engineer-in-
charge along with name badges. Identity cards duly signed by agency and counter-
signed by Engineer-in charge or his representative shall be issued to each personnel
by the agency to have proper identification i/c their police verification.

All Engineers/supervisors/ operators/ technicians/foremen who are present at the site
shall carry mobile telephone (s) to enable the Engineer-in-charge to have easy and quick
communication, Nothing extra shall be paid to the contractor on this ac- count and his
guoted rates for various items under this contract will be inclusive of these obligations.
The contractor shall employ, on the site in connection with the execution and
maintenance of civil & electrical works, the following technical and managerial staff -

S Value of Manpower Requirement
| Work

N

o

1. One graduate Civil Engineer or One
diploma CivilEngineer with 05 years of

1 More than 10 .
Crores experience,
2. One diploma Electrical Engineer and
3. One diploma Civil Engineer.
1. One graduate Civil Engineer or One diploma
2 5 Crores to 10 CivilEngineer with 05 years of experience and
Crores 2. One diploma Electrical Engineer
3 2 Crores to 5 One (#ploma Civil Engineer and One diploma
Electrical
Crores

Engineer.
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Complaint register, attendance register and other records will have to be produced daily
or as & when required by the Engineer-in-charge or his authorized representative.
The penalty against absentee shall be levied as decided by the Engineer-in- charge
When registers get completed, these will be handed over to the Engineer-in-charge or
his authorized representative. It will not be returned to the contractor and the same will
remain the property of CIL/Subsidiary.

All required registers will be issued by Engineer-in charge duly marked in chronological
order but the contractor will have to arrange all such registers/stationery etc. Nothing
extra shall be paid on the account.

Staff employed by the contractor should be well behaved & polite and any complaint of
misbehaviour shall be taken very seriously and the agency will immediately have to
remove such staff from the site by making alternative arrangement against the de-
faulter. For this purpose, “misbehaviour” shall be as defined by the department.

The contractor shall make all safety arrangement required for the labour engaged by
him at his own cost. Entire responsibility due to negligence on account of security/ safety
or otherwise shall be of agency for his labour. CIL/Subsidiary shall not be at all
responsible for any mishap, injury, accident or death of the agency’s staff. No claim in
this regard shall be entertained/ accepted by CIL/Subsidiary.

The contractor shall maintain a complaint diary and get the feedback recorded from the
allottees in confirmation of satisfactory redressed/ attending of the complaint. In case,
it is found that the complaint has not been attended satisfactorily, it will be considered
as unattended. List of such complaints shall be submitted to the Engineer-in- charge or
his representative on daily basis. Action as already mentioned shall be taken for
unattended complaints. The redressed of complaint will be immediately confirmedto
the "Call Centre" as well as to the departmental officers.

For noncompliance or partial compliance of execution of items, the Engineer-in- charge
reserves his rights to levy compensation in accordance with the scale of non- conformity
and the period for with this non-conformity continues. However, the total amount of
this compensation for the whole contract shall not exceed 10% of the tendered value of
this contract. This shall be without prejudice to other remedies available to Engineer-in-
charge under this contract to take action against the contractor. The amount to be
recovered in such cases shall be decided by CIL/Subsidiary and shallbe final and binding
on the contractor.

All materials, T&P, consumable and contingent articles required for the work shall be
arranged by the contractor. Materials used shall be in preference as per the
nomenclature of the item/ISI marked/ as per CPWD specifications/ or as approved by
the Engineer-in-charge. The materials used for replacement shall have same or richer
specifications to the original materials and compatible to the work.

Proper record shall be maintained of all dismantled materials received from day to day
maintenance work though the same shall be the property of CIL/Subsidiary and shall be
deposited by the contractor to the concerned sectional officers of the department.
Contractor shall be fully responsible for any damages caused to Govt. or allottees'
property by him or his laboures in carrying out the work and shall be made good by the
contractor at his own cost.

The contractor shall be required to maintain sufficient quantity of spares, in his stocked,
conforming to relevant specification to avoid any delay in attending the complaints.
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Other agencies working at site will also simultaneously execute the work entrusted to
them and the contractor shall extend his full cooperation wherever required to other
agencies.

On account of security consideration, there could be some restrictions on the working
hours, movement of vehicles for transportation of materials. The contractor shall be
bound to bear all such restrictions and adjust the programmer for execution accord-
ingly.

The agency shall restore back the premises and other articles provided by the
CIL/Subsidiary at the time of closure of the contract.

The contractor shall write with stencil on all the terrace tanks, underground sump and
overhead tank with paint the dates of cleaning and the next due date for cleaning within
2 days of the completion of the cleaning operation.

The contractor shall also make arrangement for photography/videography so that
photographs/ video can be taken of any specific activity at any point of time.
Deployment of minimum man power will be as under. A minimum number of mason,
carpenter, fitter, sewer man, balder, enquiry clear, etc. to be deployed by the con-
tractor for the day to day maintenance from 9.00 A.M. to 5.00 P.M. or as required in any
emergency or as mentioned below for maintaining the complete area.

DETAILS OF DEPLOYMENT OF MINIMUM MANPOWER UP TO 500 NUMBER OF
QUARTERS: Not restricted when more complaints received, the agency must
engage/deploy sufficient manpower to carry out the work in scheduled time as per
emergent requirement.

S.No. Type of manpower Quantity
Civil Maintenance
1 Mason 1
2 Mason Helper 1
3 Carpenter 2
4 Plumber + helper 2+2
5 Sweeper/garbage 35
collector/semiskilled
6 Electrical Wireman 1
7 Electrical Helper 1
IN NIGHT
1 Plumber + helper 1+1
2 Electrical Wireman 1
3 Electrical Helper 1

For the deployment of above, mentioned man power must be compulsory available
during in mentioned time and an fixed amount per month (amount to be decided by
Subsidiary based on the requirement of minimum man power to be deployed and latest
minimum wages(central ) + all statutory payment like PF, ESIC, Bonus etc. as per Central
Chief Labour Commissioner) will be payable to contractor as a compensation for regular
engaged labour and for unmeasurable work executed by the contractor as per direction
of Engineer-in-charge (such as cleanly drain, repairing of electrical fault, sanitary
problem, water supply problem etc.)

In case the minimum skilled workers shown above are not found at site then deduction
will be made as per wages of the employed man.
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The agency has to maintain daily category wise attendance register recording the name
and designation of staff & workers. The attendance shall be marked in register by the
agency’s Manager/ Engineer-in-charge at the start & closer of each shift. The Engineer-
in-charge or his authorized representative may check the physical attendance of any
staff and worker at any time. If any staff and/or workers found absent without his
substitute (duly authorized by agency) the penalty shall be recoveredfrom the running
or final bills of the agency as per prevalent market rates.
The above manpower is indicative & minimum. However, if extra manpower is re- quired
to complete the work shall be deployed as per the requirement to complete the work
shall be deployed as per the requirement of work. For emergency works, thecontractor
shall deploy additional work force for which nothing extra shall be payable.
The agency should maintain a stock register for material purchased and consumed for
maintenance work. This register should clearly indicate date wise receipt of material and
material consumed on work. The agency should also maintain a register for un-
serviceable material received during repair work.
Police verification of every staff deployed by the contractor shall be got compulsorily
done by the contractor and a copy of police verification shall be submitted to Engi- neer-
in-charge after which an identity card duly countersigned by Engineer-in-charge or his
representative shall be issued to each employee of the contractor for proper
identification with date of issue and validity. The contractor shall provide uniform along
with badge and shoes within 15 days of start of work. In the event of non- compliance,
a recovery of Rs. 25/- per day per employee shall be made. The employeeand labors
engaged by the contractor under this contract shall wear neat and clean uniforms along
with name badges as approved by the Engineer-in-charge.
Complaints shall be monitored i.e. registering vis-a-vis rectification shall be maintained
which shall be monitored by CIL/Subsidiary Officials. The agency has to submita
complete statement of complaints vis-a-vis their redressal /rectification up to previous
day/night by 5.00 PM next day failing which the payment shall not be made for defaulted
period. 75% of registered complaint shall have to be disposed off within the time limit
specified in Annexure-A and 15% in next 24 hours and rest in next 48 hours. However,
complaint of emergent nature like water electricity, sewer and geyser shall have to be
attended within a period of 3 hours (or as specified at Annexure-A for some of the
works). A recovery of Rs. 1000.00 per unattended / unsatisfactory com- plaint shall be
made from the running/final bill of the agency for any delay etc. the decision of the
Engineer-in-charge shall be final & binding upon the agency.
During reoccupation/re allotment, total cleaning including mechanized wash of floor-
ing/tiling, shall be done by the contractor to the satisfaction of occupant/Engineer-in-
charge.
The contractor shall prepare, if required, one sample of item which shall be approved
from the Engineer-in-charge. Only on acceptance of sample, contractor will be al- lowed
to commence the work and sample is to be preserved by the section Officer/ Officer In-
charge of work till the whole work is completed. The quality of entire work should
conform to the approved samples.
In case the contractor is not able to complete quarter/flats within two days and un-
necessary delays, the Engineer-in-charge will be at liberty to get the remaining work in
quarter/flats completed at the risk and cost of the contractor after giving notice through
the site order book or otherwise.
All the malba or rubbish, construction waste or any other waste collected/ obtained
from dismantling or otherwise during the maintenance and execution of the work have
to be collected at the centralized place as per the instructions of the Engineer-in-
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charge Nothing extra shall be paid for transportation and arrangement of disposal place
except otherwise mentioned in BOQ item, if any. Further all the malba or rub- bish,
construction waste or any other waste collected/obtained from dismantling shallbe
brought down through the staircase and shall not be thrown to the ground direct- ly.
No temporary huts/structures will be constructed by the contractor at the site of work
or at any Government land within the jurisdiction of CIL/Subsidiary. Such struc- tures, if
any found at the site or at Government land will be demolished and removed without
any notice.

All the splashes after plastering, white washing & painting shall be removed from doors,
windows, floors, furniture, toilet & bath room fittings, Electrical and other fit- tings and
finished upto satisfactory level. Failing which the same shall be got cleaned at the risk &
cost of contractor.

All T&P including ladders, Suction machine for cleaning of sewage lines, wire drawing
equipment, chase cutting equipment, drilling machine, mugger insulation, earth
resistance testing equipment etc. required for the work shall have to be arranged by the
contractor at his own cost.

The measurement of work carried out by the contractor shall be taken and recorded as
per the prevailing engineering practices. All payments against the items listed in the
BOQ shall be made as per the work carried out, measured and found satisfactory.

The contractor shall make suitable arrangement of barricade for barricading the area for
external repair works.

The contractor has to establish an office at (Site Location) and adequate
service resource network for running, operation and maintenance of works for the
stated scope of works.

The bidder must have all kinds of licenses in relevance to the execution of all the stated
works (like pest control license, electrical works, labour license etc.).

Preferably Green housekeeping materials to be used and any other measures which are
mandatory for maintaining the green rating (if applicable) should be adopted. However,
technical specification of such cases must be approved from the client prior to
procurement.

Any expenses for liaising with Govt. and Statutory agencies and any statutory licences'
fee are to be borne by the contractor.

Duration of service shall be of 9 hours for each individual worker for a single shift (in-
cluding rest hour).In this regard, the contractor shall ensure that rest hour shall be kept
in a staggered fashion so as to ensure smooth and uninterrupted operation of services.
The information about the public utilities (whether over ground or underground) like
electrical/telephone/water supply lines, open drain etc. is the responsibility of con-
tractor to ascertain the utilities that are to be affected by the works.

The contractor shall be responsible to obtain necessary approval from the respective
authorities for shifting/re-alignment of existing public utilities, if any. CIL/Subsidiary shall
only assist the contractor for liasioning in obtaining the approval from the con- cerned
authorities.

Any services affected by the works must be temporarily supported by the contractor
who must also take all measures reasonably required by the various bodies to protect
their services and property during the progress of works. It shall be deemed to be the
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part of the contract and no extra payment shall be made to the contractor for the same.

48. The electrician must have electric wiremen license issued by relevant authorities.

49. The contractor cannot deny to execute any particular item of work instructed by Engi-
neer-in-charge, with the plea that they haven’t received their outstanding payments, or
on the plea of having weak cash flow or ‘poor’ financial conditions. Any such denial in
any form shall attract penalties.

NOTE:-

In case of any mismatch between the clauses of “Conditions of Contract” and “SpecialTerms

and Conditions”, the clauses of Special terms and Conditions shall prevail.
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ANNEXURE-A
| Service Description Time-
No. duration
(a) Sanitary/Plumbing Works:
1 Replacement of Waste Pipe Within 3 hrs
2 Replacement/Repair of angle stop cock/any type stop Within 3 hrs
cock
3 Replacement/Repair of Bib cock (any type) Within 3 hrs
4 Replacement/Repair of Pillar cock (any type) Within 3 hrs
5 Repair of GI/ CPVC Pipe line Within 8 hrs
6 Replacement of GI/CPVC Pipe-fittings Within 8 hrs
7 Replacement of PVC pipes/fittings for sewerage/rain wa- Within 6 hrs
ter etc.
8 Replacement/  Repair of Waste Within 3 hrs
coupling/Washbasin/sink/flush tank
etc.
9 Replacement/Repair of Handle valve (any type) Within 4 hrs
10 |Replacement/Repair of Full way valve (any type) Within 4 hrs
11 |Replacement/Repair of PVC connections Within 4 hrs
12 |Leakage in Bibcock/stopcock including change of Within 3 hrs
spindles
13  |Repair of water storage tanks (any type) Within 72 hrs
14  Fittings of GI/CPVC concealed pipes Within 48 hrs
15 |Any other emergency works related to Within 3 hrs
Sanitary/Plumbing
16 |Change of WC sheet (any type) Within 24 hrs
17 |Underground PVC sewage line fittings Within 72 hrs
18 |PVC sewage/rain water pipe fittings Within 24 hrs
19 |Replacement of man-hole chamber frame Within 08 hrs
20 |Repair of Man-hole chambers Within 48 hrs
21 |Reconstruction of Man hole chambers (any size) Within 5 days
22  |Repair/Replacement of PVC Jalli/ClI Grating Within 03 hrs
23  |PVC sewage/Rain water pipe fittings/Replacement of Within 24 hrs
S/utlrap/any type trap
24  [Cleaning of Internal sewer line/chambers Within 12 hrs
25 |WC sheet covers (any type) & accessories Within 6 hrs
(b) Carpentry Works:-
26  [Repair of Iron/MS door Shutters frame Within 03 hrs
27  |Repair of Flush door shutters frame Within 6 hrs
28 |Repair of Wooden window shutter frame Within 6 hrs
29 |Nails/Screws/Fasteners/rebats anywhere any type Within 03 hrs
30 |Repair of Panel door shutters Within 04 hrs
31 |Any type of fittings & fixtures for Within 24 hrs
door/window/ventilators/cupboards/partition
32 |Glasspans/doorpanels/ window/ ventilators/ Within 24 hrs
cupboards/partition
33 |Ventilators louvers only glass strips Within 24 hrs
34 |Ventilators louvers frame & glass strips Within 48 hrs
35 |False ceiling (any type)/Repairing of wardrobes (any Within 48 hrs

type)
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36 Replacement of battens and panels of door shutters Within 48 hrs
37 Repair of wall panelling/change of palmate Within 48 hrs
38 Change of fly-proof mosquito net (S.S/ G.I/Netlone) Within 24 hrs
39 Change of Curtain Rods Within 24 hrs
40 Replacement of Iron/M.S. window shutter Within 48 hrs
frame/door
shutters frame (any type)
41 Replacement of flush door shutter excluding frame Within 48 hrs
42 Replacement of PVC door shutter excluding frame Within 72 hrs
43 Replacement of MS wire gauge door shutter/wooden Within 72 hrs
window shutter excluding frame
44 Replacement of Iron/MS window shutter frame Within 72 hrs
45 Replacement of Aluminium window/doors/ Partition Within 72 hrs
46 Replacement of flush door shutter frame Within 96 hrs
47 Replacement of PVC door shutter frame Within 120 hrs
48 Change of vertical/Horizontal Blinds Within 72 hrs
(c) Mason Work:
49 Repairing of Plaster patches (upto 1 Sqm) Within 48 hrs
50 White wash/colour wash/OBD/Paint/Plastic Within 72 hrs
emulsion/Snowcem/ACE touching if required
51 Repair of roof leakages in emergency cases Within 12 hrs
52 Repairing of wall tiles/Skirting works Within 72 hrs
53 Floor tiles of any size at any floor in premises Within 72 hrs
54 C.C. Floor repair/Brick work (10 cm/20 c¢m) thick/Sand Within 72 hrs
stone flooring/PCC any grade
55 Repair of plaster to ceiling/staircase & any other Within 120 hrs
location
in Premises
56 Pointing on existing stone flooring Within 24 hrs
57 Repair of hole due to sanitary fittings/Repair of jams
due to change of door frames/window frames Within 48 hrs
58 Repairing/Silt clearance of open drain Within 72 hrs
59 Repairing of wash area/joint between wall & sheet Within 72 hrs
roofing
60 Filling joints by epoxy sealant in ceramic tiles in toilet Within 48 hrs
and
any other place (as & when)
61 Repair of MS fencing/boundary walls gate etc. Within 72 hrs
62 Repairing of tiles/stone/paving block/flooring work Within 72 hrs
upto 2
sqm.
63 Plaster crack repair with chicken wire mash at any Within 96 hrs
position
(anywhere)
64 Repair of RCC  Perapet/Roof slab  with Within 07 days
apoxy
resin/polymers
(d) Welding Work:
65 Repairing of main gate Within 08 days
66 Repairing of rolling shutter Within 07 days
67 Repairing of Z-section of windows Within 07 days
68 Electric/gas welding at the premises Within 24 hrs
69 Repairing of roof pipe Within 07 days
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70 Changing of required section in rolling shutter/steel Within 72 hrs
window
71 Emergency works like disruption of drinking water sup- Within 3 hrs
ply/ electricity supply/ disruption in sewerage line
(unless the cause of disruption is beyond the control of
contrac-
tor)
( e) Electrical Works:
72 Replacement of damage switch, socket, SS combined, Within 3 hrs
ceiling rose, regulator etc.
73 Checking & repairing of Switch board, Circuit wiring & Within 3 hrs
Point wiring
74 Checking of main supply, fuse repairing of cut-outs
check- Within 3 hrs
ing & repairing of MCB box/Main switch & then if
required (on call basis)
75 Replacement of MCB/Isolator/MCCB  with Within 3 hrs
prop-
er connection.
76 Replacement of single phase MCB Within 3 hrs
77 Replacement of damage light bracket,
Pendent/angle/Batten/holders/Ceiling rose (as & Within 3 hrs
when
required)
78 Repairing/replacement of call bell/Remote call bell
with Within 48 hrs
replacement of burn-out extension cable.
79 Checking & replacement of 03 Pin 16 Amp power
socket Within 3 hrs
supply (repairing/replacement of industrial socket/ SS
combined and plug top etc.)
80 Lift (operation ) Within 24 hrs
81 DG Operation ( Emergency Power Supply) Within 15-20 mins.
82 Checking & repairing of tube light fittings, ceiling
fitting with replacement of required materials (like Within 2 hrs
choke, starter,
Rod with re-installation)
83 Checking & general repairing of Ceiling fan/exhaust
fan/wall bracket fan (like replacement of Condenser, Within 4hrs
wir- ing connection etc. as required)
84 Repairing of burnt service cable by proper point Within 4 hrs
85 Repairing of geyser and other appliances by Within 24 hrs
replacement
of burn-out element, thermostat etc.
86 Replacement of burn circuit wire/sub main wire,
MCB, Within 6 hrs
DB box, 3-phase/Single phase with meter board
87 Replacement of complete service cable from pole to Within 12 hrs

meter board with new cable.

Any other service can be added at the Subsidiary level depending up on the scope of
the work.
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SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the
ground, or from solid construction except such short period work as can be done safely from ladders.
When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is
used for carrying materials as well suitable footholds and hand-hold shall be providedon the ladder
and the ladder shall be given an inclination not steeper that % to 1 ( % horizontaland 1 vertical).

Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended from
an overhead support or erected with stationary support shall have a guard rail properly attached or
bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends thereof with
only such opening as may be necessary for the delivery of materials. Such scaffolding or staging shall
be so fastened as to prevent it from swaying from the building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than
3.6 m (12ft) above ground level, they should be closely boarded, should have adequate width and
should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm (3ft).

Safety means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length while the
width between side rails in rung ladder shall in no case be less than 20 cm (11 %”) for ladder upto
and including 3 m (10ft) in length. For longer ladders, this width should be increased at least %" for
additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall be kept.
Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on
any of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any
person or the public. The contractor shall provide all necessary fencing and lights to protect the
public from accident and shall be bound to bear the expenses of defence of every suit, action or
other proceedings at law that may be brought by any person for injury sustained owing to neglect
of the above precautions and to pay any damages and cost which may be awarded in any such suit;
action or proceedings to any such person or which may, with the consent of the contractor, be paid
to compensate any claim by any such person.

Excavation and Trenching: All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied
with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend
from bottom of the trench to at least 90 cm (3ft) above the surface of the ground. The side of the
trenches which are 1.5 m (5ft) or more in depth shall be stepped back to give suitable slope or
securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated
materials shall not be placed within 1.5 m (5ft) of the edges of the trench or half of the depth of the
trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances,
undermining or undercutting shall be done.

Demolition: before any demolition work is commenced and also during the progress of the work,
a) Allroads and open areas adjacent to the work site shall either be closed or suitably protected.
b) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should
be kept available for the use of the person employed on the site and maintained in a condition
suitable for immediate use, and the contractor should take adequate steps to ensure proper use of
equipment by those concerned: - The following safety equipment shall invariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.
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Those engaged in white washing and mixing or stacking of cement bags or any material which is
injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at

v)

sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in active use, the contractors
shall ensure that the manhole covers are opened and ventilated at least for an hour before the
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned
off with suitable railing and provided with warming signals or boards to prevent accident to the
public. In addition, the contractor shall ensure that the following safety measures are adhered
to: -

a) Entry for workers into the line shall not be allowed except under supervision of the
Engineering Assistant or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case,
no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit.

e) Safety belt with rope should be provided to the workers. While working inside the manholes,
such rope should be handled by two men standing outside to enable him to be pulled out
during emergency.

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any
kind. Proper warming signs should be displayed for the safety of the public whenever cleaning
works are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He should be given
rest intermittently. The Engineer-in-Charge may decide the time up to which a workermay be
allowed to work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for,
portable air blowers are recommended for ventilating the manholes. The Motors for these
shall be vapour proof and of totally enclosed type. Non-sparking gas engines also could be
used but they should be placed at least 2 meters away from the opening and on the leeward
side protected from wind so that they will not be a source of friction on any inflammable gas
that might be present.

I) The workers engaged for cleaning the manholes / sewers should be properly trained before
allowing to work in the manhole.

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non-sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs beforeworking
inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to
manhole well.
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o) If a man has received a physical injury, he should be brought out of the sewer immediately
and adequate medical aid should be provided to him.

p) The extents to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the work of
painting with products containing lead in any form. Wherever men above the age of 18 are
employed on the work of lead painting, the following precaution should be taken: -

a) No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the
form of spray or a surface having lead paint is dry rubbed and scrapped.

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

e) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

f) Overall shall be worn by working painters during the whole of working period.

g) Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

9. When the work is done near any place where there is risk of drowning, all necessary equipment
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provision, should be made for prompt first aid treatment of all
injuries likely to be obtained during the course of the work.

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions: -

i) (a) These shall be of good mechanical construction, sound materials and adequate strength and
free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any scaffolding
winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or as means of suspension, the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall be plainlymarked
with the safe working load. In case of a hoisting machine having a variable safe working load
each safe working load and the condition under which it is applicable shall be clearly indicated.
No part of any machine or any gear referred to above in this paragraph shall be loaded beyond
the safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to
site of work and get it verified by the Electrical Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
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means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which are
already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The worker should not wear any rings, watches and carry keys or
other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a notice board
at a prominent place at work spot. The person responsible for compliance of the safety code shall
be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer orEngineer-
in-Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.
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COMPLIANCE OF LABOUR LAWS
(MINIMUM WAGES OF LABOUR AS PER CHIEF LABOUR COMMISSINER CENTRAL (JHARKHAND) IS
APPLICALBE)
1. Labour
1.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for

the engagement of all staff and labour, their payment, housing, feeding and transport. The
Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of
the several classes of labour from time to time employed by contractor on the site and such
information respecting contractor's equipment as the Engineer may require.

1.2 The work has to be carried out through regular employees as far as possible and the Wages
thereof are to be made in their bank accounts

2. Compliance with Labour Regulations

2.1 During continuance of the contract, the contractor and his sub contractors shall abide at all times
by all existing labour enactments and rules made there under,regulations, notifications and bye
laws of the State or Central Government or local authority and any other labour law, including
rules, regulations, bye laws that maybe passed or notification that may be issued under any
labour law in further either by the State or Central Government or the local authority. Salient
features of some of the major labour laws that are applicable to construction industry are given
below. The contractor shall be held responsible in case any action is taken against the Employer
by the competent authority on account of contravention of any of the provisions of any Act or
rules made thereunder, regulations or notifications including amendments. If the Employer is
caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications bye
laws/acts/rules/regulations/including amendments, if any on the part of the contractor, the
Engineer/Employer shall have the right to deduct any money due to the Contractor including his
amount of performance security. The Employer/Engineer shall also have right to recover from
the Contractor any sum required or estimated to be required for making good the loss or damage
suffered by the Employer. The employees of the contractor and the sub-contractor in no case
shall be treated as the employees of the Employer at any point of time.

2.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENT ENGAGED
IN BUILDING AND OTHER CONSTRUCTION /CIVIL WORKS.

a) Workmen Compensation Act, 1923 :- The act provides for compensation in case of injury by
accident arising out of and during the course of employment.

b) Payment of Gratuity Act, 1972 :- Gratuity is payable to an employee under the Act on satisfaction
of certain conditions on separation if an employee has completed 5 years service or more or on
death the rate of 15 days' wages for every completed year of service. The Act is applicable to all
establishments employing 10 or more employees.

c) Employees PF and Miscellaneous Provisions Act, 1952 :- The Act provides for monthly
contributions by the employer and workers @ 12 % or as applicable. The benefits payable under
the Act are :

i. Pension or family pension on retirement or death as the case may be.

ii.Deposit linked Insurance on the death in harness of the worker.

iii.Payment of PF accumulated on retirement/death etc.

d) Maternity Benefit Act, 1951 :- The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act, 1970 :- The Act provides forcertain welfare
measures to be provided by the contractor to contract labour and incase the contractor fails to
provide, the same are required to be provided by the Principal Employer by Law. The Principal
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Employer is required to take Certificate of Registration and the contractor is required to take
license from the designated Officer. The Act is applicable to the establishments or contractor of
Principal Employer if they employ 20 or more contract labour.

f) Minimum Wages Act, 1948 :- The Employer is supposed to pay not less that the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled
employment. Construction of Buildings, Roads, Runways are scheduled employment.

g) Payment of Wages Act, 1936 :- It lays as to by what date the wages are to be paid, when it will be
paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act, 1979 :- The Act provides for payment of equal wages for work of equal
nature of Male and Female workers and for not making discrimination against Female employee
in the matters of transfers, training and promotion etc.

i) Payment of Bonus Act, 1965 :- The Act is applicable to all establishments employing 20 or more
workmen. The Act provides for payments of annual bonus subject to a minimum of 8.33% of
wages and maximum of 20% of wages to employees drawing Rs. 3500/- per month or less. The
bonus to be paid to the employee getting Rs. 2500/- per month to about upto Rs. 3500/- per
montbh, shall be worked out by taking wages as Rs. 2500/- per month only. The Act does not apply
to certain establishments. Some of the State Governments are exempted for five years in certain
circumstances. Some of the State Governments have reduced the employment size from 20 to 10
for the purpose of applicability of the Act.

j) Industrial Disputes Act, 1947 :- The Act lays down the machinery and procedure for resolution of
Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the
requirements for laying off or retrenching the employees or closing down the establishment.

k) Industrial Employment (Standing Orders) Act, 1946 :- It is applicable to all establishments
employing 100 or more workmen (employment size reduced by some of the State and Central
Government to 50). The Act provides for laying shown rules governing the conditions of
employment by the Employer on matters

provided in the Act and get the same certified by the designated Authority.

I) Trade Union Act, 1926 :- The Act lays down the procedure for registration of trade unions of
workmen and employees. The Trade Unions registered under the Act have been given certain
immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act, 1986 :- The Act prohibits employment of children
below 14 years of age in certain occupations and processes and provides for regulations of
employment of children in all other occupations and processes. Employment of Child Labour is
prohibited in Building Industry.

n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act, 1997 :-
The Act is applicable to an establishment which employs 5 or more inter-state migrant workmen
through an intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an establishment
to which this Act becomes applicable, are required to be provided, certain facilities such as
Housing, Medical-Aid, Travelling expenses from home upto the establishment and back etc.

0) The Building and Other Construction Workers (Regulation of Employment and Conditions of
Service) Act, 1996 and the Cess Act of 1996 :- All the establishments who carry on any building or
other construction work and employs10 or more workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction
asmay be modified by the Government. The employer of the establishment is required to provide
safety measures at the Building or construction work and other welfare measures, such as
canteens, First-Aid facilities, Ambulance, Housing accommodation for workers near the work
place etc. The Employer to whom the Act applies has to obtain a registration certificate from the
Registering Officer appointed by the Government.
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p) Factories Act, 1948 :- The Act lays down the procedure for approval at plans before setting up a

factory, health and safety provisions, welfare provisions, working houses, annual earned leave
and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing 10 persons or more with aid of power or 20 or
more persons without the aid of power engaged in manufacturing process

TECHNICAL SPECIFICATIONS

Technical Specifications to be followed: Civil Engineering Works

Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. | & Il is in
vogue which may be followed. These specifications cover all type of Building Works. The
specifications are available as a printed document issued by CPWD and also in soft copy PDF
format in CPWD website.

Electrical Engineering Works

Latest CPWD specification shall be adopted. Presently the following are in vogue:

Pa Description SOR /Year
rt Of Issue
No
I Internal CPWD 2018
Il E & M Works 2018
1] Lifts And Escalators 2019
v Horticulture & Landscaping 2018
Vv Wet Riser And Sprinklers 2019
System
VI Heating, Ventilation  And 2019
AirConditioning
Works
VI Pead-2-Eridges MPPWD-
2047

*Roads And Bridges

Standard specifications issued by ministry of surface transport may be followed. Presently
MORTH Specifications on roads and bridges 2013 is available. These specifications cover
exhaustively variousroads and bridge works. (Applicable for important and major roads.)

*Delete if not applicable
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eTender Portal User Agreement

In order to create a user account and use the eTender portal you must read and accept this eTender

p

ortal User Agreement.

A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER

1

| DO HEREBY UNDERTAKE

. That all the information being submitted by me/us is genuine, authentic, true and valid on the date of
submission of tender and if any information is found to be false at any stage of tendering or contract
period, I/We will be liable to the following penal actions apart from other penal actions prescribed
elsewhere in the tender document.

a. Cancellation of my/our bid/contract (as the case may be)
b. Forfeiture of EMD
c. Punitive action as per tender document

. That I/we accept all terms and condition of NIT, including General Terms and Condition and
Special/Additional Terms and Condition as stated there in the tender document as available on the
website.

. That I/we accept the Integrity Pact as given in the tender document (if applicable).

. That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit the mandate
form for e-Payment in the format as prescribed in the document in case, the work is awarded to us.

. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my Bankers having
reference in this bid.

. That I/we will upload original/certified photo/scanned of all the relevant documents as prescribed in
the tender document in support of the information and data furnished by me/us online.

. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. agencies or
PSUs. In case We are banned or delisted this information shall be specifically informed to the tender
issuing authority.

. That I/We accept all the undertakings as specified elsewhere in the tender document.

. That this online agreement will be a part of my bid and if the work is awarded to me/us, this will bea

part of our agreement with CIL/Subsidiary Company.

. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT

COPYRIGHT NOTICE : Copyright©2013, Coal India Limited, India. All rights reserved.

YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR DISTRIBUTE, IN
ANY MANNER, THE MATERIALON THE SITE, INCLUDING TEXT, GRAPHICS, CODE AND/OR SOFTWARE.

You may print and download portions of material from the different areas of the website solely for your
own non-commercial use provided that you agree that you shall not change or delete any copyright or
proprietary materials from the site.

www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited/its Subsidiary.
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THIS E-TENDER PORTAL AND RELATED SERVICES SUBJECT TO YOUR COMPLIANCE WITH THE USER’S
TERMS AND CONDITIONS SET FORTH BELOW:

PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT COMPLETE YOUR
REGISTRATION AND USE THE E-TENDER PORTAL WITHOUT AGREEING TO COMPLY WITH ALL OFTHE
TERMS AND CONDITIONS SET FORTH BELOW.

BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL THE TERMS AND
CONDITIONS SET FORTH BELOW:

Bidder Registration, Password and Security:

Upon successful completion of Registration online, User ID and Password will be registered. You can
login, only by giving valid User ID and Password and then signing with your valid Digital Signature
Certificate.

The Online registration/enrolment of bidder on the portal should be done in the name of the bidder.
The person whose DSC is attached to the Registered Bidder should be either the bidder himself Or,
duly authorized by the Bidder.

User ID and password are strictly personal to each Authorised User and non-transferable. The User shall
ensure that its Authorised Users do not divulge or disclose their user ID or password to third parties. In
the event that the Authorised User comes to know that the User ID/Password has been/ might have
been divulged, disclosed or discovered by any third party, user or its authorized user shall immediately
modify the password using "Change Password" option. ClL/subsidiary will have no responsibility or
obligation in this regard.

At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should ensure that
the status of DSC is active on this site. The activation of newly issued DSC may take 24 hrs or more. Hence
Bidders who are obtaining new DSC should register at least 24 hrs before the submissionof Bid.

By registering in this portal, you forthwith assume the responsibility for maintaining the confidentialityof
the Password and account, and for all activities that occur under your Password or Account. You also
agree to (a). immediately notify by e-mail to Application Administrator/Nodal officer, of any
unauthorized use of your Password or Account or any other breach of security, and (b) ensure that you
log-out from your account at the end of each session. CIL/its Subsidiaries shall not be liable for any
loss or damage caused to you due to your failure to comply with the foregoing.

Registered user can modify or update some of the information in their profile as and when required at
their own discretion. However, some information such as "User ID" are protected against changes by
Bidder after enrolment and some other information such as "Bidder Name" etc. are protected against
changes by Bidder after bid submission.

Modification of software:

With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of e-Tender
portal, reserves the right to modify, add, delete and/or change the contents, classification and
presentation of the information on the market place at any time as it may in its absolute discretion find
to be expedient and without giving any notice. It is the users responsibility to refer to the terms and/or
any change or addition to the same while accessing the site.
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Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system without
any notice to the users.

System Requirements:

It is the user’s responsibility to comply with the system requirements: hardware, software, Internet
connectivity at user premises to access the eTender portal as mentioned in the home page in the link
"Resources Required".

Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss incurred by them
or damages caused to them arising out of the following:

(a). Incorrect use of the e-Tender System, or;

(b). Internet Connectivity failures in respect of the equipment used by the Users or by the InternetService
Providers, or;

(c). Inability of the Bidder to submit their bid due to any DSC related problems, hardware, software orany
other factor which are personal/ special/local to the Bidder.

Contents of Tender Information:

Tenders shall be published by the authorized Tender Inviting Authorities of the respective Tendering
entities of CIL/subsidiary. In case of any clarifications arising out of the tenders, the users have to contact
the respective Tender Inviting Authority.

Bid Submission Acknowledgement:

The User should complete all the processes and steps required for Bid submission. The successful Bid
submission can be ascertained once acknowledgement is given by the system through Bid Submission
number i.e. Bid ID, after completion of all the processes and steps. Coal India Limited is not responsible
for incomplete bid submission by users. Users may also note that the incomplete bids will not be saved
by the system and so the same will not be available to the Tender Inviting Authority for processing.

The acknowledgment is the only confirmation of submission of bid, which the bidder can show as a proof
of participating in the tender. Other than this acknowledgement, no proof will be considered as a
confirmation to the submission of a bid. If the bidder fails to produce this acknowledgement required
for verification in case of dispute, his claim for submission of bid may not be considered.

Upload files:

The bidders have to ensure that the files being uploaded by them are free from all kinds of viruses and
contain only the relevant information as stated by the Tender Inviting Authorities for the particular
tender. It is not obligatory on the part of ClL/subsidiary to read each and every document uploaded by
the Bidder. If any bidder/Company has uploaded/attached irrelevant data, bogus or fabricated
certificates towards his qualification requirements to the respective tender then their User account will
be liable for termination permanently or temporarily by CIL/subsidiary without any prior notice.

User Conduct:
You agree that all information, data, text, software, photographs, graphics, messages or other materials

("Content"), whether publicly posted or privately transmitted, are the sole responsibility of the person
from which such Content is originated. This means that you are entirely responsible for all



105

Content that you upload, post, email or otherwise transmit via the eTender portal.

ClIL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does not
guarantee the accuracy, integrity or quality of such Content. Hence under no circumstances,
ClIL/subsidiary is liable in any manner for any Content, including, but not limited to, for any errors or
omissions in any Content, or for any loss or damage of any kind incurred as a result of the use of any
Content posted, e-mailed or otherwise transmitted via the Site.

Amendments to a tender published:

You agree that the CIL/ Subsidiary companies reserves the right to re-tender /cancel a tender orextend
the closing date or amend the details of tender at any time by publishing corrigendum asapplicable.

Special Admonitions for International Use:

Recognizing the global nature of the Internet, you agree to comply with all local rules regarding online
content and acceptable Content. Specifically, you agree to comply with all applicable laws regarding the
transmission of technical data to and from India or the country in which you reside.

Links:

The Site may provide, links to other World Wide Web sites or resources. Because ClL/subsidiary has no
control over such sites and resources, you acknowledge and agree that the CIL/Subsidiary is not
responsible for the availability of such external sites or resources, and does not endorse and is not
responsible or liable for any Content, advertising, products, or other materials on or available from such
sites or resources.

You further acknowledge and agree that the CIL/subsidiary shall not be responsible or liable, directly or
indirectly, for any damage or loss caused or alleged to be caused by or in connection with use of or
reliance on any such Content, Goods or Services available on or through any such site or resources.

Miscellaneous:

This Agreement shall all be governed and construed in accordance with the laws of India & applicable to
agreements made and to be performed in India. The e-Tender portal's failure to insist upon or enforce
strict performance of any provision of this Agreement shall not be construed as a waiver of any provision
or right. Neither the course of conduct between the parties nor trade practice shall act to modify any
provision of this Agreement. CIL/subsidiary may assign its rights and duties under this Agreement to any
party at any time without notice to you. Any rights not expressly granted herein arereserved.

Governing Law:

Terms shall be governed by, and construed in accordance with, Indian law. The parties agree that the
principal civil court of the place where the registered office of Coal India/Subsidiary Company is situated
shall have non-exclusive jurisdiction to entertain any dispute with Coal India/Subsidiarycompany. In case
of dispute being with a regional Institute of CMPDIL, the principal Civil Court where the said regional
Institute is situated shall be place of suing.

ClL/subsidiary reserves the right to initiate any legal action against those bidders violating all or any of
the above-mentioned terms & conditions of e-Tender services agreement.

Modification of terms of Agreement:
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CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this Agreement.Changes
could be made by us after the first posting to the Site and you will be deemed to have accepted any
change if you continue to access the Site after that time. CIL/its Subsidiaries reserves theright to modify,
suspend/cancel, or discontinue any or all services/ make modifications and alterationsin any or all of the
content, at any time without prior notice.

Policy and Security:

General Policy:
CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors. ClIL/subsidiary

does not collect any personal or business information unless you provide it to us voluntarily when
conducting an online enrolment, bid submission etc. or any other transaction on the Site.

Information Collected:

When you choose to provide personal or business information to us to conduct an online transaction,
we use it only for the purpose of conducting the specific online transaction that you requested. The
information is also used for the purpose of vendor searches. For each online transaction, we require only
a minimum amount of personal and business information required to process your transaction.

When you visit our portal to browse, read pages, or download information, we automatically collect and
store only the following information:

The Internet domain and IP address from which you access our portal;The date and time you access our
portal;
The pages you visit

This information would help us to make our site more useful to visitors and to learn about the number
of visitors to our site and the types of technology our visitors use.

We do not give, share, sell or transfer any personal information to a third party unless required to do so
by law. If you do not want any personal or business information to be collected, please do not submit it
to us; however, without this required information we will be unable to process your online bid
submission or any other online transaction. Review, update and correction of any personal or business
information can be done directly on the Site.

Use of Cookies:

When you choose to enter into an online transaction, we use cookies to save the information that you
input while progressing through the transaction. A cookie is a very small amount of data that is sent from
our server to your computer’s hard drive. By enabling this feature, the cookie will remember the data
entered by you and next time when you visit this site, the data stored in the cookie will be available in
future.

Security:

The Site has security measures in place to protect against the loss, misuse and alteration of
information under our control.

eMail/ SMS Notifications:
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The GePNIC eProcurement Server has functionality of automatically sending eMail / SMS alerts at various
events as per the bidders preference. There is no manual intervention while sending these pre-defined
eMail / SMS alerts. All events for which eMails / SMS being sent is also available to users on the Dash
Board / the user login of the Bidder. Although all efforts will be made to ensure timely delivery of eMail
/ SMS, due to dependency in various other external factors, the delivery of eMail / SMS may not be
assured and bidders are requested to check the portal on a periodic basis for any suchevents. Non receipt
of eMail / SMS cannot be quoted as a reason for failure of service as this is an added facility being
provided to users.



108

ANNEXURES

Annexure-|
FORMAT FOR LETTER OF BID
(To be uploaded by the Bidder on his Letter Head during submission of bid online)

To,
The Tender CommitteeCMPDI, Ranchi

Sub: BID for the Work “....oueeeeeeeeeeiee e -

Dear Sir,

This has reference to above referred bid. |/we have read and examined the conditions of
contract, Scope of Work, technical specifications, BOQ and other documents carefully.

| /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the bid
conditions and bid documents in its entirety for the above work and agree to abide byand fulfil all
terms and conditions and specifications as contained in the bid document.

I/we here by submit all the documents as required to meet the eligibility criteria as per provision of the
bid notice/document.

I/We hereby confirm that this bid complies with the Bid validity, Bid security and other documents as
required by the Bidding documents.

If any information furnished by me/us towards eligibility criteria of this bid is found to beincorrect at
any time, penal action as deemed fit may be taken against me/us for which I/Weshall have no claim
against CIL/Subsidiary.

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of
Acceptance/Work Order shall constitute a binding contract between us and CIL/ Subsidiary. Should this
bid be accepted, we agree to-furnish Performance Security within 21 days of issue of letter of acceptance
and commence the work within 10 days of issue of letter of acceptance. In case of our failure to abide
by the said provision Central Mine Planning and Design Institute, Ltd, Ranchi shall, without prejudice to
any other right or remedy, be at liberty to cancel the letter of acceptance/ award and the company shall
ban us for a period of 01 (one year) from being eligible to submit Bids in CIL and its subsidiaries from the
date of issue of such letter (containing the intimation of banning).

This banning shall be done under the provisions of the NIT and online blocking of the bidder shall be

done in CIL e Procurement portal.
(This document is digitally signed by the DSC holder authorised by the bidder and therefore no physical
signature is required)
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Annexure-l|

PROFORMA FOR UNDERTAKING

(To be uploaded by the Bidder on his Letter Head during submission of bid online)

I ] W, et , Proprietor/Partner/Legal

Attorney/Director/ Accredited Representative of M/S. ......cccccveviviincieenneenn, , solemnly declare that:
1. I/We am/are submitting Bid for the Work..........ccccoevviiviiiiiiiiiicc e, against Bid Notice
[\ [ T Dated................... and I/we offer to execute the work in accordance with all

the terms, conditions and provisions of the bid.
2. Myself/Our Partners/Directors don’t has/have any relative as employee of CIL/ Subsidiary.

3. All information furnished by us in respect of fulfilment of eligibility criteria and qualification
information of this Bid is complete, correct and true.

4. All copy of documents, credentials and documents submitted along with this Bid are genuine,
authentic, true and valid.

5. 1/ We hereby authorize department to seek references / clarifications from our Bankers.

6. We hereby undertake that we shall register and obtain license from the competent authority
under the contract labour (Regulation & Abolition Act) as relevant, if applicable.

7. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make

necessary payments as required under law.
Or

*|/We hereby undertake that we shall take appropriate steps for registration as relevant under
CMPF / EPF authorities, if applicable. We shall make necessary payments as required under law.

* Delete whichever is not applicable.

8. **1/We have not been banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs.
Or
¥R We e have been banned by the organization named “ " for a period
(o] FRRTTRTRR year/s, effective from ................... 1o TORRT R

** Delete whichever is not applicable.

9. I/We have not been debarred by any procuring entity for violation of Preference to Make in India
(as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India
as amended from time to time (not applicable for works with estimated value put to tenderless

than 5 lakh).

10.If any information and document submitted is found to be false/ incorrect at any time, department
may cancel my/our Bid and action as deemed fit may be taken against me/us, including termination
of the contract, forfeiture of all dues including Earnest Money and banningof our firm and all

partners of the firm etc.
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Annexure-lll
MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT.

To
Central Mine Planning & Design Institute Limited,
Gondwana Place, Kanke Road, Ranchi -834008.

Sub:Authorization for release of payment due from Central Mine Planning & Design Institute Limited,
Gondwana Place, Kanke Road, Ranchi through Electronic Fund transfer/ Internet Banking.(SBI-NET)
Ref: Order No. Date and/or Tender/Enquiry/Letter No. Date
(Please fill in the information in CAPITAL LETTERS, Please TICK wherever it isapplicable).

1. Name of the Bidder ...t s s

2. Address of the Bidder L et e eee e e ree e ——etee e ——eeea e tee et a—eseseraessenberessaannes

............................................................................ City...oocevvrenvriecienne. Pin
Code..rerieririeeeee. E-mail Id oo
Permanent Account NUMDEF .......ccccvvvvvieveececeeenienen.
3. Particulars of Bank:
Bank Name Branch
Name
Branch Place Branch
City
Pin Code Branch
Code
MICR No.
(Digital Code number appearing on the MICR Band of the
chequesupplied by the Bank. Please attach Xerox copy of a
cheque of your Bank for ensuring accuracy of the Bank
Name, Branch
Name and Code Number.
RTGS
CODE
Account Type Savings Current Cash Credit
Account Number(as
appearingin
the Cheque Book.

4. Date from which the mandate should be effective ........cccoevvernne.

| hereby declare that the particulars given above are correct and complete. If any transaction is
delayed or not effected for reasons of incomplete or incorrect information. | shall not hold Company
responsible. | also undertake to advise any change in the particulars of my account to facilitate updation
of records for purpose of credit of amount through SBI Net / RTGS transfer/NEFT. | agree to discharge
responsibility expected of me as a participant under the scheme. Any bank charges levied bythe bank for
such e-transfer shall be borne by us.

Place:
Date:
Signature of the Party / Authorised Signatory

Certified that particulars furnished above are correct as per our records.

Banker’s Stamp
Date:
Signature of the Authorised official from the Bank)
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Re:
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ANNEXURE-IV
PROFORMA OF BANK GUARANTEE INLIEU OF
BID SECURITY/EARNEST MONEY
Bank Guarantee in respect of Contract No.........ccccecue.u.e...o, Dated................
Between .......c......... (Name of the company) and ..., (Name of the
Contractor)
WHEREAS
<erereeene. (Name and address of the Contractor) (herein after called “the Contractor”) has
entered into a contract made as per letter of acceptance.................. dated (herein after called the
said contract) with ............ (name of the Company) (hereinafter called “the Company”) toexecute

wreereeene.. (n@ame of the contract and brief description of work) on the terms and conditions contained in
the said contract.

It has been agreed that the Contractor shall furnish a Performance Security in the shape of Bank
Guarantee from a Schedule bank for a sum of Rs.............. as security for due compliance and performance
of the terms and conditions of the said contract.

We......... (name of the Bank) having its branch/Office at............. have, at the request of the
Contractor, agreed to furnish this bank Guarantee by way of performance Security.
NOW, THEREFORE, we the................. Bank (herein after called The Bank) hereby, unconditionally and
irrevocably, guarantees and affirms as follows:

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company thatif

the contractor shall in any way fail to observe or perform the terms and conditions of the said
contract or shall commit any breach of its obligation there under, the Bank shall on its mere first
written demand, and without any objection, demur and without any reference to the contractor, pay
to the company the said sum of .............. or such portion as shall then remain due with interest
without requiring the Company to have recourse to any legal remedy that may be available to it to
compel the Bank to pay the sum, or failing on the company to compel such payment by the contractor.

Any such demand shall be conclusive as regards the liability of the Contractor to the company
and as regards the amount payable by the Bank under this Guarantee. The Bank shall not be entitled to
withhold payment on the ground that the Contractor has disputed its liability to pay or has disputedthe
guantum of the amount or that any arbitration proceeding or legal proceeding is pending betweenthe
company and the Contractor regarding the claim.

The Bank further agree that the Guarantee shall come into force from the date hereof and shall
remain in force and effect till the period that will be taken for the performance of the said Contract
which is likely to be ............. day of coooveiiiiiie, but if the period of Contract is extended either
pursuant to the provisions in the said contract or by mutual agreement between the contractor and the
company, the Bank shall renew the period of the Bank Guarantee failing which it shall pay to the
company the said sum of ................. or such lesser amount of the said sum of ............... as may be due
to the company and as the company may demand.

This Guarantee shall remain in force until the dues of the company in respect of the said sum
(o] IFUURR and interest are fully satisfied and the Company certifies that the Contract has been fully
carried out by the Contractor and discharged the guarantee.

The Bank further agrees with the company that the company shall have the fullest liberty
without consent of the Bank and without affecting in any way the obligations hereunder to vary any of
the terms and conditions of the said contract or to extend time for performance of the said contract
from time to time or to postpone for any time or from time to time any of the powers exercisable by the
Company against the contractor and to forebear to enforce any of the terms and conditions

relating to the said Contract and the Bank shall not be relieved from its liability by reason of such failure
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or extension being granted to the Contractor or to any forbearance, act or omissions on the part of the
company or any indulgence by the Company to the Contractor or any other matter or thingwhatsoever
which under the law relating to sureties would but for this provision have the effect or relieving or
discharging the Guarantor.

The Bank further agrees that in case this Guarantee is required for a longer period and it is not
extended by the Bank beyond the period specified above, the Bank shall pay to the company the said
sum of .....ccueeeee. or such lesser sum as may then be deemed to the Company and as the Company may
require.

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is
restricted to Rs...........c...... The guarantee shall remain in force till the day .....*........ of ......*. and unless
the guarantee is renewed or claim is preferred against the bank on or before the said date all rights of
the Company under this guarantee shall cease and the Bank shall be relieved and discharged from all
liabilities hereunder except as provided in the preceding Clause.

* The date of guarantee shall cover a period of minimum one year or 90 days beyond the date of
completion whichever is more.

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax
addressed to the bank branch/operative branch, which shall be deemed to be a sufficient demand
notice. Bank shall effect payment thereof forthwith.

This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.
The Bank has under its constitution power to give this Guarantee and Sri............c.cceee... who
has signed it on behalf of the Bank has authority to do so.

Signed and sealed this........... day of................. at.........
SIGNED, SEALED AND DELIVERED
For and on behalf of the Bank by:

(Signature)(Name)

(Designation) (Code number)(address)
“The Bank Guarantee as referred above shall be operative at our branch at......... payable
At

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch
with address of the specified town/city)”
NOTE:- The department shall ensure extension of guarantee period in case of extension of time.
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Annexure- V

PROFORMA OF JOINT VENTURE AGREEMENT

(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act applicable in the
concerned state)

This Joint Venture agreement is made on this .......cccccecevennene. (o -1V o) S
AMONGST/BETWEEN

M/t , having its registered Office at ......cccocvvvvevceneennn.
Represented by Shri.......cccceeevveeiereneenene. (Name and Designation) of M/s........c.......... Who has power of
Attorney to enter into Joint Venture with ......cccccooeviiiiiiinnnn, andSign all documents/ agreements
on behalf of M/s........ccuuu.e. (hereinafter referred to as” ................. ”)

AND
Y =S , having its registered Office at ......cccccevvvvvenenenn.
Represented by Shri.......cceeveeveveievecine. (Name and Designation) of M/s...........c...... who has power of
Attorney to enter into Joint Venture with............cccooeiiiiinnn, andSign all documents/agreements
on behalf of M/s.................. (hereinafter referred to as” ................. ).

AND
Y= , having its registered Office at ........ccocuveveeeeeene..
Represented by Shri.......cceeveceeveievieinne. (Name and Designation) of M/s...........c....... who has power of
Attorney to enter into Joint Venture with............cccccvviiinnn, andSign all documents/agreements
on behalf of M/s.......cou....... (hereinafter referred to as” ................. ).
The expressions M/s ......ccccceunee.. and M/s....oueeeeenne. and M/s........... shall, wherever the context ad-

mits, mean and include their respective legal representatives, successors-in-interest and assigns and
shall collectively be referred to as “Joint Venture /Parties” and individually as “Joint Venture Part-
ner/Party”.

WHEREAS M/S..covvviveennns and M/s ....cocuuee... agreed to form a Joint Venture in order to join their forc-
es to obtain best results from the combinations of their individual resources of technical and man-
agement skill, finance and equipment for the benefit of the project and in order to submit the Bid for
The WOIK OF “ecee et
.................................................................................................................................................. (Hereinafter re-
ferred to as “Project”) under.........cccceevvenneen. (Name of Company(hereinafter referred to as “the princi-
ple Employer”).

The Parties hereby enter into this Joint Venture Agreement (hereinafter referred to as “Joint Venture
agreement”) to jointly prepare and submit the Bid for the Project and in the event of securing the Project
from the Employer, to execute the Project in accordance with the Contract terms and condi- tions, to
the satisfaction of the Principal Employer.

NOW THEREFORE, the parties, in consideration of the mutual premises contained herein, agree as
follows:
1) FORMATION AND TERMINATION OF THE JOINT VENTURE.

The parties under this Agreement have decided to form a Joint Venture to submit the Bid for the
above Project and execute the Contract with the Principal Employer for the Project, if qualified and
awarded.
a) The name and style of the Joint Venture shallbe “............ccccccoeeii, "

(hereinafter called the “Joint Venture ”)

b) The Head Office of the Joint Venture shall be located at...........ccceeevnnneen. and the site office
will be located at the site of the Project. All communication regarding the project will be made
| o JENU Telephone NOS.....ccccecveiveececceenene.
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c) Neither of the parties of the Joint Venture shall be allowed to sign, pledge, sell or otherwise
dispose all or part of its respective interests in the Joint Venture to any party including the ex-
isting partner of the Joint Venture.

d) The terms of the Joint Venture shall begin as on the date first set forth above and shall termi-
nate on the earliest of the following dates.

i) The Joint Venture fails to obtain qualification from the Employer.

ii) The Contract for the Project is not awarded to the Joint Venture.

iii) The Employer cancels the Project.

iv) The Project is completed including defects liability period to the satisfaction of the Em-
ployer and all the parties complete any and all duties, liabilities and responsibilities under or
in connection with the Contract and the Joint Venture agreement.

LEAD PARTNER.
M/Sueriteirineereiereee e shall be the Lead Partner of the Joint Venture and is In-charge for perform-
ing the contract management. M/s.............c...... shall be attorney of the parties duly authorized to

incur liabilities and receive instructions for and on behalf of any and all partners in the Joint Ven-
ture and also all the partners of the Joint Venture shall be jointly and severally liable during the
bidding process and for the execution of the contract as per contract terms with the employer in

accordance with the power of attorney annexed.All Joint Venture partners M/s .......c..c........ ;
M/Seerireirrinnns & M/Sueiiieieeeriiecrieeenns nominate and authorize Shri................. ( name and desig-
nation) of M/s......ccceceevieeiiiieeinene, to sign all letters, correspondence, papers & certificates and to

submit the Pre-qualification Application / Bid documents for and on behalf of the Joint Venture.
REPRESENTATIVE OF THE PARTNERS OF THE JOINT VENTURE.

Each constituent party of the Joint Venture appoints the following personnel as the representa- tive
of the relevant party with full power of attorney from the Board of Directors of the con- cerned
company, or from the partners of the entity, or from the proprietor.

JV_Partner Name Position in the respective Company

PARTICIPATION SHARE & WORK RESPONSIBILITIES.

4.1 The parties agree that their respective participation share (hereinafter called ‘Participation
Share’) in the Joint Venture shall be as follows:

M/S et reeree e D e % (eeeerareenen per cent)
M/Seireeteeceiee et D e % (coveervennnn per cent) and
M/Seetetresrre e D rreeenn 2 R per cent)

4.2 The Parties shall share the rights and obligations, risk, cost and expenses, working capitals,
profits or losses or others arising out of or in relation to execution of the Project in proportion to
their share of participation in the Joint Venture except as otherwise agreed.

4.3 The parties shall jointly execute the works under the Project as an integrated entity and allo-
cate responsibilities as regards division of work between themselves by organizing the adequate
resources for successful completion of the Project. However all parties shall remain jointly and
severally responsible for the satisfactory execution of the Project in accordance with the Contract
terms and conditions.

JOINT AND SEVERAL LIABILITIES.

All partner of Joint Venture shall be liable jointly and severally during the Pre-qualification and
Bidding process; and in the event the contract is awarded, during the execution of the Contract, in
accordance with Contract terms.
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WORKING CAPITAL

Each party shall contribute working capital for equipment, labour and material or any expenses
incurred for execution of the Project or any other investment required in connection with the ex-
ecution of the project proportionate to the participation ratio.

BID SECURITY:

Bid Security, Performance Security and other securities shall be paid by the Joint Venture except as
otherwise agreed.

PERSONNEL & EQUIPMENT

Team of Managers / Engineers of all the partners of the Joint Venture will form part of the core
management structure and assist in execution of the project. The list of Personnel and equipment
proposed to be engaged for the project by each Party will be decided by the management
committee.

NON PERFORMANCE OF RESPONSIBILITY BY ANY PARTY OF JOINT VENTURE .

a) Asbetween themselves, each Party shall be fully responsible for the fulfillment of all obliga- tions
arising out of its scope of the work for the Project to be clarified subject to the Agree- ment
between the Parties and shall hold harmless and indemnified against any damage aris- ing from
its default or non-fulfillment of such obligations.

b) If any Party fails to perform its obligations described in this Agreement during the execution of
the Project and to cure such breach within the period designated by the non-defaulting party,
then the other party shall have the right to take up work, the interest and responsibilities of the
defaulting party at the cost of the defaulting party.

c) Stepping into the shoes of the existing partner of Joint Venture with all the liabilities of the ex-
isting partner from the beginning of the contract with the prior approval on Northern Compa-

ny.

d) Notwithstanding demarcation or allotment of work of between/amongst Joint Venture part-
ners, Joint Venture shall be liable for non-performance of the whole contract irrespective of their
demarcation or share of work.

e) In case bid being accepted by Company, the payments under the contract shall only be made to
the Joint Venture and not to the individual partners.

10) BANK A/C.

Separate Bank A/c. shall be opened in the name of the Joint Venture in a scheduled or National- ized
Bank in India asper mutual Agreement and all payments due to the Joint Venture shall be re- ceived
only in that account, which shall be operated jointly by the representative of the Parties hereto. The
financial obligations of the Joint Venture shall be discharged through the said Joint Venture Bank
Account only and also all the payments received or paid by company to the Joint Venture shall be
through that account alone.

11) LIMIT OF JOINT VENTURE ACTIVITIES.

The Joint Venture activities are limited to the bidding and in case of award, to the performance of
the Contract for the Project according to the conditions of the Contract with the Employer.

12) TAXES.
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Each Party shall be responsible for its own taxes, duties and other levies to be imposed on each party
in connection with the Project. The taxes, duties and other levies imposed on the Joint Ven- ture in
connection with the Project shall be paid from the account of the Joint Venture.

13) EXCLUSIVITY

The Parties hereto agree and undertake that they shall not directly or indirectly either individuallyor
with other party or parties take part in the Bid for the said Project. Each Party further guaran- tee to
the other party hereto that this undertaking shall also apply to its subsidiaries and compa- nies under
its direct or indirect control.

14) MISCELLANEOUS:

a. Neither party of the Joint Venture shall assign, pledge, sell or otherwise dispose all or part of its
respective interests in the Joint Venture to all third party without the Agreement of the other par-ty
in writing.
b. Subject to the above clause, the terms and conditions of this agreement shall be binding uponthe
parties, the Directors, Officers, Employees, Successors, Assigns and Representatives.

15) APPLICABLE LAW

This agreement shall be interpreted under laws and regulations of India.

IN WITNESS Whereof the Parties hereto have hereunder set their respective hands and seals the day,
month, year first above written.

FOI o, FOr i,

Signature Signature

(Name & Address ) ( Name & Address )
(Official Seal ) (Official Seal )

PlACe .o Place....covneeneeenennne

Date ..o Date .o

Witness - 1. Witness- 2.

Signature ....occeeceeveeve e Signature ....ccceecevevveveecneene,

(Name & Address ) ( Name & Address )
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Annexure-VI

PRE CONTRACT INTEGRITY PACT

General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on............... day of
the month of ............ 20..., between, on one hand, Coal India Limited/Subsidiary Cos. acting through
Shri s , Designation of the officer, (hereinafter called the “BUYER / Principal”, which ex-
pression shall mean and include, unless the context otherwise requires, his successors in office and
assigns) of the First Part and M/s. ......ccccoeveeineeiinnnns represented by Shri............... , Chief Executive
Officer (hereinafter called the “BIDDER/Seller/Contractor” which expression shall mean and include,
unless the context otherwise requires, his successors and permitted assigns) of the Second Part.

WHEREAS the BUYER proposes tO  ProCUre ..ccevvveiveinenennenes (Name of the
Stores/Equipment/Item) and the BIDDER/Seller is willing to offer/has offered the stores and

WHEREAS the BIDDER is a private company/public company/Government undertak-
ing/partnership/registered export agency, constituted in accordance with the relevant law in the mat-
ter and the BUYER is a Central Public Sector Unit.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influ-
ence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be en- tered
into with a view to :-

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity
with the defined specifications by avoiding the high cost and the distortionary impact of corruption on
public procurement, and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the
contract by providing assurance to them that their competitors will also abstain from bribing and oth- er
corrupt practices and the BUYER will commit to prevent corruption, in any form, by its officials by
following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

Section 1 — Commitments of the Principal
(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the
following principles:-

a. No employee of the Principal, personally or through family members, will in connection with the
tender for, or the execution of a contract, demand ; take a promise for or accept, for self or third per-
son, any material or immaterial benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal
will in particular, before and during the tender process, provide to all Bidder(s) the same information
and will not provide to any Bidder(s) confidential / additional information through which the Bidder(s)
could obtain an advantage in relation to the tender process or the contract execution.
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c. Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal of-
fence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, the Principal will in-
form the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

(1) The Bidder(s) / Contractor(s) commit themselves to take all measures necessary to prevent cor-
ruption. The Bidder(s) / Contractor(s) commit themselves to observe the following principles during
participation in the tender process and during the contract execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise or
give to any of the Principal's employees involved in the tender process or the execution of the con- tract
or to any third person any material or other benefit which he/ she is not legally entitled to, in order to
obtain in exchange any advantage of any kind whatsoever during the tender process or dur- ing the
execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter with other Bidders info any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications, certifi-
cations, subsidiary contracts, submission or non- submission of bids or any other actions to restrict
competitiveness or to introduce cartelisation in the bidding process.

c. The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/ PC Act; further the
Bidder(s) / Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass
on to others, any information or document provided by the Principal as part of the business rela-
tionship, regarding plans, technical proposals and business details, including information contained or
transmitted electronically.

d. The Bidder(s) / Contractors(s) of foreign origin shall disclose the name and address of the Agents/
representatives in India, if any, Similarly the Bidder(s) /Contractors(s) of Indian Nationality shall furnish
the name and address of the foreign principals, if any. Further details as mentioned inthe "Guidelines
on Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / Contrac- tor(s).Further, as
mentioned in the Guidelines all the payments made to the Indian agent/ representa-tive have to be in
Indian Rupees only.

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, is
committed to or intends to make to agents, brokers or any other intermediaries in connection with the
award of the contract.

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while
representing the matter to IEMs and shall wait for their decision in the matter.

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be
an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts

If the Bidder, before contract award, has committed a transgression through a violation of Section 2or
in any other form such as to put his reliability or credibility as Bidder into question, the Principal is
entitled to disqualify the Bidder from the tender process or to terminate the contract, if already signed,
for such reason.

(1) If the Bidder / Contractor / Supplier has committed a transgression through a violation of Section 2
such as to put his reliability or credibility into question, the Principal is also entitled to exclude the Bidder
/ Contractor / Supplier from future contract award processes. The imposition and duration of the
exclusion will be determined by the severity of the transgression. The severity will be determined by the
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circumstances of the case. In particular the number of transgressions, the position of the transgressors
within the company hierarchy of the Bidder and the amount of the damage. The exclu- sion will be
imposed for a minimum of 6 months and maximum of 3 years.

(2) A transgression is considered to have occurred if the Principal, after due consideration of available
facts and evidences within his / her knowledge concludes that there is a reasonable ground to suspect
violation of any commitment listed under Section 2 i.e “ Commitments of Bidder(s) / Contractor(s).

(3) The Bidder accepts and undertakes to respect and uphold the Principal’s absolute right to resort to
and impose such exclusion and further accepts and undertakes not to challenge or question such ex-
clusion on any ground, including the lack of any hearing before the decision to resort to such exclu- sion
is taken. This undertaking is given freely and after obtaining independent legal advice.

(4) If the Bidder / Contractor / Supplier can prove that he has restored / recouped the damage causedby
him and has installed a suitable corruption prevention system, the Principal may revoke the exclu- sion
prematurely.”

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Mon- ey
Deposit/ Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover from
the Contractor liquidated damages of the Contract value or the amount equivalent to Perfor- mance
Bank Guarantee.

Section 5 - Previous transgression
(1) The Bidder declares that no previous transgressions occurred in the last three years with any other
Company in any country conforming to the anti-corruption approach or with any Public Sector Enter-

prise in India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or action can be taken as per the procedure mentioned in "Guidelines on Banning of busi- ness".

Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the adoption of
Integrity Pact by the Sub-contractor.

(2) The Principal will enter into agreements with identical conditions as this one with all Bidders and
Contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violateits
provisions.

Section 7 - Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an em-
ployee or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes
corruption, or if the Principal has substantive suspicion in this regard, the Principal will inform the same

to the Chief Vigilance Officer.

Section 8 - Independent External Monitor
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(1) The Principal appoints competent and credible Independent External Monitor for this Pact after
approval by Central Vigilance Commission. The task of the Monitor is to review independently and
objectively, whether and to what extent the parties comply with the obligations under this agree- ment.

(2) The Monitor is not subject to instructions by the representatives of the parties and performs his/ her
functions neutrally and independently. The Monitor would have access to all Contract documents,
whenever required. It will be obligatory for him / her to treat the information and documents of the
Bidders/Contractors as confidential.

He/ she reports to the Chairman, Coal India Limited / CMD, Subsidiary Companies

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to
all Project documentation of the Principal including that provided by the Contractor. The Contractor will
also grant the Monitor, upon his/ her request and demonstration of a valid interest, unrestricted and
unconditional access to their project documentation. The same is applicable to Sub-contractors.

(4) The Monitor is under contractual obligation to treat the information and documents of the Bid- der(s)
/ Contractor(s) / Sub-contractor(s) with confidentiality. The Monitor has also signed declara- tions on
‘Non-Disclosure of Confidential Information ' and of 'Absence of Conflict of Interest'. In case of any
conflict of interest arising at a later date, the IEM shall inform Chairman, Coal India Limited / CMD,
Subsidiary Companies and recuse himself / herself from that case.

(5) The Principal will provide to the Monitor sufficient information about all meetings among the par-
ties related to the Project provided such meetings could have an impact on the contractual relations
between the Principal and the Contractor. The parties offer to the Monitor the option to participatein
such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/ she will so
inform the Management of the Principal and request the Management to discontinue or take correc-
tive action, or to take other relevant action. The monitor can in this regard submit non-binding rec-
ommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a
specific manner, refrain from action or tolerate action.

(7) The Monitor will submit a written report to the Chairman, Coal India Limited / CMD, Subsidiary
Companies within 8 to 10 weeks from the date of reference or intimation to him by the Principal and,
should the occasion arise, submit proposals for correcting problematic situations.

(8) If the Monitor has reported to the Chairman, Coal India Limited / CMD, Subsidiary Companies, a
substantiated suspicion of an offence under relevant IPC/ PC Act, and the Chairman, Coal India Lim- ited
/ CMD, Subsidiary Companies has not, within the reasonable time taken visible action to proceed against
such offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this information
directly to the Central Vigilance Commissioner.

(9) The word 'Monitor' would include both singular and plural.

Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after
the last payment under the contract, and for all other Bidders 6 months after the contract has been
awarded. Any violation of the same would entail disqualification of the bidders and exclusion from future
business dealings.

If any claim is made / lodged during this time, the same shall be binding and continue to be valid de-
spite the lapse of this pact as specified above, unless it is discharged / determined by Chairman Coal
India Limited / CMD, Subsidiary Companies.

Section 10 - Other provisions

(1) Changes and supplements as well as termination notices need to be made in writing. Side agree-
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ments have not been made.

(2) If the Contractor is a partnership or a Joint Venture, this agreement must be signed by all partners or
JV members.

(3) Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their original
intentions.

(4)Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(5) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the
Integrity Pact will prevail.

Section 11- Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of commission, the BUYER
or its agencies shall be entitled to examine all the documents including the Books of Accounts of the
BIDDER and the BIDDER shall provide necessary information and documents in English and shallextend
all possible help for the purpose of such examination.

Section 12- Law and Place of Jurisdiction

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the BUYER.
Section 13 - Other Legal Actions.

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may
follow in accordance with the provisions of the extant law in force relating to any civil or criminal pro-
ceedings.

(For & On behalf of the Principal) (For & On behalf of Bidder/ Contractor)(Office Seal)

(Office Seal)

Place. Date
Witness 1:

(Name & Address)
Witness 2:

(Name & Address)
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Annexure-Vii
PROFORMA FOR EXECUTION OF AGREEMENT
STAMP PAPER
(of appropriate value as per Stamp Act)
This agreement is made on ................... dayof ..o between ( Name of Company ) having
its registered office at ..o, (hereinafter called the ‘COMPANY’ which

expression shall, unless repugnant to the subject or context, include its successors and assignees) of the
one part and ( Name of the Contractor ) carrying on business as a ( partnership/ proprietorship/ Ltd. Co.
etc. ) firm under the name and Style ........ccoovvv e (hereinafter called the
‘said Contractor’ which expression shall, unless the context requires otherwise include them and their
respective heirs, executors, administrators and legal representatives) of the other part.

Whereas the Company invited tenders for the work of
R ” and whereas the said Contractor/ Firm submitted tenderfor
the said work and deposited a sum of Rs...as Earnest Money and whereas the tender of
the said contract has been accepted by the Company for execution of the said work.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1) In this agreement words and expressions shall have the same meaning as are respectively assignedto
them in the tender papers hereinafter referred to.

2) The following documents which are annexed to this agreement should be deemed to form and be
read and construed as part of this agreement viz.

i) Annexure-A  Tender Notice (Page .. t0..)
ii) Schedule—A  General Terms & Conditions, Special Conditions and
General Technical Specification (Page .... to ...) and
Safety Code.

iii)Schedule-B The probable Quantities and Amount (Page ... to ...)

iv)Schedule-C Negotiation letters —

iv)Schedule-D Letter of Acceptance/Work Order (Page .. to ..)

v) Schedule-E Drawings (Page .. 10 ..)
3) In consideration for the payment of the sum of Rs............. ( W/O Value; both in words and figures )
or such other sum as may be arrived at under the clause of the specification relating to Payment by items
measurements at unit prices by the Company, the said Contractor shall, subject to the terms & condition
contained herein execute and complete the work as described and to the extent of probablequantities

as indicated in Schedule B with such variations by way of alteration, addition to or reductionfrom the said
works.
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4) The company has received a sum of Rs............. towards Performance Security Deposit (1* part of

Security Deposit) in the form of Demand Draft / Certified Cheque/ B.G./ other form (details to be
furnished) .

5) The said contractor hereby covenants with the company that the company shall deduct at 5% of R/A

Bills as Retention Money (2"part of security deposit) as per the terms & condition of the tender/
contract.

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above
written.

1 Partner. Signature
2 Partner Signature
On behalf of M/S....oooivveeeeeeieeirieeeeenn

The Contractor, as one of the constituted attorney,In the presence of —

1. Name Signature

Address :

Occupation :

Signed by Sri .......... on behalf of Signature(Name of Company) in

presence of -

a) Name: Signature
b) Address: .
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Annexure-Vlli

(To be submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by Notary
Public.)

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION IN
RESPECT OF WTER PROOFING WORKS.

The agreement made this ......ccceeeeveivceireciennns (s 1V0) Two thousand and ..........cccceeveeiirienennen.

between........cccoeuveuene. (Hereinafter called Guarantor of the one part) and..........c.......... Limited

(hereinafter called the Owner of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the contract),

(o F-1d=Te [ and made between the GUARANTOR OF THE ONE part and the ......cccoeeevcercvvennnnen.

Limited of the other part, whereby the contractor, inter-alia, undertook to render the buildings and

structures in the said contract recited completely water and leak proof.

AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said structures will
remain water and leak proof for five years from the date of giving water proofing treatment.

NOW THE GUARNTOR hereby guarantees that water proofing treatment given by him will render the
structures completely leak proof and the minimum life of such water proofing treatment shall be five
years to be reckoned from the date after the maintenance period prescribed in the contract.

Provided that the Guarantor will not be responsible for leakage caused by earthquake or structural
defects or misuse of roof or alteration and for such purpose.
a) Misuse of roof shall mean any operation, which will damage proofing treatment, like choppingof
fire wood and things of the same nature which might cause damage to the roof.
b) Alternation shall mean construction of an additional storey or a part of the roof or construction
adjoining to existing roof whereby proofing treatment is removed in parts.
c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee, the Guarantor shall make good all defects and in case of any defect
being found render the building water proof to the satisfaction of the Engineer-in-Charge at his cost and
shall commence the work for such rectification within seven days from the date of issue of notice from
the Engineer-in-Charge calling upon him to rectify the defects failing which the work shall be got done
DY (o Coalfields by some other Contractor at the guarantor’s cost and risk. The
decision of the Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding.

That if the Guarantor fails to execute the water proofing or commits breach thereunder, then the
Guarantor will indemnify the principal and his successors against all loss, damage, cost, expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and / or
damage and / or cost incurred by..................... Coalfields, the decision of the Engineer-in-Charge will
final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Guarantor................ and
bY e and for and on behalf of ...............cccee Limited on the day, month and year first
above written.

Signed, sealed and delivered by Guarantor in the presence of -1.

2.

Signed for and on behalf of ........cccccevvvvecieecene Limited by ccovevveerenene
In presence of:1.
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Annexure-IX

CONSENT TO ARBITRATION CLAUSE 16 and 16A

(Applicable in case of Partnership firm/Joint Venture)
LAY (Name of Partners of
Partnership Firm/Joint Venture), Partners Of ...t eeev e ereee v e (Name of
Partnership Firm/Joint Venture) hereby consent to abide by the provisions of Clause 16 and 16A of
General Terms and Conditions pertaining to arbitration.

(Name, Signature and Seal of Partners of Partnership Firm)s

(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act applicable in
the concerned state)
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ANNEXURE-X

Performa for certificate regarding Restrictions under Rule 144 (xi) of the GFRs,2017 to be
uploaded by bidder during submission of bid online on the LETTER HEAD OF BIDDER
(As enrolled on the e-Procurement Portal of CIL) :

“Certificate regarding compliance to order no.F.N0.6/18/2019-PPD dt 23/7/2020 as amended from
time to time of Ministry of Finance, Dept of Expenditure, Public Procurement Division with respect
to restrictions on procurement of goods, services or works from a bidder of a country which shares
a land border with India and on sub-contracting to contractors from such countries”

Name of
work
NIT No.

Tender ID

I/we have read the Clause regarding restrictions on procurement from a bidder of a country which shares
a land border with India and on sub-contracting to contractors from such countries; I/we certi- fy that |
am/ we are not from such a country or, if from such a country, has/have been registered withthe
Competent Authority and will not sub-contract any work to a contractor from such countries un- less
such contractor is registered with the Competent Authority. | hereby certify that I/we fulfil all re-
qguirements in this regard and | am/ we are eligible to be considered.

(Where applicable, evidence of Competent Authority shall be attached.)

(This document is digitally signed by the DSC holder authorized by the bidder and
therefore no physical signature is required).
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