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NIT No. : CMPDI/RI-IV/E&M/ DG Set/2022-23/186-94                                                      Date: 21.01.2023  

िनिवदा सूचना  
Notice Inviting Tender  

TENDER NOTICE NO. : 17 of 2022-23                                                                                                 Date: 21.01.2023 

1. Tenders are invited on-line under single cover system on the website https://coalindiatenders.nic.in from the eligible 

bidders having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying 

Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate of CCA, for the 

following work: 

Description of work Location 
Estimated Cost of 

Work (Including 

GST) (In Rs.) 

Earnest 

Money 

(In Rs.) 

Period of 

Completion 

(In Days) 

Provision of automatic power changing 

arrangement between MSEDCL to DG at 

New Office Building, CMPDI – RI-IV, 

Jaripatka Nagpur. 

Nagpur 303804.00 3800.00 45 

Estimate of tender is primarily based on DSR, 2018 / Maharashtra PWD (electrical wing) CSR-2022-23 (excluding 

GST, CP&OH on GST and Labour cess on item rate). The contractor is advised to quote the price based on item 

rate   above/below as per current market rate excluding the impact of GST.  

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s) 

HOD(E&M) 

CMPDI, RI-IV,Nagpur-440014 

Landline No.0712-2633234 

Mobile No.  8208425680 

Shri G.R. Ajgale 

Manager (E&M),  

Mobile No. 9421995405 

Shri Ravikant Darvankar 

Sr. Officer (E&M), 

Mobile No. 9423406226 

e- Procurement Help desk- 0120-4001 002, 0120-4200 462, 0120-4001 005, 0120-6277 787 

2. Time Schedule of Tender: 

Sl. No Particulars Date Time 

a. Tender e-Publication date 21.01.2023 01.00  PM 

b. Document download start date 21.01.2023 01.00  PM 

c. Document download end date 02.02.2023 01:00  PM 

d. Bid Submission start date 22.01.2023 01:00  PM 

e. Bid submission end date 02.02.2023 01:00  PM 

f. Start date for seeking Clarification on-line 21.01.2023 01.00  PM 

g. Last date for seeking Clarification on-line 25.01.2023 01:00  PM 

h. Bid opening date (Part-I & Part-II) (Original) 03.02.2023 01:00  PM 

   Note: The auto extension of submission of bid shall be applicable as per details mentioned in clause No.14 of NIT. 

For details of qualification requirements, bid security and complete tender document, visit our website     

www.cmpdi.co.in. & http://eprocure.gov.in/cppp. Detailed Tender Notice is available at 

https://coalindiatenders.nic.in  

NOTE: End user portal agreement of CIL is applicable for CMPDI also                                

                                                                                                                                                    HOD (E&M) 

                    CMPDIL RI-IV NAGPUR 

Distribution:                                                       

1. GM (E&M), CMPDI, HQ, Ranchi.  

2. HOD (E&M), CMPDIL, RI-I, II, III, V, VI, VII.                                          With a request to display       

3. GM (E&M), & GM (GSD), WCL, HQ, Coal Estate, Nagpur.                          on notice boards  

4. Staff Officer(E&M), WCL, Nagpur Area, Nagpur 

5. All HODs, CMPDI, RI-IV, Nagpur.  

6. TS  to RD for RD’s information please 

7. OIC, Durgapur, Anandwan, Murpar, RI-IV, CMPDI, Nagpur. 

8. Notice board in RI-IV, CMPDI, Nagpur 
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SECTION-I 

Detailed E-Tender Notice 
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DETAILED E-TENDER NOTICE 

Name of Work: PROVISION OF AUTOMATIC POWER CHANGING ARRANGEMENT BETWEEN MSEDCL TO DG AT NEW 

OFFICE BUILDING, CMPDI – RI-IV, JARIPATKA NAGPUR. 

1. Tenders are invited on-line under single cover system on the website https://coalindiatenders.nic.in from the eligible 

bidders having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority 

(CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate of CCA, for the following work: 

Description of work 
Locati

on 

Estimated Cost 

of Work 

(Including GST) 

(In Rs.) 

Earnest 

Money (In 

Rs.) 

Period of 

Completion 

(In Days) 

PROVISION OF AUTOMATIC POWER 

CHANGING ARRANGEMENT BETWEEN 

MSEDCL TO DG AT NEW OFFICE BUILDING, 

CMPDI – RI-IV, JARIPATKA, NAGPUR.  

Nagpur 303804.00 
3800.00 45 

Estimate of tender is primarily based on DSR, 2018 / Maharashtra PWD (electrical wing) CSR-2022-23 (excluding 

GST, CP&OH on GST and Labour cess on item rate). The contractor is advised to quote the price based on item 

rate    

(i). For Site visit of location of work, the prospective bidder(s) may contact  

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s) 

HOD(E&M) 

CMPDI, RI-IV,Nagpur-440014 

Landline No.0712-2642533 

Mobile No.  8208425680 

Shri G.R. Ajgale 

Manager (E&M), 

Mobile No. 

9421995405 

Shri R. P. Darvankar Sr. 

Officer (E&M), 

          Mobile No. 

        9423406226 

2.  Time Schedule of Tender: 

Sl. No Particulars Date Time 

a. Tender e-Publication date Date & Time as mentioned in the website: 

https://coalindiatenders.nic.in 
b. Document download start date 

c. Document download end date 

d. Bid Submission start date 

e. Bid submission end date 

f. Start date for seeking Clarification on-line 

g. Last date for seeking Clarification on-line 

h. Date of Pre-bid meeting (if any) 

i. Bid Opening Date [ Cover–I / Part-I] 

j Bid Opening Date [ Cover–II / Part-II] 

Note: The auto extension of submission of bid shall be applicable as per details mentioned in clause No.14 of 

NIT. 
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3. Earnest Money Deposit(EMD):  
 
The bidder will have to make the payment of EMD through ONLINE mode only.  

3.1 In Online mode the bidder can make payment of EMD either through NET-BANKING from 

designated Bank(s) or through NEFT/RTGS from any scheduled Bank(s).  

NET-BANKING: In case of payment through net-banking the money will be immediately 

transferred to CIL/ Subsidiary’s designated Account.  

NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the bidder 

will have to make payment as per the Challan(s) generated by system on e-Procurement portal. 

The payment of EMD through NEFT/RTGS mode should be made well ahead of time to ensure 

that the EMD amount is transferred to CIL/ Subsidiary account before submission of bid.  

3.1.1 The Bidder will be allowed to submit his/her/their bid only when the EMD is successfully 

received in CIL/ Subsidiary’s designated account and the information flows from Bank to e-

Procurement system.  

3.1.2 In online payment of EMD, if the payment is made by the bidder within the last date and 

time of bid submission but not received by CIL/ Subsidiary within the specified period due to 

any reason(s) whatsoever then the bid will not be accepted. However, the EMD will be refunded 

back to the bidder.  

3.1.3 Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) will be exempt from the payment 

of earnest money (applicable only for Services tenders). In case of exemption of EMD, the 

scanned copy of document (attested by notary public) in support of exemption will have to be 

uploaded by the bidder during bid submission. However, this option is to be enabled only in 

those cases where the exemption of EMD to some bidders is allowed as per NIT. 

 

 3.2   If the bidder defaults in satisfying Techno-commercial criteria, full EMD will be forfeited. 

4. Pre-bid Meeting:  

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the scheduled 
date & time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the issues and to answer 
the questions on any matter that may be raised at that stage. Non-attendance at the pre-bid meeting will not 
be a cause for disqualification of bidder and it shall be presumed that the bidder does not require any 
clarification. The management shall circulate proceedings of the pre-bid meeting, if held. 

5. Clarification of Bid:  

The bidder may seek clarification on-line within the specified period. However, the management will clarify 
as far as possible to the relevant queries.  

6. User Portal Agreement:  
The bidders have to accept the on-line user portal agreement which contains the acceptance of all the 
Terms and Conditions of NIT and tender document, undertakings, the letter of bid and the e-Procurement 
system through https://coalindiatenders.nic.in in order to become an eligible bidder. This will be a part of 
the agreement. 

7. Eligible Bidders:  

The invitation for bid is open to all bidders including an individual, proprietorship firm, partnership firm, 
company, having eligibility to participate as per eligibility criteria stipulated in clause No.8 of NIT and having 
Digital Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority 
(CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate of CCA. Joint 
Venture is not allowed to participate in the tender. 
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8. Eligibility Criteria: 

     A. Permanent Account Number (PAN) : The Bidder should possess a valid permanent account number 

issued by Income tax Department.  

 Data to be furnished by Bidder on-line: 

 Confirmation in the form of YES/NO regarding possessing of PAN 

 Technical evaluation by the System: 

 The system will evaluate “Yes” as eligible and “No” as not eligible. 

Scanned copy of documents to be uploaded by Bidders (BIDDER SPACE/ MY DOCUMENT): 

PAN CARD of the Bidder 

Note : In case of JV, PAN card for each Indian partner of JV and Verifiable Tax Residency Certificate of 

respective country for each foreign partner or JV itself. If a Bidder participates as a Joint Venture (JV), 

the benefits as per Public Procurement Policy for MSEs Order-2012 shall not be applicable for them. 

B.  Goods and Services Tax (Not Applicable for Exempted Services) 

The bidder should be either GST Registered Bidder under regular scheme 

OR 

GST Registered Bidder under composition scheme 

OR 

GST unregistered Bidder 
 

In respect of the above eligibility criteria the bidder is required to furnish the following information 

online: 

i). Confirmation in the form of Yes/No regarding possessing of required document as enlisted in NIT with 

respect to GST status of the bidder. 

Note:  

i). If a Bidder participates as a Joint Venture (JV), the benefits as per Public Procurement Policy for 

MSEs Order-2012 shall not be applicable for them. 

ii). During the execution of the contract if the GST status of the bidder changes, then the payment of GST, if 

any, to the contractor  will be made as per the GST status declared by the bidder during tender stage based 

on which cost to company has been ascertained or at actuals, whichever is lower. 

Scanned copy of documents to be uploaded by Bidders in Bidder space/ My Document 

 

The following documents depending upon the status w.r.to GST as declared by Bidder in the BOQ sheet: 

I. Status: GST registered Bidder under regular scheme 

Document: GST Registration Certificate (i.e. GST identification Number) issued by appropriate Authority of India. 

 

II. Status: GST registered Bidder under composition scheme 

Document: GST Registration Certificate (i.e. GST identification Number) issued by appropriate Authority of India 

 

III. Status: GST unregistered Bidder: 

Document: A Certificate with UDIN from a practicing Chartered Accountant having membership number with Institute 

of Chartered Accountants of India certifying that the Bidder is GST unregistered Bidder in compliance with the 

relevant GST rules of India 
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[In case of JV, a Certificate with UDIN from a practicing Chartered Accountant having membership number with 

Institute of Chartered Accountants of India confirming the status of JV w.r.to GST in compliance with relevant GST 

rules or GST Registration Certificate of JV] 

Note: 

1. In case the work/service is awarded to a Joint Venture participating in the tender they have to submit PAN, GST 

registration (as applicable in the tender and for the Bidder status) etc. in the name of the Joint Venture after Award of 

Work/Service at the time of execution of Agreement/ before the payment of first running on account bill. 

2. If turnover of Bidder exceeds exemption limit, the Bidder must have GST registration as per GST Act and rules. 

 

C. Purchase Preference under ‘Make in India’ Policy for “Local supplier”. 
 

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, 
issued by Govt. of India as amended from time to time shall be applicable. 
 
In terms of the above said policy, purchase preference shall be given to Class-I local supplier. 
 
In terms with the above said policy, Class-I local suppliers and Class-II local suppliers shall be eligible to bid. 
The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local Content and Margin 

of Purchase Preference as per above mentioned Order are as follows: - 
A. ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or works offered for 

procurement, has local content equal to or more than 50%, as defined under said order. 
B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services or works offered for 

procurement, has local content equal to or more than 20% but less than 50%, as defined under said order. 
C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works offered for 

procurement, has local content less than 20% as defined under said order 
D. ‘Local Content’ means the amount of value added in India which shall be the total value of the item 

procured (excluding net domestic indirect taxes) minus the value of imported content in the item (including 
all customs duties) as a proportion of the total value, in percent. 

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by a Class-I local 
supplier may be above the L1 for the purpose of purchase preference. The margin of purchase preference 
is 20%. 

In respect of the above eligibility criteria the Bidder is required to furnish the following information online: 
i). Confirmation in the form of Yes/No regarding possessing of required document indicating percentage of 

local content as enlisted in NIT. 
 
Scanned copy of documents to be uploaded by Bidder(s) in support of information / declaration 
furnished online by the Bidder against Eligibility Criteria as Confirmatory Document. 
I. If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time of bidding shall 

submit either self-certification indicating the percentage of local content in the offered items. 
II. If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit along with its 

bid a certificate with UDIN from the statutory auditor or cost auditor of the company (in case of companies) 
or from a practicing cost accountant or practicing chartered account (in respect of suppliers other than 
companies) giving the percentage of local content. 

 

D. General Essential Requirements for both Services and Works: 

 

In order to qualify in the tender the Bidders have to accept the following conditions: 

i. All the Terms and Condition of the NIT and Tender Document Unconditionally on line in the form of User Portal 

Agreement. 

ii. Expected values of each of the General Technical Evaluation (GTE) items. 

iii. Documents confirming the legal status of the Bidder as specified in the checklist given in the NIT. 

However, in case of JV, the participating share of JV members shall be as below: 

a) Lead Partner shall have at least 50% participating share in JV 

b) Other partner(s) shall have at least 20% participating share in JV 
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iv. To upload online the scanned copy of documents, as specified in the NIT for evaluation by Tender Committee 

as per the checklist given in the NIT 

 

Data to be furnished by Bidder on-line: 

i. Confirmation in the form of Agree/Disagree for accepting user portal agreement 

ii. Confirmation in the form of Yes/No for each GTE item 

 

Technical evaluation by the System: 

System will capture data in the Agree/Disagree OR Yes/No format from the Bidder and will decide the eligibility 

for (i) & (ii) above. 

For (iii) & (iv) the confirmatory documents will be downloaded and evaluated by Tender Committee as explained 

in Part I. The outcome is to be uploaded on line in Confirmatory Document page by Evaluator 

 

Scanned copy of documents to be uploaded by Bidders (CONFIRMATORY DOCUMENT) : 

To be taken as per Checklist 

9. Submission of Bid: 

a.    (i). In order to submit the Bid, the bidders have to get themselves registered online on the e-Procurement 

portal of CIL (https://coalindiatenders.nic.in) with valid Digital Signature Certificate (DSC) issued from any 

agency authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the 

chain of trust to the Root Certificate of CCA. The online Registration of the Bidders on the portal will be free of 

cost and one time activity only. The registration should be in the name of bidder, whereas DSC holder may be 

either bidder himself or his duly authorized person. The bidder is one whose name will appear as bidder in the e-

Procurement Portal. 

(ii). The Bidder will submit their bid online. No off-line bid shall be accepted. The Bidders will have to 

accept unconditionally in GTE (General Technical Evaluation) the Undertaking regarding Genuineness of 

the information furnished by him on-line & authenticity of the scanned copy of documents uploaded by him 

on-line in support of his eligibility criteria, declaration w.r.t Make in India order and compliance w.r.t 

procurement from Bidder of a country which shares a land border with India etc. and Letter of Bid. All such 

undertakings requiring unconditional acceptance and where no input from Bidder is required in the 

undertaking shall be included in the GTE Template and shall be accepted by the Bidder during Bid 

submission. 

In the undertaking given by Bidder online through acceptance in GTE, there will be provision for penal ac-

tion, if any information/declaration furnished online by the Bidder against eligibility criteria is found to be 

wrong at any stage which changes the eligibility status of the Bidder. 

 

The information will be provided by the Bidder by filling up relevant data through a form in an objective and 

structured manner. The software will use the information provided by the Bidders to evaluate the technical 

bid automatically. 

 

For online submission of tender the Bidders will have to upload the following- 

1. For One/Single Part System- All the confirmatory documents as prescribed in the NIT and TPS (if appli-

cable) in Cover-I and Price bid in Cover-I/ Cover-II as specified (Both are to be decrypted simultaneously). 

2. For Two Part System- All the confirmatory documents as prescribed in the NIT and TPS (if applicable) in 

Cover-I and “Price-bid” in Cover-II (Both are to be decrypted separately). 
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b. i. Confirmatory Documents (Cover document): All the confirmatory documents as enlisted in the NIT 

in support of online information submitted by the Bidder are to be uploaded in Cover-I or through “My 

Document” link in Bidder space by the Bidder while submitting his/her bid. 

S.No. 
Eligibility 

Criteria 

Scanned copy of documents, to be uploaded by Bidders in support of 

information/ declaration furnished online by the Bidder against Eligibility 

Criteria as Confirmatory Document 

1 2 3 

1 

Valid Digital 

Signature 

Certificate 

If the Bidder himself is the DSC holder bidding on-line then no document is 

required. 

However, if the DSC holder is bidding online on behalf of the Bidder then the 

Power of Attorney or any sort of legally acceptable document for the authority to 

bid on behalf of the Bidder. 

2 

VALID 

ELECTRICAL 

LICENSE 

(For Electrical 

works only) 

Valid Electrical Contractor’s License issued by Electrical Licensing 

Board/Authority of any Indian State/UT, in accordance with IE Rule-45. 

(In case the Bidder is a Joint Venture, atleast one partner of JV should possess 

the valid Electrical Contractor’s License issued by Electrical Licensing 

Board/Authority of any Indian state, in accordance with IE Rule-45.) 

3

. 

Undertaking as per 

Annexure-XIII 

An Undertaking on their letter head regarding relatives as employees of company, 

arbitration clause (in case of partnership firm/ JV), local supplier status of the 

Bidder etc. as per the format given in the bid document at Annexure-XIII. 

In case of partnership firm, undertaking as per Annexure-XIII, is required to be 

signed by all the Partners of the Partnership Firm. 

In case of JV, undertakings to be uploaded in the Letter Head of JV. 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/ other relevant 

documents to support the information/declaration furnished by Bidder online against eligibility criteria may also be 

attached by the Bidder in the same file to be uploaded against respective eligibility criteria. 

ii. Confirmatory Document (From Bidder space/My document. Not to be recycled – No clarification shall be 
sought from the bidder for the following documents as per clause no. 13.b. of the NIT). 
Other than the above Confirmatory documents, the Bidder has to upload the following documents in Bidder’s space/ 

My Document / accept unconditionally in GTE (General Technical Evaluation) and no recycling will be done for 

these documents – 

S.No. Document 

Information to be furnished by 

Bidder on line in GTE 

Scanned documents to be uploaded 

by Bidder in Bidder’s space/ My 

Document 

1. Goods and Services 

Tax (Not Applicable 

for Exempted 

Services) 

 (Ref. Clause  

No.8(B) of NIT and 

BOQ) 

1. Confirmation in the form of Yes/No 

regarding possessing of required 

document as enlisted in NIT with 

respect to GST status of the Bidder 

2. Status of the Bidder in the BoQ 

excel sheet being uploaded by the 

Bidder during bid submission. 

The following documents depending 

upon the status w.r.to GST as declared 

by Bidder in the BOQ sheet: 

a) Status: GST registered Bidder under 

regular scheme: 

Document: GST Registration Certificate 

(i.e. GST identification Number) issued 
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by appropriate authority of India. 

b) Status: GST Registered Bidder under 

composition scheme 

Document: GST Registration Certificate 

(i.e. GST identification Number) issued 

by appropriate authority of India. 

c) Status: GST unregistered Bidder: 

Document: A Certificate with UDIN from 

a practicing Chartered Accountant 

having membership number with 

Institute of Chartered Accountants of 

India certifying that the Bidder is GST 

unregistered Bidder/dealer in 

compliance with the relevant GST rules 

of India. 

[In case of JV a Certificate with UDIN 

from a practicing Chartered Accountant 

having membership number with 

Institute of Chartered Accountants of 

India confirming the status of JV w.r.to 

GST in compliance with relevant GST 

rules or GST Registration Certificate of 

JV]. 

Note:  

1. If turnover of Bidder exceeds 

exemption/threshold limit, the Bidder 

must have GST registration as per 

GST Act and rules. 

2. If a Bidder participates as a Joint 

Venture (JV), the benefits as per 

Public Procurement Policy for MSEs 

Order-2012 shall not be applicable 

for them. 

2. Legal Status of the 

bidder 

Confirmation in the form of Yes/NO 

for possessing the supporting 

documents 

Any one of the following document: 

1. Affidavit or any other document to 

prove proprietorship/Individual status 

of the Bidder. 

2.Partnership deed containing name of 

partners 

3.Memorandum & Article of 

Association with certificate of 

incorporation containing name of 

Bidder 
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4. i) Joint Venture agreement as per  

the format given in the bid document. 

ii) Power of Attorney to the Lead 

Partner 

iii) The document(s) regarding legal 

status of all the individual partners of 

JV as mentioned in Sl. No. 1 or 2 or 3 

above, as applicable and 

iv) Authorisation to all the signatories 

of JV agreement by the respective 

partners of JV either in the form of 

Power of Attorney or any sort of legally 

acceptable document as applicable. 

3. Valid Permanent 

Account Number 

(PAN) 

(Ref. Clause No.8(A) 

of NIT) 

Confirmation in the form of Yes/NO 

for possessing the supporting 

documents 

PAN card issued by Income Tax 

department, Govt. of India 

(In case of JV, PAN card for each 

Indian partner of JV and Verifiable Tax 

Residency Certificate of respective 

country for each foreign partner or JV 

itself)  

If a Bidder participates as a Joint 

Venture (JV), the benefits as per 

Public Procurement Policy for MSEs 

Order-2012 shall not be applicable 

for them. 

4. Letter of Bid and 

Undertaking  

regarding 

genuineness of the 

information furnished 

online and 

authenticity of the 

documents uploaded 

online in support of 

his eligibility as per 

the format given in 

Annexure-I and 

Annexure-II of 

Tender Document. 

Confirmation in the form of Yes/No 

for unconditional acceptance in 

GTE 

NIL 

 Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/ other 

relevant documents to support the information/declaration furnished by Bidder online against eligibility 

criteria may also be attached by the Bidder in the same file to be uploaded against respective eligibility 

criteria. 
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e. Letter of Bid (LoB): The Letter of Bid addressed to the Tender Inviting Authority (TIA) will be given in 

Tender document containing name of the work, NIT No., Tender ID. This will be the covering letter of the Bidder 

for his submitted bid. The Bidders have to accept unconditionally the Letter of Bid in GTE (General Technical 

Evaluation) at the time of bid submission. This online acceptance during bidding through GTE shall be construed 

as submission of LOB by bidder. 
 

f. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will be downloaded by the 

bidder and bidder will quote the rates for all items on this Excel file. Prior to quoting the rates in the BOQ file, 

the bidder will select the appropriate status from the following drop down list given in the BOQ:- 

I. Status: GST Registered Bidder under regular scheme 

II. Status: GST Registered Bidder under composition scheme 

III. Status: GST unregistered bidder 

The rates quoted by the bidder will be excluding GST and GST component (to be paid by CIL/ Subsidiary 

and/or the bidder) will appear as a separate entity. The component of GST will be taken by the system 

based on the status of bidder selected by the bidder during bid submission and with the pre-defined 

business logic given in the BOQ file by the department. This file will be digitally signed and uploaded by the 

bidder after ascertaining the correctness of facts and figures. 

Thereafter, the bidder will upload the same Excel file during bid submission in cover-I. The Price-bid 

(excluding GST) will be in Item Rate or Percentage Rate or Mixed Rate[combination of Item Rate and 

Percentage Rate] BOQ format and the bidder will have to quote for all the tendered items. The Price Bid of 

the tenderers will have no condition. The price bid which is incomplete and not submitted as per instruction 

given in this document is liable for rejection. 

System for decision of L1 bidder 

The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). The system for 

decision of L1 bidder will be as per following 02(two) cases:- 

Case – 1:  Supply for which INPUT TAX CREDIT (ITC) is not available to the Company. 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to state 

tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the system will be added to decide the L1 i.e 

the ranking of the Bidders will be decided based on rates quoted by the bidders plus GST. This value of the 

bidder will be “the Cost to Company”. 

Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall bid value to 

arrive at the Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid which is 

incomplete and not submitted as per instruction given above is liable for rejection.  

Case – 2:  Supply for which INPUT TAX CREDIT (ITC) is available to the Company. 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to state 

tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the system will be ignored to decide the L1 i.e 

the ranking of the Bidders will be decided based on rates quoted by the bidders excluding GST. This value 

of the bidder will be “the cost to Company”. 

Then share of GST to be paid by bidder shall be added with overall bid value to arrive at the Contract value. 

The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete and not 

submitted as per instruction given above is liable for rejection. 

Note: The bidder should select their GST category as per clause no. 8.B of NIT. 

The Tax Invoice raised by the supplier must be in compliance of relevant GST Acts, rules & notifications 
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made thereunder and should bear the GSTIN number for the supply to CMPDIL RI-IV Nagpur as given 
below:  

 

 

In addition to above, if any other tax/duties are levied over supply of such goods or services in future, it shall 
be paid extra. 

E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be arranged 
by the supplier. However, the e-way bill will be arranged by CMPDIL if the supplier/Vendor is unregistered 
one or if provisions of the relevant Act and the rules made there under specifically states that the e-way bill 
is required to be issued by recipient of goods.) 

TDS: The TDS, if applicable, shall be made at applicable rate from the payment made or credited to the 
supplier.  

10. Bid Submission:  

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid shall be 
accepted off-line unless otherwise specified. 

11. System Requirement:  

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and internet 
connectivity at bidder’s premises to access the e-tender website. Under any circumstances, CIL/ Subsidiary 
shall not be liable to the bidders for any direct/indirect loss or damages incurred by them arising out of 
incorrect use of the e-tender system or internet connectivity failures.  

12. Opening of Bid: 

 Tender will be decrypted and opened online by the “Bid Openers” with their Digital Signature Certificates 
on/after the prescheduled date & time of Tender Opening. 

13. Tender Evaluation: 

a. After opening of bid, the documents submitted by L-1 Bidder in cover I as enlisted in the NIT will be 
downloaded by the Evaluator and shall be put up to the Tender Committee. The Tender Committee will 
examine the uploaded documents against information/declarations furnished by the L-1 Bidder online. If it 
confirms to all of the information/ declarations furnished by the Bidder online and does not change the 
eligibility status of the Bidder then the Bidder will be considered eligible for award of Contract. 
 

b. In case the Tender Committee finds that there is some deficiency in uploaded documents corresponding to 
the information furnished online or in case corresponding document have not been uploaded by Bidder(s) 
then the same will be specified online by Evaluator clearly indicating the omissions/shortcomings in the 
uploaded documents and indicating start date and end date allowing 7 days (7 x 24 hours) time for online 
re-submission by Bidder(s). The Bidder(s) will get this information on their personalized dashboard under 
“Upload confirmatory document” link. Additionally, information shall also be sent by system generated email 
and SMS, but it will be the Bidder’s responsibility to check the updated status/information on their 
personalized dash board regularly after opening of bid. No separate communication will be required in this 
regard. Non-receipt of e-mail and SMS will not be accepted as a reason of non-submission of documents 
within prescribed time. The Bidder(s) will upload the scanned copy of all those specified documents in 
support of the information/ declarations furnished by them online within the specified period of 7 days. No 
further clarification shall be sought from Bidder. 

 
c. The tender will be evaluated on the basis of documents uploaded by L-1 Bidder online. The L-1 Bidder is 

not required to submit hard copy of any document through offline mode. Any document submitted offline will 
not be given any cognizance in the evaluation of tender. 
 

d. In case the L-1 Bidder submits requisite documents online as per NIT, then the Bidder will be considered 
eligible for award of Contract. 

State Unit / HQ City GSTIN (Provisional ID) 

Maharashtra RI-IV Nagpur 27AAACC7475N1Z4 
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e. In case the L-1 Bidder fails to submit requisite documents online as per NIT or if any of the 

information/declaration furnished by L-1 Bidder online is found to be wrong by Tender Committee during 
evaluation of scanned documents uploaded by Bidder, which changes the eligibility status of the Bidder, 
then his bid shall be rejected and EMD of L-1 Bidder will be forfeited.  

 
f. In case the L1 Bidder is technically eligible but rejection is due to high rate quoted by him/her then the 

tender shall be cancelled and retendered. 
 

g. In case the L1 Bidder is rejected due to noncompliance of confirmatory documents then the L-2 Bidder will 
become L-1 Bidder and confirmatory documents of this Bidder shall be evaluated by TC and the process 
shall be followed as mentioned in Clause No. a to f above. 
 

h. The process as mentioned at Cl. g shall be repeated till the work is either awarded or all the eligible Bidders 
are exhausted. 
 

i. In case none of the Bidder complies the technical requirement, then re-tender will be done (with the same 
or different quantity, as per the instant requirement). 
 

j. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the required documents 
as mentioned above. 

 

k. If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be forfeited and 
the bidder will be debarred for minimum one (1) year from participating in tenders in CIL/ Subsidiary. 

 
Note: In case If the defaulter L1 bidder is a Joint Venture (JV) firm, penal action against the JV will also be 
applicable to all the partners of JV. 

 
l. Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 

16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. 

 

In terms of the above said policy, purchase preference shall be given to local suppliers in the following 

manner : 

I. In the procurement of works which are divisible in nature, the following procedure shall be followed: - 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, the 

contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser. 

 

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. Thereafter, the 

lowest Bidder among the Class-I local suppliers will be invited to match the L-1 price for the remaining 50% 

quantity subject to Class-I local supplier’s quoted price falling within the margin of purchase preference, and 

the contract for that quantity shall be awarded to such local supplier subject to his matching the L-1 price. In 

case such lowest eligible Class-I supplier fails to match the L-1 price or accept less than the offer quantity, 

the next higher Class-I local supplier within the margin of purchase preference shall be invited to match the 

L-1 price for remaining quantity and so on, and contract shall be awarded accordingly. In case some 

quantity is still left uncovered on Class-I local supplier, then such balance quantity may also be ordered on 

L-1 Bidder. 

 

II. In the procurement of works which are not divisible, and in procurement of services where the bid is 

evaluated on price alone, the following procedure shall be followed: - 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, the 

contract will be awarded to L-1. 

 

ii) If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local suppliers, will be 

invited to match the L-1 price subject to Class-I local supplier's quoted price falling within the margin of 

purchase preference, and the contract shall be awarded to such Class-I local supplier subject to matching 

the L-1 price. 
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iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local supplier 

with the next higher bid within the margin of purchase preference shall be invited to match the L-1 price and 

so on and contract shall be awarded accordingly. In case none of the Class-I local suppliers within the 

margin of purchase preference matches the L-1 price, then the contract may be awarded to the L-1 Bidder. 

 

Note: The confirmation from the Bidder regarding matching of L1 price may be taken in confirmatory 

document link of e-Procurement portal by recycling ‘Any other document’ link. 

 

Verification of local content: 

I. If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time of bidding shall 

submit self-certification indicating the percentage of local content in the offered items. 

 

II. If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit along with 

its bid a certificate with UDIN from the statutory auditor or cost auditor of the company (in case of 

companies) or from a practicing cost accountant or practicing chartered account (in respect of suppliers 

other than companies) giving the percentage of local content. 

 

III. CIL/ Subsidiary may constitute committees with internal and external experts for independent verification 

of auditor’s / accountant’s certificates on random basis and in the case of complaints. 

 

IV. False declarations will attract banning of business of the Bidder for a period up to two year as per the 

Guidelines for Banning of Business. 

 

V. A local supplier who has been debarred by any procuring entity for violation of above order shall not be 

eligible for preference under this Order for procurement by any other procuring entity for the duration of de-

barment. The debarment for such other procuring entities shall take effect prospectively from the date on 

which it comes to the notice of other procurement entities. 

 

m. Procurement from Micro and Small Enterprises (MSEs) shall be applicable for Service Tenders in 

accordance to the notification of Govt. of India and including its amendment(s) as notified by GoI from 

time to time- 

i) Subject to meeting terms and conditions stated in the tender document including but not limiting to 

prequalification criteria, 25% of the work will be awarded to MSE as defined in MSE Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) for the tendered work/item. Where the tendered 

work can be split, MSE quoting a price within a price band of L1 + 15% shall be awarded at least 25% of total 

tendered work provided they match L1 price. In case the tendered work cannot be split, MSE shall be awarded full 

work provided their quoted price is within a price band of L-1 + 15% and they match the L-1 price. 

 

ii) In case of more than one such MSEs are in the price band of L-1 + 15% and matches the L-1 price, the work 

may be shared proportionately if the job can be split. 

 

If the job cannot be split, then the opportunity to match the L-1 rate of the tender shall be given first to MSE who 

has quoted lowest rate among the MSEs and the total job shall be awarded to them after matching the L-1 price of 

the tender, in case the L-1 is other than MSE. If MSE is a L1 Bidder, full work will be awarded to such Bidder. If the 

MSE who have quoted lowest rate among the MSEs in the price band of L-1 + 15% do not agree to match the rate 

of L-1 of the tender, then the MSE with next higher quoted rate in the price band of L-1 + 15% shall be given 

chance to match the rate of L-1 for award of the complete job. This process to be repeated in till work is awarded 

to MSE or MSE Bidders are exhausted. 

 

iii) Out of the 25% target of annual procurement from micro and small enterprises 3(three) percent shall be 

earmarked for procurement from micro and small enterprises owned by women. In the event of failure of such 

MSEs to participate in the tender process or meet the tender requirements and L-1 price, 3(three) percent sub-

target so earmarked shall be met from other MSEs. 
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iv) Out of the 25% target of annual procurement from micro and small enterprises 4(four) percent shall be 

earmarked for procurement from micro and small enterprises owned by Scheduled Caste & Scheduled Tribe 

entrepreneurs. In the event of failure of such MSEs to participate in the tender process or meet the tender 

requirements and L-1 price, four percent sub-target so earmarked shall be met from other MSEs. 

 

v) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by District Authority must be 

submitted by the Bidder in addition to certificate of registration with anyone of the agencies mentioned in 

paragraph (I) above. The Bidder shall be responsible to furnish necessary documentary evidence for enabling CIL 

to ascertain that the MSE is owned by SC/ST. MSE owned by SC/ST is defined as: 

• In case of proprietary MSE, proprietor(s) shall be SC /ST 

• In case of partnership MSE, the SC/ST partners shall be holding at least 51% shares in the enterprise. 

• In case of Private Limited Companies, at least 51% share shall be held by SC/ST promoters. 

 

vi) Classification of Micro and Small Enterprise are as under: 

a. Micro Enterprise -Enterprise where the investment in Plant and Machinery or Equipment does not exceed One 

Crore Rupees and Turnover does not exceed Five Crore Rupees. 

b. Small Enterprise- Enterprise where the investment in Plant and Machinery or Equipment does not exceed Ten 

Crore Rupees and Turnover does not exceed Fifty Crore Rupees. 

 

vii) The MSEs should be registered with District Industries Centers (DICs)/ Khadi & Village Industries Commission 

(KVIC)/ Khadi & Village Industries Board (KVIB)/ Coir Board/ NSIC/ Directorate of Handicrafts and Handloom or 

any other body specified by Ministry of Micro, Small & Medium Enterprises (MoMSME) are eligible for availing 

benefits under the Public Procurement Policy for Micro and Small Enterprise (MSEs) Order, 2012. 

 

viii) The MSEs are required to submit copy of documentary evidence, issued by their registering authority whether 

they are small enterprise or micro enterprise as per provisions of Public Procurement Policy for Micro and Small 

Enterprise (MSEs) Order, 2012 with latest guidelines/clarifications provided by MoMSME. 

 

xi) The existing MSE enterprises registered prior to 30th June 2020, shall continue to be valid for a period 

up to 31.03.2021 only. Mandatorily bidders need to have “Udyam Registartion Certificate” after 31.03.2021 

for availing benefits under the Public Procurement Policy for Micro and Small Enterprise (MSEs) Order, 

2012 as amended from time to time. 

 

x) If MSE Bidder withdraws his offers after last date of bid submission or fails to sign the Agreement or 
commence the work as per Conditions of Contract then such Bidder shall be banned for a minimum period 
of 1(One) year in line with provisions of Banning of Business. 
 
n.  The Tender Committee will recommend for award of work to the successful Bidder after evaluating their 
technical eligibility based on the system-generated evaluation sheets followed by evaluation of the 
scanned documents uploaded by Bidder in support of the information furnished by them online and after 
evaluation of the reasonableness of L-1 rates. The reasonableness of rates will be evaluated as per the 
provisions of Manual of CIL and other guidelines issued from time to time. 
The approval for award of work to L-1 Bidder will be accorded by the Competent Authority as per 
Delegation of Power based on the TC recommendation. 
 
o. After competent approval and financial concurrence of TCR, the work order to the L-1 Bidder will be 
issued and the scanned copy of the LOA/Work Order will be uploaded on the e-Procurement portal and 
simultaneously the original copy may also be sent to the Bidder through registered/speed post. 

 
14. Auto Extension of Critical Date 

If number of bids received online is found to be less than 03 (three) on end date of bid submission then the 

following critical dates of the Tender will be automatically extended for a period of 04 (four) days ending at 
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17.00 hrs: 

• Last date of submission of Bid. 

• Last date of receipt of EMD. 

• Date of Opening of Tender. 
 

 

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-Procurement Por-
tal then the same is to be rescheduled to the next working day. 

 

This extension will be also applicable in case of receipt of zero bid. 
 

Notes: 
1. The validity period of tender should be decided based on the final end date of submission of bids. 
2. The auto extension shall work on the basis of number of bids received only. It may so happen that any of 

these bids may be eventually rejected during Tender Opening, Technical evaluation or further process of 
evaluation resulting the total number of valid bids becoming less than 03(three). 

3. After extension, the tender shall be opened irrespective of available number of bids on the extended date 
of opening of tender. 

4. For Two Part System, the date of opening of Bid of Part-I and Part-II shall be mentioned in the NIT. 
However, in case opening of Part-II is not possible on pre-defined date as mentioned in the NIT then 
approval of TAA shall be taken. 
(When TAA is CMD then with the approval of concerned Director and in case the TAA is above CMD (i.e. 

FDs/Empowered Committee/Board) then with the approval of CMD. In case TAA is below CMD, then 

approval of respective TAA is required.) 

15. One Bid per Bidder:  
 

15.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner in a 
partnership firm or as a partner in a joint venture or as a Company registered under Companies Act. A 
Bidder who submits or participates in more than one Bid (other than as a sub-contractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals with the Bidder's 
participation to be disqualified. 
 
15.2 Conflict of Interest. 
 
A Bidder may be considered to have a Conflict of Interest with one or more parties in this bidding process, if: 
a) they have controlling partner(s) in common; or 
b) they receive or have received any direct or indirect subsidy/financial stake from any of them; or 
c) they have the same legal representative/agent for purposes of this bid; or 
d) they have relationship with each other, directly or through common third parties, that puts them in a 
position to have access to information about or influence on the bid of another Bidder; or 
e) a Bidder or any of its affiliate participated as a consultant in the preparation of the design or technical 
specification of the contract that is the subject of the bid; or 
f) in case of a holding company having more than one Subsidiary/Sister Concern having common business 
ownership/management only one of them can bid. Bidders must proactively declare such sister/common 
business/management in same/similar line of Business; 
 

all such Bidders having a Conflict of Interest, shall be disqualified. 
 
The bidder shall submit an undertaking under point No. 15.2(d) & 15.2 (e) above. 
 

16. Refund of EMD:  
a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of rejected 

bidders will be refunded at any stage directly to the account from where it had been received (except 
the cases where EMD is to be forfeited). 

b) No claim from the bidders will be entertained for non-receipt of the refund in any account other than the 
one from where the money is received. 

c) If the refund of EMD is not received by the bidder in the account from which the EMD has been made 
due to any technical reason then it will be paid through conventional system of e-payment. For this 
purpose, if required, Tender Inviting Authority will obtain the Mandate Form from the Bidder. 
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d) In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it is 

forfeited by the department. 
e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then his/her 

EMD will be refunded automatically after the opening of tender. 
f)   At the option of the Bidder, the EMD of successful Bidder (on Award of Contract) will be retained by 

CIL/Subsidiary and will be adjusted to Performance Security Deposit. 
 

17. Site Visit: 

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and examine the 
Site of Works and it’s surrounding, approach road, soil condition, investigation report, existing works, if any, 
connected to the tendered work, drawings connected to the work, if / as available and obtain all information 
that may be necessary for preparing the Bid and entering into a contract for execution of the works. The 
cost of visiting the Site shall be at the Bidder’s own expense. 

17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the working 
conditions and other prevalent conditions and fluctuations thereto whether he/she/they actually visits the 
Site /Area or not and has taken all the factors into account while quoting his/her/their rates. 

17.3 The Bidder is expected, before quoting his rate, to go through the requirement of 
materials/workmanship, specification, requirements and conditions of contract. 

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid 
document (if available), supplemented by any information available to the Bidder. 

18. Taxes and Duties: 

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) only) 
and other levies, royalty, building and construction workers cess (as applicable in States) payable by the 
bidder/Contractor under the Contract, or for any other cause as applicable on the last date of submission of 
Bid, shall be included in the rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, if 
any, either payable by bidder or by company under reverse change mechanism shall be computed by 
system in BOQ sheet as per predefined logic. 

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants etc. as 
may be attendant upon execution and completion of works shall also be included in the rates, prices and 
total Bid price submitted by the bidder.  

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any 
increase over the rate existing on the last date of submission of Bid shall be reimbursed by the company on 
production of documentary evidence in support of payment actually made to the concerned authorities. 

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable from 
the contractor. The details of such duties, taxes and other levies along with rates shall be declared by the 
bidder.  

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST 
Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service availer 
(i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made only on the 
latter submitting a Bill/invoice in accordance with the provision of relevant GST Act and the rules made there 
under and after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is 
responsibility of the service provider/contractor. 

Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions 
should be issued within the time limit prescribed under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under composition 
scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or GST 
Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if applicable will be 
deposited by CIL/Subsidiary directly to concerned authorities in terms with GST provisions. 

Input tax credit is to be availed by CIL/Subsidiary as per rule. 
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If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital Goods or 
the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services in 
incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST & 
SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of 
proper tax invoice or any other reason whatsoever, the applicable taxes &  cess paid based on such Tax 
invoice shall be recovered from the current bills or any other dues of the supplier/vendor along with interest 
and penalty, if any. 

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be 
subject to variations on any account except to the extent variations allowed as per the conditions of the 
contract of the bidding document. 

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to deal with 
such amount in terms of the provisions of the Statute or in terms of the direction of any statutory authority 
and the company shall only provide with certificate towards such deduction and shall not be responsible for 
any reason whatsoever. 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company under 
the Coal Act, the contractor will have to produce a royalty clearance certificate from the District Authorities 
before full and final payment. 

Further, where any damages or compensation becomes payable by either the Company or the bidder / 
contractor pursuant to any provision of this Agreement, appropriate GST wherever applicable as per the 
GST provisions in force shall also apply in addition to such damages or compensation. 

Note: 

During the execution of the contract if the GST status of the bidder changes, then the payment of GST, if 
any, to the contractor  will be made as per the GST status declared by the bidder during tender stage based 
on which cost to company has been ascertained or at actuals, whichever is lower. 

19. Cost of Bidding:  

The bidder shall bear all costs associated with the preparation and submission of his bid and the Employer 
will in no case be responsible or liable for those costs. 

20. Technical Specifications: 

 The tenderer shall closely study all specifications in detail, which govern the rates for which he is tendering. 

21. Currencies of Bid and Payment:  

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.  

22. Handing Over of Site: 

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contractor(s) at 
his/their own expense and the site cleaned and handed over to the company and he/they shall intimate 
officially of having completed the work as per contract. 

23. Deployment of Manpower and Machineries: 

The tenderer(s) will deploy sufficient number and size of equipments/machineries/vehicles and the 
technical/ supervisory personnel required for execution of the work. 

24. Change in Constitution of the Contracting Agency: 

Prior approval in writing of the company shall be obtained before any change is made in the constitution of 
the contracting agency, otherwise it will be treated as a breach of Contract. 

25. Canvassing in Tender: 
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 Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders submitted 

by such tenderers who resort to canvassing shall be liable for rejection. 
 
26. Letter of Acceptance (LOA)/Work Order/Agreement: 

 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer electronically 
online on the e-procurement portal of CIL/ Subsidiary prior to expiration of the Bid validity period. The L-1 
bidder will get the information regarding award of work on their personalised dash-board on-line. On receipt 
of Letter of Acceptance (LOA)/Work Order of the tender issued by the Company, the successful tenderer 
shall execute contract agreement in the company's prescribed form for the due fulfilment of the contract. 
Failure to enter into the required contract within the specified period in the work order shall entail 
cancellation of LOA/work order and forfeiture of the Earnest Money. In addition, the department may 
debar the bidder from participating in future bids for at least 12 months as per Guidelines of Banning of 
Business. 

27. Bid Validity:  

 The validity period of the tenders shall be 120 (One Hundred Twenty) days from the end date of bid 
submission. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request the bidders 
to extend the period of validity for a specified additional period. The employer’s request and the bidder’s 
responses shall be made in writing. A bidder may refuse the request without forfeiting his bid security. A 
bidder agreeing to the request will not be required or permitted to modify his bid.  

        The tenderer shall not, during the said period or within the period extended by mutual consent, revoke or 
cancel his tender or alter the tender or any terms/conditions thereof without consent in writing of the 
company. In case the tenderer violates to abide by this, the Company will be entitled to take action as per 
clause No.28 (Modification and Withdrawal of Bid) of NIT. 

28. Modification and Withdrawal of Bid: 

        Modification of the submitted bid shall be allowed online only before the deadline of submission of tender 
and the bidder may modify and resubmit the bid online as many times as he may wish.  

       Bidders may withdraw their bids online within the end date of bid submission and their EMD will be refunded. 
However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in that particular tender. 
For withdrawal of bid after the end date of bid submission, the bidder will have to make a request in writing 
to the Tender Inviting Authority.  

       Withdrawal of bid may be allowed till issue of work order/LOA with the following provision of penal action:  

1. the EMD will be forfeited and 
2. the Bidder will be debarred for minimum one year from participating in tenders in CIL/Subsidiary. 
 
The Price-bids of all eligible Bidders including this Bidder will be opened and action will follow as under: 
i). If the Bidder withdrawing his bid is other than L-1, the tender process shall go on. 
ii). If the Bidder withdrawing his bid is L-1, then re-tender will be done. 

Note:  

i).   In case of above, a letter will be issued to the Bidder by Tender Inviting Authority with the approval of Tender 
Accepting Authority (When TAA is Board then with the approval of CMD, in case TAA is CMD then with the 
approval of concerned Director and in case the TAA is above CMD (i.e. FDs/Empowered Committee/Board) 
then with the approval of CMD. In case TAA is below CMD, then approval of respective TAA is required), 
stating that the EMD of Bidder is forfeited, and this Bidder is debarred for one year or minimum one year, as 
the case may be; from participating in tenders in CIL/Subsidiary. This letter will be circulated to all Areas and 
CIL/Subsidiary HQ and the updated list will be maintained by all Tender Inviting Authority/Evaluators.  

ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of such order. The stan-
dard operating procedure to handle withdrawal of bid after end date of submission shall be as Clause no 14 
of Chapter I. 
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29. Standard Operating Procedure for Withdrawal of Bid:  

I.  The Mode of withdrawal: - 

A. Online Withdrawal of Bids: 
a.     The system of online withdrawal is available on the portal up to end date of bid    submission, 

where any bidder can withdraw his/her bid which will attract no penal action from department 
side. 

b.   The system of online withdrawal beyond end date of bid submission and till award of contract 
is also available but not fully functional and under development stage. Once it is developed and 
implemented only online withdrawal shall be considered except for some exceptional cases as 
mentioned in clause below.   

B. Offline Withdrawal of Bids : 
a.     A partner of bidder (in case of partnership firms) whose DSC is registered on the e-

Procurement portal can access the portal for online withdrawal but when there is a split in the 
business relationship, the partners whose DSC is not registered on the portal do not have the 
option of online withdrawal of bid. Hence such partners may opt to use offline method of with-
drawal of his/her offer (or express his disassociation from the bidder organization). 

b.   Till a fully functional system of online withdrawal of bid (beyond end date of bid submission and 
till award of contract) is not developed and implemented, offline withdrawal shall also be con-
sidered. 

II. Acceptance of withdrawal by Tender Committee: 
 

A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender Committee for 
deliberation and further course of action. 

B. The Tender Committee shall apply its due diligence to decide: 
a. Whether the request for withdrawal of offer has been received from right source and authentic. 

For this purpose a letter is to be sent by registered post/speed post to the bidder on the address 
as given by him in the enrollment page of e-Procurement portal, allowing 10 days’ time to confirm 
the withdrawal.  If the bidder does not confirm the withdrawal within the stipulated period then it 
should be construed that there is no withdrawal of bid. In case the withdrawal/disassociation from 
the firm (Partnership firm) has been submitted by any other partner then also the confirmation 
has to be sought from the bidder and if bidder wants to deny the withdrawal/disassociation from 
the partnership firm then the bidder shall be required to furnish a legally acceptable document 
signed by all the partners of the firm to substantiate his claim. 

b. Whether the withdrawal is due to the reason other than to support any mala fide intention of any 
participating bidder such as participating or supporting a cartel formation etc. 

c. If the mala fide intentions in the withdrawal are apprehended then the tender should be can-
celled apart from other penal action as per e-Procurement Manual for works and services of CIL 
and other guidelines/manuals of CIL. 

d. If no mala fide intentions in the withdrawal are apprehended then the penal action in line with 
the prescriptions of the e-Procurement Manual for works and services of CIL will be applicable. 

                  e.  The Tender Committee may also obtain the opinion of legal department in order to ascertain the 
legal  

                      course of action in case of Clause II-(B)(b) and II-(B)(c) above. 
30. Postponement of scheduled date(s): 

     The Company reserves the right to postpone the date of receipt and opening of tenders or to cancel the 
tenders without assigning any reason whatsoever. 

31. Public Enterprises preference: 

 The Company reserves its right to allow Public Enterprises purchase preference facility as admissible under 
prevailing policy. 

32. Contract Agreement Document(s): 

 This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms & 
Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), Technical Specifications, 
drawings (if any) and any other document uploaded on portal as NIT document forms an integral part of this 
NIT and shall also form a part of the contract agreement as per clause 2 of the ‘General Terms and 
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Conditions’ of ‘Conditions of Contract’. 

33. Sub-letting of Work: 

 No subletting of work as a whole by the contractor is permissible. Subletting of work in piece rated jobs is 
permissible with the prior approval of the department.         

       The Contract Agreement will specify major items of supply or services for which the contractor proposes to 
engage sub-contractor/sub-vendor. The contractor may from time to time propose any addition or deletion 
from any such list and will submit proposals in this regard to the Engineer-in -Charge/Designated Officer-in-
charge for approval well in advance so as not to impede the progress of work. Such approval of the 
Engineer-in-Charge/Designated Officer-in-Charge will not relieve the contractor from any of his obligations, 
duties and responsibilities under the contract.  

34. Prohibition of Child Labour engagement: 

 The contractor/contractual Agencies must not engage any Child Labour during the course of execution of 
the contract work within the meaning and scope of the Child Labour Prohibition & Regulation Act-1986 and 
its relevant Act and Rules amended from time to time by the Govt. of India. 

35. Implementation of CMPF/EPF: 

 The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of the workers 
deployed by him as detailed in the tender document. 

36. Splitting up of the work: 

The Company does not bind itself to accept the lowest tender and reserves the right to reject any or all the 
tenders without assigning any reasons whatsoever and to split up the work between two or more tenderer(s) 
or accept the tender in part and not in its entirety.  

37. Settlement of Disputes: 

Matters relating to any dispute or difference arising out of this tender and subsequent contract Awarded 
based on this tender, shall be dealt as per Clause No. 16- title- ‘Settlement of Disputes’ of the ‘General 
Terms and Conditions’ of ‘Conditions of Contract’ of the tender document. 

         
                                                                                                                                            -Sd- 

                                                                                                                                             HOD (E&M) 
CMPDI RI-IV NAGPUR  

 (Tender Inviting Authority) 
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INSTRUCTIONS TO BIDDERS 

 

1. SCOPE OF BIDDER 

 

1.1 The Coal India Limited / Subsidiary (referred to as Employer in these documents) invites bids for 

the works as mentioned in the Bid Notice. The Bidders should submit Bids for all the works 

mentioned in the Notice. 

 

1.2 The successful Bidder will be expected to complete the Work(s) by the Intended Completion 

period specified in the Bid document/Notice. 

 

2. ELIGIBLE BIDDERS 

 

2.1 The Invitation for Bid is open to all Bidders including an individual, proprietorship firm, 

partnership firm, company registered under Companies Act. The bidders shall be eligible to 

participate only if they fulfil the qualifying/eligibility criteria specified in e-Tender Notice and at 

Clause No.3. The joint Venture is not allowed to participate in the tender. 

 

2.2 Deleted 

 

2.3 The bidders shall have Digital Signature Certificate (DSC) issued from any agency authorized by 

Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of 

trust to the Root certificate of CCA. 

 

2.4 The bidders have to accept unconditionally the online user portal agreement which contains the 

acceptance of the letter of bid, all the Terms and Conditions of Notice Inviting Tender (NIT) and 

Instructions to Bidders (ITB), including General and Additional Terms & Conditions, technical 

specifications, other conditions, if any, along with on-line undertaking in support of the authenticity 

of the declarations regarding the facts, figures, information and documents furnished by the bidder 

on-line in order to become an eligible bidder. 

 

2.5 The Company reserves its right to allow Public Enterprises purchase preference facility as 

admissible under prevailing policy. 

 

2.6 No sub-letting of the work as a whole by the contractor is permissible. Prior permission is 

required to be taken from the principle employer for engagement of sub-contractors in part 

work/piece rated work. 

 

The Contract Agreement will specify major items of supply or services for which the contractor 

proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any 

addition or deletion from any such list and will submit proposals in this regard to the Engineer-in–

Charge/Designated Officer in charge for approval well in advance so as not to impede the progress 

of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the 

contractor from any of his obligations, duties and responsibilities under the contract. 
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INSTRUCTIONS TO BIDDERS 

 

3. QUALIFICATION OF THE BIDDER 

 

3.1 In the event that pre-qualification of potential bidders has been undertaken, only bids from pre-

qualified bidders will be considered for award of contract. 

 

3.2 If the employer has not undertaken pre-qualification of potential bidders, all bidders shall fulfil 

the eligibility / qualifying criteria as detailed at Cl. No.8 & 9 of e-Tender Notice. Such details shall be 

submitted as deliberated at e-Tender Notice. 

 

3.3 If the bidder is subsidiary of a company, the experience and resources of the holding company 

or its other subsidiaries will not be taken into account. However, if the bidder is a holding company, 

the experience and resources of its wholly owned subsidiaries will be taken into consideration. 

 

3.4 Even though the bidders meet the above eligibility/qualifying criteria, they are subject to be 

disqualified if they have: 

 

a.  Made misleading or false representations in the forms, statements and attachments submitted in 

proof of the qualification requirements. 

 

Notes: 

The documents to be furnished by the bidder to prove that he is satisfying the qualification criteria 

laid down should all be in the bidder’s name except in cases where though the name has changed, 

owners continued to remain the same and in cases of amalgamation of entities and when a holding 

company relies on credential of its wholly owned subsidiary. 

 

4. COST OF BIDDING 

 

4.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and 

the Employer will in no case be responsible or liable for those costs. 

 

5. CONTENT OF BIDDING DOCUMENTS 

 

5.1 The set of bidding documents comprises the documents listed in the table below as issued 

online by the Employer and addendum/corrigendum issued in accordance with relevant provision. 

 

a.   Notice Inviting Tender 

b. Instructions to Bidders; 

c. Conditions of Contract; 

d. Scope of work/Bill of Quantities; 

e. Forms of Securities and form of Article of Agreement. 

f.    Pre contract Integrity Pact (if applicable)  

g.   User portal Agreement 

h.  Guidelines of Banning of Business 

i. Other document, if required. 

 

6. CLARIFICATION OF BIDDING DOCUMENTS 

 

6.1 A prospective bidder requiring any interpretation or clarification of bidding document may seek 

clarification online or during pre-bid meeting (if any). The clarifications may be asked from the next 

day of e-Publication of NIT. The last date for seeking clarification will be as specified online. The 

department will clarify as far as possible only relevant queries. The clarifications given by 

department will be visible to all the bidders intending to participate in bid. 
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7. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS, APPLICABLE FOR     

SPECIALISED WORK) 

7.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents 

by issuing addenda. 

7.2 Any addendum thus issued shall be a part of the bidding document and shall be displayed in 

the website. The bidder shall upload the same during bid submission.  

7.3  To give prospective Bidders reasonable time in which to take an addendum into account in 

preparing their Bids, the Employer shall extend, as necessary, the deadline for submission of 

Bids, in accordance with Sub-clause 11.2 below. 

 

7.4 Bidders are requested to look into website for any addendum as specified in the NIT. 

 

8. LANGUAGE OF BID 

 

8.1 All documents relating to the Bid shall be in the English language. 

 

9. BID PRICES 

 

9.1. The bidder shall closely study specification in detail and scope of work which govern the rates 

for which he is quoting. The Bidders shall offer for the whole Works as described in Sub-Clause 1.1, 

based on the Bill of Quantities. Based on priced bill of quantities submitted by the Bidder, the 

Employer reserves the right to allot whole or part of the work at their discretion and no claims, 

whatsoever, shall be entertained in this regard. 

 

9.2. The price bid containing the bill of quantity will be excel format and will be downloaded by the 

bidder and he will quote the rates for all items/heads/sub-heads on this excel file as detailed at 

clause No.9(f) of e-Tender Notice.   

 

9.3. All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if 

applicable only) and other levies, royalty, building and construction workers cess (as applicable in 

States) payable by the bidder/Contractor under the Contract, or for any other cause as applicable on 

the last date of submission of Bid, shall be included in the rates, prices and the total Bid Price 

submitted by the Bidder. Applicable GST, if any, either payable by bidder or by company under 

reverse change mechanism shall be computed by system in BOQ sheet as per predefined logic. 

 

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants 

etc. as may be attendant upon execution and completion of works shall also be included in the rates, 

prices and total Bid price submitted by the bidder.  

 

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid 

and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed 

by the company on production of documentary evidence in support of payment actually made to 

the concerned authorities. 

 

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable 

from the contractor. The details of such duties, taxes and other levies along with rates shall be 

declared by the bidder.  

 

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST 

& GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service 

availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be 
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made only on the latter submitting a Bill/invoice in accordance with the provision of relevant GST 

Act and the rules made there under and after online filing of valid return on GST portal. Payment of 

GST & GST Compensation Cess is responsibility of the service provider/contractor. 

Further, any GST credit note required to be issued by the bidder / contractor under the GST 

provisions should be issued within the time limit prescribed under the GST law. 

 

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under 

composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST 

and/or GST Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if 

applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST 

provisions. 

 

Input tax credit is to be availed by CIL/Subsidiary as per rule. 

 

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital 

Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and 

services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, 

payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax 

authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes &  cess 

paid based on such Tax invoice shall be recovered from the current bills or any other dues of the 

supplier/vendor along with interest and penalty, if any. 

 

Note: 

During the execution of the contract if the GST status of the bidder changes, then the payment of 

GST, if any, to the contractor will be made as per the GST status declared by the bidder during 

tender stage based on which cost to company has been ascertained or at actuals, whichever is 

lower. 

 

9.4. The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and 

shall not be subject to variations on any account except to the extent variations allowed as per the 

conditions of the contract of the bidding document. 

 

10. BID SECURITY/EARNEST MONEY DEPOSIT 

 

10.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount as 

shown in e-tender Notice and in the form as deliberated at Clause 3 of e-tender Notice.   

 

10.2. Any Bid not accompanied by an acceptable Bid Security/EMD shall be summarily rejected by 

the employer as non-responsive. 

 

The bid security/EMD, of successful bidder may be retained and adjusted with performance 

security/security deposit, at bidder’s option. 

 

10.3 The Bid Security/Earnest Money may be forfeited: 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity/extended 

validity with mutual consent; 

                                                                              OR 

(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:  

(i) sign the Agreement; OR (ii) Furnish the required Performance Security/ Security Deposit. 

 

Additionally, the company shall ban such defaulting contractor from participating in future 

tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue 

of such letter. 
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In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of 

JV/Partnership firm. 

 

10.4   The Bid Security/ EMD deposited with the Employer will not carry any interest. 

 

10.5 No claim from the bidders will be entertained for non-receipt of the refund in any account 

other than the one from where the money is received. 

 

10.6 If the refund of EMD is not received by the bidder in the account from which the EMD has 

been made due to any technical reason, then it will be paid through conventional system of e-

payment. For this purpose, bidder should submit E-Mandate form in format provided by 

company. 

 

10.7 In case the tender is cancelled then EMD of all the participating bidders will be refunded 

unless it is forfeited by the department. 

 

10.8 If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) 

then his/her EMD will be refunded automatically after the opening of tender. 

 

11. DEADLINE FOR SUBMISSION OF BIDS 

 

11.1. Bids shall be submitted online on the web site https://coalindiatenders.nic.in within the date 

and time specified in the e-Tender Notice. 

 

11.2. The employer may extend the deadline for submission of bids in accordance with provisions of 

e-Tender Notice/ITB, in which case all rights and obligations of the employer and the bidders 

previously subject to the original deadline will then be subject to the new deadline. 

 

12. SIGNING AND SUBMISSION OF BID 
 

12.1 The Letter of bid will be accepted by the bidder in GTE while submitting bid online. 

12.2 Submission of bid shall be as detailed at Clause No.9 of e-Tender Notice.    

 

13.    Tender Status:  

 It will be the bidder’s responsibility to check the status of their Bid online regularly, after the 

opening of bid till award of contract.  Additionally, information shall also be sent by system gener-

ated e-mail and SMS at nodal points (Date of bid opening, Requisition for Clarification on Confirm-

atory document from L-1 bidder, award of work etc.). No separate communication will be required 

in this regard. Non-receipt of e-mail and SMS will not be accepted as a reason of non-submission 

of Confirmatory documents within prescribed time.  This will be specifically mentioned in the NIT. 

The Tender Status will be in public domain and anyone visiting the site can view it by identifying 

the tender. 

14.  EVALUATION AND COMPARISON OF BIDS. 

 

14.1 Evaluation and comparison of Bids will be done by System online. This online evaluation will be 

validated by CIL/ Subsidiary at each stage as deliberated in e-Tender Notice. The bidder shall also 

comply with system requirement as deliberated in e-Tender Notice. Bid evaluation shall be done 

after taking into consideration overall quoted price by the bidder and effect of Goods and Service 

tax (GST), GST Compensation Cess etc. as applicable. L-1 will be decided based on Cost to the 

Company. 

 

14.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Company’s estimate 
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of the cost of work to be performed under the contract, the Employer may require the Bidder to 

produce detailed price analysis for any or all items of the Bill of Quantities, to demonstrate the 

internal consistency of those prices with the methods and schedule proposed.   

 

After evaluation of the price analysis, the company may require that the amount of the 

performance security/security deposit is increased at the expense of the successful bidder to a level 

sufficient to protect the company against financial loss in the event of default on the part of the 

successful bidder under the contract. 

 

Regarding Abnormally Low Bid, the Procuring Entity may in such cases seek written clarifications 

from the bidder, including detailed price analyses of its bid price in relation to scope, schedule, 

allocation of risks and responsibilities , and any other requirements of the bid document. If, after 

evaluating the price analyses, Procuring Entity determines that the bidder has substantially failed 

to demonstrate its capacity to deliver the contract at the offered price, the procuring entity may 

reject the bid / proposal. 

 

Additional performance security shall be applicable if the bid price is below 15% of the justified 

price, finalized by the owner. The amount of such additional performance security shall be the 

difference between 85% of the owner's justified price and quoted price. 

 

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and 

labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the bidder. 

 

Such additional performance security shall be applicable for Item-rate and Percentage-rate Tenders. 

 

Such additional performance security shall be furnished by bidder along with normal performance 

security as per Cl. No. 4 of GTC. 

 

Additional performance security (APS) shall be furnished within 21 days of issuance of LOA by the 

successful bidder.  

 

Failure to submit such additional performance security shall result into cancellation of the 

contract with forfeiture of earnest money. 

 

Additionally, the company shall ban such defaulting contractor from participating in future 

tenders in concerned Subsidiary/CIL HQ for a period of minimum 1 (one) year from the date of 

issue of such letter*. In case of JV/Partnership firm, the banning shall also be applicable to all 

individual partners of JV/Partnership firm. 

 

15. ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS. 
 

PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND 

ABNORMALLY LOW RATE ITEMS. 

 

The abnormally high rate items are those whose quoted rates are more than 20% of the justified 

rates decided by the owner. 

 

The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates 

decided by the owner.   

 

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) 

abnormally low rate items, shall become operative under the following circumstances: - 

 

For increase in quantity of more than 25% in respect of works executed below plinth level and 10% 

in respect of works executed above plinth level. 
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Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on 

prevalent market rate of materials and labour analyzed as per standard analysis of rate of 

CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above would be 

made on the basis of the new analyzed rate. 
 

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted 

below 25% for the items below plinth level and below 10% for the items above plinth level of the 

agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge 

arising out of technical necessity. 

 

The above provisions shall be applicable for item rate tenders only and not applicable for 

percentage rate tenders for works based on standard schedule of rates of the company. 

 

For the purpose of operation, the following works shall be treated as works related to foundation, 

unless otherwise defined in the contract: 

 

a) For Buildings: All works up to 1.2 meters above ground level or up to floor 1 level whichever is 

lower. 

b) For abutments, piers and well steining:  All works up to 1.2m above the bed level. 

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and other 

elevated structures: all works up to 1.2 meters above the ground level. 

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 meters above 

the ground level. 

e) For basement: all works up to 1.2m above ground level or up to floor 1 level whichever is lower. 

f) For Roads, all items of excavation and filling including treatment of sub base. 

 

16. AWARD CRITERIA 

 

16.1 Subject to Clause No.17, the Employer will award the Contract to the Bidder whose Bid has 

been determined to be substantially responsive to the Bidding documents and who has offered the 

lowest evaluated acceptable Bid Price, provided that such Bidder has been determined to be: 

a) Eligible in accordance with the provisions of Clause 2; and 

b) Qualified in accordance with the provisions of Clause 3. 

 

17. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS 

 

17.1 Notwithstanding Clause No.16, the Employer reserves the right to accept, negotiate or reject 

any Bid, and to cancel the bidding process and reject all Bids, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Bidder or Bidders or any 

obligation to inform the affected Bidder or Bidders of the grounds for the Employer's action. 

 

18. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

      

18.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer 

electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity period. 

This letter (hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will state 

the sum that the Employer will pay the Contractor in consideration of the execution and completion 

of the Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called 

"the Contract Price"). 

The offline communication of LOA shall not be mandatory. 

 

18.2 The notification of award (LOA/Work Order) will constitute the formation of the Contract. 

 

The works should be completed as per period specified in the NIT from the Date of Commencement 



30 

INSTRUCTIONS TO BIDDERS 

as defined in Clause 6.0 of General Terms and Condition. 

 

18.3 The Agreement will incorporate all agreements between the Employer and the successful 

Bidder, work programme etc. within 30 (thirty) days following the notification of award along with 

the letter of Acceptance and/or Work Order issued by department. 

 

In case of failure to enter in to agreement within specified period or extended period on the written 

request of the bidder, if any, the department will take action as prescribed in Guidelines for Banning 

of Business along with forfeiture of Earnest Money. The bidder will also be banning from 

participating in re-tender. 

 

No payment for the work shall be made before execution of this agreement. 

 

18.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to non-

qualified bidder after the award of the work to the successful one and the Security/ Earnest Money 

shall be refunded to unsuccessful bidders as per provision of e-Tender Notice. 

 

18.5 The contractor shall enter into and execute contract agreement in the prescribed form on non-

judicial stamp paper in accordance with the relevant law of the State/Union of India. The cost of the 

stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract 

document/agreements shall be prepared and signed by both the parties. One of the sets shall be 

stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor 

free of cost and the original is to be retained by the company. For additional copy, cost to be 

charged. All additional copies should be certified by the Engineer-in-Charge. The contractor shall 

keep copy of these documents on the site/place of work in proper manner so that these are 

available for inspection at all reasonable times by the Engineer-in-charge, his representatives or any 

other officials authorized by the company for the purpose.  The contract document shall not be used 

by the contractor for any purpose other than this contract and the contractor shall ensure that all 

persons employed for this contract strictly adhere to this and maintain secrecy, as required of such 

documents. Until the formal agreement is signed between the Owner and Contractor, LOA/Work 

Order together with Contract Document, shall constitute the Contract. 

 

19. PERFORMANCE SECURITY/SECURITY DEPOSIT 

 

19.1 Security Deposit shall consist of two parts: 

a. Performance Security to be submitted at award of work and 

b. Retention Money to be recovered from running bills. 

          

The security deposit shall bear no interest. 

For details refer Clause No.4 of Conditions of Contract (General Terms and Conditions) 

 

20. EMPLOYMENT OF LABOUR 

 

20.1 Contractors are to employ, to the extent possible (as per policy decision of the company valid 

from time to time), local project affected people and pay wages not less than the minimum wages as 

per minimum Wages Act or such other legislations or award of the minimum wage fixed by 

respective State Govt. or Central Govt. as may be in force. 

 

Payment of Provident Fund for the workmen employed by him for the work as per the Law 

prevailing under provision of CMPF/EPF and allied scheme valid from time to time shall be 

responsibility of the contractor.  

 

The contractor needs to ensure that the employee has become a member of any of the provident 

fund as the case may be and the unique membership number of the CMPF/EPF or Allied Scheme 
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needs to be submitted to Employer.  

 

In addition to the above, the Contractor shall provide a copy of the updated passbook having entry 

made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the competent 

authority annually /as and when asked. Bidder shall also submit copies of statutory returns. 

 

20.2 The bidder shall also comply with statutory requirements of various acts including CL(R&A) Act. 

 

20.3 The contractor’s workmen shall be paid through Bank. 

 

20.4 The contractors shall register themselves on the Contract Labour Payment Management Portal 

(CLPMP) of CIL within 30 days of issue of work order and will have to enter and update periodically 

the following details in the portal: 

 

a. Work Order details 

b. Details of Contractor workers and payment of wages in respect of each Work Order each month. 

 

20.5 All the contract workers shall be covered with the Bio-metric attendance system for payment of 

wages. 

 

20.6 The bidder shall comply with statutory requirements of various acts including Child Labour 

(Prohibition & Regulation) Act, 1986 as mended from time to time and all rules, regulations and 

schemes framed thereunder from time to time in addition to other applicable labour laws. 

 

20.7 The bidder shall also follow other guidelines as incorporated at Clause 13 of GTC covered under 

additional responsibilities of the contractor. 

 

NOTE: In case company decides/ circulates separate wages for underground works / for works within 

mine premises, the same may be allowed based on appropriate circular. Clause 13(xiv) of GTC shall 

stand amended to this extent before notification of bid. 

 

21. LEGAL JURISDICTION 

 

Matter relating to any dispute or difference arising out of this bid and subsequent contract awarded 

based on the bid shall be subject to the jurisdiction of local court only where the subject work is to 

be executed. 

 

22. e-PAYMENT 

 

22.1 Successful bidder will be required to submit a Mandate Form duly signed by bidder and the 

Bank Officials for e-Payment. 

 

23.  MISCELLANEOUS 

 

23.1 The bidders should fill the bid document properly and carefully. They should avoid quoting 

absurd rates. 
 

23.2 Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives are 

synonymous. 
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CONDITIONS OF CONTRACT 

 
GENERAL TERMS AND CONDITIONS 

1.  Definitions 
 
i)  The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the 
Coal India Limited / Subsidiary, represented at Head Quarters of the Company by the General 
Manager (E&M) or his authorized representatives or any other officer specially deputed for the 
purpose who will employ the contractor. 

 

ii) The word" Principal Employer" wherever occurs, means the officer nominated by the Company to 

function on its behalf. 

 

iii)The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who 

has/have deposited the necessary Earnest money and has/have been given written intimation about 

the acceptance of tender and shall include legal representative of such individual or persons 

composing a firm or a company or the successors and permitted assignees of such individual, firm or 

Company, as the case may be and any constitutional, or otherwise change of which shall have prior 

approval of the employer. 

 

iv) "Site" means the land and places including any building and erection thereon, over, under, in or 

through which the Permanent works or Temporary works designed by the Engineer-in-Charge are to 

be executed and any other lands and places provided by the Employer for working space or any other 

purpose as may be specifically designated in the Contract as forming part of the site. 

 

v) The term "Sub-Contractor" as employed herein, includes those having a direct contract with 

Contractor either on piece rate, item rate, time rate or any other basis and it includes one who 

furnishes work to a special design according to the plans or specifications of this work but does not 

include one who merely supplies materials. 

 

vi) "Accepting Authority" shall mean the management of the company and includes an authorized 

representative of the company or any other person or body of persons empowered on its behalf by 

the company. 

 

vii) "Engineer-in-charge" shall mean the officer nominated by the company in the E&M Engineering 

cadre/ discipline who is competent to direct supervisors and authorised to be in charge of the works 

for the purpose of this contract. The Engineer-in-Charge/Designated Officer in Charge, who is of an 

appropriate seniority, will be responsible for supervising and administering the contract, certifying 

payments due to the contractor, valuing variations to the contract, awarding extension of time and 

valuing compensation events. The Engineer-in-Charge/Designated Officer in Charge may further 

appoint his representatives i.e. another person/Project Manager or any other competent person and 

notify to the contractor who is directly responsible for supervising the work being executed at the 

site, on his behalf under their Delegation of Powers of the company. However, overall responsibility, 

as far as the contract is concerned, will be that of the Engineer-in-Charge/Designated Officer in 

Charge. 

 
viii) The "Contract" shall mean the notice inviting tender, the tender as accepted by the Company, 
the work order issued to the contractor, and the formal contract agreement executed between the 
company and the contractor together with the documents referred to therein including general 
terms and conditions, special conditions, if any, scope of work, frozen terms & conditions/technical 
parameters/scope of work and revised offer, if any, specifications, drawings,  including those to be 
submitted during progress of work, schedule of quantities with rates and amounts. Until the formal 
agreement is signed between the Owner and Contractor, LOA/Work Order together with Contract 
Document, shall constitute the Contract. 
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ix) A "Day" shall mean a day of 24 hours from midnight to midnight. 

 

x) The "Work" shall mean the works required to be executed in accordance with the contract/work 

order or parts thereof as the case may be and shall include all extra or additional, altered or 

substituted works or any work of emergent nature, which in the opinion of the Engineer-in-charge, 

become necessary during the progress of the works to obviate any risk or accident or failure or 

become necessary for security. 

 

xi) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates 

prescribed by the company and the amendments issued from time to time. 

 

xii) "Contract amount" shall mean: 

a) In the case of turnkey / lump sum contracts the total sum for which tender is accepted by the 

company. 

b) In the case of other types of contracts the total sum arrived at based on the individual 

rate(s)/percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of 

Quantities" of the tender document as accepted by the Company with or without any alteration as 

the case may be. 

 

xiii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have 

been duly served if delivered in person to the individual or to a member of the contractors firm or to 

an office of the company for whom it is intended, or if delivered at or sent by registered mail/e-mail 

to the last business address known to him who gives the notice. 

 

xiv) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever nature 

required in or about the execution, completion or maintenance of the works but does not include 

materials or other things intended to form part of the permanent work. 

 

xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender 

has been accepted in accordance with the provisions contained in that letter. 

 

xvi) "Department" means the E&M Engineering Department of   Coal India Limited or any of its 

subsidiary companies/units represented by the appropriate authority. 

 

xvii) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial 

Insolvency Act or any act amending such originals. 

 

xviii) The words indicating the singular only also include the plural and vice-versa where the context 

so requires. 

 

xix) "Drawings"/"Plans" shall mean all: 

a) drawings furnished by the owner with the bid document, if any, as a basis for proposals, 

b) working drawings furnished by the Owner after issue of letter of acceptance of the tender to 

start the work, 

c) subsequent working drawings furnished by the owner in phases during progress of the work, 

and  

d) drawings, if any, submitted by the contractor as per provision of the contract and duly 

approved by the owner. 

 

xx) "Codes" shall mean the following, including the latest amendments, and/or replacements, if 

any: 

      a) Bureau of Indian Standards relevant to the works under the contract and their specifications. 

      b) Indian Electricity Act and Rules and Regulations made there under. 

      c) Indian Mines Act and Rules and Regulations made there under. 

      d) Any other Act, rule and regulations applicable for employment of labour, safety provisions, 
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payment of provident fund and compensation, insurance etc. 

 

2. Contract Documents and Miscellaneous Provisions: 

The following documents shall constitute the contract documents: 

i) Articles of Agreement. 

ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of 

contract incorporated in the tender document issued to the bidder. 

iii) Notice Inviting Tender and Instructions to Bidders. 

iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms 

& Conditions, Special Terms & Conditions, and Commercial Terms & Conditions etc.- as 

applicable. 

v) Frozen terms & conditions / technical parameters and revised offer, if any. 

vi) Specifications/scope of Work, if any. 

vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 

viii) Contract drawings and work programme. 

ix) Safety Code etc. forming part of the tender, 

x) Integrity Pact (If applicable). 

xi) Guidelines for Banning of Business. 

xii) Any other document if required. 

 

 2.1 The contractor shall enter into and execute contract agreement in the prescribed form. The cost 

of the stamp papers for the contract agreement shall be borne by the contractor. Two sets of 

contract document/agreements shall be prepared and signed by both the parties One of the sets 

shall be stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the 

contractor free of cost and the original is to be retained by the company. For additional copy, cost to 

be charged. 

 

All additional copies should be certified by the Engineer-in-Charge. 

 

The contractor shall keep copy of these documents on the site/place of work in proper manner so 

that these are available for inspection at all reasonable times by the Engineer-in-charge, his 

representatives or any other officials authorized by the company for the purpose. 

 

2.2 The contract document shall not be used by the contractor for any purpose other than this 

contract and the contractor shall ensure that all persons employed for this contract strictly adhere 

to this and maintain secrecy, as required of such documents. 

 
2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all 
matter arising under this contract. 

 

2.4 The Contract Agreement will specify major items of supply or services for which the contractor 

proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any 

addition or deletion from any such list and will submit proposals in this regard to the Engineer-in–

Charge / Designated Officer in charge for approval well in advance so as not to impede the progress 

of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the 

contractor from any of his obligations, duties and responsibilities under the contract. 

 
2.5 Acceptance of Offer: 
 “Letter of Acceptance”- is an acceptance of offer by the company.  It shall be communicated 
electronically through e-procurement portal of CIL to the successful bidder and shall make the 
binding Contract with the Company.  

3. Discrepancies in contract documents & Adjustments thereof 
 

The documents forming part of the contract are to be treated as mutually explanatory of one 

another and in case of discrepancy between schedule of quantity, the specifications and/or 
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drawing, the following order of preference shall be observed; 

a) Description in Bill of Quantities of work. 

b) Particular specification and special conditions, if any 

c) Drawings. 

d) General specifications. 

e) BIS Specifications. 

 

3.1 In the event of varying or conflicting provision in any of the document(s) forming part of the 

contract, the Accepting Authority's decision/clarification shall hold good with regard to the intention 

of the document or contract as the case may be. 

 

3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not 

vitiate the contract or release the contractor from discharging his obligations under the contract 

including execution of work according to the Drawings and Specifications forming part of the 

particular contract document. 

 

4.00 Security Deposit: 

 

4.1 Security Deposit shall consist of two parts; 

a) Performance Security to be submitted at award of work and 

b) Retention Money to be recovered from running bills.      

The security deposit shall bear no interest. 

 

4.2  Performance Security should be 3% of contract amount and should be submitted within 21 

days of  issuance  of LOA by the successful bidder in any of the form given below: 

 

• a Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG issued 

by outstation bank shall be operative at its local branch at …….. or branch at…………………….. 

Bank Guarantee against Performance Security shall be applicable if the amount of Performance 

Security exceeds Rs. 5.0 lakhs.  

• Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in   

    favour of owner. 

• Demand Draft drawn in favour of CMPDI Ltd, RI-IV, NAGPUR on any Scheduled Bank payable 

at its Branch at Nagpur.  

 

The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed the 

Agreement and furnished the required Performance Security/ 1st part of security deposit. The bid 

security deposited may be adjusted against the Performance security (1st part of security deposit) 

at bidder’s option. 

If performance security is provided by the successful bidder in the form of bank guarantee it shall 

be issued either – 

 

(a) at Bidder’s option by a Scheduled Bank, or 

(b) by a foreign bank located in India and acceptable to the employer.  

 

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the 

period of contract /extended contract period (if any), whichever is more. 

 

The BG (If performance security is provided by the successful bidder in the form of bank guarantee) 

issued by issuing bank on behalf of the bidder in favour of “___________,” shall be in paper form 

(Stamp Paper) as well as issued under “Structured Financial Messaging System”.  Issuing Bank 

should send the underlying confirmation message in IFN760COV or IFN767COV message type for 
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getting the BG advised through our bank. Also issuing bank should mention “_________” in field 

no. “7037” of IFN760COV or IFN767COV. The message will be sent to the beneficiary bank through 

SFMS.  The details of beneficiary Bank for issue of BG through SFMS Platform is furnished below:- 

Name of Bank: ………………. 

Branch: ……………….. 

IFSC:…………………… 

A/C No.: ………………………. 

Address: ……………………… 

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank to 

E&M Engineering Division of CIL/ Subsidiary. 

 

In case the successful bidder fails to submit the Performance Security and Additional Performance 

Security, if any, within the stipulated time then the award of work shall be cancelled with forfeiture 

of the bid security/earnest money. 

 
Additionally, the company shall ban such defaulting contractor from participating in future tenders 

in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such 

letter. 

 

In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of 
JV/Partnership firm.  

4.3 3% Performance Security should be refunded within 14 days of the issue of defect liability 
certificate (taking over certificate with a list of defects). 

 

4.4 All running on account bills shall be paid at 95% (ninety-five percent) of work value. The balance 

5% shall be treated as retention money and will be second part of security deposit. 

 

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the 

contractor, on its accumulation to a minimum amount of Rs. 5 lakhs subject to the condition that 

amount of any Bank Guarantee except last one, shall not be less Rs. 5 lakhs. 

 

However, Bank Guarantee against retention money shall be with suitable validity based on nature of 

work which shall be 90 days beyond the defect liability period, but in no case less than the period of 

one year.    

Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall be 

irrevocable and will be from Scheduled Banks as elaborated at Clause 4.2. 

 

4.5 Retention Money should be refunded after issue of No Defect Certificate. 

 

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such   sums as 
are due and payable by the contractor to the company as may be determined in terms of the 
contract, and the amount appropriated from the security deposit shall have to be restored by further 
deduction from the contractors subsequent on account running bills, if any. 
 
4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right 
to deduct/ appropriate its due against the contractor under this contract or under any other contract. 

 

On completion of the entire work and issue of defect liability certificate (taking over certificate with a 

list of defects) by the Engineer-in-charge, one half of the security deposit remaining with the 

company (Performance Security) shall be refunded as elaborated at Clause 4.3. 

The other half (Retention Money) shall be refunded to the contractor after issue of No Defect 

Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of six months, subject to 
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the following conditions: 

 

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over 

certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the 

said defect liability period of six months or on its due extension till completion of the rectification 

works as required. 

 

b) In the case of building work or other work of similar nature, the refund shall be made on the 

expiry of the said six months period or at the end of one full monsoon period i.e. June to September, 

whichever is later in point of time and any defects such as leakages in roof, effloresces in walls, 

dampness, defects in drainage etc. should be rectified to the satisfaction of Engineer-in-Charge. 

 

NB: In case of Maintenance contracts, that ends with successful completion of work, where question 

of Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank cleaning, jungle 

cutting, grass cutting, surface dressing etc.), the performance security and retention money (second 

part of bid security) can be released simultaneously after completion of work and taking over by 

department. 

 

4.8 Regarding Abnormally Low Bid, the Procuring Entity may in such cases seek written 

clarifications from the bidder, including detailed price analyses of its bid price in relation to scope, 

schedule, allocation of risks and responsibilities , and any other requirements of the bid 

document. If, after evaluating the price analyses, Procuring Entity determines that the bidder has 

substantially failed to demonstrate its capacity to deliver the contract at the offered price, the 

procuring entity may reject the bid / proposal. 

 

 Additional performance security: (applicable for item rate as well as percentage rate tenders): 

Additional performance security shall be applicable if the bid price is below 15% of the justified price, 

finalized by the owner. The amount of such additional performance security shall be the difference 

between 85% of the owner's justified price and quoted price. 

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and 

labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the bidder. 

 

Additional performance security (APS) shall be furnished within 21 days of issuance of LOA by the 

successful bidder.  

 

Failure to submit such additional performance security shall result into cancellation of the contract 

with forfeiture of earnest money. 

 

Additionally, the company shall ban such defaulting contractor from participating in future tenders 

in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such 

letter*. In case of JV/Partnership firm, the banning shall also be applicable to all individual partners 

of JV/Partnership firm. 

 

This additional performance security will not carry any interest and shall be released in the 

following manner: 

i) 30% of Additional performance security will be released after 60% of the total work is 

completed. 

ii) 50% of Additional performance security will be released after 80% of the total work is 

completed. 

iii) 100% of Additional performance security will be released after total work is completed. 

 

Additional performance security may be furnished in the shape of BG or any of the forms as 

applicable for performance security. 
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The validity of the Bank Guarantee if APS submitted in the form of BG shall be for a period of one 

year or ninety days beyond the period of contract /extended contract period (if any), whichever is 

more. 

 

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only when 

relevant item exists in the contract and shall be for 10% of value of such items in the contract or for 

10% of value of contract with such specialized items only). 

 

a) For some specialized items of work such as anti-termite treatment, waterproofing work, kiln 

seasoned and chemically treated wooden shutters, or any other item of work deemed as such 

‘specialized’  by Engineer-in-Charge that are entrusted to specialized firms or contractors who 

associate specialized agencies, the contractor / firm executing the work should be asked to give a 

specific guarantee that they shall be responsible for removal of any defects cropping up in these 

works executed by them during the guarantee period. The form of the guarantee to be executed by 

the contractors shall be as enclosed. 

 

b) The security (performance security and retention money) deposited / deducted from the bills of 

the contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee period.  

The security amount relevant to the item(s) of work, may be released after 12 months of completion 

of work against equivalent BG and furnishing Guarantee as at (a) above. 

 

4.10 Refund of security deposit for contracts with supply installation and commissioning of 

equipment i.e. with Mechanical & Electrical Works (shall be applicable only when relevant item exists 

in the contract) 

 

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as 

Mechanical and Electrical works. For such works security deposit (performance security and 

retention money)- deposited / deducted from the bills of the contractors shall be refunded to him 

after expiry of guarantee period, which will be one year from the date of commissioning of 

equipment/ completion of work and/or rectification of any defect which may be detected in the 

individual equipment for the whole system under the contract, whichever is later. 

 

In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/ 

revalidated in the name of the owner by the contractual agency and will be covered with relevant 

counter guarantee. 

Bank guarantees furnished against Performance Security and Retention Money shall be validated for 

a period 90 days beyond the guarantee period. 

 

5. Deviations/Variations in Quantities and Pricing. 

 

The quantities given in the “Schedule of Quantities" are based on estimates and are meant to 

indicate the extent of the work and to provide a uniform basis for tendering and any variation either 

by addition or omission shall not vitiate the contract. 

 

5.1 The company through its Engineer-in-Charge or his representative shall, without radically 

changing the original scope and nature of the work, under contract, have power to make any 

alterations in or additions to or substitution of the original specifications, drawings, designs and 

instructions that may appear to be necessary or advisable during the progress of the work. 

 

The contractor shall be bound to carry out the work(s) in accordance with the instructions given to 

him in writing by the Engineer-in-Charge or his representative on behalf of the company. Such altered 

or additional or substituted work, which shall form part of the original contract, shall be carried out 

by the contractor on the same terms and conditions in all respects on which they agreed to do the 

main work and at the same rate/rates as are specified in the contract/ work-order. 
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5.2 The right is reserved to cancel any items of work included in the contract agreement or portion 

thereof in any stage of execution if found necessary to the work and such omission shall not be a 

waiver of any condition of the contract nor invalidate any of the provisions thereof. 

 

5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are 

not specified in the contract/work order, rates for such items shall be determined by the Engineer-in-

Charge as follows: 

a) In the case of percentage tenders, if the rate for the extra item of work executed is available in the 

company's approved SOR, it will be paid at the schedule rate plus or minus the accepted percentage 

as per contract. 

 

However, if the extra item is not available in company’s approved SOR, then the rate for such extra 

item(s) shall be dealt as at (c) below.   

 

b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar item 
or near similar item / class of work available in the agreement schedule of work or by analysis of 
rates as at below and the lower rate out of the above two shall be considered. 
 

In case of composite item rate tenders, where two or more schedule of quantities for similar item 

description may form part of the contract, the applicable rates shall be taken from the Schedule of 

Quantities of that particular part in which the deviation is involved, failing that at the lowest 

applicable rate for the similar item of work in the other schedule of quantities.       

For derivation of rates based on analysis, the same shall be done by analysis on prevalent market rate 

of materials and labour based on standard norms of analysis of rate of C.P.W.D/ N.B.O.   

 

c) In the case of extra item(s) that are completely new, and are in addition to the items contained in 

the contract, the contractor may within 15 days of receipt of order or occurrence of the item(s) claim 

rates, supported by proper analysis. The Engineer-in-Charge shall determine the rate(s) by analysis 

based on prevalent market rate of material and labour and on standard norms of analysis of rate of 

CPWD / NBO. 

 

d) In case of combined tender with partly item rate for non-schedule items & partly percentage 

tenders for SOR items, the rate for extra item shall be derived as at (b) & (c) above in case of non-

schedule items rates and in case of percentage rates for SOR items the rate for extra item shall be 

derived as at (a) above.     

 

In case of any difference between the contractor and the Engineer-In Charge as to the fixation of 

rates, the matter shall be referred to the accepting authority of the company i.e. GM(C) of the 

company or Staff Officer(C) for the work awarded at Company Hqrs. level and Area level respectively, 

whose decision shall be final and binding on the contractor.    

 

5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract 

nor invalidate any of the provision thereof provided that a deviation estimate / revised 

estimate/supplementary agreement for the item(s) involved is made. Such approval shall be from 

appropriate authority. 

 

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the 

agreement schedule] shall be made in the contractors running on account bills, till the revised 

estimate / deviation estimate regularizing these items are sanctioned by the competent authority of 

the company, at the provisional rates and shall not exceed: 

 

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the 
company i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly available in the SOR of 
the company/ if the rate is derived from available rate of BOQ. 
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b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the 

company, i.e. GM(C) of the company or SO(C) of the Area, if it is analysed item rates based on 

prevalent market rates of materials and labour following CPWD / NBO norms. 

 

Total payment for such extra items of work shall not exceed 10% of work order / agreement 

value/approved deviation estimate value. Also total payment including extra items of work shall not 

exceed the work order / agreement / approved deviation estimate value. 

 

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND 

ABNORMALLY LOW RATE ITEMS. 

 

The abnormally high rate items are those whose quoted rates are more than 20% of the justified 

rates decided by the owner.   

 

The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates 

decided by the owner.   

 

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) 

abnormally low rate items, shall become operative under the following circumstances: - 

 

For increase in quantity of more than 25% in respect of works executed below plinth level and 10% in 

respect of works executed above plinth level. 

 

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on 

prevalent market rate of materials and labour analysed as per standard analysis of rate of 

CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above would be 

made on the basis of the new analysed rate. 

 

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted 

below 25% for the items below plinth level and below 10% for the items above plinth level of the 

agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge 

arising out of technical necessity. 

 

The above provisions shall be applicable for item rate tenders only and not applicable for percentage 

rate tenders for works based on standard schedule of rates of the company. 

 

For the purpose of operation, the following works shall be treated as works related to foundation, 

unless otherwise defined in the contract. 

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever is 

lower. 

b) For abutments, piers and well steining:  All works up to 1.2m above the bed level. 

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and 

other elevated structures: all works up to 1.2 metres above the ground level. 

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres above 

the ground level. 

e) For basement: all works up to 1.2m above ground level or up to floor 1 level whichever is lower. 

 For Roads, all items of excavation and filling including treatment of sub base 
 

5.7 The time of completion of the originally contracted work shall be extended by the company in the 

event of any deviation resulting in additional cost over the awarded value, if requested by the 

contractor as follows: - 

(i) In the proportion which the additional cost of the altered, additional or substituted work (in value) 

bears to the original tendered value plus. 
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(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge.    

 

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, 

shall have power to omit any part of the work in case of non-availability of a portion of the site or for 

any other reason and the contractor shall be bound to carry out the rest of the work in accordance 

with the instructions given by the Engineer-in-Charge. No claim from the Contractor shall be 

entertained/ accepted on these grounds. 

 

5.9 In the event of any deviation being ordered which in the opinion of the contractor changes 

radically the original scope/nature of the contract, the contractor shall under no circumstances 

suspend the work, either original or altered or substituted, and the dispute/disagreement as to the 

nature of deviation and the rate/rates to be paid for such deviations shall be resolved separately with 

the company as per the procedures/ norms laid down hereafter. 

 

6.  Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay 

 

Time is the essence of the contract and as such all works shall be completed within the time 

stipulated in the contract/ work order. The work shall, throughout the stipulated period of contract, 

be carried out with all due diligence on the part of the contractor. 

 

Immediately after the contract is concluded i.e. LOA/Work Order is issued, the Engineer-in-Charge 

and the contractor shall agree upon a detailed time and progress chart prepared based on BAR 

CHART/ PERT CPM techniques on the basis of a construction schedule submitted by the contractor at 

the time of executing contract showing the order in which the work is proposed to be carried out 

within the time specified in the LOA /work order. 

 

For the purpose of this detailed time and progress chart, the work shall be deemed to have 

commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or 

7(seven) days after handing over the site of work or handing over reasonable number of working 

drawings to the contractor or the period of mobilization allowed in the work order for starting the 

work in special circumstances, whichever is later. However, the Date of Commencement may be 

decided with mutual consent with the Contractor prior to the date as prescribed above. 

 

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days. 
 

6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing the 

work within the aforesaid time limit, the company shall, without prejudice to any other right or 

remedy, be at liberty, by giving 15 day’s notice in writing to the contractor to commence the work, 

failing which to forfeit the Earnest Money deposited by him and to rescind the Letter of Acceptance 

of Tender/Work Order and also to debar the contractor to take part in the future re-tender.  

 

The Company may debar such defaulting Contractors from participating in future Tenders for a 

minimum period of 12(twelve) months. 

 

6.2 If the contractor fails to complete the work and clear the site on or before the date of completion 

or extended date of completion, he shall without prejudice to any other right or remedy available 

under the law to the company on account of such breach, pay as compensation (Liquidated 

Damages): 

 

i) @ half percent (½ %) of the contract amount/Revised Contract amount whichever is less, per week 

of delay.   

OR 

ii) ½ % of the contract-value of group of items/revised completion value of group of items whichever 

is less, per week of delay, for which a separate period of completion is originally given. 
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The aggregate of such compensation/ compensations shall not exceed: 

 

i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever is less. 

OR 

ii) 10% of the contract-value of group of items/ revised completion value of group of items whichever 

is less, for which a separate period of completion is originally given.   

 

The amount of compensation may be adjusted or set off against any sum payable to the contractor 

under this or any other contract with the company. 

 

6.2.1 The company, if satisfied, that the works can be completed by the contractor within a 

reasonable time after the specified time of completion, may allow further extension of time at its 

discretion with or without the levy of L.D. In the event of extension granted being with L.D, the 

company will be entitled without prejudice to any other right or remedy available in that behalf, to 

recover from the contractor as agreed damages equivalent to half percent of the contract value of 

the works for each week or part of the week subject to a ceiling as described at Clause 6.2. 

 

6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the 

event of failure on the part of the contractor to complete work within further extension of time 

allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy available in 

that behalf, to rescind the contract. 

 

6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of the 

contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the 

contract. 

 

6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, 

the company, shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally, the 

contractor shall be debarred from participating in the future tenders for a minimum period of 12 

months. 

 
In the event of recovery of any claim towards LD charges, penalty, fee, fine or any other charges from 
the supplier/vendor, the same will be recovered along with the applicable GST and the amount shall 
be adjusted with the payment to be made to the supplier/vendor against their bill/invoice or any 
other dues. 

 
Further Earnest Money/Performance Security forfeited will be inclusive of GST. 
 

6.3 The company may at its sole discretion, waive the payment of compensation on request received 

from the contractor indicating valid and acceptable reasons if the entire work is completed within the 

date as specified in the contract/work order or as validly extended date without stipulating any 

compensation for delay.   

 

6.4 Extension of date of completion: On occurrences of any events causing delay as stated here-
under, the contractor shall intimate immediately in writing to the Engineer-in-Charge. 
a) Force Majeure:   
i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics. 
ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign) including 

but not limited to war, proprieties, and quarantine embargoes. 
 
The successful bidder/ contractor will advise in the event of his having to resort to this clause by a 
registered letter duly certified by the local chamber of commerce or statutory authorities, the 
beginning and end of the cause of delay, within fifteen days of the occurrence and cessation of such 
Force Majeure condition. 
 
In the event of delay due to Force Majeure for more than one month the contract may be terminated 
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at the discretion of the company. Termination under such circumstances will be without any liability 
on either side.     

 

For delays arising out of Force Majeure, the bidder / contractor will not claim extension in 

completion date for a period exceeding the period of delay attributable to the clauses of Force 

Majeure and neither company nor bidder / contractor shall be liable to pay extra cost (like increase in 

rates, remobilization advance, idle charges for labour and materials etc.) provided it is mutually 

established that Force majeure conditions did actually exists. 

b) Serious loss or damage by fire and abnormally bad weather. 
c) Non-availability of stores which are the responsibility of the company to supply as per contract. 
d) Non-availability of working drawings in time, which are to be made available by the company as 

per contract during progress of the work. 
e) Delay on the part of the contractors or tradesmen engaged by the company not forming part of 

the contract, holding up further progress of the work. 
f) Non-availability or breakdown of tools and plant to be made available or made available by the 

company. 
g) The execution of any modified or additional items of work or excess quantity of work. 
h) Any other causes which, at the sole discretion of the company, is beyond the control of the 

contractor. 
 

6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the contractor at site to 

record the various hindrances, as stated above, encountered during the course of execution. 

 

Hindrance register will be signed by both the parties. The contractor may also record his 

observations in the Hindrance Register. In case the contractor has a different opinion for hindrance 

and a dispute arises then the matter would be referred to the EIC and or the next higher authority 

whose decision would be final & binding on the contractor & the decision to be communicated 

within 15 days.      

 

6.4.2 The contractor shall request the company in writing for extension of time within 15 days of 

happening of such event causing delay stating also, the period for which extension is required. The 

company may, considering the genuinity of the request, give a reasonable extension of time for 

completion of the work.  Such extension shall be communicated to the contractor in writing by the 

company through the Engineer-in-Charge within 1(one) month of the date of receipt of such request. 

 

6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension of time 

are or are not reasonable, is final. If the Engineer-in-charge is of the opinion that the grounds shown 

by the contractor are not reasonable and declines to the grant of extension to time, the contractor 

cannot challenge the soundness of the opinion. 

 

The opinion of the Engineer-in-charge that the period of extension granted by him is proper or 

necessary is not, however, final. If the contractor feels that the period of extension granted is 

inadequate he can appeal to the GM (E&M)/CM (E&M) of the company for consideration on the 

question whether the period of extension is or is not proper or necessary. 

 

6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during the course 

of execution, on written request for extension of time within 15(fifteen) days of happening of such 

events as stated above, reserving the company's right to impose/ waive penalty at the time of 

granting final extension of time as per contract agreement. 

 

6.4.5 When the period fixed for the completion of the contract is about to expire, the question of 

extension of the contract may be considered at the instance of the Contractor or the Department or 

of both. The extension will have to be by party's agreement, express or implied. 

 

In case the contractor does not apply for grant of extension of time within 15(fifteen) days of the 

hindrance occurring in execution of the work and the department wants to continue with the work 
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beyond the stipulated date of completion for reason of the work having been unavoidably hindered, 

the Engineer-in-charge can grant extension of time even in the absence of application from the 

contractor. 

Such extension of time granted by the Engineer-in-Charge is valid provided the contractor accepts 

the same either expressly or implied by his actions before and subsequent to the date of completion. 

Such extension of time shall be without prejudice to Company's right to levy compensation under the 

relevant clause of the contract. 

 

The contractor shall however use his best efforts to prevent or make good the delay by putting his 

endeavours constantly as may be reasonably required of him to the satisfaction of the Engineer-in-

Charge. 

 

 7.   Material Supply & other facilities: 
 
The contractor shall at his own expense, provide all materials required for the work, unless otherwise 
specified, and the rates quoted by the contractor shall be for finished work inclusive of all materials 
required for completion of the work as specified in the contract. 
∗ The company may, of its own or at the request of the contractor, supply such materials as may be 

specified, if available, at rate/rates to be fixed by the Engineer-in-charge. 

 

7.1 For the materials which the company has agreed to supply for the contract, the contractor shall 

give in writing of his requirements in accordance with the agreed phased programme to the 

Engineer-in-charge sufficiently in advance. The value of materials so supplied shall be set off or 

deducted from the payment to be made for the items of work in which such materials have been 

consumed, or from any sum then due or to become due to the contractor thereafter. 

 

7.2* The company will supply steel both reinforcement and structural and cement at the following 

rates inclusive of all taxes. The contractor shall bear all the cost for transportation; handling and 

storage from the issuing store of the company to contractor's work site store. 

i) Reinforcement Steel *:-                 

a) M.S.Round              : Rs.         

b) Tor Steel             : Rs.        

c) Structural Steel    : Rs. 

ii) Cement *   : Rs.   

                   [* delete whichever is  not applicable ] 

 

7.3 If the steel is issued by the department, the wastage of steel shall be the barest   minimum. The 

wastage allowed from theoretical quantity will be upto a maximum of 5% to cover the wastage 

due to cutting into pieces, bending and other factors. No cut pieces or scrap less than 2 mtr. in 

length will be taken by the department. Efforts should be made to use the cut pieces of 2 mtr. or 

above length as far as possible.  

 If the wastage of steel is more than the permissible variation mentioned above the cost of 

excess  wastage made by the contractor shall be recovered at double the issue rates indicated 

above, or 115% of prevailing market rate along with GST and any other Tax applicable during the 

period of work, whichever is more. 

No allowances shall be entertained on account of Rolling Margin for the steel either issued by the 

department or procured by the contractor. 

 

7.4 If the cement is issued by the department, the variation of 5% will be permitted over the 

theoretical consumption of cement for value of work upto Rs.10.00 lakhs and 3% for value of 

work above Rs.10.00 lakhs. In the event of cement consumed is more/less than specified above, 

the recovery for the quantity of cement consumed in excess or less than the specified quantity 

shall be made at double the issue rate or 115% of prevailing market rate along with GST and any 

other Tax applicable during the period of work, whichever is more. 
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7.5 In case the department is not able to supply cement/steel as per the provisions of the contract, 

the Engineer-in-Charge may allow, with the approval of GM/HOD(E&M) of the company, the 

contractor in writing for procurement of cement/ steel from the approved sources and the extra on 

this account including transport charges, if any, over the issue rate shall be reimbursed to the 

contractor on production of authentic documents.  Transportation of cement/ steel from the place of 

purchase to the site of work and proper storage of cement/steel at site shall be contractor's 

responsibility. He should maintain proper account of cement/steel issued/procured by him and 

should allow inspection of his go down and his cement/steel account by the concerned Engineer-in-

charge or any other authorized officers of the company. Contractor should draw materials from the 

company on the basis of actual requirement as assessed by the Engineer-in-Charge on "as and when 

required" basis. 

 

7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis but 

the Engineer-in-Charge will have the discretion for making full recovery while processing a particular 

bill or asking for the return of the balance materials if the work is not progressing satisfactorily. 

 

The contractor shall keep accurate record of materials issued by the company, maintain proper 

account for the materials received and consumed in the work and shall be open to check by the 

Engineer-in-Charge or his authorized representative.  The contractor shall ensure that such materials 

are consumed for the contract works only and the Register for the aforesaid account shall be signed 

both by the representatives of Engineer In Charge and the contractor. 

 

7.7 All materials, tools and plants brought to site by the contractor including the materials supplied 

by the company shall be deemed to be held in lien by the company and the contractor shall not have 

the right to remove the same from the site, without the written permission of the Engineer-in-

Charge.  The company shall not however be liable for any loss, theft or damage due to fire or other 

cause during this period of lien, the responsibility for which shall lie entirely on the contractor. 

 

7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under 

cover as required etc. as may be necessary for the use and keeping the materials in good condition. 

 

7.9 Any surplus materials issued by the company, remaining after completion or termination of the 

contract, shall be returned by the contractor at his cost to the place of issue and the Engineer-in-

Charge shall accept the same at the rate not exceeding the rate at which these were originally issued 

taking into consideration the deterioration or damage, if any, that may have been caused during the 

custody of the contractor. In the event, the contractor fails to return the surplus materials out of 

those supplied by the company, the Engineer-in-Charge may, in addition to any other liability which 

the contractor would incur in this regard, by giving notice in writing require the contractor to pay the 

amount at double the issue rate for such unreturned surplus materials or 115% of the prevailing 

market rate along with GST and any other tax applicable during the period of work, whichever is 

more. 

 

7.10 On completion or on termination of the contract and on complete recovery of secured advance 

paid by the company, if any, in respect of materials brought to site, the contractor with due 

permission of the Engineer-in-Charge shall be entitled to remove at his expenses all surplus materials 

originally supplied by him and upon such removal, the same shall become the property of the 

contractor. 

 

7.11 All charges on account of GST or any other applicable taxes, duties or levies on materials 

obtained for the works from any source (excluding materials supplied by the company) shall be borne 

by the contractor. This clause may be read in conjunction with 13(ix) of condition of contract. 

 

7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own 

establishment. However, if available and feasible the company may arrange electricity at one point 

near the work site and necessary recovery of cost of energy consumed will be made at rates 
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prescribed by the company from time to time. Energy meter for this purpose shall be provided by the 

contractor. 

 

7.13 The contractor shall arrange necessary water for the work and his own establishment and 

nothing extra will be paid for the same. Such water used by the contractor shall be fit for 

construction purposes.  However, if available and feasible the company may arrange water, at the 

written request of the contractor, to the extent possible, at one point near the work site for which 

recovery @ 1% of the contract value of work done will be made from the contractor's bills. The 

contractor shall make his own arrangement of water connection and laying of pipe lines from main 

source of supply. Department do not guarantee to maintain uninterrupted supply of water. No claim 

of damage or refund of water charges will be entertained on account of such break down. 

 

7.14 Explosives, detonators and other inflammable materials shall not be used in the execution of 

the work at site by the contractor without prior written permission of the Engineer-in-Charge. 

Transportation and storage of such materials shall be done in specified manner in accordance with 

the law in force. The contractor shall also obtain license under such laws for, transportation, storage, 

use and all other operations, connected with the handling of the same. 

 

8.   Quality Assurance - Materials and Workmanship 

 

The contractor shall carry out and complete the work in every respect in accordance with the 

contract and shall ensure that the work conforms strictly to the drawings, specifications, (as enclosed 

or in absence of enclosed specifications current CPWD/BIS specifications) instructions of the 

Engineer-in-Charge. The Engineer-in-Charge may issue, from time to time, further drawings, detailed 

instructions/ directions in writing to the contractor. All such drawings, instructions/directions shall be 

consistent with the contract documents and should be reasonably inferable there from, along with 

clarifications/ explanations thereof, if necessary. However, the contractor will be solely responsible 

for design and erection of all temporary structures required in connection with the work. 

 

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by the 

company herein and elsewhere will form part of the contract for the purpose of quality of works. 

 

8.2 The contractor shall be responsible for correct and complete execution of the work in a workman 

like manner with the materials as per specification which shall be subject to the approval of the 

company. All work under execution in pursuance of the contract shall be open to inspection and 

supervision by the Engineer-in-Charge or by his authorized representative or any other official of 

higher rank or any other person authorized by the company on his behalf & the contractor shall allow 

the same. 

 

8.3 All materials to be provided by the contractor shall be in conformity with the 

specifications/schedule of work as per the contract and the contractor shall furnish proof, if so 

required by the Engineer-in-Charge to his satisfaction that the materials do so comply. 

 

8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for 

submission of samples as required or necessary as per the specification for approval of Engineer-in-

Charge who shall approve, if found acceptable, promptly so that there is no delay in the progress of 

the work of the contractor or of the work of any of the sub-contractor.    

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with 

reasonable promptness ensuring conformity of the samples with the required specification and 

complying with the requirements as per contract documents keeping in view that the work shall be 

in accordance with the samples approved by him. The contractor shall be bound to furnish fresh 

sample, if disapproved by the Engineer-in-Charge, for his approval. The contractor shall not start 

bringing materials at the site unless the respective samples are approved.  Materials conforming to 

approved samples shall only be brought to site. However, Engineer-in-Charge’s approval for any 

sample, design / drawings (permanent/temporary structures) shall not alter contractor’s full 
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responsibility whatsoever for the performance and safety of the executed job. 

Samples are to be supplied by the contractor at his own cost.  The cost involved in tests shall be 

borne by the contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out by 

any independent person or agency at any place other than the site even then the cost of materials 

and testing charge etc. shall be borne by the contractor. If the test shows that the materials are not in 

accordance with the specifications, the said materials shall not be used in the work and removed 

from the site at contractors’ cost. 

  

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or 

work due to a defect therein for not conforming to the required specification, or for materials not 

being of the required quality and standard or for reasons of poor workmanship or for not being in 

accordance with the sample approved by him. The contractor shall forthwith remedy the 

defect/replace the materials at his expense and no further work shall be done pending such 

rectification/replacement of materials, if so instructed by the Engineer-in-Charge.  

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure 

the proper materials for replacement and/or to carry out the rectifications in any manner considered 

advisable under the circumstances and the entire cost & delay for such procurement/rectification 

shall be borne by the contractor.            

 

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to 

the standard practice followed for such tests, other than those for which satisfactory proof has 

already been furnished by the contractor who shall provide at his expense all facilities which the 

Engineer-in-Charge may require for the purpose. All such expenses born by the contractor are not to 

be paid separately by the employer and shall be assumed covered in accepted prices. 

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company. 

However, if the test shows the workmanship or materials not to be in accordance with the provision 

of the contract or the instruction of Engineer-in-Charge the cost shall be borne by the contractor.                                  

 

8.7 Access to the works:  The Engineer-in-charge and any person authorized by the company shall at 

all times have access to the works and to all workshops and places where work is being prepared or 

from where materials, manufactured articles are being obtained for the works and the contractor 

shall afford every facility for and every assistance in or in obtaining the right to such access.                          

 

8.8 Inspection of works:  i) No work shall be covered up or put out of view without the approval of 

the Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated by 

the company for the purpose and the contractor shall afford full opportunity for the EIC or EIC`s 

representative or any other officer nominated by  the company  for the purpose to examine and 

measure any work which is about to be covered up or put out of view and to examine foundations 

before permanent work is placed thereon. The contractor shall give due notice to the Engineer-in-

charge's representative whenever any such work or foundations is ready or about to be ready for 

examination and the Engineer-in-charge's representative shall, without unreasonable delay, unless he 

considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining 

and measuring such work or foundations. 

 

ii)  The contractor shall uncover any part or parts of the works or making openings in or through the 

same as the Engineer-in-Charge may from time to time direct and shall reinstate and make good such 

part or parts to the satisfaction of Engineer-in-charge. 

 

If any such part or parts have been covered up or put out of view after compliance with the 

requirement of sub-clause above and are found to be executed in accordance with the contract, the 

expenses of uncovering, making openings in or through and making good the same shall be borne by 

the Employer, but in any other cases all costs shall be borne by the contractor. 

 
8.9 Removal of Improper Work and Materials:      
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i)  The Engineer-in-charge shall during the progress of the works have power to order in writing from 

time to time: 

 

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in 

accordance with the contract/ work order/ approved sample. 

 

b) The substitution with proper and suitable materials. 

 

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim 

payment there from, of any work which in respect of materials or workmanship is not in accordance 

with the contract. 

 

ii) In case of default on the part of the contractor in carrying out such order, the Engineer-in -charge 

shall be entitled to employ and pay other agency to carry out the same and all expenses consequent 

thereon shall be recoverable from the contractor or may be deducted from any amount due or which 

may become due to the contractor. 

 

8.10 Devaluation of Work:  In lieu of rejecting work done or materials supplied not in conformity 

with the contract/work order/approved samples, the Engineer-in-charge or any other officer 

nominated by the company for the purpose may allow such work  or materials to remain, provided 

the Engineer-in-Charge/ the officer nominated by the company is satisfied with the quality of any 

materials, or the strength and structural safety of the work, and in that case shall make such 

deduction for the difference in value, as in his opinion may be reasonable.                 

 

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the 

company for the purpose shall make final inspection of all work included in the contract/work order, 

or any portion thereof, or any completed structure forming part of the work of the contract, as soon 

as practicable after notification by the contractor that the work is completed and ready for 

acceptance. If the work is not acceptable to the Engineer-in-charge at the time of such inspection, he 

shall inform the contractor in writing as to the particular defects to be remedied before final 

acceptance can be made. 

 

8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability 

period and arising, in the opinion of the Engineer-in-charge, from lack of conformance with the 

drawings and specifications, shall, if so required by the Engineer-in-charge in writing, be remedied by 

the contractor at his own cost within the time stipulated by the Engineer-in-charge. If the contractor 

fails to comply, the Engineer-in-charge may employ other persons to remedy the defects and recover 

the cost thereof from the dues of the contractor. 

 

8.13 Site Order Book: A Site Order Book is a Register duly certified by the Engineer-in-charge 

regarding number of pages it contains, each page being numbered, name of work, name of 

contractor, reference of contract/ work order and the aforesaid certificate should be recorded on its 

first page. 

 

Site Order Books shall be maintained on the sites of works and should never be removed there from 

under any circumstances. It shall be the property of the company. The Engineer-in-Charge or his 

authorized representative shall duly record his observations regarding any work which needs action 

on the part of the contractor like, improvement in the quality of work, failure to adhere to the 

scheduled programme etc. as per contract/work order. The contractor shall promptly sign the site 

order book and note the orders given therein by the EIC or his representative and comply with them. 

The compliance shall be reported by the contractor in writing to EIC in time so that it can be checked. 

 

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running 

on account and final bills of the contractor. A certificate to this effect should be given in the 

Measurement books by the Engineer-in-Charge or his representative. 
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8.14 Samples and Testing of Materials:   All the materials to be procured by the contractor and to be 

used in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and 

analysis required by him, which will be as specified in the specifications of the items concerned and 

or as specified by BIS or the IRC / MORTH standard specifications acceptable to the Engineer-in-

Charge. The method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and other 

relevant standards and practices. Minor minerals like sand, stone chips etc. shall be conforming to 

relevant BIS standards. All bought out items including Cement and Steel shall be procured from such 

manufacturers who hold valid license conforming to relevant BIS standards for manufacturing of such 

items. 

 

8.15 Storage of Materials:  Materials shall be so stored as to ensure the preservation of the quality 

and fitness for the work. When considered necessary by the Engineer-in-charge, they shall be placed 

on wooden platforms or other hard, clean surfaces and not directly on the ground. 

 

Materials shall be placed under cover when so directed and the contractor shall erect and maintain 

at his own cost temporary weather-proof sheds at the work site for the purpose.  Stored materials 

shall be so located as to facilitate prompt inspection. All stored materials shall be inspected at the 

time of use in the work, even though they may have been inspected and approved before being 

placed in storage or during storage.         

 

8.16 Defective Materials: All materials not conforming to the requirements of the specifications shall 

be considered as defective, and all such materials, whether in place or not shall be rejected. They 

shall be removed immediately by the contractor at his expenses and replaced with acceptable 

material.    

 

No rejected material, the defects of which have been subsequently corrected, shall be used on the 

work until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of 

the contractor to comply with any instruction of the Engineer-in-charge made under the provisions of 

this article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall have 

authority to remove and replace defective material and recover the cost of removal and replacement 

from the contractor. 

 

Further all such defective material lying at site not removed and replaced within 30 days after issue 

of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose of such 

material in any manner without any further written notice to the contractor. 

 

9.  Measurement and Payments 

 

Except where any general or detailed description of the work in the Bill of Quantities or specifications 

of the contract/ work order provides otherwise, measurement of work done shall be taken in 

accordance with the relevant standard method of measurement published by the Bureau of Indian 

Standards (BIS) and if not covered by the above, other relevant Standards/practices shall be followed 

as per instructions of the Engineer-in-Charge.              

 

9.1 All items of work carried out by the contractor in accordance with the provision of the contract 

having a financial value shall be entered in the Measurement Book as prescribed by the company so 

that a complete record of the measurements is available for all the works executed under the 

contract and the value of the work executed can be ascertained and determined there from. 

Measurements of completed work / portion of completed work shall be recorded only in the 

Measurement Books. 

 

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative 

and by the contractor or his authorized representative. 
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9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him 

for the purpose shall intimate the contractor to attend or to send his representative to attend the 

measurement. Every measurement thus taken shall be signed and dated by both the parties on the 

site on completion of the measurement. If the contractor objects to any measurements, a note to 

that effect shall be made in the Measurement Book / Log Book and signed and dated by both the 

parties. 

 

9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the 

Engineer-in-Charge himself or the authority nominated by the company for the purpose in the 

presence of the contractor or his authorized representative and recorded in the M.B. which shall be 

signed and dated by both the parties. Measurements so recorded shall be final and binding upon the 

contractor and no claim whatsoever shall thereafter be entertained.                          

  

In case the contractor or his authorized representative does not attend to the joint measurements at 

the prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge or 

his representative shall be final and binding on the contractor. 

 

Measurement of the extra items of work or excess quantities of work duly authorized in writing by 

the Engineer-in-Charge shall also be taken and recorded in the M.B.  based on the existing items in 

the SOR of the company and if such items do not exist in the company's SOR, the description of the 

work shall be as per actual execution. Payment for such extra items will be based on the rates to be 

derived as described in the relevant clauses of the contract/ work-order. 

 

9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge 

and recording of measurements and check measurement thereof duly accepted by the contractor. 

The contractor shall provide full opportunity to the Engineer-in-Charge or his representative to 

examine and measure all works to be covered up and to examine the foundations before covering 

up. 

 

The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are 

ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange to 

inspect and to record the measurements, if the work is acceptable and advise the contractor 

regarding covering of such works or foundations. 

 

9.6 In case of items which are claimed by the contractor but are not admissible according to the 

department, measurements of such items, will be taken for record purposes only and without 

prejudice so that in case it is subsequently decided by the department to admit the contractor's 

claims, there should be no difficulty in determining the quantities of such work. A suitable remark 

should, however, be made against such measurements to guard against payment in the ordinary way. 

 

9.7 Payments: The running on account payments may be made once in a month or at intervals 

stipulated in the work order/ contract agreement. 

 

9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the 

work order/ contract shall be prepared on the basis of detailed measurements recorded as described 

herein before and processed for payments.       

 

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to 

which the contractor is considered entitled by way of interim payment for the following : 

a) The work executed as covered by the bill/bills after deducting the amount already paid, the 

security deposit and such other amounts as may be deductible or recoverable in terms of the 

work order/ contract. 

 

b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-
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Charge for items already appearing in the bill of quantities of work with approved rates, will be 

made along with the on account bills only up to 10% of the quantity provided in the agreement 

subject to overall value of work not exceeding the agreement value. 

 

(ii) The GM(Civil) of the company and / or the Staff Officer(C) of the Area may authorize interim 

payment for excess work done up to 20 % of the quantity of work provided in the Bill of Quantity 

of the work awarded from Company level and Area level respectively subject to overall value of 

work done does not exceed the contract value. This however, shall not be applicable for High 

Value Items. 

 

c) Extra items of work executed will be paid on specific written authorization of GM(C) of the 

company or Staff Officer (Civil) of the Area provided that the value of such extra items of work 

when added together is not more than 10% of the contract value and the total gross payment 

including excess quantity does not exceed the contract value. 

 

Balance amount on account of excess quantity and extra items of work executed shall be paid 

after the deviation estimate / revised estimate regularizing the extra items and excess quantities 

of work is sanctioned by the competent authority of the company with the concurrence of the 

Finance Department of the company. 

 

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the 

contract/final measurements of the work certified by the Engineer In Charge or his 

representative. 

 

9.7.03 The measurements shall be entered in the M.B for the work done up to the date of 

completion and evaluated based on the approved rates for the items in the contract 

agreement/sanctioned revised estimate. In case of extra items of work, the rates shall be derived as 

stated in the relevant clause of the contract. 

 

The payments shall be released against the final bill subject to all deductions which may be made on 

account of materials supplied, water supply for construction, supply of electricity and any other dues 

payable by the contractor to the company, and further subject to the contractor having given to the 

Engineer-in-Charge a no claim certificate. 

 

The contractor shall indemnify the company against proof of depositing royalty on account of minor 

minerals used in the work before the final bill is processed for payments. The final payment to be 

made will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract. 

 

9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills 

shall not of itself be conclusive evidence that any work/materials to which it relates is/are in 

accordance with the contract and may be modified or corrected by the Engineer-in-Charge by any 

subsequent certificate or by the final certificate. 

 

9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected 

after the payment as a result of post payment audit or technical examination or by any other means, 

notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds the 

amount of such overpayment and irrespective of the facts whether such disputed claims of the 

contractor are the subject matter of arbitration or not. 

 

The amount of such overpayments shall be recovered from subsequent bills under the contract, 

failing that from contractor's claim under any other contract with the company or form the 

contractor's security deposit or the contractor shall pay the amount of over payment on demand. In 

case of contractor's non-payment on such demand, the same should be realised from the 

contractor's dues, if any, with Coal India Limited or any of its subsidiaries. 
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9.7.06 The contractors are required to execute all works satisfactorily and according to the 

specifications laid down in the contract/ work order.  If certain items of work, executed by the 

contractor, are below specifications, the contractor should re-do them according to the specifications 

and instructions of EIC and if the contractor fails to rectify the defect within the time and in the 

manner specified by the EIC, the work shall be got re-done or rectified by the department at the risk 

and cost of the contractor. Engineer-in-Charge may accept such work of below specifications 

provided the department is satisfied with the quality of such works and the strength/ structural 

safety of such works. In that case Engineer-in-Charge shall make such deductions for the difference in 

value, as in his opinion is reasonable and is approved by the accepting authority of the company i.e.  

GM/HoD(C) of the company in this case or any other officer nominated by GM/HoD(C) for the 

purpose. 

 

9.7.07 Payment Stage: The payment stage involved will be as under, 

i. Signature of Subordinate Engineer(Civil)/ EA(Civil)/ Sr. Overseer(C) / Overseer(C) in MB’s both 

in pages recording measurements, abstract of bill & the duly filled in bill form. 

ii. Signature of Sr. Officer(C)/ Asstt. Manager(Civil) with appropriate check measurements in the 

MB’s and the bill form. 

iii. Signature of Dy. Manager(C)/ Manager(C) with appropriate check measurements in MB’s and 

the bill form. 

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms and 

Conditions, as a token of acceptance for payment of the bill. The EIC may sign in the abstract 

of the bill in the MB & the bill form. In between stage iii) and iv) accountal checking may be 

made by the concerned Accounts Officer/ Accountant. 

 

In case of non-availability of officials as at (i) above, company may authorize suitable executives for 

the works outlined at (i). Further for check measurement also company may authorize Executives 

based on availability. 

 

9.7.08 Secured Advance:   Secured advance can be paid for items of materials required for execution 

of the work and covered under categories A & B and supplied by the contractor at work site, 

supported by necessary vouchers, challans, test certificates etc. after execution of indemnity bond as 

per prescribed Form of the company on non-judicial stamp paper of prescribed value.  

 

This advance shall be recovered in four equal installments or as per consumption whichever is higher.  

Engineer-in-Charge shall recover at his discretion all or any part of secured advance paid, if in his 

opinion the work is not progressing satisfactorily or the security of these materials at site is not 

adequately taken care of by the contractor. Secured advance shall be payable for contracts of value 

above Rs.50.00 lakhs only. 

 

Secured advance for structural steel sections, reinforcement steel and cement, collected at site, will 

be paid upto 75% of the corresponding stock yard prices of SAIL for the corresponding steel items 

and Govt. approved/ D.G.S.D. prices for cement, if the same exist. 

 

In case of non-availability of Govt. approved prices of cement & steel and for the materials falling 

under Category - A and B the secured advance will be paid at the basic rate available in the approved 

schedule of rates of the company plus or minus the overall percentage on which the work was 

awarded, provided such rate is not more than 60% of the quoted rate of the contractor for the actual 

work. 

At any point of time the outstanding recoverable secured advance shall not be more than 10% of the 

contract value.      

   

Items against which secured advance can be granted:                        

Category-A 

Civil: 

1. Bricks. 
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2. Stone and brick aggregate. 

3. Stones. 

4. Finished products of brass, iron and steel such as doors & windows frames, wire mesh, gate, GI 

Sheets. 

5. Pre-cast R.C.C. products such as pipes, jali, water storage tanks etc. 

6. Doors & Window fittings. 

7. Pipes and sanitary fittings of CI, SCI & HCI. 

 

Electrical: 

1. Steel conduits 

2. G.I. Pipes 

3. I.C. Boards 

4. Switchgears (Air circuit breakers and Air break switches) 

5. C.I. Boxes. 

6. A.C.S.R. Conductors 

7. A.C. Plant & Machinery 

8. Pumps 

9. Generating sets (without oil) 

 

Items against which secured advance can be granted: 

Category- B 

Civil:     

1. Glazed tiles, terrazzo tiles and similar articles.            

2. Marble slabs. 

3. Asbestos cements products. 

4. Finished timber products such as doors, windows, flush    doors, particle boards (subject to 

mandatory test being    satisfactory) etc.           

5. Bitumen in sealed drums. 

6. Bitumen felt. 

7. Polythene pipes and fittings and tanks. 

8. Sanitary fittings and pipes of S.W., porcelain and chinaware materials            

9. Laminated / Safety, one way vision, and bullet proof    glasses.            

10.Chemical required for anti-termite treatment (in sealed drums). 

11. Paints, varnishes, distempers, pigment, spirits etc. 

 

Electrical: 

1. Transformers            

2. Oil-filled switch gears.            

3. L.T. & H.T.Cables 

4. Fans            

5. Storage and Dry Batteries 

6. Insulation tapes. 

7. Epoxy cable compounds. 

8. Electric light fittings. 

9. Wooden battens, casing & capping and wooden boards. 

10.Flexible wires. 

11.PVC materials. 

12.Oil and lubricants. 

13.Rubber materials. 

14.Glass wool, thermocole & other insulating materials. 

15.Porcelain H.T. and L.T. insulators. 

 

 In addition to indemnity bond, for materials listed under Category-B, the contractor shall be required 

to provide necessary insurance cover of equivalent value of materials. 
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Items against which no secured advance shall be granted: 

Civil: 

1. Glass products other than those indicated in Category-B.            

2. Sand and moorum 

3. Chemical compounds other than those indicated in Category-B.          

Electrical:  

1. Glass gloves and shades            

2. Bulbs and tubes           

3. Petrol and diesel           

4. Freon and other refrigeration gases. 

 
9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each bill or at the 
rate as amended from time to time, shall be made unless exempted by the competent authority of 
the Income Tax Department. Further, TDS under GST will be deducted at applicable rates as per the 
provisions of GST Act wherever applicable. 
 
Building and Construction Workers Cess (as applicable in States) shall be payable by the contractor.  
If, however, the company is asked to make deduction from the contractor's bills, the same shall be 
done and a certificate to this effect shall be issued to the contractor for dealing with the State Govt. 
and the company does not take any responsibility to do anything further in this regard. 
   
9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract 
Agreement/Work-order. 
 
10 Termination, Cancellation, Suspension and Foreclosure of Contract  
 
The company shall, in addition to other remedial steps to be taken as provided in the conditions of 
contract be entitled to cancel the contract in full or in part, and whether the date of completion has 
or has not elapsed, by notice in writing if the contractor: - 
  
a) makes default in proceeding with the works with due diligence and continues to do so even after a 
notice in writing from the Engineer-in-Charge, then on the expiry of the period as specified in the 
notice 
    Or 
b) commits default/breach in complying with any of the terms and conditions of the contract and 
does not remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer-
in-Charge, then on the expiry of the period as may be specified by the Engineer-in-Charge in a notice 
in writing. 
    Or 
c) obtains a contract with the company as a result of ring tendering or other non-bonafide methods 
of competitive tendering 
    Or 
d) shall offer or give or agree to give any person in the service of the company or to any other person 
on his behalf any gift or consideration of any kind as an inducement or reward for act/acts of favour 
in relation to the obtaining or execution of this or any other contract for his company. 
    Or 
e) fails to complete the work or items of work with individual dates of completion, on or before the 
date/dates of completion or as extended by the company, then on the expiry of the period as may be 
specified by the Engineer-in-Charge in a notice in writing. 
    Or 
f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval in 
writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice, cancel 
the whole contract or portion of it in default. 

 

10.1  The contract shall also stand terminated under any of the following circumstances: 
a) If the contractor being an individual in the case of proprietary concern or in the case of a 

partnership firm any of its partners is declared insolvent under the provisions of Insolvency Act 
for the time being in force, or makes any conveyance or assignment of his effects or composition 
or arrangement for the benefit of his creditors amounting to proceedings for liquidation or 
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composition under any Insolvency Act. 
b) In the case of the contractor being a company, its affairs are under liquidation either by a 

resolution passed by the contractors company or by an order of court, not being a voluntary 
liquidation proceedings for the purpose of amalgamation or reorganization, or a receiver or 
manager is appointed by the court on the application by the debenture holders of the 
contractor's company, if any. 

c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to 
be continued for a period of 21 (twenty-one) days. 

d) On the death of the contractor being a proprietary concern or of any of the partners in the case 
of a partnership concern and the company is not satisfied that the legal representative of the 
deceased proprietor or the other surviving partners of the partnership concern are capable of 
carrying out and completing the contract. The decision of the company in this respect shall be 
final and binding which is to be intimated in writing to the legal representative or to the 
partnership concern. 
 

10.2 On cancellation of the contract or on termination of the contract, the Engineer-in-charge shall 

have powers:  

a. To take possession of the site, any materials, constructional plant, equipment, stores etc. there-

on and carry out balance work through any means or through any other agency. 

                                                                                       

b. To give the contractor or his representative of the work 7 (seven) days notice  in writing  for tak-

ing final measurement for the works executed  till the date of cancellation or termination of the 

contract. The Engineer-in-Charge shall fix the time for taking such final measurement and intimate 

the contractor in writing.  The final measurement shall be carried out at the said appointed time 

notwithstanding whether the contractor is present or not. Any claim as regards  measurement 

which the contractor is to make shall be made in writing within 7 (seven) days of taking  final 

measurement by Engineer-In-charge as aforesaid and if no such claim is received, the contractor 

shall be deemed to have waived all  claims  regarding above measurements and any claim made 

thereafter shall not be entertained. 

 

c. After giving notice to the contractor to measure up the work of the contractor and to take such 

whole or the balance or part thereof, as shall be unexecuted out of his hands and to give it to an-

other contractor or take up departmentally, to complete the work. The contractor whose contract 

is terminated shall not be allowed to participate in future bidding for period of minimum twelve 

months. 

 

In such an event, the contractor shall be liable for loss/damage suffered by the employer because 

of action under this clause and to compensate for this loss or damage, the  employer shall be enti-

tled to recover higher of the following:  

 

i) Forfeiture of security deposit comprising of performance guarantee and retention money and 

additional performance security, if any, at the disposal of the employer. 

Or 

ii) 20% of value of incomplete work. The value of the incomplete work shall be calculated for the 

items and quantities remaining incomplete (as per provision of agreement) at the agreement rates 

including price variation as applicable on the date, when notice in writing for termination of work 

was issued to the contractor. 

 

 The amount to be recovered from the contractor as determined above, shall, without prejudice to 

any other right or remedy available to the employer as per law or as per agreement, will be recov-

ered from any money due to the contractor on any account or under any other contract and in the 

event of any shortfall, the contractor shall be liable to pay the same within 30 days. In case of fail-

ure to pay the same the amount shall be debt payable. 

 

In the event of above course being adopted by the Engineer-in-charge, the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having purchased materials, 
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equipment or entered into agreement or made advances on any account or with a view to the exe-

cution of work or performance of the contract. And in case action is taken under any of provision 

aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any work there-

of or actually performed under this contract unless and until the engineer-in-charge has certified in 

writing the performance of such work and value payable in respect thereof and he shall only be 

entitled to be paid the value so certified. 

 

The need for determination of the amount of recovery of any extra cost/expenditure or of any 

loss/damage suffered by the company shall not however arise in the case of termination of the 

contract for death/demise of the contractor as stated in 10.1(d). 

 

10.3 Suspension of Work: 
Suspension of work – The Company shall have power to suspend the work. The contractor shall on 
receipt of the order in writing of Engineer-in -charge (whose decision shall be final and binding on 
the contractor), suspend the progress of work or any part thereof for such time in such manner as 
the Engineer-in-Charge may consider necessary so as not to cause any damage, or endanger the 
safety thereof for any of the following reasons: 

a) on account of any default on the part of the contractor, or 

b) for proper execution of the works, or part thereof, for reasons other than the default of the 

contractor        or, 

c) for safety of the works, or part thereof. 

The contractor shall, during such suspension properly protect and ensure the works to the extent 

necessary and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for 

reasons (b) & (c), the contractor shall be entitled to an extension of time equal to the period of every 

such suspension plus 25%. This shall also be applicable for completion of the item or group of items 

of the work for which a separate period of completion as specified in the contract and of which the 

suspended work forms a part. 

 

The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if 
such suspension exceeds 45 (forty-five) days, the contractor will be compensated on mutually agreed 
terms. 

 
10.4 Foreclosure of contract: 

 

If at any time after acceptance of the tender the company decides to abandon or reduce the scope of 

work for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice in 

writing to that effect to the contractor and contractor shall act accordingly in the matter. In the event 

of abandonment, the contractor shall have no claim to any payment of compensation or otherwise 

whatsoever, other than those mentioned below: - 

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure 
incurred, if any, by the contractor on preliminary works at site e.g. temporary access roads, 
temporary construction for labour and staff quarters, office accommodation, storage of 
materials, water storage tanks and water supply for the work including supply to labour/ staff 
quarters, office etc. 

b) to pay the contractor at the contract rates full amount for works executed and measured at site 
up to the date of such abandonment. 

c) to pay for the materials brought to site or to be delivered at site, which the contractor is legally 
liable to pay, for the purpose of consumption in works carried out or were to be carried out but 
for the foreclosure, including the cost of purchase and transportation and cost of delivery of such 
materials. The materials to be taken over by the company should be in good condition and the 
company may allow at its discretion the contractor to retain the materials in full or in part if so 
desired by him and to be transported by the contractor from site to his place at his own cost with 
due permission of the EIC. 

d) to take back the materials issued by the company but remaining unused, if any, in the work on 
the date of abandonment/reduction in the work, at the original issue price less allowance for any 
deterioration or damage caused while in custody of the contractor. 

e) to pay for the transportation of tools and plants of the contractor from site to contractor's place 
or to any other destination, whichever is less. 
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10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of accounts, 

papers, relevant documents as may be necessary to enable the Engineer-in-Charge to assess the 

amounts payable in terms of clauses 10.4 (a) (c) & (e) of the contract. The contractor shall not have 

any claim for compensation for abandonment of the work, other than those as specified above. 

 
11. Carrying out Part Work at Risk & Cost of Contractor. 
 

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge, 

after giving the contractor 15 days’ notice in writing, without cancelling or terminating the contract, 

shall be entitled to employ another Agency for executing the job or to carry out the work 

departmentally or contractually through tendering / limited tendering process, either wholly or 

partly, debiting the contractor with cost involved in engaging another Agency or with the cost of 

labour and the prices of materials, as the case may be. The certificate to be issued by the Engineer-

in-Charge for the cost of the work so done shall be final and conclusive and the extra cost, if any, 

shall be borne by the contractor. However, when this clause is invoked, penalty will not be applicable 

other than on account of delayed completion. 

 

The value of the work taken away shall be calculated for the items and quantities taken away at the 

agreement rates including price variation as applicable on the date, when notice in writing for taking 

away part work was issued to the contractor. The contractor, from whom part work is being taken 

out, shall not be allowed to participate in the tendering process if any. 

If the expenses incurred by the department is less than the amount payable to the contractor at his 

agreement rates, the difference shall not be payable to the contractor. 

 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having purchased or procured 

any materials or entered into any engagements or made any advance on any account or with a view 

to the execution of the work or the performance of the contract. 

 
12. Completion Certificate / Defect Liability Certificate 
 

Except in cases where the contract provides for "Performance Test" before issue of Defect Liability 

certificate, in which case the issue of Defect Liability certificate shall be in accordance with the 

procedure specified therein, the contractor shall give notice of completion of work, as soon as the 

work is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer, 

nominated for the purpose by the company, shall within 30 (thirty) days from the receipt thereof, 

inspect the work and ascertain the defects/deficiencies, if any, to be rectified by the contractor as 

also the items, if any, for which payment shall be made at reduced rate. 

 

If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of 

which is necessary for the satisfactory performance of the contract, he shall intimate in writing the 

defects and instruct the contractor to rectify the defects/remove deficiencies within the period and 

in the manner to be specified therein. In such cases Defect Liability Certificate will be issued by the 

EIC after the above rectifications are carried out/ deficiencies are removed by the contractor to the 

satisfaction of EIC. 

 

In the event there are no defects or the defects/ deficiencies are of a minor nature and the Engineer-

in-Charge is satisfied that the contractor has already made arrangements for rectification, or in the 

event of contractor's failure to rectify the defects for any reason whatsoever, the defects can be 

rectified by the company departmentally or by other means and the 50% of the security deposit of 

the contractor shall be sufficient to cover the cost thereof, he shall issue the Defect Liability 

Certificate ( Taking Over Certificate with list of defects )indicating the date of completion of the work, 

defects to be rectified, if any, and the items, if any, for which payment shall be made at reduced rate 

indicating reasons there for and with necessary instructions to the contractor to clear the site/place 
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of work or all debris/ waste materials, scaffoldings, sheds, surplus materials etc. making it clean.    

 

12.1 In cases where separate period of completion for certain items or groups of items are specified 

in the contract, separate Defect Liability certificate for such items or groups of items may be issued 

by the Engineer-in-Charge after completion of such items on receipt of notice from the contractor 

only in the event the work is completed satisfactorily in every respect.      

 

Refund of security deposit and payment of final bill shall, however, be made on completion of the 

entire contract work, but not on completion of such items of work. 

 

12.2 Before the date fixed for completion of work, the work as well as the site of work are to be 

made clean after removal of rubbish, scaffolding, surplus materials, temporary structures etc. 

 

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done. The 

cost thereof shall be recovered from the final bill of the contractor. 

 
13. Additional Responsibilities of the Contractor(s) 

The cost on account of the "Additional Responsibilities of the Contractors" under this clause is 

deemed to be included in the tendered rates. 

 

i) The company reserves the rights to let other contractors also work in connection with the Project 

and the contractor/contractors shall co-operate in the works for the introduction and stores and 

materials and execution of his/their works. 

 

ii) The contractor/contractors shall keep on the work site during the progress a competent and 

experienced Resident Engineer exclusively for the work and necessary assistants who shall represent 

the contractor(s). The contractor shall employ, on the site in connection with the execution and 

maintenance of the work, technical and managerial staff as mentioned below. 

 

Sl.No. Value of Work Manpower Requirement 

1. More than 10 Crores 
One Resident Engineer (Degree Holder), One Engineer 

(Degree Holder), Two Engineers (Diploma Holder) 

2. 5 Crores to 10 Crores 
One Resident Engineer (Degree Holder), Two Engineers 

(Diploma Holder) 

3. 2 Crores to 5 Crores 
One Resident Engineer (Diploma Holder), One Engineer 

(Diploma Holder) 

4. 50 lakhs to 2 crores One Resident Engineer (Graduate/ Diploma Holder) 

For works below Rs. 50 lakhs, the deployment of manpower shall be as assessed by Engineer. 
 
The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, experience 
and full postal address of each and every technical personnel employed at site by him. 
 
The contractor(s) shall not be allowed to execute the work unless he/they engage the required 
technical staff as assessed by Engineer-in-charge or as specifically mentioned in the bid. The delay on 
this account, if any, shall be the contractor's responsibility. 
 
Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors 
in course of the works finds/find any discrepancy between the drawing, forming part of the contract 
documents and the physical conditions of the locality or any errors or omissions in drawings except 
those prepared by himself / themselves and not approved by the Engineer-in-Charge. It shall be 
his/their duty to immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge 
shall verify the same.  Any work done after such discovery and without intimation as indicated above 
will be done at the risk of the contractor/contractors. 
  
iii) The contractor / contractors shall employ only competent, skilful and orderly men to do the work. 
The Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove from the 
work site any men of the contractor/contractors who in his opinion is undesirable and the 
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contractor/contractors will have to remove him within 3 (three) hours of such orders. 
 
The contractor shall employ apprentices in the execution of the contract work as required under 
Apprentices Act. 

 

The contractor shall further be responsible for making arrangements at his own cost, or 
accommodation and social needs of the staff and workers under his employment. 
 
iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons 
(including employees) and property. The safety required or recommended by all applicable laws, 
codes, statutes and regulations shall be observed by the contractor(s). In case of accidents, the 
contractor(s) shall be responsible for compliance with all the requirements imposed by the 
Workmen's Compensation Act or any other similar laws in force and the contractor shall indemnify 
the company against any claim on this account.    
 
All scaffoldings, ladders and such other structures which the workmen are likely to use shall be 
examined by the Engineer-in-Charge or his authorized representative whenever they want and the 
structure must be strong, durable, and safe and of such design as required by Engineer-in-Charge. 
 
In no case any structure condemned by the Engineer-in-Charge or his authorized representatives 
shall be kept on the work and such structure must be pulled down within three hours of such 
condemnation and any certificate or instructions, however, shall in no way absolve the 
contractor/contractors from his/their responsibility, as an employer, as the company shall in no way 
be responsible for any claim. 
  
The contractor / contractors shall at all times exercises reasonable precautions for the safety of 
employees in the performance of his/their contract and shall comply with all applicable provisions of 
the safety laws drawn up by the State Govt. or Central Govt. or Municipalities and other authorities 
in India. The contractor/contractors shall comply with the provision of the safety hand book as 
approved and amended from time to time by the Government of India. 
 
v) The contractor / contractors shall familiarize themselves with and be governed by all laws and 
rules of India and Local statutes and orders and regulations applicable to his/ their work. 
 
vi) The contractor shall maintain all records as per the provision made in the various statutes 
including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation & 
Abolition) Central Rules,1971, Minimum Wages Act, Workmen Compensation Act etc. and latest 
amendment thereof. Such records maintained by the contractor shall be opened for inspection by 
the Engineer-in-Charge or by the nominated representative of the Principal Employer. 
 
vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons 
employed on the work shall be constructed and maintained in the number, manner and place 
approved or ordered by the Engineer-in-Charge. The contractor/ contractors shall vigorously prohibit 
committing of nuisance at any other place. Cost of all works under this item shall be covered by the 
contractor/contractor's tendered rates. 
 
viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized 
representative with work reports from time to time regarding the contractor / contractors 
organization and the progress made by him / them in the execution of the work as per the contract.                           

 

ix) All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if 

applicable) only) and other levies, royalty, building and construction workers cess (as applicable in 

States) payable by the bidder/Contractor under the Contract, or for any other cause as applicable 

on the last date of submission of Bid, shall be included in the rates, prices and the total Bid Price 

submitted by the Bidder. Applicable GST, if any, either payable by bidder or by company under 

reverse change mechanism shall be computed by system in BOQ sheet as per predefined logic. 

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants 

etc. as may be attendant upon execution and completion of works shall also be included in the 
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rates, prices and total Bid price submitted by the bidder.  

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid 

and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed 

by the company on production of documentary evidence in support of payment actually made to 

the concerned authorities. 

Similarly, if there is any decrease in such duties, taxes and levies the same shall become 

recoverable from the contractor. The details of such duties, taxes and other levies along with rates 

shall be declared by the bidder.  

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST 

& GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by 

service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) 

would be made only on the latter submitting a Bill/invoice in accordance with the provision of 

relevant GST Act and the rules made there under and after online filing of valid return on GST 

portal. Payment of GST & GST Compensation Cess is responsibility of the service 

provider/contractor. 

Further, any GST credit note required to be issued by the bidder / contractor under the GST 

provisions should be issued within the time limit prescribed under the GST law. 

 

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under 

composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST 

and/or GST Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if 

applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST 

provisions. 

Input tax credit is to be availed by CIL/Subsidiary as per rule. 

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital 

Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and 

services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, 

payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax 

authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes &  cess 

paid based on such Tax invoice shall be recovered from the current bills or any other dues of the 

supplier/vendor along with interest and penalty, if any. 

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall 

not be subject to variations on any account except to the extent variations allowed as per the 

conditions of the contract of the bidding document. 

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to 

deal with such amount in terms of the provisions of the Statute or in terms of the direction of any 

statutory authority and the company shall only provide with certificate towards such deduction 

and shall not be responsible for any reason whatsoever. 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the 

Company under the Coal Act, the contractor will have to produce a royalty clearance certificate 

from the District Authorities before full and final payment. 
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Further, where any damages or compensation becomes payable by either the Company or the bidder 

/ contractor pursuant to any provision of this Agreement, appropriate GST wherever applicable as 

per the GST provisions in force shall also apply in addition to such damages or compensation. 

 

Note: During the execution of the contract if the GST status of the bidder changes, then the payment 

of GST, if any, to the contractor will be made as per the GST status declared by the bidder during 

tender stage based on which cost to company has been ascertained or at actuals, whichever is lower. 

 
x) The contractor / contractors shall make his / their own arrangement for all materials, tools, staff 
and labourer required for the contract, which shall include cost of lead, lift, loading, unloading, 
railway freight, recruiting expenses and any other charges for the completion of the work to entire 
satisfaction of the company.                       

 
xi) The contractor / contractors shall make their own arrangement for carriage of all materials to the 
work site at his/their own cost.                              
 
xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in 
writing. Prior permission is required to be taken from the owner for engagement of sub-contractor in 
part work/piece rated work. 
 

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be 

pulled, destroyed or damaged by the contractor/contractors or any of his/their employees without 

the prior permission of the company, failing which the cost of such trees or plants shall be deducted 

from the contractor/contractors dues at the rate to be decided by the company.  The rates quoted 

are supposed to include clearance of shrubs and jungles and removal of such trees up to 150 mm 

dia., as will be permitted by the Engineer-in-Charge in writing. 

b) Anything of historical or other interest or of significant value unexpectedly discovered on the site 

is the property of the employer. The Contractor is to notify the Nodal Officer or his nominee of such 

discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with him. 

 

xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer engaged 

by him/them as per Minimum Wages Act or such other legislation or award of the minimum wage 

fixed by the respective State Govt. or Central Govt. as may be in force. The contractor / contractors 

shall make necessary payments of the provident fund for the workmen employed by him for the 

work as per the laws prevailing under provisions of CMPF and allied scheme and Miscellaneous 

Provisions Act, 1948 or Employees Provident Fund and Miscellaneous Provisions Act 1952 as the case 

may be.     

 
xv) All accounts shall be maintained properly and the company shall have the right of access and 
inspection of all such books of accounts etc., relating to payment of labourer in online mode 
including payment of provident fund considered necessary. 
 
xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the 
agreement or by law, indemnify and keep indemnified for the following: 

 
a) The company or any agent or employee of the company against any action, claim or proceeding 
relating to infringement or use of any patent or design right and shall pay any royalties or other 
charges which may be payable in respect of any article or material included in the contract. 
However, the amount so paid shall be reimbursed by the company in the event such infringement 
has taken place in complying with the specific directions issued by the company or the use of such 
article or material was the result of any drawing and/or specifications issued by the company after 
submission of tender by the contractor. The contractor must notify immediately after any claim being 
made or any action brought against the company, or any agent or employee of company in respect of 
any such matter. 
 
b) The company against all claims, damages or compensation under the provisions of payment of 
Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's 
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Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as applicable, Employees State 
Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating P.F. or any modification thereof 
or any other law relating thereto and rules made there under from time to time, as may be 
applicable to the contract which may arise out of or in consequence of the construction or 
maintenance or performance of the work under the contract and also against costs, charges and 
expenses of any suit, action or proceedings arising out of any accident or injury. 
  

c) The company against all losses and claims for injuries or damages to any third party or to any 

property belonging to any third party which may arise out of or in consequence of the construction 

or maintenance or performance of the work under the contract and against all claims/demands 

proceedings/damages, cost charges and expenses whatsoever in respect of or in relation thereto. 

 

 xvii)The contractor is under obligation to hand over to the company the vacant possession of the 

completed building structures failing which the Engineer-in-Charge can impose a levy upon the 

contractor up to 5% of the total contract value for the delay in handing over the vacant possession of 

the completed works after giving a 15 (fifteen) days’ notice to the contractor. 

 

xviii) Insurance – The contractor shall take full responsibility to take all precautions to prevent  loss or 

damage to the works or part thereof for any reasons whatsoever (except for reasons which are 

beyond control of the contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at his 

own cost repair and make good the loss/damage to the work so that on completion, the work shall 

be in good order and condition and in conformity with the requirements of the contract and 

instructions of the Engineer-in-charge. 

 

The contractor/contractors shall take following insurance policies during the full contract period at 

his own cost: 

a). In the case of construction works, without limiting the obligations and responsibilities under the 

contract, the contractor shall take insurance policy for the works and for all materials at site so that 

the value of the works executed and the materials at site up to date are sufficiently covered against 

risk of loss/damage to the extent as permissible under the law of insurance. The contractor shall 

arrange insurance in joint names of the company and the contractor. All premiums and other 

insurance charges of the said insurance policy shall be borne by the contractor. 

 

The terms of the insurance policy shall be such that all insurance claims and compensations payable 

by the insurers, shall be paid to the Employer and the same shall be released to the contractor in 

instalments as may be certified by the Engineer-in-charge for the purpose of rebuilding or 

replacement or repair of the works and/or goods destroyed or damaged for which payment was 

received from the insurers. Policies and certificates for insurance shall be delivered by the contractor 

to the EIC for his approval before the starting date. Alterations to the terms of insurance shall not be 

made without the approval of EIC. 

 
b). Where any company building or part thereof is used, rented or leased by the contractor for the 
purpose of storing or using materials of combustible nature, the contractor shall take separate 
insurance policy for the entire building and the policy shall be deposited with the company. 
 
c) The contractor shall at all times during the tenure of the contract indemnify the company against 
all claims, damages or compensation under the provision of the Workmen's Compensation Act and 
shall take insurance policy covering all risk, claims, damages, or compensation payable under the 
Workmen's Compensation Act or under any other law relating thereto. 

  

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry of the 
contract by timely payment of premiums and it/they shall not be cancelled without the approval of 
the company and a provision is made to this effect in all policies, and similar insurance policies are 
also taken by his sub-contractors if any. The cost of premium shall be borne by the contractor and it 
shall be deemed to have been included in the tendered rate.       
 
e) In the event of contractor’s failure to effect or to keep in force the insurance referred to above or 
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any other insurance which the contractor is required to effect under the terms of the contract, the 
company may effect and keep in force any such insurance and pay such premium/premiums as may 
be necessary for that purpose from time to time and recover the amount thus paid from any moneys 
due to the contractor. 
 

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER Rs. 50 

LAKHS. 

 
xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the 
works and correctness of the position, reduced levels, dimensions and alignment of all parts of the 
work including marking out the correct lay out in reference to the permanent bench mark and 
reference points.  Only one permanent bench mark and basic reference lines shall be marked and 
shown to the contractor as basic data. 
 
The contractor shall have all necessary instruments, appliances and labour in connection therewith. 
If at any time during the progress of work any error is detected in respect of the position, levels, 
dimensions or alignment of any part of the work, the contractor on being required to do so by the 
Engineer-in-Charge or his representative shall at the expenses of the contractor rectify such errors to 
the satisfaction of Engineer-in-Charge unless such error is due to incorrect data supplied by the 
Engineer-in-Charge. 

 

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith Register 

and obtain License from the competent authority under the Contract Labour (Regulation & Abolition) 

Act 1970, the Contract Labour (Regulation & Abolition) Central Rules, 1971 and submit certified 

copies of the same to the Engineer-in-Charge and the Principal Employer.   

 

xxi) Deleted. 

 

xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights, 

security guards, fencing when and where necessary as required by the Engineer-in-Charge for the 

purpose of protection of the works, materials at site, safety of workmen and convenience of the 

public.         

 
xxiii) All materials (e.g.  stone, moorum and other materials) obtained in the course of execution of 
the work during excavation and dismantling etc. shall be the property of the company and the same 
may be issued to the contractors, if required for use in the works at the rates to be fixed by the 
Engineer-in-Charge. 
 
xxiv)Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. shall 
be the contractor's responsibility and is to be carried out at his own cost as per instructions of EIC. 
The rates quoted by the contractor shall be deemed to include the dewatering costs. 
 
xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit 
specifications and drawings showing the proposed temporary work to the Nodal Officer/Engineer-in-
Charge or his nominee, who is to approve them if they comply with the specifications and drawings. 
 
The contractor shall be responsible for design of Temporary Works. 
 
The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor’s 
responsibility for design of the Temporary Works. 
 
xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs to the eligible 
dependent family members of the deceased contractor’s worker, who died in mine accident as 
certified by DGMS, to whom the statutory benefits under Employee Compensation Act, Provident 
Fund etc. have been paid, as per the terms of contract or through Insurance Company by availing 
Group Personal Accident Insurance Policy for all its workers before commencement of the contract, 
which shall be renewed periodically to cover the entire duration of the contract. No reimbursement 
shall be made on this account by CIL/Subsidiary.  
 
In order to comply with the above provisions, contractor shall immediately on receipt of letter of 
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acceptance/work order shall obtain group personal accident insurance in respect of all the workmen 
engaged in mining activities for payment of Rs.15.00(fifteen) lakhs in case of death in mine accident. 
A proof to such effect shall be produced to the satisfaction of the management before 
commencement of the work. However, the responsibility of payment of special relief/ex-gratia 
amount shall lie exclusively with the Contractor.  
 
If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the subsidiary 
concerned may make payment to the eligible dependent as mentioned herein above. However, such 
amount shall be recovered from the Contractor from his dues either in the same and/or other 
subsidiaries of CIL”. 
 
14.   Defects Liability Period: 
 
In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order, 
the contractor shall be responsible to make good and remedy at his own expense the defect/s 
mentioned hereunder within such period as may be stipulated by the Engineer-in-Charge in writing: 
 
a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six) 
months from the date of issue of Defect Liability certificate / completion certificate. 
 
b) In the case of building works or other works of similar nature any defect in the work detected by 
the Engineer-in-Charge within a period of 6 (six) months from the date of issue of Defect Liability 
certificate/ completion certificate or before the expiry of one full monsoon period i.e. June to 
September whichever is later in point of time. 
 
14.1 A programme  shall be drawn by the contractor and the Engineer-in-Charge for carrying out the 
defects by the contractor detected within the defect liability period and if the contractor  fails  to  
adhere  to  this  programme,  the  Engineer-in-Charge shall be at liberty to procure proper materials 
and carry out the rectifications in any manner considered advisable under the circumstances and the 
cost of such procurement of materials and rectification work shall be chargeable to the contractor 
and recoverable from any of the pending dues of the contractors. 

 
The defect liability period can be extended by the company on getting request from the contractor 
only for valid reasons. 

 

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing & 
any other work of similar nature to be decided by the Engineer-in-Charge. 

 
15. Operating and Maintenance Manual: 
 
If “as built” drawings and/or Operating and Maintenance Manual are required the contractor shall 
supply them by the dates as per instruction of the Engineer-in-charge. 
 
If the contractor does not supply the drawings and/or Manual by the dates as stated above, or they 
do not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall 
withhold the amount as stated in the agreement. 
 
16.  Settlement of Disputes. 
 
It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. 
However, if such disputes take place between the contractor and the department, effort shall be 
made first to settle the disputes at the company level. 

 

The contractor should make request in writing to the Engineer-in-charge for settlement of such 

disputes/claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no 

disputes/ claims of the contractor shall be entertained by the company. 

 

Effort shall be made to resolve the dispute in two stages 

In first stage dispute shall be referred to Area GM or GM/HoD(C). If difference still persist the dispute 

shall be referred to a committee constituted by the owner. The committee shall have one member of 
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the rank of Director of the company who shall be chairman of the committee.    

 

If differences still persist, the settlement of the dispute shall be resolved in the following manner: 

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt. 

Departments (except Railways, Income Tax, Customs & excise duties)/ State Public Sector Enterprises 

shall be referred by either party for Arbitration to the PMA (Permanent Machinery of Arbitration) in 

the department of Public Enterprises. 

 

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought through 
Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by AMENDMENT ACT of 
2015). 
 

16A. Settlement of Disputes through Arbitration 

 

If the parties fail to resolve the disputes/differences by in house mechanism, then, depending on the 

position of the case, either the employer/owner or the contractor shall give notice to other party to 

refer the matter to arbitration instead of directly approaching Court. The contractor shall, however, 

be entitled to invoke arbitration clause only after exhausting the remedy available under the clause 

16. 

In case of parties other than Govt. agencies, the redressal of disputes/differences shall be sought 

through Sole Arbitration as under. 

Sole Arbitration: 

In the event of any question, dispute or difference arising under these terms & conditions or any   

condition contained in this contract or interpretation of the terms of, or in connection with this 

Contract (except as to any matter the decision of which is specially provided for by these conditions), 

the same shall be referred to the sole arbitration of a person, appointed to be the arbitrator by the 

Competent Authority of CIL / CMD of Subsidiary Company (as the case may be). The award of the 

arbitrator shall be final and binding on the parties of this Contract. 

(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being unable to 

act for any reason, or his/her award being set aside by the court for any reason, it shall be lawful for 

the Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) to appoint 

another arbitrator in place of the outgoing arbitrator in the manner aforesaid. 

(b) It is further a term of this contract that no person other than the person appointed by the 

Competent Authority of CIL / CMD of Subsidiary Company (as the case may be) as aforesaid should 

act as arbitrator and that, if for any reason that is not possible, the matter is not to be referred to 

Arbitration at all. 

Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment Act of 2015, 

and the rules thereunder and any statutory modification thereof for the time being in force shall be 

deemed to apply to the Arbitration proceedings under this clause. 

The venue of arbitration shall be the place from which the contract is issued. 

Applicable Law: The contracts shall be interpreted in accordance with the laws of the Union of India. 

Contracts with Partnership firm: 

The Partnership firm is required to submit written consent of all the partners to above arbitration 
clause at the time of submission of bid. 

 
17. E-way Bill: 
 
The e-way bill required in connection with supply of goods or services, if any, shall be arranged by 
the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the 
supplier/vendor is unregistered one or if provisions of the relevant Act and the rules made there 
under specifically states that the e-way bill is required to be issued by recipient of goods. 

 
18. In the event of recovery of any claim towards LD charges, penalty, fee, fine or any other charges 

(Except EMD) from the supplier/vendor, the same will be recovered with the applicable GST and 
the amount shall be adjusted with the payment to be made to the supplier/vendor against their 
bill/invoice or any other dues. 
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19. Guidelines for Banning of Business 
 
      CIL and its Subsidiary Companies shall follow the following guidelines for effecting ‘Banning of 

Business’ with a contracting entity in respect of Works and Services Contracts. 
1. Observance of Principle of Natural Justice before banning the business dealings with any    

contracting entity. 
2. The contracting entity may be banned in the following circumstances :- 

 
i) If bidder backs out after notification of opening of price bid and if that bidder is found to be L-

1. 
ii) If L-1 bidder fails to submit PSD, if any and/or fails to execute the contract within stipulated 

period. 
iii) If L-1 bidder fails to start the work on scheduled time. 
iv) In case of failure to execute the work as per mutually agreed work schedule. 
v) Continued and repeated failure to meet contractual Obligations: 

a. In case of partial failure on performance, agency shall be banned from future  
participation in tenders keeping his present contract alive. 

                  b. On termination of contract. 

vi) Willful suppression of facts or furnishing or wrong information or manipulated or forged doc-

uments by the Agency or using any other illegal/unfair means. 

vii) Formation of price cartels with other contractors with a view to artificially hiking the price. 

viii) The contractor fails to maintain/repair/redo the work up to the expiry of performance guaran-

tee period, when it is specifically brought to his notice. 

ix) Contractor fails to use Mobilisation advance given to him for the purpose it was intended. 

x) Contractor fails to renew the securities deposited to the department. 

xi) The contractor fails to rectify any lapse(s) in quality of the work done within defect liability pe-

riod. 

xii) Transgression of any clause(s) relating to Contractor’s obligation defined in the Integrity Pact 

wherever such Pact exists. 

xiii) Any other breach of Contract or misdeed which may cause financial loss or commercial dis-

advantage to the Company. 

 

3. Such ‘Banning of Business’, if and when effected, shall be with prospective effect only. The ef-

fect of ‘Banning of Business’ shall be for future tenders from the date of issue of such Order. 

However, if any contracting entity is banned after online notification of opening of Price Bid, 

such a ban will not be effective for that work. 

 

4. The banning shall be for a minimum period of one year and shall be effective for the concerned 

Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of tenders of CIL HQ, 

banning shall be for CIL HQ. However, if such ‘Banning of Business’ has to be made effective for 

entire CIL and its Subsidiaries then approval of Chairman, CIL shall be required. 

 

5. Once a contracting entity is banned, it shall be extended to the constituents of that entity,  all 

the partners in case of Partnership Firm, owner/proprietor in case of Proprietorship Firm and 

all the Directors in case of Limited Company. If such banned owner/Proprietor/ Part-

ner/Director make/form different Firms/entity and attempts to participate in tenders, the same 

will not be entertained during the currency of such banning. 

 

6. The above ‘Banning of Business’ shall be in addition to other penal provisions of NIT/Contract 

document. 

 

7. Approving Authority: The ‘Banning of Business’ of a contracting entity shall be done with the 

approval of the Competent Authority as per the details below: 

 

a) In case the Accepting Authority of the work is Board or Empowered Committee or FDs or CMD 

of CIL/Subsidiary Company, then the Competent Authority for banning shall be CMD of 
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CIL/Subsidiary Company. 

 

b) In case the Accepting Authority of the work is up to the level of Director of CIL/Subsidiary 

Company, then the Competent Authority for banning shall be Director of CIL/Subsidiary Com-

pany. 

 

8. Appellate Authority shall be one Rank higher than the Competent Authority meant for ‘Ban-

ning of Business’. In case the banning is done with the approval of CMD of the Subsidiary 

Company then Chairman, CIL shall be the Appellate authorly. 

 

9. Any change on the above may be done with approval of FDs of CIL. 

 

10. All the orders of banning or orders passed in appeal shall be marked to GM(CMC) / Civil / con-

cerned HODs of CIL/Subsidiary Company. Further, all such orders will be uploaded in Coal India 

site as well website of the Subsidiary Company. 

 

11. Efforts shall be made by the concerned Department so that such order is linked to e-tender 
portal of Coal India Limited. 

 

 
20. The contractor shall submit valid electrical license either in his name or of his authorized 

representative/supervisor [under whose supervision electrification work (internal and/or 
external) will be executed] issued by Electrical Licensing Board / Authority of the Indian State / 
UT, in accordance with Indian Electricity Rule before execution of electrical works, if any. 

 
@@@@@ 
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ADDITIONAL TERMS AND CONDITIONS 

The following additional terms and conditions are also acceptable to the company. The tenderers are 

requested not to quote any further additional conditions in the tender. 

1. Mobilization Advance 

NOT APPLICABLE FOR THIS TENDER 

2. Application of Price Variation Clause. 

If the prices of materials (not being the materials supplied at fixed issue rates by the company) 

and wages of labour required for execution of the work increase or decrease, the contractor 

shall be compensated for such increase or recoveries will be made from the bills for such 

decrease as per provisions detailed hereafter: 

a) The amount of the contract shall accordingly be varied subject to the condition that such 

compensation for escalation/ de-escalation in price shall be available only for the work 

done during the stipulated period of the contract including such period for which the con-

tract is validly extended under the provisions of the contract without any penal action. 

The Price Variation Clause shall not be applicable for works for which stipulated period of 

completion is six months or less. 

b) The base date for working out such escalation/de-escalation shall be the last date on 

which the bids (inclusive of price part) or revised price bids (inclusive of revised offer) 

were stipulated to be received. 

c) The compensation for escalation or recoveries to be made shall be worked out at quarter-

ly intervals and shall be with respect to the cost of work done during the previous three 

months. The first such payment will be made at the end of three months after the month 

(excluding) in which the tender was accepted and thereafter at three months' interval. 

d) Job specific modification in the formulae of price variation given in the following para(s) 

can be done with the approval of the CMD of the company 

2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work done 

shall be adjusted for increase or decrease in the cost of labour and the cost shall be calculated 

quarterly in accordance with the following formula : 

VL = W  

Where : 

VL= Variation in labour cost i.e., increase or decrease in the amount                                                        

in rupees to be paid or recovered. 

W =  Value of work done during the period under reckoning to which the escalation/de-

escalation relates as indicated in clause-2.4 of the Additional Terms &  Conditions of the 

contract. 

A =   Component of labour expressed as percentage of the total value of the                         

work adopted from the Table-1. 

Lo =   Minimum wages for  unskilled workers payable as per the Minimum    Wages Act / Rules 

of the State or Central  Govt., whichever is more, applicable to the place of work as on 
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the  last date stipulated for receipt of the bids (inclusive of price part) or revised price 

bids whichever is later. 

L =  Revised minimum wages of unskilled worker corresponding to Lo during the period to 

which the escalation/de-escalation relates. 

2.2 Escalation /De-escalation on Materials:  The amount to be paid to the contractor for the work 

done will be adjusted for increase or decrease in the cost of materials and the cost shall be 

calculated quarterly in accordance with the following formula :        

Vm = W  

Where : 

Vm =    Variation in  the  material cost i.e. increase or decrease in the amount in rupees to be 

paid or recovered. 

W =    Cost of work done during the  period under reckoning to which the escalation / de-

escalation relates as indicated in  clause-2.4 of the Additional Terms & Conditions of  the 

contract. 

B  =    Component of material expressed as percentage of the total value  of the  work adopted 

from the Table -1. 

M  =  Average  All India Wholesale Price Index for all commodities for the period to which 

escalation/de-escalation relates as  published  by  the  RBI  Bulletin, Ministry of Industry 

& Commerce, Govt. of India. 

Mo =    All  India  Wholesale  Price Index  for all commodities  as  published  by the  RBI Bulletin, 

Ministry of Industry & Commerce, Govt. of India, relating to the last date on which the 

bids (inclusive of price part) or revised price bids whichever is later  were stipulated to 

be  received. 

2.3 Escalation/ De-escalation  on POL :   The amount to be paid to the contractor for the work done 

shall be adjusted for the increase or decrease in the cost of POL and the cost shall be calculated 

quarterly in accordance with the formula given below : 

Vf = W  

 Where : 

Vf =     Variation in the cost of fuel, oil and lubricants i ncrease or decrease in the rupees to be 

paid or recovered.  

W =   Value of work done during the period under reckoning to which the escalation/ de-

escalation relates as indicated in clause 2.4 of the Additional terms & Conditions of the 

contract. 

C  = Component of POL expressed as percentage of the total cost of the work taken from Table -

1. 
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F =  Average Index Number  for  wholesale price for the group of `Fuel, Power, Light & 

Lubricants' as published by the Economic Adviser, Ministry of Industry, Govt. of India for 

the period to which the escalation/de-escalation relates. 

Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as published 

by the Economic Adviser, Ministry of Industry, Govt. of India prevalent on the last date of 

receipt of bids (inclusive of Price Part) or revised price bids whichever is later.  

2.4 While calculating the value of "W" the following may be  noted : The cost on which the escala-

tion will be payable shall be reckoned as 85 % of the cost of work as per the bills to which esca-

lation relates, and from this amount the value of materials supplied or services rendered at the 

prescribed charges under the relevant provisions of the contract, and proposed to be recovered 

in the particular bill, shall be deducted before the amount of compensation for escalation or de-

escalation  is worked out. In the case of materials brought to site for which any secured advance 

is included in the bill, the full value of such materials as assessed by the Engineer-in-Charge (and 

not the reduced amount for which secured advance has been paid) shall be included in the cost 

of work done for operation of this clause. Similarly, when such materials are incorporated in the 

work and the secured advance is deducted from the bill, the full assessed value of the materials 

originally considered for operation of this clause should be deducted from the cost of the work 

shown in the bill, running or final. Further the cost of work shall not include any work for which 

payment is made at prevailing market rates. 

2.5 In the event the price of materials and/ or wages of labour required for execution of the work 

decreases, there shall be downward adjustment of the cost of work so that such price of mate-

rials and/or wages of labour shall be deductible from the cost of work under this contract and in 

this regard the formulae herein before stated under this clause shall mutatis/mutandis apply. No 

such adjustment for the increase / decrease in material price and/ or wages of labour before 

mentioned would be made in case of contracts in which the stipulated period of completion of 

the work is six (6) months or less. 

2.6 Application of Price Variation Clause during extended period of Contracts. 

The Price Variation Clause as stated above will be applied for extended time frame of a contract 

by following the principle stated as under: 

i) Normally, if and when it is understood that a contract is not going to be completed within 

the scheduled time period, the contract is kept operative by extending the time of 

completion provisionally. During this provisional extended period the operation of the 

Price Variation Clause will remain suspended. 

ii) If and when it is decided at the end of the successful completion of the work that the 

delay was due to causes not attributable to the contractor, then the Price Variation Clause 

will be revived and applied as if the scheduled date of completion has been shifted to the 

approved extended date. 

iii) If it is decided at the end of successful completion of the work that the delay was due to 

the fault of the contractor then the Price Variation Clause will not be revived for the 

purpose of escalation but shall be revived and applied for the purpose of de-escalation 

and no further payment will be made to the contractor on account of any escalation 

during this period but recovery shall be made for de-escalation, if any. Additionally, the 

Clause related to Compensation for delay will be applied. 

iv) If it is decided at the end of successful completion of work, the delay was partly due to 

the fault of the contractor and partly due to the fault of the employer and thereby 

Liquidated Damages (LD)/compensation due to delay is imposed then price variation 



71 
clause for the purpose of escalation shall not be revived for this extended period, but shall 

be revived and applied for the purpose of de-escalation. 

No payment will be made by applying “FROZEN INDICES “under any circumstances. 

 

Table – 1 

Value of  A,  B  &  C  in the escalation formula in the additional terms & conditions for Civil Works :  

Sl Particulars A% (Labour 

Component) 

B% (Material 

Component) 

 

C% (POL 

Component) 

Remarks 

1 For building works    25 75 Nil 

 

 

2 For Road works       15 80 05 

 

 

3 For external sewerage,   

External water supply,     and 

external electrification  

10 90 Nil  

4 For external water  supply, 

external  sanitary and external   

electrification  (through labour 

rate contract)         

75 25 Nil  

5 For steel structural   works      15 85 Nil 

 

 

 

6 

For steel structural works with 

Deptt. free supply of rolled 

steel sections (through labour 

rate contract) 

 

75 

 

25 

 

Nil 

 

7 For Coal Handling Plant Civil 

Works      

25 75 Nil  

8 For under-ground civil works 

such as Incline Drivage, Shaft 

Sinking etc.  

35 65 Nil.  

9 For only labour oriented works 

of maintenance nature. 

100 Nil Nil  

For all other works not listed above, the component of labour, material and POL of the total cost 

of work shall be as specifically indicated in the tender document.    
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SPECIAL TERMS AND CONDITION 

1.0 General: 

CMPDI Ltd, Regional Institute –IV, Nagpur is having its office cum residential complex 

located at Kasturba Nagar, Jaripatka, Nagpur.  The CMPDI complex houses residential 

buildings and offices inside it. Power to residential colony, the offices and other utilities 

is supplied from an 11 kV sub-station having 2 nos. of 250 kVA, 11 kV/433 V 

Transformer and distribution panels located inside the complex. In addition to this one 

more substation is available for supplying power to office complex. Power is received at 

the sub-station (11 kV sub-station having 2 nos. of 500 kVA, 11 kV/433 V Transformer 

and distribution panels) from MSEDCL overhead line tapping point located outside the 

complex through a HT 11 KV grade cable. This cable act as single source of power for 

both the substation. 

  2.0 Brief Scope of work:- 

                         The scope of work includes the following in broad: 

                       2.1 Laying of cable as specified in BOQ from the 11kV new substation to 500 DG set                  

        of the 11 kV sub-station. 

                      2.2 Excavating the trench and laying the cable in a DWC pipe in the trench and                                

         making the surface. 

                      2.3. Providing and making terminal in the both side of the cable. 

                      2.4 Laying and fixing of the cable on the wall by V-clamp. 

                      2.5 Test certificate of the cable must be submitted  

                      2.6 Cable shall be ISI marked as per BOQ. 

                      Tenderer shall ensure that the work is to be completed as per instruction of Engineer in   

   charge keeping in view of all the State / Central rules / regulation / norms etc. Tenderer  

   shall also ensure the safety of workers / supervisors engaged in the said work and  

   tenderer shall be sole responsible of any mis-happening during the work. 

3.0 General guidance and standards to be followed : 
 

i) The electrical equipment/installations / design shall be in accordance with the 
requirements of the following, wherever applicable: 

a) The Indian Electricity Rules, 1956 updated & amended till recently / CEA 

guidelines/rules.  

b) The Indian Electricity Act, 2003 

   c) Relevant standard set by Bureau of Indian Standard (BIS)/International Electrical 

Commission (IEC). 

d) Specification for Electrical Works 2008, PWD (Electrical Wing), Maharashtra  

e) Any other relevant rule/special rule.  

ii) Quality of Materials:  

All materials and equipment supplied by the contractor shall be new of the best quality 

obtainable and shall comply with the respective Indian Standard Specifications wherever 

applicable. They shall be of such design, size and materials as to satisfactorily function 

under the rated conditions of operation and to withstand the environmental conditions at 
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Make of the Materials to be used for the electrical work should be approved by 

Appropriate Government Authority such as PWD (Electrical Wing) Maharashtra.  

 

iii) Workmanship: 

Good workmanship and neat appearance are the pre-requisites for compliance with 

the various sections of these specifications. The entire work of 

manufacture/fabrication, assembly and installation shall conform to sound 

engineering practice. 

 

iv) Proper supervision / skilled workmen: 

The work shall be carried out under direct supervision of a person holding a 

certificate of competency issued under IER, 1956 as applicable and in accordance 

with the statutory rules and regulations in force. The relevant I.S.I. Code of practice 

for electrical installation and safety shall be followed wherever applicable. The 

contractor shall engage suitably skilled/licensed workmen for execution of work 

under the supervision of license holder supervisor. 

 

v) Inspection 

All materials will be inspected at site and /or at manufacturer’s site by CMPDI’s 

representative before using them for the work to ascertain its conformity to NIT / work 

order specifications. 

vi) Guarantee/ Defect Liability Period 

The necessary items supplied and erected under this contract shall be guaranteed 

against all types of defects (manufacturing or workmanship) for a period of one 

year from the date of commissioning and successful operation of the system. Any 

defect in the system/ sub-assemblies found within the guarantee period shall be 

rectified /replaced by the tenderer free of cost. 

 

vii) All the Electrical work shall be done under the supervision of valid electrical supervisor / 

contractor license holder. Safety of all the workers engaged shall be insured by the 

contractor and he shall be sole responsible for the any mis-happening during the work.  

 

viii) The evaluation of tender shall be done based on cost to company on overall basis 

(combine rates of Scheduled and Unscheduled Items) 

 
ix) The contractor shall abide by all the statutory rules & regulations related to this 

contract, whether specified in NIT or not. All the electrical work shall be done as per I.R 

Rules and CEA Guidelines, MERC Maharashtra, and other ACT related to electrical 

work safety.  

 
x) The contractor shall get himself registered under Employee Provident Fund (EPF) OR 

Coal Mine Provident Fund (CMPF), ESI and miscellaneous provisions registration no. or 

Code no. allotted for the specific establishment within reasonable time and submit the 

same to the employer, which are to be obtained before payment of 1st on a/c bill. The 

contractor shall maintain records/document in compliance with the payment of bonus Act 

1965.   

 
xi) The contractor shall be solely responsible for the payment of wages, including overtime 

wages to the workmen and ensure its timely payment thereof through Bank.  

 
xii) The Contractor shall abide the rules and regulations of Pradhan Mantri Suraksha Yojana.  
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xiii) The contractor or its workmen shall not at any point of time have any claim whatsoever 

against the CMPDI.  

 
xiv) The contractor shall abide by the rules & regulations of Labour’s Laws applicable in their 

case relating to weekly holidays, overtime allowance, leave with wages and 

compensatory holidays etc.  

4.0 Bill of Quantity 
The tenderer are requested to quote on item rate basis. The award of work shall be done 

on final value (on approved quantity) to overall technically & commercially qualified L-1 

party.  

5.0 Any contradict in terms and conditions elsewhere Special terms & conditions for Erection 
will be prevailed. 
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SCHEDULE OF REQUIREMENT FOR THE JOB 

 

Item 
No 

Items of Work Unit Quantity 

1 Supplying and laying (including excavation of suit-
able width & depth up to 90 cm) 120 mm outside 
dia. double wall corrugated pipes (DWC) of HDPE 
for enclosing cable below ground/road surface, to 
required depth complete.  

 

 
 

Meters. 
 

 
 

75 
 

2 Supplying, erecting & terminating FR XLPE insulated, 
galvanised steel formed wire armoured (strip) cable 
1100 V, 3½core 240 sq. mm. aluminium conductor 
complete erected with glands & lugs, on wall/ 
trusses/pole or laid in provided trench/ pipe as per 
specification no. CB-LT/AL 

 

Meter 
 

 
165 

3 Supplying & erecting crimping type aluminium lugs 
for cable 240 sq mm complete as per specification 
No. CB-CL/AL  

EACH 12 

4 Supplying & erecting crimping type aluminium lugs 

for cable 120 sq mm complete as per specification 

No. CB-CL/AL 

Each 4 

5 
Supplying & erecting cast iron cable indicator plate 
buried along with route of cable for PVC / XLPE ar-
moured cable as per specification No. CB-CIP  

Each 
4 
 

 

 

 

                                                                                              HOD (E&M) 

CMPDI, RI-IV, Nagpur-14 
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SAFETY CODE 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from ladders. 

When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is 

used for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder 

and the ladder shall be given an inclination not steeper that ¼ to 1 ( ¼ horizontal and 1 vertical).    

 

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended from 

an overhead support or erected with stationary support shall have a guard rail properly attached or 

bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or platform of such 

scaffolding or staging and extending along the entire length of the outside and ends thereof with 

only such opening as may be necessary for the delivery of materials. Such scaffolding or staging shall 

be so fastened as to prevent it from swaying from the building or structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 

3.6 m (12ft) above ground level, they should be closely boarded, should have adequate width and 

should be suitably fastened as described in (2) above. 

 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm (3ft). 

 

5. Safety means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length while the 

width between side rails in rung ladder shall in no case be less than 20 cm (11 ½”) for ladder upto 

and including 3 m (10ft) in length. For longer ladders, this width should be increased at least ¼” for 

additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall be kept. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on 

any of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any 

person or the public. The contractor shall provide all necessary fencing and lights to protect the 

public from accident and shall be bound to bear the expenses of defence of every suit, action or 

other proceedings at law that may be brought by any person for injury sustained owing to neglect of 

the above precautions and to pay any damages and cost which may be awarded in any such suit; 

action or proceedings to any such person or which may, with the consent of the contractor, be paid 

to compensate any claim by any such person.   

 

6. Excavation and Trenching: All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied 

with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend 

from bottom of the trench to at least 90 cm (3ft) above the surface of the ground. The side of the 

trenches which are 1.5 m (5ft) or more in depth shall be stepped back to give suitable slope or 

securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 

materials shall not be placed within 1.5 m (5ft) of the edges of the trench or half of the depth of the 

trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances, 

undermining or undercutting shall be done.   

 

7. Demolition: before any demolition work is commenced and also during the progress of the work, 

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

b) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electrically charged. 
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c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 

debris or materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should 

be kept available for the use of the person employed on the site and maintained in a condition 

suitable for immediate use, and the contractor should take adequate steps to ensure proper use of 

equipment by those concerned: - The following safety equipment shall invariably be provided. 

 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles. 

 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is 

injurious to the eyes, shall be provided with protective goggles. 

 

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

 

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

 

v) When workers are employed in sewers and manholes, which are in active use, the contractors 

shall ensure that the manhole covers are opened and ventilated at least for an hour before the 

workers are allowed to get into the manholes, and the manholes so opened shall be cordoned 

off with suitable railing and provided with warming signals or boards to prevent accident to the 

public. In addition, the contractor shall ensure that the following safety measures are adhered 

to: - 

 

a) Entry for workers into the line shall not be allowed except under supervision of the 

Engineering Assistant or any other higher officer. 

 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manhole for working inside. 

 

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 

which changes colour in the presence of such gases and gives indication of their presence. 

 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, 

no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

 

e) Safety belt with rope should be provided to the workers. While working inside the manholes, 

such rope should be handled by two men standing outside to enable him to be pulled out 

during emergency.    

 

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any 

kind. Proper warming signs should be displayed for the safety of the public whenever 

cleaning works are undertaken during night or day. 

 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.   

 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 

 

i) Workers should not be allowed to work inside the manhole continuously. He should be given 

rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may 

be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
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k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 

portable air blowers are recommended for ventilating the manholes. The Motors for these 

shall be vapour proof and of totally enclosed type. Non-sparking gas engines also could be 

used but they should be placed at least 2 meters away from the opening and on the leeward 

side protected from wind so that they will not be a source of friction on any inflammable gas 

that might be present. 

 

l) The workers engaged for cleaning the manholes / sewers should be properly trained before 

allowing to work in the manhole. 

 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 

gloves non-sparking tools safety lights and gas masks and portable air blowers (when 

necessary). They must be supplied with barrier cream for anointing the limbs before working 

inside the sewer lines. 

 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 

his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 

manhole well. 

 

o) If a man has received a physical injury, he should be brought out of the sewer immediately 

and adequate medical aid should be provided to him. 

 

p) The extents to which these precautions are to be taken depend on individual situation but 

the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 

individual case will be final. 

 

vi) The Contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 are 

employed on the work of lead painting, the following precaution should be taken: - 

 

a) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 

 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint is dry rubbed and scrapped. 

 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during and on the cessation of work. 

 

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down and scraping. 

 

e) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 

 

f) Overall shall be worn by working painters during the whole of working period. 

 

g) Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by painting materials. 

 

9. When the work is done near any place where there is risk of drowning, all necessary equipment 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 

person in danger and adequate provision, should be made for prompt first aid treatment of all 

injuries likely to be obtained during the course of the work. 
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10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions: -    

 

i) (a) These shall be of good mechanical construction, sound materials and adequate strength and 

free from patent defects and shall be kept repaired and in good working order. 

 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects.    

 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any scaffolding 

winch or give signals to operator. 

iii)  In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 

used in hoisting or as means of suspension, the safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of a hoisting machine having a variable safe working load 

each safe working load and the condition under which it is applicable shall be clearly indicated. 

No part of any machine or any gear referred to above in this paragraph shall be loaded beyond 

the safe working load except for the purpose of testing. 

 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 

working load of the machine to the Engineer-in-Charge whenever he brings any machinery to 

site of work and get it verified by the Electrical Engineer concerned. 

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load. Adequate 

precautions should be taken to reduce to the minimum the risk of any part of a suspended load 

becoming accidentally displaced. When workers are employed on electrical installations which are 

already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 

necessary should be provided. The worker should not wear any rings, watches and carry keys or 

other materials which are good conductors of electricity.    

 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 

safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 

Adequate washing facilities should be provided at or near places of work. 

 

14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety code 

shall be named therein by the contractor. 

 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-

in-Charge of the department or their representatives. 

 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India.    
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TECHNICAL SPECIFICATIONS 

Technical Specifications to be followed: 

Civil Engineering Works 

Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I & II is in vogue 

which may be followed. These specifications cover all type of Building Works. The specifications are 

available as a printed document issued by CPWD and also in soft copy PDF format in CPWD website.   

Electrical Engineering Works 

Latest CPWD specification shall be adopted. Presently the following are in vogue: 

Part No. Description Year Of Issue 

I Internal 2013 

III Lifts And Escalators 2003 

V Wet Riser And Sprinklers System 2006 

VI Heating, Ventilation And Air 

Conditioning Works 

2017 

*Roads And Bridges  

Standard specifications issued by ministry of surface transport may be followed. Presently MORTH 

Specifications on roads and bridges 2013 is available. These specifications cover exhaustively various 

roads and bridge works. (Applicable for important and major roads.) 

*Delete if not applicable 
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E-Tender Portal User Agreement 

 

In order to create a user account and use the eTender portal you must read and accept this eTender 

portal User Agreement. 

A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER  

 

     I DO HEREBY UNDERTAKE 

  

1. That all the information being submitted by me/us is genuine, authentic, true and valid on the date 

of submission of tender and if any information is found to be false at any stage of tendering or 

contract period, I/We will be liable to the following penal actions apart from other penal actions 

prescribed elsewhere in the tender document. 

 

a.  Cancellation of my/our bid/contract (as the case may be) 

b.  Forfeiture of EMD 

c.  Punitive action as per tender document 

 

2. That I/we accept all terms and condition of NIT, including General Terms and Condition and 

Special/Additional Terms and Condition as stated there in the tender document as available on the 

website. 

 

3. That I/we accept the Integrity Pact as given in the tender document (if applicable).  

 

4. That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit the mandate 

form for e-Payment in the format as prescribed in the document in case, the work is awarded to us. 

 

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my Bankers having 

reference in this bid. 

 

6. That I/we will upload original/certified photo/scanned of all the relevant documents as prescribed 

in the tender document in support of the information and data furnished by me/us online. 

 

7. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. agencies or 

PSUs. In case We are banned or delisted this information shall be specifically informed to the 

tender issuing authority. 

 

8.  That I/We accept all the undertakings as specified elsewhere in the tender document.  

 

9.  That this online agreement will be a part of my bid and if the work is awarded to me/us, this will be 

a part of our agreement with CIL/Subsidiary Company. 

 

B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT  

   

COPYRIGHT NOTICE :  Copyright©2013, Coal India Limited, India. All rights reserved. 

  

YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR DISTRIBUTE, IN 

ANY MANNER, THE MATERIALON THE SITE, INCLUDING TEXT, GRAPHICS, CODE AND/OR SOFTWARE. 

  

You may print and download portions of material from the different areas of the website solely for 

your own non-commercial use provided that you agree that you shall not change or delete any 
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copyright or proprietary materials from the site. 

www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited/its Subsidiary. 

 

THIS E-TENDER PORTAL AND RELATED SERVICES SUBJECT TO YOUR COMPLIANCE WITH THE USER'S 

TERMS AND CONDITIONS SET FORTH BELOW: 

 

PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT COMPLETE YOUR 

REGISTRATION AND USE THE E-TENDER PORTAL WITHOUT AGREEING TO COMPLY WITH ALL OFTHE 

TERMS AND CONDITIONS SET FORTH BELOW. 

 

BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL THE TERMS AND 

CONDITIONS SET FORTH BELOW: 

 

Bidder Registration, Password and Security: 

 

Upon successful completion of Registration online, User ID and Password will be registered. You can 

login, only by giving valid User ID and Password and then signing with your valid Digital Signature 

Certificate. 

 

The Online registration/enrolment of bidder on the portal should be done in the name of the bidder. 

The person whose DSC is attached to the Registered Bidder should be either the bidder himself Or, 

duly authorized by the Bidder. 

 

User ID and password are strictly personal to each Authorised User and non-transferable. The User 

shall ensure that its Authorised Users do not divulge or disclose their user ID or password to third 

parties. In the event that the Authorised User comes to know that the User ID/Password has been/ 

might have been divulged, disclosed or discovered by any third party, user or its authorized user shall 

immediately modify the password using "Change Password" option. CIL/subsidiary will have no 

responsibility or obligation in this regard. 

 

At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should ensure 

that the status of DSC is active on this site. The activation of newly issued DSC may take 24 hrs or 

more. Hence Bidders who are obtaining new DSC should register at least 24 hrs before the submission 

of Bid. 

 

By registering in this portal, you forthwith assume the responsibility for maintaining the confidentiality 

of the Password and account, and for all activities that occur under your Password or Account. You 

also agree to (a). immediately notify by e-mail to Application Administrator/Nodal officer, of any 

unauthorized use of your Password or Account or any other breach of security, and (b) ensure that you 

log-out from your account at the end of each session. CIL/its Subsidiaries shall not be liable for any 

loss or damage caused to you due to your failure to comply with the foregoing. 

 

Registered user can modify or update some of the information in their profile as and when required at 

their own discretion. However, some information such as "User ID" are protected against changes by 

Bidder after enrolment and some other information such as "Bidder Name" etc. are protected against 

changes by Bidder after bid submission. 

 

Modification of software: 

 

With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of e-Tender 

portal, reserves the right to modify, add, delete and/or change the contents, classification and 

presentation of the information on the market place at any time as it may in its absolute discretion 

find to be expedient and without giving any notice. It is the users responsibility to refer to the terms 

and/or any change or addition to the same while accessing the site. 
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Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system without 

any notice to the users. 

 

System Requirements: 

 

It is the user’s responsibility to comply with the system requirements: hardware, software, Internet 

connectivity at user premises to access the eTender portal as mentioned in the home page in the link 

"Resources Required". 

 

Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss incurred by 

them or damages caused to them arising out of the following: 

 

(a).  Incorrect use of the e-Tender System, or; 

 

(b).  Internet Connectivity failures in respect of the equipment used by the Users or by the Internet 

Service Providers, or; 

 

(c).  Inability of the Bidder to submit their bid due to any DSC related problems, hardware, software or 

any other factor which are personal/ special/local to the Bidder. 

 

Contents of Tender Information: 

 

Tenders shall be published by the authorized Tender Inviting Authorities of the respective Tendering 

entities of CIL/subsidiary. In case of any clarifications arising out of the tenders, the users have to 

contact the respective Tender Inviting Authority. 

 

Bid Submission Acknowledgement: 

 

The User should complete all the processes and steps required for Bid submission. The successful Bid 

submission can be ascertained once acknowledgement is given by the system through Bid Submission 

number i.e. Bid ID, after completion of all the processes and steps. Coal India Limited is not 

responsible for incomplete bid submission by users. Users may also note that the incomplete bids will 

not be saved by the system and so the same will not be available to the Tender Inviting Authority for 

processing. 

The acknowledgment is the only confirmation of submission of bid, which the bidder can show as a 

proof of participating in the tender. Other than this acknowledgement, no proof will be considered as 

a confirmation to the submission of a bid. If the bidder fails to produce this acknowledgement 

required for verification in case of dispute, his claim for submission of bid may not be considered. 

 

Upload files: 

 

The bidders have to ensure that the files being uploaded by them are free from all kinds of viruses and 

contain only the relevant information as stated by the Tender Inviting Authorities for the particular 

tender. It is not obligatory on the part of CIL/subsidiary to read each and every document uploaded by 

the Bidder. If any bidder/Company has uploaded/attached irrelevant data, bogus or fabricated 

certificates towards his qualification requirements to the respective tender then their User account 

will be liable for termination permanently or temporarily by CIL/subsidiary without any prior notice. 

 

User Conduct: 

 

You agree that all information, data, text, software, photographs, graphics, messages or other 

materials ("Content"), whether publicly posted or privately transmitted, are the sole responsibility of 

the person from which such Content is originated. This means that you are entirely responsible for all 

Content that you upload, post, email or otherwise transmit via the eTender portal. 
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CIL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does not 

guarantee the accuracy, integrity or quality of such Content. Hence under no circumstances, 

CIL/subsidiary is liable in any manner for any Content, including, but not limited to, for any errors or 

omissions in any Content, or for any loss or damage of any kind incurred as a result of the use of any 

Content posted, e-mailed or otherwise transmitted via the Site. 

  

Amendments to a tender published: 

 

You agree that the CIL/ Subsidiary companies reserves the right to re-tender /cancel a tender or 

extend the closing date or amend the details of tender at any time by publishing corrigendum as 

applicable.  

 

Special Admonitions for International Use: 

 

Recognizing the global nature of the Internet, you agree to comply with all local rules regarding online 

content and acceptable Content. Specifically, you agree to comply with all applicable laws regarding 

the transmission of technical data to and from India or the country in which you reside. 

 

Links: 

 

The Site may provide, links to other World Wide Web sites or resources. Because CIL/subsidiary has no 

control over such sites and resources, you acknowledge and agree that the CIL/Subsidiary is not 

responsible for the availability of such external sites or resources, and does not endorse and is not 

responsible or liable for any Content, advertising, products, or other materials on or available from 

such sites or resources. 

You further acknowledge and agree that the CIL/subsidiary shall not be responsible or liable, directly 

or indirectly, for any damage or loss caused or alleged to be caused by or in connection with use of or 

reliance on any such Content, Goods or Services available on or through any such site or resources. 

  

Miscellaneous: 

 

This Agreement shall all be governed and construed in accordance with the laws of India & applicable 

to agreements made and to be performed in India. The e-Tender portal's failure to insist upon or 

enforce strict performance of any provision of this Agreement shall not be construed as a waiver of 

any provision or right. Neither the course of conduct between the parties nor trade practice shall act 

to modify any provision of this Agreement. CIL/subsidiary may assign its rights and duties under this 

Agreement to any party at any time without notice to you. Any rights not expressly granted herein are 

reserved. 

 

Governing Law: 

 

Terms shall be governed by, and construed in accordance with, Indian law. The parties agree that the 

principal civil court of the place where the registered office of Coal India/Subsidiary Company is 

situated shall have non-exclusive jurisdiction to entertain any dispute with Coal India/Subsidiary 

company. In case of dispute being with a regional Institute of CMPDIL, the principal Civil Court where 

the said regional Institute is situated shall be place of suing. 

 

CIL/subsidiary reserves the right to initiate any legal action against those bidders violating all or any of 

the above-mentioned terms & conditions of e-Tender services agreement. 

 

Modification of terms of Agreement: 

 

CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this Agreement. 

Changes could be made by us after the first posting to the Site and you will be deemed to have 

accepted any change if you continue to access the Site after that time. CIL/its Subsidiaries reserves the 
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right to modify, suspend/cancel, or discontinue any or all services/ make modifications and alterations 

in any or all of the content, at any time without prior notice. 

 

Policy and Security: 

 

General Policy: 

CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors. CIL/subsidiary 

does not collect any personal or business information unless you provide it to us voluntarily when 

conducting an online enrolment, bid submission etc. or any other transaction on the Site. 

 

Information Collected: 

 

When you choose to provide personal or business information to us to conduct an online transaction, 

we use it only for the purpose of conducting the specific online transaction that you requested. The 

information is also used for the purpose of vendor searches. For each online transaction, we require 

only a minimum amount of personal and business information required to process your transaction. 

 

When you visit our portal to browse, read pages, or download information, we automatically collect 

and store only the following information: 

 

The Internet domain and IP address from which you access our portal; 

 

The date and time you access our portal; 

 

The pages you visit 

 

This information would help us to make our site more useful to visitors and to learn about the number 

of visitors to our site and the types of technology our visitors use. 

 

We do not give, share, sell or transfer any personal information to a third party unless required to do 

so by law. If you do not want any personal or business information to be collected, please do not 

submit it to us; however, without this required information we will be unable to process your online 

bid submission or any other online transaction. Review, update and correction of any personal or 

business information can be done directly on the Site. 

 

Use of Cookies: 

 

When you choose to enter into an online transaction, we use cookies to save the information that you 

input while progressing through the transaction. A cookie is a very small amount of data that is sent 

from our server to your computer’s hard drive. By enabling this feature, the cookie will remember the 

data entered by you and next time when you visit this site, the data stored in the cookie will be 

available in future. 

 

Security: 
 

The Site has security measures in place to protect against the loss, misuse and alteration of 

information under our control. 

 

eMail/ SMS Notifications: 

 

The GePNIC eProcurement Server has functionality of automatically sending eMail / SMS alerts at 

various events as per the bidders preference. There is no manual intervention while sending these 

pre-defined eMail / SMS alerts. All events for which eMails / SMS being sent is also available to users 

on the Dash Board / the user login of the Bidder. Although all efforts will be made to ensure timely 

delivery of eMail / SMS, due to dependency in various other external factors, the delivery of eMail / 

SMS may not be assured and bidders are requested to check the portal on a periodic basis for any such 
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events. Non receipt of eMail / SMS cannot be quoted as a reason for failure of service as this is an 

added facility being provided to users. 

 

 

 

RESTRICTIONS ON PROCUREMENT FROM A BIDDER OF A COUNTRY WHICH 

SHARES A LAND BORDER WITH INDIA AND ON SUB-CONTRACTING TO 

CONTRACTORS FROM SUCH COUNTRIES 

Reference: Order no. 6/18/2019-PPD dated 23.07.2020 issued by Ministry of Finance, 

Department of Expenditure, Public Procurement Division 

Order (Public Procurement No. 1 dtd 23.07.20), Order (Public Procurement No. 2 dtd 

23.07.20) & Order (Public Procurement No. 3 dtd 24.07.20) 

l. Any bidder from a country which shares a land border with India will be eligible to 

 bid in this tender only if the bidder is registered with the Competent Authority. 

ll. “Bidder (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 

context)means any person or firm or company, including any member of a 

consortium or  Joint Venture (that is an association of several persons, or firms or 

companies). Every artificial juridical person not falling in any of the descriptions of 

bidders stated hereinbefore, including any agency branch or office controlled by 

such person, participating in a procurement process. 

lll. “Bidder from a country which shares a land border with India” for the purpose of this 

Order means:- 

a. An entity incorporated, established or registered in such a country; or  

b. A subsidiary of an entity incorporated, established or registered in sucha 

country; or 

c.  An entity substantially controlled through entities incorporated, established or 

registered in such a country; or  

d. An entity whose beneficial owner is situated in such a country; or  

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country ; or 

g. A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above 

 

lV. The beneficial owner for the purpose of (iii) above will be as under: 

1. In case of a company or Limited Liability Partnership, the beneficial owner is 

the natural person(s) who whether acting alone or together, or through one or 

more juridical person, has a controlling ownership interest or who exercises 

control through other means. 

 

Explanation – 

 

a. “Controlling ownership interest” means ownership of or entitlement to more 

than twenty- five percent of shares or capital or profits of the company; 

 

b. “Control” shall include the right to appoint majority of the directors or to control 

the management or policy decisions including by virtue of their shareholding or 

management rights or shareholders agreements or voting agreements; 
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2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more juridical person, has 

ownership of entitlement to more than fifteen percent of capital or profits of the 

partnership; 

 

3. In case of an unincorporated association or body of individuals, the beneficial 

owner is the natural person(s) who, whether acting alone or together, or 

through one or more juridical person, has ownership of or entitlement to more 

than fifteen percent of the property or capital or profits of such association or 

body of individuals; 

 

4. Where no natural person is identified under (1) or (2) or (3) above, the benefi-

cial owner is the relevant natural person who holds the position of senior man-

aging official; 

 

5. In case of a trust, the identification of beneficial owner(s) shall include identifi-

cation of the author of the trust, the trustee, the beneficiaries with fifteen per-

cent or more interest in the trust and any other natural person exercising ulti-

mate effective control over the trust through a chain of control or ownership; 

 

V. An Agent is a person employed to do any act for another or to represent another 

in dealings with third person. 

VI. The successful bidder shall not be allowed to sub-contract works to any 

contractor from a country which shares a land border with India unless such 

contractor is registered with the Competent Authority. 

Model Certificate for Tenders for Works involving possibility of sub-contracting 

 “I have read the clause regarding restrictions on procurement from a bidder of a 

country which shares a land border with India and on sub-contracting to 

contractors from such countries; I certify that this bidder is not from such a 

country or if from such a country, has been registered with the Competent 

Authority and will not sub-contract any work to a contractor from such countries 

unless such contractor is registered with the Competent Authority. I hereby certify 

that this bidder fulfils all requirements in this regard and is eligible to be 

considered. [Where applicable, evidence of valid registration by Competent 

Authority shall be attached.]” 

NOTE: In order (Public Procurement No.1) dated 23rd July 2020, orders have 

been issued requiring registration of bidders from a country sharing a land border 

with India in order to be eligible to bid in public procurement. 

 Notwithstanding anything contained therein, it is hereby clarified that the said 

Order will not apply to bidders from those countries (even if sharing a land border 

with India) to which the Government of India has extended lines of credit or in 

which the Government of India is engaged in development projects. 

Updated lists of countries to which lines of credit have been extended or in which development 

projects are undertaken are given in the websites of the Ministry of External Affairs. 
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Clause regarding Vulnerability Atlas of India to reduce vulnerability and increase resilience in the built 

environment as per D.O. No. 1-21/2021-PP Dated, the 29th April, 2021 issued by Government of India, 

Ministry of Home Affairs, National Disaster Management Authority (Ref: CCSD-51013/1/2019-CCSD(343580) 

issued by Government of India, Ministry of Coal).: 
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A N N E X U R E S 

 

Annexure-I 

 

PROFORMA FOR LETTER OF BID TO BE ACCEPTED UNCONDI-

OTIONALLY BY BIDDER DURING SUBMISSION OF BID ONLINE: (TO 

BE ACCEPTED THROUGH GTE)  
FORMAT OF “Letter of Bid” (for Works & Services Tenders) 

 

LETTER HEAD OF BIDDER (As enrolled on the e-Procurement Portal of CIL) 
To,  

The Tender Inviting Authority  

CMPDI RI-IV Nagpur 

 

Sub. : Letter of Bid for the work “…………………….” against NIT No.: 

………………………….. Date: ……………..    Tender Id No. : ………………….. 
 

Dear Sir,  

 

This has reference to above referred bid. I/we have read and examined the conditions of contract, 

Scope of Work, technical specifications, BOQ and other documents carefully.  

 

I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the 

bid conditions and bid documents as available in the website/e-Procurement portal, in its entirety for 

the above work and agree to abide by and fulfill all terms and conditions and specifications as con-

tained in the bid document.  

 

I/we here by submit all the documents as required to meet the eligibility criteria as per provision of 

the bid notice/document.  

 

I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other documents 

as required by the Bidding documents.  

 

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect 

at any time, penal action as deemed fit may be taken against me/us for which I/We shall have no 

claim against CIL/Subsidiary.  

 

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of Ac-

ceptance/Work Order shall constitute a binding contract between us and CMPDI  

 

Should this bid be accepted, we agree to furnish Performance Security within stipulated date and 

commence the work within stipulated date. In case of our failure to abide by the said provision 

CMPDI shall, without prejudice to any other right or remedy, be at liberty to “cancel the letter of 

acceptance/ award and to forfeit the Earnest Money and also debar us from participating in future 

tenders for a minimum period 12 months” OR to act as specified in the NIT. 

 

 



90 
 

 

Annexure-II 
 

PROFORMA FOR UNDERTAKING TO BE ACCEPTED UNCONDI-

TIONALLY BY BIDDER/S FOR GENUINENESS OF THE INFOR-

MATION FURNISHED ONLINE AND AUTHENTICITY OF THE DOCU-

MENTS UPLOADED ONLINE IN SUPPORT OF HIS ELIGIBILITY :( TO 

BE ACCEPTED THROUGH GTE)  
FORMAT OF UNDERTAKING 

 

We solemnly declare that:  

1. I/We am/are submitting Bid for the work “…………………..”  against NIT No.: 

……………………Date: ………………    Tender Id No. : ……………..  and I/we offer to exe-

cute the work in accordance with all the terms, conditions and provisions of the bid.  

 

2. All information furnished by us in respect of fulfilment of eligibility criteria and qualification in-

formation of this Bid is complete, correct and true.  

 

3. All copy of documents, credentials and documents submitted along with this Bid are genuine, au-

thentic, true and valid.  

 

4. I/ We hereby authorize department to seek references / clarifications from our Bankers.  

 

5. We hereby undertake that we shall register and obtain license from the competent authority under 

the contract labour (Regulation & Abolition Act) as relevant, if applicable.  

 

6. I/We have not been debarred by any procuring entity for violation of Preference to Make in India 

(as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of In-

dia as amended from time to time.  

 

7. l/We do not have relationship with any other participating Bidders, directly or through common 

third parties, that puts us in a position to have access to information about or influence on the bid of 

another Bidder.  

 

8. l/We or any of my/our affiliate has/have not participated as consultant in the preparation of the 

design or technical specification of the contract that is the subject of the bid.  

 

09. If any information and document submitted is found to be false/ incorrect at any time, depart-

ment may cancel my/our Bid and action as deemed fit may be taken against me/us, including termi-

nation of the contract, forfeiture of all dues and banning of our firm and all partners of the firm etc 

as per the tender document. 

10." I/We undertake that no benefit under the Pradhan Mantri Rojgar Protsahan Yojna  (PMRPY), has 

been availed. In the event of availing any benefit under the Pradhan Mantri Rojgar Protsahan 

Yojna  (PMRPY), I/We will declare it to [ CMPDI] before any payment is released by [CMPDI] with re-

spect to this Contract." 
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Annexure-III 

 

MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT. 

 

1. Name of the Bidder  :………………………………………………………………… 

 

2. Address of the Bidder : …………………………………………………………………. 

 

                   …………………………………………………………………. 

 

                  City………………………. Pin Code…………………………. 

 

                                 E-mail Id ……………………………………………………… 

 

                                 Permanent Account Number ………………………………. 

3. Particulars of Bank: 

 

 

Bank Name  Branch Name  

Branch Place  Branch City  

Pin Code  Branch Code  

MICR No.    

(Digital Code number appearing on the MICR Band of the cheque 

supplied by the Bank. Please attach Xerox copy of a cheque of 

your Bank for ensuring accuracy of the Bank Name, Branch 

Name and Code Number. 

 

 RTGS CODE                     

Account Type Savings Current Cash Credit 

Account Number(as appearing in 

the Cheque Book. 

               

 

 4. Date from which the mandate should be effective. 

 

 I hereby declare that the particulars given above are correct and complete. If any transaction is 

delayed or not effected for reasons of incomplete or incorrect information. I shall not hold Company 

responsible. I also undertake to advise any change in the particulars of my account to facilitate updation 

of records for purpose of credit of amount through SBI Net / RTGS transfer/NEFT.  I agree to discharge 

responsibility expected of me as a participant under the scheme. Any bank charges levied by the bank 

for such e-transfer shall be borne by us. 

 

Place : 

Date : 

      Signature of the Party / Authorised Signatory 

------------------------------------------------------------------------------------------------------------------------ 

 

Certified that particulars furnished above are correct as per our records. 

 

Banker’s Stamp 

Date :  

    Signature of the Authorised official from the Bank) 
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Annexure-IV 

 

SPECIMEN OF LETTER BY THE ENGINEER-IN-CHARGE TO CONTRACTOR 

FOR PROVISIONAL REDUCTION IN RATE FOR SUBSTANDARD WORK. 

 

REGISITERED POST/A.D. 

 

No.          date…... 

 

 

To 

M/S………………………………….. 

………………………………………. 

 

Dear Sir(s), 

 

Subject: (Complete name of work) ………………………. Agreement No ………………….. 

 

 

1) The…………………… (Name of the Company) considers that the items of work (specified in the 

statement appended herewith) relating to the work of ……………………… undertaken by you in terms of 

the above agreement have not been executed in accordance with the prescribed specifications and/ or 

in a workman like manner and, therefore, cannot be accepted in terms of the above said agreement for 

payment at the rates specified in the agreement. 

 

2) The …………………… (Name of the Company) is willing to consider acceptance of the same should you 

agree to receive payment at rates suitably reduced taking in consideration of substandard nature of the 

said items of work. The Area Engineer of this work will determine as to what suitable reductions in the 

rates should be made from the agreed rates for the said items. His decision shall be final. Pending such 

decision of the Area Engineer, however, the payment for the said items of work will be made at the 

provisional rates indicated against each item. 

 

3) If you agree to the aforesaid conditions for acceptance of payment for the said items of work, you 

may please return the enclosed form duly executed by you. 

 

4) If no reply is received from you within three weeks of the date of issue of the letter, it shall be 

presumed that the offer is not acceptable to you. In the said event, the offer shall stand withdrawn 

without prejudice to the rights and remedies of the ………. (Name of the Company) in terms of the 

contract. 

 

Enclo:  Proforma for Acceptance (Appdx.22) 

             Yours faithfully, 

 

 

 

          Engineer-in-Charge 

         For and on behalf of 

                   (Name of the Company) 
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Annexure - V 

 

 

SPECIMEN OF LETTER OF CONTRACTOR’S ACCEPTANCE OF PROVISIONAL REDUCTION OF RATE FOR 

SUBSTANDARD WORK. 

 

 

No.          Date: 

 

To 

……………………………….. 

……………………………….. 

 

Sir, 

 

  Subject: (Complete name of work)_____________________________ 

 

  Reference: Your letter No………………………………………………. 

 

 

I/We have carefully read the terms and conditions offered in your letter dated……………..and they are 

acceptable to me/us. 

 

Pending the decision of the Area Engineer of the final rates of payment against the items of work 

specified in the statement attached to your above letter which will be final and binding,. I/We agree to 

the same being paid at the provisional rates indicated against each of the said item of work for the 

above work as mentioned in your statement. 

 

 

                         Yours faithfully, 

 

 

                          Contractor(s). 
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Annexure- VI 

PROFORMA OF BANK GUARANTEE INLIEU OF 

 BID SECURITY/EARNEST MONEY 

N.A. 
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Annexure- VII 

 

 

PROFORMA OF BANK GURANTEE FOR PERFORMANCE  

SECURITY  

To 

………………………….. 

………………………….. 

Re:   Bank Guarantee in respect of Contract No…………………….….,Dated……………. 

Between …………….. (Name of the company)      and ………………………………. (Name of the 

Contractor) 

 

WHEREAS  

………….. (Name and address of the Contractor) (herein after called “the Contractor”)  has 

entered into a contract made as per letter of acceptance………………..dated.……..(herein after called the 

said contract) with ………… (name of the Company) (hereinafter called “the Company”) to execute …………. 

(name of the contract and brief description of work) on the terms and conditions contained in the said 

contract. 

It has been agreed that the Contractor shall furnish a Performance Security in the shape of Bank 

Guarantee from a Schedule bank for a sum of Rs………….. as security for due compliance and 

performance of the terms and conditions of the said contract. 

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the 

Contractor, agreed to furnish this bank Guarantee by way of performance Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, unconditionally and 

irrevocably, guarantees and affirms as follows:  

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that if 

the contractor shall in any way fail to observe or perform the terms and conditions of the said contract 

or shall commit any breach of its obligation there under, the Bank shall on its mere first written demand, 

and without any objection, demur and without any reference to the contractor, pay to the company the 

said sum of …………… or such portion as shall then remain due with interest without requiring the 

Company to have recourse to any legal remedy that may be available to it to compel the Bank to pay the 

sum, or failing on the company to compel such payment by the contractor.  

Any such demand shall be conclusive as regards the liability of the Contractor to the company 

and as regards the amount payable by the Bank under this Guarantee. The Bank shall not be entitled to 

withhold payment on the ground that the Contractor has disputed its liability to pay or has disputed the 

quantum of the amount or that any arbitration proceeding or legal proceeding is pending between the 

company and the Contractor regarding the claim. 

The Bank further agree that the Guarantee shall come into force from the date hereof and shall 

remain in force and effect till the period that will be taken for the performance of the said Contract 

which is likely to be …………. day of ………….. but if the period of Contract is extended either pursuant to 

the provisions in the said contract or by mutual agreement between the contractor and the company, 

the Bank shall renew the period of the Bank Guarantee failing which it shall pay to the company the said 

sum of ………….…. or such lesser amount of the said sum of …………… as may be due to the company and 

as the company may demand.  

This Guarantee shall remain in force until the dues of the company in respect of the said sum 

of ……………….and interest are fully satisfied and the Company certifies that the Contract has been fully 

carried out by the Contractor and discharged the guarantee.  

 

The Bank further agrees with the company that the company shall have the fullest liberty 

without consent of the Bank and without affecting in any way the obligations hereunder to vary any of 

the terms and conditions of the said contract or to extend time for performance of the said contract 

from time to time or to postpone for any time or from time to time any of the powers exercisable by the 

Company against the contractor and to forebear to enforce any of the terms and conditions relating to 

the said Contract and the Bank shall not be relieved from its liability by reason of such failure or 

extension being granted to the Contractor or to any forbearance, act or omissions on the part of the 

company or any indulgence by the Company to the Contractor or any other matter or thing whatsoever 
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which under the law relating to sureties would but for this provision have the effect or relieving or 

discharging the Guarantor. 

The Bank further agrees that in case this Guarantee is required for a longer period and it is not 

extended by the Bank beyond the period specified above, the Bank shall pay to the company the said 

sum of ……….….. or such lesser sum as may then be deemed to the Company and as the Company may 

require. 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is 

restricted to Rs………..……. The guarantee shall remain in force till the day ……*…….. of ……*..……. and 

unless the guarantee is renewed or claim is preferred against the bank on or before  the said date all 

rights of the Company under this guarantee shall cease and the Bank shall be relieved and discharged 

from all liabilities hereunder except as provided in the preceding Clause. 

* The date of guarantee shall cover a period of minimum one year or 90 days beyond the date of 

completion whichever is more. 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax 

addressed to the bank branch/operative branch, which shall be deemed to be a sufficient demand 

notice. Bank shall effect payment thereof forthwith.  

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

             The Bank has under its constitution power to give this Guarantee and Sri……………………. who has 

signed it on behalf of the Bank has authority to do so. 

 

Signed and sealed this………..day of……………..at………… 

                                                                                  SIGNED, SEALED AND DELIVERED 

                                                                                        For and on behalf of the Bank by: 

 

 (Signature) 

 (Name) 

                                                                                          (Designation) 

                                                                                          (Code number)  

                                                                                          (address) 

 

 

 “The Bank Guarantee as referred above shall be operative at our branch at…….. payable 

at………………………….  

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch 

with address of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 
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Annexure- VIII 

 

PROFORMA OF BANK GUARANTEE FOR MOBILISATION/ 

LUMP -SUM ADVANCE. 

 

N.A 

 

 

Annexure-IX 

 

PROFORMA OF JOINT VENTURE AGREEMENT 

 

N.A 

 

Annexure-X 

 

PRE CONTRACT INTEGRITY PACT 

 

N.A. 
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Annexure-XI 

 

 

PROFORMA FOR EXECUTION OF AGREEMENT 

 

STAMP PAPER 

(of appropriate value as per Stamp Act) 

 

 

 This agreement is made on ………………. day of …………….. between ( Name of Company ) having 

its registered office at ……………………………………………… (hereinafter called the ‘COMPANY’ which 

expression shall, unless repugnant to the subject or context, include its successors and assignees) of the 

one part and ( Name of the Contractor ) carrying on business as a (  partnership/ proprietorship/ Ltd. Co. 

etc. ) firm under the name and style ………………………………………………… (hereinafter called the ‘said 

Contractor’ which expression shall, unless the context requires otherwise include them and their 

respective heirs, executors, administrators and legal representatives) of the other part. 

 

Whereas the Company invited tenders for the work of 

“……………………………………… ……………………..” and whereas the said Contractor/ Firm submitted tender for 

the said work and deposited a sum of Rs………………….. as Earnest Money and whereas the tender of the 

said contract has been accepted by the Company for execution of the said work. 

 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 

1) In this agreement words and expressions shall have the same meaning as are respectively assigned to 

them in the tender papers hereinafter referred to. 

 

2) The following documents which are annexed to this agreement should be deemed to form and be 

read and construed as part of this agreement viz. 

 

i)  Annexure-A Tender Notice (Page  ... to ..) 

 

ii) Schedule –A General Terms & Conditions, Special Conditions and     

 General Technical Specification (Page …. to …) and 

    Safety Code. 

 

iii) Schedule-B The probable Quantities and Amount (Page … to …) 

 

iv) Schedule-C Negotiation letters – 

 

iv) Schedule-D Letter of Acceptance/Work Order (Page .. to ..) 

 

v) Schedule-E Drawings (Page .. to ..) 

 

3) In consideration for the payment of the sum of Rs……………( W/O Value; both in words and figures ) or 

such other sum as may be arrived at under the clause of the specification relating to Payment by items 

measurements at unit prices by the Company, the said Contractor shall, subject to the terms & condition 

contained herein execute and complete the work as described and to the extent of probable quantities 

as indicated in Schedule B with such variations by way of alteration, addition to or reduction from the 

said works. 

 

4) The company has received a sum of Rs............ towards Performance Security Deposit (1st part of 

Security Deposit) in the form of Demand Draft / Certified Cheque/ B.G./ other form (details to be 

furnished) . 
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5) The said contractor hereby covenants with the company that the company shall deduct at 5% of R/A 

Bills as Retention Money (2ndpart of security deposit) as per the terms & condition of the tender/ 

contract.   

 

 

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above 

written.        

       

 1             Partner.                                                             Signature 

 

 

 2             Partner                                                             Signature 

 

On behalf of M/S……………………………….. 

The Contractor, as one of the constituted attorney, 

In the presence of – 

 

1. Name ____________________________             Signature    

 

                        Address : 

 

                    Occupation : 

 

                    Signed by Sri ……….on behalf of                                        Signature 

                    (Name of Company) in presence of - 

 

a) Name :                                                                                                            Signature 

b) Address: . 
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Annexure-XII 

 

To be submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by Notary 

Public. 

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION IN 

RESPECT OF WATER PROOFING WORKS. 

 

The agreement made this ……………….…..……… day of ………………Two thousand and …………………….……….. 

between…………………… (Hereinafter called Guarantor of the one part) and ………………  Limited 

(hereinafter called the Owner of the other part). 

 

WHEREAS this agreement is supplementary to a contract (hereinafter called the contract), 

dated ………………….. and made between the GUARANTOR OF THE ONE part and the  ………………………….  

Limited of the other part, whereby the contractor, inter-alia, undertook to render the buildings and 

structures in the said contract recited completely water and leak proof. 

 

AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said structures will 

remain water and leak proof for five years from the date of giving water proofing treatment. 

 

NOW THE GUARNTOR hereby guarantees that water proofing treatment given by him will render the 

structures completely leak proof and the minimum life of such water proofing treatment shall be five 

years to be reckoned from the date after the maintenance period prescribed in the contract.    

 

Provided that the Guarantor will not be responsible for leakage caused by earthquake or structural 

defects or misuse of roof or alteration and for such purpose. 

 

a) Misuse of roof shall mean any operation, which will damage proofing treatment, like chopping of 

fire wood and things of the same nature which might cause damage to the roof. 

b) Alternation shall mean construction of an additional storey or a part of the roof or construction 

adjoining to existing roof whereby proofing treatment is removed in parts. 

c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.   

 

During this period of guarantee, the Guarantor shall make good all defects and in case of any defect 

being found render the building water proof to the satisfaction of the Engineer-in-Charge at his cost and 

shall commence the work for such rectification within seven days from the date of issue of notice from 

the Engineer-in-Charge calling upon him to rectify the defects failing which the work shall be got done 

by ……………………….. Coalfields by some other Contractor at the guarantor’s cost and risk. The decision of 

the Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding.     

 

That if the Guarantor fails to execute the water proofing or commits breach thereunder, then the 

Guarantor will indemnify the principal and his successors against all loss, damage, cost, expense or 

otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 

performance and observance of this supplementary agreement. As to the amount of loss and / or 

damage and / or cost incurred by ……………….. Coalfields, the decision of the Engineer-in-Charge will final 

and binding on the parties. 

 

IN WITNESS WHEREOF these presents have been executed by the Guarantor………..  and by …………………   

and for and on behalf of ……………………….. Limited on the day, month and year first above written. 
 

Signed, sealed and delivered by Guarantor in the presence of - 

1. 

2. 

Signed for and on behalf of …………………………… Limited by ………………….. 

In presence of: 

1. 
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2. 

 
Annexure-XIII 

PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S 

(ON THEIR LETTER HEAD) REGARDING RELATIVES AS EMPLOY-

EES OF COMPANY, ARBITRATION CLAUSE (IN CASE OF PARTNER-

SHIP FIRM/JV), LOCAL SUPPLIER STATUS OF THE BIDDER ETC.:  
PROFORMA FOR UNDERTAKING 

(To be uploaded by the Bidder on his Letter Head during submission of bid online)  
 

I / We, ..................................................................................., Proprietor/Partner/Legal Attor-

ney/Director/ Accredited Representative of M/s. .................................., solemnly declare that:  

 

1. Myself/Our Partners/Directors don’t has/have any relative as employee of Coal India Limited.  

OR 
The details of relatives of Myself/Our Partners/Directors working as employee of Coal India Limited 

is as follows:  

a) Name of the employee  

b) Place of posting  

c) Department  

d) Designation  

e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ Son/Step-son/ Son's 

wife / Daughter / Daughter's Husband / Brother/ Step-Brother/ Sister / Stet-Sister.  

 

2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make 

necessary payments as required under law.  

Or 

*I/We hereby undertake that we shall take appropriate steps for registration as relevant under CMPF 

/ EPF authorities, if applicable. We shall make necessary payments as required under law.  

* Delete whichever is not applicable.  

 

3. ** I/We have not been banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs.  

Or 

**I / We ………………..have been banned by the organization named “_____________” for a period 

of………………… year/s, effective from ………………. to……………………..…..  

** Delete whichever is not applicable.  

 

4.We,……………………………………………………………………………………………………

…………..(Name of Partners of Partnership Firm/Joint Venture), partners of 

…………………………………………………………………..(Name of Partnership Firm/Joint 

Venture) hereby consent to abide by the relevant provisions of General Terms and Conditions of 

CMM/MCEW pertaining to arbitration.  

(Applicable in case of Partnership firm/Joint Venture)  

 

5. We certify that the works/services offered by us against the tender for the work 

“……………………..”  against NIT No.: ………………… Date: …………………    Tender Id 
No. : ……………., meet the minimum local content requirement and has local content:  

* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e………% (indicating 

the percentage of local content) 

 

* More than 20% but less than 50% (Select this, in case of Class-II Local Suppliers) i.e.………% 

(indicating the percentage of local content)  

*Delete whichever is not applicable.  
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Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit 

along with this Undertaking, a certificate (with UDIN) from the statutory auditor or cost auditor of 

the company (in case of companies) or from a practicing cost accountant or practicing chartered ac-

count (in respect of suppliers other than companies) giving the percentage of local content.  

 

6. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as amended 

from time to time of Ministry of Finance, Dept of Expenditure, Public Procurement Division 

with respect to restrictions on procurement of goods, services or works from a Bidder of a 

country which shares a land border with India and on sub-contracting to contractors from 
such countries - I/we have read the Clause regarding restrictions on procurement from a Bidder of a 

country which shares a land border with India and on sub-contracting to contractors from such coun-

tries; I/we certify that I am/ we are not from such a country or, if from such a country, has/have been 

registered with the Competent Authority and will not sub-contract any work to a contractor from 

such countries unless such contractor is registered with the Competent Authority. I hereby certify 

that I/we fulfil all requirements in this regard and I am/ we are eligible to be considered.  

Note: Where applicable, evidence of Competent Authority shall be attached along with this Under-

taking.  

 

7. If any information and document submitted is found to be false/ incorrect at any time, department 

may cancel my/our Bid and action as deemed fit may be taken against me/us, including termination 

of the contract, forfeiture of all dues and banning of our firm and all partners of the firm etc as per 

the tender document.  
 

 
 

 

 

       Signature of the Party / Authorised Signatory 

 

 

 

 

 


